

2.1.8	Prepare and present Tender/Contract Conditions.	SUM		
2.1.9	Prepare and present Tender Packages.	SUM		
2.1.10	Prepare and present Purchase Orders.	SUM		
2.1.11	Disbursements For Task Order 2	SUM		
SUB-TOTAL: TASK ORDER 2				

3.	TASK ORDER 3 (Estimated Duration: 24 months) The <i>Consultant</i> (in pricing this aspect) must consider the detailed requirements listed in pages 18 to 20 of part C3 – Scope of Services.	DURATION (MONTHS)	RATE PER MONTH	TOTAL AMOUNT
3.1	Undertake Level 4 construction monitoring and close-out functions as well as engineering management for the Bayhead and Langeberg Road Upgrade project on behalf of the <i>Employer</i> .			
3.1.1	Prepare and present revised Project Execution Plan.			
3.1.2	Prepare and present revised Traffic Management Plan.			
3.1.3	Prepare and present Issue Logs.			
3.1.4	Prepare and present Risk Mitigation Records.			
3.1.5	Prepare and present revised Project Risk Management Plan.			
3.1.6	Prepare and present Quality Inspection Reports.			
3.1.7	Prepare and present Revised Quality Management Plan.			
3.1.8	Prepare and present revised Schedule on Primavera P6 or MS Project (Preferred one is Primavera P6).			
3.1.9	Prepare and present Cost Reports.			
3.1.10	Prepare and present revised Health and Safety Plan.			
3.1.11	Prepare and present Emergency Evacuation Plan.			
3.1.12	Print and issue three copies of approved construction drawings/documentation in accordance with the documentation schedule including, in the case of structural engineering,			