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1. BACKGROUND 

The Bronkhorspruit CNC is located in Gauteng North region in the Pretoria area within the 
Gauteng operating unit.  It currently has a storage area that is used for site specification 
storage requirements.  The stored equipment includes cabling, transformers and associated 
equipment. 
 
Bronkhorspruit CNC has been identified as a centralised storage equipment site.  The 
current storage side needs to be extended to accommodate equipment from Cullinan CNC. 
 
There is currently existing storage area identified within the CNC and need to be upgraded. 

 
2. SCOPE 

The scope of work for this project will include:  
 

• Renovations of the existing Bronkhorspruit storage area to accommodate centralised 

storage requirements 

• Provide safety in the storage area 

• Provide security for the storage area 

• Fire protection system in the storage area 

Deliverables shall include; 

a. Construction Supervision 

b. Construction, commissioning and handover of the works  

c. Certificate of compliance 

 
3. SCOPE OF WORKS ACTIVITIES 

 
      The scope of work includes the followings: 

 

3.1 STORAGE AREAS 
 

• Design supply and install steel shelter (approx. 50m long, 5m high and 10m 
width), the height needs to be adequate to allow for the placing of the 
equipment from the truck. 

• Supply adequate lighting in the storage area. 

• Supply and install 2 X 9 X KG DCP fire extinguishers, ensure that the 
extinguisher signage’s are complying with SANS 1186 and signs must be 
290x580mm photoluminiscent type. 

• Revise paving if needed to allow adequate turning radius for a truck to enter 
the new storage area. 

• Relocation of existing trees and vegetation and cut branches on the tree so 
that the shelter can be constructed. 
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4. QUALITY MANAGEMENT SYSTEM 
 
The Contractor shall be required to provide or maintain a quality management plan, 
which must be approved by Eskom 

 
The contractor is advised that the employer considers it essential that for a project of this 
scale the contractor shall provide and maintain a high level of skilled management 
organization and resources (justified by CV’s), to ensure the successful and timely 
completion of the contract.  Crucial information is to be provided by the Snr Supervisor 
Tech Facilities and project manager at tender stage (tender clarification/briefing meeting) 
and this shall be deemed to define the contractor’s intentions in this respect. It is a 
requirement that the contractor submits all technical requirements documents as 
specified by procurement strategy document under technical criteria. 
 

5. WEEKLY AND MONTHLY PROGRESS REPORTS 
 
5.1 Weekly report 
 
The weekly progress report shall be based on the weekly progress meeting by the 
contractor and the employer represented by the Supervisor or Snr Supervisor or 
delegation from the employer. The meeting shall focus on a punch list which is derived 
from the project scope of works as per the project schedule with an objective of tracking 
contractor’s progress which should be driven by the following items: 
 

1. Past week achieved progress activities. 
2. Current week activities. 
3. Next week target activities. 
4. Commitment to project schedule. 
5. Deviation and corrections to the project schedule. 
6. Issues and activities adjustment. 
7. Risk identification and mitigations. 
8. Appraisals on achieved targets. 

 
5.2 Monthly reports 
 
The contents of the report may vary from month to month depending upon the phase of 
the project and/or the items of management focus. However, the basic framework of the 
report consists of the following: 
✓ Narrative in an executive summary format identifying progress within the reporting 

period. 
✓ Status overview  
✓ Key issues / Items of Concern and Corrective actions. 
✓ Progress curves and tabular progress reports. 
✓ Cost and Cash flow 
✓ Recruitment update 

The monthly progress reporting cycle is based on a month end “cut-off”. 
 

6.  RESOURCES 
 
The contractor shall provide adequate resources to execute the work. 
 

7.  PROJECT METHODOLOGY 
The Contractor shall submit a detailed proposal outlining methodologies of how he 
intends executing the work. 
 



 5 

8. RESOURCE REQUIREMENTS 
 

 The Contractor shall ensure that highly skilled personnel (as defined in their submitted 
and accepted CV’s) are dedicated to the project.  

 
9. IMPLEMENTATION PLAN 

 
            The Contractor is required to submit a detailed implementation plan 


