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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

Supply, Delivery and Installation of Additional Mass Meters at Kusile Power Station 
 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance 
would not be required if the contract has been developed by negotiation between the Parties and is 
not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter 
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during 
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here, and 
the final draft of the contract documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (April 
2013) (ECSC3)1 before you enter data.  The number of the principal clause is shown for most 
statements however other clauses may also use the same data.   

 
2. Where the following symbol is used “[●]” - data is required to be inserted.] 

 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

 General  

10.1 The Employers (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 & 
14.4 

The Employer’s representative to whom 
the Employer in terms of clause 14.4 
delegates his actions2 is (Name): 

 

Address Eskom Kusile Power Station 
R545 Kendal & Balmoral Road 
Haartebees Farm  
Witbank 
1034 

 Tel No.  

 Fax No. N/A 

 E-mail address  

11.2(11) The Works are  Supply, Delivery and Installation of Additional 
Mass Meters at Kusile Power Station 

11.2(13) The Works Information is in the document called ‘Works Information’ in 
Part 3 of this contract. 

11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4 
of this contract. 

11.2(12) The site is Kusile Power Station 

30.1 The starting date is. TBA 

11.2(2) The completion date is. TBA 

13.2 The period for reply is 3 working days  

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za 
2 Except those actions which can only be done by the Employer as a Party to the contract. 
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40 The defects date is  52 weeks after Completion 

41.3 The defect correction period is  7 days after Notification  

50.1 The assessment day is the The assessment interval will be between the 
25th day of each successive month and based 
on the completed activities as per NEC option 
A guidelines. 

50.5 The delay damages are 10 000 per day up to a maximum of 10% of the 
contract value 

50.6 The retention is 10% 

51.2 The interest rate on late payment is  Zero 
 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
the amount of the deductibles relevant to the 
event  

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
 
No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is Johannesburg South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Engineering and Construction Short Contract 
(April 2013)34 and the following additional conditions Z1 to Z11 which always apply: 

  

 
3 If June 2005 Edition applies, delete April 2013 and insert June 2005 
4 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract 
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 
thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the works. 

  

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the Works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer.  All rights in and to all such images vests exclusively in the 
Employer.   

Z3.5 
The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 
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Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z5.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Works Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employers to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 
 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

Z8 Employer’s limitation of liability; Add to clause 80.1 

Z8.1 The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 
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Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 

  

Z10 Addition to Clause 50.5 

Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide 
the Works. 

 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the works. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 
a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in court 
or in any other similar process, of such Prohibited Action before the Employer can terminate the 
Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the 
amounts due on termination are those intended in core clauses 92.1 and 92.2. 
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Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

 
Z12  Insurance 
 

Z _12.1 Replace core clause 82 with the following: 

Insurance cover 82  

 82.1 When requested by a Party, the other Party provides certificates from his insurer or 

broker stating that the insurances required by this contract are in force. 

 82.2 The Contractor provides the insurances stated in the Insurance Table A, from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

  INSURANCE TABLE A 

Insurance against Minimum amount of 
cover or minimum 
limit of indemnity 

Cover provided until 

Loss of or damage to the 
works 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Employer’s 
certificate of 
Completion has 
been issued 

Loss of or damage to 
Equipment, Plant and 
Materials 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Defects 
Certificate has been 
issued 

The Contractor’s liability for 
loss of or damage to 
property (except the works, 
Plant and Materials and 
Equipment) and for bodily 
injury to or death of a person 
(not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Works 

Loss of or damage 
to property 

Employer’s property 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date 
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where covered by 
the Employer’s 
insurance 

 

 

Other property 

The replacement 
cost 

 

Bodily injury to or 
death of a person  

The amount 
required by the 
applicable law 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and 
in the course of their 
employment in connection 
with this contract 

The amount 
required by the 
applicable law 

 

 

 

 

 

 82.3 The Employer provides the insurances as stated in the Insurance 
Table B 

INSURANCE TABLE B 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

  

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa 
and is the holder of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person 
against any and all liabilities which the Contractor or any person may incur arising out of or 
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resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the 
presence of the Contractor or that person or any property of the Contractor or such person at 
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or 
that person or any property of the Contractor or such person at or in the KNPS or on the 
KNPS site, without the permission of the Employer of a person acting on behalf of the 
Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4-hour period. The value at which proactive 
actions is required to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breachable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means ccompliance sampling used to assess whether or not the personal 
exposure of workers to regulated asbestos fibres is in compliance with the 
Standard’s requirements for safe processing, handling, storing, disposal and 
phase-out of asbestos and asbestos containing material, equipment and articles. 

OEL means ooccupational exposure limit. 

Parallel 
Measurements 

means mmeasurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalized to the baseline of a 4-hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
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Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. 
All measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of 
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements 
and related control measures at the Contractor’s expense. For the purposes of compliance 
the results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering Contractor is advised to read both the NEC3 Engineering and Construction Short Contract 
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)5 in order to understand the 
implications of this Data which the tenderer is required to complete.  An example of the completed Data is 
provided on page 31 of the ECSC3 April 2013 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[●]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[●]% 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

 
5 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 
 
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor 
 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns 
being left blank. 
 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 
 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in 
an instruction the Employer has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is 
contained.
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C2.2 Price List 

 
The Price List is as follows  
 
 

 
ITEM 
NO. 

DESCRIPTION UNIT NO. OFF QUANTITY RATE AMOUNT 

              

  ITEM 1           

1 PRELIMINARIES AND GENERAL           

              

1.1 Establishment and De-establishment           

              

1.1.1 Site Establishment & Facilities           

1.1.1.1 
Site Establishment for: Delivery of  12 x 3m Office Converted 

Container 
Once Off 1 2    R                                 -    

1.1.1.2 
Site Establishment for: Delivery of Kitchen Converted 

Container Fitted with Single Bowl Sink with a Work Top, Fitted 
with Undercounter Cupboard L-6m; W-3m 

Once Off 1 1    R                                 -    

1.1.1.3 
Site Establishment for: Delivery of Storage Container, 

Enclosed with No Windows L-9m; W-2.5m 
Once Off 1 1    R                                 -    

1.1.1.4 
Site Establishment for: Delivery of Female Ablution L-6m; W-

3m 
Once Off 1 1    R                                 -    

1.1.1.5 
Site Establishment for: Delivery of Male Ablution L-6m; W-

3m 
Once Off 1 1    R                                 -    

1.1.1.6 
Supply and connection of power supply to 

Containers/Parkhomes 
m 1 100    R                                 -    

1.1.1.7 
Supply and connection of temporary water supply inlcuding, 

piping, tap, pump and storage tank (2500Lt water tank, food 
grade LLDPE plastics) adjacent contractor camp 

Once Off 1 1    R                                 -    

1.1.1.8 
Supply and connection of temporary waste water system, 

including, piping and plastic under-ground septic tank (2500 
litres) typical for 1 to 20 people use 

Once Off 1 2    R                                 -    

1.1.1.9 
Supply and Installation of Site Fencing (1.8m High Diamond 

Mesh wire, 40 Steel Poles) 
m 1 200    R                                 -    

              

1.1.2 Site Clearance at Contractors Camp           

1.1.2.1 
Site Establishment for: Delivery of TLB - 4 X 4 Backhoe 

Loader (1 Off) 
Once Off 1 1    R                                 -    

1.1.2.2 
Site De-Establishment for: Collection of TLB - 4 X 4 Backhoe 

Loader (1 Off) 
Once Off 1 1    R                                 -    
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1.1.2.3 TLB - 4 X 4 Backhoe Loader Per Day 1 1    R                                 -    

              

1.1.3 Site De-establishment            

1.1.3.1 
Site De-establishment for: Collection of  12 x 3m Office 

Converted Container with a kitchenette 
Once Off 1 2    R                                 -    

1.1.3.2 
Site De-establishment for: Collection of Kitchen Converted 

Container Fitted with Single Bowl Sink with a Work Top, Fitted 
with Undercounter Cupboard L-6m; W-3m 

Once Off 1 1    R                                 -    

1.1.3.3 
Site De-establishment for: Collection of Storage Container, 

Enclosed with No Windows L-9m; W-2.5m 
Once Off 1 1    R                                 -    

1.1.3.4 
Site De-establishment for: Collection of Female Ablution L-

6m; W-3m 
Once Off 1 1    R                                 -    

1.1.3.5 
Site De-establishment for: Collection of Male Ablution L-6m; 

W-3m 
Once Off 1 1    R                                 -    

1.1.3.6 
Disconnection and Collection of power supply to 

Containers/Parkhomes 
m 1 100    R                                 -    

1.1.3.7 
Collect and disconnection of temporary water supply 

inlcuding, piping, tap, pump and storage tank (2500Lt water 
tank, food grade LLDPE plastics) adjacent contractor camp 

Once Off 1 1    R                                 -    

1.1.3.8 
Collect and disconnection of temporary waste water system, 

including, piping and plastic under-ground septic tank (2500 
litres) typical for 1 to 20 people use 

Once Off 1 2    R                                 -    

1.1.3.9 
Removal and Collection of Site Fencing (1.8m High 

Diamond Mesh wire, 40 Steel Poles) 
m 1 200    R                                 -    

              

1.2 Health and Safety Complaince           

              

1.2.1 Personal Protective Equipment           

              

1.2.1.1 Overall Trouser Per Person 1 43    R                                 -    

1.2.1.2 Overall Jacket Per Person 1 43    R                                 -    

1.2.1.3 Safety Boots  Per Person 1 43    R                                 -    

1.2.1.4 Hardhat  Per Person 1 43    R                                 -    

1.2.1.5 Reflector Vest  Per Person 1 43    R                                 -    

1.2.1.6 Mask (Box of 20) Box 3 43    R                                 -    

1.2.1.7 Safety Gloves  Yearly 18 37    R                                 -    

1.2.1.8 Safety Glasses Yearly 3 37    R                                 -    

1.2.1.9 Ear Protection  Yearly 18 37    R                                 -    
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1.2.2 Medicals, Security and Safety Complaince           

1.2.2.1 Safety File Once Off 1 1    R                                 -    

1.2.2.2 Medicals - Entry Per Person  1 43    R                                 -    

1.2.2.3 Medicals - Exit Per Person  1 43    R                                 -    

1.2.2.4 Police Clearance Certification Per Person  1 43    R                                 -    

              

1.2.3 Safety Trainings and Competency           

1.2.3.1 OHS Act (Valid for 2 Years) : Managers and Supervisors No 2 3    R                                 -    

1.2.3.2 Legal Liability (Once Off) : Managers and Supervisors No 1 3    R                                 -    

1.2.3.3 
Supervisory Safety (Valid for 2 Years) : Managers and 

Supervisors 
No 2 3    R                                 -    

1.2.3.4 
Planned Job Observation (Once Off) : Managers and 

Supervisors 
No 1 3    R                                 -    

1.2.3.5 
HIRA (Valid for 2 Years) : Managers Supervisors and 

Safety Officer 
No 2 4    R                                 -    

1.2.3.6 
Incident Investigator (Valid for 2 Years) : Managers, 

Supervisors and Safety Officer 
No 2 4    R                                 -    

1.2.3.7 
Training (Working at Heights) Valid for 3 Years : Managers, 

Artisans, Supervisors and Semi-Skilled 
No 1 22    R                                 -    

              

1.2.4 Occupational Hygiene Surveys (All Areas)           

1.2.4.1 
Illumination for Office, Kitchen, Ablution and Storage 

Containers (valid for 2 years) 
No 1 6    R                                 -    

1.2.4.2 Indoor Air Quality for Office container (valid for 2 years) No 1 2    R                                 -    

1.2.4.3 Ergonomics for Office container (valid for 2 years) No 1 2    R                                 -    

              

1.2.4 Equipment           

1.2.4.1 Fire Extingisher (9 Kg) - for all site facilities No 1 7    R                                 -    

              

1.2.1 Temporary Site Facilities           

1.2.1.1 
Office Converted Container Insulated, with Air-Con. L-6m; 

W-3m  
Per Month 2 18    R                                 -    

1.2.1.2 
Kitchen Converted Container Fitted with Single Bowl Sink 

with a Work top, Fitted with Undercounter Cupboard L-6m; W-
3m 

Per Month 2 18    R                                 -    

1.2.1.3 
Storage Container, Enclosed with No Windows L-9m; W-

2.5m 
Per Month 1 18    R                                 -    

1.2.1.4 Female Ablution L-6m; W-3m (To be serviced weekly) Per Month 1 18    R                                 -    
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1.2.1.5 Male Ablution L-6m; W-3m (To be serviced weekly) Per Month 1 18    R                                 -    

              

1.2.2 Transport and Logistics           

1.2.2.1 7 Seater [2No Off]  Per Month 2 18    R                                 -    

1.2.2.2 14 Seater (Home-Work-Home) [3No Off] Per Month 3 18    R                                 -    

1.2.2.3 4 x 4 LDV Double Cab Bakkie [2No Off] Per Month 2 18    R                                 -    

              

  
Total Item 1 (Preliminaries and General) Carried to Final 

Summary 
         R                                 -    

              

  ITEM 2           

2 RESOURCES           

              

2.1 DESIGN TEAM           

2.1.1 
Project Manager (Professional Registered with SACPMP 

with 5 Years Relevant experience) [1No Off] 
Hours 1 605    R                                 -    

2.1.2 
Structural Engineer  (Professional Registered with ECSA 

with 5 Years Relevant experience) [1No Off] 
Hours 1 605    R                                 -    

2.1.3 
Mechanical Engineer  (Professional Registered with ECSA 

with 5 Years Relevant experience) [1No Off] 
Hours 1 605    R                                 -    

2.1.4 
Electrical Engineer  (Professional Registered with ECSA 

with 5 Years Relevant experience) [1No Off] 
Hours 1 605    R                                 -    

2.1.5 
Control and Instrumentation Engineer (Professional 

Registered with ECSA with  5 Years Relevant experience) 
[1No Off] 

Hours 1 605    R                                 -    

2.1.6 Quality Controller/QC Inspector [1No Off] Hours 1 242    R                                 -    

2.1.7 
Safety Officer with National Diploma in Safety Management 

or Environmental Health (3 Years Relevant experience) [1No 
Off] 

Hours 1 605    R                                 -    

2.1.8 
Environmental Officer (Professional Registered with 

SACNAP with 3 Years Relevant experience) [1No Off] 
Hours 1 605    R                                 -    

2.1.9 
Draughts person - Mechanical (Professional Registered with 

SAID with 5 Years Relevant experience) [1No Off] 
Hours 1 605    R                                 -    

2.1.10 
Draughts person - Civil (Professional Registered with SAID 

with 5 Years Relevant experience) [1No Off] 
Hours 1 605    R                                 -    

2.1.11 
Draughts person - EC&I (Professional Registered with SAID 

with 5 Years Relevant experience) [1No Off] 
Hours 1 605    R                                 -    

              

  
Sub-Total Item 2.1 (Design Team) carried to Final 

Summary: 
         R                                 -    
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2.2 
DESIGN TEAM REQUIRED FOR CONSTRUCTION 
SUPERVISION 

          

  NORMAL TIME           

2.2.1 
Structural Engineer (Professional Registered with ECSA with  

5 Years Relevant experience) [1No Off] 
Hours 1 2860  R                         -     R                                 -    

2.2.2 Quality Controller/QC Inspector [1No Off] Hours 1 2860  R                         -     R                                 -    

2.2.3 
Mechanical Engineer (Professional Registered with ECSA 

with 5 Years Relevant experience) [1No Off] 
Hours 1 2860  R                         -     R                                 -    

2.2.4 
Electrical Engineer (Professional Registered with ECSA with 

5 Years Relevant experience) [1No Off] 
Hours 1 2860  R                         -     R                                 -    

2.2.5 
Control and Instrumentation Engineer (Professional 

Registered with ECSA with  5 Years Relevant experience) 
[1No Off] 

Hours 1 2860  R                         -     R                                 -    

              

2.3 SATURDAYS       1.50   

2.3.1 
Structural Engineer (Professional Registered with ECSA with  

5 Years Relevant experience) [1No Off] 
Hours 1 360  R                         -     R                                 -    

2.3.2 Quality Controller/QC Inspector [1No Off] Hours 1 360  R                         -     R                                 -    

2.3.3 
Mechanical Engineer (Professional Registered with ECSA 

with 5 Years Relevant experience) [1No Off] 
Hours 1 360  R                         -     R                                 -    

2.3.4 
Electrical Engineer (Professional Registered with ECSA with 

5 Years Relevant experience) [1No Off] 
Hours 1 360  R                         -     R                                 -    

2.3.5 
Control and Instrumentation Engineer (Professional 

Registered with ECSA with  5 Years Relevant experience) 
[1No Off] 

Hours 1 360  R                         -     R                                 -    

              

2.4 SUNDAYS AND PUBLIC HOLIDAYS       2.00   

2.4.1 
Structural Engineer (Professional Registered with ECSA with  

5 Years Relevant experience) [1No Off] 
Hours 1 444  R                         -     R                                 -    

2.4.2 Quality Controller/QC Inspector [1No Off] Hours 1 444  R                         -     R                                 -    

2.4.3 
Mechanical Engineer (Professional Registered with ECSA 

with 5 Years Relevant experience) [1No Off] 
Hours 1 444  R                         -     R                                 -    

2.4.4 
Electrical Engineer (Professional Registered with ECSA with 

5 Years Relevant experience) [1No Off] 
Hours 1 444  R                         -     R                                 -    

2.4.5 
Control and Instrumentation Engineer (Professional 

Registered with ECSA with  5 Years Relevant experience) 
[1No Off] 

Hours 1 444  R                         -     R                                 -    

              

  
Total Costs for: DESIGN TEAM REQUIRED FOR 

CONSTRUCTION SUPERVISION 
         R                                 -    

              

3 CONSTRUCTION TEAM           

3.1 NORMAL TIME           
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3.1.1 
Construction Project Manager (Professional with SACPMP 

with 5 Years Relevant experience) [1No Off] 
Hours 1 2860    R                                 -    

3.1.2 
Construction Supervisor (5 Years Relevant experience) [1No 

Off] 
Hours 1 2860    R                                 -    

3.1.3 
Electrical Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 2860    R                                 -    

3.1.4 
C&I Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 2860    R                                 -    

3.1.5 
Mechanical Technician Trade with N4 - N6 (3 Years 

Relevant experience) [2No Off] 
Hours 2 2860    R                                 -    

3.1.6 
Structural Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 2860    R                                 -    

3.1.7 
Construction Safety Manager (CHSM) (Professional with 

SACPMP with  5 Years Relevant experience) [1No Off] 
Hours 1 2860    R                                 -    

3.1.8 

Construction Health and Safety Officer (CHSO) with National 
Diploma in Safety Management or Environmental Health 
(Professional with SACPMP with  5 Years Relevant 
experience) [1No Off] 

Hours 1 2860    R                                 -    

3.1.9 Rigger (3 Years Relevant experience) [2No Off] Hours 2 2860    R                                 -    

3.1.10 
Master Installation Electrician with HAZLOC (N6 

Qualification with Wireman's licence Min 4 Years Relevant 
experience) [1No Off] 

Hours 1 2860    R                                 -    

3.1.11 Quality Controller/QC Inspector [1No Off] Hours 1 2860    R                                 -    

3.1.12 
Document Controller (3 Years Relevant experience) [1No 

Off] 
Hours 1 2860    R                                 -    

3.1.13 Storeman (3 Years Relevant experience) [1No Off] Hours 1 2860    R                                 -    

3.1.14 Semi-skilled site support for Electrical with Matric [2No Off] Hours 2 2860    R                                 -    

3.1.15 Semi-skilled site support for C&I with Matric [2No Off] Hours 2 2860    R                                 -    

3.1.16 
Semi-skilled site support for Mechanical  with Matric [2No 

Off] 
Hours 2 2860    R                                 -    

3.1.17 Semi-skilled site support for Structural with Matric [2No Off] Hours 2 2860    R                                 -    

3.1.18 General Labour (1-3 Years Relevant experience) [2No Off] Hours 2 2860    R                                 -    

3.1.19 Driver [3No Off] Hours 3 2860    R                                 -    

3.1.20 Cleaner [1No Off] Hours 1 2860    R                                 -    

              

3.2 SATURDAYS       1.50   

3.2.1 
Construction Project Manager (Professional with SACPMP 

with 5 Years Relevant experience) [1No Off] 
Hours 1 360  R                         -     R                                 -    

3.2.2 
Construction Supervisor (5 Years Relevant experience) [1No 

Off] 
Hours 1 360  R                         -     R                                 -    

3.2.3 
Electrical Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 360  R                         -     R                                 -    

3.2.4 
C&I Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 360  R                         -     R                                 -    
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3.2.5 
Mechanical Technician Trade with N4 - N6 (3 Years 

Relevant experience) [2No Off] 
Hours 2 360  R                         -     R                                 -    

3.2.6 
Structural Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 360  R                         -     R                                 -    

3.2.7 
Construction Safety Manager (CHSM) (Professional with 

SACPMP with  5 Years Relevant experience) [1No Off] 
Hours 1 360  R                         -     R                                 -    

3.2.8 

Construction Health and Safety Officer (CHSO) with National 
Diploma in Safety Management or Environmental Health 
(Professional with SACPMP with  5 Years Relevant 
experience) [1No Off] 

Hours 1 360  R                         -     R                                 -    

3.2.9 Rigger (3 Years Relevant experience) [2No Off] Hours 2 360  R                         -     R                                 -    

3.2.10 
Master Installation Electrician with HAZLOC (N6 

Qualification with Wireman's licence Min 4 Years Relevant 
experience) [1No Off] 

Hours 1 360  R                         -     R                                 -    

3.2.11 
Document Controller (3 Years Relevant experience) [1No 

Off] 
Hours 1 360  R                         -     R                                 -    

3.2.12 Storeman (3 Years Relevant experience) [1No Off] Hours 1 360  R                         -     R                                 -    

3.2.13 Semi-skilled site support for Electrical with Matric [2No Off] Hours 2 360  R                         -     R                                 -    

3.2.14 Semi-skilled site support for C&I with Matric [2No Off] Hours 2 360  R                         -     R                                 -    

3.2.15 
Semi-skilled site support for Mechanical  with Matric [2No 

Off] 
Hours 2 360  R                         -     R                                 -    

3.2.16 Semi-skilled site support for Structural with Matric [2No Off] Hours 2 360  R                         -     R                                 -    

3.2.17 General Labour (1-3 Years Relevant experience) [2No Off] Hours 2 360  R                         -     R                                 -    

3.2.18 Driver [3No Off] Hours 3 360  R                         -     R                                 -    

              

3.3 SUNDAYS AND PUBLIC HOLIDAYS       2.00   

3.3.1 
Construction Project Manager (Professional with SACPMP 

with 5 Years Relevant experience) [1No Off] 
Hours 1 444  R                         -     R                                 -    

3.3.2 
Construction Supervisor (5 Years Relevant experience) [1No 

Off] 
Hours 1 444  R                         -     R                                 -    

3.3.3 
Electrical Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 444  R                         -     R                                 -    

3.3.4 
C&I Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 444  R                         -     R                                 -    

3.3.5 
Mechanical Technician Trade with N4 - N6 (3 Years 

Relevant experience) [2No Off] 
Hours 2 444  R                         -     R                                 -    

3.3.6 
Structural Technician Trade with N4 - N6 (3 Years Relevant 

experience) [2No Off] 
Hours 2 444  R                         -     R                                 -    

3.3.7 
Construction Safety Manager (CHSM) (Professional with 

SACPMP with  5 Years Relevant experience) [1No Off] 
Hours 1 444  R                         -     R                                 -    

3.3.8 

Construction Health and Safety Officer (CHSO) with National 
Diploma in Safety Management or Environmental Health 
(Professional with SACPMP with  5 Years Relevant 
experience) [1No Off] 

Hours 1 444  R                         -     R                                 -    
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3.3.9 Rigger (3 Years Relevant experience) [2No Off] Hours 2 444  R                         -     R                                 -    

3.3.10 
Master Installation Electrician with HAZLOC (N6 

Qualification with Wireman's licence Min 4 Years Relevant 
experience) [1No Off] 

Hours 1 444  R                         -     R                                 -    

3.3.11 
Document Controller (3 Years Relevant experience) [1No 

Off] 
Hours 1 444  R                         -     R                                 -    

3.3.12 Storeman (3 Years Relevant experience) [1No Off] Hours 1 444  R                         -     R                                 -    

3.3.13 Semi-skilled site support for Electrical with Matric [2No Off] Hours 2 444  R                         -     R                                 -    

3.3.14 Semi-skilled site support for C&I with Matric [2No Off] Hours 2 444  R                         -     R                                 -    

3.3.15 
Semi-skilled site support for Mechanical  with Matric [2No 

Off] 
Hours 2 444  R                         -     R                                 -    

3.3.16 Semi-skilled site support for Structural with Matric [2No Off] Hours 2 444  R                         -     R                                 -    

3.3.17 General Labour (1-3 Years Relevant experience) [2No Off] Hours 2 444  R                         -     R                                 -    

3.3.18 Driver [3No Off] Hours 3 444  R                         -     R                                 -    

              

  Total Costs for: CONSTRUCTION TEAM          R                                 -    

              

  Total for Resources - Carried to Final Summary          R                                 -    

              

  ITEM 3           

3 SUPPLY AND DELIVERY OF ADDITIONAL MASS METERS           

              

3.1 
Supply and Delivery of Additional Mass Meters (As per the 

Attached Detailed BoQ) 
Sum 1 1  R                         -     R                                 -    

              
       

              

  FINAL SUMMARY 
       

    
       

ITEM 1 PRELIMINARIES AND GENERAL 
      R                                 -    

    
       

ITEM 2 RESOURCES 
      R                                 -    

    
       

ITEM 3 
SUPPLY AND DELIVERY OF ADDITIONAL MASS 

METERS 
      R                                 -    

    
       

  
        Final Summary Total  R                                 -    
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C3:  Scope of Work 
 

C3.1 Works Information 

 

1. Description of the Works 
 

Kusile Power Station intends to install and commission additional Mass Meters on the Coal Handling Plant, 
Mixed Ash Handling Plant and Limestone Handling Plant. The Contractor to deliver goods as per provided 
specification. The provided equipment shall be complete with their ancillaries, accessories, and serial numbers 
on spares. Supplied equipment shall comply with the Occupational Health and Safety Act requirements, the 
South African National Standards (SANS) and any other relevant standards or specifications. 

 

The high-level scope of work for this contract includes the following activities: 
 
Supply, Delivery and Installation of Additional Mass Meters at Kusile Power Station 
 
This document clearly defines the scope of works for the Additional Mass Meters project. The scope of works is 
multidisciplinary in nature as it entails the mechanical sections which are the idler frames, the idlers and the 
weighbridge structures. The Control and instrumentation sections entails the integrators, speed switches control 
and communication cables and lastly the electrical scope that covers the power supply cabling. 
 
Mechanical Scope of works 
The scope of works is to procure, supply, deliver to site, install and commission a mass meter/weighbridge 
structure on the each of the following conveyors belt system in the table below. The mechanical scope entails 
drilling, mounting of all weighbridge/mass meter components. The specification in Table 1must be read in 
conjunction with Figure 2 
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Figure 2 
 
Table 1: Belt specifications 
 

 
 
Conveyor 
Number 

 
 
SY3A SY3B 

CAC 1 
CAC 2 
CAC 3 CAC4 
CAC 5 
CAC 6 

 
 
T1A T1B 

 
 
GYC1A GYC1B 

 
 
 
POLC 

 
 
 
CVY2 

Quantity on 
mass meters 

 
2 

 
6 

 
2 

 
2 

2  
1 

Accuracy 
Levels 

 
+0,25% 

 
+0.25% 

 
+0.25% 

 
 +0.25% 

+0.25 
% 

 
+0.25% 

Belt Width 
(mm) 

1800 1200 1800 900 1800 900 
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Belt Weight 
(kg/m) 
New/worn 
out 

 
 
39.7/30.3 

 
 
14/9.3 

 
 
32.2/22.8 

 
 
12/10 

 
 
35/25 

 
 
16.2/12.1 

Idler Weight 
(kg) 

Standard idler Standard idler Standard idler  
Standard idler 

Standa rd 
idler 

Standard 
idler 

Tail pulley 
diameter 
(mm) 

 
 
630 

 
 
500 

 
 
630 

 
 
500 

 
800 

 
 
630 

Idler Spacing 
(mm) 

 
1500 

 
1500 

 
1500 

 
1500 

1500  
1500 

Conveyor 
Angle 
(Degrees) 

 
 
6 

 
 
9 

 
 
0 

 
 
4 

 
 
6 

 
 
13.5 

Capacity 

Min 
Capacity 
(TPH) 

 
 
1000 

 
 
40 

 
 
800 

 
 
40 

1000  
 
100 

Ave Capacity 
(TPH) 

 
2000 

 
80 

 
2000 

 
110 

2000  
200 

Max 
Capacity 
(TPH) 

 
 
3400 

 
 
140 

 
 
3400 

 
 
210 

4000  
 
450 
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Material Data 

 
Product 
name 

 
 
Coal 

 
Wet Coarse 
Ash 

 
 
Coal 

 
 
wet Gypsum 

Coal Crushed 
Limeston 
e 

Bulk Density 
(kg/m^3) 

 
800 

 
1040 

 
800 

 
1040 

800  
1360 

Max Lump 
size (mm) 

 
50 

 
fines 

 
50 

 
Fines 

50  
40 

Take-up arrangement 

Gravity X X X X  X 

Screw     X  

Belt Speed 

Min Speed 
(m/s) 

 
Speed can be 
varied 

 
Speed can be 
varied 

 
Speed can be 
varied 

 
Speed can be 
varied 

Speed 
can be 
varied 

Speed can 
be varied 

Ave Speed 
(m/s) 

Speed can be 
varied 

Speed can be 
varied 

Speed can be 
varied 

Speed can be 
varied 

Speed 
can be 
varied 

Speed can 
be 
varied 

Max 
Speed (m/s) 

 
3.9 

 
3 

 
3.35 

 
2 

 
4.15 

 
2.2 

Electrical Data 

Power 
Supply 
(VAC) 

 
 
240/220 

 
 
240/220 

 
 
240/220 

 
 
240/220 

 
240/22 
0 

 
 
240/220 

Serial Output No No No No No No 

Integrator 
Mounting 

Field Field Field Field Field Field 

Protocol Hardwired Hardwired Hardwired Hardwired Hardwi 
red 

Hardwired 

Integrator 
Enclosur e 

Industrial 
Plastic 

Industrial 
Plastic 

Industrial 
Plastic 

Industrial Plastic Industri 
al Plastic 

Industrial 
Plastic 

Area 
Classifica 
tion 

 
Zone 22 

Non- 
Hazardous 

 
Zone 22 

Non- Hazardous 
Area 

Zone 22 Non- 
Hazardou 
s Area 
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Current 
output 

Yes Yes Yes Yes Yes Yes 

Quantity 
of outputs 

 
2 

 
2 

 
2 

 
2 

2  
2 

Speed 
sensor Type 

 
Shaft-Driven 

 
Shaft-Driven 

 
Shaft-Driven 

 
Shaft-Driven 

Shaft- 
Driven 

Shaft- 
Driven 

Pulse 
Output 

Up to 60 Up to 60 Up to 60 Up to 60 Up to 
60 

Up to 60 

 

Rate       

Trade 
Approved 

      

Load Out       

Rate & 
Total 

X X X X X X 

Rate 
Control 

      

Batch 
Control 

      

Optional Equipment 

Standard 
R-Cal 

      

Chain 
Matte 

      

Class 1 
Roller Chain 

      

Stored-in 
Billet 
Weight 

 
X 

 
X 

 
X 

 
X 

X  
X 

5 or 10kg 
Weights 

      

 
Dimensions 
 

Trough 
Angle 
(Degrees) 

 
 
45 

 
 
45 

 
 
45 

 
 
45 

45  
 
45 

Roller 
Diameter 
(mm) 

 
 
152 

 
 
127 

 
 
152 

 
 
127 

 
 
152 

 
 
127 

Backing 
Height 
(mm) 

 
 
311 

 
 
278 

 
 
221 

 
 
305 

 
 
311 
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Roller 
Length (mm) 

 
660 

 
450 

 
660 

 
340 

 
660 

 
340 

Wing Idler 
Height 
(mm) 

 
1576 

 
1064 

 
1576 

 
800 

 
1576 

 
800 

Return Belt 
Clearance 
(mm) 

 
726 

 
635 

 
720 

 
435 

 
726 

 
435 

Inside 
Stringer 
Dimensio n 
(mm) 

 
 
1998 

 
 
1388 

 
 
1988 

 
 
1084 

 
 
1998 

 
 
1084 

Idler Bolt 
Hole 
Centres( 
mm) 

 
 
2058 

 
 
1448 

 
 
2058 

 
 
1144 

 
 
2058 

 
 
1144 

Outside 
Stringer 
Dimensio 
n (mm) 

 
 
2208 

 
 
1528 

 
 
2208 

 
 
1224 

 
 
2208 

 
 
1224 

Walkway 
access 

both left and 
right 

both left and 
right 

both left and 
right 

both left and right both left 
and 
right 

both left and 
right 

 

 
 
Electrical Scope of works 
 
The Electrical scope of works entails procurement, supply, delivery to site and installation/pulling and 
termination of power supply cabling from the identified distribution board to the mass meter/weighbridge 
power units and other support instruments for all the conveyors listed below. 
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Table 2: Electrical specifications 

 
Control and Instrumentation scope of works 
 
The control and instrumentation scopes of works entails procurement, supply, delivery, installation, and 
commissioning of newly installed mass meters and cabling. 
 
Table 3: C&I components per Mass Meter 

Component Description Quantity Cable Type Connection Point 

 
Load cells 

Measure the weight of 
material on the 
conveyor belt 

 
2 

As per the OEM 
design. 

Connect to Integrator's load cell 
input terminals 

 
Speed Sensor 

Measures the speed 
of the conveyor belt 

 
1 

As per the OEM 
design. 

Connect to Integrator's speed 
sensor input terminals 

 
 
Integrator 

Processes signals 
from load cells and 
speed sensor to 
calculate mass 
flow rate 

 
 
1 

 
Multi core UVG 
cable or RS- 485 
(if digital) 

 
Connect to DCS directly from the 
integrator 

Signal Output 
(Integrator to 
DCS) 

Transmits processed 
mass flow rate data to 
DCS 

 
1 

Multi core UVG 
cable or Ethernet 
cable (4-20mA) 

Connect to DCS input terminal via 
I/O cards or direct connection 

Totaliser pulse 
output (Integrator 
to DCS) 

Transmit integrator 
totaliser pulse 

 
1 

 
24V 

Connect to DCS input terminal via 
I/O cards or direct connection 

Grounding and 
shielding 

Ensures signal 
integrity and reduces 
noise 

1 Grounding cable 
(Green/Yellow) 
and Shielded 
communication 
cable. 

Connected to all shielded cables 
and integrator chassis 

 
Field Junction 
Box (optional) 

Intermediate point for 
cable termination 

 
1 

Junction box rated 
for industrial 
requirements 

Used if cable lengths exceed 
standard runs; may also house 
terminal blocks for ease of 
connection 

 

Key considerations 

1. Cable length: Cable length should not exceed the maximum limits specified by the equipment 
manufacturer, especially for analogue signals like 4-20 mA, to avoid signal degradation. If distance 
exceed these, signal repeaters or junction box may be needed. 

POLC 230VAC 15W 4 50m The POLC is still Under 
Construction, the power supply 
still not installed 

SY3A 230VAC 15W 4 80m 0 1BLP07 GP001 (LDB-TH07) 

SY3B 230VAC 15W 4 80m 0 1BLP07 GP001 
(LDB-TH7) 

T1A 230VAC 15W 4 50m 0 2BLP01 GP001 (LDB-S1T) 

T1B 230VAC 15W 4 50m 0 2BLP01 GP001 (LDB-S1T) 

CAC 1 230VAC 15W 4 80m 1 0BLP01 GP001 (LDB-TH01) 

CAC 2 230VAC 15W 4 80m 2 0BLP01 GP001 (LDB-TH02) 

CAC 3 230VAC 15W 4 80m 3 0BLP01 GP001 (LDB-TH03) 

CAC 4 230VAC 15W 4 80m 4 0BLP01 GP001 (LDB-TH04) 

CAC 5 230VAC 15W 4 80m 5 0BLP01 GP001 (LDB-TH05) 

CAC 6 230VAC 15W 4 80m 6 0BLP01 GP001 (LDB-TH06) 

CVY2 230VAC 15W 4 50m 0 4BLP03 GP001 
(Limestone LDB) 

GYC 1A 230VAC 15W 4 130m 0 4BLP04 GP001 (GYC LDB) 

GYC 1B 230VAC 15W 4 130m 0 4BLP04 GP001 (GYC LDB) 
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2. Shielding: Proper cable shielding and grounding are critical to minimize electromagnetic interference, 
which can affect measurement accuracy. 

3. Redundancy: Redundant paths should be considered for critical signals (e.g., dual load cell signals) if 
reliability is a concern. 

4. Environmental Protection: Cables that are suitable for the environmental conditions (temperature, 
moisture, dust, etc.) of the installation site should be used. 

5. Calibration and Testing: Proper calibration of load cells and speed sensors after installation to verify 
accuracy. 

6. The proposed Mass Meters shall have an accuracy of + 0.25 %. 

 

The table below provides a comprehensive overview of the instrumentation requirements for the whole 
additional mass meter project, detailing required load cells, speed sensors, integrators and cabling length: 

Table 4: Cable lengths 

Belt Name Number of Mass meters 
per belt. 

Load Cells Speed Sensors Integrators Cable 
Length (m) 

CAC 1 1 2 1 1 150 

CAC2 1 2 1 1 150 

CAC3 1 2 1 1 150 

CAC4 1 2 1 1 150 

CAC5 1 2 1 1 150 

CAC 6 1 2 1 1 150 

T1A 1 2 1 1 330 

T1B 1 2 1 1 330 

SY3A 1 2 1 1 900 

SY3B 1 2 1 1 880 

CVY2 1 2 1 1 400 

GYC1A 1 2 1 1 100 

GYC1B 1 2 1 1 100 

POLC 
Mass meter 1 

 
1 

 
2 

 
1 

 
1 

300 

POLC mass meter 
2 

 
1 

 
2 

 
1 

 
1 

310 

Total 
Number 

 
15 

 
30 

 
15 

 
15 

 

 

Configuration Management Scope of Work 

The plant on which the Contractor is to install the additional mass meters are using the KKS coding system 
for classifying and designating both plants and their associated documents. The rules for applying the KKS 
codes in the publication VGB-S-811-01-2018-01-EN KKS Identification Systems for Power Stations. KKS 
standard and key part, 8th revision of the 2018 edition. 

1. The Contractor shall use Eskom-specific interpretations of the KKS. 

2. The Contractor shall, as soon as possible after the Tender is awarded to them, provide the Employer 
with the following: Equipment list, component list, Piping and instrumentation Diagram, Outline 
drawings or diagrams showing the systems and equipment. In respect of items procured by the 
Contractor from another manufacturer or vendor, the Contractor shall provide the name of the actual 
manufacturer and drawings or reference numbers and relevant technical data for identification 
purposes. 
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3. The Employer shall use the Contractor’s equipment list to code all the plant equipment and 
components within the scope of supply according to the KKS Classification system to Breakdown 
Level 3. The KKS coding list generated by the Employer shall be sent to the Contractor. The 
Contractor shall be responsible for printing and installation of the KKS for the equipment and 
components within the scope of supply in accordance with document 240-71432150: Plant Labelling 
Standard. 

4. The relevant KKS codes thus allocated shall appear on all plant related documentation, drawings, 
lists and correspondence. The Contractor shall be responsible for ensuring the accuracy, 
completeness, and consistency of the designations in all documents. This applies both to 
designations within documents (plant designations) and of documents (document designations). 

5. The Contractor shall revise all drawings and associated documents within the scope of 
supply to reflect the Employer’s KKS codes.  

 

7. Employer’s objectives and purpose of the works 

This document outlines the scope of work for the supply, delivery, offloading and installation of Additional 
Mass Meters at Kusile Power Station. 
 
The Contractor to supply equipment and offload the equipment at the Employer site.  
 
Special Tools Requirements 
 
The Supplier to identify and submit to the Employer a priced list of all special tools required for the operation 
and maintenance of the supplied machinery. These shall include the following but not limited to: 
 
  a) OEM specific tools/devices 
  b) Tools required for on-going maintenance of the machinery 
 
Documentation 
 
Prepare a Databook to document all the additional mass meter works from procurement of mass meters to 
execution of works. The data book must entail the following information. 
1. Fabrication drawings and offsite QCPs 
2. Construction Drawings 
3. Onsite delivery QCPs 
4. Mass meter data sheets. 
5. Installation Method statement and Risk Assessment 
6. Onsite installation QCPs 
7. Commissioning procedures and check sheets 
8. Project acceptance certificates 
9. Hazloc Databook 
 
Handover 
 
The Contractor shall be responsible for handover of all Works associated with the contract as per this scope 
of Works. The handover submissions shall include but not limited to the following: 
a) Warranty certificates 
b) Technical Data Sheets/Material Certificates 
c) Operating and maintenance manuals 
d) Factory acceptance test certificates/documentation 
e) Spares schedule 
 
 
Material Fabrication  
 
The offsite material fabrication processes and fabrication workshop must be ISO 9001:2015 compliant. 
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8. Interpretation and terminology 

The following abbreviations are used in this Works Information: 
 

Abbreviation Explanation 

OEM Original Equipment Manufacturer 

SANS South African National Standards 

SOW Scope of Work 

ITP Inspection Test Plan 

MS Method Statement 

 

2.  Drawings 

 

Drawing  number Revision Title 

   

   

   

 

3. Specifications 

 
The following services are required together with the supply of the equipment: 
 

1. Supply, assembly, delivery and offloading of all equipment. 
2. Supply of all operating and maintenance procedures and technical data sheets. 
3. Submit Priced schedule of spare parts that are recommended to be kept by the Employer for the 

long-term operation and maintenance of the supplied machines. 
4. Onsite installation  
5. Warranty period 

 

3.1  Documentation control 

At the site (Kick-off) meeting to be held, documentation will be identified with an alpha numeric which 
indicates source, recipient, communication number etc. 
 
All contractual communications will be in the form of properly compiled letters or forms attached to e-mails 
and not as a message in the e-mail itself. 
 
The routing of all written communication will be between the Project Manager and the Contractor only, any 
other agreements between the Contractor and any other person representing the Employer which has not 
been routed via the Project Manager will be null and void. 
 
Any instruction written or verbal resulting in any changes to the duration, quality, and cost of the project may 
only be received from the Project Manager. 
 

3.2 Health and safety risk management 

In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the Works and the Working Areas for this contract.  The text below provides for 
these being attached as an Annexure to this Works Information. PLEASE ALSO READ CORE CLAUSE 27.4 
TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT 
WHATEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the Works must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Works  
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Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk 
Manager or his representative confirming that the applicable safety criteria have been considered. 
 
The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his 
representative to evaluate against enquiry-specific safety criteria. 
 
The Contractor shall comply with the health and safety requirements contained in this Works Information. 
 
In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the Works and the Working Areas for this contract. 
 
The Contractor ensures that all his personnel attend a Health and Safety Induction Course presented by 
Education and Training Department (ETD), Monday to Friday – 09:00 to 10:00, free of charge prior to 
commencement of any works. This is a one (1) hour training and is valid for the duration of one (1) year at 
Kusile Power Station. 
 
The Contractor Works strictly to regularly updated risk assessment. 
 
The Contractor ensures supervised and authorised entry into the plant. 
 
The Contractor barricades the entire perimeter of the site. 
 
The Contractor ensures at all times compliance with the safety regulations imposed by any act of parliament, 
or any regulation or by law of any statutory authority. 
 

3.3  Environmental constraints and management 

The Contractor takes note of the road conditions during this period. 
Rubble generated during the activities should be discarded in bins to be provided by the Contractor. 
The Contractor ensures that all equipment used on site conform to all applicable environmental legislation. 
 
The Contractor adheres to the Kusile Power Station Environmental Management System that must meet the 
requirements for the Code of Practice for Environmental Management System (EMS), ISO 14001: 2015 
 
The EMS requirements are detailed in the latest revision of the following documents, which are available 
from the Employers Representative. 
 

3.4  Quality assurance requirements 

The Contractor ensures that the Work done is accordance to SANS 10120 and National Building Regulations 
10400 specifications. The Contractor is to develop the quality inspection plan (QIP) and the method 
statement. The Contractor is to ensure that his QIP is in line with the Employer’s requirements. QM 58 
 
High quality is assured by conforming to the following: 
 
Construction and installation conform to the Scope of Work and Works information, and relevant drawings. 
 
All work is to be done accordance to an approve quality system; 
ISO 9001: 2015-  Quality Management Standard. 
EVS 010-  Quality Requirements for Quality related services. 
EVS 005-  Quality Requirements for Quality related items and equipment 
 
When required the Contractor prepares a Quality Control Plan, the scope and contents of which shall be 
determined by the nature of the work. 
 
The Contract Quality Plan shall, where appropriate. 
Indicate the interface with the Contractor’s quality system.  
Establish communication channels between the Contractor and Employer in respect of product quality and 
the integration of such with the prescribed contact communication channels. 
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Identify items of activities for which Product/Process Quality Plans will be prepared. 
Identify the specifications and acceptance criteria for material for which Production/Process Quality Plans are 
required 
 
The Contractor shall have a Quality Programme that, as a minimum meets the Quality requirements as 
specified in ISO 9001:2015. 
 
A quality requirement has been established by Employer (Eskom Kusile Power Station) where catalogue 
items (commercial duties when required either in accordance with the provisions of Act), as amended or 
Employer’s requirements and shall be responsible for issuing the Final Certificate of Inspection and Tests, as 
prescribed by the Act or by Employer.  
 
Any information and documents requested by Employer (Eskom Kusile Power Station) shall be supplied to 
the Authority and no plant shall be placed in service until information and documents are approved by the 
Employer.  
 
The Authority will perform such quality activities as may be necessary during construction, erection, 
installation, commissioning, maintenance or repair and testing. The activities shall be in the main being as 
follows: 
• Witness inspections or verification. 
• Monitoring the Contractor’s quality function 
• Samplings checks against the Contractor’s records. 
• Record verification. 
 
Grade items are being procured but where an additional degree of confidence exceeding normal commercial 
transactions is required, e.g. certification of conformance to a specific revision of the supplier’s catalogue. A 
quality assurance programme is not mandatory for such suppliers. 
 
The responsibility for ensuring that the Sub-Contractors programme complies with the quality requirements is 
that of the Contractor who shall define the specific criteria of the quality requirements applicable to the Sub-
Contractor’s scope of supply. 
 
Non-conformance reports shall be prepared by the Contractor and approved by the Project Manager for non-
conforming materials, workmanship or documentation shall form part of the permanent quality records. When 
requested these reports shall be submitted to Employer Authority/Agency for review. 
 
Employer Authority may initiate NCR’s covering non-conforming materials, workmanship or documentation 
and the Contractor shall respond in a timely manner by stating the: 
• Cause 
• Corrective action 
• Action taken to prevent recurrence 
• Effective 
 

 Date or revision Tick if publicly available 

General Specifications:   

Health and Safety requirements  x 

Environmental requirements  x 

Site regulations and access control  x 

   

Technical specifications:  x 
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4. Constraints on how the Contractor Provides the Works 

 
4.1 Meetings 
 
After contract award, Employee  schedules a kick-off meeting to discuss the execution requirements. 
 
Kick-off meeting specifies how the Contractor will meet the project objectives and confirm Contractor 
understands the required works, and programme to execute the scope of work. 
 
Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 
 
 

Title and purpose Approximate time & interval Location Attendance by: 

Overall contract progress 
and feedback 

Every second week on a day 
and time agreed upon by 
Parties. This is subject to 
change depending on the 
requirement. 

To be confirmed by 
the Project Manager  

Contractor/s, Supervisor, 
Project Manager , System 
Engineer, and Others 

Early Warning (Risk 
reduction) meeting 

As and when required To be confirmed by 
the Project Manager  

Contractor/s, Supervisor, 
Project Manager , System 
Engineer, and Others 

Kick-off meeting Third working day after official 
contract is placed. 

To be confirmed by 
the Project Manager  

Contractor/s, Supervisor, 
Project Manager , System 
Engineer, and Others 

Interfacing meetings As and when required To be confirmed by 
the Project Manager  

Contractor/s, Supervisor, 
Project Manager , System 
Engineer, and Others 

Risk register and 
compensation events 

As and when required To be confirmed by 
the Project Manager  

Contractor/s, Supervisor, 
Project Manager , System 
Engineer, and Others 

Tool box sessions Every-day before commencing 
with work 

Site Contractor/s, ,  

Executive SHEQ 
Meeting 

Monthly Site  Site Manager , SHE 
Representative 

 
 
4.2  Use of standard forms 
 
This contract will strictly use only Eskom standard forms. E.g but not limited to: Early warning, Compensation 
event notifications and Worker’s register if need be. 
 
 
4.3 Invoicing and payment 
 
Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Project Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to Eskom Holdings SOC Ltd and include on each invoice the 
following information: 
 
Name and address of the Contractor and the Project Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number; 



Unique Identifier: KUS-20250302 Kusile Power Station for Additional Mass Meters 
Scope of Works Revision: 

Page: 
2 
38 of 45 

 

 
PART C3: SCOPE OF WORK PAGE 38 C3.1 ECSC3 WORKSINFORMATION 

 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
Invoices submitted to: 
 
Eskom Holdings LTD 
Kusile Power Station 
Suite 46 
Private Bag X7297 
Witbank 
1035 
 

For invoicing kindly send request and supporting documents to Eskom invoice email address 

 
 
4.4 Records of Defined Cost 
 
In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor 
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and Equipment. 
 
The Contractor shall keep all the original invoice and these invoices shall be supplied to the Employer shall 
the need arise. 
 

4.5 Supplier Development Localization and Industrialization (SDL&I)  

 
Refer to SD&L report 
 

4.6 BBBEE and preferencing scheme 

The Contractor shall ensure that it maintains the B-BBEE’s Level of Contribution with which it was awarded a 
Contract. Should the Contractor, for any reason, including a change in Legislation, loose its status then it will 
be given 90 days to comply. 
 
Refer to SD&L report. 
 
4.7 Facilities to be provided by the Contractor 
 
The Contractor supplies and delivers all equipment, materials, labour, tools, consumables, storage facilities 
and accommodation and anything deemed necessary to complete scope of work.  
 
4.8 Title to material from excavation and demolition 
 
All removed equipment is transported to the areas specified by the Employer. All such areas are located 
within the boundaries of Kusile Power Station. 
All equipment and material that is removed is deemed re-usable and remains the property of the Employer. 
Where field equipment or cabling have been removed, the area will be made good in accordance with the 
requirements of the Project Manager. 
The term “making good” refers to the following: 

• All areas where equipment was removed on the plant are made neat by means of closing holes, 
grinding of old anchor points and welding, repainting and resurfacing. 

• The interface point between the new system and existing equipment or plant is made neat and 
functional to prevent weak points in the final delivered product e.g. fixing of brackets and supports of 
interface boxes, covers, locking nuts etc. 
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4.9 Design by the Contractor 
 
All the drawings will be provided by the Employer, the Contractor will only be doing construction. 
 
4.10 Cataloguing requirements by the Contractor 
 
N/A 
 
 

5.  Requirements for the programme  
 
The Contractor shall submit a program, compiled in Microsoft Project / Primavera or similar program, which 
will provide details of the list of all activities and the duration of each activity.  
 
•  A list of all activities and duration of each shall be made available after an instruction to commence work 
is given to the Contractor by the Project Manager.   
 
• The program shall be updated weekly and will be used to track progress and manage all the activities. 
 
• The Contractor submits a bar chart program one week after award of the contract showing the following: 
• The early start and early completion date of each activity. 
• The late start and late completion of each activity. 
• Planned completion. 
• The order and planning of operations which the Contractor plans to do in order to provide the works. 
• The Contractor prepares and submits an update, seven days after the start date, showing actual 
progress and the effect upon the remainder of the activities to be completed. 
 
 

6. Services and other things provided by the Employer 
 
The Contractor will inform the Employer of any scaffolding requirements for the installation as soon as the 
exact locations and routes are identified and finalised.  The Employer will need 2 weeks to arrange for the 
necessary scaffolding to be erected. Scaffolding will be erected unless there is no any other major priority 
work being worked or utilised on. 
 
All additional equipment needed to execute the work will be discussed and approved by and agreed the 
Employer and Contractor. 
 

Item Date by which it 
will be provided 
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C4:  Site Information 
 

C4.1: Information about the site at time of tender which may affect the work in 
this contract 

1. Access limitations  
 

1.1 Site location and Security 
 

• The Site is Eskom Kusile Power Station which is located approximately 37km from Emalahleni N4 
offramp along the Balmoral/Kendal – Balmoral Road (R545). Taking the turn-off, about 1.5 km south 
from N4 offramp, and continue about 5km on R686 you will get to a sign saying Kusile Power Station 
& turn left to the security gates. Access to the site will be via the main security gate only. 

• The Employer will inform the Contractor of the access procedures, and it should be expected that 
such procedures may change depending on the prevailing security situation. 

• The Contractor to allow in his price and program for delays at the security gate. 
The Employer reserves the right for its Security personnel to search persons or vehicles entering or 
leaving the premises. This includes but is not limited to briefcases and toolboxes. 

• All Contractor employees to provide proof clearance before access permits are issued. 
 

1.2 Access limitations 
 
       Normal working hours are Eskom working hours: 
 

• Monday to Thursday  07:00 - 16:15 

• Fridays   07:00 - 12:00 
 

      All Timesheets and workers register are to be kept for records purposes i.e. man-hours worked 
safely     etc. Daily time sheet must be kept up to date of normal and overtime worked at all times. 

 
1.3 Temporary Gate Permits 

 

• The Contractor provides the Employer with the personal details of their staff at least two days prior to 
the occupation date. All names and details to be submitted to the Employer who arranges for all gate 
permits.  

 
1.4 Occupational Health and Safety Induction Course 

 

• All the employees of the Contractor must attend a health and safety induction course provided by the 
Employer at the security offices before they will be allowed to work on the Site. It is the responsibility 
of the Contractor to ensure that all employees have attended the health and safety induction.  

 

• The Induction course includes an awareness on the Error prevention and Improvement tools and 
techniques to ensure familiarisation and use of these error-prevention tools/techniques inclusive of, 
Pre and Post-job briefs, Risk Assessments, Self-checks (STAR principle), Peer Checks, Job 
observations, Accountability, Effective communications e.g. 3- way, Questioning attitude, Procedural 
adherence, Hand overs and other.  

 

• A list of employees requiring safety induction must be submitted at least 2 days in advance arrival so 
that the details of the safety and health induction course can be communicated.  

 
1.5 Health and Safety Requirements 

 
The Contractor and his sub-Contractors ensure at all times compliance with safety regulations imposed by 
any Act of Parliament, ordinance or any regulation or by-law of any local or statutory authority. The 
Contractor acts in accordance with the health and safety requirements stated in the Works Information.  
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• In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in 
using Plant, Materials and Equipment; and while at the Site for any reason, the Contractor complies 
and procures and ensures the compliance by its employees, agents, Sub-Contractors and 
mandataries with: 
 

• the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and 
all regulations in force from time to time in terms of that Act (“the OHSA”); and the 
Eskom “Health, Safety and Environmental specifications for Contractors” document 
attached to the Works Information (as amended from time to time) and such other 
Eskom Safety Regulations as are applicable to the Works and are provided in writing to 
the Contractor (collectively “the Eskom Regulations”). The Eskom Regulations may be 
amended from time to time by the Employer and all amendments will be provided in 
writing to the Contractor. The Contractor complies with the provisions of the latest written 
version of the Eskom Regulations with which it has been provided; and the health and 
safety plan prepared by the Contractor in accordance with the SHEQ Requirements 

 
(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ Requirements”.) 
 

• The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA 
and shall not consider itself under the supervision or management of the Employer with regard to 
compliance with the SHEQ Requirements, the Contractor shall furthermore not consider itself to 
be a subordinate or under the supervision of the Employer in respect of these matters. The 
Contractor is at all times responsible for the supervision of its employees, agents, Sub-
Contractors and mandataries and takes full responsibility and accountability for ensuring they 
are competent, aware of the SHEQ Requirements and execute the Works in accordance with the 
SHEQ Requirements. 
 

• The Contractor acknowledges that it is fully aware of the requirements of all the above and 
undertakes to employ only people who have been duly authorized in terms thereof and who 
have received sufficient training to ensure that they can comply therewith. 
 

• The Contractor ensures that all statutory appointments and appointments required by any 
Eskom Regulations are made and that all appointees fully understand their responsibilities and is 
trained and competent to execute their duties. The Contractor supervises the execution of their 
duties by all such appointees. 
 

• The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible 
for the premises relevant to this contract. The person so appointed shall, on request: supply the 
Eskom Safety Officer with copies of minutes of all Health And Safety Committee meetings, 
whenever he is required to do so; supply the Eskom Safety Officer with copies of all 
appointments in respect of employees employed on this contract, in terms of the Act and 
Regulations and shall advise the Eskom Safety Officer of any changes thereto. 

 
The Employer, or any person appointed by the Employer, may, at any stage during the duration of this 
contract: 
 

• conduct health and safety audits regarding all aspects of compliance with the SHEQ 
Requirements, at any off-site place of work, or the site establishment of the Contractor; 

• refuse any employee, Sub Contractor or agent of the Contractor access to the premises 
if such person has been found to commit an unsafe act or any unsafe working practice or 
is found not to be qualified or authorised in terms of the SHEQ Requirements; 

• Issue the Contractor with a stop order should the Employer become aware of any unsafe 
working procedure or condition or any non-compliance with any provision of the SHEQ 
Requirements. 

• The Contractor immediately reports any disabling injury as well as any threat to health or 
safety of which it becomes aware at the Works or on the Site to the Employer’s 
Representative. 
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• The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 
 

• The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the liaison 
with the Eskom Safety Officer for all matters related to health and safety, this person shall be contactable 
24 hours a day. 
 

• The Contractor confirms that it has been provided with sufficient written information regarding the health 
and safety arrangements and procedures applicable to the Works to ensure compliance by it and all 
employees, agents, Sub-Contractors or mandataries with the SHEQ Requirements while providing the 
Works in terms of this contract. As such, the Contractor confirms that this contract and the relevant 
Eskom Regulations referred to in this contract constitute written arrangements and procedures between 
the Contractor and the Employer regarding health and safety for the purposes of section 37(2) of the 
OHSA. 
 

• The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities in 
terms of Section 37(1) of OHSA in respect of any acts or omissions of the Contractor, and the 
Contractor’s employees, agents or Sub-Contractors, to the extent permitted by the OHSA. 
 

• The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of any and 
all loss, costs, claims, demands, liabilities, damage, penalties or expense that may be made against the 
Employer and/or suffered or incurred by the Employer(as the case may be) as a result of, any failure of 
the Contractor, its employees, agents, Sub-Contractors and/or mandataries to comply with their 
obligations in terms of clause 16, and/or the failure of the Employer to procure the compliance by the 
Contractor , its employees, agents, Sub-Contractors and/or mandataries with their responsibilities and/or 
obligations in terms of or arising from the OHSA. 
 

• In carrying out his obligation as the mandatory to the Employer for this contract in terms of the 
National Environmental Management Act No.107 of 1998, the Contractor ensures that he complies 
with the Act when Providing the Services or using plant, materials or equipment.  
 

• The following hierarchy of controls has to be observed on any activity that is above ground level:  
 

• When considering work at height, a risk assessment must be conducted, form part of the health and 
safety plan to be applied on site and must include: 
 

• The identification of the risks and hazards to which persons may be exposed to. 
 

• An analysis and evaluation of the risks and hazards identified based on a documented method. 
 

• A documented plan and applicable safe work procedures to mitigate, reduce or control the risks and 
hazards that have been identified. 
 

• Have a monitoring and a review plan in place. 
 

• When working at height, risk assessments shall take into account factors such as, the necessity for 
the work to be done in an elevated position as opposed to on the ground and precaution measures 
to be taken to mitigate incidents. 
 

• Any lesson occurred from working at heights must be reported and shared among the team. 
 

1.6 Permit to Work System 
 

• NO work shall be carried out without a "PERMIT TO WORK" 
 

• The Contractor’s Responsible Person must satisfy himself that all sources of possible danger are 
isolated. Details of the Permit to Work system can be found in the Plant Safety Regulations for 
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Hendrina Power Station, Eskom. The Contractor must also make provision for sufficient Authorise 
Supervisor(s) depending on the contractual obligations. The Authorised Supervisor will need to 
undergo a week’s training, which will be arranged at a suitable Eskom facility. This person must also 
pass an exam to verify his understanding of the procedure, after which he/she will need to be 
interviewed by a panel to discuss the practical understanding of being appointed as an Authorised 
Supervisor. 

 

• Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. Any 
Contractor employee found tampering with such plant will be permanently removed from Site. 

 
1.7 Transportation of passengers: open LDV’s: 

 
No Eskom employee or Contractor would be allowed to transport passengers on the back of open light 
delivery vehicles (LDV’s). It is a legal requirement to provide safe transportation of Eskom and Contractor 
employees – therefore the following will be enforced: 
 

• All passengers must be transported in a closed vehicle with proper and adequate  
Seating, fitted with safety belt for the number of passengers to be transported.   

• Tools and equipment must be properly secured. 

• Only authorised drivers may transport passengers. 

• Proof must be submitted on request in terms of valid roadworthiness of all vehicles 

• The above must apply to on site and off site transportation of passengers. 
 

1.8 Eskom Life Saving Rules: 
 
 Life Saving Rules have been developed that will apply to all Eskom Employees, agents, consultants and 
Contractors. 
 

• Rule 1: Open, Isolate, Test, Earth, Bond, and/or Insulate before touch - that is any plant operating 
above 1 000 V. 

• Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom 
premises: unless the driver and all passengers are wearing seat belts. 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol. 

• Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work without 
the required permit to work. 

 
1.9 Local Safety Procedures 

 
The Contractor adheres to all local procedures. A list of local procedures is available on request from the 
Employer. 
 

1.10 Incidents / Accidents 
 

• Incidents and accidents must be reported and investigated as detailed in OHS Incident Management 
Procedure 32-95. All incidents must also be reported to the Employer within 24 hours.  

 

• First aid must be made available either by the Contractor or use can be made of the Hendrina 
medical centre. The availability of the Contractor’s own first aid does not relieve the Contractor of his 
obligation to report and investigate the incident in accordance with Hendrina Procedure. 

 

• The Employer will accompany the Contractor to hospital in the case of serious injury. 
 

 
1.11 Fire Prevention 

 

• Fire prevention and protection requirements to which Contractors must comply are detailed in 
HSPHO/059 Emergency Response Procedure 
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1.12 Protective Equipment and Clothing 

 

• The Contractor supplies his own personal protective equipment necessary to carry out the Works 
and the Contractor shall ensure that all overalls for his staff have clearly identifying company 
LOGO's 

 

• The Contractor is also responsible to inspect and maintain such equipment as required in terms of 
the OHS Act and local procedures. 

 
1.13 Inspection of Equipment 

 

• The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at the site.  
 

• The following documentation is required to accompany the equipment where applicable: copies of all 
test certificates and maintenance records.  

 

• Lifting equipment and electrical equipment must be marked with a unique number, code or colour 
code for identification. If the equipment is found to be in an unsatisfactory condition or if insufficient 
maintenance has been carried out on the equipment then it will not be approved for use on Site. A 
list of all lifting equipment and electrical equipment must be submitted to the Employer at least 2 
days prior to the occupation date. This list must indicate the unique number and description of the 
equipment. 

 

• Training requirements must comply with the Works Information and statutory requirements. 
 
 

1.14 Environmental Policy and Waste Handling 
 
The Contractor shall submit an Environmental Management Plan (EMP) to be reviewed and approved by 
Eskom environmental officer, one week before the commencement of Works if required as per the Works 
Information. 
 

1.15 Disposal of Waste 
 
Waste shall be removed promptly to the designated disposal area as per below requirements: 
 

• Domestic waste to the bins marked Domestic waste  

• No stockpiling will be permitted 

• Production waste in the marked bins  

• Paper in its recycling bin 

• Contact the Project Manager for the disposal of building rubble 
Scrap metal, Wood & Rubber, Redundant Valves, Pipes, and Equipment etc. to be placed in the marked bins 
scrap bins.  
 

1.16 Hazardous Waste Disposal and Handling 
 

• Any new hazardous waste that comes to the temporary hazardous waste site must be 
accompanied by an SDS; all other hazardous waste can be delivered without the SDS. 

• An inventory is signed by the person who delivers the hazardous waste and the waste 
coordinator must acknowledge the receipt of the waste. 

• A 210Ɩ drum with lid will be issued to the person who has delivered the waste after the 
inventory is signed. 

• Drums with incorrect colour coding or drums without lids will not be accepted at the 
temporary hazardous waste site. 
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2. Additional Information 
  
Contractors are accountable for taking all the necessary steps to protect all persons (including employees, 
visitors, and the general public), to protect the environment and property against any harm during the course 
of performing work or services in relation to their contractual obligations. In addition, all work procedures and 
equipment will be carried out in accordance with Eskom and legislative requirements. 
 
Eskom’s contractors have the fundamental accountability and responsibility for executing on-site safety, 
health, and environment issues for their activities, services, products, and work. Each Contractor is 
responsible for ensuring that its employees and the employees of any appointed contractors comply with all 
occupational safety, health, and environmental (SHE) statutory requirements and the policies and 
procedures of Eskom Holdings SOC Limited. 
 
This procedure is supplementary to the requirements of relevant legislation and the conditions of the 
contract. 
 
 


