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Part C1:  Agreements and Contract Data

C1.1:  Form of Offer and Acceptance 

Offer

	The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of: BUILDING EXTERNAL FINISHES REFURBISHMENT PROJECT AT KING PHALO AIRPORT FOR A PERIOD OF TWENTY FOUR (24) MONTHS.


	The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.



	By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 



	THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS: 

(in words)  ………………………………………………………………………………………….................................... Rands; 

(in figures) R……………………………………………

	THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

	This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.




	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the Bidder:


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	
	
	
	
	


Acceptance 

	By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.



	The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Works Information

Part C4

Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.



	Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.



	The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.



	Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties.



	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Schedule of Deviations

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

	By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.



	It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

	
	For the Employer
	
	For the Bidder

	Signature (s)
	
	
	

	Name (s)
	
	
	

	Capacity
	
	
	

	Name and Address
	Airports Company South Africa SOC Limited
King Phalo Airport

66 Settlers way 

Greenfields
East London
5201


	
	

	Name & Signature of witness
	(Insert name and address of organisation)
	
	(Insert name and address of organisation)

	Date
	
	
	


	Part C1.2a
Contract Data 

	Part one – Data provided by the Employer

	The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013.

Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which requires it.



	Clause
	Statement 
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for Main Option
	

	
	Main Option

Dispute resolution Option
	B:  Priced contract with Bill of Quantities
W1:  Dispute resolution procedure

	
	Secondary Options (incorporating amendments)
	X2:  Changes in the law

X7:  Delay damages

X16:  Retention
X18:  Limitation of liability

Z:  Additional conditions of contract

of the NEC3 Engineering and Construction Contract, April 2013

	10.1
	The Employer is (Name)
	Airports Company South Africa SOC Limited,

	
	Address 
Telephone

Fax
	King Phalo Airport

66 Settlers way 

Greenfields
East London
5201
043 706 0384
043 706 0313

	
	The Project Manager is
Address

Telephone

E-mail address
	Siyanda Ntebe
King Phalo Airport

66 Settlers way 

Greenfields
East London
5201


	10.1
	The Supervisor is
	Siyanda Ntebe

	
	Address

Telephone

Fax

Email
	King Phalo Airport

66 Settlersway 

Greenfields
East London
5201


	11.2
	The works are
	TERMINAL BUILDING REFURBISHMENT PROJECT AT   KING PHALO AIRPORT FOR A PERIOD OF TWENTY FOUR (24) MONTHS.

	11.2
	The following matters will be included in the Risk Register
	· Availability of As Built information

· Access to Site

· Site Constraints and Constructability

· Long lead items

· Weather conditions

· Existing services

· Project Program delay

· Payment delay


	11.2
	The Works Information is in
	Part C3 ‘Scope of Works’ section of this contract

	11.2
	The Site Information is in
	Part C4 ‘Works Information’ section of this contract

	11.2
	The boundary of the site is
	King Phalo Airport (Landside and Airside)

	12.2
	The law of the contract is the law of
	the Republic of South Africa

	13.1
	The language of this contract is
	English

	13.3
	The period of reply is
	Five (5) working days

	
	
	

	3
	Time
	

	31.2
	The starting date is
	On Signing of Contract by ACSA

	11.2
	The completion date is
	24 months after signing of contract by ACSA

	30.1
	The access date is
	One week after issuing of the BPA

	31.1
	The Contractor submits a first (preliminary) programme with the tender by the tender closing date
	Two (2) weeks after the access date

	32.2
	The Contractor submits revised programmes at intervals no longer than  
	Four (4) weeks

	35.1
	The Employer is not willing to take over the works before the completion date
	The Employer and Others will have access to the works during construction or prior to completion.  Such access by the Employer and Others shall not relieve the Contractor from liability for the completion of the works in accordance with the Works Information and in terms of this contract.

	4
	Testing and Defects
	

	42.2
	The defects date is
	Twelve (12) months after Completion of the whole of the works

	43.2
	The defects correction period is
	Two (2) weeks

	5
	Payment
	

	50.1
	The assessment interval is  
	Four (04) weeks

	50.1
	The currency of this contract is the
	South African Rand

	51.2
	The period within which payment is made is
	Four (4) weeks

	51.4
	The interest rate is
	The prime lending rate of the Nedbank Bank. as determined from time to time

	6
	Compensation events
	

	60.1
	The weather measurements to be recorded for each calendar month are
	the cumulative rainfall (mm)

the number of days with rainfall more than 10 mm

the number of days with minimum air temperature less than 0 degrees Celsius

	60.1
	The place where weather is to be recorded (on the Site) is
	At the Construction Site Office and the records to be kept on site in a file clearly marked for this purpose

	60.1
	Assumed values for the ten-year return weather data for each weather measurement for each calendar month are


	Month

Days

Month

Days

January

1

July

4

February

1

August

3

March

2

September

2

April

2

October

2

May

3

November

2

June

3

December

1



	7
	Title
	No data required for this section of the conditions of contract

	8
	Risks and Insurance
	

	84.1
	The Employer provides these insurances 
	Refer to the Insurance Clauses which is attached at the end of the Contract Data

	84.2
	The Contractor provides the insurance stated in 
	The Insurance Clauses which is attached at the end of the Contract Data. The insurances are in the joint names of the Parties and provide cover for events which are at the Contractor’s risk from the starting date until the Defects Certificate or a termination certificate has been issued.

	
	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is:
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993

	9
	Termination
	No data required for this section of the conditions of contract

	10
	Data for Main Options
	

	B
	Priced contract with Bill of Quantities
	Refer to Contract Data Part C2: Pricing Data, Bill of Quantities as per tender submission 

	11
	Data for Option W1
	

	W1.1
	The Adjudicator is
	The person appointed jointly by the parties from the list of adjudicators contained below

	W1.2
	The Adjudicator nominating body is
	The current Chairman of Johannesburg Advocate’s Bar Council

	W1.4
	The tribunal is
	Arbitration

	W1.4
	If the tribunal is arbitration, the arbitration procedure is
	The arbitration procedure is set out in The Rules for the Conduct of Arbitrations 2013 Edition, 7th Edition, published by The Association of Arbitrators, (Southern Africa) 

	W1.4
	The place where arbitration is to be held is
	Johannesburg, South Africa.

	W1.4
	The person or organisation who will choose an arbitrator
	The  Arbitrator is the person selected by the Parties as and when a dispute arises  in terms of the relevant Z Clause, from the Panel of Arbitrators provided under the relevant Z clause  if the arbitration procedure does not state who selects an arbitrator. The Arbitrator nominating body is the Chairman of the Johannesburg Advocates Bar Council.

	12
	Data for Secondary Option Clauses
	

	X7
	Delay Damages
	

	
	Delay damages of the works are
	Amount per day is 0,5%, to the maximum of 10% of the Contract value

	
	
	

	X16
	Retention
	

	X16.1
	The retention percentage is
	10% of the Contract value.

	X18
	Limitation of Liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	Nil - Neither Party is liable to the other for any consequential or indirect loss, including but not limited to loss of profit, loss of income or loss of revenue

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	The Total costs/liability incurred and/or damages suffered to the employer’s property

	X18.3
	The Contractor’s total liability to the 

Employer for defects due to his design 

which are not listed on the Defects Certificate is limited to
	 The Total costs/liability incurred and/or damages suffered to the employer’s property

	X18.4
	The Contractor’s total liability to the Employer for all matters arising under or in connection with this contract, other than excluded matters, is limited to
	The Contractor’s total direct liability to the Employer for all matters arising under or in connection with this contract, other than the excluded matters, is limited to the total costs/liability incurred and/or damages suffered to the employer’s property and applies in contract, tort or delict and otherwise to the extent allowed under the law of the contract.

The excluded matters are amounts payable by the Contractor as stated in this contract for

· Loss of or damage to the Employer’s property,

· Delay damages,

· Defects liability,

· Insurance liability to the extent of the Contractor’s risks

· loss of or damage to property (other than the works, Plant and Materials),

· death of or injury to a person;

· damage to third party property; and 

· infringement of an intellectual property right

	Z
	The Additional conditions of contract are
	Z1 – Z20

	
	Amendments to the Core Clauses 

	Z1
	Interpretation of the law

	Z1.1
	Add to core clause 12.3: 

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	Z2
	Providing the Works: 

	Z2.1
	Delete core clause 20.1 and replace with the following:

The Contractor provides the works in accordance with the Works Information and warrants that the results of the Works, when complete, shall be fit for their intended purpose

	Z3
	Other responsibilities: 

	Z3.1
	Add the following at the end of core clause 27:

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, sufficiency and accuracy of all information and drawings provided to him as at the Contract Date

	Z3.2
	The Contractor shall be responsible for the correct setting out of the Works in accordance with the original points, lines and levels stated in the Works Information or notified by the Project Manager, Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the Contractor at the Contractor’s own costs.

	Z4
	Extending the defects date: 

	Z4.1
	Add the following as a new core clause 46:

If the Employer cannot use the works due to a Defect, which arises after Completion and before the defects date, the defects date is delayed by a period equal to that during which the Employer, due to a Defect, is unable to use the works

	Z4.2
	If part of the works is replaced due to a Defect arising after Completion and before the defects date, the defects date for the part of the works which is replaced is delayed by a period equal to that between Completion and the date by when the part has been replaced

	Z4.3
	The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. The period between Completion and an extended defects date does not exceed twice the period between Completion and the defects date stated in the Contract Data

	Z5
	Termination

	Z5.1
	Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate business recue proceedings”.

	
	Amendment to the Secondary Option Clauses 

	Z7
	Limitation of liability: 

	Z7.1
	Insert the following new clause as Option X18.6:

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to R0.00

	Z7.2
	Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds which would have been received from any insurances but for the conduct of the Contractor shall be excluded from the calculation of the limitations of liability listed in the contract

	
	Additional Z Clauses

	Z8
	Cession, delegation and assignment

	Z8.1
	The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of the Contractor

	Z8.2
	The Employer may cede and delegate its rights and obligations under this contract to any person or entity

	
	

	Z9
	Joint and several liability

	Z9.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons, these persons are deemed to be jointly and severally liable to the Employer for the performance of the Contract.

	Z9.2
	The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer of the key person who has the authority to bind the Contractor on their behalf.

	Z9.3
	The Contractor does not materially alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without prior written consent of the Employer.

	Z10
	Ethics

	Z10.1
	The Contractor undertakes:

	Z10.1.1
	not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in execution of this contract;

	Z10.1.2
	to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption, and money laundering to which it or the Employer is subject, including but not limited to the Prevention and Combating of Corrupt Activities Act, 12 of 2004.

	Z10.2
	The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation to Provide the Works or taking any other action as appropriate against the Contractor (including civil or criminal action). However, lawful inducements and rewards shall not constitute grounds for termination.

	Z10.3
	If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in connection with the contract with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures stated in core clause 92.2. the amount due on termination is A1.

	Z11
	Confidentiality

	Z11.1
	All information obtained in terms of this contract or arising from the implementation of this contract shall be treated as confidential by the Contractor and shall not be used or divulged or published to any person not being a party to this contract, without the prior written consent of the Project Manager or the Employer, which consent shall not be unreasonably withheld.

	Z11.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until otherwise notified by the Project Manager.

	Z11.3
	This undertaking shall not apply to –

	Z11.3.1
	Information disclosed to the employees of the Contractor for the purposes of the implementation of this agreement. The Contractor undertakes to procure that its employees are aware of the confidential nature of the information so disclosed and that they comply with the provisions of this clause;

	Z11.3.2
	Information which the Contractor is required by law to disclose, provided that the Contractor notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such information. The Contractor may disclose such information only to the extent required by law and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed;

	Z11.3.3
	Information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time);  

	Z11.4
	The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the Project Manager.  All rights in and to all such images vests exclusively in the Employer

	Z11.5
	The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.

	Z12
	Employer’s Step-in rights

	Z12.1
	If the Contractor defaults by failing to comply with his obligations and fails to remedy such default within 2 weeks of the notification of the default by the Project Manager, the Employer, without prejudice to his other rights, powers and remedies under the contract, may remedy the default either himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor

	Z12.2
	The Contractor co-operates with the Employer and facilitates and permits the use of all required information, materials and other matter (including but not limited to documents and all other drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, reports, calculations, manuals or other documents or recorded information (electronic or otherwise) which have been or are at any time prepared by or on behalf of the Contractor under the contract or otherwise for and/or in connection with the works) and generally does all things required by the Project Manager to achieve this end.

	Z13
	Liens and Encumbrances

	Z13.1
	The Contractor keeps the Equipment used to Provide the Services free of all liens and other encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time have, or become entitled to over such Equipment and any part thereof and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or become entitled to over such Equipment from time to time

	Z14
	Intellectual Property

	Z14.1
	Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property right relating to the Works.

	Z14.2
	IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out the works.

	Z14.3
	The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and maintaining the works

	Z14.4
	The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP available to any third party the Employer shall obtain a written confidentiality undertaking from any such third party on terms no less onerous than the terms the Employer would use to protect its IP

	Z14.5
	The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an infringement of IP rights (“the claim”), which arises out of or in relation to:

	Z14.5.1
	the Contractor’s design, manufacture, construction or execution of the Works

	Z14.5.2
	the use of the Contractor’s Equipment, or

	Z14.5.3
	the proper use of the Works.

	Z14.6
	The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it.

	Z16
	Dispute resolution: 

	Z16.1
	Appointment of the Adjudicator
	

	
	An Adjudicator is appointed when a dispute arises, from the Panel of Adjudicators below. The referring party nominates an Adjudicator, which nomination is either accepted or rejected by the other party. In the instance of a rejection of the nominated Adjudicator, the referring Party refers the appointment deadlock to the Chairman of the Johannesburg Bar Council, who appoints an Adjudicator listed in the Panel of Adjudicators below

The Parties appoint the Adjudicator under the NEC3 Adjudicator’s Contract, April 2013  


	Panel of Adjudicators

Name

Location

Contact details 

(phone & e mail)

Adv. Ghandi Badela 

Gauteng

+27 11  282 3700

ghandi@badela.co.za
Mr. Errol Tate Pr. Eng. 

Durban 

+27 11 262 4001

Errol.tate@mweb.co.za
Adv. Saleem Ebrahim 

Gauteng

+27 11  535-1800

salimebrahim@mweb.co.za
Mr. Sebe Msutwana Pr. Eng. 

Gauteng

+27 11 442 8555

sebe@civilprojects.co.za
Mr.  Sam Amod 

Gauteng 

sam@samamod.com
 Adv. Sias Ryneke SC

Gauteng

083 653 2281

reyneke@duma.nokwe.co.za
Mr. Emeka Ogbugo

(Quantity Surveyor)

Pretoria 

+27 12 349 2027

emeka@gosiame.co.za


	Z16.2
	Appointment of the Arbitrator
	

	
	An Arbitrator is appointed when a dispute arises from the Panel of Arbitrators below. The referring    party nominates an Arbitrator, which nomination is either accepted or rejected by the other party. In the instance of a rejection of the nominated Arbitrator, the referring Party refers the appointment deadlock to the Chairman of the Johannesburg Bar Council, who appoints an Arbitrator listed in the Panel of Arbitrators below
	Panel of Arbitrators

Name

Location

Contact details 

(phone & e mail)

Adv. Ghandi Badela 

Gauteng

+27 11  282 3700

ghandi@badela.co.za
Mr. Errol Tate Pr. Eng. 

Durban 

+27 11 262 4001

Errol.tate@mweb.co.za
Adv. Saleem Ebrahim 

Gauteng

+27 11  535-1800

salimebrahim@mweb.co.za
Mr. Sebe Msutwana Pr. Eng. 

Gauteng

+27 11 442 8555

sebe@civilprojects.co.za
Mr.  Sam Amod 

Gauteng 

sam@samamod.com
 Adv. Sias Ryneke SC

Gauteng

083 653 2281

reyneke@duma.nokwe.co.za
Mr. Emeka Ogbugo

(Quantity Surveyor)

Pretoria 

+27 12 349 2027

emeka@gosiame.co.za


	Z17
	Notification of a compensation event

	Z17.1
	Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier decision or correcting an assumption.

	Z18
	BBBEE Certificate
	

	
	
	

	Z18.1
	The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do adhere to these requirements shall be considered a material breach of the conditions of this Contract, the sanction for which may be a cancellation of this Contract. 

	Z19
	Communication 
	

	
	

	Z19.1
	Add a new Core Clause 14.5 and 14.6 to read as follows: 

The Project Manager requires the written consent of the Employer if an action will result in a change to the design, scope, and Works information that is 5% or more 

	Z19.2
	The Project Manager requires the written consent of the Employer if an action will result in the Completion Date being extended by more than 30 days.

	Z20
	Delegation

	
	As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended the Contractor agrees to the following:

	Z20.1
	As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and agree to ensure that all work being performed, or Equipment, Plant and Materials being used, are in accordance with the provisions of the said Act, and in particular with regard to the Construction Regulations


	PART C1.2b   CONTRACT DATA 

	PART TWO – DATA PROVIDED BY THE CONTRACTOR

	
	

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):

Address:

Telephone No.

Fax No.
	

	11.2
	The working areas are
	Only the Site Area.  See C4 ‘Site Information’

	24.1
	The Contractor’s Key people are: 
	CV’s to be appended to Tender Schedule

	
	Name:

Job:

Responsibility:

Qualifications:

Experience:


	

	
	Name:

Job:

Responsibility:

Qualifications:

Experience:


	

	
	Name:

Job:

Responsibility:

Qualifications:

Experience:


	

	
	Name:

Job:

Responsibility:

Qualifications:

Experience:


	

	11.2
	The completion date is
	24 months after issuing of the BPA

	11.2
	The following matters will be included in the Risk Register
	· Existing Services

· Access to Site

· Delay in supply of material and/or equipment 

· Progress of the works against the program

· Travelling public and ACSA stakeholders
· Long lead items

· Weather conditions

· Existing services

· Project Program delay

· Payment delay

	11.2
	The Works Information is in
	Part C3 ‘Scope of Works’ section of this contract

	31.1
	The programme identified in the 
	Program schedule as per tender submission 


PART C1:  AGREEMENTS AND CONTRACT DATA
C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) & CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of:

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and 

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act).

To this end an Agreement must be concluded before any contractor/ subcontracted work may commence

The parties to this Agreement are:

	Name of Organisation:

AIRPORTS COMPANY SOUTH AFRICA KING PHALO AIRPORT

	Physical Address:

Airport Company South Africa

King Phalo Airport 

66 Settlersway,
Greenfields,

East London 

5201


Hereinafter referred to as “Client”

	Name of organisation:



	Physical Address




Hereinafter referred to as “the Mandatary/ Principal Contractor”

MANDATORY’S MAIN SCOPE OF WORK

	

	

	


	GENERAL INFORMATION FORMING PART OF THIS AGREEMENT


1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts pertaining to the job in hand.

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written Agreement between the parties has been concluded containing arrangements and procedures to ensure compliance with the said Act BY THE MANDATARY.

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement.

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations.

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written Agreement with them.

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event of inability to perform as per this Agreement.

8. This Agreement shall be binding for all work the Mandatary undertakes for the client.

9. All documentation according to the Safety checklist including a copy of the written Construction Manager appointment in terms of construction regulation 8, must be submitted 7 days before work commences.

	THE UNDERTAKING


The Mandatary undertakes to comply with:

INSURANCE

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered in terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s premises. A letter is required prior commencing any work on site confirming that the Principal contractor or contractor is in good standing with the Compensation Fund or Licensed Insurer.

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall remain in force whilst they and /or their employees are present on the Client’s premises, or which shall remain in force for that duration of their contractual relationship with the Client, whichever period is the longest.

a. Public Liability Insurance Cover as required by the Subcontract Agreement.

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims arising from their and /or their Subcontractors and/or their respective employee’s acts and/or omissions on the Client’s premises.

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY

ACT 85 OF 1993

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective employees will at all times comply with the following conditions:

1. All work performed by the Mandatary on the Client’s premises must be performed under the close supervision of the Mandatary’s employees who are to be trained to understand the hazards associated with any work that the Mandatary performs on the Client’s premises.

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment shall immediately be forwarded to the Client.

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the requirements.

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person before commencement of any work in the Client’s premises. A baseline risk assessment document will include identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a documented plan and safe work procedures to mitigate, reduce or control the risks identified, and a monitoring and review plan of the risks and hazards. 

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & Safety aspect pertaining to them or to the work that is to be performed.

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly enforced.

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees and shall be worn at all times.

8. Written safe working practices/procedures and precautionary measures shall be made available and enforced and all employees shall be made conversant with the contents of these practises.

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the Client’s premises.

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial Director: Department of Labour as well as to the Client.

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of the Client’s machinery/article/substance/plant/personal protective equipment without prior written approval.

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed prior to the obtaining of a duty completed approved permit.

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating substance shall not be allowed on the premises.  Anyone found on the premises suspected to be under the influence of alcohol or any other intoxicating substance shall be escorted off the said premises immediately.

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they inquire into Occupational Health & Safety.

FURTHER UNDERTAKING

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign this agreement on behalf of the Mandatary. The signing power of this representative must be designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to the Client.

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this regard.

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and other persons in any way whilst performing work on the Client’s premises.

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is duly completed, signed and received by the Client.

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract.

ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction Regulations 2014, 

I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of ………………………………………………..(company name) undertake to ensure that the requirements and the provision of the OHSAct 85 of 1993 and  its regulations are complied with.

Mandatary – WCA/ Federated Employers Mutual No……………………………….

Expiry date …………………………………………………………………………………….

________________________________________


_______

SIGNATURE ON BEHALF OF MANDATARY



  DATE

(Warrant his authority to sign)

_________________________________________

_______________

SIGNATURE ON BEHALF OF THE CLIENT



DATE

AIRPORT COMPANY SOUTH AFRICA

PART C1:  AGREEMENTS AND CONTRACT DATA
C1.5:  ACSA INSURANCE CLAUSES 
INSURANCE CLAUSES FOR CAPEX PROJECTS
Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to the extent relevant to the Contract.
1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”))

1.1
Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any requirement for the provision by the Contractor of any other insurances) the Employer shall effect and maintain for the duration of the construction and maintenance periods of the Contract - as appropriate in the joint names of the Employer, the Contractor and where relevant Sub-Contractors the following insurances which are subject to the terms, limits, exceptions and conditions of the Policy:

a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability

Section 1 Of The Policy – Contract Works 

Contract Works Insurance for the full value of the Works to provide cover against accidental physical loss of or damage to the Works, Temporary Works and materials intended for incorporation in the Works all being the subject matter of this Contract including to the extent provided for in the policy whilst in transit  or temporarily stored at any premises en route to or from the Site (other than where this is a continuation of Marine Transit) within the territorial limits of the policy.

This insurance may specifically exclude any cost necessary to replace or rectify any of the property insured, which is in a defective condition due to defect in design, plan specification, material or workmanship.

This insurance contains the following limitations and warrantees ;

Open Trench Limitation 

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of open trenches at any one time to 2,500 meters.

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and taxiways)

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of Exposed Layer Works at any one time to 2,500 meters.
Section II of the Policy – Contractors Public Liability

Public Liability Insurance which  provides indemnity against legal liability in the event of accidental death of or injury to persons and/or loss of or damage to property(other than the Works the subject matter of this Contract) arising from the execution of the Contract with a limit of indemnity of R100,000,000 in respect of any one occurrence or series of occurrences consequent on or attributable to one source or original cause.

Section III of the Policy – Removal Of Lateral Support Liability

Removal Of Lateral Support Liability which  provides indemnity against legal liability in the event of accidental death of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of this Contract) arising out of or in connection with shock or vibration or the removal or weakening of or interference with support to property in the vicinity of the Contract Site and arising out of or in connection with the Insured Contract (but not in respect of tunneling works) and occurring during the Period of Insurance.

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original

Cause.
b. Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works and materials intended for incorporation in the Works as covered by the underlying Contract Works policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract Works wording as issued by SASRIA SOC.


The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind or description whatsoever.


The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during the policy period of insurance. 

The Contract Works SASRIA policy wording can be obtained from the SASRIA website http://www.sasria.co.za/ which notes the covers and policy exclusions.  

c) Aviation Liability Insurance which provides indemnity against legal liability in the event of accidental death of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of this Contract) arising from the execution of the Contract with a limit of indemnity of R2,000,000,000 in respect of any one occurrence or series of occurrences consequent on or to one source or original cause. This insurance is in respect of liability relating to aircrafts.
d) Design & Construct Professional Indemnity Insurance which provides indemnity against legal liability to pay compensation as a result of any actual or alleged negligent act, error or omission in the performance of the Professional Duties of the insured and arising from the execution of this project. The limit of indemnity under this insurance shall be *R25,000,000  in the aggregate during the annual policy period of insurance that ACSA effect such cover during the policy period from 1 April to 31 March during each policy period of insurance. 
*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is no guarantee that this insurance cover will provide sufficient cover to this specific contract should the aggregate limit be exhausted. 

The Policy only covers the rectification of the works and excludes all consequential losses. 

Professional Duties do not include:

a)  Labour and construction work which would normally be the responsibility  of the building or engineering contractor.

b)  Supervision of the construction works usually undertaken by a building or engineering contractor. 

1. 2
The Contractor shall familiarise itself fully with the details of such insurance effected by the Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, limitations, exclusions or exceptions and deductibles that are contained in the Employer arranged policies. Copies of the Employer arranged policies are obtainable on request from the Employer and if the Contractor is of the opinion that additional insurance is required, such shall be for the Contractors account.

1.3
The Employer shall pay the premium in connection with the insurances effected by the Employer. The Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection with the insurances effected by the Employer.

1.4
The Contractor shall not include any premium charges for this insurance except to the extent, which he may deem necessary in his own interests to effect supplementary insurance to the insurance effected by the Employer. The Employer reserves the right to call for full information regarding insurance costs included by the Contractor.

In the event that the Contractor purchases any insurances in addition to those indicated above, the premium and taxes, duties, etc. shall be borne entirely by the contractor.

1.5
Any further clarification of the scope of cover provided by the Policies arranged by the Employer should be obtained from the Employer.
1.6
The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 shall become liable for the deductibles (first amount payable) which are applicable in respect of each and every occurrence or series of occurrences attributable to one source or cause giving rise to loss or damage or indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are as follows:

a)
Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will apply in respect of each and every occurrence or series of occurrences arising out of or in connection with any one event giving rise to loss or damage:

Section 1 Of The Policy – Contract Works 

 In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or damage arising out of or in connection with testing and commissioning.

Section 2 Of The Policy – Contractors Public Liability

R75,000 each and every claim in respect of Property Damage.
Section 3 Of The Policy – Removal Of Lateral Support Liability

R75,000 each and every claim.

b)    
Contract Works SASRIA

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence. 

c)
Aviation Liability Insurance;

      
In respect of each and every loss or damage or injury - US$250,000.

d)
Design & Construct Professional Indemnity Insurance
In respect of contracts under R50 million at award – R5,000,000.

 In respect of contracts over R50 million at award – R10,000,000 

1.7
In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by the Employer, the Contractor shall:

a)
In addition to any statutory requirement or other requirements contained in the Contract immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile phone or email giving the circumstances, nature and an estimate of the loss or damage or liability. The Contractor must also complete the Claim Advice Form (Appendix “A” ).

The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a possibility of a claim arising due to an incident occurring on site:

Airports Company South Africa:

Nokulunga Masiza

Tel: +27 (0)11 723 1400

M: +27 (0)79 512 0532

Nokulunga.Masiza@airports.co.za
Buhle Mnguni

D: +27 (0)11 723 1400
M: +27 (0)74 535 9075

Buhle.Mnguni@airports.co.za
b)
Preserve damage and make it available for inspection by a representative of the Insurers.

c)
Wherever possible, photographs of damage should be taken.

d)
Inform the police authorities promptly in the event of loss or damage by theft, burglary or any malicious persons(s) for the purpose of recovering any property so lost, discovering the guilty person or persons, and having him, her or them duly prosecuted.

e)
Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or any part thereof.

f)  Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against the Insured, or institute any proceedings;

g)  On completion the Claims Advice Form, the form must be sent to the Employers Insurance Brokers for further action (the original may be emailed to the Employers Insurance Broker). (Please do not remove the Claims Advice Form out of this document. Rather photocopy the form and send the copy to the Employers Insurance Brokers).

h)  The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters shall have the right to make all and any enquiry's on the Site of the Works or elsewhere as to the cause and results of any such occurrence and the Contractor shall co-operate in carrying out such enquiry's.

i)  The Contractor, Project Managers and Consultants must allow free access to Insurers’ assessors for the purpose of investigating and assessing the loss or damage.

j)  The Contractor must not proceed with the making good any off the loss without the prior authorisation of the Insurers.

k)  The Contractor must keep separate records of the costs involved in making good any loss or damage and these records should be available at all times for inspection by Insurers.  Such records should include inter alia the entire cost of labour, materials, transport and equipment.

l)  Where required by the Employer, negotiate the settlement of claims with the Insurer or their appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the Employer's approval of such settlement.

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of Loss” form must be signed by the Contractor and if required this shall be counter signed by the Employer or the Project Managers.

n)   The proceeds of such claim will, if required by the Employer, be paid net of any Deductible applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange for payment to be made in terms of the Conditions of Contract.  In the event that it is agreed by the Employer that such claims payment be made directly to the Contractor, the Contractor shall arrange for the Employer to endorse the “Agreement of Loss” to this effect.

2.  
Insurance Effected by the Contractor.
In addition to Clause 1.1 in respect of the insurances effected by the Employer the following Insurances to be affected by the Contractor:

2.1
Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-contractor shall maintain at the Contractor's and Subcontractor’s expense and where applicable provide as a minimum the following insurances:

a) Insurance of Construction Plant and Equipment (including tools offices and other temporary structures and contents) and other things (except those intended for incorporation into the Works) brought onto the site for a sum sufficient to provide for their replacement.

The Employer shall be named as additional insured and a waiver of subrogation shall be provided to the Employer.

b)
Contractor’s Common Law Liability/ Worker’s Compensation Insurance

The Contractor shall take out and maintain employer's liability insurance with a limit of indemnity of not less than R20,000,000 and/or workmen's compensation insurance covering personal injury to or death of the employees of the Contractor engaged in connection with the Works to the minimum value required by applicable law.  

The Contractor shall procure that its Subcontractors take out and maintain similar insurance in respect of its Subcontractor’s personnel performing the Works.

In the event that a claim is made against the Employer in connection with such insurance, the Contractor shall indemnify and hold harmless the Employer against any such claim.  The Employer shall be named as additional insured and a waiver of subrogation shall be provided to the Employer.

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for all owned, non-owned, leased and hired vehicles.

d) Insurance For Buy-Down Cover Of Employer’s Deductibles

Should the Contractor believe that the Employer effected Contract Works, Public Liability and Design & Construct Professional Indemnity deductibles as noted in Clause 1.6 (a),(c) and (d) be considered to be unacceptable to the Contractor, then the Contractor must  obtain  Buy Down cover for these deductibles to a deductible considered by the Contractor as being acceptable in respect of the works being undertaken.

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at premises other than at the Contract Site the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the Works are adequately insured during manufacture and/or fabrication.  In the event of the Employer having an insurable interest in such Works during manufacture or fabrication then such interest shall be noted by endorsement to the relevant Policies of Insurance.



Such insurance shall name Employer as an additional insured, and shall be primary to any insurance maintained by the Employer.

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated under clause 1.1(a).

g)
 Aviation Liability insurances in excess of the Employers Aviation Liability insurances as stated under clause 1.1(c).

h)
Contractor’s Professional Indemnity Insurance in excess of the Employers Design & Construct Professional Indemnity insurances as stated under clause 1.1(d) and if applicable to cover the deductible that applies to the Employer effected insurance. 

i)
Marine Cargo Insurance (If Applicable)

Cover
:
Imports of cargo, equipment, goods, plant, machinery and materials (“Insured Property”) to the site where the Permanent Works will be constructed.

Sum Insured:
Not less than the value of the largest single cargo shipment, conveyance or the value in storage, whichever is the greater (CIF plus 10%).

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or damage while in transit by land, sea or air from country of origin anywhere in the world to the site where the Permanent Works will be constructed including loading, or vice versa, from the commencement of the time the insured items are loaded prior leaving the warehouse or factory for shipment to the said site.

The insured parties are the Employer, the Contractor and its Subcontractors, and all their personnel involved in the execution of any Works on the construction site. 

j)   Miscellaneous Insurance



Other insurance as is customary, desirable or necessary to comply with applicable Laws in the Country.

2.2
The insurances to be provided by the Contractor and his Sub-contractor shall be effected with Insurers and on terms approved by the Employer (which approval shall not be unreasonably withheld) and shall be maintained in force for the duration required (including any period of maintenance/defects liability period).  The Contractor shall within twenty-eight (28) days of commencement of the contract produce to the Employer the relevant Policy or Policies of Insurance.

2.3
In the event that the Contractor or his Sub-contractor receives any notice of cancellation or restrictive modification to the insurance provided to them they shall immediately notify the Employer in writing of such cancellation or restriction and shall advise what action the Contractor or his Sub-contractor will take to remedy such action.


If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and keep in force any such insurances and pay such premium or premiums as may be necessary for that purpose and from time to time deduct the amount paid by the Employer from any monies due or which may become due to the Contractor or recover same as a debt from the Contractor.

2.4
Sub-Contractors.

The Contractor shall:

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of  these Insurance Clauses, and

b) enforce the compliance by sub contract agreement between the Contractor and Sub-Contractor and where applicable that the Sub Contractor effect similar insurance relating to the insurances required to be effected by the Contractor under Clause 2 (Contractor effected insurances).

APPENDIX A

CONTRACTORS CLAIMS ADVICE FORM -  FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY

	Send to : Airports Company South Africa

E-Mail The Following People :

Nokulunga.Masiza@airports.co.za
Buhle.Mnguni@airports.co.za

	*............................................................................................................................................................................................................................................................................................…………………..............................

	* (Please provide name of contracting company, site address, telephone numbers and e-mail address).

	 RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM
	

	Date of loss : _____________________________________________________________________

	Reported to site agent by : ________________________
	Date  : _____________________

	Reported to Insurance Broker by  : ________________________
	Date :  _____________________

	Locality of Incident ____________________________________________________________________

​​​​​​​​​​​​​​​​​

	How did the loss occur (cause) ? _________________________________________________________

	

	

	Details and nature of loss or damage to Contract Works _______________________________________

	

	Details of other property damaged ________________________________________________________

____________________________________________________________________________________

	

	Names and address of witnesses _________________________________________________________

	

	Estimated cost of repairs (Separate records of all costs must be kept)    R_______________________

	Person whom assessor should contact _____________________________________________________

	Telephone/Mobile Numbers Of Contact Person_________________________________________


Email Address of Contact Person______________________________________________
	PART C2:   PRICING DATA 
C2.1: Pricing Instructions
· All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in an instruction the 
              Employer has given before the tenderer enters his Prices.
· If there is insufficient space in the Price List which follows, state in which document the Price List is contained.
· All prices are fixed and firm.
· There is no CPI escalation on the prices.
· Prices must include customs and duties for items procured overseas.


	C2.2 Bill of Quantities 


	ITEM NO
	LOCATION
	DESCRIPTION
	UNIT
	QUANTITY
	 RATE 
	 AMOUNT 

	 
	
	 
	 
	 
	 
	 

	 
	
	Building External Finishes 
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Location Key
	 
	 
	 
	 

	 
	L1
	All Areas
	 
	 
	 
	 

	 
	
	The Model Preambles for Trades as published by the Association of South African Quantity Surveyors shall be deemed to be incorporated in these bills of and no claims arising from brevity of description of items fully described in the said Model Preamble will be entertained.
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	The contractors’ prices for all items throughout these bills of quantities shall take account of and include for all of the obligations, requirements and specifications given in the Model Preambles and in any supplementary preamble
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	1
	
	Preliminaries and General
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	L1
	Insurance - Value Related - 
	Monthly
	12,00
	 R 
	 R 

	 
	L1
	OHS Related Safety Charges - Value Related
	Item
	1,00
	 R 
	 R 

	 
	L1
	Contractors site establishment - Fixed Costs 
	Item
	1,00
	 R 
	 R 

	 
	L1
	Contractors contractual obligations - Value Related
	Monthly
	12,00
	 R 
	 R 

	 
	L1
	Contractors de-establishment site upon completion 
	Item
	1,00
	 R 
	 R 

	 
	L1
	ACSA Issue Permits & Induction Costs - Reimbursed Based on Proven Costs - No Mark Up Allowed
	Prov Sum
	1,00
	 R      35 000,00 
	 R       35 000,00 

	 
	L1
	Proffesional Services (Structural Engineer/Architect) , Including designs complete
	Prov Sum
	1,00
	 R      80 000,00 
	 R       80 000,00 

	2
	
	ALTERATIONS
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	SUPPLEMENTARY PREAMBLES
	 
	 
	 
	 

	 
	
	Tenderers are referred to "Department of Public Works:
Specification of materials and methods to be used -
PW371-A" for preambles.
	 
	 
	 
	 

	 
	
	General
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	The Supplementary Preambles reflected elsewhere in these Bills of Quantities shall apply equally to this Trade.
	 
	 
	 
	 

	 
	
	Contractors to factor in necessary scaffolding etc for working at heights in rates, no additional costs will be entertained.
	 
	 
	 
	 

	 
	
	Damage and repairs to services:
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Should the contractor damage any services which are to remain in operation or any services which have not yet been disconnected prior to removal, then the Contractor will be held solely responsible for such damage and any further resultant damage.
	 
	 
	 
	 

	 
	
	The Contractor shall immediately notify the Representative/Agent and the Authorities concerned
and shall at his own cost make all necessary arrangements for disconnection and repairs with the
relevant authorities and shall pay all fees and charges levied.
	 
	 
	 
	 

	 
	
	Demolitions and work on site:
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	All demolitions and work on site must be carried out carefully and in the safest possible manner and the Contractor is to make a thorough examination and take all necessary precautions before proceeding with the work. The outmost care is to be observed to avoid any structural or other damage in the remaining portions of the existing buildings.
	 
	 
	 
	 

	 
	
	Special care must be exercised as not to interfere with any electrical installation, and notice is to be given to the Representative/Agent when any disconnections, removal of wire, etc, are necessary and the Contractor is to afford every facility to the workmen carrying out the work.
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Disposal of material
	 
	 
	 
	 

	 
	
	All existing materials specified as 'removed' "demolished and removed", "hacked up or off and removed" or "taken down or off and removed" or "broken down and removed", etc. become the property of the Contractor.
	 
	 
	 
	 

	 
	
	If any of the bricks or other material specified to be "removed" are sound and considered suitable for any portion of the new work they must be thoroughly cleaned off, stackered on site for inspection by the Representative/Agent must be obtained before any such materials are re-used in the work.
	 
	 
	 
	 

	 
	
	All existing materials specified to be "taken down and set aside for re-use" or "taken down and set aside" shall remain the property of the Employer and must be cleaned off, cleared of all nails, etc., and neatly stacked and stored on site by the Contractor where directed and carefully handled during taking down, storage and refixing. The Contractor will be held responsible for the safety of these materials and must take all necessary pre-cautions for their protecction and any damage or loss that may occur maust be made good by the Contractor at his own expense.
	 
	 
	 
	 

	 
	
	TEMPORARY BARRIERS, SCREENS, ETC
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Temporary barriers, screens, etc including removal
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Budgetary allowance for hoarding of section of works during construction 
	Item 
	1,00
	 R      10 000,00 
	 R       10 000,00 

	 
	
	REMOVAL OF EXISTING WORK
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Taking out/off and removing sundry metalwork
	 
	 
	 
	 

	 
	L1
	Steel Louvers 850mm high to Aluminium windows, including bracing and all accessories etc complete
	m
	450,00
	 R 
	 R 

	 
	
	Recovering cost of selling/disposing metal offsite
	Item
	1,00
	 R 
	 R 

	 
	
	 
	 
	 
	 
	 

	3
	
	METALWORKS
	 
	 
	 
	 

	 
	
	Preambles
	 
	 
	 
	 

	 
	
	The contractor is referred to the relevant clause in the document Model Preambles for Trades as published by the Association of South African Quantity Surveyors as amended
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Supplementary Preambles
	 
	 
	 
	 

	 
	
	Descriptions of bolts, anchors, etc
	 
	 
	 
	 

	 
	
	Descriptions shall be deemed to include bolts, nuts and washers, anchors, chemical anchors and mortices in brickwork or concrete
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Louvre and Awnings Units
	 
	 
	 
	 

	 
	
	Modular louvres including frames to specialist detail. The contractor will be required to provide concept designs and shop drawings for client approval.
	 
	 
	 
	 

	 
	
	Provide the sum of R500 000.00 for louvre units
	Prov Sum
	1,00
	 R 
	 R 

	 
	
	Provide for profit & attendance
	Iten
	1,00
	 R 
	 R 

	 
	
	 
	 
	 
	 
	 

	4
	
	EXTERNAL WORKS
	 
	 
	 
	 

	 
	
	ROADWORK, PARKING AREAS AND PAVING
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Alterations
	 
	 
	 
	 

	 
	
	Break up and remove existing stone paving and prepare to receive new
	m2
	580,00
	 R 
	 R 

	 
	
	 
	 
	 
	 
	 

	 
	
	Earthworks
	 
	 
	 
	 

	 
	
	Site Clearance
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Digging up and removing rubbish, debris, vegetation, hedges, shrubs and trees not exceeding 200mm girth, bush, etc.
	m2
	580,00
	 R 
	 R 

	 
	
	Stripping average 500mm thick layer of top soil and stockpiling on site (LI)
	m2
	580,00
	 R 
	 R 

	 
	
	 
	 
	 
	 
	 

	 
	
	Open face excavation not exceeding 2m deep:
	 
	 
	 
	 

	 
	
	Over site to reduce levels and depositing excavated material in prescribed stock piles on site.
	m3
	301,00
	 R 
	 R 

	 
	
	 
	 
	 
	 
	 

	 
	
	Risk of Collapse 
	m2
	64,00
	 R 
	 R 

	 
	
	KEFFW
	Item
	1,00
	 R 
	 R 

	 
	
	 
	 
	 
	 
	 

	 
	
	150mm insitu material, supplied and carted onto the site by the Contractor, compacted to 90% modified AASHTO under solid floors. (LI)
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Under floors, steps, paving, etc
	m3
	89,00
	 R 
	 R 

	 
	
	 
	 
	 
	 
	 

	 
	
	20mm Coarse river sand filling supplied by the contractor, compacted to 100% Mod AASHTO density
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Under floors (LI)    
	m2
	580,00
	 R 
	 R 

	 
	
	Compaction Surfaces:
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	
	Compaction of ground surface under roads etc including scarifying for a depth of 150mm, breaking down oversize material, adding suitable material from excavated material where necessary and compacting to 93% Mod AASHTO density.
	m2
	580,00
	 R 
	 R 

	
	 
	200 x 100 x 80 mm  "Bosun or similar approved" Interlocking pavers pavers or similar approved interlocking paving
	 
	 
	 
	 

	
	 
	Paving to areas etc to falls on 50mm thick clean river sand (preparation of ground or filling elsewhere measured)
	m2
	275,00
	 R 
	 R 

	
	 
	 
	 
	 
	 
	 

	
	 
	300 x 400 x 100 mm  "Bosun or similar approved " Urban Large pavers or similar approved interlocking paving
	 
	 
	 
	 

	
	 
	 
	 
	 
	 
	 

	
	 
	Paving to areas etc to falls on 50mm thick clean river sand (preparation of ground or filling elsewhere measured)
	m2
	580,00
	 R 
	 R 

	
	 
	 
	 
	 
	 
	 

	
	 
	Removal of existing bollards, including transporting and disposal, and finishing to same standard as surrounding surface area: , Including digging excating in existing concrete/pavers 
	m 
	380,00
	 R 
	 R 

	
	 
	 
	 
	 
	 
	 

	
	 
	Supply and install in exsting line New Bollards as per spec, spacing is to be as per existing, Approximately 1300 mm span between bollards
	 
	 
	 
	 

	
	 
	 
	 
	 
	 
	 

	
	 
	BENCHES, TABLES, ETC
	 
	 
	 
	 

	
	 
	 
	 
	 
	 
	 

	
	 
	"Old World Concretes" garden furniture with brown
exposed aggregate finish to precast concrete
components, including excavation, backfilling and
unreinforced concrete footing where applicable
	 
	 
	 
	 

	
	 
	Benches 435 x 1 800 x 455mm high
	No
	5,00
	 R 
	 R 

	
	 
	Round concrete litter bins, size 495 diameter x 760mm high
	No
	5,00
	 R 
	 R 

	
	 
	 
	 
	 
	 
	 

	
	 
	PROVISIONAL SUM
	 
	 
	 
	 

	
	 
	Provide the amount of R 180 000.00 (One hundred and eighty thousand rand) for landscaping 
	Item
	1,00
	 R    180 000,00 
	 R      180 000,00 

	
	 
	 
	 
	 
	 
	 

	 
	 
	PRICE SUMMARY
	 
	 
	 
	 

	 A 
	 
	 SUB TOTAL FOR THE WORKS - EXCLUDING VAT 
	 
	 
	 
	 R 

	 
	
	 
	 
	 
	 
	 

	 B 
	 
	 CONTINGENCIES - 10% OF A 
	 
	 
	 
	 R

	 
	
	 
	 
	 
	 
	 

	 C 
	 
	 SUB TOTAL FOR THE WORKS INCLUDING CONTINGENCIES - EXCLUDING VAT - A + B 
	 
	 
	 
	 R 

	 
	
	 
	 
	 
	 
	 

	 D 
	 
	 VALUE ADDED TAX - VAT AT 15% OF C 
	 
	 
	 
	 R 

	 
	
	 
	 
	 
	 
	 

	 E 
	 
	 TOTAL PRICE FOR THE WORKS - INCLUDING VAT - C + D (Price transferred to Form of Offer)  
	 
	 
	 
	 R 
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C3.1: Employer’s works Information

1. Description of the works
The scope of works involves procurement of the services of a contractor to perform the following activities but not limited to:

· Remove rusted shade louvers and supports and replace with new alumimuim awnings supported by galvanised structure.

The contractor is to make provision to provide concept deigns for client approval

The contractor is to make provision to provide detailed shop drawings for client approval

The contractor is to make provision to supply and install new louvres / awning’s as approved
· Replacement of existing worn-out bollards and replacement with new to ensure secure passenger guidance. 
· Removal of existing damaged pavers and replacement with new , including surface preparation complete.

· Addition of concrete benches to improve passenger travelling experience
2. Interpretation and terminology
· No data
3. Contract Management 

Management meetings

· Risk Reduction meeting to be held monthly. 

· Representatives of the contractor and the Airports Company South Africa to be present in the meeting

· Meeting to be held at the Employer’s site and a venue to be communicated a week in advance.
	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk reduction meeting and compensation events
	Monthly
	KPA
	Contractor, Employer, Supervisor

	Overall contract progress and feedback
	Monthly
	KPA
	Employer, Contractor, Supervisor, 


Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.  Records of these meetings shall be submitted to the Project Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

Health and safety risk management
· The contractor shall have a toolbox meeting stating all the health and safety related issues and must be documented as such before any work can start.
· The Contractor shall comply with the health and safety requirements contained Part C1.4 to this Works Information. 
· The contractor shall ensure that all personnel performing work have correct PPE.
Environmental constraints and management

· The contractor to ensure that the design and his associated activities (installation, disposal of waste, noise, pollution etc.) complies with ACSA environmental policy. The contractor is required to report monthly on any environmental issues that affect the project or affected by project.
Quality assurance requirements

· Within the period stated in the Contact Data, the Contractor submits his complete quality control and assurance system (with all quality control and assurance procedures and manuals) for review and acceptance by the Employer.  The manual includes pro-forma checklists for all requirements of the Contractor’s quality control and assurance program and those called for in the Scope.
· Acceptance by the Employer of the Contractor’s quality assurance programme, quality plans and/or inspection and/or test plans, or of those of his Subcontractors will not relieve the Contractor of his obligation to provide services which meet the requirements of the Contract.
Programming

· The program is as per Tender submission. The first revised program shall be submitted within two weeks after the start date.
· The Contractor’s Personnel As per Tender submission
Insurance provided by the Employer As per Part C1.5
· Provision of bonds and guarantees.
· Without limitation to the Employer’s rights under the Contract, the Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in terms of this contract has been received and accepted by the person notified to the Contractor by the Project Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does not affect the Employer’s right to termination stated in this contract. 
Records of Defined Cost, payments & assessments of compensation events to be kept by the Contractor. The records should be filed by the contractor as hard copies and share with Project Manager on soft copy (emailed) without limitation to the Employer’s rights under the Contractor.
Training workshops and technology transfer
· The contractor shall conduct technology transfer on Completion of the works. 
4. Engineering and design of the works
Employer’s design



The Employers’ design is limited to the following:


Layout of the existing buildings and equipment
Parts of the works which the Contractor is to design



The Contractor is responsible for the detail design of the following:

· See C3.2 below.
Procedure for submission and acceptance of Contractor’s design


The contractor’s design as well as Employer specification and installation requirements as per tender submission will be used for this project. The As built drawings to be prepared by the Contractor and submitted to the Project Manager for acceptance.
Use of Contractor’s design

The contractor to ensure adherence to the specification as per tender documents and built thee final product for purpose that is intended for.

Equipment required to be included in the works

The contractor may use any electrical equipment or tool to ensure the proper completion of works. The list of all tools to be used onsite to be presented as the part of safety file including the safe operating procedures for those tools.

As-built drawings, operating manuals, and maintenance schedules

The contractor to provide As-built drawings, operating manuals and maintenance as stated in the Bill of Quantities as the part of the hand-over documentation.
5. Procurement

Personnel: 

Minimum requirements of people employed on the Site.
No Minimum requirements of people employed on the Site.
Subcontracting

Preferred subcontractors

No preferred subcontractor or supplier by Employer.

Limitations on subcontracting

The main contractor will be responsible for the subcontractor and must ensure that he complies to ACSA regulations and always have the correct PPE and comply to ACSA health and safety requirements.
Plant and Materials

Plant & Materials provided “free issue” by the Employer.
Plant & Material storage and safeguard is the responsibility of the contractor. The contractor to clearly state the lead times on Contractor’s procurement of plant and materials.

Contractor’s procurement of Plant and Materials

Contractor to ensure that the material procured are compliant with the specification on the tender document, where possible the procurement preference should be given to Black owned suppliers.
Tests and inspections before delivery

A proof of Factory testing will be required prior the delivery of material.

Marking Plant and Materials outside the Working Areas

The contractor needs to state how the material will be marked once the deposit amount is paid. The contractor to indicate how the guarantee of the material delivery will be ensured once the deposit is paid upfront.
Contractor’s Equipment (including temporary works)

Contractor equipment and material to be safely secured at all times especially when not used on the airside.
6. Construction

Temporary works, Site services & construction constraints


Site establishment and equipment to be based on the airside. It will be a contractor’s responsibility to provide a secure environment for their equipment. The contractor’s personnel will be restricted to the contractors own established site and the agreed area of work. The contractor’s personnel will not be permitted at the Airside/restricted areas without the necessary reflective jackets.
Employer’s Site entry and security control, permits, and Site regulations.
An induction course must be attended by the contractor and all personnel who would be involved on site. The contractor to make his own arrangement for staff full medicals and schedule with the ACSA’s project manager for the induction course. Security arrangements would be discussed at the induction meeting and should be strictly adhered to. It should be noted that ACSA premises complies to National Key Point Regulations, every person who conduct work at the airport will be subjected to security vetting. ACSA will not be held liable should one of the contractor member fail SAPS vetting process. 
The Contractor shall procure the services at King Phalo Airport. All airside services are in restricted areas and access-controlled areas; accordingly, it is crucial for the Contractor to note that King Phalo Airports are National Key Point and governed as such.



(b)
The Contractor shall be compensated for costs relating to Employer 
required permits.



(c)
The Contractor must ensure that he/she is, at all times, familiar with 
the Employer’s safety and security requirements relating to permits in order 
for no services to be delayed as a result thereof.  This includes the permit 
application process (available to the Contractor upon request).



(d)
The Contractor shall have no claim against the Employer in the 

event that a permit request is refused for reasons not attributable to the 

Employer.



 (e)
The following table is not all inclusive, but is provided for illustration 
purposes:

	Permit
	Required by/for
	Department

	AVOP – Airside Vehicle Operator permit
	All drivers of vehicles on airside
	ACSA Safety

	Airside Vehicle Permit


	All vehicles that enter airside
	ACSA Safety

	Basement Parking permit
	All vehicles allowed to enter the delivery basement
	ACSA Parking

	Personal permit
	All persons employed on the airport
	ACSA Security

	Cell phone permit
	All persons taking cell phones to airside
	ACSA Security

	Lap top permit
	All persons taking lap top computers to airside
	ACSA Security

	Camera permit
	All persons taking cameras or camera equipment to airside
	ACSA Security

	Hot Works Permit
	All welding and/metal cutting services
	ACSA Safety / Fire & Rescue



(f)
Proof of having attended the airside induction training course is 
required for all personal permit applications.  Persons applying for an AVOP 
must provide proof of having attended an AVOP course.  Fees are levied for 
these courses.  Fees are further levied for all permit renewals and refresher 
courses - where applicable.



(g)
Use of cell phones on airside is not permitted unless the user is in 
possession of an appropriate Airport permit for the device.  Cell phone 
permit issuing authority lies with the ACSA Security department.



(h)
The Contractor shall not be allowed to use two-way radios at on the 


Employer’s Premises unless these radios are of the type as approved by the ACSA IT department and are intrinsically safe.

Restrictions to access on Site, roads, walkways and barricades

The Contractor shall protect the site properly and shall so arrange his operations that the minimum danger and inconvenience is caused to airport operations. For this purpose, he shall provide and maintain sufficient signs, lights, barriers, fencing and guarding as may be necessary or required.
People restrictions on Site; hours of work, conduct and records.

It is expected that contractors wear visible company uniform or reflector jackets with contractor name there-on when entering the premise as form of identification. Permits to be always displayed whilst on site.


Work will be conducted in a way such that it does not have impact on operations, contractor will be expected to work in the evening during periods 6pm – 5am. Work program to be submitted with the tender to ensure the manoeuvring area is clear of aircraft movements prior and during construction work.
Title to materials from demolition and excavation

The contractor must submit a method statement to the environmental department regarding explosion and excavations. 
Contractor’s Equipment

Contractor to keep record of equipment on site, service history etc. and keep a copy on site.
Site services and facilities provided by the Employer
 
The Contractor shall be entitled to use such supplies of electricity and water as may be available on the Site for the purpose of the Works and at his own expense, shall provide any apparatus necessary for such use.  The Contractor shall notify ACSA of any equipment or facility, which will be a consumer of electricity and water. The Contractor shall provide everything else necessary for Providing the Works
Facilities provided by the Contractor.
Facilities e.g., storage, site offices, vehicle, equipment provided by the contractor 
should be safeguarded by the contractor during the construction and be removed off site upon the completion of the contract.
Existing premises, inspection of adjoining properties and checking work of Others.
All operations required in connection with the Agreement shall, as far as the 
provisions of the Agreement permit, not unnecessarily or in an improper manner 
encroach upon the use of airport facilities.

The contractor is to take cognizance that the airport is used by others and other 

contractors may be on site for unrelated projects/services.
Site conditions and requirements 

Safety measures to be adhered to according OHS Act. Adhere to ACSA airside 
safety requirements regarding equipment, vehicles, and personnel operating on the 
airside.

Full risk analysis on working on height, next to aircraft and airside and mitigation 

thereof to considered as part of safety file requirements. 
Contractor to ensure that other Underground services, other existing services, cable 
and pipe trenches and covers are identified to prevent any disruption to these 
services due to contractor’s activities.

Contractor to take necessary steps to control noise, dust, water, and waste during 
his/her activities onsite.

Completion, testing, commissioning, and correction of Defects

Work to be done by the Completion Date

All work is to be done by the Contractor shall be completed by the Completion Date, save for the following: [list project-specific exceptions and state by when the work should be completed]

The Project Manager cannot certify Completion until all the work except that listed above has been completed and is also free of Defects which would have, in his opinion, prevented the Employer from using the works and Others from doing their work.

Use of the works before Completion has been certified

The Employer may use any part of the works before Completion has been certified but if he does so he takes over the part of the works. Any defect must be attended to as stipulated in the defect clause

Materials facilities and samples for tests and inspections 

The contractor to present the product sample to the Project Manager prior the installation and submit the relevant factory test certificates.
Commissioning

The contractor to submit the commission procedures and plan to the Project Manager for approval. The commissioning procedure and plans will be adhered to during commissioning.

Start-up procedures required to put the works into operation.
The contractor to ensure that he complies with all ACSA security, safety, 


environmental and operational requirements prior to the commencement of works 
complete accordingly.
Take over procedures.
The works will be handed over partially or fully once commissioned and certified by 
Project Manager. The commissioning should be witnessed by both ACSA 
representative and the contractor representative. 
Access given by the Employer for correction of Defects

The Project Manager arranges for the Employer to allow the Contractor access to and use of a part of the works which has been taken over if needed to correct a Defect.  After the works have been put into operation, the Employer may require the Contractor to undertake certain procedures before such access can be granted. Performance tests after Completion
Performance tests after Completion

Contractor to ensure all necessary tests and calibrations are conducted and submit all reports to the Employer.
Operational maintenance after Completion

Maintenance manuals and training will be provided by the contractor on completion 
of works.
7. Plant and Materials standards and workmanship

Investigation, survey and Site clearance
Contract to ensure that a thorough inspection and clearance is conducted prior commencement of work of any other services that might be impacted by contractor’s activities.
Building works

Product specification and installation standard to be compliant with the standard stated above in the Scope of Works
Civil engineering and structural works

As per Scope of Work 
Electrical & mechanical engineering works

As per Scope of Work
8. List of drawings

1.1. Drawings issued by the Employer.
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.
	Drawing number
	Revision
	Title

	EL/AP/600.21/DT-AB
	1
	Terminal Building

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


C3.2
Contractor’s Works Information

Description of works
	PART C4:   SITE INFORMATION 



	Document reference
	Title
	No of pages

	
	This cover page
	1

	C4
	Site Information
	1

	Annexure A
	Pricing for Permits
	1

	Figure 1
	King Phalo Airport (Overview)
	1

	Annexure B
	Safety File Requirements
	1

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


Core clause 11.2(16) states 

“Site Information is information which describes the Site and its surroundings and is in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information.



Description of the Site and its surroundings

General description

The work will be carried out at King Phalo Airport Airside and Landside. The work will be at Terminal Building sensitive area and surrounding areas.
Existing buildings, structures, and plant & machinery on the Site
King Phalo Airport 
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Figure 1: King Phalo Airport (KPA) Terminal Overview 
Other reports and publicly available information

KPA is a national key point, and the contractor must read the national key point ACT to familiarise themselves with the regulations.
Annexure A: Current Pricing for Permits 
	Number
	Type of Permit
	Charge
	Vat 14%
	Total Amount

	1.
	Personal permit
	R 225.71
	R 33.86
	R 259.56

	2.
	Temporary permit (1 day)
	R 31.45
	R 4.72
	R 36.17

	3.
	Temporary permit (2 - 5 days)
	R 43.80
	R 6.57
	R 50.37

	4.
	Temporary permit (6 days)
	R 210.90
	R 31.64
	R 242.54

	5.
	Cell permit
	R 53.19
	R 7.98
	R 61.17

	6.
	Temporary Vehicle (1 – day)
	R 37.92
	R 5.69
	R 43.61

	7.
	Temporary Vehicle (2 – days)
	R 71.22
	R 10.68
	R 81.90

	8.
	Temporary Vehicle (3 – days)
	R 104.53
	R 15.68
	R 120.21

	9.
	Temporary Vehicle (1 – 3 - months)
	R 303.17
	R 42.44
	R 345.61

	10.
	Vehicle (One Year)
	R 1 055.44
	R 147.77
	R 1 203.21

	11.
	Vehicle (Add on charges)
	R 3 581.04
	R 501.34
	R 4 082.38


Annexure B: Safety File Requirements 

	No.
	Document requested
	Status received (Yes/ No/N/A)
	Compliance Status/ Comments 

	1. 
	Mandatory OHS appointments
	Yes
	

	
	Section 16(1), 16(2) & 8(2)  
	Yes
	

	
	SHE Representative
	Yes 
	

	
	First Aider(s) (Must have formal competency)
	Yes 
	

	
	Fire Marshall
	Yes 
	

	
	Supervisors
	Yes 
	

	
	Risk Assessor (Must have formal competency)
	Yes 
	

	
	Incident Investigator
	Yes 
	

	
	CR 24 & EMR 9 Electrical Tool Inspector  
	Yes 
	

	
	Portable (Hand) Tool inspector
	Ye 
	

	2. 
	Scope of work
	Yes 
	

	3. 
	Equipment and tools list
	Yes 
	

	4. 
	Toolbox talks
	Yes 
	

	5. 
	ACSA Safety, Health, and Environmental Induction
	Yes 
	

	6. 
	Signed Section 37(2) Agreement (ACSA & Principal Contractor/Principal contractor & Sub contractor is sub-contracting)
	Yes 
	

	7. 
	Valid Letter of Good Standing  
	Yes 
	

	8. 
	Method Statement
	Yes 
	

	9. 
	Project Specific SHE Plan
	Yes 
	

	10. 
	Valid Medicals fitness certificates as per Annexure 3 of the CR 2014 regulations
	Yes 
	

	11. 
	ID copies of the employees on-site
	Yes 
	

	12. 
	Pre-populated WCL2 form 
	Yes 
	

	13. 
	Emergency Plan and Contact details for emergencies
	Yes 
	

	14. 
	Proof of competencies
	Yes 
	

	15. 
	Signed Environmental Terms and Conditions to Commence Work –EMS 048 attached 
	Yes 
	

	16. 
	Select relevant high-risk activity to be performed.

· Working at heights 

· Painting works.
· Work in Confined Space
· Waterproofing
· Other 
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