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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB
Grading of 8GB or Higher in the following Class of works General Building (GB) to tender for the
“PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST HOSPITAL IN MT
FLETCHER?” for a 30 months’ contract. The contract will be based on the JBCC Edition 6.2 of 2018
and the Eastern Cape Public Works and Infrastructure will enter into a contract with the successful
tenderer.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar
services to those that are required are eligible to submit tenders.

Bid documents are downloadable free of charge from the Department of Public Works and
Infrastructure website (www.ecdpw.gov.za/tenders) or from the National Treasury’s tender portal
(http://www.etender.gov.za/content/advertised-tenders). Bid documents will be available on 19 May
2023. No bid documents will be available at departmental offices.

Below is a link containing a Bill of Quantities/Drawings:
https://drive.google.com/drive/folders/1pye9aqVegEs9plv4269DBQuIXBIQJ8LT-C?usp=share link

There will be a compulsory briefing meeting on 08 June 2023, at Taylor Bequest Hospital Mount
Fletcher. Prospective bidders are to meet at main entrance of the hospital at 11h00.

Queries relating to the issue of these documents may be addressed in writing through email to:
supply.chain@ecdpw.gov.za Technical enquiries: may be addressed in writing to Ms. S.Ysterman—
email: YstermanS@pimecdpw.co.za

The closing time for receipt of tenders by the ECDPWI is 11:00am on 27 June 2023. Tender will be
open in public and results to be further published on the departmental website
(www.ecdpw.gov.zal/tenders)

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or
before closing time and the correct location as the department will not take responsibility of wrong
delivery. Tenderers using courier services for delivery of their bid documents must ensure the delivery
is at the correct place / location and time as the department will not be held responsible for wrong
delivery. Not delivered to Departmental officials. The Department will not accept responsibility if bids
received by officials are not timely deposited in the Bid Box.

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be
registered on the National Treasury Central Supplier Data Base and proof of registration must be
submitted with the proposal (https://secure.csd.gov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

B. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “SCMU5-23/24-0005”: “PROVISION OF
STAFF ACCOMMODATION AT TAYLOR BEQUEST HOSPITAL IN MT FLETCHER” must be
deposited in the bid box, DEPARTMENT OF PUBLIC WORKS, FRONT CORNER OF QHASANA
BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, BISHO.
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C. BID EVALUATION:
This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions, thereafter they will be
evaluated on Preferential Procurement Regulations 2022.

Phase Two: Bidders passing all stages above will thereafter be evaluated on PPR2022.

PREFERENTIAL PROCUREMENT REGULATIONS 2022 POINTS WILL BE AWARDED AS

FOLLOWS:

Maximum points on price - 90 points
Maximum points for Specific Goals - 10 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES
1. The minimum specifications, other bid conditions and rules are detailed in the bid document
under Tender Data
2. The Department of Public Works and Infrastructure SCM policy applies.
3. Tender validity period is 120 days.

D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

SCM RELATED ENQUIRIES
Email Address: supply.chain@ecdpw.gov.za

TECHNICAL ENOQURIES

Ms. S. Ysterman

Tel No: 040 602 4155

Email Address: YstermanS@ pimoecdpw.co.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3
and as contained in Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009
Government Gazette No 42622 of August 2019).

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies

Clause
number

Tender Data

3.1

The Employer is Public Works and Infrastructure

3.2

The tender documents issued by the employer comprise the following documents:
THE TENDER

Part T1: Tendering procedures

T1.1 - Tender notice and invitation to tender
T1.2 - Tender data

Part T2: Returnable documents

T2.1 - List of returnable documents

T2.2 - Returnable schedules

THE CONTRACT

Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance

C1.2 - Contract data

C1.3 - Dispute Resolution Mechanism

Part C2: Pricing data

C2.1 - Pricing Instructions

C2.2 - Bills of Quantities

Part C3: Scope of work

C3 - Scope of work

Part C4: Site information

C4 - Site information

3.3

The tender documents issued by the employer comprise the documents listed on the contents page

3.4

The employer’s agent is:

Name: Ms S.Ysterman

Qhasana Building,

Department of Public Works and Infrastructure
Independence Avenue, Bhisho

Tel No: 040 602 4155

Email Address: YstermanS@pimoecdpw.gov.za

3.5

The language for communications is English

3.6

The competitive negotiation procedure shall be applied.

3.7

Method 2: Two (2) stage procurement procedure shall be applied.

Tender’s obligations

4.1

The following tenderers who are registered with the CIDB, or are capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated:

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB Grade 8GB
or Higher class of construction work; and

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;
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2. the lead partner has a contractor grading designation in the CIDB Grade 7 or higher class of construction
work (GB); and

3. the combined contractor grading designation calculated in accordance with the Construction industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a CIDB Grade 8GB or higher class of construction work or a value
determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry Development
Regulations.

4 Joint Venture Agreement.

4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not
compensate the tenderer for any costs incurred in attending interviews or making any submissions in the
office of the employer.

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify
the employer of any discrepancy or omission.

4.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

45 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are incorporated into the tender documents by
reference.

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if

necessary, apply for an extension to the closing time stated in the tender data, in order to take the addenda
into account.

4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to
Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and
tenders will be received only from those tendering entities appearing on the attendance list.

Tender documents will not be made available at the clarification meeting

4.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 7 (Seven)
working days before the closing time stated in the tender data.

4.9 Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law
requires to be paid [except value added tax (VAT)], and other levies payable by the successful tenderer, that
are applicable 14 days before the closing time stated in the tender data. Show the VAT payable by the
employer separately as an addition to the tendered total of the prices. Provide rates and prices that are fixed
for the duration of the contract and not subject to adjustment except as provided for in the conditions of
contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data.

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer or to correct errors made by the tenderer and ensure that all signatories to the tender offer
initial all such alterations.

Do not make erasures using masking fluid.

411 Main tender offers are not required to be submitted together with alternative tenders.
4.12 No alternative tender offers will be considered
4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.
Submit

a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with a translation of any documentation in a language other than the language of
communication established in 3.5, and

b) the parts communicated electronically by the employer of its agents on paper format with the tender.
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4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A
days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS
10845-3.

4.13.4 The employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT
CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, BISHO.
Physical address: Independence avenue, Ground Floor, Qhasana Building, Bhisho 5605
Identification details: SCMU5-23/24-0005: “PROVISION OF STAFF ACCOMMODATION AT
TAYLOR BEQUEST HOSPITAL IN MT FLETCHER”

Closing time and date: 27 June 2023 at 11:00

4.135 The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in
order the South African Revenue Services. In the case of a Joint Venture/Consortium/Sub -contractors each
party must submit a separate CSD report showing, amongst other things, that tax matters of the service
provider are in order the South African Revenue Services.

2) CIDB Grading certificate or CRS number.

4.13.6 A two-envelope procedure will not be required.

4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts
that the employer does not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

4.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the extended
deadline.

4.15.1 The tender offer validity period is 120 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data. If requested by the employer, consider
extending the validity period stated in the tender data for an agreed additional period, with or without any
conditions attached to such extension. Extend the period of the tender security, if any, to cover any agreed
extension requested by the employer.

4.15.2 Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as
relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or
refused to commence the contract; had their contract terminated for reasons within their control without
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in bad
faith towards the Provincial Government; or, made any incorrect statement in any affidavit or declaration
with regard to a preference claimed and is unable to prove to the satisfaction of the Provincial Government
that the statement was made in good faith or reasonable steps were taken to confirm the correctness of the
statements, such tenderer/s may be placed under restriction from tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and
also on cidb Inform Practice Note #30. Excerpts of the policy can be availed on request of any interested
tenderer.

4.16 Access shall be provided for the following inspections, tests and analysis: N/A
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4.17

the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance
Bond / Guarantee / Surety / Security to the format and/or standard as per DPWI policy

Employer’s undertakings

5.1

The Employer will respond to requests for clarification received up to Seven (7) working days before the
tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data,
grant such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Seven (7) working days before tender closing time.

5.3

Tenders will be opened immediately after the closing time for tenders at 11:00am hours.

54

Do not disclose to tenderers, or to any person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

55

Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received

a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one which, in
the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or

f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

5.6

Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures

apply.

571

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.

Table F.1: Formulae for calculating the value of A
Formula | Comparison aimed at achieving Option 1 Option 22

1 Highest price or discount — 1
A:[l_'_(PPPw}J A=%

m

2 Lowest price or percentage commission [ fee P_P )
A= ]_M] 4 = P%

m

a P is the comparative offer of the most favourable comparative offer.

P is the comparative offer of the tender offer under consideration.

5.7.2

The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, Price
and Preference

Phase 1: Administrative requirements and Mandatory requirements

Phase 2: Price and preference (90/10 system)

12 | Pa ge Version 7 of April 2019

SCMU5-23/24-0005 -
€I 7=

EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK




1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

Bidders’ proposals must meet the following minimum requirements and supporting documents
must be submitted with the completed bid document in a sealed envelope in the bid box at the
closing date and time. Failure to comply will automatically eliminate the bid for further

consideration:

1. Bid Document (This Document must be submitted in its original format)

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be
accepted.

3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice
and requirements. The status on CIDB must be active. It is the responsibility of the bidder to keep the
status on CIDB active throughout bidding process (advert till award stage).

4. Bidders must be a legal entity or partnership or consortia.

5.  Form of offer and Acceptance (fully completed and signed).

6. SBD 4- Declaration of Interest (fully completed and signed). SBD4 must be duly completed and
signed. Does the bidder or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract, such interest must be disclosed on
guestion 2.3.1.

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-
responsive.

8. Compulsory Enterprise Questionnaire (Completed and signed) (JV partners must complete separate
Questionnaire forms and submit).

9. |If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a
service provider is not a VAT Vendor but include VAT in its prices, the successful service provider will
be given 21 days to register as a VAT Vendor with SARS, after the issuing of an appointment letter. If a
bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT amount. VAT
vendors must include VAT at 15% in the bid offer(s).

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum (amount in
words) will govern.

11. Resolution to Sign (must be completed, if applicable).

12. Declaration of Employees of the State or other State Institutions.

13. Only one offer per bidder is allowed and alternative offers will not be considered. If more than one
offer is received, none of the offers will be considered.

14. Attendance of compulsory briefing meeting (if applicable)

Other Conditions of bid (Non eliminating unless expressly mentioned in the document):

1. The bidder must be registered on the Central Supplier Database (CSD) prior the award

2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD.
In cases where the bidder’s status is found non-compliant ,the bidder will be granted 7 days to correct
the status. A bidder that fails to rectify its tax matters with SARS will be declared non-responsive.

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the
non-awarding of points for specific goals.

5. The relevant designated sector: Steel Products, PVC, Concrete, and Components. The minimum
threshold for local production and content: 100%.

6. Bidders need to complete the Declaration Certificate for Local Content and Local Production to
be awarded points for Specific goals allocated for Local Content. This Declaration Certificate must
be completed, and signed and submitted as part of the bid documentation.

7. Bidders must submit a minimum of three (3) written contactable references for projects successfully

completed in the past (clearly indicating client name, contract value, contract term, and contact person,
contact details). Refer to Annexure | and Annexure M. This is not an elimination factor, but important for
the department to make a decision. Unless it is used for Quality/functionality Points.
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8. Bidders must submit a list of projects where he or she has submitted tender offers but tender results have
not been confirmed by the client. Refer to Annexure L. This is not an elimination factor, but important for
the department to make a decision. Unless it is used for Quality/functionality Points.

9. Bidders must submit their company profiles, list of available resources, plant and machinery, and any
other additional capacity with the bid. Refer to Annexures K and H. This is not an elimination factor, but
important for the department to make a decision. Unless it is used for Quality/functionality Points.

10. The bidder must also list all projects where there are pending litigations or litigations that have been
concluded. The form for this is also attached after Annexure J.

11. The Department will contract with the successful bidder by signing a formal contract.

12. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing schedule
must be priced for (except provisional sums and allowances which also need to be added to the total),
failure to do so will increase the commercial risk of the bid and may lead to elimination or passing over of
the bidder.

13. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of
quantities or anywhere), the department requires an item similar/equivalent or better.

14. DPWI Policy applies.

15. Protection of personal information: Consent (POPIA).

16. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the
form of contract to be signed by parties (e.g. JBCC Edition 6.2 of 2018).

17. EPWP policy will be applicable.

18. Contractor must commit to support and allocate 30% to SMMEs (EME /QSEs which are at least 51%
owed by Black people) within the Joe Ggabi District municipality region. The work packages to be
implemented by the local SMMEs are already set or allocated in the Bills of Quantities of the project as
provisional sums that a contractor will price only Profit and Attendance for. The responsibility to sub-
contract with competent and capable sub-contractors’ rests with the main contractor/supplier. Once
awarded, to bring harmony on site, the department reserves the right to intervene in the selection of
local sub-contractors or SMMEs on site.

2. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS
The 90/10 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
and Specific Goals/Preferential Procurement Regulations 2022

Criteria Points
POINTS ON PRICE 90
SPECIFIC GOALS 10
TOTAL 100

The 90/10 preference point system for acquisition of services, works or goods exceeding Rand value
of R50 million:
(a) The following formula must be used to calculate the points for price in respect of tenders (including price
quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable
taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm)

Pm
The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of
R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.
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5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative Compliance, price and
preference)
574 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A
5.7.5 Each evaluation criteria will be assessed in terms of five indicators — N/A
5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A
5.8 Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government
(see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must
submit a CSD no. or tax status compliance pin.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard within 21 days after the
appointment.

d) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor
grading designation;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector.

f)  the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect.

g) thetenderer has completed the Compulsory Declaration and there are no conflicts of interest which may
impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially
compromise the tender process.

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest that may impact the tenderer’s ability to perform the contract in the best interests of the employer
or potentially compromise the tender process and persons in the employ of the state are permitted to
submit tenders or participate in the contract;

i) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

i)  The tenderer undertakes to maximize the sourcing of building material or infrastructure input material
from Eastern Cape based suppliers or manufacturers.

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.

I) The tenderer has duly completed and signed the Declaration Certificate for Local Production and
Content and Local Content Declaration: Summary Schedule and submitted the documents at the
closing date and time of the bid.

m) the tender has offered a market-related. If the offer is believed not to be market related, the department
through its Supply Chain Management bid committees will attempt to negotiate the offer with identified
bidder/s to a reasonable amount. Bidders are not allowed to increase their tender offers during this
process.

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a
letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be duly
signed by all directors and submitted the bid. Only a duly authorized official can sign the bid.
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0) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other
total amount indicated elsewhere in bidder’'s tender submission. If the Form of Offer and Acceptance
has no value or figure, the bidder will be regarded as having made no offer.

p) The department reserves the right not to award the bid to the most favourable tenderer, if any of the
situations occur: if it is not assisting in the advancement of designated groups; risk profile of the
favourable firm is too high; the bidder has been awarded a considerable number of projects by the
department or provincial government; has performed unsatisfactorily in the past, etc.

5.9

The number of paper copies of the signed contract to be provided by the employer is 1.

The additional conditions of tender are:
o  Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.

T.2.1

A. List of returnable documents

Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).

Returnable Schedules required for tender evaluation purposes
The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant:
¢ Record of Addenda to Tender Documents
e Proposed amendments and qualifications
e Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted).
e SBD 1, 4, 6.1, Declaration of Local Production and Local Content.
¢ Protection of personal content: Consent
e Form of Offer and Acceptance
o Complete priced Bills of Quantities, including Final Summary
o Certificate of Authority for Joint Ventures

Other documents required for tender evaluation purposes

The tenderer must provide the following returnable documents:

. A CSD Report for a contractor with valid and correct information.

. A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)

Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the
contract
The tenderer must complete the following returnable documents:
¢ A duly completed form of Offer and Acceptance (and any revision of prices if there are any).

Only authorized signatories may sign the original and all copies of the tender offer where required.

e Inthe case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated.

e Inthe case of a COMPANY submitting a tender, include a copy of a resolution by its board of
directors authorizing a director or other official of the company to sign the documents on behalf of the
company.

e In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its
members authorizing a member or other official of the corporation to sign the documents on each
member’s behalf.

¢ Inthe case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless
one partner or a group of partners has been authorized to sign on behalf of each partner, in which case
proof of such authorization shall be included in the Tender.
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e In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each
company of the joint venture together with a resolution by its members authorizing a member of the
joint venture to sign the documents on behalf of the joint venture.

Accept that failure to submit proof of authorization to sign the tender shall result in the tender offer
being regarded as non-responsive.

6 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and, in the
form, required, may be regarded by the employer as nonresponsive.
7 Canvassing and obtaining of additional information by tenderers
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials
or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to the Employer
arriving at a decision thereon.
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that
disclosed at the opening of tenders.
8 Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or
b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or
¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.
In the service of the state means to be -
a) a member of:-
a any municipal council;
b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d) a member of the board of directors of any municipal entity;
e) an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g)  provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No.1 of 1999);
h)  amember of the accounting authority of any national or provincial public entity; or
i) an employee of Parliament or a provincial legislature.
In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons
in service of state in part T2 of this procurement document must be completed.
9 Awards to close family members of persons in the service of the state
Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award
of more than R2000 to a person who is a spouse, child, or parent of a person in the service of the state
(defined in clause 8 above), or has been in the service of the state in the previous twelve months, including
a)the name of that person;
b) the capacity in which that person is in the service of the state; and
¢) the amount of the award.
In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.
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10

Respond to requests from the tenderer
The employer will respond to requests for clarification up to 7 (seven) working days before the tender
closing time.

11

Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders

12

Scoring quality / functionality: N/A

13

Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes and/or tender documents.

() No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

14

Dispute resolution mechanism will be done through the Adjudication route.

15

The department must when be acting against the tenderer or person awarded the contract on a fraudulent
basis, considers the provisions of Regulation 14:

The remedies provided for in Preferential Procurement Regulations 2017 do not prevent an institution from
instituting remedies arising from any other prescripts or contract.

16

Where the employer terminates the contract due to default of the contractor in whole or in part, the employer
may decide to: a) Refer the breach in contract to the cidb for investigation as a breach of the cidb Code of
Conduct in terms of the cidb Regulations; or b) may impose a restriction penalty on the contractor in terms
of Section 14 of the Preferential Procurement Regulations. The outcomes of such investigations in terms of
both the cidb Regulations and the Preferential Procurement Regulations may prohibit the contractor from
doing business with the public sector for a period not exceeding 10 years.
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PART T2
RETURNABLE DOCUMENTS
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PART T2.1: LIST OF RETURNABLE DOCUMENTS

20 | Page Version 7 of April 2019

SCMU5-23/24-0005

CONTRIBUTION TO A NATION AT WORK



=

8

;ﬁ'o”:

Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

P

A
SN

T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:

1 Returnable Schedules required for bid evaluation purposes

e Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted).
e Record of addenda issued (Only if addenda is issued)

e  Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)
2 Other documents required for bid evaluation purposes

e Form of Offer and Acceptance
e Complete Priced Bills of Quantities & Final Summary

3 Returnable Schedules that will be incorporated into the contract
e Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of
proposed

e Schedule of Plant and Equipment

e Record of projects: current, past and on tender.

e Project References — at least 3

e SBD 1, 4, 6.1, and Declaration for Local Production and Local Content
e Protection of personal content: Consent
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PART A SBD 1

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

CLOSING CLOSING
BID NUMBER: SCMU5-23/24-0005 DATE: 27 JUNE 2023 TIME: 11:00
DESCRIPTION: PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST HOSPITAL IN MT FLETCHER

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT

DEPARTMENT OF PUBLIC WORKS, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED
“TENDERS”, BHISHO.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON CONTACT PERSON Siphosethu Ysterman
TELEPHONE NUMBER TELEPHONE NUMBER 040 602 4155

FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS supply.chain@ecdpw.gov.za | E-MAIL ADDRESS YstermanS@pimoecdpw.co.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

SUPPLIER COMPLIANCE TAX COMPLIANCE CENTRAL
STATUS SYSTEM PIN: OR SUPPLIER
DATABASE No: MAAA
= STATUS LEVEL CK APPLICAB =BBEE STATUS L TICK APPLICABLE BOX
VERIFICA E ATE @) SWOR F IT

(0]

es

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER
TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED Lves [iNo
(@) Cves a) ARE YOU A FOREIGN BASED
REPRESENTATIVE IN SOUTH SUPPLIER FOR THE GOODS [IF YES, COMPLETE
APRICA FOR THE GOODS ONo ISERVICES /WORKS OFFERED? | QUESTIONNAIRE
/SERVICES /WORKS OFFERED? | ||F YES ENCLOSE PROOF] BELOW ]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O ves CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? O YES CINO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O YES CJNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? O YES CJNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O YES CJNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

21
2.2

2.3

2.4
25

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:
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Compulsory Enterprise Questionaire

A

Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section 1: Name Of ENterpriSe: . .. ..o e
Section 2: VAT registration number, if any: . ... .

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners
Section 5:  Particulars of companies and close corporations

Company registration number

Close corporation NUMDET . . ... ...
Tax reference NUMDET . . . . ..o e

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender
requirement.

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a
requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises,

or may exercise, control over the enterprise appears, has within the last five years been convicted of fraud or

corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

Signed Date
Name Position
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

21

211

2.2

221

2.3

23.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise, employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

! the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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DECLARATION

[, the Undersigned, (NAME)........cuiiir it e e e e e e ae s
in submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications
or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The lowest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:
(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 90

SPECIFIC GOALS 10
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of
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this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULA FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P mi Pt—P mi
Ps =80 (1-""2") or Ps=90(1-""20)
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2. FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
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80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2"%) or Ps=90(1+"— )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number of Number of points
points claimed (90/10
allocated system)
The specific goals allocated points in terms of EEE/ANOEEI G (To be completed by

this tender (To be the tenderer)
completed by
the organ of
state)

Historically Disadvantaged Individual:-

(a) 100% black ownership 5
(b) 51% to 99% black ownership 4
(c) Less than 51% black ownership 0
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Black women ownership:-
(a) 100% black women ownership 2
(b) 30% to 99% black women ownership | 1
(c) Less than 30% black women 0
ownership
Locality:-
(a) Within the Eastern Cape 2
(b) Outside the Eastern Cape 0
Local Content:-
(@) Compliant to local content requirements 1
(b) Non-Compliant to local content 0
reguirements

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of compPany/firm. ... ..o

4.4, Company registration NUMDbEr: ...

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

W
W
W
U
U
]
]
[l

4.6. [, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
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to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:
DATE:

ADDRESS:
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DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

Province of the
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ﬁ

This declaration forms part of all bids invited with local content and it serves as a declaration form for
local content (local production and local content are used interchangeably).

1. A bidder will not be awarded points for Specific goals allocated for Local Content if this
Declaration Certificate is not completed, signed and submitted as part of the bid
documentation;

2. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard

IN RESPECT OF BID NO.: SCMU5-23/24-0005: PROVISION OF STAFF ACCOMMODATION AT
TAYLOR BEQUEST HOSPITAL IN MT FLETCHER

ISSUED BY: (Procurement Authority / Name of Institution): EASTERN CAPE DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE

I, the undersigned, . SR POPPPPPPPPPRTR (i 0| o T4 4 [=T) B

do hereby declare, in my capamty B8 Lt e

OF e (name of bidder entity), the
following:

(@) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that:

0) the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in terms
of SATS 1286:2011; and

Bid price, excluding VAT R
Imported content R
Stipulated minimum threshold for local content 100%
Local content %

(c) Il accept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

(d) lunderstand that the awarding of the bid is dependent on the accuracy of the information furnished
in this application.

SIGNATURE: DATE:
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Local Content — Declaration Summary Schedule

Tender value | Imported Local value | Local
net of value (R) (R) content %
exempted (per item)
imported C6 Cc7
Bill Stipulated Tender Exempted content.
Bill Page ltem Description of Services Works Unit of Quantity Minimum price - each | imported C5
No. No or Goods measure C1 Threshold (excl VAT) | value. C8
' C2 C3 C4
(C3-C4=C5)
(CixcC4
=C6) (C1x
C3=C7)
CONCRETE
41, 15MPa m3 94
170,414, | C,1 100%
434
411,417, Q,C 25Mpa m3 172
422,426, "
434, 439, D, E, 100%
468 FG,
K, L
41, 30Mpa m?3 1516
48,170,1 | AB,
71,180,4 | CD, 100%
34 E.F
407,413 | AB 35Mpa m?3 158 100%
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PRECAST CONCRETE
50,184 A Cills m 376 100%
A,B, Lintels m 203
541901 | op g 100%
91
,G
410411 ﬁ,G, Kerbs m 1301 100%
449,450 | A,B,F | Channels m 561 100%
REINFORCEMENT
Mild Steel 100%
41,49, 8mm Bars Tonne 39.003
171,183, | F,.C,A
413,415, | D,C,
423427, | EB, 100%
435,440, | H
417
High Tensile Steel
41,49, 10mm Bars Tonne 43.279
171,183, | G,D,
413,415, | F.BE 100%
417,427, | ,CA
435,441
49,172,1 12mm Bars Tonne 77.558
83,4154 | AE,
17,4234 | C.D,F 100%
27,4354 | B
41,
42,49, 16mm Bars Tonne 30.864
172,183, | B,F,.D
415 E 100%
427,435,
172 C 20mm Bars Tonne 10.894 100%
Brick Reinforcing
A,B, | 75mm Wide m 1364.475
4354, 1 ED, 100%
174,
B,
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190,416,
418
43,54, BCE 150mm Wide m 1849.752
174,190, E C 100%
416,441 | '
174,190 | GF 230mm Wide m 39.708 100%
Mesh Reinforcing
49,183,4 GE Type 193 m? 1290
41,450,4 ~ 100%
69 CG,D
172,4124 | D, Type 245 m2 1465
50, CH 100%
183,408, | F,AJF | Type 395 m? 886.244 100%
415,427 | \EF
ROOF COVERINGS AND
FLASHINGS
0.53mm Thick 700mm cover
Klip-tite™ profile roof sheeting
60,61, B,C, Roof Sheeting m? 2040.933 100%
200,201, | AB,
202, AC,
428,435, | AE,
436 A
203 D Roof Ventilator No 1 100%
61,201,2 | AB, | Flashings and cappings m 1586 100%
02,203,4 | C,D,
28,436 EA
205 A Fullbore outlet No 20 100%
GUTTERS & DOWNPIPES
0.8mm Ogee profiled pre-coated
seamless aluminium gutters
including matching rivet-fixed
mitres and end caps internally
sealed using Silicon Mastic,
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7.‘-.{:;

hung by nail fixed internal
aluminium hangers at 600mm
centres installed strictly
according to manufacturer's
specifications
23,204,4 FBA Gutters m 1079 100%
62,204,4 | B,E, Downpipes m 645 100%
29 D
STRUCTURAL STEEL
114,121, Hollow Sections Ton 21.006
304, B,D,
305,306, | E,C, 0
423, AG, 100%
430,437, | F
441
114,304, | C,D, Lipped Channels Ton 7.449 100%
430,437 | E,G
114,304, | C,E, Angle sections Ton 7.094
306, D,F.E 0
423437, | G,B, 100%
442 A
114,121, Base plates No 475
GIF1
122, AB
305,306, | g A 100%
307, HN
423,430, O’ '
437,442
114,305, | F,A,C | Flat sections, connections Ton 1.586
100%
430, 437 | FH
STEEL FITTINGS
107 B,C Steel Shelving No 24 100%
284 A Filing cabinet No 2 100%
104,284 B,C, Lockers No 7 100%
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STAINLESS ST
FITTINGS
523,281, FED Toilet Roll Holder No 67 100%
283 D Stainless steel wall bench No 1 100%
103,282 | D,A, | Paper towel dispensers No 8 100%
103,282 | GE Soap dispensers No 17 100%
103,282 | EB Waste disposal bin No 8 100%
103,281 | B,D Towel rail No 62 100%
103,282 | C Soap Tray No 17 100%
283 A Disabled rail No 5 100%
118,310, AE Stainless steel balustrade m 384 100%
311,431 '
312 AC Stainless steel handrail m 67 100%
STEEL DOOR FRAMES
1.6mm Purpose made mild steel
/galvanized steel frames suitable
for half brick and one brick
walls and suitable for two screw
on stainless steel ball bearing
hinges per door leaf
316317 A,B, | Steel door frames for single and No 149 100%
318, ' | C,D, | double doors
E,F
GARAGE DOORS
318 B Garage doors No 5 100%
ALUMINIUM
123,319 | A,B, | Aluminium view panels in doors No 5 100%
B,C, | Aluminium door light panels No 25 100%
319 D
123 B,C Aluminium view panels in walls No 2 100%
ni 0,
124,323 E,F,G | Aluminium louvred doors No 77 100%
lAlBi
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C,D,
E
123,124, Aluminium doors No 122 100%
D,A,
320, B.C
321,322, D'E'F
442,443 T
125,126, | B,C, | Aluminium windows and panels No 351 100%
324,325, | AB,
326,327, | C,D,
328, EF
126,329 E,A, Aluminium shower doors No 17 100%
STAINLESS STEEL
1.6mm Stainless steel type 304
Stainless steel model Oval A No 7 100%
138,351 | B.A, wash hand basin
138,352, | AB, Stainless steel single and double No 10 100%
353 C sinks
352 D Stainless steel wash trough 600 x | No 1 100%
500 x 250mm
352 A Stainless steel slop hopper 535 x No 1 100%
685 x 510mm
FENCING AND GATES
119,120, gé pH;gQISsecurity fencing partitioning | No 19 100%
121, 473, DE
474 A High security fencing panels size | No 10 100%
' ' 525 x 2100mm
473 c High security fencing panels size | No 10 100%
' ' 1050 x 2100mm
473 B High security fencing panels size | No 128 100%
3300 x 2100mm
474 D High se_curi_ty fencing panels No 10 100%
under dig size 525 x 600mm
474 c High se_curi_ty fencing panels No 10 100%
under dig size 1050 x 600mm
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474 B High security fencing panels No 128 100%
under dig size 3300 x 600mm
473 A H-shaped profile secure post No 220 100%
2700mm long
119,478 | AB Swing gates Single and double No 12 100%
—= 5
475478 i,c, Sliding gates No 3 100%
50 x 2.8mm Galvanized steel No 186 100%
479 B : .
intermediate post
100 x 3mm Galvanized steel No 42 100%
479 C L
straining post
100 x 3mm Galvanized steel No 27 100%
479 D
corner post
150 x 3mm Galvanized steel gate | No 8 100%
479 E post
480 B Security fencing weld mesh m 865 100%
panels 50 x 25 x 2.5 x 2.4m high
480 E Double gate No 2 100%
481 A Single gate No 1 100%
PVC PIPES
uPVC pipes class 9
142,360 | F,A 40mm Pipe in and on walls m 63 100%
1 i 0,
142,360 gg 50mm Pipe in and on walls m 83 100%
I 1 0,
142,360, ll;'CI;E 110mm Pipe in walls m 82 100%
361, 444 HAD
UuPVC pipes class 34
361 B,C 40mm Pipes in ground m 72 100%
1 i 0,
143 361 é\,D, 50mm Pipes in ground m 121 100%
143, B 75mm Pipes in ground m 11 100%
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- A . 0
143,361, C,F,G | 110mm Pipes in ground m 311 100%
454 AB,
C,D
—— 5
454,455 E,F,G | 160mm Pipes in ground m 60 100%
,H,C
uPVC fittings
D,E,F | 40mm Fittings No 133 100%
,GA,
143,362 | B,C,
D,E,F
IGVH
H,1,J, | 50mm Fittings No 208 100%
143,363, KA,
364 B.C,
D,E,F
!G!H
L,N, 75mm Fittings No 10 100%
143,144 | MA,
F
144,205, | B,C, | 110mm Fittings No 316 100%
364, D,E,
365,444, | GH,I,
545, FAL
463,466 | J
C,D, | 160mm Fittings No 17 100%
EF.G
455,467 A,
B
PLUMBING SUNDRIES
Cleaning eye and cover
1 1 1 0,
366,455 A, B, | Castiron cleaning eye with cover | No 14 100%
H,l and frame
Manhole cover
1 0,
456,457 FA Cast iron manhole cover and No 6 100%
frame
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Stainless steel manhole cover and | No 1 100%
457 B

frame

— 5

457 c ,fAIummlum manhole cover and No 3 100%

rame

SLEEVES

UPVC sleeves laid in trenches
420 B 110mm Diameter sleeve pipes m 1275 100%
420 C 110mm Long radius bend / elbow | No 49 100%
420 D 160mm Diameter sleeve pipes M 30 100%
420 E 160mm Long radius bend / elbow | No 8 100%

BID PRICE EXC VAT (R)

TOTAL IMPORTED CONTENT VALUE

(R)

TOTAL LOCAL CONTENT VALUE (R)
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PROOF OF REGISTRATION ON THE
NATIONAL TREASURY CENTRAL SUPPLIER
DATABASE

(ATTACH HERE)
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VALID COPY CIDB CERTIFICATE
(ATTACH HERE)
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA)

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of
personal information through its entire life cycle of collection, transfer, storing and deletion.

As part of its business activities, the Department of Public Works and Infrastructure obtains and
requires access to personal data from a wide range of internal and external parties, including
without limitation bidders who respond to requests for proposals that are published by the
Department of Public Works and Infrastructure from time to time. The Department of Public Works
and Infrastructure confirms that it shall process the information disclosed by Bidders for the
purpose of evaluating and subsequently awarding/appointing a successful Bidder.

The Department of Public Works and Infrastructure hereby states that it does not and will never
modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose
or permit the disclosure of any personal information to any Third Party without the prior written
consent of the owner of the information.

Similarly, Bidders will from time-to-time access and be seized with information of a personal
nature pertaining to the Department of Public Works and Infrastructure. Some of the information
may because of legislative compliances be available in the public domain, whilst some is uniquely
provided to bidders in pursuit of procurement or other business-related activities. In this regard,
the Department of Public Works and Infrastructure requires that Bidders which receive or have
access to its personal information, process any such information in a manner compliant with the
requirements of the POPIA.

AGREEMENT

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and
undertake that upon obtaining and
having access to personal information relating to either of them, they shall always ensure

that:

a) They process the information only for the express purpose for which it was obtained.

b) Information is provided only to designated and authorized personnel who require the
personal information to carry out the Parties’ respective obligations in terms of the
Procurement processes.

¢) They will introduce, and implement all reasonable measures ensure the protection of all
personal information from unauthorized access and/or use.

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity
of all personal information in its possession or under its control.

e) The Parties agree that if personal information will be processed for any other purpose other
than the one for which the accessing of the information was intended, explicit written consent
will be obtained prior to the execution of such reason.

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable
internal and external risks to the interception of personal information in its possession or
under its control and shall implement and maintain appropriate controls in mitigation of such
risks.

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control
which belongs to the other Party once it no longer serves the purpose for which it was collected, subject
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to any legal retention requirements. The information will be destroyed in such a manner that it cannot be
reconstructed to its original form, linking it to any individual or organization.
3. Bidder’s Obligations

a) The Bidder is required to notify the Information Officer of Department of Public Works and
Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss,
unauthorized access or unlawful use of any of the Department of Public Works and
Infrastructure’s personal information.

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate
the extent of the loss or compromise of personal data.

¢) The Bidder shall be required to provide the Department of Public Works and Infrastructure with
details of the persons affected by the compromise and the nature and extent of the compromise,
including details of the identity (if known) of the unauthorized person who may have accessed
or acquired the personal data.

d) The Bidder undertakes to co-operate with any investigation relating to security breach which is
carried out by or on behalf of Department of Public Works and Infrastructure.

On behalf of the Bidder:

Position Name of the Bidder

On behalf of the Client:

Signature Date

Position Name of Client Representative
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PART C1
AGREEMENTS AND CONTRACT DATA
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PART C1.1: FORM OF OFFER AND ACCEPTANCE
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C1.1- Form of Offer and Acceptance

Annex C
(normative)
FORM OF OFFER AND ACCEPTANCE

PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST

Project title HOSPITAL IN MT FLETCHER

SCMU number SCMU5-23/24-0005

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
HOSPITAL IN MT FLETCHER

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS
...................................................................................................................... Rand (in

R e (in figures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature

(Name and address of organization)
Name and signature
Of WItNESS  oviiiii e e Date ..o
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’'s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’'s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.*

Signature

(Name and address of organization)
Name and signature
of withess .. Date ..o

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details
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Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

Iasan alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after
the submission by the employer of one fully completed original copy of this document including the
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided
that the employer notifies the tenderer of the tracking number within 24 hours of such submission.
Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
HOSPITAL IN MT FLETCHER

SCMU NUMBER SCMUS5-23/24-0005

I / We confirm that the following communications received from the Department of Public Works

before the submission of this tender offer, amending the tender documents, have been taken into

account in this bid offer: (Attach additional pages if more space is required)

Item Date Title or Details No. of Pages

1

2

3

4

5

6

7

8

9

10

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
gualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
PROJECTIIIMLE HOSPITAL IN MT FLETCHER
SCMU NUMBER SCMU5-23/24-005
Page Clause /ltem Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all
directors):
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . .

.................................... authorized signatory of the company . ..................

................................................ , acting in the capacity of lead partner, to

sign all documents in connection with the tender offer and any contract resulting from it on our behalf.
PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST

PROJECTTITLE | | 0spITAL IN MT FLETCHER

SCMU NUMBER SCMU5-23/24-0005

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . ....ccooeee i
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SCHEDULE OF PROPOSED SUBCONTRACTORS

Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
FROJECT TIvLE HOSPITAL IN MT FLETCHER
SCMU NUMBER SCMU5-24/23-0005
We notify you that it is our intention to employ the following Subcontractors for work in this contract.
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be
submitted below.
If we are awarded a contract, we agree that this notification does not change the requirement for us
to submit the names of proposed subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then your written acceptance
of this list shall be binding between us.
We confirm that all subcontractors who are or to be contracted are registered on Central Supplier
Database (CSD).
No. Name and Nature and Year Value Contact details
address of extent of work | completed
proposed
Subcontractor
1
2
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3

4

5

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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CAPACITY OF THE BIDDER

PUBLIC WORKS & INFRASTRUCTURE

PROJECT TITLE

PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
HOSPITAL IN MT FLETCHER

SCMU NUMBER

SCMU5-23/24-0005

disregarded.)

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach
additional pages if more space is required. Failure to furnish the particulars may result in the Bid being

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity /
No. of
Resources

Categories of Employee -
Key Personnel (part of
Business Enterprise)

Professional

Registration No.

Date of Employment

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ heis duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signhed:

Date

Name:

Position

N =T o] =Y V=T 0= P
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RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.
1.2. Name of client.
1.3. Contact details of client.
1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.
1.5. The period during which the project was performed, and also, if this is different, the period during which
the tenderer’s team members were contracted.
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).
NO. | NAME OF PROJECT. | NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.
1
2
3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just
handed over/ towards completion (if they exist).Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:
2.1. Name of project.
2.2. Name of client.
2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and if this is different, the period during which the
tenderer’s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2
3

Attach a separate page to address this issue (the above table is just for reference purposes).

Signed

Name

Enterprise name

Date

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING

(if they exist)

(Any other client's tender must also be included)

BID NO. / VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & TENDERED IN SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)
1
2
3
4

Signed Date

Name Position

Enterprise name

If there are more projects, attach a separate page to address this issue (the above table is just for

reference purposes).
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was

made.
NO. | NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR
STATUS OF
LITIGATION
1
2
3
4
Signed Date
Name Position
Enterprise name
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Project Reference Forms -1

Proiect title: PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
J ' HOSPITAL IN MT FLETCHER
Project Number: SCMU5-23/24-0005

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5
1. Project performance / time

management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:
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Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 2023.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 2

Proiect title: PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
J ' HOSPITAL IN MT FLETCHER
Project Number: SCMU5-23/24-0005

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5
1. Project performance / time

management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:
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Thus signed at on this day of 2023.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms — 3

Proiect title: PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
J ' HOSPITAL IN MT FLETCHER
Project Number: SCMU5-23/24-0005

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
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E-mail:

Thus signed at on this day of 2023.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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BASELINE RISK ASSESSMENT

PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
PROJECTTITLE | ospITAL IN MT FLETCHER
SCMU NUMBER SCMU5-23/24-0005
PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE
Activity Risk to Risk to Risk to Risk to Public Control
Safety Health Environmental Safety
Measures
Brickwork Physical PPE, Use of
injury, Scaffolding
Fatality
Roofing Physical PPE, Use of
injury, Scaffolding
Fatality
Plastering Skin Long term | Ground Dust inhalation Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Paintwork Skin Long term | Ground Air pollution Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Construction Temporary Permanent | Noise pollution Noise pollution Guarding /
activities / deafness deafness barricading of site
demolition
Moving Driven over Injury to Fuel spillage Driven over by Signage and slow
machines by machines | workers machines driving

You can list all activities on a separate page to address this issue (the above table is just for reference purposes).
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A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
HOSPITAL IN MT FLETCHER

PROJECT DESCRIPTION | RENOVATIONS, UPGRADING AND MINOR ADDITIONS

(SCOPE)
SCMU NUMBER SCMU5-23/24-0005

CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,

manufacturers or accredited agents.

On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.

n

A. BUILDING MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &

RENOVATIONS)
ITEM BUILDING MATERIAL (TYPE) AM(ELSJLI'IFA(AR;E]ds)

1 Foundations:

1.1 Concrete

1.2 Reinforcement

1.3 Brickwork
2 Superstructure:

21 Brickwork

2.2 Brickwork Sundries

2.3 Lintels (precast concrete)

2.4 Roof Structure (Steel Structures)

25 Roof Covering (Steel)

2.6 Rainwater Goods

2.7 Doors (Timber)

70|Page Version 7 of April 2019

SCMUS-23/24-0005 -

. A

A J
ENPENDED PUBLIC WORKS PROSHAMME N n
CONTRIBUTION TO A NATION AT WORK



¥ Province of the

il EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Doors Frames (Steel)
2.8
29 Aluminium windows
2.10 Aluminium doors
3 Internal Finishes:
3.1 Floor Finishes (Tiling and screeds)
3.2 Tile Skirtings
3.3 Floor finishes and skirtings (Vinyl and screeds)
34 Internal Plaster
3.5 Internal Wall Finishes
3.6 Ceilings
3.7 Ceiling Finishes (Painting)
3.8 Cornices
3.9 Waterproofing products
4 External Finishes:
4.1 Bricks (all kinds)
4.2 External Plaster
4.3 External Wall Finishes (Painting)
5 Fittings and Furniture:
51 [ronmongery
5.2 Sanitaryware
5.3 Stainless Steel Fittings
5.4 Blinds
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6 Services:
6.1 Plumbing Pipes
6.2 Plumbing Fittings

7 External Works:
7.1 Paving
7.2 Kerbing
7.3 Fencing
7.4 Stormwater pipes
7.5 Stormwater channels
7.6 Water pipes

7.7 Sewer Pipes

TOTAL

B. CONFIRMATION

S (Contractor name)
acknowledge and confirm the above mentioned material will be sourced in the Eastern Cape Province, from
Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used, either
in the form of delivery notes, tax invoices or any formal document which verifies that the material or goods
were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name)
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PART C1.2: CONTRACT DATA
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The Joint Building Contracts Committee® - NPC
CONTRACT DATA
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES
Principal Building Agreement
Edition 6.2 - May 2018

A PROJECT INFORMATION

A1l.0 Works [1.1]

PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST

Project name HOSPITAL IN MT FLETCHER

Reference number SCMU5-23/24-0005

Works description Refer to document C3 — Scope of Work

A2.0 Site[1.1]

Erf / stand number Refer to document C4 — Site Information

Township / Suburb Mount Fletcher, Eastern Cape.

Site address Refer to document C4 — Site Information

Local authority Ulundini Local Municipality, in the Joe Ggabi District

A3.0 Employer [1.1]
Official Name of Organ of
State / Public Sector Body

Business registration

Eastern Cape Department of Public Works and Infrastructure

N/A

number /
VAT/GST number N/A
Country South Africa

Employer’s representative: Ms. S.Ysterman

Name
. YstermanS@pimoecdpw.co.za
E-mail
Mobile number Telephone number 040 602 4155
Postal address Independence Avenue, Qhasana Building, Bhisho | Postal Code | 5605
Physical address Independence Avenue, Qhasana Building, Bhisho | Postal Code | 5605
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A4.0 Principal Agent [1.1]

Name Sakhiwo FM Consortium (Pty) Ltd
Legal entity of above Contact person Gerry Fitzpatrick
Practice number Telephone number 043 727 0791

Mobile number 0837013136
Country South Africa E-malil gerard@sakhiwo.com
Postal address Postal Code
Physical address 1 Rochester Street, Vincent, East London Postal Code | 5201
A5.0 Agent[1.1]
Discipline Quantity Surveyor
Name SVP Quantity Surveyors and Project Managers (Pty) Ltd
Legal entity of above Contact person Gerdus Stoop
Practice number Telephone number 045 839 5260

Mobile number 074 310 5655
Country South Africa E-mail gerdus@svpqtn.co.za
Postal address PO Box 1761, Queenstown Postal Code 5320
Physical address 63a Berry Street, Queenstown Postal Code 5320
A6.0 Agent [1.1]
Discipline Architects
Name HDG Architects
Legal entity of above Contact person Richard Kriel / Mario Olivier
Practice number Telephone number 045 839 5728

Mobile number 082 788 2836 /082 444 1819
Country South Africa E-mail :chr?:?d%gg%giza /
Postal address PO Box 19704, Tecoma Postal Code 5214
Physical address Postal Code
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A7.0 Agent[1.1]

Discipline Civil / Structural Engineers
Name Bigen Africa Services (Pty) Ltd
Legal entity of above Contact person Brian Arthur
Practice number Telephone number 043 748 6230
Mobile number 084 661 1848

Country South Africa E-mail Brian.Arthur@bigengroup.com
Postal address PO Box 2697, Beacon Bay Postal Code 5205
Physical address Postal Code
A8.0 Agent[1.1]
Discipline Electrical Engineers
Name ESE Consult
Legal entity of above Contact person Andre Sieberhagen
Practice number Telephone number

Mobile number 087 160 0530
Country South Africa E-mail andre@ese.co.za
Postal address Postal Code
Physical address 18 Golf Road, Queenstown Postal Code | 5320
A9.0 Agent[1.1]
Discipline OHS Consultant
Name EQ Project Manager and Safety Solutions (Pty) Ltd
Legal entity of above Contact person Eric Ngampi
Practice number Telephone number 045 838 7080

Mobile number 072 256 0805
Country South Africa E-mail egpmss@gmail.com
Postal address Postal Code
Physical address 20 Ebden Street, Queenstown Postal Code | 5320
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PUBLIC WORKS & INFRASTRUCTURE

Discipline Mechanical Engineer
Name Deltamech
Legal entity of above Contact person P. Rossouw
Practice number Telephone number
Mobile number 083 279 3122

Country South Africa E-mail prossouw@deltamech.co.za
Postal address 1 Thomas Street, Gonubie Postal Code 5256
Physical address Postal Code
A11.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number

Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
A12.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number

Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
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CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities:
System/Method of measurement

Standard System of Measuring Building Work

(Sixth Edition) as amended

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country
[2.1]

Republic of South Africa

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement
[3.2]

South African Rand

B 4.0 Documents [5.0]

The original signed agreement is to be held by the principal agent

[5.2], if not, indicate by whom

Employer

Number of copies of construction information issued to the

contractor at no cost [5.6]

Three (3)

Documents comprising the agreement

Page numbers

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1to 30

The JBCC® Principal Building Agreement - Contract Data for Organs 11018

of State and other Public Sector Bodies, Edition 6.2 May 2018

The JBCC® General Preliminaries for use with the JBCC® Principal 110 30

Building Agreement, Edition 6.2 May 2018

Contract drawings — description Number Revision | Date

Site plan 20080-2-JG005.4-000- PR10 12 January
001 2023

Ground Floor plan — Building Type A double 20080-2-JG005.4-010- PRO2 17 October

storey accommodation 010 2022

Ground Floor plan — Building Type B double 20080-2-JG005.4-010- PRO2 17 October

storey accommodation 020 2022

Ground Floor plan — Building Type C double 20080-2-JG005.4-010- PR0O2 17 October

storey accommodation 030 2022

Ground Floor plan — Building Type D double 20080-2-JG005.4-010- PRO2 17 October

storey accommodation 040 2022
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Ground Floor plan — Building Type E single 20080-2-JG005.4-010- PR02 17 October
storey accommodation 050 2022
Ground Floor plan — Building Type F 2 20080-2-JG005.4-010- PRO3 07 November
Bedroom house 060 2022
Ground Floor plan — Building Type G 2 20080-2-JG005.4-010- PRO3 07 November
Bedroom house 070 2022
Ground Floor plan — Building Type H Existing | 20080-2-JG005.4-010- PRO1 21
accommodation 080 September
2022
Ground Floor plan — Building Type J Guard 20080-2-JG005.4-010- PRO5 31 October
House 090 2022
Ground Floor plan — Building Type K Laundry | 20080-2-JG005.4-010- PRO6 13 January
100 2023
Ground Floor plan — Building Type L Mortuary | 20080-2-JG005.4-010- PRO9 12 January
110 2023
Ground Floor plan — Building Type M Kitchen | 20080-2-JG005.4-010- PR10 12 January
120 2023
First Floor plan — Building Type A double 20080-2-JG005.4-010- PRO2 17 October
storey accommodation 210 2022
First Floor plan — Building Type B double 20080-2-JG005.4-010- PRO2 17 October
storey accommodation 220 2022
First Floor plan — Building Type C double 20080-2-JG005.4-010- PRO2 17 October
storey accommodation 230 2022
First Floor plan — Building Type D double 20080-2-JG005.4-010- PRO2 17 October
storey accommodation 240 2022
Section — Building Type A double storey 20080-2-JG005.4-020- PROO 08 July 2022
accommodation 010
Section — Building Type L Mortuary 20080-2-JG005.4-020- PRO3 29 November
110 2022
Section — Building Type M Kitchen 20080-2-JG005.4-020- PRO5 21 October
120 2022
Elevation and Section — Building Type E 20080-2-JG005.4-030- PROO 08 July 2022
single storey accommaodation 050
Elevation and Section — Building Type F 2 20080-2-JG005.4-030- PROO 08 July 2022
Bedroom house 060
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B 5.0 Employer’s Agents [6.0]
Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [6.2]

Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional interest
[6.3]

None

B 6.0 Insurances [10.0]

Insurances by employer Amount Deductible
including tax amount
. inc . .
ves /No: No g including tax

Contract works insurance:

New works [10.1.1]
(contract sum or amount)

Works with practical completion in sections
[10.2] (contract sum or amount

Works with alterations and additions [10.3]

or (reinstatement value of existing structures with or
including new works)

Direct contractors [10.1.1; 10.2] where applicable,
to be included in the contract works insurance

Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance

or

Escalation, professional fees and reinstatement
costs if not included above

Total of the above contract works insurance amount

Supplementary insurance [10.1.2; 10.2]
Public liability insurance [10.1.3; 10.2]
Removal of lateral support insurance [10.1.4; 10.2]

Other insurances [10.1.5]

Yes/ No? No If yes, description 1
Yes/ No? No If yes, description 2
and/or
Deductible
Insurances by Contractor Amount
including tax amount
. inc . :
Yes / No: Yes ¢ including tax
New works [10.1.1] N/A N/A
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(contract sum or amount)

or

Works with practical completion in sections
[10.2] (contract sum or amount)

N/A

N/A

Works with alterations and additions [10.3]
or | (reinstatement value of existing structures with or
including new works)

To the minimum
value of the
contract sum +
10%

With a deductible
not exceeding
5% of each and
every claim

Direct contractors [10.1.1; 10.2] where applicable,

costs if not included above

. . . N/A
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
. . . N/A
included in the contract works insurance
Escalation, professional fees and reinstatement N/A

Total of the above contract works insurance amount

To the minimum
value of the
contract sum +
10%

With a deductible
not exceeding 5%

Supplementary insurance [10.1.2; 10.2] R20 million of each and every
claim
Public liability insurance [10.1.3; 10.2] R5 million
Removal of lateral support insurance [10.1.4; 10.2] No
Other insurances [10.1.5]
Yes/ No? | No ‘ If yes, description 1
Hi Risk Insurance [10.1.5.1]
Yes/ No? ‘ No ‘ If yes, description 2
B 7.0 Obligations of the employer [12.1]
Existing premises will be in use and occupied [12.1.2] Yes / No? Yes

If yes, description

Taylor Bequest Hospital is a working hospital and construction will take place within

this premises

Restriction of working

hours [12.1.2]

Yes / No?

Yes

If yes, description

The completion of the project is urgent and work shall be executed during normal
working hours i.e. 7h00 until 17h00 daily including weekends. Work required to be
executed outside of these hours must be arranged with the Facilities Manager and

the Chief Executive of the hospital, in advance

Natural features and known services to be preserved by the 5

contractor [12.1.3] Yes / No~ No
If yes, description

Restrictions to the site or areas that the contractor may not ves / No? Yes
occupy [12.1.4]
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If yes, description Work areas and restricted areas shall be defined at Site Handover

Supply of free issue [12.1.10] Yes / No? No

If yes, description

B 8.0 Nominated subcontractors [14.0]

Yes / No? No If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

B 9.0 Selected subcontractors [15.0]

Yes / No? Yes If yes, description of specialisation
Specialisation 1 Electrical Installation

Specialisation 2 Fire detection Installation
Specialisation 3 HVAC Installation

Specialization 4 Medical Gas and LP Gas Installation
Specialization 5 Kitchen Equipment

Specialisation 6 Laundry Equipment

Specialisation 7 Refrigeration Equipment for Kitchen, Mortuary and General waste room
Specialisation 8

Specialisation 9

Specialisation 10

B 10.0 Direct contractors [16.0]

Yes / No? No If yes, description of extent of work
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
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‘ Extent of work [12.1.11] l |

B 11.0 Description of sections [20.1]

e 1x Single storey accommodation block (Block E) — 16 months (from date of Site

Section 1 Handover)

e 1 x Gate House (Block J) — 16 months (from date of Site Handover)

¢ Kitchen (Block M) — 2 to16 months (start date 2 months from date of Site
Handover)

e Upgrading of Laundry and Mortuary (Blocks K+L) - 2 to 16 months (start date 2
months from date of Site Handover)

o All works related to the above buildings, (including Electrical, Mechanical,
Fencing, external works, etc.) to ensure buildings described above is fully
functional and compliant.

e 5 x Two bedroomed houses (Blocks F+G) — 30 months (from date of Site

Section 2 Handover)

e 4 x Double Storey accommodation blocks (Blocks A-D) — 30 months (from date
of Site Handover)

e 2 X Renovation & upgrading existing accommodation units (Blocks H) - 16.5
months to 30 months (start date 16.5 months from date of Site Handover)

e All works related to the above buildings, (including Electrical, Mechanical,
Fencing, external works), not completed in Section 1 — remainder of works

Section 3 N/A
Section 4 N/A
Section 5 N/A
Section 6 N/A
Section 7 N/A

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

Practical Intended date of | Period for inspection | The date for practical Penalty for late
completion for the possession of by the principal completion shall be the | completion
works as a the site agent [19.3] period as indicated [24.1]
Whole Refer B17.0 below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24.1]
Penalty amount
working days Period in months per calendar day
(excl. tax)
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10 Working days

30 Calendar months

1.00¢/R100 of
Contract
amount

or where sections are applicable

Practical Intended date of | Period for The date for practical Penalty for late
completion of a possession of inspection by the completion shall be the | completion
section of the the site principal agent period as indicated [24.1]
works Refer B17.0 [19.3] below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24.1]
Penalty amount
Working days Period in months per calendar day
(excl. tax)
Section 1 10 Working days 16 Calendar months 2.00¢/R100 of
Contract amount
Section 2 10 Working Days | 30 Calendar months 1.00¢/R100 of
Contract amount
Section 3
Section 4
Section 5
Section 6
Section 7
Section 8
Remainder of the
Criteria to achieve practical completion not covered in the definition of practical completion
No further Criteria

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yes / No?

All works

Yes

If yes, description of applicable
elements

B 14.0 Payments [25.0]

Date of month for issue of regular payment certificates [25.2] 30th
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provided by Stats SA

Base date =
Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes /No? | Yes Tender closing
date
If yes, method to calculate CPAP calculated with Haylett formulae based on indices as

Employer shall pay the contractor

within: [25.10] Thirty (30) calendar days

B 15.0 Dispute resolution [30.0]

Adjudication [30.6.1; 30.10] Name of nominating body

Refer to Part C1.3 Dispute Resolution

Mechanism

Applicable rules for adjudication [30.6.2]

Adjudication in accordance with the CIDB
adjudication process

Arbitration [30.7.4; 30.10] Yes / No? No
If Yes, name of nominating body

*If No, then dispute will be referred to litigation

Applicable rules for arbitration [30.7.5] N/A
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B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes / No? No
Availability of construction information — is the
2
construction information complete? [B2.3] Yes /No* ves
Previous work - dimensional accuracy - details of previous N/A
contract(s) [B3.1]
Previous work - defects - details of previous contract(s) [B3.2] N/A
Inspection of adjoining properties - details [B3.3] N/A

Handover of site in stages - specific requirements
[B4.1]

Refer to B11 (Contract Data)

Enclosure of the works - specific requirements [B4.2]

Hoarding to working areas.

Geotechnical and other investigations - specific requirements
[B4.3]

N/A

Existing premises occupied - details [B4.5]

Working Areas will not be occupied

Services - known - specific requirements [B4.6] No
By contractor Yes / No? Yes
Water [B8.1] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Electricity [B8.2] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Ablution and welfare facilities [B8.3]
By employer Yes / No? No

Communication facilities - specific requirements [B8.4]

No specific requirements

Protection of the works - specific requirements [B11.1]

No specific requirements

Protection / isolation of existing works and works occupied in
sections - specific requirements [B11.2]

No specific requirements

Disturbance - specific requirements [B11.5]

No specific requirements

Environmental disturbance - specific requirements [B11.6]

No specific requirements
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B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement

87 | Page Version 7 of April 2019

SCMUS-23/24-0005

p—
203
CONTRIBUTIONTO A NATION AT WORK



) S 2 . £ Province of the
) ‘ﬂ!@ YEASTERN CAPE

A
‘»‘ PUBLIC WORKS & INFRASTRUCTURE

1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract
drawings, the priced document and any other documents reduced to writing and signed by the authorised
representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No
1 of 1999), calculated as simple interest, in respect of debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the

employer’s representative as named in the contract data for organs of state and other public sector
bodies

3.0 Offer and Acceptance
Amend 3.3 to read as follows:
This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and

continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

6.0 Employer’s Agents
Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
14.1.2,14.1.4,14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”
10.0 Insurances

Add the following as 10.1.5.1:

Hi risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:
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10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps for the protection
of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.1.5.14
The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from
any amounts still due under this contract or under any other contract presently or hereafter existing between
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible
whole

11.0 Securities

Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of the works executed on
site

12.0 Obligations of the Parties
Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the contractor complying with
the terms of 12.2.22
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12.2.2: Not applicable
Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where
this has not been waived”

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements

25.0 Payment
25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest”
25.14.2: Not applicable
27.0 Recovery of Expense and/or Loss
27.1.5: Not applicable
29.0 Termination
Add the following after 29.1.3: or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract
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TENDERER’S SELECTIONS

C 1.0 Security [11.0]

Guarantee for construction: Select Option A or B Option:

Option A

Payment reduction of 10% of the value certified in the payment certificate

Option B

Fixed construction guarantee of 5% of the contract sum and a payment reduction of
5% of the value certified in the payment certificate

Guarantee for payment by employer [11.5.1; 11.10] Not Applicable

11.3]

Advance payment, subject to a guarantee for advance payment [11.2.2;

Not Applicable

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date

C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,

Option A which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio
The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial

Option B establishment charge, a time-related charge and a final dis-establishment charge. Payment

of the time-related charge shall be assessed by the principal agent and adjusted from time
to time as may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related

Option A amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender
A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
Option B possession of the site. Such breakdown shall include, inter alia, the administrative

and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the

works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in
sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of
the contract value [23.2; 23.3] as compared to the number of calendar days in
the initial construction period [26.9.4]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension
to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of
the preliminaries for the period of construction during which the delay occurred
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Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent

(10%)
) Value-related - Fifteen per cent
Option A (15%)
Time-related - Seventy-five per cent
(75%)

Where the apportionment of the preliminaries per section is not provided, the
categorized amounts shall be prorated to the cost of each section within the
contract sum as determined by the principal agent

Ovtion B Where the detailed breakdown of preliminaries amounts for Option B is not
P provided, Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per
cent) Of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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PART C1.3: DISPUTE RESOLUTION MECHANISM
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C1.3 CIDB ADJUDICATOR’S AGREEMENT
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................... (AdAress) and. . ... ..t
(name of company / organization) Of . . . ... ... . . . e

........................................................ (address) (the Adjudicator).
Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . .
c AN KNOWN @S, . . e e
...... and these disputes or differences shall be/have been* referred to adjudication in accordance
with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may
be or has been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the
Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses
in accordance with the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication

and shall endeavour to ensure that anyone acting on their behalf or through them will do
likewise, save with the consent of the other Parties which consent shall not be unreasonably
refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have
been sent to him in relation to the adjudication and he shall retain documents for a further period
at the request of either Party.

SIGNED by:

Name:

who warrants that he / she is
duly authorized to sign for and
on behalf of the first Party in the

presence of

Witness

Name:

Address:

Date:

9% |Page

SIGNED by:

Name:

who warrants that he / she is
duly authorized to sign for and
behalf of the second Party in
the presence of

Witness:
Name
Address:

Date:
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Contract Data

1 The Adjudicator shall be paid at the hourlyrate of R. ... ........ in respect of all time spent
upon, or in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including,

but not restricted to:
(@) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.
(b) Telegrams, telex, faxes, and telephone calls.
Postage and similar delivery charges.
(d) Travelling, hotel expenses and other similar disbursements.
Room charges.
() Charges for legal or technical advice obtained in accordance with the Procedure.
3 The Adjudicator shall be paid an appointmentfeeof R............. This fee shall become
payable in equal amounts by each Party within ..... days of the appointment of the Adjudicator,
subject to an Invoice being provided. This fee will be deducted from the final statement of any
sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final
statement is less than the appointment fee the balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt

of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.
* Delete as necessary
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PART C2.1: PRICING INSTRUCTIONS
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C2.1 Pricing Instructions

1

10

The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work as amended) published and issued by the Association of South
African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition
of SABS 1200 Standardised Specifications for Mechanical Engineering Works.

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Electrical Engineering Works.

The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition
4.1, prepared by the Joint Building Contracts Committee, The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the preliminaries for the use of JBCC
Edition 6.2— May 2018. Only the headings and clause numbers for which allowance must be
made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities
are kept by the Principal Agent or Engineer and can be viewed at any time during office hours
up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract document, The Standard Conditions of Tender, Conditions
of Contract, Specifications, Drawings, The document “Construction Works: Specifications:
General Specification (PW371-A) Edition
2.0” is obtainable on the Department's website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump
sum document and be referred to for the full descriptions of work to be done and materials to
be used The document “Construction Works: Specifications: Particular Specification (PW 371-B)
Edition 2.0” is issued together with the drawings and shall be read in conjunction with the drawings
and the bills of quantities / lump sum document

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

100 | Pa ge Version 7 of April 2019

SCMU5-23/24-005 _
€I =

. A

A J
EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK


http://www.stanza.org.za/
http://www.iso.org/
http://www.publicworks.gov.za/

" Province of the

Sl EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

11  The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as
the preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the
contract.

12  Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 11 but taking into account the revised period for completing the works.

13  The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value
Related (V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time
Related (T).

14  Where no provision is made in the Bills of Quantities to indicate which of the three categories in
13 apply or where no selection is made, the adjustments shall be based on the following
breakdown:

a) 10 percent is Fixed
b) 15 percent is Value Related
c) 75 percent is Time Related

15  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in
respect of any staged or sectional completion shall be prorated to the value of each section.

16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the
bills of quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

17. The Contractor shall adhere to “The national minimum wage determined by the Minister in
accordance with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases
for duration of contract.

101 | Pa ge Version 7 of April 2019

SCMU5-23/24-005 .
t)m (T
xrmunes rusuc wones reosamms (] [ )



~5% Province of the

SV 450 EASTERN CAPE

(=X 7 PUBLIC WORKS & INFRASTRUCTURE
Dt S
—

EPWP REQUIREMENTS AND SPECIFICATION

102 | Page Version 7 of April 2019

SCMU5-23/24-005

ENPENDED PUBLIC WORKS PROSRAMME n p
CONTRIBUTION TO A NATION AT WORK




" Province of the

Sl EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC WORKS
PROGRAMME (EPWP)

PROVISION OF STAFF
. ACCOMMODATION AT TAYLOR
Project Name BEQUEST HOSPITAL IN MT SCMU Number SCMU5-23/24-0005

FLETCHER

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the
scope of work, is a variation to the contract. The items marked with the letters LI are not necessarily an
exhaustive list of all the activities which must be done by hand, and this clause does not over-ride any of
the requirements in the generic labour-intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.

DESCRIPTION OF THE WORKS
Employer's objectives
The employer’s objectives are to deliver public infrastructure using labour-intensive methods.

Labour-intensive works
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1.

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on
a skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.
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Table 1: Skills programme for supervisory and management staff

Personnel

NQF
level

Unit standard titles

Skills programme description

Team leader / supervisor

2

Apply Labour-Intensive
Construction Systems and
Techniques to Work Activities

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage

Use Labour-Intensive
Construction Methods to
Construct and Maintain Water
and Sanitation Services.

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
structures

This unit standard must be completed,
and

any one of these 3 unit standards

Personnel

NQF
level

Unit standard titles

Skills programme description

Foreman/supervisor

Implement Labour-Intensive
Construction Systems and
Techniques

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage

Use Labour-Intensive
Construction Methods to
Construct and Maintain Water
an Sanitation Services

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
structures

This unit standard must be completed,
and

any one of these 3 unit
standards

Site Agent /Manager (i.e. the
contractor's most senior
representative that is resident on
the site)

Manage Labour-Intensive
Construction Processes

Skills Programme against this single
unit standard

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za ,

tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.
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1.11 Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

1.1.2 The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the
Department of Labour.

1.1.3 Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

1.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time

taken to complete a weekly task is not within the requirements of 1.1.3.

1.15 The Contractor shall, through all available community structures, inform the local community of the
labour-intensive works and the employment opportunities presented thereby. Preference must be given to
people with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;
C) where subsistence-agriculture is the source of income.
d) that who are not in receipt of any social security pension income
1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-
skilled workers is in the following proportions:
a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
C) 2% on persons with disabilities.
1.2 Specific provisions pertaining to SANS 1914-5

1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.

1.2.2 Contract participation goals
1.22.1 There is no specified contract participation goal for the contract. The contract
participation goal shall be measured in the performance of the contract to enable
the employment provided to targeted labour to be quantified.
1.2.2.2 The wages and allowances used to calculate the contract participation goal shall,
with respect to both time-rated and task rated workers, comprise all wages paid and
any training allowance paid in respect of agreed training programmes.

1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.5 Variations to SANS 1914-5
1251 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or
sales tax which the law requires the employer to pay the contractor.

1.25.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour
as women, youth and persons with disabilities and the number of days of formal
training provided to targeted labour.

1.3 Training of targeted labour

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such
labour to master the basic work techniques required to undertake the work in accordance with the
requirements of the contract in a manner that does not compromise worker health and safety.
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1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the
Department of Labour. This training will take place as close to the project site as practically
possible. The contractor must access this training by informing the relevant regional office of the
Department of Labour in writing, within 14 days of being awarded the contract, of the likely
number of persons that will undergo training and when such training is required.

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training
programmes and shall take all reasonable steps to ensure that each beneficiary is provided with
two days of formal training for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to
workers who attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the
Employer prior to submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION
1 Scope

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage

¢) low-volume roads and sidewalks
2 Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of
Works to this Contract, the requirements of this specification shall prevail.

3 Hand excavatable material
Hand excavatable material is material:
a) Granular materials:

i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium
dense, or dense; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) Cohesive materials:

i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than
200mm, between 60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear
resistance of a soil comprising a drop weight of approximately 10 kg which falls
through a height of 400mm and drives a cone having a maximum diameter of 20mm
(cone angle of. 60 degrees with respect to the horizontal) into the material being
used.
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Table 1: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY | DESCRIPTION

Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance  to | Soft Easily dented by thumb;
penetration by sharp end sharp end of a geological
of a geological pick. pick can be pushed in 30-

40 mm; can be moulded
by fingers with some
pressure.

Medium dense Considerable resistance Firm Indented by thumb with
to penetration by sharp effort; sharp end of
end of a geological pick. geological pick can be

pushed in up to 10 mm;
very difficult to mould with
fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by
penetration by the sharp thumb-nail; slight
end of a geological pick; indentation produced by
requires many blows for pushing geological pick
excavation. point into soil; cannot be

moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail’
repeated blows of a with difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

4 Trench excavation

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated by
hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm.

Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less than
10mm and contains no isolated boulders, or

C) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

6 Excavation
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All hand excavatable material including topsoil classified as hand excavatable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be
excavated by hand.

Clearing and grubbing

Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand, regardless of the method of haulage.
Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150 m.

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for
haulage.

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. In addition, the items shall be large enough so that four workers can conveniently and
simultaneously acquire a proper handhold on them.
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Annex A: Skills compliance plans

Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

(Normative)
Skills compliance base line plan
Name of contractor:
Contact person: Telephone:
Address: Cell phone:
Email:
Contract / order number: Start date for contract / order:

Contract title:

Contract skills development goal (CSDG) (tick appropriate box)
o Tendered /contracted CSDG=............. hours
o Minimum CSDG calculated in accordance with standard

Minimum CSDG calculated in accordance with the standard (complete only if applicable)

Contract type (tick appropriate box): Contract amount

o professional service excl VAT R
o service Less expenses (if any) R
o engineering and construction works Less allowances R

CIDB Class of construction works, if applicable

Contract amount R

Contract amount expressed in millionsof Rand R............. m O

Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for
developing skills that result in nationally accredited outcomes through infrastructure contracts = .

hours

I intend achieving the CSDG as follows:

o Method 1: structured work experience learning component opportunities
towards a part or a full occupational qualification

o Method 2: structured work experience learning opportunities for
apprentices or other artisan learners e hours

o Method 3: work integrated learning opportunities for University of

Technology or Comprehensive University national diploma students === """ hours
o Method 4: structured work experience opportunities for candidates h
towards registration in a professional category of registraton e ours
............ hours
Total
The undersigned, who warrants that he / she is duly authorized to do so on
behalf of the Contractor, confirms that the contents of this plan are within
my personal knowledge and are to the best of my belief both true and
correct.
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Name Position
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Skills compliance report Date:
(tick appropriate box) o Interim report o Final report

Name of contractor:

Contact person: Telephone
Address: Cell phone
email
Contract / order number: Start date for contract / order:

Contract title:

Contract skills development goal (CSDG) ............ hours

Method 1: structured workplace experience learning component opportunities towards a part or a full
occupational qualification

Employed by contractor

Nam | Identity or | Cell or | Part or full | Student | SETA Dates for | Total hours
e passport telephon | occupationa | number | with engagement on work
number e I whom related to contract
number qualification learner is
NQF ref. no. aegistere Start End

Employed by subcontractor: (state name)

Nam | Identity or | Cell or | Part or full | Student | SETA Dates for | Total hours
e passport telephon | occupationa | number | with engagement on work
number e I whom related to contract
number qualification learner is Start End
NQF ref. no. (rjegistere ar :

Method 2: structured work experience learning component opportunities for apprentices or other artisan
learners

Employed by contractor

Nam | Identity or | Cell or | Listed National SETA with | Dates for engagement | Total
e passport telephon | trade artisan whom the | on works related to | hours
number e learner data | learner is | contract
number base registered

registration ’ Start End

number

(where

available)

Employed by subcontractor: (state name)

Nam | Identity or | Cell or | Listed National SETA Dates for engagement | Total
e passport telephon | trade artisan withwhom | on works related to | hours
number e learner data | thelearner | contract
number base is

registration registered | Start End

number
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(where
available)

Method 3: work integrated learning opportunities for University of Technology (UOT) or Comprehensive
University (CU) diploma students

Employed by contractor

Name | Identify or | Cell or | Diploma | Learner uoT/CU Date for engagement | Total
passport telephon registration with on contract hours
number e number whom the

number learner is | Start End
registere
d

Employed by sub-contractor

Name | Identify or | Cell or | Diploma | Learner uoT/CU Date for engagement | Total
passport telephon registration with on contract hours
number e number whom the

number learner is
registere
d

Method 4: structured work experience opportunities for candidates towards registration in a professional
category of registration

Employed by contractor

Nam | Identity or | Cell or | Statutory council particulars Dates for | Total hours
e passport telephon engagement on work
number e related to contract
number - . -
Title Registration Start | End
number

Employed by subcontractor

Nam | Identity or | Cell or | Statutory council particulars Dates for | Total hours
e passport telephon engagement on work
number e related to contract
number - . -
Title Registration Start | End
number

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Contractor,
confirms that the contents of this plan are within my personal knowledge and are to the best of my belief
both true and correct.
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Annex B: Incorporating this specification in a procurement document

Bl General

B1.1 The following clause should be added to the scope of work of a contract or order to establish
requirements:
Skills development requirements

The contractor shall achieve in the performance of the contract the contract skills development goal
established in the Department of Higher Education and Training’s Standard for developing skills that
result in nationally accredited outcomes through infrastructure contracts (September 2012)

Note: The term contractor may need to be changed to “consultant” or “professional service provider”
depending upon the term that is used in the form of contract that is adopted. The term “performance of the
contract” may need to be replaced with “execution of an order” where the scope of work forms part of an
order.

B1.2 Where an employer requires that employees of the state be seconded to the contractor in order to be
provided with work integrated learning opportunities, structured workplace experience opportunities or
structured mentorship opportunities in accordance with the provisions of this standard, the following clause
should be included in the scope of work:

The specified proportion of employees of the stateis .. . ... %. Work integrated learning opportunities
/ structured workplace experience opportunities / structured mentorship opportunities shall be offered
to any of the persons identified in Annexure 1. Persons selected by the contractor from the list in
Annexure 1 shall be seconded to the contractor under the following terms and conditions:

NOTE: The annexure should inform the contractor of the opportunities which the named employees of the
state require through the contract or order in order to attain a nationally accredited outcome.

B2 Financial incentives

Financial incentives may be offered to contractors should they exceed a key performance indicator (KPI) in
the performance a contract in the form of a contract skills development goal in accordance with the
requirements of this standard which can be agreed to either through a negotiation process before or after a
contract or order is awarded.

Financial incentives should not be confused for preferences for rewarding contactors for offering to achieve
a deliverable and a financial penalty (low performance damages) for failing to deliver on obligations. The
intention for offering financial incentives for the attainment of KPIs is to encourage, rather than coerce, the
contractor to meet and exceed the employer’s objectives.

Financial incentives can be formulated in a number of ways. The most common way is to make them linearly
proportional to increases in contract participation goals. Stepped incentives may also be used.
Consideration should be given to capping the quantum of the financial incentive.

Option X20 (Key Performance Indicators) of the NEC3 Engineering and Construction Contract, NEC3
Professional Service Contract and the NEC3 Term Service Contract makes provision for a contractor to be
paid an amount stated in an incentive schedule if the target stated for a key performance indicator is
improved upon or achieved.
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Additional conditions of contact need to be framed and included in the contract data where use is made of
other forms of contract.

Note: Financial incentives are usually used where tenderers are not invited to tender contract skills
development goals, but are required to accept a minimum contract skills development goal and are
rewarded for performance beyond the minimum.

B3 Sanctions

Sanctions should be provided for in the contract in the event that the contractor fails to substantiate that any
failure to achieve the contract participation goal was due to quantitative under runs, the elimination of items,
or any other reason beyond the contractor’s control which may be acceptable to the employer.

Appropriate action should be taken by employers against tenderers who are awarded contracts in
preference to others on a fraudulent basis or against contractors who fail to achieve their contractual
obligations relating to the development of skills. Employers have a number of sanctions and contractual
remedies available to address such situations, including the in position of a financial penalty (low
performance damages) more severe than the financial preference calculated at the time when tenders were
evaluated or more severe than complying with contractual obligations or not awarding future orders in terms
of framework agreements.
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PART C2.3: BILLS OF QUANTITIES (SEE ANNEXURE 3)
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DRAWINGS (SEE ANNEXURE 7)

Annotations at end of description i.e. (San005) refer to the Architect's specification attached to the
back of these bills of quantities. Tenderers are advised to study the Architect's specification for the
full intent and meaning of the relevant item
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PART 3 - LIST OF DRAWINGS -

The following drawings/annexure shall be issued during the bid period to form part of the bid documentation. Where
applicable, drawings/annexure could be re-issued to the Contractor at commencement of the construction phase.

Contract drawings
DRAWINGS

HDG-20080-2-JG005.4-000-001-PR10
HDG-20080-2-JG005.4-010-010-PR02
HDG-20080-2-JG005.4-010-020-PR02
HDG-20080-2-JG005.4-010-030-PR02
HDG-20080-2-JG005.4-010-040-PR02
HDG-20080-2-JG005.4-010-050-PR02
HDG-20080-2-JG005.4-010-060-PR0O3
HDG-20080-2-JG005.4-010-070-PR0O3
HDG-20080-2-JG005.4-010-080-PRO1
HDG-20080-2-JG005.4-010-090-PR0O5
HDG-20080-2-JG005.4-010-100-PR0O6
HDG-20080-2-JG005.4-010-110-PR09
HDG-20080-2-JG005.4-010-120-PR10
HDG-20080-2-JG005.4-010-210-PR02
HDG-20080-2-JG005.4-010-220-PR02
HDG-20080-2-JG005.4-010-230-PR02
HDG-20080-2-JG005.4-010-240-PR02
HDG-20080-2-JG005.4-020-010-PR0O0O
HDG-20080-2-JG005.4-020-110-PR0O3
HDG-20080-2-JG005.4-020-120-PR05
HDG-20080-2-JG005.4-030-050-PR0O0
HDG-20080-2-JG005.4-030-060-PR0O0

PUBLIC WORKS & INFRASTRUCTURE

SEE ANNEXURE 7

DESCRIPTION

SITE PLAN

BUILDING TYPE A GROUND FLOOR PLAN
BUILDING TYPE B GROUND FLOOR PLAN
BUILDING TYPE C GROUND FLOOR PLAN
BUILDING TYPE D GROUND FLOOR PLAN
BUILDING TYPE E GROUND FLOOR PLAN
BUILDING TYPE F GROUND FLOOR PLAN
BUILDING TYPE G GROUND FLOOR PLAN
BUILDING TYPE H GROUND FLOOR PLAN
BUILDING TYPE J GROUND FLOOR PLAN
BUILDING TYPE K GROUND FLOOR PLAN
BUILDING TYPE L GROUND FLOOR PLAN
BUILDING TYPE M GROUND FLOOR PLAN
BUILDING TYPE A FIRST FLOOR PLAN
BUILDING TYPE B FIRST FLOOR PLAN
BUILDING TYPE C FIRST FLOOR PLAN
BUILDING TYPE D FIRST FLOOR PLAN
BUILDING TYPE A SECTION A-A
BUILDING TYPE L SECTIONS

BUILDING TYPE M SECTION A

BUILDING TYPE E ELEVATION AND SECTION A-A
BUILDING TYPE F ELEVATION AND SECTION A-A

The following drawings is annexed to the Bills of Quantities

20080-2-JG005.4-HDG-010-090-PR0O5
20080-2-JG005.4-HDG-014-010-PR0O0O
20080-2-JG005.4-HDG-014-020-PR0O0
20080-2-JG005.4-HDG-014-030-PR0O0
20080-2-JG005.4-HDG-014-040-PR0O0O
20080-2-JG005.4-HDG-014-050-PR0O0O
20080-2-JG005.4-HDG-014-060-PR0O0O
20080-2-JG005.4-HDG-014-070-PR0O0O
20080-2-JG005.4-HDG-020-010-PR0O0O
20080-2-JG005.4-HDG-020-020-PR0O0
20080-2-JG005.4-HDG-020-030-PR0O0
20080-2-JG005.4-HDG-020-040-PR0O0O
20080-2-JG005.4-HDG-030-050-PR0O0
20080-2-JG005.4-HDG-030-060-PR0O0
20080-2-JG005.4-HDG-030-070-PR0O0O
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BUILDING TYPE J GROUND FLOOR PLAN
BUILDING TYPE A ROOF PLAN
BUILDING TYPE B ROOF PLAN
BUILDING TYPE C ROOF PLAN
BUILDING TYPE D ROOF PLAN
BUILDING TYPE E ROOF PLAN
BUILDING TYPE F ROOF PLAN
BUILDING TYPE G ROOF PLAN
BUILDING TYPE A SECTION A-A
BUILDING TYPE B SECTION A-B
BUILDING TYPE C SECTION A-C
BUILDING TYPE D SECTION A-D
BUILDING TYPE E SECTION A-A
BUILDING TYPE F SECTION A-A
BUILDING TYPE G SECTION A-A
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20080-2-JG005.4-HDG-040-001-PRO0 STAINLESS STEEL BALLUSTRADE 1 Page
20080-2-JG005.4-HDG-040-002-PR0O0 STAINLESS STEEL BALLUSTRADE 1 Page
20080-2-JG005.4-HDG-040-DT07-PROOCORNER PROJECTOR DETAIL (BUMO002) 1 Page
20080-2-JG005.4-HDG-040-DT08-PROOCORNER PROJECTOR DETAIL (BUMO0OG6) 1 Page
20080-2-JG005.4-HDG-040-DT09-PROOBUMPER RAIL INSTALLATION DETAILS 1 Page
20080-2-JG005.4-HDG-040-DT10-PROOBUMPER RAIL INSTALLATION DETAILS 1 Page
20080-2-JG005.4-HDG-040-DT12-PROOBUMPER RAIL DETAIL (BUMO009) 1 Page
20080-2-JG005.4-HDG-040-DT28-PROOBUMPER RAIL DETAIL (BUM019) 1 Page
20080-2-JG005.4-HDG-040-DT33-PROOCORNER GUARD DETAIL (BUMO024) 1 Page

20080-2-JG005.4-HDG-040-DT42-PR0O0 IMPACT CORNER GUARD DETAIL (BUM034) 1 Page

20080-2-JG005.4-HDG-040-DT45-PROOWALL GUARD DETAIL (BUM039) 1 Page
20080-2-JG005.4-HDG-042-002-PR0O0 IN SITU CAST WINDOW CILL 1 Page
20080-2-JG005.4-HDG-042-079-PR0O0 WATERSPOUT DETAIL 1 Page
20080-2-JG005.4-HDG-043-042-PR0O0 VENETIAN BLINDS INSTALATION DETAIL1 1 Page
20080-2-JG005.4-HDG-043-043-PR0O0 VENETIAN BLINDS INSTALATION DETAIL 2 1 Page
20080-2-JG005.4-HDG-044-005-PR0O0 CEILING DETAIL 005 1 Page
20080-2-JG005.4-HDG-044-007-PR0O1 CEILING DETAIL 007 1 Page
20080-2-JG005.4-HDG-044-020-PR0O0 STANDARD CEILING TRAP DOOR 1 Page
20080-2-JG005.4-HDG-044-050-PR0O0 STANDARD CEILING TRAP DOOR 1 Page
20080-2-JG005.4-HDG-045-CUPF01-PR0OO 450MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF02-PR0O0 300MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF03-PR0O0 450MM DRAWER UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF04-PR0O0 900MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF05-PRO0 1000MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF06-PRO0 900MM FLOOR CORNER UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF07-PROO 450MM BROOM CUPBOARD 1 Page
20080-2-JG005.4-HDG-045-CUPF013-PRO0  750MM PIGEON HOLE FLOOR 1 Page
20080-2-JG005.4-HDG-045-CUPF014-PRO0  2300MM WARDROBE 1 Page
20080-2-JG005.4-HDG-045-CUPF016-PRO0  450MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF018-PRO0  TYPICAL CUPBOARD IN-FILL 1 Page
20080-2-JG005.4-HDG-045-CUPF019-PROO  900MM WARDROBE 1 Page
20080-2-JG005.4-HDG-045-CUPF022-PRO0  450MM DRAWER UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF027-PRO0  1500MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF034-PRO0  450MM GROCERY CUPBOARD 1 Page
20080-2-JG005.4-HDG-045-CUPF079-PRO0  800MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF084-PRO0  800MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF085-PRO0  600MM FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF086-PRO0  1150MM UTILITY FLOOR UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPF105-PRO0  800MM MICROWAVE CUPBOARD 1 Page
20080-2-JG005.4-HDG-045-CUPWO003-PROO0  900MM WALL UNIT 1 Page
20080-2-JG005.4-HDG-045-CUPW016-PR0O0  650MM WALL CUPBOARD 1 Page
20080-2-JG005.4-HDG-045-CUPW020-PR0O0  450MM WALL UNIT 1 Page
20080-2-JG005.4-HDG-045-T01-T04-PR0O0O TYPICAL TOP DETAIL 1 Page
20080-2-JG005.4-HDG-045-T34-T37-PR0O0 TYPICAL TOP DETAIL 1 Page
20080-2-JG005.4-HDG-045-T57-T60-PR0O0 TYPICAL TOP DETAIL 1 Page
20080-2-JG005.4-HDG-045-S01-S04-R00 SUPPORT S01-S04 1 Page
20080-2-JG005.4-HDG-045-S20-PR0O0O SUPPORT S20 1 Page
20080-2-JG005.4-HDG-045-106-R00 TV CUPBOARD DETAIL 1 Page
20080-2-JG005.4-HDG-045-107-R00 KITCHEN JOINERY DETAIL 1 Page
20080-2-JG005.4-HDG-045-108-R00 KITCHEN JOINERY DETAIL 1 Page
20080-2-JG005.4-HDG-045-109-PR0O0 TV CUPBOARD DETAIL 1 Page
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20080-2-JG005.4-HDG-060-W001-PR0O0O WINDOW 1 Page
20080-2-JG005.4-HDG-060-W002-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W003-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W004-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W005-PRO0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W006-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W007-PRO0O WINDOW 1 Page
20080-2-JG005.4-HDG-060-W008-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W011-PRO0O WINDOW 1 Page
20080-2-JG005.4-HDG-060-W025-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W026-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W027-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W028-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W029-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W030-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W032-PR0O1 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W033-PR0O1 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W034-PR0O1 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W035-PR0O1 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W036-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W037-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W038-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W039-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W040-PRO0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W041-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W044-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W045-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W046-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W047-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-W048-PR0O0 WINDOW 1 Page
20080-2-JG005.4-HDG-060-VP001-PR0OO VEIW PANEL 1 Page
20080-2-JG005.4-HDG-060-VP002-PR0O0O VEIW PANEL 1 Page
20080-2-JG005.4-HDG-060-CVP001-PRO0O VEIW PANEL 1 Page
20080-2-JG005.4-HDG-060-901-PR0O0O ALUMINIUM WINDOW PREAMBLES 1 Page
20080-2-JG005.4-HDG-060-904-PR0O0O ALUMINIUM WINDOW PREAMBLES 1 Page
20080-2-JG005.4-HDG-070-ALTS002-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALTS007-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALTS008-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALTS009-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALTS010-PR0OO DOOR 1 Page
20080-2-JG005.4-HDG-070-ALTS012-PRO1 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLS001-PROO DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLS004-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLS005-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLS007-PRO0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLD001-PROO DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLD002-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLD003-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLD004-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALLPO03-PR00 PANEL 1 Page
20080-2-JG005.4-HDG-070-ALHS001-PR0OO DOOR 1 Page
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20080-2-JG005.4-HDG-070-ALHS002-PR0O0 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHS003-PR0O0 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHS004-PRO0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHS005-PR0O0 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHS006-PRO0 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHS007-PRO0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHS008-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHDO001-PR0OO DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHD002-PR0O0 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHDO003-PR0O0 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALHDO004-PR0O0 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALTD005-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-ALTD006-PR0O1 DOOR 1 Page
20080-2-JG005.4-HDG-070-ALTD0O07-PR0O0O DOOR 1 Page
20080-2-JG005.4-HDG-070-740-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-741-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-742-PR0O0 HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-743-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-744-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-760-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-761-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-764-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-769-PR0O0 HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-770-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-771-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-772-PR0O0 HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-773-PR0O0 HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-774-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-775-PR0O0 HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-776-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-777-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-778-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-781-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-811-PR0O0O HIGH SECURITY MESH 1 Page
20080-2-JG005.4-HDG-070-RS-EO001-R00 DOOR 1 Page
20080-2-JG005.4-HDG-070-RS-PU002-R00 DOOR 1 Page
20080-2-JG005.4-HDG-070-SEC-CVD002-PR02 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVD004-PRO1 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVD005-PRO1 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVD006-PR0O0 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVS002-PR02 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVS004-PR02 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVS005-R00 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVP006-R01 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVP007-PRO1 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVP009-PR02 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVSSa001-PR0O1 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVSSa002-PR0O0 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-CVSSa003-PR0O0 DOOR SEC 1 Page
20080-2-JG005.4-HDG-070-SEC-PP001-R00 PANEL 1 Page
20080-2-JG005.4-HDG-070-SEC-PP002-R00 PANEL 1 Page
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20080-2-JG005.4-HDG-070-SEC-PS001-R00 DOOR 1 Page
20080-2-JG005.4-HDG-070-SEC-PS002-R00 DOOR 1 Page
20080-2-JG005.4-HDG-070-SEC-PS003-R00 DOOR 1 Page
20080-2-JG005.4-HDG-070-SEC-PSSa001-PR0O0 DOOR SEC 1 Page
20080-2-JG005.4-100-A-PR03 FLOOR FINISHES SCHEDULE 20 Pages
20080-2-JG005.4-100-B-PR02 SKIRTING FINISHES SCHEDULE 7 Pages
20080-2-JG005.4-100-C-PR0O4 WALL FINISHES SCHEDULE 13 Pages
20080-2-JG005.4-100-D-PR03 CEILING FINISHES SCHEDULE 7 Pages
20080-2-JG005.4-100-E-PRO1 CILLS SCHEDULE 2 Pages
20080-2-JG005.4-100-F-PR0O4 SANITARY FINISHES SCHEDULE 16 Pages
20080-2-JG005.4-100-G-PR05 FITTINGS & FIXTURES SCHEDULE 13 Pages
20080-2-JG005.4-100-H-PRO7 EXTERNAL FINISHES SCHEDULE 14 Pages
20080-2-JG005.4-100-J-PR06 IRONMONGERY SCHEDULE 14 Pages
20080-2-JG005.4-100-L-PRO0O DOOR PROTECTION 8 Pages
20080-2-JG005.4-100-M-PR0O4 JOINERY SCHEDULE 18 Pages
20080-2-JG005.4-100-N-PR0O3 BUMPER RAILS 2 Pages
20080-2-JG005.4-100-S-PR0O0O SAGGA GLASS INSTALATION 7 Pages
20080-2-JG005.4-100-AG-PR04 SIGNAGE SCHEDULE 94 Pages
20080-2-JG005.4-100-AH-PR12 DOOR TEMPLATES 75 Pages
20080-2-JG005.4 Fire Signage Ledged 1 Page
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SCOPE OF WORKS
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C3 SCOPE OF WORK

C3 Scope of Work

_ _ PROVISION OF STAFF ACCOMMODATION AT TAYLOR BEQUEST
Project Name: HOSPITAL IN MT FLETCHER
Tender No: SCMU5-23/24-0005

C3.1 SCOPE OF WORKS

DESCRIPTION OF THE WORKS
The works will consist of the following major items:

Block A — New Double storey building, comprising of 6 x one bedroom flats and 4 x two bedroom
flats per building, GBA 758mz2:

Concrete raft foundation

First floor in-situ reinforced concrete slab and beams

Concrete ceiling with plaster and paint (ground floor)

Plasterboard ceilings, cornices and insulation including painting (first floor)

Internal and external brick walls (plaster, paint and tiling internal, plaster, Versus finish and face brick
external)

Screed and tiling on floors

Timber roof structure

Sheet metal roof covering, fascia and barge boards (including painting), aluminum gutters and downpipes
Sanitary fittings and pipework

Install new cupboards, worktops and counters

Timber internal doors, steel door frames, ironmongery and painting to doors and frame

Aluminium windows

Aluminium external doors including ironmongery

Block B - Double storey building, comprising of 10 x one bedroom flats, GBA 665m2;

Concrete raft foundation

First floor in-situ reinforced concrete slab and beams

Concrete ceiling with plaster and paint (ground floor)

Plasterboard ceilings, cornices and insulation including painting (first floor)

Internal and external brick walls (plaster, paint and tiling internal, plaster, Versus finish and face brick
external)

Screed and tiling on floors

Timber roof structure

Sheet metal roof covering, fascia and barge boards (including painting), aluminium gutters and downpipes
Sanitary fittings and pipework

Install new cupboards, worktops and counters

Timber internal doors, steel door frames, ironmongery and painting to doors and frame

Aluminium windows

Aluminium external doors including ironmongery
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Block C - Double storey building, comprising of 8 x one bedroom flats and 2 x two bedroom flats,
GBA 712mz2;

Concrete raft foundation

First floor in-situ reinforced concrete slab and beams

Concrete ceiling with plaster and paint (ground floor)

Plasterboard ceilings, cornices and insulation including painting (first floor)

Internal and external brick walls (plaster, paint and tiling internal, plaster, Versus finish and face brick
external)

Screed and tiling on floors

Timber roof structure

Sheet metal roof covering, fascia and barge boards, aluminium gutters and downpipes

Sanitary fittings and pipework

Install new cupboards, worktops and counters

Timber internal doors, steel door frames, ironmongery and painting to doors and frame

Aluminium windows

Aluminium external doors including ironmongery

Block D - Double storey building, comprising of 6 x one bedroom flats and 4 x two bedroom flats per
building, GBA 803m2;

Concrete raft foundation

First floor in-situ reinforced concrete slab and beams

Concrete ceiling with plaster and paint (ground floor)

Plasterboard ceilings, cornices and insulation including painting (first floor)

Internal and external brick walls (plaster, paint and tiling internal, plaster, Versus finish and face brick
external)

Screed and tiling on floors

Timber roof structure

Sheet metal roof covering, fascia and barge boards (including painting), aluminium gutters and downpipes
Sanitary fittings and pipework

Install new cupboards, worktops and counters

Timber internal doors, steel door frames, ironmongery and painting to doors and frame

Aluminium windows

Aluminium external doors including ironmongery

Block E - Single storey building, comprising of 5x oOne bedroom flats, GBA 333mz2:

Concrete raft foundation

Plasterboard ceilings, cornices and insulation including painting

Internal and external brick walls (plaster, paint and tiling internal, plaster, Versus finish and face brick
external)

Screed and tiling on floors

Timber roof structure

Sheet metal roof covering, fascia and barge boards (including painting), aluminium gutters and downpipes
Sanitary fittings and pipework

Install new cupboards, worktops and counters

Timber internal doors, steel door frames, ironmongery and painting to doors and frame

Aluminium windows

Aluminium external doors including ironmongery

Blocks F & G - Two bedroom houses (5 units) consisting of, GBA 495mz2:
Concrete raft foundation
Plasterboard ceilings, cornices and insulation and painting
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Brick internal and external walls (plaster, paint and tiling internal, plaster, Versus finish and face brick
external)

Screed and tiling on floors

Timber roof structure

Sheet metal roof covering, fascia and barge boards including painting, aluminium gutters and downpipes
Sanitary fittings and pipework

Install new cupboards, worktops and counters

Timber internal doors, steel door frames, ironmongery and painting to doors and frame

Aluminium windows

Aluminium external doors including ironmongery

Block H — Existing Staff Houses, GBA 200m2:

Renovations to two (2) Existing Staff Houses (GBA 100m2 per house — Total 200m?)

Remove existing screeds and concrete floors and replace with new concrete floors, screeds and porcelain
tiles

Remove existing ceilings and replace with new plasterboard ceilings and cornices (including painting)
Paint existing sheet metal roof coverings

Replace existing rainwater gutters and downpipes

Replace existing fascia and barge boards with new (including painting)

Replace existing timber doors and ironmongery and paint new doors and doorframes

Replace all existing sanitary fittings with new and replaced damaged pipework where required

Install additional sanitary fittings and pipework

Install new cupboards, worktops and counters

Paint all internal & external walls and existing windows

Block J — New Guardhouse, GBA 34m?

Concrete raft foundation

Plasterboard ceilings, cornices and insulation (including painting)

Internal and external brick walls (plaster, paint and tiling internal, plaster, Versus finish and face brick
external)

Screed and tiling on floors

Timber roof structure

Sheet metal roof covering, fascia and bargeboards (including painting), gutters and downpipes
Sanitary fittings and pipework

Install new cupboards and worktops

Timber internal doors, steel door frames, ironmongery and painting to doors and frame
Aluminium windows

Aluminium external doors including ironmongery

Block M — New Kitchen building, GBA 384mz2:

Reinforced concrete strip footings, foundation brickwork and concrete floors

Brick internal and external walls (internal plaster, paint, PVC u-panel sheeting and external plaster, face
brick and paint)

New screed on concrete floor with epoxy finish and epoxy skirting

Steel ceilings and suspended ceilings (including painting)

Steel roof structure

Sheet metal roof covering, fascia and barge boards (including painting), aluminium gutters and downpipes
Sanitary fittings and pipework

Kitchen equipment

Stainless steel tables

Install new cupboards, worktops and counters
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Timber internal doors, steel door frames, ironmongery and painting to doors and frame
Aluminium internal doors including ironmongery

Aluminium windows

Aluminium external doors including ironmongery

Grease trap

Block K — Renovations to existing Laundry, GBA 242m2;

Breaking down existing brick walls in patching

New internal and external brick walls in patching (plaster and paint internal, plaster and paint external)
Removal of old ceilings and replace with new steel ceilings and suspended ceilings (including painting)
Removal of floor finishes and replace with new epoxy finish and epoxy skirting

Removal of old sanitary fittings and pipework and replace with new fittings and pipework

Laundry equipment

Removal of joinery fittings and replace with new cupboards, worktops and counters

Removal of internal doors and replace with aluminium internal doors including ironmongery

Removal of internal doors and replace with timber internal doors, steel door frames, ironmongery and
painting to doors and frame

Removal of old windows and replace with new aluminium windows

New aluminium external doors including ironmongery

Block L — Renovations to existing Mortuary and Generator additions, GBA 272m2;

Breaking down existing brick walls in patching

New internal and external brick walls in patching (plaster and paint internal, plaster and paint external)
Removal of old ceilings and replace with new steel ceilings

Removal of floor finishes and replace with new epoxy finish and skirting

New timber roof structure (Generator - 140m2) and new sheet metal roof covering

Removal of old sheeting and replace with new sheet metal roof covering, fascia and barge boards (including
paving), aluminium gutters and downpipes

Removal of old sanitary fittings and pipework and replace with new fittings and pipework

Mortuary equipment

Removal of joinery fittings and replace with new cupboards, worktops and counters

Removal of internal doors and replace with new timber and aluminium internal doors including ironmongery
Timber internal doors, steel door frames, ironmongery and painting to doors and frame

Removal of old windows and replace with new aluminium windows

New aluminium external doors including ironmongery

New security fence panels and gates

External Works

New paved access road and parking (80mm concrete interlocking paving) in various area
New in situ cast concrete service yard

New paved walkways in various areas

New storm water channels

New water and fire water reticulation and supply to buildings

New sewer reticulation and connection to buildings

Precast Kerbs in various areas

Retaining walls

New High Security (Hospital Complex perimeter) and Medium security fencing (within Hospital Complex)
Temporary hoarding (metal fence)

New covered walkways

New covered parking areas adjacent to existing buildings

Installation of 8 water storage tanks and stands
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Relocation of two (2) prefabricated buildings.

Demolition of existing concrete walkways, aprons, etc
Demolition of existing kerbs and stormwater channels
Demolition of existing buildings

Removal/Relocation of “caravans” and cold storage units

Selected Subcontracts

Electrical installation

Fire detection installation

HVAC installation

Medical gas and LP Gas installation

Kitchen equipment installation

Laundry equipment installation

Refrigeration equipment for kitchen, mortuary and general waste room

C3.2 METHODOLOGY OF PROJECT EXECUTION

Sectional completion

Contractor will be given access to all works at date of Site possession, except for Existing Laundry,
Mortuary, two existing accommodation units (H). These building shall have a programmed delayed start as
set out below:

e 1 x Single storey accommodation block (Block E) — 16 months (from date of Site Handover)

¢ 1 x Gate House (Block J) — 16 months (from date of Site Handover)

e 5 x Two bedroomed houses (Blocks F+G) — 30 months (from date of Site Handover)

e 4 x Double Storey accommodation blocks (Blocks A-D) — 30 months (from date of Site Handover)

e 2 x Renovation & upgrading existing accommodation units (Blocks H) - 16.5 months to 30 months
(start date 16.5 months from date of Site Handover)

e Kitchen (Block M) — 2 to16 months (start date 2 months from date of Site Handover)

e Upgrading of Laundry and Mortuary (Blocks K+L) - 2 to 16 months (start date 2 months from date of
Site Handover)

All external related works (underground services, paving, roads, etc.) to be programmed and agreed with
Project Manager / Principal agent taking cognizance of the above sectional completions and ensuring
alignment with construction and sectional completion.

Bidders to price accordingly, as no additional costs pertaining to sectional completion and the execution of
projects shall be entertained.

Summary of Sectional Works

Section 1:
e 1x Single storey accommodation block (Block E) — 16 months (from date of Site Handover)
e 1 x Gate House (Block J) — 16 months (from date of Site Handover)
e Kitchen (Block M) — 2 to16 months (start date 2 months from date of Site Handover)
e Upgrading of Laundry and Mortuary (Blocks K+L) - 2 to 16 months (start date 2 months from date of
Site Handover)
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All works related to the above buildings, (including Electrical, Mechanical, Fencing, external works,
etc.) to ensure buildings described above is fully functional and compliant.

Section 2:

5 x Two bedroomed houses (Blocks F+G) — 30 months (from date of Site Handover)

4 x Double Storey accommodation blocks (Blocks A-D) — 30 months (from date of Site Handover)

2 x Renovation & upgrading existing accommodation units (Blocks H) - 16.5 months to 30 months
(start date 16.5 months from date of Site Handover)

All works related to the above buildings, (including Electrical, Mechanical, Fencing, external works),
not completed in Section 1 — remainder of works.

C3.3 PROJECT REVIEW

The work is to be executed in an existing hospital complex, which shall remain fully functional 24
hours per day and 7 days a week. Access to the hospital must not be compromised at all.

The contractor shall prioritize the re-location of the existing NHLS facility (comprising of two existing
prefabricated buildings) to new designated position, including all required services, electrical, etc.
The current position is on “footprint” of new accommodation unit/s. (Section 1)

C3.4 RESTRICTIONS AND CONSTRAINTS

The completion of the project is urgent, and work shall be executed during normal working hours i.e.
7h00 till 17h00 daily including weekends. Work required to be executed outside of these hours must
be arranged with the Facilities Manager and the Chief Executive of the hospital, in advance.

Noise must be kept to a minimum and within acceptable levels at all times. It is possible that the
hospital could impose restricted times for demolition due to the close proximity of the site to existing
accommodation.

All shut-offs and tie/cut-ins to existing services must be arranged in advance with the

Facilities Manager and a methodology with appropriate mitigation of risks must be prepared by the
contractor and submitted to the relevant Professional discipline in advance, for approval.

Dust emanating from the work site must be controlled at all times.

C3.5.OPERATIONAL PROTOCOLS

129|Page

Security is a priority, and the site shall be kept safe at all times.

The approved Health and Safety plan shall be adhered to at all times

All staff members of the contractor shall wear PPE at all times

All staff members of the contractor shall be specifically identifiable at all times and to this
end shall wear a predetermined coloured overall to be able to enter and work on the site.
Regular meetings, the frequency of which is to be determined, shall be held with the
management of the hospital to always ensure a cohesive spirit of co-operation

The successful contractor must take into account that other contractors may be busy with
construction in close proximity to the works and allowance must be made in the contractor’s
submission to accommodate these parties.
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C3.6_, ACCESS AND SITE ESTABLISHMENT

e Prospective bidders are to fully familiarize themselves with the site and access to the site and
restricted area for site establishment. Allowance for temporary construction access etc. shall be
deemed to be included in contractor’s price/bid. Prospective bidders are to familiarize themselves
with the site as no additional costs shall be entertained.

e |dentified area for site establishment shall be pointed out to prospective bidders at mandatory site
inspection. The contractor shall be liable for security, fencing (if required), water, sewer, ablutions,
electricity, etc. for the site establishment area. No Contractor’s representatives, worker are allowed
to sleep at establishment area or with in hospital complex.

C3.7. ACCEPTANCE OF TENDERS

e The Employer is not bound to accept the lowest, or any tender, or any portion of any tender

C3.8_ MINIMUM WAGE

e The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance
with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of
contract.

C3.9 TEMPORARY WORKS

e All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its
regulations.

C3.10 EMPLOYER'S DESIGN
N/A

C3.11 DESIGN BRIEF
N/A

C3.12 DRAWINGS

e Refer to: (PART 3 - LIST OF DRAWINGS/ANNEXURES) for drawing register
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PART C4
SITE INFORMATION
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C4.1 SITE INFORMATION

Proiect title: PROVISION OF STAFF ACCOMMODATION AT TAYLOR
J ' BEQUEST HOSPITAL IN MT FLETCHER

SCMU5-23/24-0005

Project Number:

GENERAL

Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.
(Refer to Scope of Works C3)

The site is the existing Taylor Bequest Hospital, Mount Fletcher

Coordinates: 30°41'22.0"S 28°30'36.3"E

Existing Site/Premises to be fenced at all times.

Prospective bidders are to note that it is a condition of contract that the facility shall be always
fenced and secure.

Existing fencing cannot be demolished as a whole, and new fencing erected afterwards.
Bidders are to price accordingly.

GEOTECHNICAL INVESTIGATION REPORT

Available (See Annex 6)
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