



VOLUME 3 OF 3

THE CONTRACT

DEVELOPMENT BANK OF SOUTHERN AFRICA

TENDER NO. RFP031/2023

CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS

CIDB GRADING CLASS REQUIRED IS **9GB**

<u>Implementing Agent:</u> Development Bank of Southern Africa Limited 1258 Lever Road Midrand Johannesburg Gauteng 1685 Contact: 011 313 3911 As per Tender Notice and Invitation	<u>Project Manager</u> Tshepang Senotlela 1258 Lever Road Midrand Johannesburg Gauteng 1685 Contact: 011 313 3911 As per Tender Notice and Invitation
<u>Tenderer Details</u> Name of Tenderer: _____ CIDB Registration No: _____ Contact Person: _____ Contact No: _____	

TABLE OF CONTENTS

Notes:

The Tender Document must be submitted as a whole. All forms must be properly completed as required and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in **black ink** as required.

The list of returnable documents, which consists of forms and schedules to be completed and company specific certificates and information pages to be attached, comprise the following:

Document Reference	Title	Page
C1:	AGREEMENT AND CONTRACT DATA	4
C1.1	FORM OF OFFER AND ACCEPTANCE	5
C1.2	CONTRACT DATA	10
C1.2.1 :	CONDITIONS OF CONTRACT	11
C1.2.2 :	CONTRACT SPECIFIC DATA	17
C1.3 :	CONSTRUCTION GUARANTEE	21
C2 :	PRICING DATA	24
C2.1 :	PRICING INSTRUCTIONS	25
C2.2 :	BILL OF QUANTITIES	27
C2.3 :	AMENDMENTS, QUALIFICATIONS & ALTERNATIVES	28
C3 :	SCOPE OF WORK	29
C3.1 :	PROJECT SPECIFICATIONS	31
C3.2 :	PARTICULAR SPECIFICATIONS	42
C3.3 :	DRAWINGS	43
C4 :	SITE INFORMATION	44
C4.1 :	LOCALITY MAP	45

THE CONTRACT

- C1 : AGREEMENT AND CONTRACT DATA**
- C2 : PRICING DATA**
- C3 : SCOPE OF WORK**
- C4 : SITE INFORMATION**

PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the Joint Building Contracts Committee Inc. (including amendments).

Document reference	Title	No of pages
C1.1	Form of Offer and Acceptance	5
C1.2	Contract Data	1
C1.2.1	Conditions of Contract	5
C1.2.2	Contract Specific Data	6
C1.3	Construction Guarantee	4
	Total number of pages	20

C1.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of: **TENDER No: RFP031/2023 – CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS**

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Rand.....
.....(in words);

R (in figures).

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer becomes the party named as the service provider in the conditions of contract identified in the contract data.

Signature

Name

Capacity

For the tenderer

Name of Tenderer

Address of Tenderer)

Name of witness.....

Signature of witness Date

C1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer's offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement between the employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

- Part C1: Agreements and contract data, (which includes this agreement)
- Part C2: Pricing data
- Part C3: Scope of work.
- Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly signed by the authorized representatives of both parties.


The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in the contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), contract the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract within parties.

Signature

Name

Capacity

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p><i>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</i></p>
---	--	---

for the
Employer **Development Bank of Southern Africa Limited**
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of witness

Signature of witness Date

Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer's covering letter will not necessarily be included in the final contract document. Should any matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached during the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the Tender documents and which it is agreed by the Parties becomes and obligation of the contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here shall also be incorporated in to the final draft of the Contract.

- 1 Subject
- Details
-
- 2 Subject
- Details
-
- 3 Subject
- Details
-
- 4 Subject
- Details
-
-
- 5 Subject
- Details
-
-

By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer agree to and accept the foregoing schedule of deviations as the only deviations from the amendments to the documents listed in the tender data and addend thereto as listed in the tender schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

For the Tenderer:

Signature(s)

Name(s)

Capacity

Name of Tenderer

Address of Tenderer

Name of witness

Signature of witness Date

For the Employer:

Signature(s)

Name(s)


Capacity

Name of Employer: **Development Bank of Southern Africa Limited**

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

Name of witness

Signature of witness Date

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	--

C1.2 CONTRACT DATA

Document reference	Title	No of pages
C1.2	Contract Data	1
C1.2.1	Conditions of Contract	5
C1.2.2	Contract Specific Data	6
C1.3	Construction Guarantee	4
	Total number of pages	16

C1.2.1 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the **JBCC PRINCIPAL BUILDING AGREEMENT, EDITION 4.1 CODE 2101 MARCH 2005** published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African Association of Consulting Principal Agents (011-4632022) or South African Institute of Architects (051-4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for the administration of the Contract. The Contract Specific Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or inconsistency.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC 2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a number that follows after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 ("JBCC2005"), are replaced with the Forms included in this Tender Document.

2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT

SCC 1.1 Definitions and Interpretation

SCC 1.5 The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;

1.5.8 References to the contractor include the obligations of its personnel;

1.5.9 References to "month" shall be to a calendar month;

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly includes VAT;

1.5.11 References containing terms such as "best endeavours" when used in connection with an obligation of either party, means taking in good faith and with due diligence all reasonable steps to achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a reasonable and prudent owner or provider of design and construction services in comparable circumstances would do.

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word, unless it is clear from the clause in question that that word has limited application only to the relevant clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding that that word has not been defined in clause 1.1;

1.5.14 Words defined in this agreement shall bear the same meanings in any annexes or schedules to this agreement unless the annexes or schedules contain their own definitions of such words;

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and inclusively of the last day unless the last day falls on a day that is not a working day, in which event the last day shall be the next succeeding working day;


1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the agreement in accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific words or terms that are a species of a particular genus or class, the meaning of the general words or terms shall be restricted to that same class shall not apply, and whenever the word "including" is used followed by specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term to the same genus or class as the examples given;

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage of the party responsible for the drafting or preparation of this agreement shall not apply."

SCC 1.10 Add the following new Clause:

"SCC 1.10 The copyright in all **contract documents**, **contract drawings** and records (irrespective of who prepared any of the aforesaid) related in any manner to the **works** shall vest in the **employer** and the **contractor** shall not furnish any information in connection with

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	--

the **works** to any person or organization without the prior written approval of the **employer** to this effect other than subcontractors appointed for purposes of this **agreement**.”

SCC 1.11 Add the following new Clause:

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and shall be treated as severed from the balance of this agreement in such jurisdiction, without invalidating the remaining provisions of this agreement in such jurisdiction or affecting it in any other jurisdiction

SCC 3.5 Delete sub-clause 3.5

SCC 3.7 Replace the second sentence starting in line 2 with the following:

“The **contractor** shall keep a copy of all drawings, schedules, unpriced **bills of quantities/lump sum document, contract instructions**, minutes of site and other meetings, health and safety files as specified in the scope of work, risk register, claims and variation order register, labour records and sub-contractors contracts on the **site** to which the **employer, principal agent** and **agents** shall have access at all times. The **employer** has the right to call for such further information from the **contractor** it deems necessary in the event it carries out any investigation or audit into potential fraud, corruption, fronting, health and safety incidents or verifying information the **contractor** has to supply to the **employer** in terms of this agreement. The Contractor shall ensure a similar right for the Employer with its subcontractors.

SCC 3.10 In sub-clause 3.10 in the first line replace “**principal agent**” with “**employer**”

SCC 4 Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows:

“4.1 The contractor shall be responsible for the design of the works, including for any temporary works. The contractor shall be responsible for the primary coordination of design elements. All designs must be submitted to the Principal Agent and Employer for approval prior to construction of the works.

4.2 The contractor shall be responsible for any design of works undertaken by any subcontractor, including nominated or selected subcontractor.

4.3 in second line delete the word “selected”

SCC 7 COMPLIANCE WITH LAWS AND REGULATIONS

Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction Regulations 2014 will in all respects be applicable to this contract. All obligations in respect of health and safety requirements of the Contractor are set out in the Scope of Work”

7.3.1 Contractor’s liability as mandatory

“Notwithstanding any actions which the **employer** may take, the **contractor** accepts sole liability for due compliance with the relevant duties, obligations, prohibitions, arrangements and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993),

and all its regulations, including the Construction Regulations, 2014, for which the **contractor** is liable as mandatory. By entering into this **agreement**, it shall be deemed that the parties have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will enter into the mandatory agreement as set out in the Scope of Work. This clause will be sufficient to establish the mandatory obligations of the **contractor** in the event the parties fail to execute the aforesaid mandatory agreement.”

SCC 14 Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The **employer** shall have the right to choose the **security** to be provided in terms of 14.3 or 14.4 as stated in the **schedule**. The **contractor** shall provide the **security** required or chosen by the **employer** in the **schedule** substantially in the format prescribed in the tender documents that the **contractor** submitted a tender offer. The required **security** shall be provided in the time period prescribed by the **employer** in the conditional letter of acceptance of the **contractor’s** tender offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” with “ten (10%)”.

Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” with “ten (10%)”.

Add a new sub-clause 14.7(a) before clause 14.7:

The construction guarantee provided by the contractor shall remain valid for the term of the agreement until the defect’s liability period. In case of extensions, the security must also be extended or replaced by another construction guarantee of the same value, with an effective term equal to the term of extension. If the contractor fails to keep valid security for the duration of the agreement, the principal agent shall deduct an amount of 10% from each interim payment certificate and withhold the amount until the contractor provides a valid construction guarantee. Once the contractor provides the valid construction guarantee, the principal agent will then release the amount held from each payment certificate in the next payment certificate.


Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point five (2.5%)” to read “five (5%)”.

Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each **payment certificate** up to a maximum of five (5%) of the **contract sum** will be applied until **practical completion**. At **practical completion** the amount withheld will be reduced to two point five (2.5%), which amount will reduce to nil (0%) when the **final account** is issued.

SCC 15.1.1 Amend sub-clause 15.1

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	--

In sub-clause 15.1 replace “**principal agent**” with “**employer**”

SCC 19 Delete clause 19 in its entirety and replace it with the following:

- 19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person.
- 19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and delegate, handover, its rights and obligations under this contract to a Related Party or a Client of the employer. On cession the Client becomes the employer and takes full responsibility. For the purpose hereof, the above clause:
- 19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries, controls or is controlled by, or is under common control with the employer and includes any other “Organ of State” as defined in section 239 of the Constitution of the Republic of South Africa, 1996 and any entity or Organ of State for whom the Employer carries out the works or acts as an implementing agent, (“control” means the beneficial ownership of the majority in number of the issued equity of any entity (or the whole or majority of the entity’s assets), and/or the right or ability to direct or otherwise control the entity or the votes attaching to the majority of the entity’s equity and “controlled” or “under common control” shall have a similar meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in terms of the MOA between the Client and DBSA

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:

“The contractor and principal agent shall appoint a selected subcontractor in accordance with the provisions of the Scope of Work.”

SCC 23 Amend clause 23

Add sub-clause 23.3

“The **contractor** may not subcontract the whole of the work without the written instruction and approval of the **employer**. In such event the **employer** may require the **contractor** to cede the contract to the subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the **contractor** to comply with the developmental and transformation requirements from the **employer** in terms of applicable legislation, including but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and regulation thereto, will be domestic subcontractors for purposes of this **agreement**, and sub-clauses 23.1 and 23.2 will apply accordingly.

Add new clause 23.5

The contractor shall submit the agreement for each subcontract to the Principal Agent and may redact all commercially sensitive information.

Add new clause 23.6

Contractors failure to pay Subcontractors

If the contractor fails to make payment of any amount due and payable to a subcontractor ("the Subcontractor debt") and the Principal Agent considers that the subcontractor debt has an adverse impact(s) on the progress of the works or the obligations of the contractor under the agreement, the Principal Agent may request evidence of payment to the subcontractor. In the absence of such evidence, the employer may (at its own discretion) pay the subcontractor debt directly to the subcontractor concerned. Such payment is, for all purposes under the agreement, regarded as a payment made on behalf of the contractor and at the request of and with the approval and consent of the contractor, as a payment towards the contract sum. As such, payment to the contractor shall be less the payment to the subcontractor.

All adverse effects as a result of or arising from the subcontractor debt does not entitle the contractor to any cost or time.

SCC 30.1 Replace reference to "36.3" at end of sentence with "36.0"

SCC 31.9 Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) **calendar days**" in the first line by the words "thirty (30) **calendar days**"

SCC 31.12 **Delete** "Payment shall be subject to the **employer** giving the **contractor** a **tax** invoice for the amount due."

SCC 34.13 Delete the words in sub-clause 34.13 "subject to the **employer** giving the **contractor** a **tax** invoice for the amount due"

SCC 40.0 Retention of clause 40 Clause 40 in respect of dispute settlement to be retained in its original form not applying the state clause amendments.

SCC 41.0 Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or the original clause number stated therein.

In sub-clause 41.1.3 the definition for **CONSTRUCTION PERIOD** is amended to read:


CONSTRUCTION PERIOD means a duration of **26 (twenty-six) months** commencing from the period the contractor takes possession of the site to the date the certificate of practical completion is issued.

clause 39.2 to be amended as follows:

delete the third sentence and replace with the following:

"The **employer** shall pay the **contractor** all amounts due in terms of the contract for work completed at the date of termination or cancellation in terms of this clause 39.2, including retention money after deducting any amounts due to the **employer**. The **employer** will also return any guarantees still valid to the **contractor** after such cancellation."

Clauses 39.2.1 to 39.2.3 no clause

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	--

SCC Add sub- clause 41.1.4

41.0 Notwithstanding any clause to the contrary, on cancellation of this **agreement** either by the **employer** or the **contractor**, or for any reason whatsoever, the **contractor** shall **on** written instruction, discontinue with the **works** on a stated date and withdraw himself from the **site**. The contractor shall not be entitled to refuse to withdraw from the **works** on the grounds of any lien or right of retention or on the grounds of any other right whatsoever.

C1.2.2 CONTRACT SPECIFIC DATA

Part One - Data provided by the *Employer*

42.1.1 The Employer is the **Development Bank of Southern Africa Limited**

The address of the Employer is:

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685

Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685

Telephone: (011) 313 3911

Facsimile: (011) 313 3086

42.1.2 The Principal Agent: ***(Only to be inserted at contracting)***

Telephone: ***(Only to be inserted at contracting)***

Facsimile: ***(Only to be inserted at contracting)***


Electronic mail: ***(Only to be inserted at contracting)***

Address (physical): ***(Only to be inserted at contracting)***

Address (postal): ***(Only to be inserted at contracting)***

42.2.1 The Works to be carried out by the Contractor under this Contract comprise mainly the following:

Work Package	Project Description	Scope
1	Construction of COLIGNY SPECIAL SCHOOL	<p>Phase1: Temporary Accommodation</p> <ul style="list-style-type: none"> Construction of temporary Hostels, temporary sick bay and temporary walkways <p>Phase 2: Demolition of existing structures</p> <ul style="list-style-type: none"> Demolition of existing Asbestos structures <p>Phase 3: Permanent Accommodation</p> <ul style="list-style-type: none"> New construction of Junior Boys and Junior Girls Hostels, New construction of Senior Boys and Senior Girls Hostels, Kitchen and Laundry Block, Staff Accommodation, Maintenance Block, Clinic, parking bay,

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	---

		<ul style="list-style-type: none"> • walkways, • elevated steel tank, • water pump station, • Boundary fence, • entrance gate • sports field with a soccer field • combi court. <p>The scope deliverables are:</p> <ol style="list-style-type: none"> 1) Stage 5: Works 2) Stage 6: Handover 3) Stage 7: Close-Out
--	--	--

42.2.2 The Works to be constructed are located in the area of jurisdiction of the Ditsobotla Local Municipality

42.2.3 The Works or installations to be undertaken by direct contractors comprises
Complete construction works. **Not applicable**

42.2.4 The Employer is an organ of State

- The interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will apply.
- Lateral support insurance is not to be affected by the contractor
- Payment will be made for materials and goods
- Extended defects liability period will apply to the following elements: **Not applicable**

42.2.5 Possession of the site is to be given within **three days** of the contractor providing the employer with construction guarantees in accordance with the provisions of 14.0 and the Contract has been signed by both parties. Appointed Health and Safety Consultant to approve Health and Safety File and Principal Contractor submits Notification of Construction work to Department of Employment and Labor, 7 days prior to commencement of construction work.

42.2.6 The period for the commencement of the works after the contractor takes possession of the site is **7 working days**.

Completion:

For the works as a whole:

The date for practical completion shall be **(26) months** from the Site Handover Meeting. Specific completion dates will be advised at project kick-off.

The penalty per calendar day to be calculated as per the "Public Works QS 002 Procurement Documentation Guidelines for Building Contracts dated April 2014" formula on calculations of penalties up to a maximum of 10% of the contract value.

Thereafter, the employer shall have a right during the identified delay period to intervene and accelerate the work or appoint a third party to assist or complete the works to reach practical completion at the planned period. The cost of the appointed third-party work shall be borne by the contractor.

42.2.9 The law applicable to the agreement shall be that of the Republic of South Africa.

42.3.1 Contract works insurance (construction guarantee) is to be affected by the contractor for a sum not less than the contract sum plus **10%**.

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy for Special Risks issued by the South African Special Risk Insurance Association. (SASRIA)

42.3.3 Public liability insurance to be affected by the contractor for the sum of **R10 000 000.00 (ten million rand)** with a deductible in an amount that the contractor deems appropriate.

42.3.4 Lateral Support insurance: Deemed Not Applicable

42.4.1 A waiver of the contractor's lien or right of continuing possession is required.

42.4.2 One copy of the construction documents is to be supplied to the contractor free of charge.


42.4.5 JBCC Principal building agreement and General Conditions are not to be included in the contract document.

42.4.6 CPAP shall only be applicable to works that progress to later than twelve (12) months from commencement date. Where the period is prolonged beyond the first twelve months due to the delay or non- performance by the employer, the CPAP shall be applicable; however, where the period is extended due contractor's failure to perform or delay caused by the contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP indices. The base month to be used to calculate CPAP is tender closing date. The value of the certificates issued shall be adjusted in accordance with the JBCC Contract Price Adjustment Schedules, from the thirteenth month of the works.

42.5.4 The preliminaries amounts shall be paid in terms of Option B

31.3 The issue of an interim payment certificates shall be done no later than the **20th** of each month.

29.1.1 The contractor shall allow **twenty five (25) working days** during the contract period of **26 months** for the adverse effect of weather conditions and shall not be entitled to a revision of


	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p><i>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</i></p>
---	--	---

the date for Practical Completion for delays suffered by adverse weather conditions.

- 14.5** The employer **will not** provide advanced payments against an advanced payment guarantee
- 14.2** The construction guarantee is to be a variable guarantee. It is and shall be **10%** of the contract sum until practical completion and 5% until final completion.
- 14.4**
- 40.0** Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the dispute shall be finally settled by an arbitrator to be agreed between the parties.

C1.2 CONTRACT DATA (Continued)

Part Two – Data provided by the *Contractor*

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	--

Statements
given in all
contracts

- Completion of the data in full, is essential to create a complete contract.
- The Contractor is

Clause 42.5.1: Name


The legal name of the Contractor.

Clause 42.5.1 [1.2]: Address

The physical address, postal address, e-mail address and/or fax number where the Contractor will receive notices.

C1.3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Variable On Demand Performance Guarantee

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	---

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [●] *[Drafting Note: Guarantor/Bank reference number to be inserted]*

Performance Bond: *[Drafting Note: Name of Contractor to be inserted]*


Employer: Contract Reference - [●] *[Drafting Note: Contract reference number to be inserted]*

1. In this Guarantee

The following words and expressions have the following meanings:

- 1.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); *[Drafting Note: Name of Guarantor to be inserted]* [●] **Financial Services Board Registration number**
- 1.1.2 “Guarantor’s Address” - means [●]; *[Drafting Note: Guarantor’s physical address to be inserted]*
- 1.1.3 “Contract” - means the written agreement entered into between the Employer and the Contractor on or about [●] [●] 201[●] (Contract Reference No. [●]), as amended, varied, restated, novated or substituted from time to time; *[Drafting Note: signature date and Contract reference number to be inserted]*
- 1.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of [●] with registration number [●]; *[Drafting Note: Name and details of Contractor to be inserted]*
- 1.1.5 “Employer” - means The Development Bank of Southern Africa Limited, a juristic person in terms of section 2 of The Development Bank of Southern Africa Limited Act, 13 of 1979;
- 1.1.6 “Expiry Date” - means the *date when the certificate of final completion is issued to the Contractor*;
- 1.1.7 “this Guarantee” - means this document;
- 1.1.8 “This Guaranteed Sum” – means, subject to clause 4 , the sum of [● - figure] ([● - words]) *[Drafting Note: Maximum aggregate Guarantee amount (not exceeding 10.0% of the total of the Prices as at the Contract Date) to be inserted]* which amount will reduce with 50% when the Practical Completion certificate is issued until Final Completion.
- 1.2 Words or expressions capitalized shall bear the same meaning as assigned to them under the Contract albeit that the Contract itself, and any terms as defined therein, are merely referenced for convenience and not to create an accessory obligation.

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed Sum at the disposal of the Employer, as security for the proper performance by the Contractor

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and unconditionally both agree and undertake to pay to the Employer, on written demand from the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any amount or amounts as may be so demanded from time to time, subject to a maximum of the Guaranteed Sum in the aggregate.

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor's address or by email to the following email [.....] and shall:
 - 3.1 state the amount claimed ("the Demand Amount");
state that the Demand Amount is payable to the Employer in the circumstances contemplated in the Contract:
4. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of the Employer's written certificate certifying the amount of such reduction and the Contractor's entitlement thereto under the Contract.
5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:
 - 5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the Guarantor's obligation/s to make payment:
 - 5.1.1 is and shall be absolute and unconditional in all circumstances; and
 - 5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever;
 - 5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, without advising us and without affecting the Guarantor's liability under this Guarantee. This includes, without limitation, any extensions, indulgences, release or compromise granted to the Contractor or any variation under or to the Contract or termination of the Contract.
 - 5.3 should the Employer cede its rights against the Contractor to a third party where such cession is permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights of the Employer under this Guarantee on written notification to the Guarantor of such cession.
6. The Guarantor's obligations in terms of this Guarantee:
 - 6.1 shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed Sum; and
 - 6.2 shall not be discharged and compliance with any demand for payment received by the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may exist between the Employer and the Contractor.
7. This Guarantee:

- 7.1 shall expire on the Expiry Date until which time it is irrevocable;
- 7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither negotiable nor transferable;
- 7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed Sum or expiry hereof;
- 7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating and/or determining the amount due by the Guarantor to the Employer and, secondly, obtaining any court order; and
- 7.5 shall be governed by and construed in accordance with the law of the Republic of South Africa and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.

8. The Guarantor chooses the *domicilium citandi et executandi* for all purposes in connection with this Guarantee at the Guarantor's Address.

Signed at _____ Date _____

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are authorised to bind the Guarantor as above stated:

Guarantor Signatory 1: _____ Guarantor Signatory 2: _____

Name: _____ Name: _____

Capacity of Guarantor Capacity of Guarantor

Signatory 1: _____ Signatory 2: _____

Witness: _____ Witness: _____

(Printed Name of Witness) (Printed name of witness)

Guarantor's seal or stamp _____

PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint Building Contracts Committee Inc. (including amendments).

Document reference	Title	No of pages
C2.1	Pricing Instructions	2
C2.2	Bill of Quantities	1
C.2.3	Amendments and Qualifications	1
	Total number of pages	4

C2.1 PRICING INSTRUCTIONS

1. The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring Building Work (as amended) published and issued by the Association of South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:
 - a) civil Principal Agent ing work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardized Specifications for Civil Principal Agent ing Works.
 - b) electrical work has been drawn up in accordance with the provisions of the Model Bills of Quantities for Electrical Work, published by the South African Association of Quantity Surveyors, (July 2005).
2. The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and alterations to the JBCC Principal Building Agreement as well as the contract specific variables are as stated in the Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills of Quantities are recited.
3. Preliminary and general requirements are based on the various parts of SANS 1921, Construction and management requirements for works contracts. The additions, deletions and alterations to the various parts of SANS 1921 as well as the contract specific variables are as stated in the Specification Data in the Scope of Work. Only the headings and clause numbers for which allowance must be made in the Bills of Quantities are recited.
4. It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations, By-laws, International Standards and National Standards that were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards).
5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept by the Principal Agent or Principal Agent and can be viewed at any time during office hours up until the completion of the works.
6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to establish a standard for requirements. Products or articles of an equivalent standard may be substituted.
7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying "not applicable")
8. The Contract Data and the standard form of contract referenced therein must be studied for the full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of Quantities.
9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the Bills of Quantities, is at the Contractor's risk.
10. The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as an amount prorated to the value of the work duly executed in the same ratio as the

preliminaries bears to the total of prices excluding any contingency sum, the amount for the Preliminaries and any amount in respect of contract price adjustment provided for in the contract.

11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out in 10 but taking into account the revised period for completing the works.
12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect which changes in time or value (or both) have on this section. Such adjustments shall be based on adjustments in the following categories as recorded in the Bills of Quantities:
 - a) an amount which is not to be varied, namely Fixed (F)
 - b) an amount which is to be varied in proportion to the contract value, namely Value Related (V); and
 - c) an amount which is to be varied in proportion to the contract period as compared to the initial construction period excluding revisions to the construction period for which no adjustment to the contractor is not entitled to in terms of the contract, namely Time Related (T).
13. Where no provision is made in the Bills of Quantities to indicate which of the three categories will apply or where no selection is made, the adjustments shall be based on the following breakdown:
 - a) 10 percent is Fixed;
 - b) 15 percent is Value Related
 - c) 75 percent is Time Related.
14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the execution of the works. The contract value used for the adjustment of the Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any amount in respect of contract price adjustment provided for in the contract. Adjustments in respect of any staged or sectional completion shall be prorated to the value of each section.

C2.2 BILL OF QUANTITIES

Use this page as a cover page to the *Contractor's Bill of Quantities*.

- 1) Tenderers are to ensure that adequate provision for the health and safety measures have been and provided detailed breakdown in the *Bill of Quantities*, as required by the Department of Labour.
- 2) The PDF/ original format *Bill of Quantities* must be populated by hand in black ink and will be the document used for evaluation purposes.
- 3) Tenderers are also required to electronically populate the Excel format and add to the required electronic Drive with your submission. This will be used to support verification of pricing errors.

I, _____ of _____,
(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that the documents submitted are true and accurate.

(Signature)

(Date)


C2.3 AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY TENDERER

Subject to condition stated in Tender Data:

Use this page as a cover page to the *Amendments, Qualifications and Alternatives by Tenderer*

PART 3: SCOPE OF WORK

Document reference	Title	No of pages
	This cover page	1
C3.1	Project Specifications	12
C3.2	Particular Specifications	1
C3.3	Drawings(list of all drawings)	4
	Total number of pages	18

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	--

Contents

1. DESCRIPTION OF THE WORKS.....	31
2. DRAWINGS	33
3. PROCUREMENT	33
4. CONSTRUCTION	33
5. MANAGEMENT	36

C3.1 PROJECT SPECIFICATIONS

1. DESCRIPTION OF THE WORKS

1.1. Employer's objectives

The Employer's objectives are to deliver public infrastructure using labour-intensive methods where possible as required by the Expanded Public Works Programme to provide temporary employment opportunities to local unemployed people and to provide training or skills development to these locally employed workers.


1.2. Overview of the works

The Department of Tourism has an objective to support and promote tourism within the borders of South Africa and beyond therefore improvement of tourism facilities is one of the objectives to perform such

1.3. Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

Scope		
Work Package	Project Description	Scope
1	Construction of COLIGNY SPECIAL SCHOOL	<p>Phase1: Temporary Accommodation</p> <ul style="list-style-type: none"> • Construction of temporary Hostels, • temporary sick bay and • temporary walkways <p>Phase 2: Demolition of existing structures</p> <ul style="list-style-type: none"> • Demolition of existing Asbestos structures <p>Phase 3: Permanent Accommodation</p> <ul style="list-style-type: none"> • New construction of Junior Boys and Junior Girls Hostels, • New construction of Senior Boys and Senior Girls Hostels, • Kitchen and Laundry Block, • Staff Accommodation, • Maintenance Block, • Clinic, • parking bay, • walkways, • elevated steel tank, • water pump station, • Boundary fence, • entrance gate • sports field with a soccer field

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

			<ul style="list-style-type: none"> • combi court. <p>The scope deliverables are:</p> <ol style="list-style-type: none"> 4) Stage 5: Works 5) Stage 6: Handover 6) Stage 7: Close-Out 	
--	--	--	--	--

Services

Before any work commences, the Contractor shall contact all private owners or public authorities controlling services so that they may, either protect, move or relocate any service as required, or confirm that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services crossing the site or any authority working on or relocating any such services, nor will any delays caused by such work or relocation be accepted as a basis for claiming an extension of time for completing the works.

All known existing services and those services which require relocation and protection, are shown on the services plans. The Contractor's attention is drawn to the fact that such services information is based on information supplied by others, and the accuracy and completeness of this information has not been confirmed. The Contractor will therefore be required to proceed with extreme caution in order to avoid damage to existing services. Before commencing any work in the vicinity of services, the Contractor shall contact the relevant service authorities for assistance in locating the exact position of the services and where necessary the Contractor shall accurately locate the services by careful hand excavation.


In general, the Principal Agent may call upon the Contractor to re-excavate trenches previously dug and backfilled by others where in the opinion of the Principal Agent such work is necessary to ensure the stability of any other works over such trenches. This in no way relieves the Contractor of his responsibilities in terms of the works.

Accommodation of Traffic

The Contractor is to liaise with the Kwa-Zulu Natal Provincial Department of Roads & Transport with regards to any temporary road closures as required during this contract.

Accommodation of traffic during construction shall be undertaken to the requirements and details provided by the Principal Agent.

Coordination with Other contractors

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

~~Other contractors, who are engaged in the construction of similar works, could be working within the sites of the Contractor. The Contractor will be required to provide all necessary assistance to them, and to liaise with them in respect of their programme in order to avoid any delays to either contract. See clause 5.6.6 of the Contract Data.~~

Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from damage at the start of the contract. It is the Contractor's responsibility to set out the Works and any discrepancies in the design or setting out shall be identified and brought to the attention of the Principal Agent promptly so they can be corrected before any abortive expenditure is incurred.

Location of the works

The Works to be constructed are located in the area as stated below. Refer to C4 - Site information for locality map.


FACILITY	LOCAL MUNICIPALITY	DISTRICT MUNICIPALITY	LATITUDE	LONGITUDE
Coligny Special School	Ditsobotla Local Municipality	Ngaka Modiri Molema District Municipality	-26.3368027432	26.3186514558

- Locality Map: *refer to C4.1*

a. Occupational Health and Safety

The contractor needs to comply with the following legal requirements:

- Occupational Health and Safety Act, 85 of 1993, Edition 23 (latest edition) and the Construction Regulations, 2014;
- Code of Practice: Managing exposure to SARS-Cov-02 in the workplace
- Annexure A - DBSA Occupational Health and Safety Baseline specification
- Annexure B - DBSA Baseline Risk Assessment
- Annexure C - Safety, Health, Environment and Quality Policy.

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

2. DRAWINGS

Refer to C3.3 for applicable drawing list.

3. PROCUREMENT

3.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in accordance with the preference schedule.

It is important to note that there 30% mandatory local subcontracting that will be mandatory in this project. Any appointment that are to be made in respect of the 30% local sub-contracting must be submitted to the DBSA Construction Project Manager for approval.


4. CONSTRUCTION

4.1. Applicable SANS 2001 standards for construction works.

The following parts of SANS 2001 Construction works standards and associated specification data are applicable to the works:

- 1) SANS 2001BE1 – Earthworks
- 2) SANS 2001BS1 - Site Clearance
- 3) SANS 2001CC2 - Concrete works
- 4) SANS 2001CG1 - Glazing works
- 5) SANS 2001CM1 - Masonry works.
- 6) SANS 2001CS1- Structural steel works
- 7) SANS 2001CT2 – Structural timber works
- 8) SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts
- 9) SANS 2001DP2 – Medium pressure pipes
- 10) SANS 2001DP3 – Cable ducts
- 11) SANS 2001DP4 – Sewers
- 12) SANS 2001DP5 – Storm water drainage
- 13) SANS 2001DP6 – Belowground water installations
- 14) SANS 2001EM1 – Cement plaster

The abovementioned South African National Standards make several references to the Specification Data for data, provisions and variations that make these standards applicable to this contract. The Specification

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it mainly applies.

4.2. Applicable national and international standards

- Standardized Specifications for Civil Engineering Construction SANS 1200
- The National Building Regulations SABS0400
- Construction and Management Requirements for Works Contracts SANS1921-1
- Targeted Construction Procurement SANS1914-4 4.

4.3. Local Employment Generation

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small and Micro Enterprises (SMMEs) as an essential requirement towards building an economically viable country.

4.3.2 General Labour minimum targets

It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts for the local community where the project is being implemented. This employment is outside the existing employees of the tenderers/bidders .

For the general labour force, the minimum number of people to be employed for the duration of the Project will be calculated from the formula below.


$$\text{Number of Employees} = 4 * \left[\frac{(\text{Contract Value in Rand})}{R1,000,000} \right]$$

4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on the project is to be employed from the local community. The Contractor is therefore expected in general to maximise the involvement of the local community.

Take note that the local labour employed must not be paid lower than the minimum approved Municipal rates in that district or area.

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to the Project Manager.

4.4 SMME

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	---

Should the contractor at Works Completion, be in default by non-attainment of the above mentioned labour intensive targets, the Employer shall have the right to, without prejudice of any other rights, apply a penalty of **not exceeding 5% of the contract sum**.

For subcontract work, 20% of the value of the work must be sub-contracted linked with a clear plan of how the contractor will capacitate the sub-contractor to advance.

Where SMMEs are sufficiently resourced, 10% of the value of the work must be subcontracted. Where SMMEs are insufficient resources to execute the proposed works as a complete package the Contractor may conclude contracts on a management/labour basis in which event a minimum of 5% of the value the works is to be subcontracted. The onus is on the Contractor to prove to the employer that no fully fledged SMMEs are active in the area of the project.

Regarding procurement of materials, local is hereby defined as the district in which the project(s) is/are located which is Vhembe District Municipality.

The minimum target for materials sourced locally is 20% of the contract value.

SIGNATURE: _____
(Authorised Person)

DATE: _____

4.5 Specific provisions pertaining to SANS 1914-4

4.6 Definitions

Targeted enterprise:

An enterprise which has its sole office of head office located within the Target Area

Targeted labour:

Unemployed persons who are employed as local labour on the project.

4.7 Certification by recognized bodies

Not Applicable

4.8 Plant and materials provided by the employer


Not Applicable

4.9 Services and facilities provided by the employer

Not Applicable

4.10 Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the Schedule of Plant and Equipment.

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	--

5. MANAGEMENT

1.1. SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to the works:

The abovementioned South African National Standards make several references to the Specification Data for data, provisions and variations that make these standards applicable to this contract. The Specification Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts – Part 1: General Principal Agent ing and construction works

Clause	Specification data
Essential data	
4.1.7	There are no requirements for drawings, information and calculations for which the contractor is responsible
4.2.1	The responsibility strategy assigned to the contractor for the works is A.
4.2.2	The structural Principal Agent is: To be confirmed
4.3.1	The planning, programme and method statements are to comply with the following: <ul style="list-style-type: none"> 1) Program to be submitted in Microsoft Project format 2) Gantt chart to indicate critical path and progress 3) Gantt chart to be updated before monthly site meeting
4.3.3	The notice period for inspection is 2 Days
4.9.3	The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the disturbance of trees should be avoided.

4.14.3	<p>The office accommodation, equipment, accommodation for site meetings and other facilities for use by the employer and his agents are:</p> <ol style="list-style-type: none"> Site office which shall be used for site meetings and for the contractor's use. Such an office shall comprise a minimum of 20m² in area and 3 m high, be ventilated, have good lamination, must be reasonably sound proof, and have a hard floor construction. It shall be furnished with a desk on which drawings can be rolled open and on which there is sufficient writing space and sufficient temporary chairs or benches to accommodate all persons present at site meetings. (Minimum 15-seater) The following facilities will be supplied to the employer's representatives: <ul style="list-style-type: none"> - 15 Hardhats for employer's representatives visiting the site - 15 Safety (High visibility) jackets for employer representatives visiting the site - 15 sets of safety Goggles - 15 sets of earplugs (when applicable)
4.14.5	The Contractor is required to provide latrine and ablution facilities for the exclusive use of the professional team and client
4.14.6	<p>The requirements for the provision and erection of separate sign boards for consultants and subcontractors are:</p> <ol style="list-style-type: none"> See Bill of Quantities.
4.17.1	<p>The requirements for the termination, diversion or maintenance of existing services are:</p> <ol style="list-style-type: none"> See Civil Drawings
4.17.3	<p>Services which are known to exist on the site are:</p> <ol style="list-style-type: none"> Water network. Electricity reticulation, sub-surface and over head Sewer Network
4.17.4	<p>The requirements for detection apparatus are:</p> <ol style="list-style-type: none"> Communication with Department of Health officials.

Additional clauses

1 Site meetings and procedures

The Employer's Representative and the Contractor shall hold meetings relating to the progress of the works at regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Employer's

Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and equipment employed), a site instruction book, a complete set of contracts working drawings and a copy of the procurement document and make these available at all reasonable times to all persons concerned with the contract.

2 Water and electricity


The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the proper execution of the works. The responsibility strategies in terms of the tabulation below that will apply to the contract is:

- a) water : A
- b) electricity: A

Service	Option		
	A Contractor responsibility	B Employer responsibility	C
Water	The Contractor is to provide, and remove and make good upon completion, all the necessary temporary plumbing connections and purchase water from the local authority for the works at his own cost.	The Contractor shall make, and upon completion remove, all the necessary connections to the Employer's water supply at designated points and make use of water free of charge for construction purposes only.	The Contractor shall make, and upon completion remove, all the necessary connections and water meters to the Employer's water supply at designated points and be responsible for costs associated with all water consumed.
Electricity	The Contractor is to provide, and remove and make good upon completion, all the necessary temporary electrical connections and installations and purchase electricity from the local authority / ESKOM for the works at his own cost.	The Contractor shall make, and upon completion remove, all the necessary electrical connections to the Employer's electrical supply at designated points and make use of electricity free of charge for construction purposes only.	The Contractor shall make, and upon completion remove, all the necessary connections and meters to the Employer's electrical supply and be responsible for costs associated with all electricity consumed.

The following temporary services is the responsibility and will be supplied by the contractor:

- Security

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	--	--

- Sewer services in the form of temporary toilets
- Waste disposal facility

SANS 1921-5, Construction and management requirements for works contracts – Part 5: Earthworks activities which are to be performed by hand.

Clause	Specification Data
--------	--------------------

Essential Data:

5.1	The depth of trenches which are to be excavated by hand is 700mm.
-----	---

Additional clauses:

1	<p>Stone pitching and rubble concrete masonry</p> <p>All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be collected, loaded, off loaded and placed by hand.</p> <p>Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not greater than 150m.</p> <p>Grout shall be mixed and placed by hand.</p>
---	--

2	<p>Manufactured Elements</p> <p>Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In addition, the items shall be large enough so that four workers can conveniently and simultaneously acquire a proper hand hold on them.</p>
---	--


SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS awareness.

4.2.1(a)	<p>A qualified service provider is a service provider that is one that is accredited or provisionally accredited training service provider in the HIV/AIDS field.</p> <p>A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel 011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare SETA website: www.hwseta.org.za.</p>
----------	--

4.2.1(a)	The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the duration of the contract. (Four times in total, including the initial one at the start of the contract.)
----------	--

Additional clauses

	The duration of each workshop is not to be less than 2 ½ hours.
--	---

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p><i>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</i></p>
---	--	---

a. Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a book. Such book shall be handed to the employer's representative for his signature no later than 1 days after rain that is considered to justify an extension of time occurs.

b. Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may any person except guards be allowed to sleep on the building site.

c. Management meetings

A Schedule of meetings will be agreed with the contractor.

d. Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to EPWP requirements.

e. Payment certificates


Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement Edition 4.1 March 2005. Payments will not be processed unless all the required job creation statistics and all supporting information are attached to the claim for payment.

f. Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs created through this contract. This statistic **must be provided with each monthly payment certificate** using the electronic prescribed format, which will be provided by the Project Manager of this project to the successful bidder.

5.7.1 Training of targeted labour (non-accredited training)

- a) The Contractor shall provide all the necessary on-the-job training to targeted labor to enable such labor to master the basic work techniques required to undertake the work in accordance with the requirements of the contract in a manner that does not compromise worker health and safety.
- b) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if he/she is employed for 4 months or more.

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

- c) The Contractor shall do nothing to dissuade targeted labor from participating in training programmes.
- d) Proof of compliance with all the requirements must be provided by the Contractor to the Employer prior to submission of the final payment certificate.

5.7.2 Employment of local labour

- a) It is the intention that this Contract should make maximum use of the local labor force that is presently under-employed. To this end the Contractor shall limit the utilization on the Contract of non-local employees to that of key personnel only and to employ and train local labor to the extent necessary for the execution and completion of this Contract.
- b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the Bidder. The data stated on the above-mentioned form will be strictly monitored during the Contract period and any deviations there from shall be subject to the prior approval of the Principal Agent, which approval shall not be unreasonably withheld.
- c) The employment of casual labor will be done in co-operation with community leaders and local structures. The bidder shall ensure that all remuneration paid to employees is in line with the relevant sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of 1997, as determined by the Department of Labor.


5.7.3. DECANTING PLAN

Where temporary decanting structures are required in terms of the Site Development Plan (Refer Section C5), such structures shall be constructed in accordance with drawings provided by the professional team at the start of the project and before work commences on buildings in use. The Contractor shall programme the works as such and submit the programme to the Professional Team for approval of the sequencing of the works.

C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION	PAGE NO.
EXPANDED PUBLIC WORKS PROGRAMME –PART A	34
SMALL CONTRACTOR DEVELOPMENT – PART B	14

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS


Refer to OHS Folder

B/RA: BASELINE RISK ASSESSMENT

Refer to OHS Folder SHEQ:

DBSA SHEQ POLICY

Refer to OHS Folder

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

PART A: EXPANDED PUBLIC WORKS PROGRAMME

A1. SCOPE

This part provides the specifications with regard to the following:

- (a) The Expanded Public Works Programme (EPWP); and
- (b) The National Youth Service (NYS) programme, which is a government programme implemented by the National Department of Public Works forming part of the Expanded Public Works Programme (EPWP).

The Contractor shall be required to participate in job creation (employment of local labour) by executing various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local community, who are South African Citizens or foreigners in possession of a work visa issued by the Department of Home Affairs (only one such foreigner may be employed on any project). Such local labour shall be the targeted participants in the EPWP and NYS programmes.

Furthermore, in order to avoid duplication of training facilities, the provision of training facilities for all structured training, including for the structured training described in Part G: Small Contractor Development (in those instances where Part G is included in the contract), shall be measured and paid for in terms of the pay items provided in this Part F.

A2. EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

A2.1 Labour enhanced construction, supervision and management for the Expanded Public Works Programme (EPWP)

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs. In the case of the infrastructure sector, existing government expenditure is realigned using labour enhanced technologies to create job opportunities. This involves the use of both labour and construction equipment, where labour is preferred and construction equipment is used appropriately.


All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented using labour enhanced construction methods to the extent economically feasible, in accordance with the "Guidelines for the Implementation of Labour-Enhanced Infrastructure Projects under the Expanded Public Works Programme (EPWP) Third Edition 2015".

The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public Works (<http://www.epwp.gov.za/>).

Contractors shall note that they shall employ in labour-enhanced works only the following supervisory and management staff that have completed the required Skills Programme in terms of Appendix C of the aforementioned guidelines:

1. Foremen / Supervisors at NQF level 4 "National Certificate: Supervision of Civil Principal Agent in Construction Processes";
2. Site Agent / Construction Manager at NQF level 5 "Manage Labour-Enhanced Construction Processes" or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7.

In addition to their normal supervisory and management functions, the aforementioned supervisory and management staff shall also be responsible for setting the workers' daily tasks in accordance with labour-enhanced construction principles, and for ensuring that the EPWP job creation reporting data is accurately

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

recorded on a daily basis and compiled and submitted to the Employer each month in accordance with clause F4 of this Part F.

A2.2 Labour laws applicable to the Expanded Public Works Programme (EPWP)

The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public Works Programme (EPWP) shall be implemented in accordance with:

11. the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette No. 34032 of 18 February 2011); and
12. Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of 4 May 2012.

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers employed in elementary occupations on an Expanded Public Works Programme (EPWP). These terms and conditions do not apply to persons employed in the supervision and management of an Expanded Public Works Programme (EPWP).

The above documents can be downloaded from the EPWP website of the Department of Public Works (<http://www.epwp.gov.za/>).

A2.3 Persons to be employed under the Expanded Public Works Programme (EPWP)


All local labour required for the execution of labour-enhanced works shall be engaged strictly in accordance with prevailing legislation.

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the Community Liaison Officer (CLO), inform the local community of the labour-enhanced works proposed and the employment opportunities thereby presented.

The Contractor shall determine the minimum education level / skills required to undertake the works specified. In consultation with the PLC and the War Room convener for each relevant ward, selection of the local labour shall be made from households on the Operation Sukuma Sakhe (OSS) database profiled through the War Room for each ward. The list obtained from the OSS database must be accompanied by a letter from the War Room convener confirming that all the information provided was sourced from the War Room and that all listed incumbents reside within the relevant ward. The Contractor must maintain records of household profiles as part of the portfolio of evidence for selection. Selection shall be based on the minimum education level / skills required and the most-needy households, as determined by the household profiling. Preference shall be given for at least one person from each household in the community to be employed before further persons are considered for selection.

The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or semi-skilled), recruited from the local community, who are South African Citizens or foreigners in possession of a work visa issued by the Department of Home Affairs (only one such foreigner may be employed on any project), shall include for a minimum allocation of:

- 60% women;
- 55% youth who are between the ages of 18 and 35; and
- 2% persons with disabilities.

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor.

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure the effective supervision of the labour-enhanced works for all LI activities undertaken on this project:

Minimum supervisor to worker ratio = 1:10

A2.4 Contract of employment with persons employed under the Expanded Public Works Programme (EPWP)

The Contractor shall enter into a formal contract of employment with each person employed under the Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the end of this Part F of section 3.3 Particular Specifications.

The Contractor shall note that all such formal contracts of employment entered into with persons employed under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year.

F2.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP)

The Contractor shall be contractually obliged to:

- (i) brief EPWP workers on the conditions of employment;
- (ii) enter into a formal contract of employment with each EPWP worker, which contract will form part of the Employment Agreement;
- (iii) keep personnel files for all EPWP workers and make copies available to the Employer if and when requested; and
- (iv) ensure that payments to EPWP workers are made in accordance with Government Notice No. R347.

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be the gazetted rate:


- per task (for task-rated workers); or
- per day (for time-rated workers).

During those periods when an EPWP worker is engaged in formal classroom training (other than in-service training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public Works Programme.

Tasks set by the Contractor shall be such that:

- (i) the average EPWP worker completes 5 tasks per week in 40 hours or less; and
- (ii) the weakest EPWP worker completes 5 tasks per week in 55 hours or less.

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken per week to complete the tasks set does not fall within the limits indicated in (a) and (b) above.

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

A2.6 Training of persons employed under the Expanded Public Works Programme (EPWP)

The training of persons employed under the Expanded Public Works Programme (EPWP) is described in clause F4 below.

A2.7 Contractor's obligations towards persons employed under the Expanded Public Works Programme (EPWP)

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work to be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following functions with respect to the EPWP workers:

- (i) ensure that all participants are covered by the Compensation for Occupational Injuries and Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the Compensation Commissioner such amounts as are due in terms of the Act;
- (ii) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts as are due in terms of the Unemployment Insurance Act, 2001, as amended, and the Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of such UIF payments upon request;
- (iii) ensure that all participants are paid their wages on time through the pre-agreed payment method as stipulated in the participant contract of employment;
- (iv) implement health and safety procedures with respect to the participants, ensuring that the health and safety regulations are adhered to;
- (v) ensure that all participants receive induction on site safety prior to commencing with work on site;
- (vi) provide all participants with the necessary protective clothing and equipment as required by law for the specific tasks in which the participants are involved, in addition to the branded overalls stipulated for EPWP workers;
- (vii) provide safe on-site storage facilities for apparel and tools issued to the participants;
- (viii) assist in the assessment of participants with regard to their competencies;
- (ix) provide overall supervision and day-to-day management of participants; and
- (x) implement strict quality control to ensure that the work carried out by the participants is of the required standard, and, where necessary, to train and mentor the participants to assist them in achieving the standards required.


A2.8 Apparel and tools for persons employed under the Expanded Public Works Programme (EPWP)

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with the requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor's site-specific health and safety plan and accompanying risk assessments.

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall include branded EPWP markings in accordance with the attached branding requirements.

PPE shall comprise the following:

- (i) Compulsory PPE issued to all EPWP workers for use during general work activities:
 - Protective overalls (two sets), green in colour, with EPWP branding;
 - Lime green reflective safety vest with EPWP branding;
 - Protective footwear; and
 - Protective gloves.
 -

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

- (ii) PPE issued to EPWP workers for specific activities where required in terms of the Contractor's site- specific health and safety plan and accompanying risk assessments, such as:

- Protective headwear, green in colour, with EPWP branding;
- Protective eyewear such as spectacles and goggles;
- Protective face shields;
- Protective earplugs and earmuffs;
- Respiratory masks;
- Disposable safety apparel;
- Kidney belts;
- Safety harnesses; and
- Any other protective equipment identified.

The Contractor shall replace any item of issued PPE that becomes unserviceable.

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under the following circumstances:

- (i) where the employee requests the issue of additional PPE in excess of what is prescribed;
- (ii) where the employee has patently abused or neglected the issued PPE leading to early failure; or
- (iii) where the employee has lost the issued PPE.

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that they use the prescribed equipment.

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor. If it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed PPE issued, such employee shall not be allowed to continue working under the hazardous conditions for which the equipment was prescribed. Under such circumstances an alternative solution shall be found, and this may include relocating or discharging the employee.

The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type required to carry out the assigned tasks safely and efficiently.

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand tools issued.


The Contractor shall maintain the issued tools in a serviceable and safe working condition.

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them, using the storage facilities provided on site by the Contractor.

No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant items of PPE in the specified colours with branded EPWP markings. Furthermore, no separate payment shall be made for providing the EPWP workers with hand tools or for providing them with safe storage facilities on site for PPE and tools. The Contractor shall therefore make provision for all costs related to providing the PPE, tools and safe storage facilities in the tendered rates and prices for the various items of work scheduled throughout the bill of quantities.

A2.9 EPWP contract signboard

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

project is part of the Expanded Public Works Programme (EPWP). Provision for the costs related to the provision, erection and subsequent removal of the contract signboard is made in pay item provided in chapter 1.3 of the bill of quantities for this purpose.

A2.10 Payment matters relating to the EPWP work

A2.10.1 General

No separate pay items shall be provided in terms of Part F of the bill of quantities for the construction work activities carried out by EPWP participants. Payment for such work activities shall be made only indirectly, in terms of the pay items scheduled for the work activities in which such persons are engaged.

Furthermore, no direct payment will be made to cover the Contractor's costs associated with implementing the on-site work programme for the EPWP participants, for planning, organising, directing, controlling and administering their day to day activities, including the setting of daily tasks, record keeping and any on-site liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall therefore be built into the rates tendered for the various items of work scheduled throughout the bill of quantities.

A2.10.2 Payment for labour-enhanced components of the work

Payment will be made for items which are designated for labour-enhanced construction in the bill of quantities only in those instances where such items are constructed using labour-enhanced methods.

Any unauthorised use of construction equipment to carry out work which was scheduled to be carried out using labour-enhanced methods will not be condoned and any Works so constructed will not be certified for payment. Any non-payment for such Works shall not relieve the Contractor in any way from his obligations either in contract or in delict.

During the course of construction, as a result of unforeseen site conditions or operating conditions encountered, it may happen that an item designated for labour-enhanced construction can no longer be carried out in a safe and economically feasible manner, either in full or in part, using labour-enhanced methods. In such instances the Employer's Agent shall, where necessary, order a variation in terms of clause 6.3 of the of the General Conditions of Contract 2015 with respect to that portion of the item quantity that cannot be carried out using labour-enhanced methods.

A2.11 Penalty applicable to any shortfall in the local labour content achieved

The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer's Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the Contract Price (adjusted to exclude penalties and value added tax).

The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content.


In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local labour content for this project is due to quantitative underruns, the elimination of items contracted to local labour, or any other reason beyond the Contractor's control which may be acceptable to the Employer, the Contractor shall be liable for a financial penalty. The financial penalty shall be calculated as follows:

$$P = 0,05 \times [(E - E_o)/100] \times C_A$$

where:

E is the specified minimum percentage for local labour content

E_o is the local labour content percentage which the Employer's Agent certifies as being achieved

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

upon completion of the contract

C_A is the contract amount which is the Contract Price (adjusted to exclude penalties and value added tax)

P is the monetary value of penalty payable

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., Women/Youth/Disabled as per clause F1.3 above), only to shortfalls in the total local labour content achieved.

The evaluation of the Contractor's achievement of the local labour content percentage shall be undertaken monthly by the Employer's Agent, based on the accumulative achievements in comparison to the programmed utilisation of local labour, as a means of monitoring the Contractor's performance in achieving the Contract Participation Goal.

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical Completion, shall result in the financial penalty being applied as prescribed in this clause. The Employer's Agent shall make a final determination of the Contractor's achievement of the Contract Participation Goal based on the value of the Final Payment Certificate.

A3. NATIONAL YOUTH SERVICE (NYS)

The Employer requires the implementation of National Youth Service (NYS) programmes on this project.

A3.1 The National Youth Service (NYS) programme

The National Youth Service (NYS) programme aims to train young people and provide them with practical work experience. The young people will be allocated tasks by the Contractor that will assist the Contractor with the execution of the contract.

A3.2 Applicable labour laws

The work to be undertaken on this contract by unskilled or semi-skilled workers under the National Youth Service (NYS) programme shall be implemented in accordance with the same Code of Good Practice and Ministerial Determination as described in clause F2.2 above for work to be undertaken under the Expanded Public Works Programme (EPWP).

A3.3 Employer's project manager

The Contractor shall be required to liaise closely with the Employer's project manager who is responsible for the recruitment and training of the NYS workers.


A3.4 Persons to be employed under the NYS programme

For purposes of this contract, the Contractor shall be required to employ 10 youths aged between 18 and 35 for a period of 6 months each under the NYS programme.

The Employer's project manager shall provide the Contractor with a list of the 10 youths to be employed and the training that each of these 10 youths have received to date, and only these 10 youths shall be employed by the Contractor under the NYS programme.

A3.5 Contract of employment with persons employed under the NYS programme

The Contractor shall enter into a formal contract of employment with each youth employed under the NYS programme, using the pro forma contract of employment attached at the end of this Part A of section 3.3 Particular Specifications.

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

A3.6 Employment of NYS workers

The Contractor will be contractually obliged to:

- (i) employ all participants on the list provided by the Employer's project manager;
- (ii) brief NYS workers on the conditions of employment;
- (iii) enter into a formal contract of employment with each NYS worker, which contract will form part of the Employment Agreement;
- (iv) keep personnel files for all NYS workers and make copies available to the Employer's project manager if and when requested; and
- (v) ensure that payments to NYS workers are made in accordance with Government Notice No. R347.

During the period when they are engaged in formal classroom training (other than in-service training), the youths employed under the NYS programme shall be paid the minimum wage rate as set by the Department of Labour on an annual basis in the Ministerial Determination for the Expanded Public Works Programme, and should there be an upward adjustment in the rate the Contractor will be compensated accordingly. During the period when they are engaged in productive work activities required for elements of the Works, they shall be paid in terms of the wage rates stated in clause A2.5 above.

A3.7 Training of youth workers

All NYS workers will be placed on an extensive training programme that will include:

- (i) an induction into NYS and EPWP;
- (ii) life skills training;
- (iii) technical training focusing on a vocational skill to be used on the project (e.g. painting or carpentry); and
- (iv) entrepreneurship and business skills training.

All training will be arranged by the Employer's project manager, with whom the Contractor will be required to work closely to schedule the training sessions so that the timing of the training is aligned with the Contractor's work schedule and his demand for workers with specific skills. The Employer's project manager will make full details of the training programme available to the Contractor.

A compulsory 10-day life skills training must be provided before commencement of classroom training on NYS. This type of training must be provided by a NYDA accredited service provider as per the National Youth Service Framework from the National Department of Public Works.


The Contractor shall maintain comprehensive records of the training received by each NYS worker throughout the course of the contract, and shall submit to the Employer at each monthly site meeting a summary of the accumulated training received by each NYS worker.

The training of the NYS workers shall take place using the same training facility provided for the training of all other EPWP participants (refer to clause A5 below).

A3.8 Contractor's obligations towards persons employed under the NYS programme

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the NYS programme work to be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following functions with respect to the NYS programme workers:

- (a) ensure that all participants are covered by the Compensation for Occupational Injuries and Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

- Compensation Commissioner such amounts as are due in terms of the Act;
- (b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts as are due in terms of the Unemployment Insurance Act, 2001, as amended, and the Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of such UIF payments upon request;
 - (c) ensure that all participants are paid their wages on time through the pre-agreed payment method as stipulated in the participant contract;
 - (d) implement health and safety procedures with respect to the participants, ensuring that the health and safety regulations are adhered to;
 - (e) ensure that all participants receive induction on site safety prior to commencing with work on site;
 - (f) provide all participants with the necessary protective clothing and equipment as required by law for the specific trades in which the participants are involved, in addition to the branded overalls stipulated for NYS workers;
 - (g) provide safe on-site storage facilities for apparel and tools issued to the participants;
 - (h) assist in the assessment of participants with regard to their competencies in their respective trades;
 - (i) provide overall supervision and day-to-day management of participants; and
 - (j) implement strict quality control to ensure that the work carried out by the participants is of the required standard, and, where necessary, to train and mentor the participants to assist them in achieving the standards required.

A3.9 Apparel and tools for NYS workers

The content of clause F2.8 above with regard to apparel and tools for EPWP workers shall apply equally to NYS workers, except that:


- (a) apparel and tools to be issued to NYS workers shall be determined in conjunction with the Employer's project manager;
- (b) the required branding of apparel to be issued to NYS workers shall be determined in conjunction with the Employer's project manager, and shall also include the NYS logo;
- (c) additional PPE may be required depending on the NYS worker's specific trade;
- (d) certain specified apparel and tools issued to the NYS workers will become the property of the NYS workers after the completion of their cycle of work on the project, in order to enable them to continue to practise their trade on future projects. Such apparel and tools shall be specified and authorised by the Employer's Agent; and
- (e) separate payment items have been provided in Part A of the bill of quantities to cover all costs associated with the provision of the necessary tools and apparel, including safety apparel, for the NYS workers, and the facilities for the safe storage thereof, all as authorised by the Employer's Agent.

A3.10 EPWP-NYS contract signboard

Where work takes place under the National Youth Service (NYS) programme, the NYS logo shall also be displayed on the EPWP contract signboard referred to in clause A2.9 above, indicating that this project is part of both the Expanded Public Works Programme (EPWP) and the NYS programme. Provision for the costs related to the provision, erection and subsequent removal of the contract signboard in the pay item provided in chapter 1.3 of the bill of quantities for this purpose.

A3.11 Payment matters relating to the NYS work

No direct payment will be made to cover the Contractor's costs associated with implementing the on-site work programme for the NYS workers, for planning, organising, directing, controlling and administering their day to day activities, including the setting of daily tasks, record keeping and any on-site liaison, training and mentoring

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

required, and for the associated job creation reporting, and such costs shall therefore be built into the rates tendered for the various items of work scheduled throughout the bill of quantities.

A4. JOB CREATION REPORTING FOR EPWP

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the Contractor must provide the information specified in clause A4.1 below for reporting purposes.

In addition, the Contractor's payment certificates shall be accompanied by the information specified in clause A4.2 below.

A4.1 Type of project data required per project

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this Part A of the Particular Specifications).

The data that is required to be kept, maintained and reported on a monthly basis for each project includes:

A4.1.1 Participant (local labour) data

A participant list of the local labour employed must be maintained for every EPWP project. The data required in this participant list is indicated below. This data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each monthly site meeting. The participant list shall contain the following data and shall be kept and maintained on site for audit purposes:


- (a) Participant identity – name, surname, initials, date of birth and identity number (or other unique identifier) plus certified copy of ID book.
- (b) Participant profiles – nationality, gender, age, education level and disability status.
- (c) Work data for participants – daily wage to be received, number of calendar days training attended and number of calendar days worked.
- (d) Records of training – as required in terms of the EPWP Data Collection Tool template.

In addition, the signed contracts of employment between the Contractor and each EPWP participant shall be kept and maintained on site for audit purposes.

A4.1.2 Project work data

The project work data generally seeks to confirm the number of people at work daily on the project. This data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each monthly site meeting. The data shall be maintained on site by the Contractor, in order that it can be provided by the Employer to the National Department of Public Works upon request when the latter is undertaking sample auditing. These records shall be kept by the Contractor for a period of three years after contract completion should they be required for audit purposes.

The data shall include:

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

- (a) Daily attendance register – register for each day showing all the workers that were registered as being at work on that day. Attendance registers shall be completed on site on a daily basis and signed off by the Contractor on a weekly basis. Refer to pro forma attendance register attached at the end of this Part A of section 3.3.
- (b) Summary of monthly attendance.

A4.1.3 Project payment data

The project payment data generally seeks to confirm what was paid, for how much work and to whom. This data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each monthly site meeting.

It is required that the Contractor adopt one of the following methods as standard procedure for recording and maintaining this information:


- (i) Payment register – this is a list of the workers showing the wages paid to each worker, and signed off by each worker as proof of receipt and acceptance of payment. Information on this register must include the name of the worker, either an identity number or other unique identifier, the number of calendar days that the pay period covers, the wage rate and the total wages paid; or
- (ii) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of payment – these bank records must specifically show the name of the worker, either an identity number or other unique identifier, the period which the pay covers and the total wages paid.

The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above, must be available and applicable for the entire period for which the Employer claims an incentive reward for person-days of work created in terms of the project.

A4.1.4 Employment output data

The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing production output compared to the programme of works, together with the data necessary to enable the Employer to calculate the following employment output data in accordance with the EPWP Data Collection Tool template:

- (i) Number of work opportunities created (where one work opportunity = paid work created for one individual on an EPWP project, for any period of time).
- (ii) Number of person-days of work created (where one person-day = one day of work carried out by one individual). The total number of person-days of work created on a particular EPWP project shall be obtained by summing the total number of person-days worked by each individual employed during the course of that EPWP project.
- (iii) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on the EPWP project divided by 230 working days). In terms of EPWP policy, one year of work created for one individual is assumed to comprise a total of 230 days of paid work carried out by that individual.
- (iv) Average duration of work opportunities created (= total number of person-days of work created on the EPWP project divided by the number of work opportunities created on that EPWP project).
- (v) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on an EPWP project divided by the total number of person-days of work

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

created on that EPWP project).

- (vi) Training information.

A4.2 Project data to be submitted with the Contractor's payment certificates

The Contractor's payment certificates shall be accompanied by labour returns providing the labour information for the corresponding period in a format specified by the Employer.

Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless still be submitted as per the frequency and timeframes stipulated by the Employer. The Contractor's payment certificates shall not be paid by the Employer until all pending labour information has been submitted.

The following information shall be maintained on site and submitted with each payment certificate in the format specified by the Employer:

- (i) Copies of the signed contracts between the Contractor and any new EPWP participants (the Contractor shall note that all such formal contracts of employment entered into with persons employed under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year, and shall be required to submit copies of all such new contracts with the first payment certificate thereafter);
- (ii) Certified ID copies of all local labour employed as EPWP participants;
- (iii) Attendance registers for the EPWP participants;
- (iv) Proof of payment of EPWP participants; and
- (v) Information as required in terms of the EPWP Data Collection Tool template.

A5. PROVISION OF STRUCTURED TRAINING

A5.1 Scope of structured training


In order to avoid duplication of training facilities, the training described in Part B: Small Contractor Development (in those instances where Part B is included in the contract), shall be provided utilising the training facility measured and paid for in accordance with the requirements of this Part A: Expanded Public Works Programme (EPWP).

The Employer's objectives include the training of local labour and Targeted Enterprises within a structured programme, in order to equip them with skills that will assist them in gaining future employment, and to facilitate targeted EPWP participants in gaining competencies and unit standard credits towards future full learnership qualifications.

Such training shall contain both theoretical and practical components and shall be conducted in accordance with the various laws and regulations contained in the South African Qualifications Authority (SAQA) statutes.

The following aspects of the structured training to be provided are noted:

- (i) The Employer has no service agreement or memorandum of understanding with any Education and Training Quality Assurance (ETQA) body, and therefore does not function as the employer as defined under any three-party learnership agreement between the learner, the training provider and the employer.
- (ii) The structured training programmes implemented on this contract, although comprising several unit standards, are unlikely to total to sufficient credits for a full learnership qualification. Nevertheless, the competencies and credits achieved should contribute to a full learnership through the later acquisition by the learner of the remaining unit standards required for the

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

full learnership.

The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, and to provide over the duration of the contract the following structured training for EPWP participants:

- (a) Generic skills training;
- (b) Entrepreneurial skills training;
- (c) Construction skills training; and
- (d) In-service training.

Generic skills training and in-service training shall be provided to all EPWP participants.

Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only.

A5.2 Training provider and trainers

The Contractor shall be required to procure the services of a training provider accredited by the Construction Education and Training Authority (CETA).

The training provider shall have in its employ trainers who are registered as assessors with the Construction Education and Training Authority (CETA), and who shall deliver the training.

Proof of the accreditation of the service provider and the registration of the trainers by the CETA shall be submitted to the Employer's Agent. Such accreditation and registration shall be current and valid, and the proof submitted shall include the NQF levels and unit standards for which each trainer is accredited.

A5.3 Skills analysis and selection of targeted EPWP participants

Studying for any learnership requires minimum literacy and numeracy competencies as defined by SAQA. The actual literacy and numeracy levels of the persons employed on the Site shall provide a basis to guide the Contractor and the training provider on how to conduct the selection process.

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted Enterprises employed, in order to determine the formal education qualifications of each employee.

The Contractor, in conjunction with the training provider, shall then identify those persons that display the potential to benefit from such structured entrepreneurial and construction skills training as may be provided for in the contract, and shall make recommendations in this regard to the Employer's Agent.


The final candidates selected for such training shall be decided between the Contractor and the Employer's Agent (or by the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms of Part A: Small Contractor Development, where applicable).

A5.4 Structured training programmes

The Contractor, supported by the training provider, shall plan then implement structured training programmes for generic, entrepreneurial and construction skills training.

Training courses shall commence within four months of the Contractor taking possession of the Site, and shall be completed before the Due Completion Date.

All training shall take place within normal working hours, or as otherwise agreed with the learners.

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

The training provider shall design, compile and deliver the structured training programmes, based on the information obtained from the skills analysis.

A5.4.1 Generic skills training

The structured training programmes designed by the training provider for the generic skills training shall comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety, managing personal finance, and other courses that would be useful to workers in the road construction industry or as life skills generally.

A5.4.2 Entrepreneurial skills training


The structured training programmes designed by the training provider for the entrepreneurial skills training shall comprise unit standards that contribute towards one or more of the following full learnership qualifications, as appropriate taking into consideration the skills analysis information for the selected candidates (details of the learnership qualifications and the applicable unit standards may be found on the website www.saga.org.za):

ENTREPRENEURIAL SKILLS TRAINING				
Qualification title	SAQA qualification ID	NQF level	Minimum credits	Purpose of qualification
National Certificate: Supervision of Construction Processes	49053	Level 4	176	Learners found competent against this qualification will be able to execute the supervision of construction processes, with specialisation in a specific context

A5.4.3 Construction skills training

The structured training programmes designed by the training provider for the construction skills training shall comprise unit standards that contribute towards one or more of the following full learnership qualifications, as appropriate taking into consideration the skills analysis information for the selected candidates (details of the learnership qualifications and the applicable unit standards may be found on the website www.saga.org.za):

CONSTRUCTION SKILLS TRAINING				
Qualification title	SAQA qualification ID	NQF level	Minimum credits	Purpose of qualification
National Certificate: Supervision of Construction Processes	49053	Level 4	176	Learners found competent against this qualification will be able to execute the supervision of construction processes, with specialisation in a specific context

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

National Certificate: Construction: Roadworks	24173	Level 3	155	This qualification is for persons who work or intend to work within a construction context on a site, and who seek recognition for essential skills in construction operations in roadworks.
National Certificate: Construction: Roadworks	24133	Level 2	120	This qualification is for persons who work or intend to work within a construction context on a site, and who seek recognition for essential skills in construction operations in roadworks.
National Certificate: Occupational Health, Safety and Environment	74269	Level 2	120	This qualification is to equip learners working in any type of workplace with a broad understanding and knowledge of Occupational Health, Safety and Environmental (HSE) concepts and practices with sufficient detail to enable them to function in a safe and healthy way and to deal with health and safety problems and issues.


A5.4.4 Training programme

The Contractor's proposed training programmes shall be subject to the approval of the Employer's Agent (or the approval of the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms of Part B: Small Contractor Development, where applicable), and the Contractor shall, if so instructed by the Employer's Agent or the PMT, alter or amend the programmes and the course content to meet any additional needs identified.

The Contractor shall be responsible for everything necessary for the delivery of the training programmes, including:

- (a) the provision of the trainers;
- (b) the provision of a suitable secure venue, complete with adequate furniture, lighting, air conditioning, power and ablution facilities;
- (c) the provision of all necessary stationery, consumables and study materials;
- (d) the transportation of the learners to and from the training facility;
- (e) the payment of wages to all learners during the classroom training at a rate equal to the minimum wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public Works Programme;
- (f) the provision of any relevant Personal Protective Equipment (PPE) required for the training; and
- (g) additional supervision of the learners during the practical learning stage of the training carried out by constructing relevant elements of the Works (wages for the learners during this stage of the training will be paid through the rates tendered for the relevant scheduled work items for those elements).

At the successful completion of each course, the Contractor's training provider shall, as proof of attendance and completion, issue each learner with a certificate indicating the course content.

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

The training provider shall also ensure that each unit standard contributing towards a full learnership qualification and successfully completed by the learner is entered onto the national database.

The Contractor shall keep comprehensive records of the training given to each learner and the certificates issued, and shall provide copies of such records to the Employer's Agent when required.

The Contractor shall also complete and submit to the Employer's Agent each month, in a format acceptable to the Employer (using the EPWP Data Collection Tool template), a return detailing the training provided, both for the month and cumulatively for the contract.

A5.5 In-service training

The Contractor shall, from the commencement of the contract, implement an in-service training programme in which the various skills required for the execution and completion of the Works are imparted to the EPWP participants engaged thereon.

Throughout the duration of the contract, the EPWP participants shall be trained progressively through the various stages of each particular type of work in which they are engaged, and their work shall be supervised and monitored and their methods corrected where necessary.

The in-service training programme shall be submitted with the initial Works programme. The Contractor shall record the progress in relation to this programme on a monthly basis, and this progress report shall be incorporated in the monthly site meeting minutes and the payment certificate.

The Contractor shall provide sufficient skilled and competent trainers to train all EPWP participants engaged on the contract in the various skills required to enable them to carry out the required construction activities.


The in-service training of EPWP participants shall take place before commencement of the relevant construction activity, and the Contractor shall take into account in his programme the lead time required for such training. All in-service training shall be deemed to be an element of the relevant construction activity.

All formal in-service training shall be documented in terms of the EPWP Data Collection Tool template, and shall be accompanied by an attendance register of the EPWP participants on the applicable days.

All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent undergoing in-service training. The cost of the Contractor's in-service training obligations shall be deemed to be covered by the sums and rates tendered in the bill of quantities.

On termination of their employment, the Contractor shall provide each EPWP participant engaged on the contract with a certificate of service on which the following information shall be recorded:

- name of the Contractor;
- name of the project / contract;
- name of the employee;
- nature of the work satisfactorily executed by the EPWP participant and the time spent thereon;
- nature and extent of training provided to the EPWP participant; and
- dates of service.

	<p style="text-align: center;">VOLUME 3 OF 3</p> <p style="text-align: center;">JBCC</p> <p style="text-align: center;">THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

A5.6 Training venue facility

The training venue facility to be provided by the Contractor shall be constructed, furnished and fully serviced for the duration of the contract.

In order to minimise the cost of transporting the learners for training, the facility shall be located in secure premises on the Site, or in close proximity thereto.

This facility shall be used to deliver all training, irrespective of whether it is delivered in terms of Part A or Part B of the Particular Specifications.

The facility shall accommodate a class of up to 25 learners and shall comprise the following:

(a) Lecture room (interior area)	= 48 m ²
(b) Ablutions (male)	= 6 m ²
(c) Ablutions (female)	= 6 m ²
(d) Chairs for learners (individual chairs, with backs)	= 25 off
(e) Desk area for 25 learners (500 mm width)	= 12,5 m ²
(f) Chairs for trainers and management (individual chairs, with backs)	= 5 off
(g) Table area for trainers and management	= 3 m ²
(h) 220/250 volt power points	= 6 off
(i) Double 80 watt fluorescent light fittings complete with ballast and tubes	= 6 off
(j) Single incandescent light fittings complete with 100 watt globes	= 4 off
(k) Wash hand basins complete with taps and drains	= 4 off
(l) Fire extinguishers, 9,0 kg, all-purpose dry powder type, complete, mounted on wall with brackets	= 2 off
(m) Air conditioning units with 2,2 kW minimum capacity, mounted and with own power connection	= 4 off
(n) Voltage stabilizers	= 2 off
(o) Floodlights complete with poles and 500 watt minimum globes and controlled by photocells	= 2 off
(p) White boards (3 m x 1,5 m)	= 1 off
(q) Venetian blinds	= 12 m ²

A6. MEASUREMENT AND PAYMENT

A6.01 Provision of the training venue facility, including the cost of transporting the learners to and from this facility

The measurement and payment of training venue facility and transportation of learner shall be in accordance of the contract and bills of quantities


A6.02 Training of learners employed by the contractor or the targeted Enterprise subcontractors:

The measurement and payment of training of learners shall be in accordance of the contract and bills of quantities

A6.03 Payments associated with the NYS programme:

The measurement and payment of NYS learners shall be in accordance of the contract and bills of quantities

T-Shirt/Overall/Safety Vest Branding



Printing on PPE

PPE (Overalls) shall be Pantone Green with/without reflective tape and shall be branded as follows:

- Implementer's Logo (printed or embroidered) on the left front pocket location ie over the heart position. (full colour)
- EPWP logo on the right front pocket (printed or embroidered) location (full colour)
- The letters EPWP on the back of the PPE in BLACK
- The program name eg Vuk'uphile is to be printed on the right sleeve of short sleeved apparel and need not be placed on long sleeved apparel.
- Where required, lime green safety vests are to be branded with similar specification above. In this instance the Overalls may not necessarily be branded provided that the use of high visibility vests is mandatory.
- All artwork and PPE samples shall be approved and signed off by the consultant prior to printing/embroidering.



PRO FORMA EPWP CONTRACT OF EMPLOYMENT

Contractor's
Logo



This contract must be read in conjunction with the standard terms and conditions of employment on EPWP attached herein.

EPWP CONTRACT OF EMPLOYMENT between

Employer Details

Name	Click or tap here to enter text.	Address	Click or tap here to enter text.
Telephone	Click or tap here to enter text.		
Email	Click or tap here to enter text.		
Contact	Click or tap here to enter text.		

And

Employee Details

Name	Click or tap here to enter text.	Surname	Click or tap here to enter text.
ID:	Click or tap here to enter text.	Cell	Click or tap here to enter text.
Sex (M/F)	Male <input type="checkbox"/> Female <input type="checkbox"/>	Disability	Yes <input type="checkbox"/> No <input type="checkbox"/>
Primary Language	Click or tap here to enter text.	Physical Address	Click or tap here to enter text.
Other Languages	Click or tap here to enter text.		
Highest Education Level Achieved	Click or tap here to enter text.	Local Municipality	Click or tap here to enter text.
Other qualifications	Click or tap here to enter text.	Ward	Click or tap here to enter text.
Grant Received (Y/N)	Yes <input type="checkbox"/> No <input type="checkbox"/>	Grant type:	

Employment Details

Name of project:	Click or tap here to enter text.		
Job Title:	Click or tap here to enter text.		
Duties:	Click or tap here to enter text.		
Contract Start Date	Click or tap here to enter text.	Contract Finish Date	Click or tap here to enter text.
The wage per task/day is:	R Click or tap here to enter text. / Hour/Day/task (Specifier to select correct rate)		

Special Conditions

<p>You must be aware that this employment contract is a limited term contract and not a permanent job. This employment contract may be terminated for any one of the following reasons:</p> <ul style="list-style-type: none"> a) The contractor does not get additional contracts from the EPWP. b) Funding for the programme in your area comes to an end. c) Underperformance: first offence – final written warning. Second offence – dismissal. 	<p>Payment</p> <ul style="list-style-type: none"> a) You will be paid a fixed amount stipulated above for completing a fixed amount of work. b) The amount of work required for the agreed rate of pay will vary from task to task. You will be informed at the beginning of each task or group of tasks how much work you are expected to complete per day. c) You will only be paid for work completed. d) Payment during classroom training shall be R /day
<p>Personal Protective Clothing will be supplied to the employee by the employer depending on the work to be performed, and will remain the property of the employee provided that the employee has worked for at least 3 months.</p>	

Acceptance

Employer Name:	Employer Signature:	Employee Name:	Employee Signature:
Witness 1 Name:	Witness 1 Signature:	Witness 2 Name:	Witness 2 Signature:

APPENDIX E – Conditions of Service

- 1. Introduction**
 - 1.1. This document contains the standard terms and conditions for workers employed in elementary occupations on an Expanded public Works Programme (EPWP). These terms and conditions do NOT apply to persons employed in the supervision and management of an EPWP.
 - 1.2. In this document –
 - a) "department" means any department of the State, implementing agent or contractor;
 - b) "employer" means any department, implementing agency or contractor that hires workers to work in elementary occupations on an EPWP;
 - c) "worker" means any person working in an elementary occupation on an EPWP;
 - d) "elementary occupation" means any occupation involving unskilled or semi-skilled work;
 - e) "management" means any person employed by a department or implementing agency to administer or execute an EPWP;
 - f) "task" means a fixed quantity of work;
 - g) "task-based work" means work in which a worker is paid a fixed rate for performing a task;
 - h) "task-rated worker" means a worker paid on the basis of the number of tasks completed;
 - i) "time-rated worker" means a worker paid on the basis of the length of time worked.
- 2. Terms of Work**
 - 2.1. Workers on an EPWP are employed on a temporary basis.
 - 2.2. A worker may NOT be employed for longer than 24 months in any five-year cycle on an EPWP.
 - 2.3. Employment on an EPWP does not qualify as employment as a contributor for the purposes of the Unemployment Insurance Act 30 of 1966.
- 3. Normal Hours of Work**
 - 3.1. An employer may not set tasks or hours of work that require a worker to work –
 - a) more than forty hours in any week
 - i. on more than five days in any week; and
 - ii. for more than eight hours on any day.
 - 3.2. An employer and worker may agree that a worker will work four days per week. The worker may then work up to ten hours per day.
 - 3.3. A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks allocated (based on a 40-hour week) to that worker.
- 4. Meal Breaks**
 - 4.1. A worker may not work for more than five hours without taking a meal break of at least thirty minutes duration.
 - 4.2. An employer and worker may agree on longer meal breaks.
 - 4.3. A worker may not work during a meal break. However, an employer may require a worker to perform duties during a meal break if those duties cannot be left unattended and cannot be performed by another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or her duties during the meal break.
 - 4.4. A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the basis of time worked must be paid if the worker is required to work or to be available for work during the meal break.
- 5. Special Conditions for Security Guards**
 - 5.1. A security guard may work up to 55 hours per week and up to eleven hours per day.
 - 5.2. A security guard who works more than ten hours per day must have a meal break of at least one hour or two breaks of at least 30 minutes each.
- 6. Daily Rest Period**

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is measured from the time the worker ends work on one day until the time the worker starts work on the next day.
- 7. Weekly Rest Period**

Every worker must have two days off every week. A worker may only work on their day off to perform work which must be done without delay and cannot be performed by workers during their ordinary hours of work ("emergency work").
- 8. Work on Sundays and Public Holidays**
 - 8.1. A worker may only work on a Sunday or public holiday to perform emergency or security work.
 - 8.2. Work on Sundays is paid at the ordinary rate of pay.
 - 8.3. A task-rated worker who works on a public holiday must be paid –
 - a) the worker's daily task rate, if the worker works for less than four hours;
 - b) double the worker's daily task rate, if the worker works for more than four hours.
 - 8.4. A time-rated worker who works on a public holiday must be paid –
 - a) the worker's daily rate of pay, if the worker works for less than four hours on the public holiday;
 - b) double the worker's daily rate of pay, if the worker works for more than four hours on the public holiday.
- 9. Sick Leave**
 - 9.1. Only workers who work four or more days per week have the right to claim sick-pay in terms of this clause.
 - 9.2. A worker who is unable to work on account of illness or injury is entitled to claim one day's paid sick leave for every full month that the worker has worked in terms of a contract.
 - 9.3. A worker may accumulate a maximum of twelve days' sick leave in a year.
 - 9.4. Accumulated sick-leave may not be transferred from one contract to another contract.
 - 9.5. An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave.
 - 9.6. An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave.
 - 9.7. An employer must pay a worker sick pay on the worker's usual payday.
 - 9.8. Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker was unable to work on account of sickness or injury if the worker is –
 - a) absent from work for more than two consecutive days; or
 - b) absent from work on more than two occasions in any eight-week period.
 - 9.9. A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic staff member authorised to issue medical certificates indicating the duration and reason for incapacity.
 - 9.10. A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.

Employer	Employee
----------	----------

10. Maternity Leave

- 10.1. A worker may take up to four consecutive months' unpaid maternity leave.
- 10.2. A worker is not entitled to any payment or employment-related benefits during maternity leave.
- 10.3. A worker must give her employer reasonable notice of when she will start maternity leave and when she will return to work.
- 10.4. A worker is not required to take the full period of maternity leave. However, a worker may not work for four weeks before the expected date of birth of her child or for six weeks after the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.
- 10.5. A worker may begin maternity leave –
 - a) four weeks before the expected date of birth; or
 - b) on an earlier date –
 - i. if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of the worker or that of her unborn child; or
 - ii. if agreed to between employer and worker; or
 - iii. on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is able to continue to work without endangering her health.
- 10.6. A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may take maternity leave for up to six weeks after the miscarriage or stillbirth.
- 10.7. A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four months employment, unless the EPWP on which she was employed has ended.

11. Family responsibility leave

- 11.1. Workers, who work for at least four days per week, are entitled to three days paid family responsibility leave each year in the following circumstances –
 - a) when the employee's child is born;
 - b) when the employee's child is sick;
 - c) in the event of a death of –
 - i. the employee's spouse or life partner;
 - ii. the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild or sibling.

12. Statement of Conditions

- 12.1. An employer must give a worker a statement containing the following details at the start of employment –
 - a) the employer's name and address and the name of the EPWP;
 - b) the tasks or job that the worker is to perform; and
 - c) the period for which the worker is hired or, if this is not certain, the expected duration of the contract;
 - d) the worker's rate of pay and how this is to be calculated;
 - e) the training that the worker will receive during the EPWP.
- 12.2. An employer must ensure that these terms are explained in a suitable language to any employee who is unable to read the statement.
- 12.3. An employer must supply each worker with a copy of these conditions of employment.

13. Keeping Records

- 13.1. Every employer must keep a written record of at least the following –
 - a) the worker's name and position;
 - b) in the case of a task-rated worker, the number of tasks completed by the worker;
 - c) in the case of a time-rated worker, the time worked by the worker;
 - d) payments made to each worker.
- 13.2. The employer must keep this record for a period of at least three years after the completion of the EPWP.

14. Payment

- 14.1. An employer must pay all wages at least monthly in cash or by cheque or into a bank account.
- 14.2. A task-rated worker will only be paid for tasks that have been completed.
- 14.3. An employer must pay a task-rated worker within five weeks of the work being completed and the work having been approved by the manager or the contractor having submitted an invoice to the employer.
- 14.4. A time-rated worker will be paid at the end of each month.
- 14.5. Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the worker.
- 14.6. Payment in cash or by cheque must take place –
 - a) at the workplace or at a place agreed to by the worker;
 - b) during the worker's working hours or within fifteen minutes of the start or finish of work;
 - c) in a sealed envelope which becomes the property of the worker.
- 14.7. An employer must give a worker the following information in writing –
 - a) the period for which payment is made;
 - b) the numbers of tasks completed or hours worked;
 - c) the worker's earnings;
 - d) any money deducted from the payment;
 - e) the actual amount paid to the worker.
- 14.8. If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the worker must acknowledge receipt of payment by signing for it.
- 14.9. If a worker's employment is terminated, the employer must pay all monies owing to that worker within one month of the termination of employment.

15. Deductions

- 15.1. An employer may not deduct money from a worker's payment unless the deduction is required in terms of a law.
- 15.2. An employer must deduct and pay to the SA Revenue Services any income tax that the worker is required to pay.
- 15.3. An employer who deducts money from a worker's pay for payment to another person must pay the money to that person within the time period and other requirements specified in the agreement law, court order or arbitration award concerned.
- 15.4. An employer may not require or allow a worker to –
 - a) repay any payment except an overpayment previously made by the employer by mistake;
 - b) state that the worker received a greater amount of money than the employer actually paid to the worker; or
 - c) pay the employer or any other person for having been employed.

16. Health and Safety

- 16.1. Employers must take all reasonable steps to ensure that the working environment is healthy and safe.
- 16.2. A worker must –
 - a) work in a way that does not endanger his/her health and safety or that of any other person;
 - b) obey any health and safety instruction;
 - c) obey all health and safety rules of the EPWP;
 - d) use any personal protective equipment or clothing issued by the employer;
 - e) report any accident, near-miss incident or dangerous behaviour by another person to their employer or manager.

17. Compensation for Injuries and Diseases


Employer	Employee
----------	----------

- 17.1. It is the responsibility of the employers (other than a contractor) to arrange for all persons employed on an EPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993.
- 17.2. A worker must report any work-related injury or occupational disease to their employer or manager.
- 17.3. The employer must report the accident or disease to the Compensation Commissioner.
- 17.4. An employer must pay a worker who is unable to work because of an injury caused by an accident at work 75% of their earnings for up to three months. The employer will be refunded this amount by the Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the workplace such as road accidents or accidents at home.
- 18. Termination**
- 18.1. The employer may terminate the employment of a worker for good cause after following a fair procedure.
- 18.2. A worker will not receive severance pay on termination.
- 18.3. A worker is not required to give notice to terminate employment. However, a worker who wishes to resign should advise the employer in advance to allow the employer to find a replacement.
- 18.4. A worker who is absent for more than three consecutive days without informing the employer of an intention to return to work will have terminated the contract. However, the worker may be re-engaged if a position becomes available for the balance of the 24-month period.
- 18.5. A worker who does not attend required training events, without good reason, will have terminated the contract. However, the worker may be re-engaged if a position becomes available for the balance of the 24-month period.
- 19. Certificate of Service**
- 19.1. On termination of employment, a worker is entitled to a certificate stating –
- a) the worker's full name;
 - b) the name and address of the employer;
 - c) the EPWP on which the worker worked;
 - d) the work performed by the worker;
 - e) any training received by the worker as part of the EPWP;
 - f) the period for which the worker worked on the EPWP;
 - g) any other information agreed on by the employer and worker.
- Either party can terminate this agreement with four weeks written notice. In the case where an employee is illiterate notice may be given by that employee verbally.

Employer	Employee
----------	----------

EPWP DATA COLLECTION TOOL TEMPLATE
(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS)

EPWP REGISTRATION FORM		
Field requested	Description if needed	
Project Details		
Profile ID	Generated by the system	
Project Name	The name of the project	
Project Reference Number	Contract number	
Project description	Full description of what is happening in the project (as per the appointment letter) and the community benefiting from the project	
Duration		
Project Start Date	Planned Start date of the particular contract	
Project End Date	Planned End date of the particular contract	
Estimated Budget	Overall Contract budget (excluding professional fees) for Current Financial Year	
Project Location		
Province	In which province is the project implemented?	NW
District Municipality	Under which District Municipality does this project falls?	
Local Municipality	Under which Local Municipality does this project falls?	
Latitude (in decimal format)	Is generated by the system	
Longitude (in decimal format)	Is generated by the system	
Project Location per site		
Locality name	Where exactly is the project implemented? (Ward name)	
Subplace	Town / Village	
Ward	The project site is located in which ward?	
Government facility	Landmark near the project (Post office/school/clinic/library)	
Spatial Data Type	Geopoint (structure)/ Line (road)/ Polygon(area)	
Site physical address	Physical address of the site office	
Public Body Details		
Public body sphere	In which sphere is the project implemented? (National, Provincial or Municipal)	
Reporting public body that is the project owner (and will report on the project)	Which Institution or Department that owns / approved this project (Education, Health, City of Tshwane Metro etc.)	
Department in the Public body that is responsible for the project	Which department /unit is responsible for this project? (e.g. Roads & storm water, Education, Community safety etc.)	
Implementing public body type	In which sphere is this project implemented? (Metro,Distr,Mun, National or Provincial Dept.)	
Public body that will implement the project	Which institution that implements the project?	
Project Implementation		
Is this the project on the municipal IDP	Yes / No	N/A
IDP reference number allocated to the project	The number reflected in your Municipal IDP document	N/A
EPWP Details		

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS.</p>
---	---	--

EPWP Sector	<i>The project is implemented in which sector? (Infrastructure, Environment & culture, Non-state or Social)</i>	Infrastructure
EPWP Programme	<i>The project is implemented under which programme?</i>	
EPWP Sub Programme	<i>The project is implemented under which sub-programme?</i>	

EPWP BUSINESS FORM		
Field requested	Description if needed	
Project Details		
Profile ID	Generated by the system	
Project Name	The name of the project	
Project Reference Number	Contract number	
Project description	Full description of what is happening in the project (as per the appointment letter) and the community benefiting from the project	
Duration		
Project Start Date		
Project End Date		
Estimated Budget	Project Budget	
Project Location		
Province		NW
District Municipality	Under which District Municipality does this projects falls	
Local Municipality	Under which Local Municipality does this projects falls	
Latitude (in decimal format)	GPS coordinates	
Longitude (in decimal format)		
Public Body Details		
Public body sphere	Such as Municipal or Provincial	Provincial
Reporting public body that is the project owner (and will report on the project)	Which Department approved the project in (education, Health etc.)	
Department / Unit in the Public body that is responsible for the project	Which Department budgeted for the project e.g. Education, Health Directorate	
Implementing public body type	Example(Local Municipality, Distr. Mun or Provincial Dept.	Provincial
Public body that will implement the project	Infrastructure, Environment or Social	
Is this project on the Municipal IDP	Municipal projects	N/A
IDP reference number allocated to the project		N/A

EPWP Details		
EPWP Sector	The project is implemented in which sector? (Infrastructure, Environment & culture, Non-state or Social)	Infrastructure
EPWP programme	The project is implemented under which programme?	
EPWP Sub Programme	The project is implemented under which sub-programme?	
Budget Amount-(Allocations for the project duration)		
Funding Body	Which Dept. is funding the project	\
Funding Year	Financial year/s for the project	
Total Budget Amount	(Exclude Professional Fees)	
Incentive Grant(e.g. landcare / EPWP grant)	Grant funding received	
Total wages paid for the duration of the projects	What amount will be spent on wages during the duration of the project	
Wage Rate	Daily Wage rate to be paid during productive work	
Stipend Rate	Daily wage rate to be paid during training	
UIF	The amount being paid to UIF (if applicable)	
COIDA	The amount being paid to COIDA(if applicable)	
Training	What amount will be spent on training	
Administration	The Administration costs	
Equipment and materials	Budget for Materials and Equipment	
Other	If other where chosen describe the other Such as Professional fees)	
Describe other		
Project Outputs and Training		
Planned Primary Output	eg walkways, gabions, kerb * channel, km of road constructed	
Description of Planned Primary Output	Describe the project output (end product and not the milestone) (e.g. kms of tar road constructed) Start with the unit of measure such as number of, kms, ha, sqms etc	
Unit of measure of primary output	Eg. m, m ² , m ³ , km, no, ha etc	
Planned primary output quantity	Specify the quantity of output planned	
Number of persons to be trained	How many persons are targeted for on job training	


Contact person		
Title	Person responsible for the Project in the Public Body (Project Manager)	
Initials		
First Name		
Surname		
Email		
Tel (Office)		
Fax Number		
Cell Number		
Physical Address 1		
Physical Address 2		
Physical Address 3		
Physical Address 4		
Postal Address 1		
Postal Address 2		
Postal Address 3		
Postal Address 4		
Position of person		




Part C

[illegible]

EPWP Monthly Progress Form		
Field requested	Description if needed	
Project Details		
Profile ID	full description of what is happening in the project (as per the appointment letter) and the community benefiting from the project	
Project Name	The name of the project	
Project Reference Number	Contract number	
Project description	Full description of what is happening in the project (as per the appointment letter) and the community benefiting from the project	
Month		
Reporting Month		April
Budget Expenditure		
Cumulative Expenditure Amount	What is the Overall amount spend on this project?	
Current Expenditure Amount	What is the amount spend including all grants for this month?	
Wages	How much paid on wages for this month only?	
UIF	How much paid on UIF for this month only?	
COIDA	How much paid on COIDA for this month only?	
Stipends for training	Amount paid to participants whilst on training (this month only)	
Amount spent on service providers for training	How much paid to service providers for training for this month only?	
Training	Total Cost of training for this month? (number captured on ERS)	
Administration	How much paid on administration for this month only?	
Equipment and materials	How much paid on equipment and materials for this month only?	
Other	How much paid on other?	
Describe other	Be specific e.g. Consulting fees, Transport etc.	
Project output description	Describe the project output (end product and not the milestone) (e.g. kms of tar road constructed) Start with the unit of measure such as number of, kms, ha, sqms etc	
Unit of measure of primary output	Eg. m, m ² , m ³ , km, no, ha etc	
Cumulative primary output achieved	Since the onset of the project	
Quantity Achieved	enter numeric output for this month only	
Percentage achieved	How much work done / achieved in percentages?	
EPWP Branding		
Branding compliant	Yes / No	
Date that the branding was provided	When was the project branded?	
Has a photo of project branding been provided?	Yes / No	
First name of Official Who Branded Project	Official Name	
Surname of Official Who Branded Project	Official Surname	
Phone number of official who erected branding for the project	Official contact number	

	<p>VOLUME 3 OF 3</p> <p>JBCC</p> <p>THE CONTRACT</p>	<p>Tender No. RFP031/2023</p> <p>APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND ROADS</p>
<p>Give the public body reference and name, and organisational details of the person that provided branding.</p>	<p><i>Public body details (reference & name)</i></p>	



**APPOINTMENT OF CONTRACTOR FOR THE
CONSTRUCTION OF COLIGNY SPECIAL SCHOOL ON
BEHALF OF THE DEPARTMENT OF PUBLIC WORKS AND
ROADS**

The Attendance Register for on-site Workers

Reporting month: _____

Project Name: _____

Surname: _____



EXPANDED PUBLIC WORKS PROGRAMME

First Name: _____

Mobile No: _____

Contract no: _____

IDENTITY NUMBER:

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Day	Date	Time In	Signature	Time Out	Signature	Report On Any Formal Training Provided In The Reporting Month
WEEK 1						
MONDAY						
TUESDAY						
WEDNESDAY						
THURSDAY						
FRIDAY						
WEEK 2						
MONDAY						
TUESDAY						
WEDNESDAY						
THURSDAY						
FRIDAY						
WEEK 3						
MONDAY						
TUESDAY						
WEDNESDAY						
THURSDAY						
FRIDAY						
WEEK 4						
MONDAY						
TUESDAY						
WEDNESDAY						
THURSDAY						

FRIDAY						
WEEK 5						
MONDAY						
TUESDAY						
WEDNESDAY						
THURSDAY						
FRIDAY						
Total Days worked						

PART B: SMALL CONTRACT DEVELOPMENT

B1. SCOPE

This part provides the procedures that relate to the Contractor implementing the Employer's policies and initiatives, enabling the Employer to realise its social and development objectives through the participation of Targeted Enterprises and Labour in the construction of the Works. The approach adopted enables the delivery of a wide range of social and economic deliverables, including the employment of local resources, employment opportunities for labour enhanced works, business opportunities, enterprise support and development programmes, and skills development.

The participation of Targeted Enterprises and Labour, measured in monetary terms, is specified as a contract participation goal by the Employer, for the Contractor to achieve.

B2. DEFINITIONS

Unless inconsistent with the context, in these specifications the following terms, words or expressions shall have the meanings hereby assigned to them:

B2.1 "Black People" has the meaning assigned to it in section 1 of the Broad-Based Black Economic Empowerment Act, 2003 (Act No 53 of 2003), and the Broad-Based Black Economic Empowerment Amended Act, 2013 (Act No 46 of 2013).

B2.2 "Contract Participation" means a process whereby the Employer sets a target to achieve its social and development objectives through the participation of Targeted Enterprises and Labour in the construction of the Works.

B2.3 "Contract Participation Goal (CPG)" means the value of goods, services and works for which the Contractor contracts Targeted Enterprises and Labour exclusive of any value added tax which the law requires the Employer to pay to the Contractor, expressed as a percentage of the Contract Price (adjusted to exclude penalties and value added tax).

B2.4 "EME" means an exempted micro enterprise in terms of a code of good practice on black economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No 53 of 2003).

B2.5 "Military Veteran" has the meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No 18 of 2011).

B2.6 "people with disabilities" has the meaning assigned to it in section 1 of the Employment Equity Act, 1998 (Act No 55 of 1998).

B2.7 "Project Management Team (PMT)" means a team established at the commencement of the contract, comprising a representative from each of the Employer, the Employer's Agent and the Contractor, that will be responsible for various functions related to the implementation of the Contract Participation process.

B2.8 "QSE" means a qualifying small enterprise in terms of a code of good practice on black economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No 53 of 2003).

B2.9 "Target Area" means the geographic area stated in the Contract Data.

B2.10 "Targeted Enterprise" means an entity to which the Contractor subcontracts a percentage of the contract value as a condition of contract and which is:

- (i) an EME or QSE which is at least 51% owned by black people;
- (ii) an EME or QSE which is at least 51% owned by black people who are youth;
- (iii) an EME or QSE which is at least 51% owned by black people who are women;
- (iv) an EME or QSE which is at least 51% owned by black people with disabilities; or
- (v) an EME or QSE which is at least 51% owned by black people who are military veterans.

B2.11 **"Targeted Labour"** means individuals, employed by the Contractor and subcontractors in the performance of the contract, who permanently reside in the target area or who are recognised as being residents of the target area on the basis of identification and association with and recognition by the residents of the target area, and excludes any labour employed by suppliers and manufacturers.

B2.12 **"Youth"** means persons between the ages of 18 and 35.

B3. CONTRACT PARTICIPATION

B3.1 Objective

In order for the Employer to realise its social and development objectives, the Contractor is required to provide business and labour opportunities through the participation of Targeted Enterprises and Labour in the construction of the Works. The participation of Targeted Enterprises and Labour, measured in monetary terms, is specified by the Employer as a contract participation goal, for the Contractor to achieve.

B3.2 Contract Participation process

The Contractor shall engage Targeted Enterprises and Labour in the performance of the contract to the extent that the total monetary value of such engagements exclusive of any value added tax, expressed as a percentage of the Contract Price (adjusted to exclude penalties and value added tax), is not less than the Contract Participation Goal specified in the contract.

B3.2.1 Contract Participation plan

The Contractor shall submit to the Employer's Agent details of his plan to achieve the Contract Participation Goal with his initial programme in terms of which he will carry out the Works. The Contract Participation plan shall be submitted with all subsequent adjusted programmes. The tender process for the procurement of Targeted Enterprise subcontractors shall be indicated on the programme.

The Contract Participation plan shall indicate the expected delivery dates of goods provided by Targeted Enterprises, and the commencement and completion dates of work and services to be performed by all the Targeted Enterprises and Labour engaged on the contract for the purpose of securing credits towards the Contract Participation Goal.

The information contained in the Contract Participation plan facilitates, in the first instance, the monitoring by the Employer's Agent of the performance of the Contractor in terms of his Contract Participation Goal obligations and, in the second instance, the making of any adjustments by the Contractor to compensate for quantitative underruns, the elimination of items contracted to Targeted Enterprises or Labour, or any other reason beyond the Contractor's control which may be acceptable to the Employer

B3.2.2 Targeted Enterprises

The Contractor shall engage Targeted Enterprises comprising subcontractors and suppliers directly or indirectly in the performance of the contract. Prior to such Targeted Enterprises being engaged, the Contractor shall submit to the Employer's Agent documentation in a form approved by the Employer's Agent, to confirm that the enterprise satisfies the eligibility criteria for recognition as a targeted enterprise.

The Contractor shall enter into written contractual agreements with all the Targeted Enterprises, in a form approved by the Employer's Agent. Copies of such agreements and the written acceptance thereof shall be submitted to the Employer's Agent.

In the case of Targeted Enterprise subcontractors, only those subcontractors procured through a tender process as specified in clause B6 Tender Process for Targeted Enterprise Subcontractor Procurement, shall qualify to have their contribution count towards the Contract Participation Goal.

The Contractor may not subcontract more than 25% of the Contract Price to Targeted Enterprises whose B- BBEE status level of contributor is lower than the Contractor's.

B3.2.3 Targeted Labour

The Contractor shall engage Targeted Labour directly or indirectly in the performance of the contract. It is a requirement of the contract that such Targeted Labour be engaged by means of a written contract, in a form approved by the Employer's Agent.

The requirements for the engagement of such Targeted Labour is contained in Part A: Expanded Public Works Programme.

B3.3 Contract Participation Goal

The Contract Participation Goal comprises two targets, namely subcontracting of the Works to Targeted Enterprises, and employment of Targeted Labour. The Contract Participation Goal targets are stated as a percentage unit of measure in the Contract Data, for the Contractor to achieve to the extent that the total monetary value of such subcontracting and employment engagements exclusive of any value added tax, expressed as a percentage of the Contract Price (adjusted to exclude penalties and value added tax), are each not less than the respective Contract Participation Goal target stated in the contract.

B3.3.1 Monthly submission of supporting documentation

The Contractor shall prepare and submit on a monthly basis to the Employer's Agent in a form approved by the Employer's Agent, the following:

- (v) a brief report which describes the commercially useful functions performed by the Targeted Enterprises and Labour in the performance of the contract, both during the interim period and on a cumulative basis;
- (vi) a schedule reflecting the estimated total value of the contracts, the cumulative value of the contracts, and the value of goods provided, and work and services performed over the period for which payment is claimed with respect to each and every Targeted Enterprise; and
- (vii) a schedule which lists the names, identity numbers, gender, trade/occupation, period of employment, employment number and the like, as directed by the Employer's Agent, together with the respective wage rates payable in respect of Targeted Labour, including the monetary value of wages paid both on a cumulative basis and over the period for which payment is claimed.

Should random inspections conducted by the Employer's Agent on Targeted Enterprise and Labour activities indicate that such Targeted Enterprises and Labour are not performing in accordance with the requirements of the contract, the Contractor shall provide, in addition to the monthly reporting requirements, separate weekly resource returns and any other relevant information with respect to such Targeted Enterprises and Labour in a form approved by the Employer's Agent.

B3.3.2 Contract Participation Goal credits

B3.3.2.1 Granting of credits

The Employer's Agent shall certify the value of the credits counted towards the Contract Participation Goal whenever a claim for payment is issued to the Employer, and shall notify the Contractor of the amount. The value of the credits counted shall not include any expenditure on Goods and Labour which forms part of the monetary value of the contributions made by Targeted Enterprise subcontractors.

Credits towards the Contract Participation Goal shall be granted by converting the value of the following (including contract price adjustment and rise/fall on special materials, but excluding value added tax) to a percentage of the Contract Price (adjusted to exclude penalties and value added tax), as relevant:

- (iii) subcontracting CPG:
 - the total monetary value of the contributions made by Targeted Enterprise subcontractors in fulfilling contractual obligations; and
 - expenditure on Goods required for the contract, which are obtained from Targeted Enterprise suppliers.
- (iv) employment CPG:
 - the total monetary value of wages paid to Targeted Labour.

B3.3.2.2 Denial of credits

No credits shall be granted should the Contractor make a direct payment to a supplier or manufacturer on behalf of a Targeted Enterprise when such payment is recovered by making deductions from payments to the Targeted Enterprise in connection with the contract; or should the Contractor fail to enter into a written agreement with the relevant Targeted Enterprise.

In addition, credits claimed towards the Contract Participation Goal shall be denied where written contractual agreements contain any of the following:

- (xi) a right to set off in favour of the employing Contractor not provided for by law;
- (xii) authoritarian rights given to the employing Contractor or his agent, with no recourse to independent adjudication in the event of a dispute arising;
- (xiii) payment procedures based on a pay-when-paid system;
- (xiv) a dispute resolution process which does not include inexpensive alternative dispute resolution procedures, such as mediation or adjudication, but which only makes use of formal proceedings such as arbitration or litigation; or
- (xv) conditions which are more onerous than those which exist in the main contract.

Credits shall be denied should Targeted Enterprises not adhere to statutory labour practices or fail to perform commercially useful functions.

B3.3.3 Contract Participation Goal evaluation

The Contractor shall, upon completion of each individual Targeted Enterprise's contract, issue a completion certificate and certify the amount paid to such Targeted Enterprises. The Contractor shall submit the certificates, counter-certified by the relevant Targeted Enterprises, to the Employer's Agent for record-

keeping purposes. The Contractor shall furnish justification to the Employer's Agent whenever it is not possible to obtain such counter-certification.

The Contractor shall, upon termination of the services of the individuals classed as Targeted Labour engaged in activities relating to the performance of the contract, certify the amount paid to such individuals and submit the certificate, counter-certified by the relevant individual, to the Employer's Agent for record-keeping purposes. The Contractor shall furnish justification to the Employer's Agent whenever it is not possible to obtain such counter-certification.

On completion of the contract, the Employer's Agent shall determine the final credits to be granted towards the Contract Participation Goal targets, by converting the value of credits (including contract price adjustment and rise/fall on special materials, but excluding value added tax) to a percentage of the Contract Price (adjusted to exclude penalties and value added tax)

B3.3.4 Sanctions

In the event that the Contractor fails to substantiate that any failure to achieve any of the Contract Participation Goal targets, is due to quantitative underruns, the elimination of items contracted to Targeted Enterprises, or any other reason beyond the Contractor's control which may be acceptable to the Employer, the Contractor shall be liable for a financial penalty. The subcontracting financial penalty shall be calculated as follows:

$$P = 0,05 \times [(D - D_o)/100] \times C_A$$

where

D is the Contract Participation Goal percentage

D_o is the Contract Participation Goal percentage which the Employer's Agent certifies, based on the credits passed, as being achieved upon completion of the contract

C_A contract amount which is the Contract Price (adjusted to exclude penalties and value added tax)

P is the monetary value of penalty payable

The evaluation of the Contractor's achievement of the Contract Participation Goal for the subcontracting of the Works to Targeted Enterprises, shall be undertaken monthly by the Employer's Agent based on the accumulative achievements in comparison to the programmed utilisation of Targeted Enterprises, as a means of monitoring the Contractor's performance in achieving the Contract Participation Goal.

Failure by the Contractor to achieve the Contract Participation Goal target by the time of Practical Completion, shall result in the financial penalty being applied as prescribed in this clause. The Employer's Agent shall make a final determination of the Contractor's achievement of the Contract Participation Goals based on the value of the Final Payment Certificate.

B4. DUTIES OF THE EMPLOYER AND PRINCIPAL AGENT

The Employer, Principal Agent, and the Contractor, or their representatives, are parties to the Project Liaison Committee and are co-responsible for successful project Stakeholder and Community liaison. The Employer and the Principal Agent also play a supporting role in the successful implementation of the Employer's Targeted Labour and Targeted Enterprise utilisation and development goals.

To implement the Employer's Targeted Labour and Targeted Enterprise goals, the Employer and the Principal Agent shall provide support to the Contractor by executing the following duties:

- (i) Make recommendations to the Contractor in the identification and structuring of the work packages to be subcontracted to Targeted Enterprises, and agree to the scope and extent of the work packages.
- (ii) Verify that the Targeted Enterprise Database(s), have been updated prior to the letting of every new set of subcontracts.
- (iii) Endorse all Databases, and approve tender procedures, tender documents, tender submission requirements and adjudication processes for the subcontracting of Targeted Enterprises.
- (iv) Review all tender adjudication reports and monitor that the criteria and procedures applied by the Contractor to subcontract work to Targeted Enterprises are executed in a fair and transparent manner, and are in accordance with the Employer's standards.
- (v) Endorse subcontract agreements and ensure that the conditions of subcontracting with Targeted Enterprises are fair and transparent and within the prescripts of the Contract requirements.
- (vi) Monitor the management of Targeted Enterprise subcontracts and ensure that conditions such as the application of penalties and the termination of contracts, are applied in a fair and transparent manner and within the prescripts of the agreement.
- (vii) Verify that the Labour Database(s) from which Targeted Labour will be employed is updated prior to every new Labour intake.
- (viii) Monitor that the criteria and procedures applied by the Contractor to employ Targeted Labour are executed in a fair and transparent manner, and is within the Contract requirements.
- (ix) Monitor that the conditions of employment of Targeted Labour are applied in a fair and transparent manner and within the prescripts of the current and relevant Labour legislation.
- (x) Make recommendations to the Contractor in the identification of the training requirements of Targeted Enterprises and Targeted Labour and approve the proposed training programmes.
- (xi) Monitor that training programmes and support programmes, which the Contractor committed to, are implemented and executed as intended.

B5. SPECIFIC WORK TO BE CARRIED OUT BY TARGETED ENTERPRISE SUBCONTRACTORS

B5.1 Subcontract Scope of Work

It is a requirement of the contract that only those Targeted Enterprise subcontractors procured through a tender process by the Contractor, shall qualify to have their contribution count towards the Contract Participation Goal.

For this particular contract, the work shall be identified after tender award stage, for execution by Targeted Enterprise subcontractors in order to assist the Contractor in achieving the Contract Participation Goal.

The Contractor may need to engage Targeted Enterprises and Labour on other aspects of the Works in order to achieve the Contract Participation Goal.

B5.2 Subcontract work packages

The work activities shall be grouped into varying sizes of work packages according to the CIDB contractor grading designation and class of construction works.

B5.3 Subcontract bill of quantities

The items of work identified for execution by Targeted Enterprise subcontractors will be shown in the bill of quantities after tender award

B6. TENDER PROCESS FOR TARGETED ENTERPRISE SUBCONTRACTOR PROCUREMENT

Note: The tendering process for targeted enterprise under 30% CPG will as far as possible be conducted as per Items B6.1 to B6.6.

B6.1 Subcontract scope of work

The Contractor shall refer construction activities required to execute the Works in terms of the contract, to determine how he intends to unbundle or package specific subcontracts for execution by Targeted Enterprise subcontractors, and shall present his proposal to the Employer and Employer's Agent for approval.

B6.2 Compilation of subcontract tenders

The Contractor shall be responsible for compiling the tender documents that will enable him to engage the Targeted Enterprise subcontractors for the various work packages, according to the contractor grading designation and class of construction works or specialist works. The Contractor shall compile each subcontract tender document in such a manner that it shall facilitate the achievement of all objectives and principles pertaining to the development of the Targeted Enterprise subcontractors.

The tender documentation shall comply with the Employer's standards, including its standard conditions of tender. The following returnable schedules shall form part of the tender document for submission by tenderers:

- (iii) certificate of registration of the tenderer in the required CIDB contractor grading designation, confirming the tenderer's registration Status as "Active" at the closing date of tender submission;
- (iv) tax compliance status report;
- ~~(v) B-BBEE verification certificate or sworn affidavit;~~
- (vi) proof of registration on the Central Supplier Database; and
- (vii) compliance with the COID Act.

The tender documents shall also contain the proposed subcontract agreement in accordance with clause G8.1.

The draft tender documents shall be subject to approval by the Employer and Employer's Agent. The Contractor may then proceed with the preparation of tender documents for the work packages.

B6.3 Tender process

The Contractor shall be responsible for advertising the tenders for the work packages, and inviting tenders from Targeted Enterprise subcontractors in consultation with the Employer and Employer's Agent and the local PSC.

The Employer shall identify the number of work packages which are to be executed by Targeted Enterprise subcontractors from specific designated groups.

The Contractor shall conduct a compulsory briefing session for tenderers, attended by the Employer and Employer's Agent, to explain the Works required and the tender process to the Targeted Enterprise subcontractors.

Tenders for the subcontracted works must close at a stipulated time and date. Tenders shall be placed in a suitable formal Tender Box, located at the Contractor's site office. The tender opening shall be conducted by the Project Management Team.

B6.4 Tender evaluation

The Project Management Team shall evaluate the tenders according to the Employer's standards. The Contractor shall prepare the tender adjudication report for each subcontract, and submit it to the Project Management Team for review prior to award of each subcontract.

B6.5 Allocation of subcontract work packages

The Project Management Team shall identify responsive tenders received for the various work packages from Targeted Enterprises in the following designated groups:

- (iv) an EME or QSE which is at least 51% owned by black people;
- (v) an EME or QSE which is at least 51% owned by black people who are youth;
- (vi) an EME or QSE which is at least 51% owned by black people who are women;
- (vii) an EME or QSE which is at least 51% owned by black people with disabilities; or
- (viii) an EME or QSE which is at least 51% owned by black people who are military veterans.

The selection of subcontract work packages shall then be made, in consultation with the Employer, in order to comply with the Employer's targeted procurement objectives.

B6.6 Award of subcontract work packages

Following the selection of the Targeted Enterprise subcontractors for the various work packages in consultation with the Employer, the Employer's Agent shall provide written confirmation of the Targeted Enterprise subcontractor selected for each work package, to the Contractor. The Contractor shall award each work package to the respective Targeted Enterprise subcontractor.

B7. GENERAL RESPONSIBILITIES OF THE CONTRACTOR TOWARDS TARGETED ENTERPRISES

B7.1 Obligations

The Contractor shall ensure that he complies with the following obligations:

- (vi) institute a quality assurance system;
- (vii) provide adequate training, coaching, guidance, mentoring and assistance to Targeted Enterprises;
- (viii) provide financial support and other assistance to ensure that Targeted Enterprises are able to meet their obligations and commitments with respect to their

subcontracts, including acquisition of labour, construction equipment and materials;

- (ix) ensure that the contract participation goals and objectives are achieved; and
- (x) make provision for Targeted Enterprises to be established within the Contractor's own camp facilities, and be responsible for the provision of site offices, common camp facilities, medical, security, safety, electricity, water, sewage services, waste disposal and all other camp services.

B7.2 Subcontracts

In the subcontracts arranged by the Contractor involving Targeted Enterprises, the following shall apply:

- (v) the appointment of Targeted Enterprises by the Contractor shall be made in accordance with the provisions of JBCC 2005 ; and
- (vi) no provision or requirements set out in the specifications shall be deemed to relieve the Contractor of any liability or obligation under the contract, and in accordance with the provisions of JBCC 2005, the Contractor shall be liable for the acts, defaults and negligence of any Targeted Enterprise, his agents or employees as fully as if they were the acts, defaults or negligence of the Contractor.

B8. MANAGEMENT OF TARGETED ENTERPRISE SUBCONTRACTS

The Contractor shall conclude the subcontract agreements, and provide the necessary management support to the Targeted Enterprises. Failure by a Targeted Enterprise to comply with the terms and conditions of the subcontract agreement shall result in penalties being applied or the subcontract terminated.

B8.1 Compilation of subcontract conclusion agreement

- (k) The Contractor in liaison with the Employer and Employer's Agent shall be responsible for the conclusion of each subcontract agreement. The agreement shall be in accordance with the provisions of JBCC 2005 and shall be consistent with the terms and conditions in this contract. The agreement shall be subject to approval by the Employer and Employer's Agent.
- (l) The terms and conditions of the subcontract agreement shall also specify the following:
 - (i) an entitlement of the Targeted Enterprise to receive such training as is contemplated in this contract;
 - (ii) an obligation on the Targeted Enterprise to participate and co-operate in such training as is provided for in this contract;
 - (iii) the allowable sources from which workers may be drawn in terms of the contract;
 - (iv) the terms and conditions relating to the recruitment, employment and remuneration of workers engaged on the contract;
 - (v) the training to be provided to the workers; and
 - (vi) the terms and conditions relating to payment of the Targeted Enterprise. Such terms and conditions shall also include a clause stipulating that payment to a Targeted Enterprise for work done shall be made within 30 days of submission of the invoice by the Targeted Enterprise to the Contractor. In the event of failure by the Contractor to make the payment by the due date, he shall pay to the Targeted Enterprise interest, at the prime overdraft rate charged by the Targeted Enterprise's bank, compounded monthly, on all overdue payments from the date on which the same should have been paid to the date when payment is effected, without prejudice to the Targeted Enterprise's other rights under the contract or by law.

B8.2 Quality of work and performance of the Targeted Enterprise

- (f) The Contractor shall closely monitor and supervise all Targeted Enterprises and shall train, mentor, guide and assist each Targeted Enterprise in all aspects of management, execution and completion of his subcontract. This shall typically include assistance with planning of the works, sourcing and ordering of materials, labour relations, monthly measurements and invoicing procedures. The extent and level of such training, mentoring, guidance and assistance to be provided by the Contractor shall be commensurate with the basic level of subcontract applicable and shall be directed at enabling the Targeted Enterprise to achieve the successful execution and completion of their subcontract.
- (g) The Contractor shall closely monitor and supervise all Targeted Enterprises and shall give reasonable warning to the Targeted Enterprise when any contravention of the terms and conditions of the subcontract has occurred or appears likely to occur. The Contractor shall, whenever feasible, give the Targeted Enterprise reasonable opportunity to make good any such contravention, or to avoid such contravention, and shall render all reasonable assistance to the Targeted Enterprise in this regard.

B8.3 Dispute avoidance and resolution procedures

- (e) When taking any disciplinary action or imposing a penalty as provided for in the subcontract, the Contractor shall explain fully to the Targeted Enterprise that such actions are provided for in the subcontract. If such action is contemplated this shall be discussed with the Employer's Agent before any action is taken.
- (f) If the Targeted Enterprise, in the opinion of the Employer's Agent, fails to comply with any of the criteria listed below, the Employer's Agent shall issue a written warning to the Contractor, stating all the areas of non-compliance. A copy of the letter of warning shall be forwarded to the Employer. The criteria are as follows:
 - (i) acceptable standard of work as set out in the specifications;
 - (ii) progress in accordance with the time constraints in the Targeted Enterprise's contract;
 - (iii) punctual and full payment of the workforce and suppliers;
 - (iv) site safety; and
 - (v) accommodation of traffic.
- (g) The Targeted Enterprise shall have 21 days from the date of receipt of the letter of warning by the Contractor to address and rectify the issues raised by the Employer's Agent, with the exception of the above subclauses (b)(iv) and (v) for which the reaction time shall be in accordance with the relevant specifications for those aspects of the Works but shall not be longer than 24 hours. Failure by the Targeted Enterprise to comply with the deadline set, will be sufficient grounds for the Contractor to apply a penalty, or terminate the subcontract provided that the Employer's Agent is satisfied that the Contractor has made every effort to correct the performance of the Targeted Enterprise.
- (h) The Targeted Enterprise shall have the right to dispute any ruling given or deemed to have been given by the Contractor, Employer's Agent or Employer. Provided that, unless the Targeted Enterprise shall, within 21 days after his receipt of a ruling or after a ruling shall have been deemed to have been given, give written notice (hereinafter referred to as a Dispute Notice) to the Contractor, referring to this clause, disputing the validity or correctness of the whole or a specified part of the ruling, he shall have no further right to dispute that ruling or the part thereof not disputed in the said notice.

B9. TRAINING, COACHING, GUIDANCE AND MENTORING

B9.1 Obligations

This section provides details of the Contractor's obligations of implementing the National Skills Development Strategy. This strategy sets priorities for the skills development of workers. The Sector Education and Training Authorities (SETA) and provincial offices of the Department of Labour will play key roles in transforming the vision of the strategy into reality.

Supervision is included as part of the contractor's general obligations for the administration and management of the Targeted Enterprises. However, training, coaching, guidance and mentoring are not included as part of the Contractor's general obligations unless specific provision to that effect has been made in the project specifications.

The Contractor shall, from the commencement of the contract, provide a structured development programme designed to improve the entrepreneurial and basic business management skills of identified Targeted Enterprises and hired labour, as well as to improve their specific task skills (construction skills) commensurate with the applicable levels of subcontract that will enable the Targeted Enterprises to achieve the successful execution and completion of their subcontracts. The ultimate objective of training, coaching, guidance and mentoring is to develop the Targeted Enterprises as far as their potential allows.

B9.2 Definitions

B9.2.1 Training

Training refers to the process of teaching a learner – usually in a classroom or simulated work environment situation. Training usually takes place with one teacher/trainer and several learners. Principles and theory are taught. Demonstrations are given. Assignments are then set to ensure that the learner is able to apply what has been taught. Training is done by a specialist in the subject, who is also qualified to train.

Example: Use of a dumpy level

Training would involve the theory of how a dumpy level works and how to calculate levels. A demonstration of how to set up and read a level could be given.

B9.2.2 Coaching

Coaching refers to hands-on training and is mostly on a one-on-one basis of tangible and measurable skills. It is typically on-site training, or learning-on-the-job. Coaching is training by the process of "watch-do-correct-practice". The coach does the task while the learner watches and asks questions. Then the learner does the same task while the coach watches. The learner is corrected until the coach feels that he has the gained competence in the function. The learner is then left to practise the task or skill, which the coach oversees. Coaching is imparting a skill – usually manual or physical. A coach is usually a person doing the same type of work on a higher or more competent level, or a person who has a mastery of the skill/task. While training gives the theory or shows/explains the principles, coaching helps the learner become competent and master a skill. A coach is often in the direct reporting line, i.e. someone in authority. Coaching could be part of the management function and would make the job run more smoothly.

Example: Use of a dumpy level

Coaching would involve taking the learner onto site, setting up a dumpy level, reading levels. Then the coach would get the learner to do the job, while the coach checked the setting up and reading. Once the learner understands and can do the tasks, the coach checks periodically to ensure the learner is still doing the job properly.

The desired outcome of coaching is for the learner to "fit-the-mould", and to do things the same way and to

the same standard as the coach.

B9.2.3 Guidance

Guidance is anticipating where one might go wrong, or where one is doing a task in a complicated, inefficient or ineffective way, and giving advice as to how to achieve a better result. Guidance is mostly given by a person in the direct reporting line, but can be given by anyone. Guidance is not imparting skills, but suggesting ways to improve performance.

Example: Use of a dumpy level

A person who knows how to use a dumpy level would be given guidance as to where he would next set up the level to limit the number of set-ups. Guidance could be an extension of coaching.

B9.2.4 Mentoring

Mentoring is developing a person on a long-term career path. It is mostly about imparting skills that are often intangible and non-measurable. A mentor is seldom anyone in the direct reporting line – although he could be a person several levels higher in that reporting line. Mentoring is more about developing a relationship and taking a personal interest in an individual. A mentor looks out for that individual and gives him advice that cannot be found in a book or in the normal course of business. The sort of issues a mentor discusses with the protégé include company politics, how to pick up work before others get wind of it, how to position one's company to get a better competitive advantage, how to tender such that the tender is lowest but the profit is as good as or better than the next person, how to determine and assess risk. Mentoring helps the protégé think strategically, sharpen entrepreneurial skills and grow – both personally and in terms of the company. A mentor helps the protégé to develop insight and shrewdness. It is more about business skills to survive long-term than the technical, tactical or day-to-day activities of doing business.

The desired outcome of mentoring is for the protégé to develop his own style, i.e., to shape his own “mould”.

B9.2.5 Supervision

Supervision is instruction regarding the work to be performed, and ensuring it is carried out to specification and to the satisfaction of the supervisor. It is not instruction on how the work is to be performed, but rather on what work has to be performed, and usually has specific time frames.

B9.3 Assessment of Targeted Enterprise potential

It is the responsibility of the Contractor to determine the level of development required by each Targeted Enterprise. This will require that the Contractor determine the level at which the Targeted Enterprise can operate competently and determine the skills already acquired by the Targeted Enterprise in terms of training and on-the-job experience. In some circumstances Adult Basic Education Training (ABET) will need to be started before any formal training can commence. The assessment of each appointed Targeted Enterprise is to be produced by the Contractor for discussion with the Employer and Employer's Agent at a meeting following the appointment of the Targeted Enterprise.

B9.4 Development Plan

Within a month of the meeting with the Employer and Employer's Agent on the Targeted Enterprise assessments, the Contractor is to present a development plan, specific to each Targeted Enterprise. The development plan is to be reviewed by the Employer and Employer's Agent for appropriateness before being implemented.

The development plan is to include the following:

- (i) specify the development needs of each Targeted Enterprise contracting entity – the systems the entity lacks;
- (ii) specify the development needs of the individuals comprising the entity – the skills the individuals within the entity lack;
- (iii) the level to which that activity will be developed within the period of the contract;
- (iv) whether training, coaching, guidance and/or mentoring is to be given in each activity; and
- (v) the person/s responsible for each activity.

B9.5 Identification and general training of potential Targeted Enterprises

- (c) The progression of training, coaching and mentorship may need to start with the identification and general training of identified Targeted Enterprises and hired labour, and should end with their acquisition of sufficient management skills that will equip them to compete confidently for subcontract work beyond the duration of this contract. In addition, generic skills shall be taught where the need for these has been identified as being necessary amongst Targeted Enterprise workforces and hired labour.
- (d) Before commencing with any structured training, the Contractor shall submit his intended programme to the Employer and Employer's Agent for approval of its subject content and proposed trainers, and the Contractor shall, if so, instructed by the Employer and Employer's Agent, alter or amend the programme and/or course content.

The Contractor shall be responsible for the provision of everything necessary for the delivery of the various training workshops and modules including:

- (i) provision of a suitable fully serviced training venue facility;
- (ii) procurement of suitable accredited trainers;
- (iii) provision, in conjunction with the accredited trainers, of all the necessary training materials, including stationery and study materials; and
- (iv) transportation of the learners to and from the training venue facility (it is therefore in the Contractor's interest that the training venue facility be provided on the site in order to reduce these transportation costs).

Payment to the Contractor for carrying out the training function shall be effected through the pay items provided in this Part G, using the training facility provided under Part F: Expanded Public Works Programme.

B9.6 Activities

The tasks for each of the activities making up the development plan include material, equipment and general tasks, for training on technical, contractual, financial, human resources, legislative and general administrative functions.

The Construction Manager, site clerk and HR Manager will train/coach or mentor the above listed functions as part of on-site training.

B9.7 Portfolio of Evidence

The Contractor is to develop and/or maintain a portfolio of evidence for each Targeted Enterprise. The Portfolio of Evidence is a collection of proof of the training, coaching, guidance and mentoring inputs provided to the Targeted Enterprise and is similar to a log book used by technical students completing experiential training. It is a living document which records the development progress of the Targeted Enterprise and will need to be updated continually throughout the duration of the contract. It remains the property of the Targeted Enterprise who must take it to their next contract.

The Portfolio of Evidence should include the following documentation:

- (iii) the development path designed for each Targeted Enterprise;
- (iv) the training courses completed by the Targeted Enterprise;
- (v) the hours of guidance, coaching and mentoring received for each activity listed in the development plan;
- (vi) a list of outcomes achieved at each level for each activity;
- (vii) six-monthly progress reports on the development provided (inputs) versus the actual progress made (output) by the Targeted Enterprise; and
- (viii) a list of competencies.

B9.8 Training Requirements

Only qualified trainers employed by training agencies that are accredited by the relevant Sector Education and Training Authorities (SETA), or other institutions recognised by the Department of Labour shall deliver any training. "Accredited training" refers to both the trainers as well as to the training material. Certificates affirming the successful participation in the various courses shall be presented to each attendant.

The Contractor shall facilitate in the delivery of training by instructing and motivating the hired labour and relevant Targeted Enterprises regarding attendance and participation. All training shall take place within normal working hours, or as agreed with the trainees.

B9.9 Development training

The Contractor will arrange training to support the development of the Targeted Enterprise. This training must be provided by training providers accredited with the relevant SETA pertaining to the course material being presented. The training will take place at hours agreed with the trainees, possibly on a part time basis after hours.

The following training courses are recommended to support the development programme detailed in the contract document:

- (vii) NQF Level 2: Construction Contractor - Business owner and administration officer;
- (viii) Tender training NQF Level 3 – Business owner / Technical expert;
- (ix) Computer literacy training - Business owner and admin officer – Microsoft Windows, email, Microsoft Word and Microsoft Excel;
- (x) General bookkeeping relevant to construction - Business owner and admin officer;
- (xi) Tendering NQF Level 4 and 5 – Business owner / Technical expert; and
- (xii) Construction supervision (Roadworks) NQF Level 4 – Business owner / Technical expert.

B9.10 Safety Training

The Targeted Enterprise's safety representative is to be fully trained in all aspects of safety and his duties in this regard. The owner of the Targeted Enterprise is to be trained on his responsibilities regarding safety regulations.

B9.11 Construction skills training

The focus of training provided on the contract should be to support the development of the Targeted Enterprise subcontractor. Construction skills training will only be approved by the Employer's Agent when appropriate.

The Targeted Enterprise, their workforce and hired labour that are selected will be entitled to receive structured training that will improve on-task skills necessary for the execution and successful completion of the works. The Contractor, in conjunction with the Employer's Agent, shall monitor the progress of the hired labour and each Targeted Enterprise closely and shall identify those who, in their collective opinion, will benefit from structured construction skills training as may be provided for in the contract, and where required by the Employer's Agent shall make recommendations in this regard. The final list of candidates shall be decided between the Contractor and the Employer's Agent, and those selected shall receive formal construction skills training in a programmed and progressive manner throughout the duration of the contract.

The training programme shall offer complete courses that could comprise some or all of the following modules:

- (vi) Use and maintenance of hand tools;
- (vii) Operation of equipment;
- (viii) Manufacture and installation of minor precast concrete units;
- (ix) Erect, dismantle and maintain formwork;
- (x) Basic concrete skills;
- (xi) Excavation, backfill and compaction;
- (xii) Plastering;
- (xiii) Painting;
- (xiv) Installation of doors and windows
- (xv) Bricklaying; and
- (xvi) Erosion protection using stone pitching

B9.12 Training venue facility

The training venue facility to be provided by the Contractor is described in clause A5.6 of Part A. This facility shall be used to deliver all training, irrespective of whether it is delivered in terms of Part A or Part B of the Particular Specifications.

B10. MEASUREMENT AND PAYMENT

Note:

In order to avoid duplication of training facilities, the training facility required for the training described in this Part B: Small Contractor Development, shall be measured and paid for in terms of the pay items provided for training in Part A: Expanded Public Works Programme.

B10.01 Procurement of Targeted Enterprises:

The measurement and payment of targeted enterprise subcontractors shall be in accordance of the contract and bills of quantities

B10.02 Construction Works for Targeted Enterprise subcontractors:

The measurement and payment of targeted enterprise subcontractors shall be in accordance of the contract and bills of quantities

B10.03 Training of Targeted Enterprise subcontractors:

The measurement and payment of targeted enterprise subcontractors shall be in accordance of the contract and bills of quantities

C3.3 DRAWINGS

TENDER DRAWING REGISTER			
Item No.	Drawing No.	Drawing Description	Revision
Architectural Tender Drawings			
1	S20-03-01-001	PROPOSED SITE DEVELOPMENT PLAN	I
2	S20-03-02-001	BLOCK A & REFUSE YARD GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	F
3	S20-03-02-002	BLOCK B GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	F
4	S20-03-02-003	BLOCK C GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	E
5	S20-03-02-004	BLOCK D GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	E
6	S20-03-02-005	BLOCK E GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	D
7	S20-03-02-006	BLOCK F GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	E
8	S20-03-02-007	BLOCK G GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	C
9	S20-03-02-008	BLOCK H GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	F
10	S20-03-02-009	BLOCK I GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	E
11	S20-03-02-010	BLOCK J GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	D
12	S20-03-02-011	BLOCK K GROUND & ROOF PLANS, SECTIONS, ELEVATIONS, & FINISHES PLANS	D
13	S20-03-02-012	BLOCK L, M & N GROUND & ROOF PLANS, SECTIONS, ELEVATIONS & WATER TANKS	D
14	S20-03-03-001	INHS TYPICAL CONSTRUCTION DETAILS	A
15	S20-03-03-002	INHS COMBI COURT DETAILS	A
16	S20-03-03-003	INHS BLOCK E WET AREA DETAILS & JOINERY DETAILS	A
17	S20-03-03-004	INHS CHESS BOARD & FLAG POLE DETAILS	A
18	S20-03-03-005	INHS BLOCK H WET AREA DETAILS & JOINERY DETAILS	A
19	S20-03-03-006	IMHS BLOCK G JOINERY DETAILS REV A	A
20	S20-03-03-007	INHS BLOCK J JOINERY DETAILS	B
21	S20-03-03-008	INHS BLOCK J JOINERY DETAILS	A
22	S20-03-03-009	INHS BLOCK I JOINERY DETAILS	A
23	S20-03-03-010	INHS BLOCK L, M & N GROUND FLOOR PLANS & WET AREA DETAILS	B
24	S20-03-04-001	INHS Finishes Rev B	E
25	S20-03-04-002	INHS Steel Gates	A

Item No.	Drawing No.	Drawing Description	Revision
Civil/Structural Principal Agent ing Tender Drawings			
1	2608-A-MS-01	Combi-Court	0
2	2608-A-MS-02	Netball Court	0
3	2608-A-MS-03	Chess Board, Assembly area	0
4	2608-B-AA-01-R2	Water Network	2
5	2608-B-GD-01	Detail and Reinforcing - 5000L Tank Stand	0
6	2608-B-GD-02	Detail and Reinforcing - Sectional Steel Tank Foundation	0
7	2608-B-GD-03	Water General Details #1	0
8	2608-B-GD-04	Water General Details #2	1
9	2608-C-AA-01-R1	Sewer Network	0
10	2608-C-GD-01	Sewer General Details #1	3
11	2608-C-GS-01-R3	Septic Tank Concrete Detail	0
12	2608-C-GS-03	Soakaway Trench	0
13	2608-D-AA-01	Roads Layout	0
14	2608-D-GD-01	Road Layer Detail	0
15	2608-D-LS-01	Roads Longitudinal Section #1	0
16	2608-E-AA-01	Stormwater Layout	0
17	2608-E-GD-01	Stormwater Berm Detail	0
18	2608-E-GD-02	Stormwater General Details #1	0
19	2608-E-GD-03	Stormwater General Details #2	0
20	2608-E-LS-01	Stormwater Longitudinal Section #1	0
21	2608-E-LS-02	Stormwater Longitudinal Section #2	0
22	2608-E-LS-03	Stormwater Longitudinal Section #3	0
23	2608-G-AA-01	Foundation Layout Plan	0
24	2608-G-GD-01	Foundation Layout - Refuse Yard, Block A & Block B	0
25	2608-G-GD-02	Foundation Layout - Block C & Block D	0
26	2608-G-GD-03-R1	Foundation Layout - Block E & Block F	1
27	2608-G-GD-04	Foundation Layout - Block G	0

28	2608-G-GD-05-R1	Foundation Layout - Block H & Block I	1
29	2608-G-GD-06	Foundation Layout - Block J & Block K	0
30	2608-G-GD-07-R1	Foundation Layout - Block L	1
Item No.	Drawing No.	Drawing Description	Revision
Civil/Structural Principal Agent ing Tender Drawings			
31	2608-G-GD-08	Foundation Layout - Block M	0
32	2608-G-GD-09-R1	Foundation Layout - Block N	1
33	2608-G-GD-10	Foundation Layout - Block P	0
34	2608-G-GS-01-R1	Roof Layout - Block A & B	1
35	2608-G-GS-02-R1	Roof Layout - Block C & D	1
36	2608-G-GS-03-R1	Roof Layout - Block E & F	1
37	2608-G-GS-04A-R1	Roof Layout - Block G	1
38	2608-G-GS-04B	Block G Records Room	0
39	2608-G-GS-05-R1	Roof Layout - Block H & I	1
40	2608-G-GS-06A	Roof Layout - Block J & K	0
41	2608-G-GS-06B	Block J Storage Room	0
42	2608-G-GS-07-R1	Roof Layout - Block L	1
43	2608-G-GS-08-R1	Roof Layout - Block M	1
44	2608-G-GS-09-R1	Roof Layout - Block N	1
45	2608-G-GS-10	Roof Layout - Block P	0
46	2608-G-S-01	Foundation Setting Out Plan	0
47	2608-T-AA-01	Terrace General Layout Setting Out #1	0
48	2608-T-AA-02	Terrace General Layout Setting Out #2	0
49	2608-T-AA-03	Terrace General Layout Setting Out #3	0
50	2608-T-AA-04	Terrace General Layout Cut-Fill Areas	0
51	2608-T-GD-01	Loffelstein Wall Detail	0
52	2608-T-LS-01	Terrace Longitudinal Sections	0
53	2608-T-MS-01	Terrace Cut-Fill Areas Graphical View	0
54	2608-W-GD-01	Walkway A-D Roof Layout	0
55	2608-W-GD-02	Walkway E-H Roof Layout	0
56	2608-W-GD-03	Walkway I-M Roof Layout	0

57	2608-W-GS-01	Walkway A-D Foundation Layout	0
58	2608-W-GS-02	Walkway E-H Foundation Layout	0
59	2608-W-GS-03	Walkway I-M Foundation Layout	0

Item No.	Drawing No.	Drawing Description	Revision
Electrical Estimates Tender Drawings			
1	SP-E-001	SDP-Power Reticulation, Area/Security Lighting & Earthing Layout	T
2	SP-E-002	Bell Reticulation Layout	T
3	SP-E-003	PA System Layout	T
4	E-023-SLD1	Single Line Diagrams	T
5	E-024-SLD2	Single Line Diagrams	T
6	E-003	Block A: Lighting, Power & Earthing Layouts	T
7	E-004	Block B: Lighting, Power & Earthing Layouts	T
8	E-014	Block C: Earthing Layout	T
9	E-005	Block C: Lighting & Power Layouts	T
10	E015	Block D Earthing Layout	T
11	E006	Block D Lighting & Power Layouts	T
12	E016	Block E Earthing Layout	T
13	E007	Block E Lighting & Power Layouts	T
14	E017	Block F Earthing Layout	T
15	E008	Block F Lighting & Power Layouts	T
16	E018	Block G Earthing Layout	T
17	E009	Block G Lighting & Power Layouts	T
18	E019	Block H Earthing Layout	T
19	E010	Block H Lighting & Power Layouts	T
20	E020	Block I Earthing Layout	T
21	E011	Block I Lighting & Power Layouts	T
22	E021	Block J Earthing Layout	T
23	E012	Block J Lighting & Power Layouts	T
24	E022	Block K Earthing Layout	T

25	E013	Block K Lighting & Power Layouts	T
26	E025	Block L,M & N: Lighting Layouts	T
27	SEC-001	Block G Alarm System Layout	T
28	SEC-002	Block J Alarm System Layout	T

Item No.	Drawing No.	Drawing Description	Revision
Mechanical & Wet Services Estimates Tender Drawings			
1	ME-001	Block G: HVAC Layout	T
2	ME-002	Block J: HVAC Layout	T
3	M-001	Site Plan External Water & Fire Layout	T
4	ME-003	Pump House Water & Fire Layout	T

C4.0 SITE INFORMATION

Document reference	Title	No of pages
C4.1	This cover page	1
	Site Location – Map	1
	Total number of pages	2

C4.1 Locality Map: Coligny Special School

