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ISSUED BY:

Department of Infrastructure Development

Chief Directorate Maintenance

Private Bag X83

Marshalltown

2107

R  

Renovations of the Chemolab at Dr George Mukhari 

Academic hospital

TOTAL OF PRICES INCLUSIVE OF VALUE ADDED TAX: ..................................................

..........................................................................................NAME OF TENDERING ENTITY:

FOR

PROCUREMENT DOCUMENTS

TENDER NO: 16/09/2021



11:00 AM'

NAME:

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE

POINTS FOR B-BBEE]

IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE 

CLOSE CORPORATION ACT (CCA) AND NAME THE 

APPLICABLE IN THE TICK BOX

A SWORN AFFIDAVIT SIGNED BY THE COMMISSIONER OF OATH

A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS)

 Yes 

[TICK APPLICABLE BOX]   

 No  No

COIDA REGISTRATION NUMBER

TCS PIN: OR CSD No:

B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE  Yes  

B-BBEE STATUS LEVEL 

SWORN AFFIDAVIT  

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

DESCRIPTION RENOVATIONS OF THE CHEMOLAB AT DR GEORGE MUKHARI ACADEMIC HOSPITAL

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

The Department of Infrastructure Development, Tender box, Corner House Building,  Corner Commissioner & Sauer Street, Marshalltown

The bid box is generally open 24 hours a day, 7 days a week.

SBD 1

PART A

INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (GAUTENG DEPARTMENT  OF INFRASTRUCTURE )

BID NUMBER: DID16/09/2021 CLOSING DATE: 03-Nov-21 CLOSING TIME:



   YES NO

   YES NO

   YES NO

   YES NO

   YES NO

SIGNATURE OF BIDDER: ……………………………………………

CAPACITY UNDER WHICH THIS BID IS SIGNED: ……………………………………………

(Proof of authority must be submitted e.g. company resolution)

DATE: ……………………………………………

2.7      NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE 

CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

2.1      BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2      BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE 

TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA.

2.4      BIDDERS SHOULD SUBMIT A TCS PIN TOGETHER WITH THE BID. 

2.5      IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER.

2.6      WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

1.       BID SUBMISSION:

1.1.     BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2.     ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3.     THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL 

CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4.     THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.       TAX COMPLIANCE REQUIREMENTS

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?  

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN 

REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 

TERMS AND CONDITIONS FOR BIDDING

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?           

DOES THE ENTITY HAVE A BRANCH IN THE RSA?       

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                        

TELEPHONE NUMBER N/A FACSIMILE NUMBER

E-MAIL ADDRESS siya.khumalo@gauteng.gov.za E-MAIL ADDRESS
tawanda.taruvinga@gauten

g.gov.za

DEPARTMENT/ PUBLIC ENTITY
Department of Infrastructure

Development
CONTACT PERSON Tawanda Taruvinga 

CONTACT PERSON Siya Khumalo TELEPHONE NUMBER "0769450942

TOTAL NUMBER OF ITEMS OFFERED TOTAL BID PRICE (ALL INCLUSIVE)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

SIGNATURE OF BIDDER ……………………………… DATE

CAPACITY UNDER WHICH THIS BID IS SIGNED (Attach 

proof of authority to sign this bid; e.g. resolution of 

directors, etc.)

[IF YES ANSWER PART B:3 BELOW ]

[IF YES ENCLOSE PROOF]

ARE YOU THE ACCREDITED REPRESENTATIVE IN 

SOUTH AFRICA FOR THE GOODS /SERVICES /WORKS 

OFFERED?

Yes                         No 

ARE YOU A FOREIGN BASED SUPPLIER FOR 

THE GOODS /SERVICES /WORKS OFFERED?

Yes                                         No

mailto:siya.khumalo@gauteng.gov.za
mailto:siya.khumalo@gauteng.gov.za
mailto:siya.khumalo@gauteng.gov.za
mailto:siya.khumalo@gauteng.gov.za
mailto:tawanda.taruvinga@gauteng.gov.za
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Short description of requirements:

Tender number:

Price of tender documents:

Closing date:

Closing time:

Meeting link:

Date of meeting: 

Time of meeting: 

Dedicated site viewing dates
18 & 19 October 2021 to reserve the space contact 

Mr. Tawanda.Taruvinga on 0769450942 / 

Tawanda.Taruvinga@gauteng.gov.za 

11:00AM

Address for submission of tenders:

Department of Infrastructure Development (GDID Tender Box)

Corner House Building, 

Corner Commissioner and Pixley Ka Isaka Seme Street (Sauer Street) Marshalltown 

Johannesburg

Evaluation Steps

1) Pre-qualification criteria 

2) Mandatory and Administration requirements

3) Functionality

4) Price and Preference Point System

Non-Compulsory pre-bid 

meeting/online meeting (bidders must 

register their company details when 

joining the meeting) any addendums, 

changes or additions in this project 

during the advert stage will be 

published in the GPG e-tender portal 

(http://e-tenders.gauteng.gov.za) & 

national treasury e-tender portal. 

Therefore, bidders should visit or 

check these sites on daily basis”

Details of the Non-compulsory pre-bid meeting/meeting is indicated below. 

03 Nov 2021

INVITATION TO TENDER

DID16/09/2021

e-Tender publication portal of GPG e-tender portal and on national Treasury temporal 

portal: 

http://e-tenders.gauteng.gov.za

https://etenders.treasury.gov.za

Bid documents must be downloaded and printed on the e-Tender portal at bidders cost. 

Tender documents available from: 08 

October 2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

https://teams.microsoft.com/registration/iXQ_AAbAMkWQ89H-

rcDRrw,owA9ff9dWkKYagntHLDDGQ,5EXSb7FrRkG-

BbdcYbUhVA,Ib2EM3Dg10uRJkLvveV5Xw,iJpcTIaQNEqeGXuZLzt9-

w,7BK50PhOpUOJPPAjTTAOeg?mode=read&tenantId=003f7489-c006-4532-90f3-d1feadc0d1af

15 October 2021

10:00AM

Precautionary measures during viewing: 

•          No access to meeting without wearing face mask 

•          Sanitization and testing of temperature will be compulsory 

•          Social distancing of at least 1.5 meters should be maintained  

The representative attending the non-compulsorypre-bid meeting briefing may only 

attend on behalf of one bidding enterprise and/or Joint Venture/Consortium

Stipulated Pre-qualification criteria: the 

tenderers that fail to meet the stated 

prequalification will be  disqualified

Only those tenderers meeting the stipulated pre-qualification criteria stipulated 

below will be evaluated:

Only tenderers having a B-BBEE status level contribution of 1 to 4 will be 

considered for evaluation.

Therefore, bidders must submit a valid B-BBEE certificate issued by a SANAS 

Accredited Agency or a valid sworn affidavit with the bid document. NB! Sworn 

affidavit must be signed by deponent and attested by a Commissioner of Oaths.

A consortium or JV (Including Unicorporated consortia and joint venture) must 

submit a valid SANAS accredited consolidated B-BBEE certificate, No sworn 

affidavit will be accepted for a consortium or JV.
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Item

Electrical Cable Products

Submission of completed and signed Form of Offer and Acceptance.           

Any other local production and content threshold requirements applicable to this project as 

designated on the DTIC website above.

Submission of completed and signed SBD forms (SBD 1, SBD 3,1, SBD 4, SBD 6.1, 

SBD 8 and SBD 9) 

Submission of valid COIDA certificates or a letter of good standing

Submission of signed Joint Venture agreement or consortia agreement in case of 

Joint Venture or consortium. (The joint venture / consortia agreement must specify 

the percentage (%) split between the parties and portion/s of work to be shared).

Local production and content threshold requirements: (failure to submit the fully 

completed and signed SBD 6.2 and Annexure C will lead to disqualification). 

Bidders must comply with the stipulated local content thresholds failing which will 

lead to disqualification. The industries, sectors and sub-sectors designated for 

local production with minimum local content thresholds, can be obtained / 

downloaded from the following DTIC website, including Local Content Declaration 

Templates (Annex C, D and E): http://www.thedtic.gov.za/sectors-and-services-

2/industrial-development/industrial-procurement/

Local Content Threshold                   

90%

B-BBEE Requirements: 

1.  A Bidder who qualifies as an Exempted Micro Enterprises (EME’s) must submit a sworn affidavit.

2.  A Bidder who qualifies as a Qualifying Small Enterprises (QSE’s) and is more than 51% black owned must submit a 

sworn affidavit.

3.  Sworn affidavits submitted by bidders in support of their B-BBEE level should comply with the DTIC or the CIPC format 

or in a similar format and must be valid.

4.  Bidders who do NOT qualify as EME’s and QSE’s as outlined in 1 and 2 above, must submit B-BBEE verification 

certificates that are issued by an Agency accredited by SANAS.                                                                                                                         

5 A Bidder who qualifies as a Qualifying Small Enterprises (QSE’s) and is less than 51% black owned must submit a B-

BBEE verification certificate issued by an Agency accredited by SANAS (South African National Accreditation System) 

which has to be valid.

6.  A consortium or joint venture (including unincorporated consortia and joint ventures) must submit a consolidated B-

BBEE Status Level Verification Certificate for every separate tender.

7.  Public entities and tertiary institutions must also submit B-BBEE Status Level Verification Certificates together with their 

tenders.

Bidders who fail to submit a valid B-BBEE Certificate or Sworn Affidavit will be regarded as non-responsive bidders and be 

disqualified. Sworn Affidavits must comply with the requirements outlined in the Justices of the Peace and Commissioners 

of Oaths Act, No 16 of 1963 and its Regulations promulgated in Government Notice GNR 1258 of 21 July 1972.

Submission of the proof of registration with CSD  (CSD registration number (MAAA number or CSD summary registration report)

Submission of a Tax Compliance Status PIN that will grant a third-party access to the bidder’s Tax Compliance Status.

Submission of company registration documents (Founding Statement – CK1 or Certificate of Incorporation – CM1, etc). 

Submission of audited / unaudited annual financial statement or management accounts or a letter from the accountant confiming the 

financial position for a period of 12 months (whichever applicable depending on the nature of the business) and must not be older than 

18 months. 

Submission of certified copies of the Identity Document for members / directors / shareholders or owners  

Other Administrative  Requirements

MANDATORY / COMPULSORY 

ADMINISTRATIVE REQUIREMENTS 

(Failure to submit / meet or comply with 

the following requirements constitute 

automatically disqualification of tender 

offer)

Only Tenderers having a Valid CIDB Grade 4ME or higher  will be considered for 

Evalaution. (CIDB Certificates or CRS Numbers must be provided).
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W
Company Experience 30 points

Key Staff 40 points

Project Plan 30 points 

General Building contruction works, 

civil works, electrical work

Tawanda Taruvinga 

tawanda.taruvinga@gauteng.gov.za 

Last date for accepting queries is 7 days before closing date

Functionality Criteria:

Applicable Functionality Criteria: 

Failure to meet the prescribed minimum 

functionality of 70 points will result in 

automatic disqualification 

This tender will be evaluated against functionality and only tenderers that obtain the 

required minimum score indicated in the Tender documents will be further evaluated on 

price and preference.

Bidders must obtain a minimum of 70 points to be considered for further evaluation 

(price and preference) Total Functionality: 100 points. 

Applicable PPPFA Price and Preference Point System: 80/20

siya.khumalo@gauteng.gov.za 

Note to tenderers:

This tender is subject to the NEC 3 Option B and Special Conditions of Contract the Preferential Procurement Policy Framework Act 

no 5 of 2000 and its Regulations of 2017.

Work Packages Feasible for 

subcontracting 

Tender enquiries:

Enquiries general:

Siyabonga  Khumalo
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1 pages
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THE TENDER
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Floor layout Drawing
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TENDER NO.

Ground Floor, Corner House Building

63 Commissioner Street, Marshalltown, Johannesburg

on 15 October  2021 at 10.00 AM.

Enquiries: Technical enquires: tawanda.taruvinga@gauteng.gov.za and for General enquires: 

siya.khumalo@gauteng.gov.za

Telegraphic, telephonic, telex, facsimile, electronic and/or late tenders will not be accepted. 

Tender documents are only be available on GPG e-tender portal on: http://e-tenders.gauteng.gov.za and 

National Treasury e-Tender Portal https://etenders.treasury.gov.za/ . Therefore, bidders must download and 

print tender documents at their own cost. 

A non-compulsory clarification meeting with representatives of the Employer will take place online, join the

meeting by clicking the below link:

DID16/09/2021

The closing time and date for receipt of tenders is 11:00AM on the 03 November 2021.

Tender documents will be available from 08 October 2021. NB! The department does not issue excel BOQ to 

bidders. Therefore, any request for an excel BOQ will not be entertained  

Part T1.1  Tender Notice and Invitation to Tender

The contract period is 20 weeks from the date of site hand over.

It is estimated that tenderers should have a CIDB contractor grading designation of 4ME or higher.

https://teams.microsoft.com/registration/iXQ_AAbAMkWQ89HrcDRrw,owA9ff9dWkKYagntHLDDGQ,5EXSb7FrRkGBbdcYbUhVA,Ib2EM3

Dg10uRJkLvveV5Xw,iJpcTIaQNEqeGXuZLzt9w,7BK50PhOpUOJPPAjTTAOeg?mode=read&tenantId=003f7489-c006-4532-90f3-

d1feadc0d1af  

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Johannesburg

Only tenderers having a B-BBEE status level contribution of 1 to 4 will be considered for evaluation.Therefore, 

bidders must submit a valid B-BBEE certificate issued by a SANAS Accredited Agency or a valid sworn affidavit 

with the bid document. NB! Sworn affidavit must be signed by deponent and attested by a Commissioner of 

Oath, (A consortium or JV (Includeing Unicorporated consortia and joint venture) must submit a valid SANAS 

accredited consolidated B-BBEE certificate, No sworn affidavit will be accepted for a consortium or JV ).

The physical address for submission of tender documents is:

Gauteng Department of Infrastructure Development (Tender Box)

Marshalltown

Tender

Part T1: Tendering Procedures Page 1 of 1

T1.1

Tender Notice and Invitation to Tender
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TENDER NO. 

The additional conditions of tender are:

C.3.13 Acceptance of tender offer

a)

b)

c)

d)

e) complies with legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest

Part T1.2  Tender Data

DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the 

CIDB Standard for Uniformity in Engineering and Construction Works of August 2019 and as 

amended from time to time.  (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that 

apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the standard conditions of tender. 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies.

Accept the tender offer; if in the opinion of the employer, it does not present any risk and 

only if the tenderer:

is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement;

can, as necessary and in relation to the proposed contract, demonstrate that he or 

she possesses the professional and technical qualifications, professional and 

technical competence, financial resources, equipment and other physical facilities, 

managerial, capability, reliability , experience and reputation, expertise and 

personnel, to perform the contract;

has a legal capacity to enter into a contract;

is not; insolvent, in recievership, under Business Rescue as provided for in chapter 

6 of the Companies Act No. 2008, bankrupt or being wound up, has his or her 

affairs administered by a court or a judiciary officer, has suspended his or her 

business activities or is subject to legal proceedings in respect of any foregoing;

Tender
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C.1.2 The Tender Documents issued by the employer comprise the following documents:

THE TENDER

Part T1:  Tendering procedures

T1.1  -  Tender notice and invitation to tender

T1.2  -  Tender data

Part T2:  Returnable documents

T2.1  -  List of returnable documents

T2.2  -  Returnable schedules

THE CONTRACT

Part C1:  Agreements and Contract data 

C1.1  -  Form of offer and acceptance

C1.2  -  Contract data

C1.3  -  Performance Bond

Part C2:  Pricing data

C2.1  -  Pricing Instructions

C2.2  -  Activity Schedule

Part C3:  Scope of work

C3.1   -   Scope of Work

Part C4:  Site information

C4.1   -   Site Information

C1.4 The employer’s Agent is :

Name: Mr. Tawanda Taruvinga

Address: 4th Floor Impophoma House, 18 Rissik Street, Johannesburg

Tel: 011 891 6999 or 076 945 0942

Fax: 

E-mail: Tawanda.Taruvinga@gauteng.gov.za

C.2.1 Only those tenderers who have in their employ management and supervisory staff satisfying

the general requirements for Deliverable B1 of the CIDB Specification for Social and Economic

Deliverables in Construction Works Contracts are eligible to submit tenders.

Clause 

number
Tender Data

C.1.1 The employer is the Department of Infrastructure Development Chief Directorate: Maintenance

of the Gauteng Provincial Government

Tender
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C.2.1

C.2.7

C.3.5

C.2.12

3.

every member of the joint venture is registered with the CIDB;

C.2.13.3

C.2.13.5      

C.2.15.1

the lead partner has a contractor grading designation in the 3ME class or higher of

construction work; and

the combined contractor grading designation calculated in accordance with the

Construction Industry Development Regulations is equal to or higher than a

contractor grading designation determined in accordance with the sum tendered for

a 4ME or higher class of construction work or a value determined in accordance

with Regulation 25 (1B) or 25(7A) of the Construction Industry Development

Regulations.

2.

The arrangements for a non-compulsory clarification meeting are as stated in the Tender

Notice and Invitation to Tender. 

C.2.13.6

C.2.16

C.2.15

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a

contractor grading designation determined in accordance with the sum tendered, or a value

determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry

Development Regulations, for a 4ME or higher class of construction work, are eligible to have

their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

Tenderers must complete their company information whene joiningg the meeting in the name

of the tendering entity. Addenda will be issued to and tenders will be received only from those

tendering entities appearing on the attendance list. 

No  alternative tender offers will be considered

1.

The employer’s details and address for delivery of tender offers and identification details that

are to be shown on each tender offer package are: 

Parts of each tender offer communicated on paper shall be submitted as an original, plus 0

copies.

Telegraphic, telephonic, telex, facsimile or electronic tender offers will not be accepted.C.2.15

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation

to Tender.

Location of tender box:  Corner House Building

Physical address:  63 Commissioner Street, Marshalltown, Johannesburg

Identification details: Tender reference number, Title of Tender and the closing date and time

of the tender

A two-envelope procedure will not be followed

The tender offer validity period is 90 days

Tender
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C 3.11

(a)

(b)

Pt - Pmin

Where   

Ps =

Pt =

Points scored for price of bid under consideration

Price of bid under consideration

Non-compliant contributor 0

80 (1- )

The following formula will be used to calculate the points out of 80 for price in respect of a 

tender with a Rand value equal to or above R30 000 and up to a Rand value of R50 million, 

inclusive of all applicable taxes

6 6

7 4

8 2

3 14

4 12

5 8

C.2.20

Tenders will be opened immediately after the closing time for tenders at  11:00 hrs

C.2.23 The tenderer is required to submit with his tender a tax complience status pin that would grant

third party access to bidder's tax compliance status. The pin is issued by the South African

Revenue Services

Financial offer 80 points

C.3.4

2 18

The evaluation process is in accordance with Preferential Procurement Regulation 6.

The Department will apply the 80/20 preference point system in accordance with 

Preferential Procurement Regulation 6 of 2017 

Preference

The tenderer is required to submit with his tender a letter of intent from either an insurance

company duly registered in terms of the Short-Term Insurance Act of 1998 (Act 35 of 1998) or

by a bank duly registered in terms of the Banks Act of 1990 (Act 94 of 1990) undertaking to

provide the Performance Bond without any alteration or amendment of the wording of the pro-

forma indicated in Part T2.2 of this procurement document

The tenderer shall, when requested by the Employer to do so, submit the names of all

management and supervisory staff that will be employed to supervise the Labour Intensive

portion of the works together with satisfactory evidence that such staff members satisfy the

eligibility requirements.

 PminPoints Scored (Ps)

C.2.18

B-BBEE status level of 

contributor

Number of points

(80/20system)
1 20

C.2.19 Access shall be provided for the following inspections, tests and analysis:

…………………………………………………………………………………………………………

20 points

Tender
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Pmin =Price of lowest acceptable bid

The functionality criteria and maximum score in respect of each of the criteria are as follows:

30 points 

24 points 

18 points 

12 points 

6 points

0 point

15 points

10 points

5 points

10 points

Project plan with realistic time frames, Key tasks, clear critical 

path, Sub tasks, Distribution of resources,with project duration 

of 20 weeks or less. NB! The Project Plan should align to 

the bills of quantities and construction drawings.                                                                                                                                                                                                                                                                                                                                                 

5 completion certificates or final completion certificates relevant to the type of 

the contract indicating the completion of the project or reference letters of 

previously completed projects on clients Letter

4 completion certificates or final completion certificates relevant to the type of 

the contract indicating the completion of the project or reference letters of 

previously completed projects on clients Letter
3 completion certificates or final completion certificates relevant to the type of 

the contract indicating the completion of the project or reference letters of 

previously completed projects on clients Letter
2 completion certificates or final completion certificates relevant to the type of 

the contract indicating the completion of the project or reference letters of 

previously completed projects on clients Letter

1 completion certificates or final completion certificates relevant to the type of 

the contract indicating the completion of the project or reference letters of 

previously completed projects on clients Letter

No completion certificates or final completion certificates relevant to the type of 

the contract indicating the completion of the project or reference letters of 

previously completed projects on clients letter head 

3. Project 

Implementation 

Plan 

30 points

•         1 HVAC Mechanical Engineer: Professionally Registered as Engineer with 

ECSA and must have at-least 3 years’ experience post registration 

NB! A key staff member who does not meet the above stated requirements will score 

zero points. Submit Certified copies of qualifications should not be older than 6 

months, failure to submit certified copies will lead to forfeiture of points.

·         1 Professionally registered Health and Safety Officer – Certified 

Registration with the South African Council for the Project and 

Construction Management Profession (SACPCMP) with at-least 3 years’ 

experience as a health and safety officer 

 ·    certificated person with National Sanitation Foundation (NSF)

•         1 Installation / Master Electrician: with valid wireman’s license and must 

have at-least 3 years’ experience post qualification

40 points

2. KEY STAFF : QUALIFICATIONS AND EXPERIENCE 

1. COMPANY EXPERIENCE

Key staff (assigned personnel) in relation to the scope of Mechanical work, specialising in 

HVAC, involving biological safety cabinets. Attach CV’s, copies of qualifications and 

professional registration (PR). (The department will verify whether the memberships of the 

submitted professionals are active, inactive memberships will not be accepted)

Key Staff refers to the following:

30 points 

Maximum 

number of 

points

F.3.11.3

Functionality criteria

Demonstrate a proven capacity and capability to complete works of similar nature 

(Mechanical work, specialising in HVAC, involving biological safety cabinets). (proof of 

completion certificate should be on the letter head of the client)

Tender
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Project plan demonstrating completion 

within less than the stipulated 20 weeks

5

Project plan demonstrating completion in the 

stipulated 20 weeks

0

10 POINTS 

Critical Path

5 POINTS 

Gant Chart demonstrating the risk mitigation 

measures from one phase to the next

5

Project plan with realistic time frames, Key tasks, clear critical 

path, Sub tasks, Distribution of resources,with project duration 

of 20 weeks or less. NB! The Project Plan should align to 

the bills of quantities and construction drawings.                                                                                                                                                                                                                                                                                                                                                 

KEY TASKS AND SUB-TASK 

Project plan outlines all the activities in 

accordance with the phases of the BOQ

Project plan outlines only some of the 

activities in accordance with the phases of 

the BOQ

10

The following items specified in the tender documents must be adhered to the minimum 

threshhold for local production and content requirements

Distribution of resource 

Appropriate resources allocated to each 

activity of the project plan above

Resource allocation not specified for each 

activity of the project plan above

5

No Gant Chart provided. Gant Chart 

omitting some phases 

0

Project plan aligned to project duration 

5 POINTS 

10 POINTS 

No project plan attached or project plan 

exceeding 20 weeks 0

3. Project 

Implementation 

Plan 

Comprehensive - 

all inclusive (It 

outlines all the tasks, 

provide the correct 

sequence of events, 

all elements/activities 

are in line with 

construction phases 

listed in the BOQ 

Index

30 points

10

5

Tender
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TENDER NO.

1

●

●

●

●

● Invitation to bid (SBD 1)

●

●

●

●

●

Declaration of bidder’s past supply chain management practices (SBD 8) 

Certificate of Independent Bid Determination (SBD 9)

Preference points claim form  (SBD6.1) 

Only tenderers having a valid CIDB grade 4 ME or Higher  will be considered for 

evaluation (CIDB certificate or CRS number must be provided)

Only tenderers having a B-BBEE status level contribution of 1 to 4 will be considered 

for evaluation.Therefore, bidders must submit a valid B-BBEE certificate issued by a 

SANAS Accredited Agency or a valid sworn affidavit with the bid document. NB! 

Sworn affidavit must be signed by deponent and attested by a Commissioner of 

Oath, (A consortium or JV (Includeing Unicorporated consortia and joint venture) 

must submit a valid SANAS accredited consolidated B-BBEE certificate, No sworn 

affidavit will be accepted for a consortium or JV ).

Submission of completed form of offer and acceptance

"Local production and content threshold requirements: (failure to submit the fully 

completed and signed SBD 6.2 and Annexure C will lead to disqualification). Bidders 

must comply with the stipulated local content thresholds failing which will lead to 

disqualification. The industries, sectors and sub-sectors designated for local 

production with minimum local content thresholds, can be obtained / downloaded 

from the following DTI website, including Local Content Declaration Templates 

(Annex C, D and E):

http://www.thedtic.gov.za/sectors-and-services-2/industrial-development/industrial-

procurement/ 

Pricing schedule for firm prices (SBD 3.1)

Declaration of interest (SBD 4) 

Part T2.1  List of Returnable Documents

The tenderer must complete the following returnable schedules as relevant:

Returnable Schedules required for tender evaluation purposes (Mandatories)

DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital
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●

2

●

●

●

●

●

3 Returnable Schedules that will be incorporated into the contract

Submit proof of registration with CSD (CSD report or MAAA number)

Submission of a Tax Compliance Status PIN that will grant a third-party access to 

the bidder’s Tax Compliance Status.
Submit company registration documents (founding statement -CK, Certificate of 

incorporation CM1, etc) 
Submit certified copies of Identity documents for members / directors / shareholders 

or owners 

Audited/Unaudited Annual Financial Statements / annual management accounts or a 

letter confirming the financials for a period of 12 months (depending on the nature of 

the busines and must not be older than 18 months 

Joint venture agreement or consortia agreemnt in case of joint venture / consortium

Other documents required for tender evaluation purposes

The tenderer must complete the following returnable documents

Tender
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* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 6:   Record in the service of the state

a member of any municipal council an employee of any provincial department, national

 or provincial public entity or constitutional institution

a member of any provincial legislature within the meaning of the Public Finance Management

Act, 1999 (Act 1 of 1999)

a member of an accounting authority of any national     

or provincial public entity

a member of the board of directors of any         an employee of Parliament or a provincial legislature

 municipal entity

an official of any municipality or municipal entity

If any of the above boxes are marked, disclose the following:

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of

each partner must be completed and submitted.

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . .

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

TENDER NO.

Section 4:    Particulars of sole proprietors and partners in partnerships

Personal income tax number*

National Council of Province

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name* Identity number*

Section 5:    Particulars of companies and close corporations

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,

principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the

service of any of the following:

a member of the National Assembly or the 

DID16/09/2021
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*insert separate page if necessary

Section 7:   Record of spouses, children and parents in the service of the state

a member of any municipal council an employee of any provincial department, national

 or provincial public entity or constitutional institution

a member of any provincial legislature within the meaning of the Public Finance Management

Act, 1999 (Act 1 of 1999)

a member of an accounting authority of any national     

or provincial public entity

a member of the board of directors of any         an employee of Parliament or a provincial legislature

 municipal entity

an official of any municipality or municipal entity

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  

i)

ii)

a member of the National Assembly or the 

National Council of Province

Name of spouse, child or                  

parent

Name of sole proprietor,  partner, 

director, manager, principal 

shareholder or stakeholder

Name of institution, public office,   board 

or organ of state and position held

Name of institution, public office,                 

board or organ of state and position held

Status of service                               

(tick appropriate column)

Current

Within last
Current

12 months

Status of service (tick appropriate 

column)

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a

partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has

been within the last 12 months been in the service of any of the following:

Within last

12 months

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax

matters are in order; 

confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, who

wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters

established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

Tender
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iii)

iv)

v)

Signed Date

Name Position

Enterprise name

confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief

both true and correct.

confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over

the enterprise appears,  has within the last five years been convicted of fraud or corruption;

confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and

have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could

cause or be interpreted as a conflict of interest; and

Tender
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TENDER NO.

Attach additional pages if more space is required.

Signed Date

Name Position

Enterprise name

Record of Addenda to tender documents

Title or Details Date

2

1

3

8

7

We confirm that the following communications received from the Employer before the submission of this tender offer,

amending the tender documents, have been taken into account in this tender offer:

4

5

6

Renovations of the Chemolab at Dr George Mukhari Academic hospital

DID16/09/2021
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Attach additional pages if more space is required

Signed Date

Name Position

Enterprise name

TENDER NO.

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this

Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his

tender and reference such letter in this schedule.

Renovations of the Chemolab at Dr George Mukhari Academic hospital

The Tenderer's attention is drawn to clause F.3.8.2 of the Standard Conditions of Tender referenced in the Tender Data

regarding the employer's handling of material deviations and qualifications.

Proposed amendments and qualifications

Page Clause or item Proposal

DID16/09/2021
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TENDER NO.

This Returnable Schedule is to be completed by joint ventures / consortia.

Signature  ...................................

Name ..........................................

Designation  ...............................

Signature  ...................................

Name ..........................................

Designation  ...............................

Signature  ...................................

Name ..........................................

Designation  ...............................

Signature  ...................................

Name ..........................................

Designation  ...............................

We, the undersigned, are submitting this tender offer in Joint Venture / consortia and hereby authorise Mr/Mrs

........................

NAME OF FIRM

........................................................................., authorised signatory of the company  ...............................................

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.

Renovations of the Chemolab at Dr George Mukhari Academic hospital

CIDB registration number:

.........................................................................................................................., acting in the capacity of lead partner,

Lead partner

............................................................

Certificate of Authority for Joint Ventures / Consortia

ADDRESS DULY AUTHORISED SIGNATORY

............................................................

CIDB registration number:

DID16/09/2021

CIDB registration number:

............................................................

............................................................

CIDB registration number:

Tender
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TENDER NO.

Attach additional pages if more space is required

Signed Date

Name Position

Enterprise name

Previous experience with the 

Subcontractor

Schedule of Proposed Subcontractors

We notify you that it is our intention to employ the following Subcontractors for work in this contract. 

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names

of proposed Subcontractors in accordance with requirements in the contract for such appointments.

Renovations of the Chemolab at Dr George Mukhari Academic hospital

DID16/09/2021

Name and address of proposed 

Subcontractor

Description of Work to be executed 

by the Subcontractor

Tender
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Option B: July 2016

List not more than seven  contracts completed in the last ten years

1

2

3

4

5

6

7

TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Schedule of recently completed and current contracts

Contract title: Employer (name)            

Place (town)

Reference person Contract 

Amount        

(R million)

Contract 

Period       

(months)

Date of   

Completion*Name Tel

*Completed means that a certificate has been issued in terms of a contract by the employer, signifying that the whole of the construction works have reached a state of

readiness for occupation or use for the purposes intended, although some minor work may be outstanding.

Tender
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Option B: July 2016

1

2

3

4

5

6

7

9

10

Signed Date

Name Position

Enterprise name

Name Tel

List all current contracts not complete at the time 

Project Employer (name)            

Place (town)

Reference person Contract 

Amount         

(R million)

Contract 

Period       

(months)

Date of 

Commencement

Date of   

Completion

Tender

Part T2: Returnable Documents 9

T2.2

Returnable Schedules



Option B: July 2016

TENDER: DID16/09/2021

Schedule of Plant and Equipment 

(a) Detail

Description, size, capacity, etc.

Attach additional pages if more space is required

Renovations of the Chemolab at Dr George Mukhari Academic hospital

The following are lists of major items of relevant equipment that I / we presently own or lease and will have available for this contract or will acquire or hire for this contract 

if my / our tender is accepted.

Quantity (owned or leased)

Tender

Part T2: Returnable Documents 10
T2.2
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Option B: July 2016

(b)

Attach additional pages if more space is required

Signed

Name

Enterprise name

Details of major equipment that will be hired or acquired for this contract if my/our tender is acceptable

Quantity (hired) Description, size, capacity, etc.

Tender

Part T2: Returnable Documents 11
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Option B: July 2016

Signed Date

Name Position

Enterprise name

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Evaluation Schedule: Tenderer's Experience

Points allocation fo sub criteria
Total 

Points

TENDER: DID16/09/2021

6

0

The undersigned, who warrants that he/ she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule are within my personal knowledge and are 

to the best of my belief both true and correct

30 Points

5 completion certificates or final completion certificates relevant to the type of the contract indicating the completion of the 

project or reference letters of previously completed projects on clients Letter
30

4 completion certificates or final completion certificates relevant to the type of the contract indicating the completion of the 

project or reference letters of previously completed projects on clients Letter

24

3 completion certificates or final completion certificates relevant to the type of the contract indicating the completion of the 

project or reference letters of previously completed projects on clients Letter
18

2 completion certificates or final completion certificates relevant to the type of the contract indicating the completion of the 

project or reference letters of previously completed projects on clients Letter
12

1 completion certificates or final completion certificates relevant to the type of the contract indicating the completion of the 

project or reference letters of previously completed projects on clients Letter

Demonstrate a proven capacity and capability to complete works of similar nature (Mechanical work, specialising in HVAC, 

involving biological safety cabinets). (proof of completion certificate should be on the letter head of the client)

No completion certificates or final completion certificates relevant to the type of the contract indicating the completion of the 

project or reference letters of previously completed projects on clients letter head 

Tender
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15 points

10 points

5 points

10 points

Signed Date

Name Position

Enterprise name

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Evaluation Schedule: Experience of Key Staff

TENDER: DID16/09/2021

The undersigned, who warrants that he/ she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule are within my personal knowledge and are 

to the best of my belief both true and correct

Key Staff refers to the following:

•         1 HVAC Mechanical Engineer: Professionally Registered as Engineer with ECSA and must have at-least 3 

years’ experience post registration 

•         1 Installation / Master Electrician: with valid wireman’s license and must have at-least 3 years’ 

experience post qualification

 ·    certificated person with National Sanitation Foundation (NSF)

·         1 Professionally registered Health and Safety Officer – Certified Registration with the South 

African Council for the Project and Construction Management Profession (SACPCMP) with at-least 3 

years’ experience as a health and safety officer 

NB! A key staff member who does not meet the above stated requirements will be scored zero point. Submit Certified 

copies of qualifications should not be older than 6 months, failure to submit certified copies will lead to forfeiture of points

2. KEY STAFF : QUALIFICATIONS AND EXPERIENCE 

40 points

Key staff (assigned personnel) in relation to the scope of Mechanical work, specialising in HVAC, involving biological safety 

cabinets. Attach CV’s, copies of qualifications and professional registration (PR). (The department will verify whether the 

memberships of the submitted professionals are active, inactive memberships will not be accepted)

Tender
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Option B: July 2016

10 points 

10

5

5 points 

5

0

5 points 

5

0

10 points 

10

5

0

Signed Date

Name Position

Enterprise name

TENDER:

Renovations of the Chemolab at Dr George Mukhari Academic hospital

DID16/09/2021

Evaluation Schedule: Project Plan

3. PROJECT PLAN

Project plan with realistic time frames, Key tasks, clear critical path, Sub tasks, Distribution of 

resources with project duration of 20 weeks or less. NB! The Project Plan should align to the 

bills of quantities and construction drawings.                                                                                                                                                                                                                                                                                                                                                 

Total 

Points

Comprehensive - all inclusive (It outlines all the tasks, 

provide the correct sequence of events, all elements/activities 

are in line with construction phases as listed in the Contract 

Data/ Activity schedule)

Key tasks and sub-tasks

30 Points 

Project plan outlines all the activities in accordance with the 

phases of the BOQ (activity schedule)

Project plan outlines only some of the activities in 

accordance with the phases of the BOQ (activity schedule)

Resource allocation not specified for each activity of the 

project plan above

Critical Path

Gant Chart demonstrating the risk mitigation measures from 

one phase to the next

No Gant Chart provided. Gant Chart omitting some phases 

Project plan aligned to project duration 

a project plan that exceed 20 weeks will forfeite all points on 

project plan 

Distribution of resource 

Appropriate resources allocated to each activity of the 

project plan above

Project plan demonstrating completion within less than the 

stipulated 20 weeks

Project plan demonstrating completion in the stipulated 20 

weeks

No project plan attached or project plan exceeding 20 weeks

The undersigned, who warrants that he/ she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule are within my personal knowledge and are 

to the best of my belief both true and correct

Tender
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Option B: July 2016

Tendered total of the Prices (from summary to Bill of Quantities)   R

Part A:  Assessing the impact of the tendered data associated with compensation events

Employer's percentage estimate of the difference between tender 

and outturn cost, excluding percentage additions =

Estimated  Rand difference between tender and 

outturn cost excluding percentage additions = =    R

Employer's estimates of contributors to the increases:

Employer's estimate of design costs outside the Working Areas:

R R

R R

R R

R

R

R

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Tender Evaluation Schedule

The parameters tendered in the Contract Data by the Contractor  are to be reduced to a 

common base for comparative purposes as follows:

................................

TENDER: DID16/09/2021

.................................... %

u x v  /  100 .............................................

Element of the 

increase
Estimated percentage

Tendered percentages (from Part 

two of Contract Data)

Adjustment

Calculation
Amount 

(Rand)

People element 

of the increase

Percentage for people overheads   

.................%

 w  x  column  2 / 100                  x   column  3 / 100

Cost of 

Equipment ex 

published lists 

element 

Percentage for adjustment for 

Equipment in the published lists   

..................%

Subcontracted 

element

Subtotal 1 carried to summary

Category of staff Hours Tendered rates (from            Part two of Contract Data)
Total (Column 2 x

column 3)

Subcontracted fee percentage 

.............................%

Direct cost 

element

Direct fee percentage 

.............................%

Draughts person

Subtotal for costs

Professional engineer or professional engineering technologists

Technically qualified staff

Adjustment for design overheads = Subtotal x percentage for design overheads tendered in Part two of the Contract Data  (................. %) / 100

Subtotal 2 carried to summary

Tender
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Employer’s estimate of cost of other Equipment listed in the Contract Data

R

R

R

R

R

R

R

Subtotal 1 R

Subtotal 2 R

Subtotal 3 R

R

Part B: Assessing the impact of the tendered completion date

Tendered completion date  (from Part two of the Contract Data)

  after the starting date

Employer's estimate of earliest completion date

  after the starting date

Employer's estimate of weekly costs relating to completion R

after estimated earliest completion  date

Additional amount to be added to tendered total of prices to take account of tendered completion date

 = ( x   y)  x z =   R  . . . . . . . . . . . . . . . . . . . . . . . . . .               y )   x z R

Summary

R

R

R

Comparative offer for tender evaluation purposes R

Description Hours Rate (R /hour) Total

.................................... weeks

.................................... weeks

.................................... / week

Subtotal 3 carried to summary

Additional amount to be added to tendered total of prices to take account of compensation events

...........................................................

Tendered total of the Prices (from summary to Bill of Quantities) (u) 

Additional amount to be added to tendered total of prices to take account of  compensation events

Additional amount to be added to tendered total of prices to take account of tendered completion date

Tender
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Option B: July 2016

This is to certify that

…………………………………………………………………………………………….....…….… (Enterprise name)

of

…………....………………………………………………………………………………………………….............…………

…………………………………………………………………………………………………………….... …. (address)

was represented by the person(s) named below at the compulsory meeting held for all tenderers at ……....... .

……………………………………………………………………………………………………………......…. (location)

On  ………………………………………………......………. (date), starting at  ………………………………….  hrs

Particulars of person(s) attending the meeting

Name     ………………………………………………………………………………….

Capacity ………………………………………………………………………………….

Name     ………………………………………………………………………………….

Capacity ………………………………………………………………………………….

Attendance of the above person(s) at the meeting is confirmed by the Project Manager, namely

Name     ………………………………………………………………………………….

Capacity ………………………………………………………………………………….

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Certificate of attendance at clarification meeting (NOT COMPULSORY)

I have made myself familiar with all site conditions likely to influence the work and all aspects that could influence either the cost or the construction of the service.

I further certify that I am satisfied with the description of the work and explanations given at the meeting and that I understand perfectly the work to be done, as specified

and implied, in the execution of this contract. 

Signature 

TENDER: DID16/09/2021

Signature 

Signature 

Date & Time....................................................

Tender
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Option B: July 2016

The tenderer is to affix to this page:

A Tax Compliance Status PIN 

Services (S.A.R.S.) in the Name of the Tendering Entity indicating the Trading Name.

Note:

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Tax Compliance Status PIN for Tenders

No project will be awarded to a bidder whose tax matters are not in order, therefore bidders should provide a  tax staus PIN 

TENDER: DID16/09/2021

Tender
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The tenderer is to affix to this page:

Notes:

The Department will verify the validity of the certificate on the CIDB's website.

2 No contract will be awarded to a bidder whose CIDB status is not in order 

CIDB Certificates or CRS Numbers must be provided

1

TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Proof of Registration with the CIDB

Tender
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The tenderer is to affix to this page:

A valid CSD Registration Report or MAAA number 

Note:

No contract will be awarded to bidder who is no registered with CSD

TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

CSD Registration Report / MAAA CSD REGISTRATION NUMBER 

Tender
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The tenderer is to affix to this page:

Notes:

failure to submit such statements may result in this tender not being further considered for the award of the contract.

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Annual  financial statements not older than eighteen (18) months 

1.

TENDER: DID16/09/2021

Audited/Unaudited Annual Financial Statements / management accounts or a letter confirming the financial position for a period of 12 

months (depending on the nature of the busines and must not be older than 18 months 

Tender
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The tenderer is to affix to this page:

Notes:

Valid COIDA certificate or a letter of good standing 

COIDA and letter of good standing 

1.

The department will verify the validity of the COIDA certificate or letter of good standing

TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Tender
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Note:

1 With reference to the tender of ...........................................................................................................................

(hereinafter referred to as the "TENDERER" for the project ................................................................................

of the Gauteng Provincial Government, (hereinafter referred to as the "EMPLOYER" for the tender dated

............................................................ (R ..................................................... )

………………………………………………..…………………………………………….....……  (in words)

2 I/We

………………………………………………………………………………………… and hereby representing

 ……………………………………………………………………………………………. ……………........…. ..............

(hereinafter referred to as the "INSURER" advise that the "INSURER"  undertakes to provide a

Performance Bond to the EMPLOYER to the Employer's format included in Part C1.3 of this document 

within five (5) working days of the written acceptance by the employer of the contractor's tender offer.

Thus done and signed at on

 …………………………………………………............  …………………………………………………............

             Name of signatory

 …………………………………………………............   …………………………………………………............

                As witness

by signature hereof warrants

The insurer to be either an insurance company duly registered in terms of the Short-Term Insurance Act of 1998 (Act 35 of 1998) or a bank duly registered

in terms of the Banks Act of 1990 (Act 94 of 1990).

Rrenovation of the Chemolab at DR George Mukgari Academic Hospital  (hereinafter  referred  to  as  the

CONTRACT" for the Department of Infrastructure Development: Chief Directorate Education Infrastructure of the Gauteng Provincial Government.

Capacity of authorised signatory

for and on behalf of the insurer who

authorisation hereto

TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Form of Intent to Provide a Performance Bond

Tender
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NB: Only one manufacturer’s name to be inserted for each item

Contractors shall complete the following schedule of materials and equipment offered for verification by the Employer’s Agent as being acceptable in terms of the 

specification applicable, before any such materials are procured for incorporation into the works. The contractor undertakes that the actual materials and equipment 

supplied installed shall be in accordance with this schedule for items that are approved.                                                                                                                                                                                             

Where items are not approved alternative items shall be presented that do meet the specifications. This process shall be repeated until all items are approved.

SCHEDULE OF MATERIALS OFFERED

ITEM MATERIAL
Country of 

Origin
Is Material to Specification (Yes / No) SABS Mark (Yes / No)

TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

26

27

28

29

30

31

32

ITEM MATERIAL
Country of 

Origin
Is Material to Specification (Yes / No) SABS Mark (Yes / No)

33

34

35

36

37

38

39

40

Tender
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NB: Only one manufacturer’s name to be inserted for each item

 Air Conditioning Material and Equipment Schedule

ITEM PARTICULARS

TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

ITEM PARTICULARS

ITEM PARTICULARS

Tender
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Item
Exchange 

Rate

Attach additional pages if more space is required

These net amounts will be adjusted as follows:

FORMULA FOR ADJUSTING IMPORTED MATERIAL/EQUIPMENT TO CURRENCY

The net amount to be added to or deducted from the contract sum:

A = V ( Z - 1)
 Y  

A = the amount (R) of adjustment

V = the net amount (supplier's quotation) (R) of the imported item (material or equipment)

Y = official exchange rate at the closing date of tender submission

Z = official exchange rate on the date of payment

.................................................................................... ……………………………..........  

TENDER DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

 Schedule for Imported Materials and Equipment

The Tenderer shall list imported items, materials and/or equipment which shall be excluded from the Contract Price Adjustment

Provisions (if applicable) and shall be adjusted in terms of currency fluctuations only. Copies of the supplier's quotations for the

items, materials or equipment (provided that such costs shall not be higher than the relevant contract rate as listed above) should

be lodged with the Project Manager within three (3) weeks of the starting date. No adjustment of the local VAT amount, nor the

contractor's profit, discount, mark-up, handling costs, etc. shall be allowed.

..........................................................
Enterprise name  Signature        Date

Material / Equipment CurrencyRand (R) excluding Vat

Tender
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TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Signed Date Date

Name Position Position

Enterprise name

Particulars of the Electrical Contractor 

Tender
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TENDER: DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Signed Date Date

Name Position Position

Enterprise name

Particulars of Specialist Contractor 

Tender
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TENDER : DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Note: Only one manufacturer’s name to be inserted for each item

Electrical / Mechanical / Security material and Equipment Schedules 

Item Material Make or Trade Name Country of Origin

1 Distribution Boards

2 Circuit breakers 1P, 2P, 3P

3 On load isolators without trips

4 Contactors 1P, 2P, 3P

5 Earth leakage relays 1 & 3 phase

6 Voltmeter

7 Maximum demand ammeter

8 Daylight sensitive switch

9 Time switch

10 Conduit

11 Conduit boxes

12 Power skirting

13 Surface switches

14 16A flush socket outlets

15 16A surface socket outlets

16 Lamps

Fluorescent Lamps

MB Lamps

HPS Lamps

Type C

17 PVCA cable

18 Cable trays

19 Luminaires

Type D

Type E

Type A

Type B

Tender
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SBD 3.1

NOTE:    

           

Closing date: TBC

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY

NO. ** (ALL APPLICABLE TAXES INCLUDED)

-  Required by: …............................................

- At: …............................................

…............................................

- Brand and model …............................................

- Country of origin …............................................

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s) …............................................

- Period required for delivery …............................................

*Delivery: Firm/not firm

- Delivery basis …............................................

Note:    All delivery costs must be included in the bid price, for delivery at the prescribed destination

** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and

 skills development levies.

*Delete if not applicable

Closing Time TBC    

PRICING SCHEDULE – FIRM PRICES 

(PURCHASES)

ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF 

EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN  CASES  WHERE  DIFFERENT  DELIVERY  POINTS  INFLUENCE  THE  PRICING,  A SEPARATE  PRICING  SCHEDULE  

MUST  BE  SUBMITTED  FOR  EACH  DELIVERY POINT

Name of bidder…………………………………............... Bid number………………….............................................



1.

-

 

-

2.

2.1

2.2

2.3

2.4

2.5

2.6

2.6.1

              
(a)

(b)

(c)

(d)

(e) Parliament.

²”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or 

business and exercises control over the enterprise.

national Assembly or the national Council of provinces; or

Full Name of bidder or his or her representative:  ………………………………………………………….

Identity Number:  

…………………………………………………………………………………………………

Position occupied in the Company (director, trustee, shareholder²):  

……………………………………..

Company Registration Number:  

………………………………………………………………………..…….

Tax Reference Number:  ………………………………………………………………………………….………

VAT Registration Number:  ………………………………………………………………………………....

The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference numbers 

¹“State” means –

any national or provincial department, national or provincial public entity or constitutional institution 

within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);

any municipality or municipal entity;

provincial legislature;

In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state¹, or persons having a kinship with persons employed by the 

state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes a price 

quotation, advertised competitive bid, limited bid or proposal).  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons employed by the state, or to persons connected with or related to 

them, it is required that the bidder or his/her authorised representative declare his/her position in relation to the 

evaluating/adjudicating authority where- 

the bidder is employed by the state; and/or

the legal person on whose behalf the bidding document is signed, has a relationship with persons/a person who are/is 

involved in the evaluation and or adjudication of the bid(s), or where it is known that such a relationship exists 

between the person or persons for or on whose behalf the declarant acts and persons who are involved with the 

evaluation and or adjudication of the bid. 

31 of 95



2.7 Are you or any person connected with the bidder YES / NO

      presently employed by the state?

2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:          ……....………………………………

Name of state institution at which you or the person

connected to the bidder is employed :                                            ………………………………………

Position occupied in the state institution:                                        ………………………………………

             

Any other particulars:

………………………………………………………………

………………………………………………………………
………………………………………………………………
………………………………………………………………

2.7.2 If you are presently employed by the state, did you obtain YES / NO

the appropriate authority to undertake remunerative 

work outside employment in the public sector?

2.7.2.1 If yes, did you attached proof of such authority to the bid YES / NO

document?

(Note: Failure to submit proof of such authority, where

applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

…………………………………………………………………….

…………………………………………………………………….

…………………………………………………………………….

…………………………………………………………………….

2.8 Did you or your spouse, or any of the company’s directors / YES / NO

trustees / shareholders / members or their spouses conduct 

business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

…………………………………………………………………..

………………………………………………………………….. 

…………………………………………………………………...

…………………………………………………………………...
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2.9         

      Do you, or any person connected with the bidder, have
YES / NO

………………………………………………………………

………………………………………………………………

2.10 Are you, or any person connected with the bidder, YES/NO

2.10.1 If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO

of the company have any interest in any other related companies 

whether or not they are bidding for this contract?

2.11.1

………………………………………………………………

………………………………………………………………

………………………………………………………………

………………………………………………………………

If so, furnish particulars:

…………………………………………………………………………….

…………………………………………………………………………….

…………………………………………………………………………….

…………………………………………………………………………….

…………………………………………………………………………….

of this bid?

any relationship (family, friend, other) with a person 

employed by the state and who may be involved with 

the evaluation and or adjudication of this bid?

2.9.1  If so, furnish particulars.

……………………………………………………………...

…………………………………………………………..….

aware of any relationship (family, friend, other) between 

any other bidder and any person employed by the state

who may be involved with the evaluation and or adjudication
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4 DECLARATION

Position Name of bidder

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 23 OF THE GENERAL 

CONDITIONS OF CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE.  

…………………………………. ………………………………………………

Signature Date

…………………………………. ………………………………………………

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT. 

I, THE UNDERSIGNED (NAME)………………………………………………………………………

Full 

Name
Identity Number Personal Tax Reference Number

State 

Employee 

Number /

Persal 

Number 

3           Full details of directors / trustees / members / shareholders.
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NB:

1.

1.1 

1.2 

1.3

1.4 

POINTS

80

20

100

1.5

1.6

2.

(e)   “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 

black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 

Economic Empowerment Act;

(f)    “functionality” means the ability of a tenderer to provide goods or services in 

accordance with specifications as set out in the tender documents.

(g)   “prices” includes all applicable taxes less all unconditional discounts;  

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the purchaser.

DEFINITIONS

(a)  “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 

the Broad-Based Black Economic Empowerment Act;

(b)  “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms 

of a code of good practice on black economic empowerment, issued in terms of section 9(1) 

of the Broad-Based Black Economic Empowerment Act;

(c)  “bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by an organ of state for the provision of goods or services, through price quotations, 

advertised competitive bidding processes or tenders; 

(d)  “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003);

B-BBEE STATUS LEVEL OF 

CONTRIBUTOR

Total points for Price and B-BBEE 

must not exceed

Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together 

with the bid, will be interpreted to mean that preference points for B-BBEE status level of 

contribution are not claimed.

-   the 80/20 system for requirements with a Rand value below R50 000 000 (all 

applicable taxes included).

a) The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes 

included) and therefore the  80/20 preference point system shall be applicable

Points for this bid shall be awarded for: 

(a)  Price; and

(b)  B-BBEE Status Level of Contributor.

SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited.  It contains general information and 

serves as a claim form for preference points for Broad-Based Black Economic Empowerment 

(B-BBEE) Status Level of Contribution 

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-

BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 

REGULATIONS, 2017. 

GENERAL CONDITIONS

The following preference point systems are applicable to all bids:

The maximum points for this bid are allocated as follows:

PRICE
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3.

3.1

80/20

Ps=80 

Pt - Pmin

Pmin

Where

Ps  =

Pt  =

Pmin  =

4.

4.1

Number of points

(80/20 system)

20

18

14

12

8

6

4

2

0

5.

5.1

6.

6.1

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 

the following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 

1.4 AND 4.1 

B-BBEE Status Level of Contributor: 

……..
=     ………(maximum of 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 

paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 

contributor.

5

6

7

8

Non-compliant contributor

BID DECLARATION

In terms of Regulation 6 of the Preferential Procurement Regulations, preference points 

must be awarded to a bidder for attaining the B-BBEE status level of contribution in 

accordance with the table below:

B-BBEE Status Level of Contributor

1

2

3

4

80 (1- ) 

Points scored for price of bid under consideration

Price of bid under consideration

Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

3)    Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  

on black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 

Economic Empowerment Act;

(j)     “rand value” means the total estimated value of a contract in Rand, calculated at the 

time of bid invitation, and includes all applicable taxes; 

POINTS AWARDED FOR PRICE

THE 80/20 PREFERENCE POINT SYSTEMS 

A maximum of 80 points is allocated for price on the following basis:

(h)  “proof of B-BBEE status level of contributor” means:

1)    B-BBEE Status level certificate issued by an authorized body or person;

2)    A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
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7. 

7.1

(Tick applicable box)

YES NO

7.1.1

(Tick applicable box )

YES NO

EME QSE

√ √

Black people living in rural or 

underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME 

Any QSE

Designated Group: An EME or QSE 

which is at least 51% owned by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

iii)    The B-BBEE status level of the sub-contractor......................................…………..…..

iv)   Whether the sub-contractor is an EME or QSE

v)    Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2017:

Will any portion of the contract be sub-contracted?  

If yes, indicate:

i) What percentage of the contract will be subcontracted............……………………%

ii) The name of the sub-contractor(s)…………………………………………………………..

……………………………………………………………………………………………………

……………………………………………………………………………………………………

SUB-CONTRACTING
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8.

�

�

�

�

�

�

� Supplier

�

�

8.7              Total number of years the company/firm has been in business:……………………………

……………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………

…………………………………………………………..

8.6         COMPANY CLASSIFICATION

Manufacturer

Professional service provider

Other service providers, e.g. transporter, etc.

[Tick applicable box ]

One person business/sole propriety

Close corporation

Company

(Pty) Limited

[Tick applicable box]

8.5         DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

DECLARATION WITH REGARD TO COMPANY/FIRM

8.1              Name of company/firm:…………………………………………………………………………..

8.2              VAT registration number:……………………………………….………………………………..

8.3              Company registration number:…………….……………………….…………………….……..

8.4        TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
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8.8

(a)

(b)

(c)

(d)

(e)

iv)   If the B-BBEE status level of contributor has been claimed or obtained on a 

fraudulent basis or any of the conditions of contract have not been fulfilled, the 

purchaser may, in addition to any other remedy it may have –

 disqualify the person from the bidding process;

recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation;

recommend that the bidder or contractor, its shareholders and directors, 

or only the shareholders and directors who acted on a fraudulent basis, 

be restricted by the National Treasury from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi alteram 

partem  (hear the other side) rule has been applied; and

forward the matter for criminal prosecution.

I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that:

i)     The information furnished is true and correct;

ii)    The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form;

iii)   In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct; 

……………………………………….
SIGNATURE(S) OF BIDDERS(S)

DATE:

WITNESSES

1. ……………………………………..
2. …………………………………….
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1.1.

1.2.

1.3.

1.4.

1.5.

LC = [1 - x / y] * 100

x 

y

Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 

such tenders with the specific bidding condition that only locally produced or manufactured goods, 

with a stipulated minimum threshold for local production and content will be considered.

Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may 

be followed, where the first stage involves a minimum threshold for local production and content and 

the second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to below 

the stipulated minimum threshold.

The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as follows: 

Where

is the imported content in Rand

is the bid price in Rand excluding value added tax (VAT) 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 

exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 

advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible 

on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.  

Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content. 

SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local content 

are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2017,  the South African Bureau of Standards (SABS) approved technical specification 

number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together 

with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary 

Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local 

Content Declaration: Supporting Schedule to Annex C)].

1.    General Conditions
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1.6.

2.

    Stipulated minimum 

threshold

90%

3.

(Tick applicable box )

NO

3.1

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4.

Pound Sterling

Euro

Yen

Other

Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the 

dti to verify and in consultation with the AO/AA provide directives in this regard.

US Dollar

Electrical cable products

Does any portion of the goods or services offered

have any imported content?

YES

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 

SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex 

A of SATS 1286:2011):

Currency Rates of exchange

Description of services, works or goods 

A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation; 

The stipulated minimum threshold(s) for local production and content (refer to Annex A of 

SATS 1286:2011) for this bid is/are as follows:

41 of 95

http://www.reservebank.co.za/
http://www.reservebank.co.za/
http://www.reservebank.co.za/
http://www.reservebank.co.za/
http://www.reservebank.co.za/
http://www.reservebank.co.za/


1

2

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i)

(c)

 the goods/services/works to be delivered in terms of the above-specified bid 

comply with the minimum local content requirements as specified in the bid, 

and as measured in terms of SATS 1286:2011; and

The local content percentage (%) indicated below has been calculated using the formula 

given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 

above and the information contained in Declaration D and E which has been consolidated 

in Declaration C:

of ...............................................................................................................(name of bidder entity), 

the following:

IN RESPECT OF BID NO. .................................................................................

ISSUED BY: (Procurement Authority / Name of Institution): 

.........................................................................................................................

NB   

The obligation to complete, duly sign and submit this declaration cannot be transferred to 

an external authorized representative, auditor or any other third party acting on behalf of 

the bidder.

Guidance on the Calculation of Local Content together with Local Content Declaration 

Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 

development/ip.jsp. Bidders should first complete Declaration D.  After completing 

Declaration D, bidders should complete Declaration E and then consolidate the information 

on Declaration C. Declaration C should be submitted with the bid documentation at the 

closing date and time of the bid in order to substantiate the declaration made in paragraph 

(c) below.  Declarations D and E should be kept by the bidders for verification purposes for 

a period of at least 5 years. The successful bidder is required to continuously update 

Declarations C, D and E with the actual values for the duration of the contract.

I, the undersigned, …………………………….................................................... (full names),

do hereby declare, in my capacity as ……………………………………… ………..

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 

MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 

PARTNERSHIP OR INDIVIDUAL) 

LOCAL CONTENT DECLARATION

(REFER TO ANNEX B OF SATS 1286:2011)
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R

R

(d) 

(e)

WITNESS No. 2                                               DATE: ___________

I accept that the Procurement Authority / Institution has the right to request that the local 

content be verified in terms of the requirements of SATS 1286:2011.

I understand that the awarding of the bid is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect data, or 

data  that are not verifiable as described in SATS 1286:2011, may result in the 

Procurement Authority / Institution imposing any or all of the remedies as provided for in 

Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated under the 

Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE:                                                   DATE: ___________

WITNESS No. 1                                               DATE: ___________

Bid price, excluding VAT (y)    

Imported content (x), as calculated in 

terms of SATS 1286:2011

Stipulated minimum threshold  for local 

content (paragraph 3 above) 

Local content %, as calculated in terms of 

SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product 

contained in Declaration C shall be used instead of the table above.  

The local content percentages for each product has been calculated using the formula given 

in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and 

the information contained in Declaration D and E.
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SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: USD EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value per unit

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C10-C11) (C12-C13) C14/C12 (C10xC16) Annex D D18 Annex D
(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content (C20-C21)

(C23) Total Imported content

signature (C24)  Total local content (C22-C23)

Date: (C25) Average local content % of tender (C24/C22)

(C9)

List of items

Note: VAT to be excluded from all 

calculations

Gauteng Department of Infrastructure Development



SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: USD EU GBP

Calculation of imported content Summary

Tender item no's Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed cost 

excl VAT
Tender Qty

Exempted imported 

value

(D11xD12) (D13+D14+D15) (D16xD17)

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item no's Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed cost 

excl VAT
Tender Qty Total imported value

(D24xD25) (D26+D27+D28) (D29xD30)

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed cost 

excl VAT

Quantity 

imported
Total imported value

(D37xD38) (D39+D40+D41) (D42xD43)

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas beneficiary
Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D49xD50)

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above

Date: 

This total must correspond with 

Annex C  - C 23

`

Calculation of foreign currency 

payments

Type of payment

(D46)

`

C. Imported by a 3rd party and supplied to the Tenderer

Description of imported content

(D33)

This total must correspond with 

Annex C - C 21

Description of imported content

(D21)

A. Exempted imported content

Description of imported content

(D8)

Note: VAT to be excluded from 

all calculations

Gauteng Department of Infrastructure Development



SATS 1286.2011

(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority: Gauteng Department of Infrastructure Development

(E5) Tendering Entity name:

Local Products 

(Goods, Services and 

Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

This total must correspond with Annex C  - 

C24

Annex E

Local Content Declaration - Supporting Schedule to Annex C

Note: VAT to be excluded from all 

calculations

Description of items purchased

(E6)



1

2

3

a.

b.

c.

4.

Item Yes No

Yes No

committed fraud or any other improper conduct in relation to such system; or

failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid.

Question

4.1

Is the bidder or any of its directors listed on 

the National Treasury’s Database of 

Restricted Suppliers as companies or persons 

prohibited from doing business with the 

public sector?

(Companies or persons who are listed on 

this Database were informed in writing of 

this restriction by the Accounting 

Officer/Authority of the institution that 

imposed the restriction after the audi 

alteram partem  rule was applied).

The Database of Restricted Suppliers 

now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be 

accessed by clicking on its link at the 

bottom of the home page. 

abused the institution’s supply chain management system;

SBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Standard Bidding Document must form part of all bids invited.  

It serves as a declaration to be used by institutions in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

47 of 95

http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/


Yes No

4.3 Yes No

4.4 Yes No

Was the bidder or any of its directors 

convicted by a court of law (including a court 

outside of the Republic of South Africa) for 

fraud or corruption during the past five years?

4.3.1 If so, furnish particulars:

Was any contract between the bidder and any 

organ of state terminated during the past five 

years on account of failure to perform on or 

comply with the contract?

4.4.1 If so, furnish particulars:

4.2.1 If so, furnish particulars:

4.1.1 If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on 

the Register for Tender Defaulters in terms of 

section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004)? 

The Register for Tender Defaulters can 

be accessed on the National 

Treasury’s website 

(www.treasury.gov.za) by clicking on 

its link at the bottom of the home 

page. 
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Signature Date

………………………………………. …………………………..

Position Name of Bidder

………………………………………... …………………………..

SBD 8

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)…………………………………………………

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.
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1

2

3

a.

b.

4

5

cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the execution 

of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any 

form of bid-rigging. 

In order to give effect to the above, the attached Certificate of Bid Determination 

(SBD 9) must be completed and submitted with the bid:

disregard the bid of any bidder if that bidder, or any of its directors have abused the 

institution’s supply chain management system and or committed fraud or any other 

improper conduct in relation to such system.

SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Standard Bidding Document (SBD) must form part of all bids¹ invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits 

an agreement between, or concerted practice by, firms, or a decision by an 

association of firms, if it is between parties in a horizontal relationship and if it 

involves collusive bidding (or bid rigging).² Collusive bidding is a pe se  prohibition 

meaning that it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting 

authorities must take all reasonable steps to prevent abuse of the supply chain 

management system and authorizes accounting officers and accounting authorities 

to:
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I, the undersigned, in submitting the accompanying bid:

________________________________________________________________________

 

in response to the invitation for the bid made by:

______________________________________________________________________________

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of:_______________________________________________________that:

1.

2.

3.

4.

5.

(a) 

(b) 

(c)

For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who:

has been requested to submit a bid in response to this bid invitation;

could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and

provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder

Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

(Bid Number and Description)

(Name of Institution)

(Name of Bidder)

I have read and I understand the contents of this Certificate;

I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect;

I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder;
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6.

7.

(a)

(b)

(c) 

(d)

(e)

(f)

8.

9.

10.

In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 

No 12 of 2004 or any other applicable legislation.

 ………………………………………………… …………………………………

Signature Date

…………………………………………………. …………………………………

Position Name of Bidder

bidding with the intention not to win the bid.

The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding:

prices;      

geographical area where product or service will be rendered (market 

allocation)  

methods, factors or formulas used to calculate prices;

the intention or decision to submit or not to submit, a bid; 

the submission of a bid which does not meet the specifications and conditions 

of the bid; or
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Offer

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

 Rand (in words)

R  (in figures)

Signature(s) …………………………………………………. Date ………………………………………….

Name(s) …………………………………………………. ………………………………………….

Capacity …………………………………………………. ………………………………………….

for the tenderer  …………………………………………….. ………………………………………….

Name and               …………………………………………………. 

signature 

of witness …………………………………………………. Date …………………………………………

…………………………………………………..

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance

and returning one copy of this document to the tenderer before the end of the period of validity stated in the

tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract

identified in the contract data.

Part C1.1  Form of Offer and Acceptance 

...................................................................................................................................................................................................................................

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and

addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions

of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and

acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the

contract including compliance with all its terms and conditions according to their true intent and meaning for an

amount to be determined in accordance with the conditions of contract identified in the contract data.

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Renovations of the Chemolab at Dr George Mukhari Academic hospital

DID16/09/2021TENDER NO.
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Acceptance

The terms of the contract, are contained in: 

Part C1: Agreements and Contract Data, (which includes this agreement)

Part C2: Pricing Data

Part C3: Scope of  Work

Part C4: Site Information

Signature(s) …………………………………………………. Date ……………………………………………….

Name(s) …………………………………………………. ……………………………………………….

Capacity …………………………………………………. ……………………………………………….

for the

Employer Department of Infrastructure Development:

Chief Directorate: Maintenance 

4th Floor Impopoma house

18 Rissik Street

Johannesburg

Name and               …………………………………………………. 

signature 

of witness …………………………………………………. Date ……………………………………………

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer's

offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the

conditions of contract identified in the contract data. Acceptance of the tenderer's offer shall form an

agreement between the employer and the tenderer upon the terms and conditions contained in this agreement

and in the contract that is the subject of this agreement.

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4

above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed

in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the

employer during this process of offer and acceptance, are contained in the schedule of deviations attached to

and forming part of this agreement. No amendments to or deviations from said documents are valid unless

contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule

of deviations (if any), contact the employer's Project Manager (whose details are given in the contract data) to

arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided

in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these obligations in

accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed copy of the original document, including the schedule of deviations (if any).

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer

in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a

binding contract between the parties.

Contract
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Schedule of Deviations

1 Subject ………………………………………………………………………………………………………

Details ………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

2 Subject ………………………………………………………………………………………………………

Details ………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

3 Subject ………………………………………………………………………………………………………

Details ………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

4 Subject ………………………………………………………………………………………………………

Details ………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

5 Subject ………………………………………………………………………………………………………

Details ………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and

accept the foregoing schedule of deviations as the only deviations from and amendments to the documents

listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,

clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process

of offer and acceptance.
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TENDER NO.

Part one:  Data provided by the Employer

Secondary Option Clauses

X1 Price adjustment for inflation

X2 Changes in the law 

X5

The conditions of contract are the core clauses and the clauses for main Option A, Priced

contract with activity schedule, dispute resolution Option W1 and the following Secondary

Option Clauses, indicated below, of the NEC3 Engineering and Construction Contract (June

2005 with amendments).

Sectional Completion

Each item of data given below is cross-referenced to the clause in the NEC3 Engineering and Construction

Contract to which it mainly applies.

Clause

The Conditions of Contract are the NEC3 Engineering and Construction Contract - Option A: Priced contract

with activity schedule (Third edition of June 2005 with amendments June 2006 - see

www.neccontract.com/useful_downloads/NEC_Amendments_June_2006.asp) copies of which may be obtained

from the South African Institution of Civil Engineering (telephone 011-805 5947) or Engineering Contract

Strategies (telephone 011-803 3008).

The NEC3 Engineering and Construction Contract makes several references to the Contract Data for specific

data, which together with these conditions collectively describe the risks, liabilities and obligations of the

contracting parties and the procedures for the administration of the Contract. The Contract Data shall have

precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions of

contract.

General

DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Part C1.2  Contract Data

  1

  Statements / Data

Contract

Part C1: Agreements and Contract Data Page 1 of 9

C1.2

Contract Data



X7 Delay damages

X13 Performance Bond

X15

X16

X17 Low performance damages

X18 Limitation of liability

Z Additional conditions of contract

10,1

10,1

Mr. Tawanda Taruvinga  

4th Floor Impophoma House, 18 Rissik Street  

Johannesburg  

10,1

Mr. Ntsako Ngonyama  

4th Floor Impophoma House, 18 Rissik Street  

Johannesburg  

11.2(13)  

11.2(14)

……………………………………………………………………………………………………………

 

Johannesburg

Private Bag X83, Marshalltown,  2107Postal address :

Telephone:

Renovations of the Chemolab at Dr George Mukhari Academic hospital

The works are ………………………………………………………………………………………………..

The Project Manager  is

Address

Facsimile:

The following matters will be included in the Risk Register:

The Supervisor   is

Name

Limitation of the Contractor’s  liability for his design to reasonable skill and care

Physical address:

The Employer is The Department of Infrastructure Development: Chief Directorate

Maintenance of the Gauteng Provincial Government

4th Floor Impopoma house, 18 Rissik Street

Name

Retention

Address

Contract
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11.2(15) The boundaries of the site are …………………………………………………………………………  
 

11.2(16) The Site Information is in Part C4: Site Information  
 

11.2(19) The Works Information is in Part C3: Scope of Work  
 
 

12,2

 

13,1 The language of this contract  is English

13,3 The period for reply  is two  weeks

2 The Contractor's main responsibilities

No data is required for this section of the conditions of contract

3 Time

11.2(3)

11.2(9)

Condition to be met Key date

1

2

30,1

Whole of the Site 

31,1

31,2

32,2 The Contractor  submits revised programmes at intervals no longer than one week.

35,1

4 Testing and Defects

40,5

43.2

Within two weeks of the Starting date

subject to the Project Manager's

approval of a suitable and sufficiently

documented health and safety plan

The access dates  are

The law of the contract is the law of the Republic of South Africa subject to the jurisdiction of

the Courts of South Africa

The Contractor is to submit a first programme for acceptance within two weeks of the Contract

Date

Starting date: The contractor shall, within three weeks of the written acceptance by the

employer of the contractor's tender offer, deliver an acceptable performance bond and provide

proof of requested insurances to the employer after which the starting date will commence upon

the contractor's receipt of one fully completed signed copy of this document, including the

schedule of deviations (if any) as contained in the Form of Offer and Acceptance

The defects date is  fifty-two  weeks after completion of the whole of the works

The defect correction period  is four weeks

The Employer  is not willing to take over the works before the Completion Date.

The key dates  and the conditions  to be met are:

………………………………………………………………………………………………………………………………………………….

………………………………………………………………………………………………………………………………………………….

The completion date  for the installation works is 20 weeks after the starting date .
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5 Payment

50,1

51,1 The currency of this contract is the South African Rand

51,2 The period within which payments are made is within five weeks after the assessment date

51,4

6 Compensation events

60.1(13)

7 Title

8

80,1

1 …………………………………………………………………………………………………………  

2 …………………………………………………………………………………………………………  

84,1

1)

2)

84,2

The assessment interval is four  weeks

The interest rate applicable will be the rate as determined by the Minister of Finance, from time

to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of

1999)

No data is required for this section of the conditions of contract

The place where weather is to be recorded (on the Site) is on the site of an identified project in

close proximity to the major portion of building works

the number of days with rainfall more than 10 mm

the cumulative rainfall (mm)

The weather data are the records of past weather measurements for each calendar month

which were recorded at a site nearest to that of the site and which are available from the South

African Weather Service

The weather measurements to be recorded for each calendar month are:

These are additional Employer’s risks

The Contractor  provides these additional insurances:

A Coupon Policy for Special Risks Insurance issued by the South African Special Risks

Insurance Association

The minimum limit of indemnity for insurance in respect of loss of or damage to property (except

the works , Plant and Materials and Equipment) and liability for bodily injury to or death of a

person (not an employee of the Contractor ) caused by activity in connection with this contract

for any one event is R5,000,000.00 in respect of each claim, without limit to the number of

claims

.............................................................................................................................................

....................

Risks and insurance 
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84,2

84,2

9 Termination

No data is required for this section of the conditions of contract

10 Data for main option clauses

A Priced contract with activity schedule

11.2(20) The activity schedule  is in Part C2.2: Activity Schedule
 

11.2(30)

 

11 Data for Option W1

W1.1

W1.2(3)

W1.4(2)

12 Data for secondary Option clauses

X1 Price adjustment for inflation

X1.1(a) The base date  for indices is the month during which the closing date for tenders falls

X1.2

X2 Changes in the law

No data is required for this Option

X5, X7 Sectional Completion and delay damages used together

Price adjustment for inflation is in accordance with the JBCC Contract Price Adjustment

Provisions CPAP Indices Application Manual as calculated and published by Stats SA and

distributed through JBCC (May 2005 Edition)

The Adjudicator nominating body  is the South African Institution of Civil Engineering

The tribunal is a South African court of law

The tendered total of the Prices is in Part C1.1: Form of Offer and Acceptance

The insurance against loss of or damage to the works , Plant and Materials is to include cover

for Plant and Materials provided by the Employer for an amount of R2,000,000.00.

The minimum limit of indemnity for insurance in respect of death of or bodily injury to

employees of the Contractor arising out of and in the course of their employment in connection

with this contract for any one event is  R R5,000,000.00 

The Adjudicator  is appointed when a dispute arises

The listing of additional items for exclusion by Contractors, as contained in clause 3.4.3 of the

CPAP Indices Application Manual, will only be permitted where the Schedule for Imported

Material and Equipment form provided in Part T2.2 has been fully completed
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X5.1

Description

1 ………………………………………………………...... 

2
………………………………………………………......

 Within ....... weeks of the Starting date

3
………………………………………………………......

 Within ....... weeks of the Starting date

4
………………………………………………………......

 Within ....... weeks of the Starting date

X7.1

X7

X7

X13

X13

X15 Limitation of the Contractor's  liability for his design to reasonable skill and care

No data is required for this Option

X16 Retention

X16.1

X17

X17

1,5  x  PP  (D – Do)  x  CA  

                 100 x Do

where   D    = tendered Contract Participation Goal percentage in Preferencing Schedule.  

Do  =
 

PP  = number of tender evaluation points granted as a preference  

CA  = contract amount as determined in accordance with the Works Information  

X18

Delay damages for each section of the works are ............ cents per R100.00 of the value of the

respective section inclusive of Preliminaries and exclusive of Value-added Tax per day

The retention percentage is 10% of such work done up to a limit of 5% of the offered total of the

prices exclusive of value added tax

Delay damages for Completion of the whole of the works are 16.5 cents per R100.00 of the

offered total of prices exclusive of Value-added Tax per day

Low performance damages

The low performance damage in Rands relating to the failure to attain a tendered contract 

participation goal in the Preferencing Schedule is calculated from the following formula: 

The amount of the performance bond is five per cent (7.5%) of the offered total of prices

inclusive of value added tax

the Contract Participation Goal which the Employer’s representative based on the

credits passed, certifies as being achieved upon completion of the Contract

Limitation of liability

Performance bond

Delay damages (but not if Option X5 is also used)

Within ....... weeks of the Starting date

The completion date for each section of the works is

Completion dateSection
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X18.1

X18.2

X18.3

X18.4

X18.5

Z

Z1

Z2

Z3

•

• the time allowed in clause 91.4

The Contractor’s total liability to the Employer for all matters arising under or in connection with

this contract, other than the excluded matters, is limited to Rnil

The Contractor’s liability to the Employer for indirect or consequential loss is unlimited to one

event.

are extended by the length of time from the date when the Contractor should have submitted

his valid tax invoice and valid Tax Clearance Certificate to the date when he does submit it.

Additional conditions of contract

The Contractor's minimum amount of liability in respect of loss of or damage to property (except

the works , Plant and Materials and Equipment) and liability for bodily injury to or death of a

person (not an employee of the Contractor ) arising from or in connection with the Contractor's 

Providing the works for any one event is unlimited with cross liability so that the insurance

applies to the Parties separately

The end of liability date  is 5 years after the Completion of the whole of the works

Clause 13.1 is amended by the addition of the the following:

Communication by cellphone SMS's is not acceptable

Clause 61.3 is amended by replacing “eight weeks” with “four weeks”

The Contractor submits his valid tax invoice and valid Tax Clearance Certificate one week after

receiving a payment certificate from the Project Manager in terms of clause 51.1. Where the

Contractor does not submit his valid tax certificate and valid Tax Clearance Certificate within

the time required:

the period within which payment is made in terms of clause 51.2 and

The Contractor's minimum amount of liability in respect of death of or bodily  injury to 

employees of the Contractor  arising out of and in the course of their employment in connection 

with this contract for any one event is  R3 000 000.00
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Part two:  Data provided by the Contractor

Clause Statements / Data

10,1 The Contractor is

Name ............................................................................................................................................................. 

Address ............................................................................................................................................................. 

............................................................................................................................................................. 

Telephone: ............................................................................................................................................................. 

Facsimile: ............................................................................................................................................................. 

11.2(8) The direct fee percentage  is

11.2(8) The subcontracted fee percentage is

11.2(18) The working areas  are the Site and  ................................................................................................ 

24,1 The key people are

1 Name ................................................................................................................................................... 

Job ................................................................................................................................................... 

Responsibilities ................................................................................................................................................... 

................................................................................................................................................... 

Qualifications ................................................................................................................................................... 

Experience ................................................................................................................................................... 

................................................................................................................................................... 

2 Name ................................................................................................................................................... 

Job ................................................................................................................................................... 

Responsibilities ................................................................................................................................................... 

................................................................................................................................................... 

Qualifications ................................................................................................................................................... 

Experience ................................................................................................................................................... 

................................................................................................................................................... 

11.2(3) The completion date  for the whole of the works is 20 weeks after the starting date.

11.2(14) The following matters will be included in the Risk Register:

.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

Note: The tendering contractor is advised to read both the NEC3 Engineering and Construction Contract (June 2005) and

the relevant parts of its Guidance Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer

is required to complete.

0,05%
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.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

 

11.2(19)

 

31,1

 

Data for the Shorter Schedule of Cost Components

 

41 in SSCC
 

21 in SSCC

10 %

(state plus or minus)

 

22 in SSCC

  

  

 

  

 

61 in SCC

and SSCC

Category of Employee Hourly rate

 

Technically qualified staff                                                                                      ……………..  

Draughts person   

 

62 in SCC

and SSCC

 

63 in SCC 

and SSCC

The published list of Equipment is the last edition of the list published by the Contractor’s Plant

Hire Association in their publication Hire SA in Africa (Tel (011) 293 7457)

...............................................................

Size or capacity

The Works Information for the Contractor’s  design is in ..........................................................

The rates for other Equipment are

.....................

...............................................................

The programme identified in the Contract Data is in  ……………

The percentage for people overheads is  ................................................................. %

The percentage for design overheads is ………………..…..………………… %

Hourly Rate

...............................................................

The hourly rates for Defined Cost of design outside the Working Areas are

Equipment

...............................................................

.....................

...............................................................

The percentage for adjustment for Equipment in the published list is

The categories of design employees whose travelling expenses to and from the Working Areas

are included in Defined Cost are professional engineer or professional engineering

technologists, technically qualified staff and draughts person

.............................................................................................................................. .....................

............................................................... .....................

Professional engineer or professional engineering technologists                         …………….............................................................................

...........................................................................

...........................................................................
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TENDER NO.

 

Department of Infrastructure Development:

Chief Directorate Maintenance  

15th Floor

78 Fox Street  

MARSHALLTOWN

Date:

Dear Sirs,

Department of Infrastructure Development: 

Chief Directorate Maintenance (the Employer ) and

15th Floor

78 Fox Street

MARSHALLTOWN

Contractor Registered Name……………………………………………………………………

Address of the contractor……………………………………………

………………………………………………

……………………………………………….

I/We the undersigned ........................................................................................................................................................... 

on behalf of the Surety ........................................................................................................................................................... 

of physical address ........................................................................................................................................................... 

........................................................................................................................................................... 

........................................................................................................................................................... 

Note:  This proforma to be reproduced exactly as shown below on the letterhead of the Surety

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Renovations of the Chemolab at Dr George Mukhari Academic hospital

DID16/09/2021
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1

2

3

4

●

●

5

6

7

(say)  __________________________________________________________________ Rand (in words)  

R    (in figures)  

8

Signed at on this day of 200

Signature(s)

Name(s) (printed)

Position in Surety company

Signature of Witness(s)

Name(s) (printed)

This Performance Bond is neither negotiable nor transferable and is governed by the laws of the Republic

of South Africa, subject to the jurisdiction of the courts of the Republic of South Africa.

the date that the Surety issues a replacement Performance Bond for such lesser or higher amount as

may be required by the Project Manager.

Always provided that this bond will not lapse in the event the Surety is notified by the Project Manager of

the Employer's intention to institute claims and the particulars thereof, in which event this bond shall

remain in force until all such claims are paid and settled.

Our total liability hereunder shall not exceed the sum of:

We renounce all benefits from the legal exceptions "Benefit of Excussion and Division", "No value

received" and all other exceptions which might or could be pleaded against the validity of this bond, with

the meaning and effect of which exceptions we declare ourselves to be fully acquainted.

The terms Employer , Contractor , Project Manager , works and Defects Certificate have the meaning as

assigned to them by the Conditions of Contract stated in the Contract Data for the aforesaid Contract.

The amount of the bond shall be payable to the Employer upon the Employer's demand and no later than

7 days following the submission to the Surety of a certificate signed by the Project Manager stating the

amount of the Employer's losses, damages and expenses incurred as a result of the non-performance

aforesaid. The signed certificate shall be deemed to be conclusive proof of the extent of the Employer's 

loss, damage and expense

The Employer has the absolute right to arrange his affairs with the Contractor in any manner which the

Employer deems fit and without being advised thereof the Surety shall not have the right to claim his

release on account of any conduct alleged to be prejudicial to the Surety. Without derogating from the

foregoing compromise, extension of the construction period, indulgence, release or variation of the

Contractor's  obligation shall not affect the validity of this performance bond.

This bond will lapse on the earlier of

the date that the Surety receives a notice from the Project Manager stating that the last Defects

Certificate has been issued, that all amounts due from the Contractor as certified in terms of the

contract have been received by the Employer and that the Contractor has fulfilled all his obligations

under the Contract, or

and duly authorised thereto do hereby bind ourselves as Surety and co-principal debtors in solidum for the due

and faithful performance of all the terms and conditions of the Contract by the Contractor and for all losses,

damages and expenses that may be suffered or incurred by the Employer as a result of non-performance of the

Contract by the Contractor , subject to the following conditions:
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TENDER NO.

1

2

3

4 Changes (if any) to the Prices are made in accordance with the Conditions of Contract.

The contractor must plan the work in this contract as a set of activities. The activities should be the

same activities as indicated in the programme.

The activities are to be described and indicated in Part C2.2 and a lump sum price for each activity is to

be entered in the Price column.

The contractor is to take note that payment is made for each activity only when the activity is completed.

Part C2.1   Pricing Instructions

Renovations of the Chemolab at Dr George Mukhari Academic hospital

DID16/09/2021
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TENDER NO.

Activity Schedule (please refer to the attached technical scope for full description of activities)

5

4

3

2

1

10

9

8

7

6

12

11 Installation of a fire protection system

Installation of room differential pressure control and monitoring system

Plumbing system upgrading

Supply & installation of chromadek panelling, viewing window, doors with 

kick plates and self-closing mechanisms and 1 x pass-through stainless-

steel hatch

Installation of a counter-top in the preparation, 2 x work benches with 

shelving in the mixing room,lab coats cabinet in change room, 4-level 

shelves in change room, 3 x 5-level shelves for the office space, 2 x stands 

for vacolitres, 2 x mild steel cupboards, 2 x L-shaped office desks and 

chairs for the office space

Supply and installation of mentis grid consisting of a platform built above 

chemo-lab roof

Supply and installation of complete HVAC system (both supply and 

extraction systems)

Provisional and general costs

Detailed designs of the chemo-lab facility, i.e architectural, mechanical 

(HVAC), electrical etc

Decommissioning and clearing of all existing installations

Removal of existing floor, screeding and installation of vinyl

Supply & installation of new ceiling and all accessories included

The tenderer must plan the work as a set of activities which should be described and indicated as a lump sum

price for each activity and entered in the Activity Schedule below.

Part C2.2   Activity Schedule (BOQ)

Price

The tenderer is requested to furnish the following particulars, attach additional page/s if more space is required:

DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Item Activity description
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TENDER NO.

R300,000.00

15

14

13

Part C2.2   Activity Schedule continued…

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Supply and installation of 2 x Biological Safety Cabinet for cytotoxic mixing 

applications

Supply and installations for the electrical renovations scope including 

issuing of electrical COC.

19

18

17

16 12 x 6-monthly services after installations

Supply of the below spare filters and gaskets for maintenance

•	Primary filter washable x 4

•	Secondary filter bag x 2

•	Filter HEPA compact x 1 

•	Filter HEPA panel x 2

Training of staff on both operation in chemo-lab and minor day to day 

inspection & maintenance aspects

Miscellenious

Testing, commissioning and certification of entire installations

DID16/09/2021

   Total of prices carried to form of Offer and Acceptance in Part C1.1

   Sub total

  Value Added Tax at 15%
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TENDER NO.

1 DESCRIPTION OF THE WORKS

2 ENGINEERING

2,1 Design services

No drawings will be issued in this contract

2,2 Contractor’s design

3 CONSTRUCTION

3,1 Works specification

Architectural, Structural and Civil

x GP/ASC

Electrical

GP/E1/1

GP/E1/2

GP/E1/3

GP/E2/1

GP/E2/2

x GP/E2/3

GP/E4/1

The Contractor is responsible for the design of the elevators and their compatibility with the permanent works.

Existing elevators dimensions should not be altered unless given approval to alter.

Part C3.1   Scope of Work

Renovations of the Chemolab at Dr George Mukhari Academic hospital

DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

The works specifications that are applicable to the works are marked with a cross hereunder in the

relevant box(es).  The specifications are obtainable on request from the Employer.

General Specification for Material and Methods to be used for Building Contracts

Standard quality specifications for Public Address Systems 

Standard quality specifications for Silent Call Systems 

Standard quality specifications for Access Control Systems 

Standard quality specifications for Intercom Systems 

Standard quality specifications for Fire Detection Systems 

Standard quality specifications for Intruder Alarm Systems 

Standard quality specifications for Standby Generators 

Contract
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GP/E4/2

GP/E4/3

x GP/E5/1

x GP/E5/2

Mechanical

GP/M2

GP/M4

GP/M5

x GP/M6

GP/M7

4.1.1 Applicable relevant SANS 2001 standards

4.1.2 Applicable national and international standards

4.1.3 Materials, samples and shop drawings

The contractor shall:

•

•

•

•

•

•

•

The supervisor shall:

•

•

4.2.3 Instruction manuals and guarantees

Advise the contractor where shop drawings are approved or are to be resubmitted

Standard quality specifications for General Installations 

Ensure that shop drawings conform to the dimensions of built work

Standard quality specifications for Material and Equipment

Standard quality specifications for UPS Systems

Standard quality specifications for Solar Power Systems 

Standard quality specifications for Air Conditioning Installations 

Workmanship samples

The supervisor may instruct the contractor to furnish samples of workmanship for his approval.

Where the supervisor requires an assembly of various elements of the building or installation which

is not incorporated in the works, the contractor shall arrange such an assembly at the employer's

expense and the contract value shall be adjusted accordingly

The Contractor shall ensure that a master installation electrician is required to oversee and certify any electrical

work to the works.

Standard quality specifications for Refrigeration Services

Allow the supervisor reasonable time to approve shop drawings

Keep a record of all shop drawings submitted to the supervisor

Standard quality specifications for Heating Installations

Samples of materials

The contractor shall furnish samples of materials and specimens of finishes as may be called for by

the DID representative for his approval

Shop drawings

Submit sufficient copies of shop drawings to the supervisor for approval

Standard quality specifications for Steam and Condensate Reticulation

Standard quality specifications for Medical Gas and Vacuum Systems 

Only shop drawings and samples submitted for approval by the contractor shall be considered by

the supervisor. The supervisor's approval of shop drawings or samples shall be limited to checking

for general conformity with design and specification and shall not alter the design responsibilities in

terms of the agreement.  Where shop drawings are called for:

Prepare, or ensure that a subcontractor, manufacturer, supplier or distributor prepares shop

drawings at their own expense

Check the shop drawings submitted by the contractor timeously

Submit sufficient copies of the approved shop drawings to the supervisor for his use and for

use on the works

Ensure that work is not executed from shop drawings that have not been approved by the

supervisor

Contract
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•

•

4.2.4 Training staff of the employer

4.4.2 Dimensional accuracy

4,5 Site establishment

Water and Electricity

Service - Water

Service - Electricity

Ablution facilities

4.5.4 Other facilities and services

Water and Electricity

Service - Water

The Employer does not warrant that any water or electricity supply that may exist is adequate for the proper

execution of the works. Where such supply is inadequate, the contractor shall provide an adequate supply at his

own expense

The Employer shall permit the Contractor usage of the existing ablution facilities. The Contractor shall maintain

such facilities in a thoroughly clean and tidy condition and make good any damage thereto at his own expense.

The Employer does not warrant that any water or electricity supply that may exist is adequate for the proper

execution of the works. Where such supply is inadequate, the contractor shall provide an adequate supply at his

own expense

The Contractor shall make and upon completion remove all the necessary temporary plumbing connections to the

Employer’s water supply at designated points and make use of water free of charge for construction purposes

only.

The Contractor shall hand over to the project manager any operating and instruction manuals, data,

product guarantees or instructions required by the project manager or provided by the

manufacturers, suppliers or subcontractors

The Contractor shall train all relevant staff of the employer in the safe operating procedures of the

starting up, maintaining and shutting down of equipment supplied, all to the approval of the project

manager.

One master manual which contains all original certificates

Three copies of the master manual

Operating and instruction manuals are to be submitted to the following employer's required format

and manner:

The Contractor shall make and upon completion remove all the necessary temporary installation to the

Employer’s electrical supply at designated points and make use of electricity free of charge for construction

purposes only.

The contractor shall within 4 weeks of the access date check the existing levels, lines, profiles and the like

affecting the works and satisfy himself as to the dimensional accuracy of work previously executed. The

contractor shall forthwith notify the supervisor

Contract
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Service - Electricity

Ablution facilities

Telecommunication facilities

•           Telephone

•           Facsimile

•           E-mail

Security of the works

Compliance with manufacturer's instructions

Protection/isolation of existing/sectionally occupied works

4.5.7 Notice boards

The Contractor shall provide, erect where directed, maintain and remove on completion of the works a notice

board, size 2,44m wide and 2,89m high, according to the standard drawing available from the employer,

constructed of suitable boarding with flat smooth surface and with edging bead 19mm thick round outer edges

and projecting 12mm from face of boarding and rounded on front edge. The board shall be securely fixed to

hoarding, where hoarding is provided, or fixed to and including a suitable supporting structure of timber or tubular

posts and braces.

The Contractor shall provide the following telecommunication facilities and shall be entitled to recover usage

costs from the users thereof:

The Contractor is to provide and remove and make good upon completion all the necessary temporary electrical

connections and installations and purchase electricity from the local authority for the works at his own cost.

The Contractor shall make and upon completion remove all the necessary installation and meters to the

Employer’s electrical supply at designated points and be responsible for costs associated with all electricity

consumption.

The Contractor shall make and upon completion remove all the necessary temporary plumbing connections and

water meters to the Employer’s water supply at designated points and be responsible for costs associated with all

water consumption.

The Contractor is to provide, erect where directed, and remove on completion of the works ablution facilities and

shall maintain such facilities in a thoroughly clean and tidy condition.

The Contractor is to provide and remove and make good upon completion all the necessary temporary plumbing

connections and purchase water from the local authority for the works at his own cost.

The lettering is to be 50mm and 100mm "sans serif" in ivory white on the blue background and in 100mm "sans

serif" in navy blue on the ivory white background. The inscription, in one language only, which must bear the

approval of the Project Manager. No other names or notice boards may be erected without the written approval of

the Project Manager.

The Contractor shall take all appropriate measures for general security of their works and material on site

The Contractor shall take delivery of, handle, store, use, apply and fix all products in strict accordance with the

manufacturer's instructions.

The Contractor shall provide all temporary measures to protect/isolate the existing and/or sections of the

occupied works and remove such measures on completion.
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Part C3: Scope of Work Page 4 of 6

C3.1

Scope of Work



4.5.8 Notice before covering work

Preventative Maintenance

The Contractor shall:

• Visit the installation at least once per month

• Make all necessary adjustments for the correct operation of the plant

• Maintain all lubrication levels

• Clean all relevant machinery/equipment and affected plant rooms

• Record all work performed in a logbook

Scheduled Services

The Contractor shall:

• Perform all scheduled services in accordance with the operating and maintenance manuals

• Complete all maintenance schedules

• Clean all relevant machinery/equipment and affected plant rooms

• Record all services in a logbook

Break Downs

The Contractor shall:

• Attend to all call outs with due diligence

• Make good any defects due to inferior material and/or workmanship

• Clean all relevant machinery/equipment and affected plant rooms

• Record all work performed in a logbook

Vandalism

The Contractor shall:

• Attend to all call outs with due diligence

• Prove vandalised breakages

• Submit a price for repairs to the agent

• Effect repairs on receipt of instruction

• Clean all relevant machinery/equipment and affected plant rooms

• Record all work performed in a logbook

Administration

The Contractor shall:

• Submit all relevant contact details to the maintenance site foreman including the start and end dates of the

maintenance period

Sketch drawings of all proposed names or notice boards must be submitted to the Project Manager for approval,

before being prepared and erected on site. These sketch drawings must not only show the full content of the

proposed names or notice boards, but also the position and locality in which the boards will be erected.

The contractor shall give adequate notice to the project manager whenever any work or material which is subject

to inspection or remeasurement is to be covered or concealed in any way. In default of such a notice being

received timeously by the project manager such work shall be exposed and later made good at the contractor's

expense.
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•
• Report to the foreman when visiting the site

• Sign off all logbook records with the foreman or his duly appointed representative

• Not shut down any part of the plant or installation without the approval of the institution management

•

•
•

Site Meetings and Procedures

   

5,2 Health and safety

5.2.1 Health and safety requirements 

5.2.6 Aids awareness

Submit a monthly invoice with copies of the monthly site inspection record, any service records and all

relevant schedules

Supply a triplicate record type logbook for the installation to be kept in the office of the foreman

Convene three quarterly site meetings for the purpose of performance tracking. This meeting is to be

attended by the site foreman, the employer's maintenance inspector and the agent

Complete a site meeting record in the logbook, which must be signed by the foreman and the agent

The contractor shall within one week of the starting date and prior to commencing with the works, submit to the

Project Manager for approval a suitable and sufficiently documented health and safety plan, based on this

specification and the risk assessment that is conducted. No access to the site will be allowed to the contractor

without the documented health and safety plan being submitted to and approved by the Project Manager.

The Project Manager and the Contractor shall hold meetings relating to the progress of the works at regular

intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and shall

ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Project Manager

require their attendance at such meetings. 

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and

equipment employed), a site instruction book, a complete set of contract working drawings and a copy of the

procurement document and make these available at all reasonable times to all persons concerned with the

contract.

The indicative duties of the Project Manager , Supervisor  and Employer  are as indicated in Annexure A

The Contractor as an obligation of the contract is required to promote HIV/AIDS awareness in accordance with

requirements of SANS 1921-6

The contractor shall be responsible for compliance with the requirements of the Construction Regulations issued

in terms of the Occupational Health and Safety Act, 1993, as a principal contractor and shall manage the health

and safety aspects of the works in accordance with the requirements of Generic Specification for Occupational

Health and Safety in engineering and construction works contracts contained in Annexure B.

The abovementioned generic standard makes several references to the Specification Data for data, provisions

and variations that make these standards applicable to this contract. The Specification Data shall have

precedence in the interpretation of any ambiguity or inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it mainly

applies.

Contract

Part C3: Scope of Work Page 6 of 6

C3.1

Scope of Work



TENDER NO.

C4.1 THE SITE

C4.2 WORK AREA

C4.3 ACCESS

Access to the sites are through security manned gates. Vehicles and individuals may be searched 

when accessing or exiting sites.

All working areas are within institutions but should not interfere with day to day activities.

DID16/09/2021

Renovations of the Chemolab at Dr George Mukhari Academic hospital

Part C4.1   Site Information

The site is at Dr George Mukhari Academic hospital (pharmacy), 3111 Setlogelo Drive, Ga-Rankuwa Unit 2, 

Ga-Rankuwa, 0208
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Option A: August 2011

CALCULATION OF PENALTIES

CALCULATION OF PENALTY PER DAY (EXCLUDING VAT)

 CONTRACT PERIOD  RATE PER R100 OF ESTIMATE

1  month 27,5  cents

1,5  months 22  cents

2  months 16,5  cents

2,5  months 13,5  cents

3  months 11  cents

3,5  months 9,5  cents

4  months 8,5  cents

4,5  months 7,5  cents

5  months 6,25  cents

6  months 5,75  cents

7  months 4,75  cents

8  months 4  cents

9  months 3,75  cents

10  months 3,5  cents

11  months 3  cents

12  months 2,75  cents

14  months 2,5  cents

15  months 2,25  cents

16  months 2  cents

18  months 1,75  cents

20  months 1,5  cents

21  months 1,5  cents

24  months 1,25  cents

30  months 1  cent

36  months 1  cent

42  months 1  cent

PENALTY PER DAY ROUNDED OFF AS FOLLOWS:

- R500 nearest R5

- R1 000 nearest

- R5 000 nearest

- and above nearest

EXAMPLE

Estimated contract value = R2 500 000 (excluding VAT)

Contract period = 12 months

x 0,0275

100

=

R0

R501

R1 001

R5 001

R687,50/day

R2 500 000

R10

R50

R100



Option A: August 2011
Therefore rounded off to the nearest R10.00

=

PENALTIES ON CONTRACTS IN PHASES

Penalties must be calculated proportionally on the estimated contract value of each phase

R690,00/day
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=


