
 
 

 
 
 
 
 

OCTOBER 2023 

 
Construction Procurement Documents 

 

For use with: 
 

JBCC Series 2000 Principal Building Agreement; Edition 6.2, May 2018 

 
Compiled in accordance with CIDB Standard for Uniformity in Construction Procurement 

(August 2019) 
  

APPOINTMENT OF A PRINCIPAL CONTRACTOR: 

REHABILITATION OF KARIEGA (UITENHAGE) RAILWAY SHEDS 

TENDER NUMBER: MBDA URS 10/23 

VOLUME 3: THE CONTRACT 

A Tender for Category 7GB or higher CIDB Registered Contractors 

 
 

Issued by: Prepared by: 

The Chief Executive Officer 
Mandela Bay Development Agency  

Keon Consulting 

Address: PO Box 74  
Port Elizabeth  
6000 

Address: 87 Westview Drive  

Mill Park 

Port Elizabeth; 6001 

Contact 
person: 

Debbie Hendricks Contact person: Grant Kucherera  

Contact 
number: 

 
041 811 8200 

Contact number:  083 956 1584 

Contact e-mail: publictenders@mbda.co.za Contact e-mail:  gkucherera@keon.co.za 

 
NOTE:  

 

The Tenderer is required to return the original plus 1 (one) copy of Volume 2: Returnable Documents, 

and the complete Bills of Quantities (C.2.2) from Volume 3: The Contract (this volume) as a complete 

tender offer. Failure to do so may result in the disqualification of the tender in accordance with clause 

2.14 of the CIDB Standard Conditions of Tender.   
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 C1.1: FORM OF OFFER AND ACCEPTANCE 
 
1. OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a Contract 
for the procurement of: 
 

Contract No.: MBDA URS 10/23 
 

Project: APPOINTMENT OF A PRINCIPAL CONTRACTOR: REHABILITATION OF (KARIEGA) 
UITENHAGE RAILWAY SHEDS 

 
The tenderer, identified in the offer signature block, has examined the documents listed in the Tender 
Data and Addenda thereto as listed in the tender schedules, and by submitting this offer has accepted 
the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this Form of 

Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor 

under the Contract including compliance with all its terms and conditions according to their true intent 

and meaning for an amount to be determined in accordance with the JBCC Series 2000 Principal 

Building Agreement (Edition 6.2: May 2018)   identified in the Contract Data. 

 
The Offered Total of the Prices inclusive of Value-Added Tax is: 
 
............................................................................................................................................................... 
 
................................................................................................................................................................ 
 
....................................................Rand (in words); R ………………….………………………. (in figures) 
 
This offer may be accepted by the Employer by signing the acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the tenderer becomes the party named as the Contractor 
in terms of the Conditions of Contract identified in the Contract Data. 
 
Signature(s)  ... …………………………………… …………………………………. 
 
Name(s)  ... …………………………………… …………………………………. 
 
Capacity  .....................................................  …………………………………. 
 
for the Tenderer 
……………………………………………………………………………………….……………………………… 

 
…………………………………………………………………………………………………………… 

(Name and address of organization) 
 
Name of witness: ……………………………………Date: ……….……………………………. 
 
Signature of witness  
 

………………………………………………………………………………………. 
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2. ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the tenderer’s 
offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this agreement and in the Contract that is the subject of this agreement. 
The terms of the contract are contained in: 
 
Part C1: Agreements and Contract Data (which includes this agreement) 
 
Part C2: Pricing Data 
 
Part C3: Scope of Work 
 
Part C4: Site Information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto, 
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of 
Deviations attached to and forming part of this agreement.  No amendments to or deviations from said 
documents are valid unless contained in this schedule. 
 
The tenderer shall, within two weeks after receiving a completed copy of this agreement including the 
Schedule of Deviation (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any guarantees, proof insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of the 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). 
 
Unless the tenderer (now Contractor), within five (5) working days of the date of such receipt, notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the parties. 
 
Signature(s)  ... ………………………………… ………………………………… 
 
Name(s)  ... ………………………………… ………………………………… 
 
Capacity  ................................................... 
 
for the Employer:  Mandela Bay Development Agency  
 P O Box 74, PORT ELIZABETH, 6000 
 
  
Name of witness  ................................................... ………………………….. Date ………………….. 

 
Signature of witness ……………………………………………………          Date ……………………… 
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3. SCHEDULE OF DEVIATIONS 
 
Notes: 
 

• The extent of deviations from the tender documents issued by the Employer before the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

• A tenderer’s covering letter shall not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid, be the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be 
recorded here. 

• Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents, and which it is agreed by the parties becomes 
an obligation of the Contract, shall also be recorded here. 

• Any change or addition to the tender documents arising from the above agreements and 
recorded here, shall also be incorporated into the final draft of the Contract. 

 
(i) Subject …………………………………………………………………………………………………… 
 
Details …………………………………………………………………………………………………………... 
 
Details …………………………………………………………………………………………………………... 
 
Details …………………………………………………………………………………………………………... 
 
(ii) Subject …………………………………………………………………………………………………… 
 
Details ………………………………………………………………………………………………………….. 
 
Details …………………………………………………………………………………………………………... 
 
Details …………………………………………………………………………………………………………... 
 
(iii) Subject …………………………………………………………………………………………………… 
 
Details…………………………………………………………………………………………………………… 
 
Details …………………………………………………………………………………………………………... 
 
Details …………………………………………………………………………………………………………... 
 
(iv) Subject …………………………………………………………………………………………………… 
 
Details ………………………………………………………………………………………………………….. 
 
Details …………………………………………………………………………………………………………... 
 
Details …………………………………………………………………………………………………………... 
 
(v) Subject .................……………………………………………………………………………………… 
 
Details ………………………………………………………………………………………………………… 
 
Details …………………………………………………………………………………………………………... 
 
Details …………………………………………………………………………………………………………... 
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By the duly authorized representatives signing this schedule of deviations, the employer and the 
tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and 
amendments to the documents listed in the tender data and addenda thereto as listed in the tender 
schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the 
tenderer and the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
 
For the Tenderer: 
 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . 

(Name and address of organisation) 
 
Signature of witness . . . . . . . . . . . . . . . . . . . . . . .  . . . Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
For the Employer: MBDA CEO 
 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Mandela Bay Development Agency 
P O Box 74, Port Elizabeth, 6000 
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  Date . . . . . . . . . . . . . . . . . . . . . . .  
 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Date . . . . . . . . . . . . . . . . . . . . . . . . . 
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4. CONFIRMATION OF RECEIPT 
 
The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original 
copy of this Agreement, including the Schedule of Deviations (if any) today: 
 
 
the …………..…… (day)  
 
 
of ……………………………………………………. (month)  
 
 
20…….…. (year) 
 
at …………………………………………………………………..………………………………………………  

(place) 
 
 
 

For the Contractor: 
 

………………………………………….………………………………………………… 
Signature 

 
 
 

…………………………………………………………………………………..…..…….. 
Name 

 
 
 

…………………………………………………………………………………..…..…….. 
Capacity 

 
 

Signature and name of witness:  
 
 

…………………………………………………………………………………..…..…….. 
Signature 

 
…………………………………………………………………………………..…..…….. 

Name 
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PART C1.1: Contract Data  
(Contract Data provided by the Employer) 
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C1. AGREEMENT AND CONTRACT DATA 

C1.1 Contract Data  

 
JBCC PRINCIPAL BUILDING AGREEMENT 
 
The Conditions of Contract are based on clauses 1.0 to 30.0 of the JBCC Series 2000 Principal 

Building Agreement (Edition 6.2: May 2018)    

 

Copies of these conditions of contracts may be obtained from the Association of South African Quantity 

Surveyors (011-315 4140), Master Builders Association (011-205 9000 / 041-365 1835) or South African 

Association of Consulting Engineers (011-463 2022) or South African Institute of Architects (011-486 

0684 / 041- 585 8037).  

 
The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 

Principal Building Agreement.  

 
Each item given below is cross-referenced to the Clause in the JBCC Principal Building Agreement to 

which it mainly applies.  

 
 

Clause 
reference  

Description 

 TENDER INFORMATION  

[Cl 1.1] Project name: APPOINTMENT OF A PRINCIPAL CONTRACTOR: 
REHABILITATION OF UITENHAGE RAILWAY SHEDS (MBDA URS 
10/23) 

[Cl 1.1] Works Description   The scope of works includes the following, but not limited to: 

1. Alterations And Demolitions  

2. Earthworks, Concrete works, Masonry  

3. Mezzanine 

4. Toilets And Storage Blocks 

5. Plumbing And Drainage 

6. External Works 

7. Electrical Installation 

8. Mechanical Installation  
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9. Roofing 

10. Paintwork 

11. Structural Steelwork 

 

[Cl 1.1] Site description: Existing Kariega (Uitenhage) Railway Sheds  

[Cl 1.1] Employer: Mandela Bay Development Agency 

 Physical address: 1st Floor Tramways Building, corner of Lower Valley Road & South Union 
Street, Port Elizabeth  

 Postal address: PO Box 74, Port Elizabeth, 6000 

 Telephone: 041 811 8200 

 Email: publictenders@mbda.co.za 

 

  

 

 

 

[Cl 
1.1/6.2] 

Principal Agent:  Keon Consulting 

 Physical address: 87 Westview Drive  

Mill Park 

Port Elizabeth; 6001 

 

 Postal address: PO Box 34691, Newton Park, Port Elizabeth, 6055 

 Telephone: 041 363 0189 

 Facsimile: 086 710 8047 

 Email: 

 

gkucherera@keon.co.za 

  

[Cl 
1.1/6.2] 

Agent 1:   Dell QS 

 Service: Quantity Surveyor 

 Physical address: 49 Saddlewood Villas 

Buffelsfontein Road 

Lovemore Heights 

Port Elizabeth 

6070 

 

 Postal address: 49 Saddlewood Villas 

Buffelsfontein Road 

Lovemore Heights 

Port Elizabeth 

6070 

 

mailto:publictenders@mbda.co.za
mailto:gkucherera@keon.co.za
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 Telephone:  082 579 5055 

 Facsimile:  N/A 

 Email: 

 

ron@dellqs.co.za 

 

[Cl 
1.1/6.2] 

Agent 2: The Workplace Agency  

 Service: Architects 

 Physical address: 215 Villiers Road Walmer, Port Elizabeth, 6070 

 Postal address: 215 Villiers Road Walmer, Port Elizabeth, 6070 

 Telephone: 041 581 4390 

 Facsimile: N/A 

 Email: debbie@theworkplaceagency.co.za or Bryan Wintermeyer 
bryan@theworkplaceagency.co.za 

 

[Cl 
1.1/6.2] 

Agent 3: Carifro Consulting Engineers 

 

 Service: Electrical and Mechanical Engineers 

 Physical address: 100 Mangold Street 

Newton Park 

Port Elizabeth 

6055 

 

 Postal address: 100 Mangold Street 

Newton Park 

Port Elizabeth 

6055 

 

 Telephone: 041 392 9800/ 079 234 9323 

 Facsimile: N/A 

 Email: peter@carifro.com 

 

[Cl 
1.1/6.2] 

Agent 4: 

 

Service: 

Physical address: 

Postal address: 

Telephone: 

Facsimile: 

Email: 

 

The Bulit Environment Experts 

 

Health and Safety Agent 

02 Salsbury Ave, Mill Park, Gqeberha, 6001 

N/A 

041 373 0736 

N/A 

admire@bhcbep.co.za 

 

 CONTRACT DATA  

mailto:ron@dellqs.co.za
mailto:debbie@theworkplaceagency.co.za
mailto:bryan@theworkplaceagency.co.za
mailto:peter@carifro.com
mailto:admire@bhcbep.co.za
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[Cl 2.0] Laws, regulations and notices 

[Cl 2.1] Law of the country 
applicable to this 
project  

Republic of South Africa 

[Cl 5.0] Contract Documents  

[Cl 5.2] Signed Contract 
Documents held by the 
Principal Agent, or   

MBDA 

[Cl 5.6] Construction document 
copies to be supplied to 
Contractor free of 
charge: 

1 copy 

 Lump sum Priced 
Document, or  

No 

 Priced Bills of 
Quantities 

Yes 

 System/method of 
measurement 

Standard System of Measuring Building Work (as amended) published 
and issued by the Association of South African Quantity Surveyors 
(Seventh Edition, revised 2015). 

[Cl 6.0] Employer’s Agents  

[Cl 6.3] Interest of Principal 
Agent or other agents 
in the project: 

No 

 Details where “yes”  

[Cl 10.0] Insurances  

[Cl 10.1.1] Contract works insurance to be effected by: 

Employer or Contractor: Contractor  

For the sum of 
(amount): 

Contract sum plus 25% 

With a deductible of 
(amount): 

 

The Contractor shall 
pay for all deductibles 
incurred as a result of 
claims made under the 
contract.  

Contract value up 
to R10m 

R10,000.00 

Contract value 
above R10m up to 
R25m 

R15,000.00 

Contract value 
above R25m 

R25,000.00 

[Cl 10.1.2] Supplementary insurance to be effected by: 

 Employer or 
Contractor: 

Contractor 

 For the sum of 
(amount): 

Contract sum plus 25% 

 With a deductible of 
(amount): 
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The Contractor shall 
pay for all deductibles 
incurred as a result of 
claims made under the 
contract.  

[Cl 10.1.3] Public Liability insurance to be effected by: 

 Employer or 
Contractor: 

Contractor  

For the sum of 
(amount): 

R20,000,000.00 (liability limit) 

With a deductible of 
(amount): 

 

The Contractor shall 
pay for all deductibles 
incurred as a result of 
claims made under the 
contract.  

R25,000,000.00 in respect of loss or damages caused by fire and 
underground services.  

R12,500.00 in respect of all other losses 

[Cl 10.1.4] Lateral Support insurance to be effected by: 

Employer or 
Contractor: 

N/A 

For the sum of 
(amount): 

 

With a deductible of 
(amount): 

 

[Cl 10.1.5] Special insurance to be effected by: 

Employer or 
Contractor: 

N/A 

For the sum of 
(amount): 

 

With a deductible of 
(amount): 

 

[Cl 11.0] SECURITY 

[Cl 11.1.1-
5] 

The Contractor shall 
provide a guarantee for 
the construction to the 
employer 

Yes 

[Cl 11.1.1] The Contractor shall 
provide a variable 
Construction 
Guarantee  

No 

[Cl 11.1.2] The Contractor shall 
provide a fixed 
Construction 
Guarantee 

Yes 

 If yes, state value  Deposit of 5% of the contract sum and a 5% payment reduction of 
the value of each payment certificate up to a maximum of 10% of 
contract sum. This is based on a fixed construction guarantee. 
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[[Cl 12.0] Obligations of the parties – Employer  

[Cl 9.2.7] Alterations and 
additions to existing 
premises 

Yes 

[Cl 12.1.2] Premises occupied No 

[Cl 12.1.3] Relevant natural 
features to be 
retained/relocated/rem
oved 

No  

[Cl 12.1.3] Utilities connections – 
locations: 

To be indicated on site by the Principal Agent 

[Cl 12.1.4] Areas the Contractor 
may not occupy 

No 

[Cl 12.1.5] Statutory and/or other 
noticed to be complied 
with by the Contractor 
before possession of 
the site can be given: 

Notification of the Department of Employment and Labour of intention to 
start work on site.  

All Local and National Government statutory and/or other notices and 
regulations at time of tender 

[Cl 12.1.5] Possession of site is to 
be given on: 

Upon receipt of construction permit 

[Cl 
12.1.10] 

Description of free 
issue by the Employer 

NIL 

[Cl 14.0] Nominated 
Subcontractors 

TBC 

[Cl16.0] Direct Contractors  TBC 

[Cl19/20/
24] 

Practical Completion/Penalty for late completion 

[Cl 19.0] For the works as a 
whole, the date for 
Practical Completion 
and the penalty per 
calendar day: 

Date: 12-Months from the date that possession of the 
site is given to the Principal Contractor 

Penalty amount: R10,000.00/ Calendar Day 

[Cl19/20/2
4] 

For the works in 
sections, the date for 
Practical Completion 
and the penalty per 
calendar day: 

Date: N/A 

Penalty amount: N/A 

  

[Cl 25.0] Payment  

[Cl 25.2] Date of issue of 
payment certificates 

20th of every month  

[Cl25.3.4 / 

26.9.5] 

The Contract Value 
shall be adjusted 
according to CPAP  

Yes 

[ Cl 25.5] Materials and goods off 
site  

Materials and goods off site may be included in payment certificates 

[Cl 30.0] Dispute Resolution 
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30.6.1 Alternative dispute 
resolution nominating 
body 

NIL 

 Changes to Standard JBCC Contract  

 [Cl1.1] Construction Period means the period commencing on the date that 
possession of the site is given to the Contractor and ending on the date 
of Practical Completion.  

 

Interest means the interest rate in terms of the legislation applicable to 
the State.  

 [C l6.5 & 29 14.6] NIL 

 [Cl 11.1.2] Deposit of 5% of the contract sum and a 5% payment reduction of the 
value of each payment certificate up to a maximum of 10% of contract 
sum. This is based on a fixed construction guarantee. 

 [Cl 11.4 & 11.5] Delete sub-clauses 11.4 and 11.5  

 [Cl 11.10] Delete sub-clause 11.10 

 [Cl 12.1.1] Delete sub-clause 12.1.1 

 [Cl 25.7] Replace sub-clause 25.7 with the following: 

 

The Employer shall pay to the Contractor the amount certified for 
payment in an interim payment certificate within thirty (30) calendar 
days of the date of the interim payment certificate issued by the 
Principal Agent to the Employer. Payment shall be subject to the 
Contractor giving the Employer a tax invoice and statement for the 
amount due. 

  

 Additional Contract Data: 

  Scope of mandatory sub-contract works:  

It is an express condition of this Contract, that the Mandela Bay 
Development Agency enforce that a minimum of 30% of the contract 
value, excluding the Principal Contractors P&G’s, Contingencies and 
VAT, must be subcontracted to Micro Enterprises (SMME’s) residing in 
WARD 48 of NMBM. Further, this work is to be subcontracted to a Micro 
Enterprise/s (SMME’s) registered in the correct CIDB grading’s, for the 
appropriate value of the subcontracted works. Post appointment, the 
subcontract agreement, must clearly state the scope of the work to be 
subcontracted, as well as the agreed rates for which the subcontractor 
will be paid. 

 

The successful bidder MUST submit signed sub-contract agreement, 
with rates, after receiving an appointment letter and submitted an 
acceptance letter within 30 days. 

 TENDER CLOSING  

 Tender Closing Date: 24 
NOVEMBER 

2023 

Tender 
Closing 
Time: 

12h00 

 Tender Closing Place: First Floor, Tramways Building, Corner of Lower 
Valley Road and South Union Street, Central, Port 
Elizabeth 
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 Tenders may be 
submitted by email 

No MBDA 
etender 
portal or 

USB: 

Yes  

 
 

TENDERER’S DETAILS   

Name:  

Legal entity of above:  Contact person:  

Business registration 
number: 

 Telephone number:  

VAT/GST:  Mobile:  

Country:  E-mail:  

Postal address:  

 Postal code  

Physical address:  

 Postal code:  
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PART C1.2: Acceptance of Tender Conditions 
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C1 AGREEMENT AND CONTRACT DATA 

C1.2: Acceptance of tender conditions  

 
By submission of this tender to the Employer the Tenderer offers and agrees to execute and complete the 
works and remedy any defects in conformity with the specification for the tender sum stated 
 
The tender shall remain in full legal force for one hundred and twenty (120) days from the closing date of 
the tender.  The Tenderer accepts liability for damages that may be suffered by the Employer should the 
tender validity period not be honoured. 

 
The lowest or any offer will not necessarily be accepted by the Employer.  

 

TENDER SUM COMPILATION Amount 

Tenderer’s work excluding tax  

Tax 15%  

Total tender sum including tax   

Total tender amount including tax in words  

 

 

 

 

 

 

Signature:  Place:  

Name:  Date:  

 Tenderer who by signature hereto 
warrants authority 

  

 
 

Signature:  Place:  

Name:  Date:  

 Witness   
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PART C1.3: Occupational Health & Safety 
Agreement   
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C1 AGREEMENT AND CONTRACT DATA 

C1.3: Occupational Health and Safety Agreement  

 
 

ARTICLE OF AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL SAFETY 

ACT, 1993 

BETWEEN 

MANDELA BAY DEVELOPMENT AGENCY 

(Hereinafter referred to as the “Employer”) 

AND 

………………………………………………………………………………………………………………………. 

Herein represented by:    ……………………………………………………………… in his/her capacity as: 

……………………………………………………………….., duly authorized by virtue of a resolution dated 

………………………………………………………, 20……. ; attached hereto as Annexure A, of the said: 

……………………………………………………………, herein after referred to as the “CONTRACTOR”). 

WHEREAS the CONTRACTOR is the mandatory of the EMPLOYER as contemplated in an 

agreement in respect of: 

 
project name:    ………………………………………………………………………. 

contract number:   ……………………………………………………………………… 

AND WHEREAS section 37 of the Occupational Health and Safety act, 1993 (Act 85 of 1993, 

hereinafter referred to as the “ACT”), imposes certain powers and duties upon the EMPLOYER, 

AND WHEREAS the parties have agreed to enter into an agreement in terms of section 37(2) of the 
ACT 
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NOW THEREFORE the parties agree as follows: 

a. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

 

b. The CONTRACTOR undertakes that all relevant duties, obligations and prohibitions imposed in 

terms of the ACT and Regulations will be fully complied with. Provided that should the 

EMPLOYER prescribe certain arrangements and procedures, that same shall be observed and 

adhered to by the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear 

the onus of acquainting himself/herself/itself with such arrangements and procedures. 

 

c. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedure, if any, imposed by the ACT and 

Regulations and the EMPLOYER expressly absolves the EMPLOYER from itself being obliged to 

comply with any of the aforesaid duties, obligations, prohibitions, arrangements and procedure as 

the case may be. 

 

d. The CONTRACTOR agrees that duly authorized officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR 

has compiled with the undertakings as more fully set out in paragraphs 1 and 2 above, which 

steps may include, but shall not be limited to, the right to inspect any appropriate site or premises 

occupied by the CONTRACTOR, or to inspect any appropriate records held by the 

CONTRACTOR or to take such steps it may deem necessary to remedy the default of the 

CONTRACTOR at the cost of the CONTRACTOR. 

 

e. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigations, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 

Regulations, pursuant to work performed in terms of this agreement, and shall, on written 

demand, provide full details in writing of such an investigation, complaint or criminal charge as 

the case may be. 

 
For and on behalf of the Tenderer:  

 
Name of organisation:   ………………………………………………………………………………... 
 
 
Address:   ………………………………………………………………………………... 
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Authorised Agent (s): 

Name Capacity Signature Date 

    

    

    

    

 
 
Witness: 
 
Name:    ………………………………………………………………………………... 

Signature:   ………………………………………………………………………………... 

Date:    ………………………………………………………………………………... 

 
 
For on behalf of the Employer: 
 
 
 
 
Name of organisation:   ………………………………………………………………………………... 
 
 
Address:   ………………………………………………………………………………... 
 
 
 
 
Authorised Agent (s): 

Name Capacity Signature Date 

    

    

    

    

 
 
Witness: 
 
Name:    ………………………………………………………………………………... 

Signature:   ………………………………………………………………………………... 

Date:    ………………………………………………………………………………... 
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PART C1.4: Adjudicator Agreement for use with 
the JBCC 2000 Contracts    
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C1 AGREEMENT AND CONTRACT DATA 

C1.4: Adjudicator Agreement for use with the JBCC 2000 Contracts   

 
 
 
This agreement is made on the ………..  day of …………………………........... , 20 ………… , between: 

…………………………………………………………………………………(name of company/organisation) 

……………………………………………………………………………………………………………(address) 

and 

…………………………………………………………………………………(name of company/organisation) 

……………………………………………………………………………………………………………(address) 

(the Parties) and 

……………………………………………………………………………………………...(name of adjudicator) 

……………………………………………………………………………………………………………(address) 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated: 

…………………………………………..……….., and known as ……………………………………………… 

………………………………………………………………………………..and these disputes or differences 

shall be/have been* referred to adjudication in accordance with the JBCC 2000 Adjudication Rules, 

(hereinafter called “the Procedure”) and the Adjudicator may be or has been requested to act. 

*Delete as necessary 

 

 

IT IS NOW AGREED as follows: 

11. The rights and obligations of the Adjudicator and the Parties shall be as set out in the JBCC 2000 

Adjudication Rules. 

 

12. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in      

accordance with the JBCC 2000 Adjudication Rules. 
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13. The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses as 

set out in the Contract Data. 

 

14. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication 

and shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, 

save with the consent of the other Parties which consent shall not be unreasonably refused. 

 

15. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been 

sent to him in relation to the adjudication and he shall retain documents for a further period at the 

request of either party. 

 For the Procuring Party For the Supplying Party  

Signature (s): 

 

Who warrant what they are duly 
authorised to sign for and on 
behalf of the Parties: 

 

  

Name (s) (print): 

 

  

Position in organisation: 

 

  

On behalf of (name of 
organisation): 

 

  

Signature of witness (s): 

 

  

Name (s) (print): 

 

  

Date: 

 

  

and signed by the Adjudicator:   

Signature (s): 

 

  

Name (s) (print): 

 

  

Date: 
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PART C2: PRICING DATA 
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C2.1: Pricing Instructions 
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C2 PRICING INSTRUCTIONS 
 

C2.1  Pricing Instructions 
 

 
Tender Documents  

 

The Tender Document is divided and bound into three parts, namely: 

VOLUME 1 – Tendering Procedures 

VOLUME 2 – Returnable Documents  

VOLUME 3 – The Contracts (Bills of Quantities) 

 

Bills of Quantities  

 

No alterations, erasure, omission or addition is to be made in the text and conditions of these Bills of 

Quantities and should any such alterations, amendments, note or addition be made, the same will not 

be recognized, but the reading of these Bill of Quantities as prepared by the Quantity Surveyor will be 

adhered to. 

 

The Contractor is warned that should he use any quantities appearing in these Bills of Quantities for 

the purpose of ordering material, he does so at his own risk and no liability whatsoever will be 

admitted by the Employer, or Quantity Surveyor for the correctness of such Quantities. 

 

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the 

Standardised Specifications.  Clause 8 of each Standardised Specification, read together with the 

relevant clauses of the Scope of Work, set out what ancillary or associated activities are included in 

the rates for the operations specified. Should any requirements of the measurement and payment 

clause of the applicable Standardised Specification, or the Scope of Work, conflict with the terms of 

the Schedule, the requirements of the Standardised Specification or Scope of Work, as applicable, 

shall prevail. 

 

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 

is made for waste. 

 

The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the 

work described under the several items. Such prices and rates shall cover all costs and expenses that 

may be required in and for the execution of the work described, and shall cover the cost of all general 

risks, liabilities, and obligations set forth or implied in the documents on which the tender is based, as 
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well as overhead charges and profit. Reasonable prices shall be inserted as these will be used as a 

basis for assessment of payment for additional work that may have to be carried out 

 

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are 

stated or not.  An item against which no price is entered will be considered to be covered by the other 

prices or rates in the Bills of Quantities. 

 

Except where rates only are required, insert all amounts to be included in the total tendered price in 

the "Amount" column and show the corresponding total tendered price. 

 

The units of measurement described in the Bills of Quantities are metric units. Abbreviations which 

may be used in these Bills of Quantities are as follows: 

  

mm  = millimetre  h     = hour 

 m  = metre   kg    = kilogram 

 km  = kilometre  t    = ton (1000 kg) 

 m2  = square metre  No.    = number 

 m2.pass  = square metre-pass sum    = lump sum 

 ha  = hectare  MN    = meganewton 

 m3  = cubic metre  P C sum   = Prime Cost sum 

 m3.km  = cubic metre-kilometre Prov sum  = Provisional sum 

 l  = litre   %     = per cent 

 kl  = kilolitre   kW     = kilowatt 

  MN.m    = meganewton-metre MPa  = megapascal 

        

Standard System of Measuring Building Works  

 

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring 

Building Work (as amended) published and issued by the Association of South African Quantity 

Surveyors Seventh Edition, revised 2015).  
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Trade Names  

 

Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely 

to establish a standard for requirements. Products or articles of an equivalent standard may be 

substituted. 

SANS 1200 Specification  

 

All references in these Bills of Quantities to Specifications of the Bureau of Standards shall be deemed 

to be reference to the latest issues of such Specifications, and any subsequent amendments thereto. 

All articles, materials or items described that involves civil work is to conform to the SANS 1200 

Specifications must bear the SANS 1200 mark. 

 

Building Works Specifications  

 

All references in these Bills of Quantities to Specifications of the Bureau of Standards shall be deemed 

to be reference to the latest issues of such Specifications, and any subsequent amendments thereto. 

All articles, materials or items described that involves building work is to conform to the Particular 

Specification for Building Works (included as an Annexure).  

 

Payment  

 

The amount of the Preliminaries to be included in each monthly payment certificate shall be Assessed 

as an amount prorated to the value of the work duly executed in the same ratio as the Preliminaries 

bears to the total prices excluding any contingency sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract 

 

Where the initial contract period is extended, the monthly charge shall be calculated on the basis as 

set out in 10 but taking into account the revised period for completing the works and the amounts 

already paid to the Contractor. 

 

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial 

effect which changes in time or value (or both) have on this section. Such adjustments shall be based 

on adjustments in the following categories as recorded in the Bills of Quantities: 

 

a. an amount which is not to be varied, namely Fixed (F); 

b. an amount which is to be varied in proportion to the contract value, namely Value Related (V); 
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c. and an amount which is to be varied in proportion to the contract period as compared to the 

initial construction period excluding revisions to the construction period for which no adjustment 

to the contractor is not entitled to in terms of the contract, namely Time Related (T). 

 

Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12 

apply or where no selection is made, the adjustments shall be based on the following breakdown: 

a. 10 percent is Fixed; 

b. 15 percent is Value Related; and 

c. 75 percent is Time Related 

 

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in 

the execution of the works. The contract value used for the adjustment of the Preliminaries shall 

exclude any contingency sum, the amount for the Preliminaries and any amount in respect of contract 

price adjustment provided for in the contract. Adjustments in respect of any staged or sectional 

completion shall be prorated to the value of each section. 

 

Value Added Tax  

 

The Tender price must include for Value Added Tax (VAT). All rates in these bills of quantities must 

however be net with VAT calculated and added to the total value thereof in the Final Summary.  

 

Conditions of Contract  

 

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the 

Joint Building Contracts Committee, Edition 6.2, May 2018. The additions, deletions and alterations to 

the JBCC Principal Building Agreement as well as the contract specific variables are as stated in the 

Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills 

of Quantities are recited. 
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C2.2: Bill of Quantities 
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C2 PRICING INSTRUCTIONS 
 

C2.2  Bills of Quantities 
 
 

 
CONTENTS 

  

 

Section 1: Preliminaries 

Section 2: Alterations and Demolitions (Provisional) 

Section 3: Main Building  

Section 4: Mezzanine 

Section 5: Toilets and Storage Blocks 

Section 6: Plumbing and Drainage 

Section 7: External Works 

Section 8: Electrical Installation 

Section 9: Mechanical Installation 

Section 10: Provisional Sums 

Section 11: Materials on Site 

Section 12: Contingencies 

Section 13: CPAP 
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PART C3: SCOPE OF WORK   
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C3.1: SCOPE OF WORK  
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 topic commentary  

C3.1.1 DESCRIPTION OF WORKS  

C3.1.1.1 Employer’s Objectives  
 
 
The Mandela Bay Development Agency (MBDA) was 

mandated by the Nelson Mandela Bay Municipality 

(NMBM) as a trans-disciplinary implementing agent for 

programmes, projects, and events across the city. The 

Mandate was expanded over time to include various other 

mandate areas, including Kariega and Despatch. 

 

The Uitenhage Railway Sheds project located in the central 

area of Kariega, is a development that the Mandela Bay 

Development Agency has been vested in since early 2008. The 

purpose of the project was to redevelop the Railway Sheds to 

contribute to the spatial and social transformation of a potential 

commercial, leisure and tourism precinct. The precinct lends 

itself to becoming a vibrant node for Kariega, offering 

opportunity to live, work and play close to the heart of the inner 

city of Kariega.  

 

The employer is further committed to ensure that the Mandela 

Bay Development Agency enforce that a minimum of 30% of 

the contract value, excluding the Principal Contractors P&G’s, 

Contingencies and VAT, must be subcontracted to Micro 

Enterprises (SMME’s). 

 

C3.1.1.2 Overview of Works  

C3.1.1.3 Extent of the Works  
The scope of works includes the following, but not limited to: 

1. Alterations And Demolitions  

2. Earthworks, Concrete works, Masonry  

3. Mezzanine 

4. Toilets And Storage Blocks 

5. Plumbing And Drainage 

6. External Works 
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7. Electrical Installation 

8. Mechanical Installation 

9. Roofing 

10. Paintwork 

11. Structural Steelwork 

 

 

C3.1.1.4 Location of the Works  Kariega (Uitenhage) Railway Sheds 

C3.1.1.5 Temporary Works  Scaffolding, others to be determined. 

C3.1.2 DESIGN AND DRAWINGS   

C3.1.2.1 Employer’s Design 
and Drawings  

The Employer shall be responsible for the concept design, 

construction and detail documents for tender, final design and 
construction documents for construction and as-built drawings. 
 

All design drawings prepared by the Employer are available 
with the tender document. 

C3.1.2.2 Contractor’s Design 
Brief  

Workshop drawings to be provided by the Contractor. 

C3.1.3 PROCUREMENT    

C3.1.3.1 Preferential 
Procurement 
Procedures  

The works shall be executed in accordance with the conditions 
attached to preferences granted in accordance with the 
Preferential Procurement Regulations 2022 and the Mandela 
Bay Development Agency’s Supply Chain Management Policy 
of 2023. 

C3.1.3.2 Scope of Mandatory 
Subcontract works  

TBC  

C3.1.3.3 Preferred 

subcontractors/supplie
rs 

It is an express condition of this Contract, that the Mandela Bay 
Development Agency enforce that a minimum of 30% of the 
contract value, excluding the Principal Contractors P&G’s, 
Contingencies and VAT, must be subcontracted to Micro 
Enterprises (SMME’s) residing in WARD 48 of NMBM. Further, 
this work is to be subcontracted to a Micro Enterprise/s 
(SMME’s) registered in the correct CIDB grading’s, for the 
appropriate value of the subcontracted works. Post 
appointment, the subcontract agreement, must clearly state the 
scope of the work to be subcontracted, as well as the agreed 
rates for which the subcontractor will be paid. 

 

The successful bidder MUST submit signed sub-contract 
agreement, with rates, after receiving an appointment letter and 
submitted an acceptance letter within 30 days. 

C3.1.3.4 Subcontracting 

procedures 

Nominated / Selected Subcontract: Competitive tenders 
shall be invited in respect of each of the above portions of the 
works in accordance with the relevant provisions of the latest 
edition of the CIDB Standard for Uniformity in Construction 
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Procurement. The Contract Data in the associated 
procurement documents shall be based on the use of JBCC 
Series 2000 Nominated / Selected Subcontract Agreement 
with minimal project specific variations and amendments that 
do not change their intended usage. 

 

The Employer together with the Contractor shall evaluate the 
tenders received in accordance with the provisions of the 
Standard Conditions of Tender contained in Annex F of 
Standard for Uniformity in Construction Procurement. The 
evaluation panel shall comprise equal representatives from 
the Employer and from the Contractor. 

 

The Contractor shall without delay enter into contract with the 
successful tendering subcontractor based on their accepted 
tender submission. The Contractor shall remain responsible 
for providing the subcontracted portion of the works as if the 
work had not been subcontracted. 

 

SMME: Scope of mandatory subcontract works 

 

It is an express condition of this Contract, that the Mandela Bay 
Development Agency enforce that a minimum of 30% of the 
contract value, excluding the Principal Contractors P&G’s, 
Contingencies and VAT, must be subcontracted to Micro 
Enterprises (SMME’s) residing in WARD 48 of NMBM. Further, 
this work is to be subcontracted to a Micro Enterprise/s 
(SMME’s) registered in the correct CIDB grading’s, for the 
appropriate value of the subcontracted works. Post 
appointment, the subcontract agreement, must clearly state the 
scope of the work to be subcontracted, as well as the agreed 
rates for which the subcontractor will be paid. 

 

The successful bidder MUST submit signed sub-contract 
agreement, with rates, after receiving an appointment letter 
and submitted an acceptance letter within 30 days. 
 

The Principal Contractor must request quotation (s)/ rate 
submissions from the SMME’s for the identified SMME 
Packages. The quotation (s)/ rates submitted will be 
adjudicated by the Principal Contractor and the Employer 
before an appointment is made. 

 

The scope of the work to be subcontracted is the prerogative 
of the Contractor/  SMME’s. 

The contractual relationship between the Contractor and any 
of the Subcontractors shall be the same as if the Contractor 
had appointed these subcontractors in terms of Clause 4.4.2 
of the Conditions of Contract. The Contractor shall take full 
responsibility for these subcontractors. 

 

C3.1.4 CONSTRUCTION  
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C3.1.4.1 Applicable SANS 2001 
standards 

SANS 2001: Construction Works, Part CS1: Structural 
Steelwork 

 

 

C3.1.4.2 Applicable National 
and 

International standards 

SANS 10313:2005 Protection of structures against lightning. 

 

SANS 10005:2005 Preservation treatment of timber 

. 

SANS 10021:2002 The waterproofing of buildings (including 

damp proofing and vapour barrier installation). 

 

SANS 10062:2003 The fixing of interlocking concrete roof 

tiles. 

 

SANS 10064:2005 The preparation of steel surfaces for 

coating. 

 

SANS 10070:1991 The laying of resilient thermoplastic and 

similar flexible floor covering materials. 

 

SANS 10100: The structural use of concrete. 

Part 1:2000 Design. 

Part 2:1992 Materials and execution. 

 

SANS 10107:1996 The design and installation of ceramic tiles. 

 

SANS 10109 Concrete floors. 

Part 1:1995 Bases to concrete floors 

Part 2:2004 Finishes on concrete floors 

 

SANS 10112:2003 The installation of polyethylene and uPVC 

pipes 

SANS 10137:2002 The installation of glazing materials in 

buildings 

 

SANS 10142-1:2003 The wiring of premises Part 1: low 

voltage Installations 

 

SANS 10145:2000 Concrete masonry construction 
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SANS 10155:1980 Accuracy in buildings 

 

SANS 10162 The structural use of steel 

Part 1:2005 Limit-states design of hot-formed steelwork 

Part 2:1993 Limit-states design of cold-formed steelwork 

Part 4:1997 The design of cold-formed stainless steel 

structural Members 

 

SANS 10163 The structural use of timber 

Part 1:2003 Limit-states design 

Part 2:2001 Allowable stress design 

 

SANS 10164 The structural use of masonry 

SANS 1200 C  – 1980   Site Clearance (As amended 1982) 

SANS 1200 D  – 1988   Earthworks (As amended 1990) 

SANS 1200 DA  – 1988   Earthworks (small works) (As 

amended 1990) 

SANS 1200 DB    – 1989   Earthworks (Pipe Trenches) 

SANS 1200 DK    – 1996   Gabions and Pitching 

SANS 1200 DM   – 1981   Earthworks (Road, Subgrade) 

SANS 1200 G      – 1982   Concrete (Structural) 

SANS 1200 GB    – 1984   Concrete (Buildings) 

SANS 1200 HA    – 1990   Structural Steel Works 

SANS 1200 HC    – 1988   Corrosion Protection of Structural 

Steelwork 

SANS 1200 L       – 1983   Medium Pressure Pipelines 

SANS 1200 LB    – 1983   Bedding (Pipes) 

SANS 1200 LC    – 1981   Cable Ducts 

SANS 1200 LE    – 1982   Stormwater Drainage 

SANS 1200 LK    – 1996   Valve Installations 

SANS 1200 M      – 1996   Roads (General) 

SANS 1200 ME   – 1981    Sub Base 

SANS 1200 ME   – 1981   Base 

SANS 1200 MF   – 1981   Segmented Paving 
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SANS 1200 MJ    – 1984   Semented   Paving 

SANS 1200 MK   – 1983   Kerbing and Channelling 

SANS 1200 MM   – 1984   Ancillary Roadworks 

 

C3.1.4.3 

 

Particular/generic 

specifications 

PAA: Appointment of CLO & Labour employment conditions 

PA:   Standard Conditions  

PB:   Security and Fencing  

PC:  Stockproof Fencing 

PD:   Concrete Block Paving  

PE: Earthworks 

PF:  Framework 

PG: Steel Reinforcement  

PH: Precast Concrete Work  

PI: General Concrete  

PJ: Masonry 

 

C3.1.4.4 Certification by 

recognized bodies 

The following institutions may certify alternative materials or 
building systems for inclusion in the works: 

 

Agrément Board of South Africa 

C3.1.4.5 Agrément certificates The requirements for providing an Agrément certificate for the 
use of alternative materials or building systems are: 
 
A full and complete copy of the certificate is to be provided; 
 
The certificate must be valid; 
 
Only the certificate holder or his registered licensee may erect 
or install the product or system, in accordance with the 
conditions and restrictions of the certificate, if applicable; 
 
The certificate number must be stipulated on contract 
documents; 
 
Any variations or deviations from the certificate must be 
approved by Agrément South Africa; 
 
The proposed material or system, and its location, must be 
suitable for the purpose and complies with the conditions of 
certification. 

C3.1.4.6 Plant and materials 

supplied by the 
employer 

The following plant and materials will be provided by the 
Employer: 

1. Steel Trusses located around 10km from site 
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C3.1.4.7 Materials, samples 
and shop drawings  

The requirements for proof of compliance with materials 
specifications, samples and shop drawings are: 
 
Material specifications: 
 
Where required by the Principal Agent the Contractor shall 
provide copies of SANS or Agrément certificates, or other 
reasonable evidence, to the satisfaction of the Principal Agent, 
that the materials do comply. 
 
Samples: 
 
The contractor shall provide samples of materials and 
specimens of finishes as called for by the Principal Agent for 
his approval. The required samples of materials required are 
as listed in specification data. 
 
Shop drawings: 
 
The contractor shall provide shop drawings as called for by 
the Principal Agent for his approval. The Principal Agent’s 
approval shall be limited to checking for general conformity 
with design and specification and shall not alter the design 
responsibilities or relieve the Contractor from compliance with 
the specification. 

C3.1.4.8 Services and facilities 

provided by the 
Employer 

The services and facilities to be provided by the Employer are: 
 
Location: 
 
The Contractor shall agree the location of all temporary 
services with the Principal Agent before installation and on 
completion remove the same and make good. 
 
Water: 
 
The Employer does not warrant that any water supply that 
may exist is adequate for the proper execution of the Works. 
Where such supply is inadequate, the Contractor shall provide 
an adequate supply at his own cost. Water for the Works shall 
be provided by: 
 
Water Option A 
 
 
Electricity: 
 
The Employer does not warrant that any electricity supply that 
may exist is adequate for the proper execution of the Works. 
Where such supply is inadequate, the Contractor shall provide 
an adequate supply at his own cost. Electricity for the Works 
shall be provided by: 
 
Electricity Option A 
 
 

 
 

Water  Option 
A 

The Contractor including 
necessary temporary plumbing 
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Option 
B 

The Employer free of charge to the 
Contractor who shall connect to 
the existing water supply at 
approved points and execute any 
necessary temporary plumbing. 

Option 
C 

The Employer to the Contractor 
who shall make connections to the 
existing water supply at approved 
points, supply and install meters 
and execute any necessary 
temporary work. The Employer 
shall meter 
the consumption for which the 
contractor shall be responsible. 

Electricity  Option 
A 

The Contractor including 
necessary temporary installation 
work. 

 
Option 
B 

The Employer free of charge to the 
Contractor who shall connect to 
the existing electricity supply at 
approved points and execute the 
necessary temporary installation. 

 
Option 
C 

The Employer to the Contractor 
who shall make connections to the 
existing electricity supply at 
approved points, supply and install 
meters and execute necessary 
temporary work. The Employer 
shall meter the consumption for 
which the Contractor shall be 
responsible. 

C3.1.4.9 Other facilities and 
services  

Temporary facilities necessary for providing the works which 
are not provided by the Employer include: 
 
Site Office: The contractor shall have a site office which shall 
be used for site meetings and for the contractor’s use. Such 
an office shall comprise a minimum of 20m2 in area and 3 m 
high, electricity and water supply, be ventilated with air-
conditioning, have good insulation, must be reasonably 
soundproof, and have a hard floor construction. It shall be 
furnished with a desk on which drawings can be rolled open 
and on which there is sufficient writing space and sufficient 
temporary chairs or benches to accommodate all persons 
present at site meetings. A printer and scanner shall be 
situated in the site office for printing and scanning of 
documents in both A3 and A4 sizes. 
 
Telecommunication facilities: The contractor shall provide a 
telephone facility on site at all times and shall be entitled to 
recover usage costs from the users thereof. 
 
Ablution facilities: The contractor shall provide adequate 
ablution facilities for the use of all personnel engaged on the 
works and shall maintain such facilities in a clean and tidy 
condition. 
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Security: The contractor shall take all appropriate measures 
for general security of the works.  
 
First Aid: The contractor shall provide and maintain all first-
aid facilities required by law. 

C3.1.5 MANAGEMENT   
 

C3.1.5.1 Applicable SANS 1921 

standards 

The following parts of SANS 1921 Construction works 
standards and associated specification data are applicable to 
the works: 

• SANS 1921-1:2004: General Engineering and 
construction works 

• SANS 1921-3:2004: Structural Steelwork 

• SANS 1921-5:2004: Earthworks activities which are to 
be performed by hand 

• SANS 1921-6:2004: HIV/AIDS awareness 
 

The abovementioned South African National Standards make 
several references to the Specification Data for data, 
provisions and variations that make these standards 
applicable to this contract. The Specification Data shall have 
precedence in the interpretation of any ambiguity or 
inconsistency between it and these standards. 
 
Each item of Specification Data given below is cross-
referenced to the clause in the standard to which it mainly 
applies. 
 
The associated Specification Data is as follows: 
 
SANS 1921-1, Construction and management requirements 
for 
works contracts – Part 1: General engineering and 
construction 
works: 

Clause number: Specification data  

Essential Data: 

4.1.7 There are no specific requirements for 
drawings, information and calculations 
for which the contractor is responsible. 

4.2.1 The responsibility strategy assigned to 
the contractor for the works is A: 
Contractor only responsible for design of 
temporary works. 

4.2.2 The structural engineer is: Keon 
Consulting  

4.3.1 The planning, programme and method 
statements are to comply with the 
following: 
 
The Contractor shall prepare, and be 
responsible for, a programme for the 
works in sufficient detail as to 
diagrammatically represent the units of 



 

APPOINTMENT OF A PRINCIPAL CONTRACTOR: REHABILITATION OF (KARIEGA) UITENHAGE RAILWAY SHEDS 
(MBDA URS 10/23)                
 
Tender Document  Volume 3 Page 260 

 

work to enable the Principal Agent to 
assess the progress of the works. 
 
The programme shall indicate the dates 
for commencement, execution, interim 
completion and practical completion. 
The programme shall be agreed and 
coordinated with the Sub-contractors 
and shall allow sufficient time for the 
Sub-contractors to achieve interim 
completion of their portion of the 
subcontracted works. 
 
The Contractor shall implement and 
modify the programme should any 
significant deviations take place. 
 
The Contractor shall provide copies of 
the programme and its supporting 
documents with all updates for the 
Principal Agent and/or the Sub-
contractors where relevant. 

4.3.3 The notice period for inspection is 48 
hours  

4.7.3 The over-break allowances for blasting 
are provided for in the scope of work. 
 
N/A 

4.9.3 The trees and shrubs which are not to 
be disturbed are identified in the scope 
of work or 
indicated on architect’s drawings. 
 
N/A 

4.12.1 The samples of materials, workmanship 
and finishes that the contractor is to 
provide and deliver to the employer are 
and to be kept in site office: 
 

1. Brick samples 

2. Paving samples 

3. Timber samples 

4. Insulation material 

5. Roof sheeting 

6. Carpet tiles 

7. Ironmongery 

8. Sanitary fittings (all inclusive) 

9. Floor tiles 

10. Wall tiles 

11. Edge trims 

12. Other related samples as 
required 
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4.12.2 The fabrication drawings that the 
contractor is to provide and deliver to the 
employer are: 

 
1. Structural Steel drawings 

2. Timber fabrication drawings 

3. Shopfront drawings 

4. Lift shop drawings 

4.14.3 The office accommodation, equipment, 
accommodation for site meetings and 
other facilities for use by the employer 
and his agents are: 
 
The contractor shall have a site office 
which shall be used for site meetings 
and for the contractor’s use. Such an 
office shall comprise a minimum of 20m2 
in area and 3 m high, electricity and 
water supply, be ventilated with air-
conditioning, have good insulation, must 
be reasonably soundproof, and have a 
hard floor construction. It shall be 
furnished with a desk on which drawings 
can be rolled open and on which there is 
sufficient writing space and sufficient 
temporary chairs or benches to 
accommodate all persons present at site 
meetings. A printer and scanner shall be 
situated in the site office for printing and 
scanning of documents in both A3 and 
A4 sizes. 

4.14.5 The Contractor is required to provide 
latrine and ablution facilities. 

4.14.6 The requirements for the provision and 
erection of separate sign boards for 
consultants and subcontractors are: 
 
The main notice-board must comply with 
the official standard type signboard of 
the South African Institute of Architects – 
details of which are available from the 
Employer. The board must include the 
title of the project, and the names of the 
Employer, all professional 
Consultants/Service Providers and the 
Contractor. The board is to be erected in 
a position on site agreed with the 
Principal Agent. 
 

The Contractor may also provide a 
secondary notice-board of an approved 
design with the designation and names 
of all sub-contractors thereon. The board 
is to be erected in a position on site 
agreed with the Principal Agent. The 
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C0ontractor shall not allow individual 
subcontractors boards or advertising 
material on the site without the approval 
of the Principal Agent. 
 
The boards must be constructed with a 
firm flat exposed face using suitable 
material of firm construction, painted and 
lettered according to the standard 
drawings available from the Employer on 
request and mounted on sturdy pipe-
standards at a height of 1800mm above 
natural ground level. 

4.17.1 The requirements for the termination, 
diversion or maintenance of existing 
services are: 
 

None 

4.17.3 Services which are known to exist on the 
site are: 

1. Sewer main 

2. Water 

3. Electrical  

4. Storm water 

4.17.4 The requirements for detection 
apparatus are: 

 
None 

4.18 The additional health and safety 
requirements are: 
 
The tenderer is referred to the 
Employer’s Generic Health and Safety 
Specification 

4.22 The works to be undertaken by 
Nominated and Selected Subcontractors 
comprise: 
 
 TBC 

Variations: 

Clause number: Specification data: 

 

Additional Clauses: 

Clause number:  Specification data: 

4.18.14 In terms of section 43 of the 
Occupational Health and Safety Act, 
1993 (Act 85 of 1993): 
Construction Regulations, 2014, the 
Employer shall not appoint a Contractor 
to perform construction work unless the 
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Contractor can satisfy the Employer that 
his/her firm has the necessary 
competencies and resources to carry out 
the work safely and has allowed 
adequately in his/her tender for the due 
fulfillment of all the applicable 
requirements of the Act and the 
Regulations. 
The Contractor shall thus either employ 
his/her own competent resources, hire 
and/or train own resources until 
competency is achieved, or subcontract 
specialist competent resources in order 
to achieve compliance with the 
regulations. 
The Contractor shall note and comply 
with all requirements as contained in the 
Employer’s General Health and Safety 
Specification. 

4.19.3 The Contractor shall conduct all 
operational activities in an 
environmentally friendly manner and 
endeavor to rectify impacts on the 
environment caused by operational 
activities. 
 
The Contractor shall conduct activities in 
a manner designed to avoid or minimise 
risk of harm to the environment and to 
human health and safety, including the 
effects of pollution, control of waste, 
litter, disturbance to ecosystems 
disturbance to cultural heritage sites and 
loss of biodiversity. 
 
All applicable environmental legislation 
shall be complied with. 

C3.1.5.2 Recording of weather For the purposes of claiming for a revision of the date for 
practical completion, the requirements for the recording and 
gathering of weather data are: 
 
The Contractor shall erect an effective rainfall gauge on the 
site and record the daily rainfall figures and all other inclement 
weather conditions in a site book. Such book shall be handed 
to the employer’s representative for his signature no later than 
12 days after inclement weather that is considered to justify an 
extension of time occurs. 

C3.1.5.3 Management meetings Requirement for management meetings are: 
 
The Principal Agent, Contractor’s designated representative 
and other Agents/Consultants as required shall hold meetings 
related to the progress of the works, technical issues and sub-
contractor coordination matters at regular intervals not 
exceeding every 2 weeks, or at such other times as may be 
necessary. Sub-contractors shall not be present at the 
meetings unless specifically requested by the Principal Agent 
or Contractor. 
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The Contractor shall attend all site meetings and ensure that 
all persons under his jurisdiction are notified timeously of all 
site meetings should their attendance be required. All persons 
attending site meetings are to have the necessary delegated 
authority in respect of aspects such as planning, change 
management, and health and safety. 
 
The Contractor shall complete the standard Contractor’s 
Progress Report, updated Programme, SMME report, CLO 
report as listed in clause 5.4: Forms for contract 
administration, and annexed to the Scope of Work. The 
progress report is to be updated and submitted, on at least a 
monthly basis, to the Principal Agent  before the site meeting. 

C3.1.5.4 Forms for contract 
administration 

The following are the requirements for the use of standard 
forms for contract administration: 
 
Contractor’s Progress Report, Updated Programme, SMME 
report, CLO report for Site Meetings. 
 
This form is to be updated and completed by the Contractor 
and submitted to the Architect / Principal Agent at every site 
meeting. 
 
Claim for Revision of the Date for Practical Completion. 
 
This form shall be used by the Contractor to submit a claim for 
a delay and the revision of the date for practical completion. 
 
The forms are attached as annexures to the Scope of Work 
and are available in electronic format (MS Word) from the 
Employer on request. 

C3.1.5.5 Electronic payments Should the Service Provider request electronic payment the 
following banking information is required: 
 
Name of account holder 
 
Name of bank 
 
Branch code 
 
Account number 
 
Type of account 

C3.1.5.6 Daily records The Contractor is to keep a site diary for recording the 
following site information: 

 
Progress of the works 
 
Contractor’s & Subcontractor’s personnel on site 
 
Delays, possible delays and inclement weather 
 
Delivery of materials to site 
 
Plant & equipment on site 
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Long lead time schedule  

C3.1.5.7 Bonds and guarantees The original guarantee shall be lodged with the Employer who 
shall retain the document until issuing of certificate of 
completion. The original guarantee shall be returned to the 
Contractor after issuing of certificate of completion. 

C3.1.5.8 Payment certificates Requirements for substantiation of claims to expedite 
verification 
and certification are: 
 
The Contractor shall co-operate with and assist the Quantity 
Surveyor or Principal Agent in the preparation of the valuation 
information for payment certificates by providing to the 
Quantity Surveyor or Principal Agent all relevant documents 
(including invoices, rate-breakdowns, quotations, record of 
measures etc.) and quantified assessments of work completed 
and materials and goods. 
 
EPWP reporting as requested by the EPWP coordinator 
(monthly). 

C3.1.5.9 Permits The requirements for the Contractor’s staff to have security 
permits and the like are: 
 
All personnel employed by the Contractor and his 
subcontractors on the Works, shall at all times display suitable 
identification and shall wear identifiable company workwear. 
The Employer reserves the right to request names, 
identification numbers and addresses of all personnel 
engaged on the Works. 

C3.1.5.1
0 

Proof of compliance 
with the law 

Documents/methods by which compliance with any legislation 
is to be verified is: 
 
There are no specific requirements for documents or methods 
by which compliance with any legislation is to be verified, 
however the Employer reserves the right to request suitable 
proof of compliance with legislation from the Contractor, in an 
appropriate format, and as necessary and required. 

C3.1.5.1
1 

Insurance provided by 

the Employer 

Not applicable 
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3.1.6.3  Procurement 
 

3.1.6.3.1  Preferential Procurement Procedures 

 

Requirements 

 

Tenders will be evaluated in terms of the Mandela Bay Development Agencies Supply 

Chain Management Policy, as adopted in 2023. 

 

Resources standards pertaining to targeted procurement 

 

Tenders will be evaluated in terms of the Mandela Bay Development Agencies Supply 

Chain Management Policy, as adopted in 2023. 

 

C3.16.3.2  Subcontracting 

 

 Scope of mandatory subcontract works (SMME’s) 

It is an express condition of this Contract, that the Mandela Bay Development Agency 

enforce that a minimum of 30% of the contract value, excluding the Principal Contractors 

P&G’s, Contingencies and VAT, must be subcontracted to Micro Enterprises (SMME’s) 

residing in WARD 48 of NMBM. Further, this work is to be subcontracted to a Micro 

Enterprise/s (SMME’s) registered in the correct CIDB grading’s, for the appropriate value of 

the subcontracted works. Post appointment, the subcontract agreement, must clearly state 

the scope of the work to be subcontracted, as well as the agreed rates for which the 

subcontractor will be paid. 

 

The successful bidder MUST submit signed sub-contract agreement, with rates, after 

receiving an appointment letter and submitted an acceptance letter within 30 days. 

 

The scope of the work to be subcontract is the prerogative of the Contractor and SMME. 

The Principal Contractor must request quotation (s)/ rate submissions from the SMME’s for 

the identified SMME Packages. The quotation (s)/ rates submitted will be adjudicated by the 

Principal Contractor and the Employer before an appointment is made. 

 

The contractual relationship between the Contractor and any of the Subcontractors shall be 

the same as if the Contractor had appointed these subcontractors in terms of Clause 4.4.2 

of the Conditions of Contract. The Contractor shall take full responsibility for these 

subcontractors. 

 

The contractual relationship between the Contractor and any of the Subcontractors shall be 

the same as if the Contractor had appointed these subcontractors in terms of Clause 4.4.2 
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of the Conditions of Contract. The Contractor shall take full responsibility for these 

subcontractors.  

For non-compliance with Micro Enterprises (SMME) targets, the penalty will be as follows : 

 

 Should the contractor fail to meet the minimum requirement of subletting at least minimum 30% 

of the Contract value to Micro Enterprises (SMME’s emerging sub - contractors), a penalty of 

1.2 * the value of the amount to be sublet, minus the actual value sublet, will be implemented. 

This amount will be deducted from the Contractor’s payment certificate. 

 

Payment terms  

 SMME’s 

The Main Contractor will also make allowance that all CIDB registered SMME’s must be paid in 

14 days (working days) from the date of their invoice submission, irrespective whether the 

Main Contractor has been paid or not by the Employer. 

 

 The following shall further apply if one of the identified work packages is for the Electrical Work:  

 

a. Specialist Subcontractors: 

 

The following portion of the Works may be subcontracted to a specialist subcontractor: 

The supply and installation of the electrical reticulation. The specialist subcontractor to be 

appointed by the Contractor for the supply and installation of the electrical reticulation and 

lights must be registered with the CIDB, in a contractor grading designation equal to or higher 

than a contractor grading designation determined in accordance with the sum tendered, or 

a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 

Industry Development Regulations, for a EB class of construction work.  

 

The specialist electrical subcontractor must further have a registered three phase electrician 

in their permanent employment of the company. 

 

  

b. Micro Enterprise Subcontractors (General SMME’s): 

 

This section provides the specifications that relate to the contractor’s implementation of the 

policies and initiatives of the Government, community participation, and employment of Micro 

Enterprises ME). These specifications should be read in conjunction with the various statutes 

and legislation that relate to small businesses and Broad-Based Black Economic 

Empowerment. 
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In this regard all tenders will be considered with specific reference to applicable legislation 

in force from time to time and which are specifically applicable to organs of state for example 

the following: 

 

i.  The Constitution of the Republic of South Africa, 1993; 

ii.  Public Finance Management Act, 1999 (Act No 1 of 1999); 

iii.  Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000); 

iv.  Broad-Based Black Economic Empowerment Act, 2003 (Act No 53 of 2003); 

v.  Construction Industry Development Board Act, 2000 (Act No 38 of 2000) and 

  Regulations; and 

vi.  National Small Business Amendment Act, 2003 (Act No 26 of 2003). 

 

Micro Enterprise (ME): a separate and distinct business entity, including cooperative 

enterprises and non-governmental organizations, managed by one owner or more, including 

its branches or subsidiaries, if any, and is registered with the South African Revenue Service, 

and which can be classified as a micro enterprise by satisfying the size variation criteria 

according to the type of enterprise in the table below: 

 
 

Table 15001a: SM ME suppliers and other service providers * 

Size 

Total Full-time 
Equivalent of 

Paid Employees 
 

Total Annual 
Turnover 

 

Total Gross Asset 
Value (fixed 

property 
excluded) 

 

CIDB Grading 
 

less than less than less than  

Medium 200 R26 m R5 m 7 
 

Small 50 R6 m R1 m 5 & 6 
 

Micro 5 R0.2 m R0.1 m  
1 to 4 
 

* In terms of the National Small Business Amendment Act, 2003 (Act No 26 of 2003) 
 

It is the Employers objective that a minimum of 30% of the contract value be subcontracted 
to Micro Enterprises in the relevant CIBD grading. 

 
It should be noted that only one work package may be subcontracted to one specific 
Subcontractor. 
 

 
 Preferred subcontractors/suppliers 

 
NONE 

 
 Subcontracting procedures 
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a. General: 
 

All subcontractors shall be appointed by the Contractor and the contents and requirements 
of Clause 4.4 of the Conditions of Contract shall apply in full. 

 
The Contractor shall appoint all subcontractors using the latest and applicable SAFCEC 
General Conditions of Subcontract. 

 
Subcontractors shall comply in full, to all aspects of the Conditions of Contract and the 
Contractor’s attention is drawn to the contents of Clause 4.4 of the Conditions of Contract. 

 
 

b. Subcontract agreements with the Subcontractors: 
 

After the award, the signed subcontract agreements which will include the scope of works 

for each subcontractor, as well as agreed rates. Copies of the subcontract agreements must 

made available to the Employer’s Agent or Employer. 

 

It must be further noted, that the subcontractor must be registered with the Construction 

Industry Development Board, in the relevant category, according to the estimated value of 

the work package. 

 

All the Conditions of Tender, as they have applied to the Contract, shall apply where relevant, 

to the various subcontracts. 

 

The Contract Data in the associated subcontract documents shall be based on the latest 

SAFCEC General Conditions of Subcontract, with minimal project specific variations and 

amendments that do not change their intended usage. 

 

The Specific Provisions and Conditions of the subcontracts must however allow for the 

following amendments and variations to the Standard General Conditions of Subcontract: 

 

• Clause 5: Subcontract Sureties – The Subcontract shall be drafted to allow the omission 

and requirement for sureties and performance bonds. 

• Clause 6: Insurances – The Subcontract shall be drafted to allow the omission of 

insurances and to specify that such responsibility remain with the Contractor. 

• Clause 10: Penalty for Delay – The Subcontract shall be drafted to specify that the 

Contractor shall issue and give written notice and warning to the Subcontractor prior to 

any penalties being deducted. 

• Clause 12: Valuations and Payments – The Subcontract shall be drafted to allow the 

Subcontractor to submit bi-weekly statements. 

• Clause 12: Valuations and Payments – The Subcontract shall be drafted to specify that 

the Contractor shall pay the Subcontractor by the 7th working day or within two working 

days of the Contractor receiving his payment for such work, whichever is the sooner. 
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• Clause 12: Valuations and Payments – The Subcontract shall be drafted to allow the 

Contractor to deduct retention only from the Subcontractor’s penultimate statement. 

 

The subsequent Conditions of Subcontract Agreement shall be in accordance with the 

Conditions of Contract for Construction Works (2010). The Subcontract shall also specify: 

  

i.  the terms and conditions relating to the recruitment, employment and remuneration of 

workers engaged on the subcontract works; and 

ii.  details of any training to be provided to the temporary workforce. 

 

The Contractor shall at all times remain responsible for providing the subcontracted portion 

of the Works as if the work had not been subcontracted. 

 

  Attendance on Subcontractors / Subcontracts/  SMME’s 

  

The Contractor shall, in addition to the requirements of Clause 4.4 of the Conditions of 

Contract guide, assist and mentor all the Subcontractors and SMME’s in all states regarding 

the execution of the works. 

 

The Contractor shall be responsible for ensuring that the Subcontractors and SMME’s fully 

comprehend the: 

 

• Implications of the liabilities and responsibilities inherent in the subcontract into which 

the tenderer proposes entering. 

• Implications of the tendered rates. 

• Scope and extent of the Works included in the Subcontract. 

• Proper procedures for the submission of the tender. 

• Procedures and basis on which tenders will be evaluated and the Subcontract awarded 

 

The Contractor shall closely manage, mentor, supervise, guide and assist each 

Subcontractor and SMME in all aspects of management, planning, execution and the 

completion of each Subcontract. 

 

The above shall include inter alia, but is not limited to, the following: 

i.  Planning and programming of the Works. 

ii. The sourcing, ordering, purchasing, hiring all the necessary Construction Equipment, 

Materials, tools and accidentals necessary and required for the successful execution 

and completion of the Permanent as well as the Temporary Works. 

iii. Labour relations and employment. 
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iv. Monthly measurements, costing and invoicing. 

v. General safety, occupational health and safety matters. 

vi. Functions of civil engineering infrastructure, structures, services and systems. 

xiii.      Interpreting and understanding the contract and subcontract. 

xiv.      Construction and maintenance methods and procedures. 

xv.       Communication. 

xvi.      Cash-flow control, submitting invoices and payment certificates. 

xvii.     Planning, programming, scheduling, critical path control and acceleration. 

xviii.    Maintenance planning. 

xix.     Material procurement and control. 

xx.      Risk limitation and management. 

xxi.     Quality assurance and procedures. 

xxii.    Compliances with all applicable laws, regulations, statutory provisions and 

              agreements. 

                xxiii.    General Conditions of Contract and Contract Data. 

                xxiv.    Contractual claims, if situations arise that entitle a contractor to claims in terms of 

              the Conditions of Contract. 

               xxv.    Profit and loss. 

              xxvi.    Replacement and running costs of Construction Equipment. 

 

The extent and level of management, mentorship, supervision, guidance and assistance to 

be provided by the Contractor shall be in commensuration with the expertise of the relevant 

subcontractor and should be so directed as to enable the subcontractors to achieve the 

successful execution and completion of the respective Subcontracts.  

 

The Contractor attention is further directed to Clause C3.5: Management under the Scope 

of Work. 

 

 Quality of work and performance of the subcontractor 

 

The Contractor shall closely monitor and supervise all subcontractors and shall guide 

and assist each subcontractor in all aspects of management, execution and completion of 

his subcontract. This shall typically include assistance with planning of the works, sourcing 

and ordering of materials, labour relations, monthly measurements and invoicing 

procedures. The extent and level of such guidance and assistance, to be provided by the 

Contractor shall be commensurate with the basic level of subcontract applicable and shall 

be directed at enabling the subcontractor to achieve the successful execution and 

completion of his subcontract. 
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The Contractor shall give reasonable warning to the subcontractors when any 

contravention of the terms and conditions of the subcontract has occurred or appears likely 

to occur. The Contractor shall, whenever feasible, give the subcontractor reasonable 

opportunity to make good any such contravention or to avoid such contravention and shall 

render all reasonable assistance to the subcontractor in this regard. 
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C3.2: ANNEXURES 
 
C3.2 ANNEXURES    
 

To be sent electronically.  

 
 
PLEASE FIND ON DOCUMENT TITLED - TENDER ATTACHMENT 
LINKS 
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C3.2: A – DRAWINGS 
 
 
C3.2 DRAWINGS    
 

To be sent electronically.  

 
 
PLEASE FIND ON DOCUMENT TITLED - TENDER ATTACHMENT 
LINKS 
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C3.2: B – HEALTH AND SAFETY 
SPECIFICATION 

 
 
 
C3.2: B HEALTH AND SAFETY SPECIFICATION  
 

To be sent electronically.  

 
 

PLEASE FIND ON DOCUMENT TITLED - HEALTH AND SAFETY 
SPECIFICATION 
 
 
 
 
 
 
 

 
  



 

APPOINTMENT OF A PRINCIPAL CONTRACTOR: REHABILITATION OF (KARIEGA) UITENHAGE RAILWAY SHEDS 
(MBDA URS 10/23)                
 
Tender Document  Volume 3 Page 276 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

C3.2: C – EPWP 
 
C3.2: C EPWP REQUIREMENTS 
 
The Extended Public Works Programme (EPWP) is a country-wide government initiative aimed at 
creating jobs and imparting skills through public spending. It involves re-orientating line function 
budgets so that government expenditure results in more work opportunities, particularly for unskilled 
labour. 
 
In accordance with its signed Memorandum of Understanding with National Department of Public 
Works, the Nelson Mandela Bay Municipality (NMBM) is committed in ensuring that job creation 
opportunities are maximised on every project, and that every job opportunity created is recorded in 
line with the Departments requirements and those of the Auditor General. 
 
The records required are set out in the below table, and templates for each will be provided. 
 

No. 
 

Document Frequency Responsible Person 

1. Project Registration Form Once Site Agent/ 
Construction 
Manager/CLO 

2. Copies of Employee Contracts and certified 
copies of Identity documents 
 

Once Site Agent/ 
Construction 
Manager/CLO 

3. Site Attendance register Daily Site Agent/ 
Construction 
Manager/CLO 

4. Labour payment schedule to be signed by all 
beneficiaries and project manager. 
 

Monthly Site Agent/ 
Construction 
Manager/CLO 

5.  Proof of Payment of Beneficiaries (e.g., 
Electronic Transfer) 
 

Monthly Site Agent/ 
Construction 
Manager/CLO 

6. Expenditure Report Monthly Site Agent/ 
Construction 
Manager/CLO 
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7. Record Participant Document 
 

Once  Site Agent/ 
Construction 
Manager/CLO 

8. Weekend Register Monthly 
 

Site Agent/ 
Construction 
Manager/CLO 

 
 
Contractor is required to submit the complete, correct and signed monthly Expanded Public Works 
Programme (EPWP) reports, together with the monthly statement. Payment to the Contractor will not 
be certified by the Employer’s Agent until the complete EPWP reporting for the specific month is 
provided.  
 
If the Contractor fails to deliver the information (monthly EPWP Report and Labour sheets and ID’s) 
timeously and adequately, the Contractor shall be liable to the Employer for the sum calculated by the 
Quantity Surveyor or Principal Agent as a penalty for every calendar day which shall lapse between 
the monthly due date and the actual date of receiving such information. 

 
The penalty shall be R 500 per calendar day after the 3rd of the month. 
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PART C4: SITE INFORMATION    
 
 
C4.1 SITE INFORMATION    
 

To be sent electronically.  

 
 
PLEASE FIND ON DOCUMENT TITLED - TENDER ATTACHMENT 
LINKS 
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C4.2: GEOTECHNICAL INFORMATION     
 
 
 
C4.2 GEOTECHNICAL REPORT 
 

To be sent electronically.  

 
PLEASE FIND ON DOCUMENT TITLED - TENDER ATTACHMENT 
LINKS 
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