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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Panel B - Supply and Install panel for line construction for 132kV, 275kV, 220kV, 400kV,
765kV and 533kV for Transmission

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is Applicable at Task Order
B

Sub total | Applicable at Task Order

Value Added Tax @ 15% is Applicable at Task Order

The offered total of the amount due inclusive of VAT is’ Applicable at Task Order

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date:
witness

Tenderer’s CIDB registration number (if applicable)

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy signed between them of this document, including the Schedule of
Deviations (if any).

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer

in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute
a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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C1.2 ECC3 Contract Data

Part one - Data provided by the Employer

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option

B: Priced contract with bill of quantities
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X4: Parent company guarantee (where
applicable for Task Orders)

X5: Sectional Completion (where
applicable for Task Orders)

X7: Delay damages (where
applicable for Task Orders)

X13: Performance Bond (where
applicable for Task Orders)

X15: Limitation of Contractor’s liability for design to rea

X16: Retention (where
applicable for Task Orders)

X18: Limitation of liability

Z: Additional conditions of contract
of the NEC3 Engineering and Construction
Contract, April 2013 (ECC3)
10.1 The Employer is (Name): NTCSA SOC Ltd (reg no: 2021/539129/30), a state

owned company incorporated in terms of the
company laws of the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
101 The Project Manager is: (Name) To be specified at each and every Task Order.
Address To be specified at each and every Task Order
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CONTRACT NO.

Tel To be specified at each and every Task Order
Fax To be specified at each and every Task Order
e-mail To be specified at each and every Task Order
10.1 The Supervisor is: (Name) To be specified at each and every Task Order
Address To be specified at each and every Task Order
Tel No. To be specified at each and every Task Order
Fax No. To be specified at each and every Task Order
e-mail To be specified at each and every Task Order
11.2(13) The works are Line Construction of 132kV, 275kV, 400kV,
765kV and 533Kv DC
11.2(14)  The following matters will be included in To be specified at each and every Task Order
the Risk Register
11.2(15)  The boundaries of the site are To be specified at each and every Task Order
11.2(16)  The Site Information is in Part 4: Site Information
11.2(19)  The Works Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 2 (two) weeks
2 The Contractor's main Data required by this section of the core
responsibilities clauses is provided by the Contractor in Part 2
and terms in italics used in this section are
identified elsewhere in this Contract Data.
3 Time
11.2(3) The completion date for the whole of the
works is To be specified at each and every Task Order
11.2(9) The key dates and the conditions to be Condition to be met key date
met are:
1 To be specified at each To be
: and every Task Order ' specified at
:  each and
' every Task
' Order
30.1 The access dates are: Part of the Site Date
1 To be specified at each To be
 and every Task Order ' specified at
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CONTRACT NO.

each and
 every Task
» Order

31.1

The Contractor is to submit a first
programme for acceptance within

4 (Four) weeks of the Contract Date.

31.2 The starting date is (Details to be specified at each and every Task
Order)
32.2 The Contractor submits revised
programmes at intervals no longer than 2 (Two) weeks.
35.1 The Employer is not willing to take over To be specified at each and every Task Order
the works before the Completion Date.
4 Testing and Defects
42.2 The defects date is 52 weeks after Completion of the whole of the
works for each Task order.
43.2 The defect correction period is Two (2) weeks
Defects which the Supervisor notifies may
jeopardise the performance of the works in use
is the shortest possible time starting
immediately after notification of the defect
Defects which the Supervisor notifies require
urgent attention is 48 (forty-eight) hours
starting immediately after notification of the
Defect, unless the parties, acting in good faith,
agree otherwise.
5 Payment
50.1 The assessment interval is between the 25th day of each successive
month.
51.1 The currency of this contract is the South African Rand.
51.2 The period within which payments are
made is sixty (60) days for contracts with a value
greater than R50 Million.
514 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
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6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
question, adjusted mutatis mutandis every 6
months thereafter and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard

Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.
6 Compensation events
60.1(13)  The place where weather is to be To be specified at each and every Task Order

recorded is:

The weather measurements to be
recorded for each calendar month are,

The weather measurements are supplied

by

The weather data are the records of past
weather measurements for each calendar

month which were recorded at:

and which are available from:

the cumulative rainfall (mm)

the number of days with rainfall more than 10
mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 09:00
hours South African Time

and these measurements:

South African Weather Services

To be specified at each and every Task Order

the South African Weather Bureau and
included in Annexure A to this Contract Data
provided by the Employer

60.1(13)  Assumed values for the ten year return As stated in Annexure A to this Contract Data
weather data for each weather provided by the Employer.
measurement for each calendar month
are: Note: If this arrangement is used, delete the rows above
for 60.1(13) and delete this note.

7 Title There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

8 Risks and insurance

80.1 These are additional Employer's risks To be specified at each and every Task Order.

PART C1: AGREEMENTS AND CONTRACT DATA
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9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

B Priced contract with bill of quantities

60.6 The method of measurement is as stated in Part C2.1, Pricing Assumptions.

1 Data for Option W1

W1.1 The Adjudicator is the person selected by agreement of the
parties from the ICE-SA Division (or its
successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed as contemplated
in clause W1.2(3) below. The failure to identify
or appoint a specific person to act as an
Adjudicator in terms of this clause shall not
operate as preventing a time bar defence

Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]
W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the

South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration.
W1.4(5)  The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be held is [Johannesburg] South Africa
The person or organisation who will
choose an arbitrator
- if the Parties cannot agree a choice or the Chairman for the time being or his nominee
- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.
12 Data for secondary Option
clauses
X1 Price adjustment for inflation The Contract Prices shall remain fixed and firm for

12 months period; thereafter the price will be

PART C1: AGREEMENTS AND CONTRACT DATA
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CONTRACT NO.

adjusted for inflation in terms of the Formula within
the pricing data. Note that at least 15 percent shall
be non-adjustable

X1.1(a)

The base date for indices is

Specified in the Request for Quotations during
the second stage of the panel execution
process.

X1.1(c)

The proportions used to calculate the
Price Adjustment Factor are:

Total

proport linked to index for Index prepared
ion ; » by

0.[] [e] [e]
0.[] [o]  [o]
0.[] [e] [l
0.[] [o] 15
0.0¢] |[o] 10
15% non-adjustable |

1.00

[where applicable for Task Orders whose
duration is greater than 12 (twelve) months]

The proportions and indices related to this
table will be specified at each and every
Request for Quotation during the second stage
of the panel execution process.

To be noted that 15% of the CPA will be fixed
and 85% varied in terms of the supplier’s
proposals on proportions to the indices.

X2

Changes in the law

There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X4

Parent company guarantee

There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X5

Sectional Completion

X5.1

The completion date for each section of
the works is:

Section : Description i Completion
: | date

1 : To be specified at ' To be
i each and every Task | specified at
! Order ' each and
: ' every Task

Order

PART C1: AGREEMENTS AND CONTRACT DATA
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X5 & X7  Sectional Completion and delay
damages used together
X7.1 Delay damages for late Completion of the ! !
X5.1 sections of the works are: section ! Description ' Amount per
: | day
1 | To be specified at . To be
i each and every Task | specified at
: Order : each and
' : every Task
: Order
Remainder of the works
The total delay damages payable by the 10% of the total of the Price for each Task
Contractor does not exceed: order
X13 Performance bond
X13.1 The amount of the performance bond is To be specified at each and every Task Order
X16 Retention (not used with Option F)
X16.1 The retention free amount is Zero
The retention percentage is To be specified at each and every Task Order
50% of the retention is payable when the whole
of the works is taken over on Completion and
the remainder is paid on the expiry of the
defects period which is 156 weeks after the
works has been taken over.
The SDL&l and Stability and CSl retention 2.5% of the total of the Prices for each Task
percentage is Order
(refer to C3 Works Information).
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer R0.0 (zero Rand)
for indirect or consequential loss is limited
to:
X18.2 For any one event, the Contractor's the amount of the deductibles relevant to the

liability to the Employer for loss of or
damage to the Employer’s property is
limited to:

event

X18.3 The Contractor's liability for Defects due to

his design which are not listed on the
Defects Certificate is limited to

The greater of

the total of the Price at Task Order award stage

and

e the amounts excluded and unrecoverable
from the Employer’s assets policy for
correcting the Defect (other than the
resulting physical damage which is not
excluded) plus the applicable deductible as
at contract date.

PART C1: AGREEMENTS AND CONTRACT DATA
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X18.4 The Contractor’s total liability to the

Employer for all matters arising under or in

connection with this contract, other than
excluded matters, is limited to:

the total of the Prices other than for the
additional excluded matters.

The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

Defects due to his design which arise before
the Defects Certificate is issued,

Defects due to manufacture and fabrication
outside the Site,

loss of or damage to property (other than the
works, Plant and Materials),

death of or injury to a person and

infringement of an intellectual property right.

The above is applicable to all Task Orders

X18.5 The end of liability date is

(i) 7 (Seven) years after the defects date for
latent Defects and

(ii) the date on which the liability in question
prescribes in accordance with the Prescription
Act No. 68 of 1969 (as amended or in terms of
any replacement legislation) for any other
matter.

A latent Defect is a Defect which would not
have been discovered on reasonable
inspection by the Employer or the Supervisor
before the defects date, without requiring any
inspection not ordinarily carried out by the
Employer or the Supervisor during that period.
If the Employer or the Supervisor do undertake
any inspection over and above the reasonable
inspection, this does not place a greater
responsibility on the Employer or the
Supervisor to have discovered the Defect.

The above is applicable to all Task Orders

Z The Additional conditions of contract

are

Z1 to Z15 always apply.

21 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person

without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

PART C1: AGREEMENTS AND CONTRACT DATA
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Z2 Joint ventures

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Project
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Project Manager
within thirty days of the notification or as otherwise instructed by the Project Manager.

Z3.3 Where, as a result, the Contractor’'s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Works.

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Z4 Confidentiality

Z4.1 The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Project Manager.

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
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Z4.5
Z5

Z51
Z6

Z6.1

Z6.2
7

Z7 1

Z7.2

Z7.3
Z8

Z8.1

written consent of the Project Manager. All rights in and to all such images vests exclusively in
the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of
rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm
such agreement in writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Project Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Works Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Delete from the last sentence in core clause 61.3, “unless the Project Manager should have
notified the event to the Contractor but did not”.
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29

Z210

211

212

291

Z29.2

Z10.1

Z11.1

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor's entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the
Employer’s liability under the indemnity is limited.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

or had a business rescue order granted against it.

Addition to secondary Option X7 Delay damages (if applicable in this contract)

If the amount due for the Contractor's payment of delay damages reaches the limits stated in
this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may
terminate the Contractor’s obligation to Provide the Works using the same procedures and
payment on termination as those applied for reasons R1 to R15 or R18 stated in the
Termination Table.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party = means, as the context requires, any party, irrespective of whether it is the Contractor or

a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the

property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal purpose,
Action including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of a
Party joint venture, or its employees, agents, or Subcontractor or the Subcontractor’s

employees,

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service

to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts to
Action

mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

Obstructive means a Committing Party unlawfully or illegally destroying, falsifying, altering or
Action

Prohibited

Action

concealing information or making false statements to materially impede an investigation
into allegations of Prohibited Action, and

means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent
Action or Obstructive Action.
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2121

this contract or in execution thereof.

A Committing Party may not take any Prohibited Action during the course of the procurement of

Z12.2 The Employer may terminate the Contractor's obligation to Provide the Services if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in court
or in any other similar process, of such Prohibited Action before the Employer can terminate the
Contractor's obligation to Provide the Services for this reason.

2123

If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the

amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z12.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.
Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.

Z13 Insurance

Z131

Insurance cover 84

84.1

84.2

84.3

Replace core clause 84 with the following:

When requested by a Party, the other Party provides certificates from his
insurer or broker stating that the insurances required by this contract are

in force.

The Contractor provides the insurances stated in the Insurance Table A.

The insurances provide cover for events which are at the Contractor's risk
from the starting date until the earlier of Completion and the date of the

termination certificate.

INSURANCE TABLE A

Insurance against

Minimum amount of cover or minim
limit of indemnity

Loss of or damage to the works, Plant
and Materials

The replacement cost where not
covered by the Employer’s insuranct

The Employer’s policy deductible, as
Contract Date, where covered by the
Employer’s insurance

Loss of or damage to Equipment

The replacement cost

Liability for loss of or damage to
property (except the works, Plant and
Materials and Equipment) and liability
for bodily injury to or death of a person
(not an employee of the Contractor)
caused by activity in connection with
this contract

Loss of or damage to property

Employer’s property
The replacement cost where not
covered by the Employer’s insuranci

The Employer’s policy deductible, as
Contract Date, where covered by the
Employer’s insurance

Other property
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The replacement cost

Bodily injury to or death of a person
The amount required by applicable law

Liability for death of or bodily injury to The amount required by the applicable
employees of the Contractor arising out | law

of and in the course of their
employment in connection with this
contract

Z13.2 Replace core clause 87 with the following:
The Employer provides the insurances stated in the Insurance Table B.

INSURANCE TABLE B

Insurance against or name | Minimum amount of cover or minimum |

of policy of indemnity

Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document

General and Public Liability Per the insurance policy document

Transportation (Marine) Per the insurance policy document

Motor Fleet and Mobile Plant | Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and | Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Z14 Nuclear Liability

Z14.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa
and is the holder of a nuclear licence in respect of the KNPS.

Z14.2 The Employer is solely responsible for and indemnifies the Contractor or any other person
against any and all liabilities which the Contractor or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the
presence of the Contractor or that person or any property of the Contractor or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.

Z14.3 Subject to clause Z14.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer or of a person acting on behalf of the
Employer.
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Z14.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

Z14.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Z15 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA
ACM

AL

Ambient Air

Compliance
Monitoring

OEL

Parallel
Measurements

Safe Levels

Standard

SANAS

TWA

means approved asbestos inspection authority.
means asbestos containing materials.

means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos
fibres per ml of air measured over a 4 hour period. The value at which proactive
actions is required in order to control asbestos exposure to prevent exceeding the
OEL.

means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

means ccompliance sampling used to assess whether or not the personal
exposure of workers to regulated asbestos fibres is in compliance with the
Standard’s requirements for safe processing, handling, storing, disposal and
phase-out of asbestos and asbestos containing material, equipment and articles.

means ooccupational exposure limit.

means mmeasurements performed in parallel, yet separately, to existing
measurements to verify validity of results.

means airborne asbestos exposure levels conforming to the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

means the Employer's Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

means the South African National Accreditation System.
means the average exposure, within a given workplace, to airborne asbestos

fibres, normalised to the baseline of a 4 hour continuous period, also applicable to
short term exposures, i.e. 10-minute TWA.

Z15.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
with HSG248 and monitored according to HSG173 and OESSM.

Z15.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail.
All measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of
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216

Z15.3

Z15.4

Z15.5

Z15.6

215.7

Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements
and related control measures at the Contractor's expense. For the purposes of compliance
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z15.1. Control measures conform to the requirements
stipulated in the AAlIA-approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration
of above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor's personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer's expense, and
conducted in line with South African legislation.

Task Order

A Task Order under this contract is the Employer’s instruction to carry out a task in the Task Order. A Task
Order includes:

e A detailed description of the work in the Task,

e A priced list of items of work in the Task in which items taken from the Task schedule are identified,

e The starting and completion date for the Task, and

e The total of the prices for the Task

The Contractor considers, acknowledges and accepts a Task Order in writing, which acceptance would
signify its agreement with the contents. The parties agree that the Task Order shall be subject to the
provisions of the Contract.

217.

Substitute core clause 24.1 to read as follows: The Contractor either employs each key person, and

all supporting persons named to do the job stated in the Tender submitted by the Contractor or
employs a replacement person who has been accepted by the Project Manager. The Contractor
submits the name, relevant qualifications, and experience of a proposed replacement person to the
Project Manager for acceptance. A reason for not accepting the person is that his qualifications and
relevant experience are not as good as those of the person who is to be replaced.
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Annexure A: One-in-ten-year-return weather data obtained from SA

Weather Bureau for [weather station]

If any one of these weather measurements recorded within a calendar month, before the Completion Date
for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the
amount stated below then the Contractor may notify a compensation event.

Weather measurement

Month

Cumulative
rainfall (mm)

Number of

days with rain

more than
10mm

Number of
days with min
airtemp<0
deg.C

Number of
days with snow
lying at 08:00
CAT

[Other
measurements
if applicable]

January

[e]

[e]

[e]

[e]

February

[e]

[e]

[e]

[e]

March

[e]

[e]

[e]

[e]

April

[e]

[e]

[e]

[e]

May

[e]

[e]

[e]

[e]

June

[e]

[e]

[e]

[e]

July

[e]

[e]

[e]

[e]

August

[e]

[e]

[e]

[e]

September

[e]

[e]

[e]

[e]

October

[e]

[e]

[e]

[e]

November

[e]

[e]

[e]

[e]

December

[e]

[e]

[e]

[e]

Only the difference between the more adverse recorded weather and the equivalent measurement given
above is taken into account in assessing a compensation event.
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C1.2 Contract Data

Part two - Data provided by the Contractor

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause

Statement

Data

10.1

The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8)

The direct fee percentage is

The subcontracted fee percentage is

(To be agreed at task order stage)

(To be agreed at task order stage)

11.2(18)

The working areas are the Site and

TBA

241

The Contractor's key persons are:
1 Name:
Job:
Responsibilities:
Qualifications:
Experience:
2 Name:
Job
Responsibilities:
Qualifications:

Experience:

11.2(3)

The completion date for the whole of the
works is

(To be agreed at task order stage)

11.2(14)

The following matters will be included in
the Risk Register

(To be agreed at task order stage)

11.2(19)

The Works Information for the Contractor's
design is in:

(To be agreed at task order stage)

31.1

The programme identified in the Contract
Data is

(To be agreed at task order stage)

B

Priced contract with bill of quantities

11.2(21)

The bill of quantities is in

(To be agreed at task order stage)
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11.2(31) | The tendered total of the Prices is (To be agreed at task order stage)
(To be agreed at task order stage)
Note “SCC” means Schedule of Cost Components
Data for Schedules of Cost starting on page 60, and “SSCC” means Shorter
Components Schedule of Cost Components starting on page 63
of ECC3 (April 2013).
B Priced contract with bill of quantities Data for the Shorter Schedule of Cost
Components
41in The percentage for people overheads is:
SSCC
21in The published list of Equipment is the last

SSCC edition of the list published by

The percentage for adjustment for

(To be agreed at task order stage)

Equipment in the published list is Minus %
22in The rates of other Equipment are: Equipment Size or Rate
SSCC | capacity
Task Order Stage :
61in The hourly rates for Defined Cost of ;
SSCC design outside the Working Areas are Category of employee  Hourly rate

Note: Hourly rates are estimated ‘cost to

Please insert another schedule if foreign
resources may also be used

company of the employee’ and not selling rates.

(To be agreed at task order
stage)

62 in The percentage for design overheads is %
SSCC

63 in The categories of desigh employees

SSCC whose travelling expenses to and from the

Working Areas are included in Defined
Cost are:

(To be agreed at task order stage)
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C1.3 Forms of Securities

Pro formas for Bonds & Guarantees (To be specified at each and every Task Order if
Applicable).

For use with the NEC3 Engineering & Construction Contract

[Note to contract compiler:
Once it has been decided which securities are required for this contract delete from this file the ones
not required, revise the notes below accordingly and delete this note.]

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:

Option X4: Parent company guarantee
Option X13: Performance Bond
Option X14: Advanced payment to the Contractor

Each of these secondary Options requires a bond or guarantee “in the form set out in the Works
Information”.  Pro forma documents for these bonds and guarantees are provided here for convenience
but are to be treated as part of the Works Information.

Option X16: Retention (not used with Option F)
The Contractor may provide a Retention Money Guarantee in the form stated here. When the Employer
receives and accepts a Retention Money Guarantee exactly in the form stated he will instruct the Project

Manager not to assess any amount be retained in terms of secondary Option X16.

The Contractor shall guarantee his SDL&I Obligations by providing the Employer with an SDL&l Guarantee
in the form provided here.

[Note to contract compiler: If there are no SDL&I Obligations in this contract, delete the above
statement]

The organisation providing the bond / guarantee does so by copying the pro forma document onto his
letterhead without any change to the text or format and completing the required details. The completed
document is then given to the Employer within the time stated in the contract.
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Pro forma Parent Company Guarantee (for use with Option X4)
(To be specified at each and every Task Order if Applicable).
(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company)
Eskom Holdings SOC Ltd
Megawatt Park
Maxwell Drive
Sandton
Johannesburg Date:

Dear Sirs,

Parent Company Guarantee for Contract No
With reference to the above numbered contract made or to be made between

Eskom Holdings SOC Ltd (the Employer) and

{Insert registered name and address of the Contractor}
(the Contractor), for

{Insert details of the works from the Contract Data} (the works).

I/We the undersigned

on behalf of the Contractor's
parent company

of physical address

and duly authorised thereto do hereby unconditionally guarantee to the Employer that the Contractor shall
Provide the Works in accordance with the above numbered Contract.

1.

If for any reason the Contractor fails to Provide the Works, we hereby agree to cause to Provide the Works
at no additional cost to the Employer.

If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure such
performance (whether or not the Agreement be formally determined). The Employer is to notify us and we
shall indemnify the Employer for any additional cost or expense it incurs.

Our liability shall be as primary obligor and not merely as surety and shall not be impaired or discharged
by reason of any arrangement or change in relationship made between the Contractor and the Employer
and/or between us and Contractor; nor any alteration in the obligations undertaken by the Contractor or in
the terms of the Agreement; nor any indulgence, failure, delay by you as to any matter; nor any dissolution
or liquidation or such other analogous event of the Contractor.

The Employer shall not be obliged before taking steps to enforce the terms of this Deed of Guarantee to
obtain judgement against the Contractor in any court or other tribunal, to make or file any claim in
liquidation (or analogous proceedings) or to seek any remedy or proceed first against the Contractor.

This Deed of Guarantee shall be governed by and construed in accordance with the laws of the Republic
of South Africa and we hereby submit to the non-exclusive jurisdiction of the High Court of South Africa.
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Signed at on this day of 200_

Signature(s)

Name(s) (printed)

Position in parent company

Signature of Witness(s)

Name(s) (printed)
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Pro forma Performance Bond — Demand Guarantee (for use with
Option X1 3) (To be specified at each and every Task Order if Applicable)

(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company)

Eskom Holdings SOC Ltd
Megawatt Park
Maxwell Drive
Sandton
Johannesburg Date:
Dear Sirs
Reference No. [e] [Drafting Note: Bank reference number to be inserted]
Performance Bond — Demand Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: ...... [Drafting Note: Contractor contract reference number to be inserted]

In this Guarantee the following words and expressions shall have the following meanings:-

“Bank” - means [e], [#] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be inserted]
“Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

“Contract” — means the written agreement relating to the Project, entered into between Eskom and the
Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No. [.Jas amended,
varied, restated, novated or substituted from time to time; [Drafting Note: Signature Date and
Contract reference number to be inserted]

“Contractor” — means [e] a company registered in accordance with the laws of [e] under Registration Number
[e]. [Drafting Note: Name and details of Contractor to be inserted]

“Eskom” - means Eskom Holdings SOC Ltd, a company registered in accordance with the laws of the Republic
of South Africa under Registration Number 2002/015527/30].

“Expiry Date” - means the date on which the Defects Certificate is issued in terms of the Contract.
“Guaranteed Sum” - means the sum of R [e] ([e] Rand);
“Project” - means [insert if applicable.].

At the instance of the Contractor, we the undersigned and , in our
respective capacities as and of the Bank, and duly authorized thereto,
confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the proper
performance by the Contractor of all of its obligations in terms of and arising from the Contract and
hereby undertake to pay to Eskom, on written demand from Eskom received prior to the Expiry Date,
any sum or sums not exceeding in total the Guaranteed Sum.

A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:

be signed on behalf of Eskom by a Group Executive, Divisional Executive, Senior General Manager, General
Manager or its delegate;

state the amount claimed (“the Demand Amount’);

state that the Demand Amount is payable to Eskom in the circumstances contemplated in the Contract.
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Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as principal and
not as surety and the Bank’s obligation/s to make payment:

is and shall be absolute provided demand is made in terms of this bond in all circumstances; and
is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.
The Bank’s obligations in terms of this Guarantee:

shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed Sum;
and

shall not be discharged and compliance with any demand for payment received by the Bank in terms hereof
shall not be delayed, by the fact that a dispute may exist between Eskom and the Contractor.

Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, without advising
us and without affecting our liability under this Guarantee. This includes, without limitation, any
extensions, indulgences, release or compromise granted to the Contractor or any variation under or
to the Contract.

Should Eskom cede its rights against the Contractor to a third party where such cession is permitted under the
Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom under this
Guarantee on written notification to the Bank of such cession.

This Guarantee:

shall expire on the Expiry Date until which time it is irrevocable;

is, save as provided for in 0 above, personal to Eskom and is neither negotiable nor transferable;

shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof;

shall be regarded as a liquid document for the purpose of obtaining a court order; and

shall be governed by and construed in accordance with the law of the Republic of South Africa and shall be
subject to the jurisdiction of the Courts of the Republic of South Africa.

Any claim which arises or demand for payment received after expiry date will be invalid and unenforceable.
The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at the

Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:
Bank’s seal or stamp
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Pro forma Advanced Payment Bond (for use with Option X14) (1o

be specified at each and every Task Order if Applicable).

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Bond)
Eskom Holdings Limited
Megawatt Park
Maxwell Drive

Sandton
Johannesburg Date:

Dear Sirs,

Advanced Payment Bond for Contract No.
With reference to the above numbered contract made or to be made between

Eskom Holdings SOC Limited (the Employer) and

{Insert registered name and address of the Contractor}
(the Contractor), for

{Insert details of the works from the Contract Data} (the works).

I/We the undersigned

on behalf of the Surety

of physical address

and duly authorised thereto do hereby bind ourselves as Surety and co-principal debtors in solidum for the due
and proper repayment by the Contractor to the Employer of the advanced payment made by the Employer to
the Contractor under the Contract, and for all losses and expenses that may be suffered or incurred by the
Employer as a result of non-payment by the Contractor, subject to the following conditions

1.

The terms Employer, Contractor, and the works have the meaning as assigned to them by the conditions
of contract listed in the Contract Data for the aforesaid Contract.

We renounce all benefits from the legal exceptions "Benefit of Excussion and Division", "No value
received" “Revision of Accounts”, “Cession of Action” and any other exceptions which might or could be
pleaded against the validity of this bond, with the meaning and effect of which exceptions we declare
ourselves to be fully acquainted.

The Employer has the absolute right to arrange his affairs with the Contractor in any manner which the
Employer deems fit and without being advised thereof the Surety shall not have the right to claim his
release on account of any conduct alleged to be prejudicial to the Surety. Without derogating from the
foregoing compromise, extension of the construction period, indulgence, release or variation of the
Contractor's obligation shall not affect the validity of this Advance Payment bond.

This bond expires on the date when the Surety receives a notice from the Project Manager stating that the
advanced payment has been repaid to the Employer in terms of the Contract or liquidated by deductions
from other payments due to the Contractor.

The amount of the bond shall be payable to the Employer upon the Employer's demand and no later than
7 days following the submission to the Surety of a certificate signed by the Project Manager stating the
amount of the Employer's losses, damages and expenses incurred as a result of the non-performance
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aforesaid. The signed certificate shall be deemed to be conclusive proof of the extent of the Employer's
loss, damage and expense.

6. Our total liability hereunder shall not exceed the sum of ..........c.cc.ccooeenis (R ) which is equal
to the advance payment.

7. This Advanced Payment Bond is neither negotiable nor transferable and is governed by the laws of the
Republic of South Africa.

Signed at on this day of 200_

Signature(s)

Name(s) (printed)

Position in Surety company

Signature of Witness(s)

Name(s) (printed)
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Pro forma Retention Money Guarantee (may be used when
Option X16 applies) (To be specified at each and every Task Order if Applicable).

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)

Eskom Holdings SOC Limited

Megawatt Park

Maxwell Drive

Sandton

Johannesburg Date:
Dear Sirs
Reference No. [e] [Drafting Note: Bank reference number to be inserted]
Retention Money Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ]: Contract Reference: [Drafting Note: Contractor contract reference number to be inserted]

1. In this Guarantee_the following words and expressions shall have the following meanings:-

1.1 “‘Bank” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be inserted]

1.2 “Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

1.3 “Contract” — means the written agreement relating to the Project, entered into between Eskom
and the Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No. .......... as

amended, varied, restated, novated or substituted from time to time; [Drafting Note: Signature
Date and Contract reference number to be inserted]

14 “Contractor” — means [e] a company registered in accordance with the laws of [e] under
Registration Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

1.5 “Eskom” - means Eskom Holdings SOC Limited, a company registered in accordance with the
laws of the Republic of South Africa under Registration Number 2002/015527/30

1.6 “Expiry Date” - means the date on which the Defects Certificate is issued in terms of the Contract.

1.7 “Guaranteed Sum” - means the sum of R [e] ([#] Rand); [Drafting Note: Insert amount of Retention
Money Guarantee.].

1.8 “Project” -meansthe............cooiiiiiii,
2. At the instance of the Contractor, we the undersigned and ,in
our respective capacities as and of the Bank, and duly authorized

thereto, confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the proper
performance by the Contractor of all of its obligations in terms of and arising from the Contract and
hereby undertake to pay to Eskom, on written demand from Eskom received prior to the Expiry Date,
any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:
3.1 be signed on behalf of Eskom by a director of Eskom or his authorised delegate.

3.2 state the amount claimed (“the Demand Amount’);

3.3 state that the Contractor has failed to carry out his obligation(s) to rectify certain defect(s) for
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which he is responsible under the Contract (and the nature of such defect(s)) alternatively that
the Demand Amount is payable to Eskom in the circumstances contemplated in the Contract.

4, Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as
principal and not as surety and the Bank’s obligation/s to make payment:
4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; and
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.
5. The Bank’s obligations in terms of this Guarantee:
5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the
Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank in
terms hereof shall not be delayed by the fact that a dispute may exist between Eskom and the
Contractor.

6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting our liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any
variation under or to the Contract.

7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted
under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom under
this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:

8.1 shall expire on the Expiry Date until which time it is irrevocable;

8.2 is, save as provided for in 0 above, personal to Eskom and is neither negotiable nor transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry

hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa

and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and

unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee
at the Bank’s Address.

Signed at Date Bank’s seal or stamp

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:
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Pro forma SDL&l Guarantee (To be specified at each and every Task Order if
Applicable).

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)
Eskom Holdings Limited
Megawatt Park
Maxwell Drive
Sandton
Johannesburg Date:
Dear Sirs
Reference No. [e] [Drafting Note: Bank reference number to be inserted]

Pro-Forma SDL&I Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: [e] [Drafting Note: Contractor contract reference number to be inserted]

1. In this Guarantee the following words and expressions shall have the following meanings:-
1.1 “Bank” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be inserted]
1.2 “‘Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]
1.3 “Contract” — means the written agreement relating to the Project, entered into between the

Employer and the Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No. [e]
as amended, varied, restated, novated or substituted from time to time; [Drafting Note: Signature
Date and Contract reference number to be inserted]

14 “Contractor’ — means [e] a company registered in accordance with the laws of [e] under
Registration Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

1.5 “Contractor’'s SDL&I Obligations” — means the Contractor’'s SDL&| Obligations under and as
defined in the Contract.

1.6 “Employer’ - means Eskom Holdings Limited, a company registered in accordance with the laws
of the Republic of South Africa under Registration Number 2002/015527/06.

1.7 “Expiry Date” - means the [e] day of [e] 200[e]; [Drafting Note: anticipated date of issue of SDL&I
Performance Certificate to be inserted.]
1.8 “Guaranteed Sum” - means the sum of R [e] ([e] Rand);
1.9 “Project” —means the ................c.oceiits
2. At the instance of the Contractor, we the undersigned and ,in
our respective capacities as and of the Bank, and duly authorized

thereto, confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for
the proper performance by the Contractor of the Contractor’'s SDL&l Obligations and hereby
undertake to pay to the Employer, on written demand from the Employer received prior to the Expiry
Date, any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:
3.1 state the amount claimed (“the Demand Amount’);
3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in

the Contract.

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 33 C1.3 ECC3 PROFORMA GUARANTEES



NTCSA SOC Ltd CONTRACT NUMBER
PANEL B OF LINE CONSTRUCTION FOR 132KV, 275KV, 220KV, 400KV, 765KV AND 533KV FOR TRANSMISSION DIVISION

4, Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as
principal and not as surety and the Bank’s obligation/s to make payment:

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; and
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.

5. The Bank’s obligations in terms of this Guarantee:

5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the

Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank in
terms hereof shall not be delayed, by the fact that a dispute may exist between the Employer and
the Contractor.

6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees
fit, without advising us and without affecting our liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any
variation under or to the Contract.

7. Should the Employer cede its rights against the Contractor to a third party where such cession is
permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights
of the Employer under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:
8.1 shall expire on the Expiry Date until which time it is irrevocable;
8.2 is, save as provided for in 0 above, personal to the Employer and is neither negotiable nor

transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry
hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa

and shall be subject to the jurisdiction of the courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and

unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee
at the Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:
Bank’s seal or stamp

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 34 C1.3 ECC3 PROFORMA GUARANTEES



NTCSA SOC Ltd CONTRACT NO.
PANEL B OF LINE CONSTRUCTION FOR 132KV, 275KV, 220KV, 400KV, 765KV AND 533KV FOR TRANSMISSION DIVISION

PART 2: PRICING DATA
ECC3 Option B

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option B 36
C2.2 | The bill of quantities 37
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C2.1 Pricing assumptions: Option B

How work is priced and assessed for payment
Clause 11 in NEC3 Engineering and Construction Contract (ECC3) Option B states:

Identified and 11

defined terms 11.2 (21) The Bill of Quantities is the bill of quantities as changed in accordance
with this contract to accommodate implemented compensation events and
for accepted quotations for acceleration.

(28) The Price for Work Done to Date is the total of

the quantity of the work which the Contractor has completed for each item in
the Bill of Quantities multiplied by the rate and

a proportion of each lump sum which is the proportion of the work covered
by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or be
covered by immediately following work.

(31) The Prices are the lump sums and the amounts obtained by multiplying
the rates by the quantities for the items in the Bill of Quantities.

This confirms that Option B is a re-measurement contract and the bill comprises only items measured using
quantities and rates or stated as lump sums. Value related items are not used. Time related items are items
measured using rates where the rate is a unit of time.

Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that specifications and descriptions of the work or any constraints on how it is to
be done are not included in the Bill, but in the Works Information. This is further confirmed by Clause 20.1
which states, “The Contractor Provides the Works in accordance with the Works Information”. Hence the
Contractor does not Provide the Works in accordance with the Bill of Quantities. The Bill of Quantities is only
a pricing document.

Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract Guidance
Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.

There is no general provision in Option B for payment for materials on Site before incorporation into the
works. If secondary Option X14 Advanced payment has not been used then the tendering contractor may
obtain the same effect by inserting appropriate items in the method related charges where the method of
measurement allows, or alternatively making allowance in the rates of the bill of quantities for the financing
of Plant and Materials until they are incorporated in the works.

When compensation events arise, the default position is that the Bill of Quantities is not used to calculate
the cost effect of the event. Defined Cost and the resulting Fee is used and Defined Cost includes all
components of cost which the Contractor is likely to incur, including so called P & G items. Rates and lump
sums from the Bill of Quantities, or from any other source, may be used instead of Defined Cost and the
Fee only if the Contractor and Project Manager agree. If they are unable to agree, then Defined Cost plus
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Fee is used.
Measurement and payment

Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation Unit

% percent

h hour

ha hectare

kg kilogram

ki kilolitre

km kilometre

km-pass kilometre-pass
kPa kilopascal

kW kilowatt

I litre

m metre

mm millimetre

m? square metre
m2-pass square metre pass
m3 cubic metre

m3-km cubic metre-kilometre
MN meganewton
MN.m meganewton-metre
MPa megapascal

No. number

sum Lump sum

t tonne (1000kg)

General assumptions

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has
been made in the quantities for waste.

The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully inclusive of
all work, risks, liabilities, obligations, overheads, profit and everything necessary as incurred or
required by the Contractor in carrying out or providing that item.

An item against which no Price is entered will be treated as covered by other Prices or rates in the bill of
quantities.

The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the actual
amount of work to be done. The quantities of work assessed and certified for payment by the
Project Manager at each assessment date will be used for determining payments due.

The short descriptions of the items of payment given in the bill of quantities are only for the purposes of
identifying the items. Detail regarding the extent of the work entailed under each item is provided
in the Works Information.

Departures from the method of measurement
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Amplification of or assumptions about measurement items

The following is provided to assist in the interpretation of descriptions given in the method of measurement.
In the event of any ambiguity or inconsistency between the statements in the method of measurement and
this section, the interpretation given in this section shall be used.
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C2.2 the bill of quantities

Use this page as a summary page or as a cover page to the bill of quantities.
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C3.1: EMPLOYER’S WORKS INFORMATION
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Description of the works

Executive overview

To be specified at each and every Task Order

Employer’s objectives and purpose of the works

To be specified at each and every Task Order

Interpretation and terminology

The following abbreviations are used in this Works Information:

Abbreviation | Meaning given to the abbreviation

AFC Approved for construction

OBL Outside battery limits

Management and start up.

Management meetings

To be specified at each and every Task Order
Regular meetings of a general nature may be convened and chaired by the Project Manager as follows:

To be specified at each and every Task Order

Title and purpose Approximate time & | Location Attendance by:
interval
Risk register and Weekly on at

compensation events

Overall contract progress | Monthly on at_ Employer, Contractor,
and feedback Supervisor,and

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so
specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.
Records of these meetings shall be submitted to the Project Manager by the person convening the meeting
within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened
the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions
under the contract as these shall be done separately by the person identified in the conditions of contract to
carry out such actions or instructions.
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Documentation control

To be specified at each and every Task Order

Health and safety risk management

To be specified at each and every Task Order

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Works Information.

Environmental constraints and management

To be specified at each and every Task Order

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

Quality assurance requirements

To be specified at each and every Task Order

Programming constraints

To be specified at each and every Task Order

Contractor's management, supervision and key people

To be specified at each and every Task Order

Invoicing and payment

To be specified at each and every Task Order

Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated
in the Project Manager’s payment certificate.

The Contractor shall address the tax invoice to Eskom Holdings SOC Ltd and include on each invoice the
following information:

Name and address of the Contractor and the Project Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)
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Insurance provided by the Employer

To be specified at each and every Task Order

Contract change management

To be specified at each and every Task Order

Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the Project
Manager to receive and accept such bond or guarantee. Such withholding of payment due to the Contractor
does not affect the Employer’s right to termination stated in this contract.

Records of Defined Cost, payments & assessments of compensation events to be
kept by the Contractor

To be specified at each and every Task Order

Training workshops and technology transfer

To be specified at each and every Task Order
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Engineering and the Conftractor’'s design

To be specified at each and every Task Order

Employer’'s design

To be specified at each and every Task Order

Parts of the works which the Contractor is to design

To be specified at each and every Task Order

Procedure for submission and acceptance of Contractor’s design

To be specified at each and every Task Order

Other requirements of the Contractor’s design

To be specified at each and every Task Order

Use of Contractor’'s design

To be specified at each and every Task Order

Design of Equipment

To be specified at each and every Task Order

Equipment required to be included in the works

To be specified at each and every Task Order

As-built drawings, operating manuals and maintenance schedules

To be specified at each and every Task Order
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Procurement

To be specified at each and every Task Order

People
Minimum requirements of people employed on the Site

To be specified at each and every Task Order

BBBEE and preferencing scheme

To be specified at each and every Task Order

Supplier Development Localisation and Industrialisation (SDL&I)

To be specified at each and every Task Order

Subcontracting
Preferred subcontractors

To be specified at each and every Task Order

Subcontract documentation, and assessment of subcontract tenders

To be specified at each and every Task Order

Limitations on subcontracting

To be specified at each and every Task Order

Attendance on subcontractors

To be specified at each and every Task Order

Plant and Materials
Quality

To be specified at each and every Task Order

Plant & Materials provided “free issue” by the Employer
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To be specified at each and every Task Order

Contractor's procurement of Plant and Materials

To be specified at each and every Task Order

Spares and consumables

To be specified at each and every Task Order

Tests and inspections before delivery

To be specified at each and every Task Order

Marking Plant and Materials outside the Working Areas

To be specified at each and every Task Order

Contractor's Equipment (including temporary works).

To be specified at each and every Task Order

Cataloguing requirements by the Contractor

To be specified at each and every Task Order
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Construction

To be specified at each and every Task Order

Temporary works, Site services & construction constraints

Employer's Site entry and security control, permits, and Site regulations

To be specified at each and every Task Order

Restrictions to access on Site, roads, walkways and barricades

To be specified at each and every Task Order

People restrictions on Site; hours of work, conduct and records

To be specified at each and every Task Order

Health and safety facilities on Site

To be specified at each and every Task Order

Environmental controls, fauna & flora, dealing with objects of historical interest

To be specified at each and every Task Order

Title to materials from demolition and excavation

To be specified at each and every Task Order

Cooperating with and obtaining acceptance of Others

To be specified at each and every Task Order

Publicity and progress photographs

To be specified at each and every Task Order

Contractor's Equipment

To be specified at each and every Task Order
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Equipment provided by the Employer

To be specified at each and every Task Order

Site services and facilities

To be specified at each and every Task Order

Facilities provided by the Conftractor

To be specified at each and every Task Order

Existing premises, inspection of adjoining properties and checking work of Others

To be specified at each and every Task Order

Survey control and setting out of the works

To be specified at each and every Task Order

Excavations and associated water control

To be specified at each and every Task Order

Underground services, other existing services, cable and pipe trenches and covers

To be specified at each and every Task Order

Control of noise, dust, water and waste

To be specified at each and every Task Order

Sequences of construction or installation

To be specified at each and every Task Order

Giving notice of work to be covered up

To be specified at each and every Task Order
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Hook ups to existing works

To be specified at each and every Task Order

Completion, testing, commissioning and correction of Defects
Work to be done by the Completion Date

To be specified at each and every Task Order

On or before the Completion Date the Contractor shall have done everything required to Provide the Works
except for the work listed below which may be done after the Completion Date but in any case before the dates
stated. The Project Manager cannot certify Completion until all the work except that listed below has been
done and is also free of Defects which would have, in his opinion, prevented the Employer from using the
works and Others from doing their work.

Item of work To be completed by
As built drawings of Within days after
Completion

Performance testing of the works in use as specified in | See performance testing
paragraph of this Works Information. requirements.

Use of the works before Completion has been certified

To be specified at each and every Task Order

Materials facilities and samples for tests and inspections

To be specified at each and every Task Order

Commissioning

To be specified at each and every Task Order

Start-up procedures required to put the works into operation

In

To be specified at each and every Task Order

Take over procedures

To be specified at each and every Task Order
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Access given by the Employerfor correction of Defects

To be specified at each and every Task Order

Performance tests after Completion

To be specified at each and every Task Order

Training and technology transfer

To be specified at each and every Task Order

Operational maintenance after Completion

To be specified at each and every Task Order
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Plant and Materials standards and workmanship

To be specified at each and every Task Order

Investigation, survey and Site clearance

To be specified at each and every Task Order

Building works

To be specified at each and every Task Order

Civil engineering and structural works
To be specified at each and every Task Order
Electrical & mechanical engineering works

To be specified at each and every Task Order

Process control and IT works

To be specified at each and every Task Order

Other [as required]
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List of drawings

Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Note: Some drawings may contain both Works Information and Site Information.

Drawing number Revision Title
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C3.2 CONTRACTOR'S WORKS INFORMATION

This section of the Works Information will always be contract specific depending on the nature of the works.
It is most likely to be required for design and construct contracts where the tendering contractor will have
proposed specifications and schedules for items of Plant and Materials and workmanship, which once
accepted by the Employer prior to award of contract now become obligations of the Contractor per core
clause 20.1.

Typical sub headings could be
a) Contractor’s design

b) Plant and Materials specifications and schedules
c) Other

This section could also be compiled as a separate file.
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SECTION 37(2) AGREEMENT
CONCLUDED BETWEEN

............................................... [insert name of subsidiary or Eskom Holdings SOC Limited)]

(Name of contractor/supplier)

L [(insert name  of person  representing  contractor/supplier
company)representing  ......cccoeeiiiiiiiiii e [insert name of contractor/supplier], do hereby
acknowledge that ... [insert name of contractor/supplier] is an
employer in his/her own right, with duties as prescribed in the Occupational Health and Safety Act No. 85 of
1993 (“the Act”), as amended, and agree to ensure that all work will be performed and/or machinery or plant
used in accordance with the provisions of the Act.

lundertake that ... [insert name of contractor/supplier] shall strictly
adhere to, and ensure that his/her employees adhere to, the provisions of the Occupational Health and Safety
Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service .............c.ccoooiiiiiit. [insert brief details
of project/service, for example, name, contract/project number] ...............................

and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... (insert name of contractor/supplier) and [insert name of
subsidiary or Eskom Holdings SOC Limited] which will ensure compliance by ..............ccooiiiiiiiiiiiin,
[insert name of contractor/supplier] with the provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification, or waiver
of any of the provisions of this agreement or consent to any departure from these shall, in any manner, be of
any force or effect, unless confirmed in writing and signed by both parties, and such variation, modification,
waiver, or consent shall be effective only in the specific instance and for the specific purpose and to the extent
for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has the requisite

authority to do so.

Signed this ................oon day of ..o, 20 ., at
...................................................... (Place)

(FUlNa@me)..........cocuiieiiiiii e (Signature) .........ccccoveiiiiiiiiiiiiiiiiian, on
behalf of ... (Contractor/supplier)
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Contractor Responsible Manager (responsible for signing the contract on behalf of the

contractor/supplier)
Witnesses
1 PP
Signed this ... dayof ...oooeiiiiiii 20 at......... (Place)
(Fullname.............ccoiiiiiiiiii i, (Signature) ..........ccccoeviiiiiiiiiiiiiiiaa, on

behalf of [insert name of subsidiary or Eskom Holdings SOC Limited]
(Contracts and/or Project Manager or Representative)

Witnesses
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PART 4: SITE INFORMATION

Document Title No of
reference pages
This cover page 60
C4 | Site Information 61

Total number of pages
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PART 4: SITE INFORMATION (To be specified at each and
every Task Order.)

Core clause 11.2(16) states
“Site Information is information which

describes the Site and its surroundings and
is in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information.

Delete this note and others given in boxes like this one at final draft stage.

The compiler of this document should first consult the ECC3 2013 Guidance Notes page 24. Further notes
are given under each heading below.

Site Information is information about the Site at the time of tender upon which the tendering contractor bases
his prices. Itis fixed and does not include anything about what happens on the Site after award; that is
Works Information.

Site Information does not include weather data; that is included in the Contract Data.

If the Contractor subsequently encounters conditions which are different to those described here, he may be
entitled to notify a compensation event.

To be specified at each and every Task Order.

General description

Provide a general description of the Site and its location. Reference would probably be made to a drawing
showing the Site and its surroundings and the boundaries of the site as required by the Contract Data. It is
particularly important that details of surrounding buildings be provided where crane operation is likely to be
affected, or the works involve deep foundations adjacent to existing buildings.

To be specified at each and every Task Order.

Existing buildings, structures, and plant & machinery on the Site

If the works have interfaces or hook up points with existing facilities or comprise refurbishment of existing
facilities, provide full details of these so that the tendering contractor can plan his design and construction to
integrate with them as the Works Information requires. As built drawings of the existing facilities usually
provide the necessary information; such drawings can be listed here stating where they are located for the
Contractor’s use.

To be specified at each and every Task Order.

Subsoil information

Provide details of geotechnical reports, borehole records and test results for parts of the Site where
earthworks are required by this contract. These details may be referenced as an Annexure to this document
where they are extensive.

To be specified at each and every Task Order.
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Hidden services

Provide details about and drawings showing hidden services and underground structures. If accurate details
are not available state what assumptions are to be made by the Contractor concerning such services.

To be specified at each and every Task Order.

Other reports and publicly available information

This subsection may refer to mapping, hydro-graphic data, hydrological information, shipping movements,
tides and published papers or Geological Surveys that the tendering contractor may need to be able to
decide his method of working and programme and prepare any designs for which he would be responsible.

To be specified at each and every Task Order.
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