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	REQUEST FOR BID
ENGINEERING PROCUREMENT AND CONSTRUCTION / TURNKEY
	Form No: RW SCM 00048 F
Revision No: 03
Effective Date: February 2020



BID NUMBER: RW10397043/21

ENGINEERING, PROCUREMENT AND CONSTRUCTION FOR VARIOUS INFRASTRUCTURE PROJECTS AT RAND WATER’S PANFONTEIN SLUDGE DISPOSAL SITE. 










ANNEXURE C2.2: PRICING SCHEDULE








	



[bookmark: _Toc74320772]PART C2: PRICING DATA

[bookmark: _Toc74320773][bookmark: _Toc74320780]C2.1. PREAMBLE AND PRICING INSTRUCTIONS

	The prices and rates to be inserted in Bill of Quantities are to be the fully inclusive prices for the work described under the Price Schedules therein. Such prices and rates shall cover all costs and expenses that may be required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the tender is based, as well as overhead charges and profit. This shall include any documentation or attendance of mandatory safety induction. Reasonable prices shall be inserted, as these will be used as a basis for assessment of payment for additional work that may have to be carried out.

	The units of measurement described in the Bill of Quantities are in metric units.

	The items included in this Bill of Quantities are a guideline to the Contractor. It is the Contractor’s responsibility to thoroughly go through the entire set of documents provided and ensure that any items not included but are required to achieve the functional requirements of this contract are included under appropriate items in the BOQ. 

The rates and prices provided by the Contractor shall be fixed and firm. All prices offered and quoted must be inclusive of supply rates, install rates, delivery to and offloading on site, FAT Tests, site tests, commissioning and inspections during manufacture and site activities, even where Client needs to witness or be part of such FAT Tests inspections and commissioning. All certificates and test documents are inclusive in the quotes. FAT Tests, inspections and commissioning activities will be as per arrangements during project execution.

[bookmark: _Toc74320774]C2.2. PRICING SCHEDULES 

The Bidder is required to submit the following:
· Excel® format of the completed Pricing Schedule in a compact disc (CD) or USB flash drive.
· Printed format and signed version of the completed Pricing Schedule.



ANNEXURE C2.2.	PRICE SCHEDULES

C2.2.1.	PRICE SCHEDULE 1: CANAL LINING

PART 1: PRELIMINARY AND GENERAL COSTS

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	1.1
	Primary General Obligations, relating to the whole of the Works
	1
	Sum
	
	
	
	

	
1.2
	Site Facilities (including but not limited to provision of power supply for construction purposes)
	
1
	
Sum
	
	
	
	

	1.3
	Facilities for the Contractor
	1
	Sum
	
	
	
	

	1.4
	Facilities for the Engineer
	1
	Sum
	
	
	
	

	1.5
	Plant and Equipment
	1
	Sum
	
	
	
	

	1.6
	Project Management & Contract Administration
	1
	Sum
	
	
	
	

	1.7
	Contractual Obligations
	1
	Sum
	
	
	
	

	

1.8
	Documentation (,Mechanical, Electrical, Automation, Architectural and Civil) including but not limited to the list below:
	
	
	
	
	
	

	
1.8.1
	Design Documents (including Design Philosophy, Calculations, Drawings, Schedules, HAZOP, etc.)
	
1
	
Sum
	
	
	
	

	1.8.2
	Commissioning Documentation
	1
	Sum
	
	
	
	

	1.8.3
	Operating and Maintenance Manuals
	1
	Sum
	
	
	
	

	1.8.4
	Operators and maintenance team training manuals
	1
	Sum
	
	
	
	

	1.8.5
	Data Books
	1
	Sum
	
	
	
	

	1.9
	Full compliance to legislative requirements as well as Rand Water and external standards referred to in this contract document. This shall include but not limited to the list below:
	
	
	
	
	
	

	1.9.1
	Quality Plans and Control
	1
	
	Sum
	
	
	
	





	
1.9.2
	Rand Water and external standards referred to in this contract document
	
1
	
Sum
	
	
	
	
	

	1.9.3
	Skills Development
	1
	Sum
	
	
	
	
	

	1.9.4
	Social Responsibility - Community development initiatives
	1
	Sum
	
	
	
	
	

	1.9.5
	Other Legislative Requirements (Specify)
	1
	Sum
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
1.9.6
	Training of Rand Water Personnel 
	
1
	
Sum
	
	
	
	
	



	
	ENVIRONMENT
	
	
	
	
	
	
	

	1.10
	Administrative requirements as per environmental specification.
· Understanding of compliance
· Preparation of environmental file and work program approval.
· Preparations of method statements (management of all waste, keeping the site clean and weed free, final cleanup of site and campsite).
· Maintaining of auditing of site compliances
· Reporting of environmental incidence
· Signing off of work for payment
· Emergency preparedness retainment for external services
· Programme scheduling details of administrative matters:
	1
	Sum
	
	
	
	
	

	1.11
	Emergency preparedness funding
	

	1.11.1
	a) Provision for bee, snake and other fauna removal
	1
	Sum
	
	
	
	
	

	1.11.2
	b) Provision for hydrocarbon spillages that require intervention from professional clean up
	1
	Sum
	
	
	
	
	

	1.11.3
	c) Provision to clean up sewage spillages
	1
	Sum
	
	
	
	
	

	1.11.4
	d) Equipment for fire fighting
	1
	Sum
	
	
	
	
	

	1.11.5
	e) Call out of fire department
	1
	Sum
	
	
	
	
	

	1.12
	Environmental awareness and training
	

	1.12.1
	The rate for this item shall include costs for inductions and environmental awareness and
training
	1
	Sum
	
	
	
	
	

	1.12.2
	Social integration of the project
to the public
	1
	Sum
	
	
	
	
	




	1.12.3
	Signage The rate for this item must cover all expenses incurred in preparing signage at the entrance of the site offices indicating the following information
	1
	Sum
	
	
	
	
	

	1.12.4
	ECO details
	1
	Sum
	
	
	
	
	

	1.12.5
	Emergency numbers and provision for: – snake removal, bee removal, fire, large hydrocarbon spillages, sewerage spillages
	1
	Sum
	
	
	
	
	

	1.12.6
	Signage measuring a minimum of 30mmx30mm must also be made available for no go areas.
	1
	Sum
	
	
	
	
	

	1.12.7
	Barricading and demarcation
	1
	Sum
	
	
	
	
	

	1.12.8
	Pollution prevention and preservation of environmental resources
	1
	Sum
	
	
	
	
	

	1.12.9
	The sum for this item shall include costs for pollution prevention and preservation of environmental resources
	
	
	
	
	
	
	

	1.12.10
	a) Cleaning the site of litter and rubble
	1
	Sum
	
	
	
	
	

	1.12.11
	b)Weed control on site
	1
	Sum
	
	
	
	
	

	1.12.12
	c) Waste bins and receptacles that comply with the waste clauses of the
Environmental specification.
	1
	Sum
	
	
	
	
	

	1.12.13
	d) Appropriate skips for waste separation
	1
	Sum
	
	
	
	
	

	1.12.14
	e) General waste removal
	1
	Sum
	
	
	
	
	

	1.12.15
	f) Hazardous waste
removal
	1
	Sum
	
	
	
	
	

	1.12.16
	g) Recycled waste management
Waste removal
	1
	Sum
	
	
	
	
	




	1.12.17
	h) Spillage kits to clean up
spillages
	1
	Sum
	
	
	
	
	
	

	1.12.18
	i) Hard impervious surfaces for
storage of chemicals
	1
	Sum
	
	
	
	
	
	

	1.12.19
	j) Bunding facility for hazardous
products
	1
	Sum
	
	
	
	
	
	

	1.12.20
	k)	Labelled containers for
decanting of liquids
	1
	Sum
	
	
	
	
	
	

	1.12.21
	l) Drip trays for all vehicles
staying on site over night
	1
	Sum
	
	
	
	
	
	

	1.13
	Preservation of the environment: fauna, flora, scenic value, Archaeological
  artefacts
	

	1.13.1
	Erosion control and silt management The amount shall represent the costs associated with the practice of preventing or controlling wind or water erosion during construction. The erosion control measures must effectively prevent water pollution, soil loss, wildlife habitat loss and human property loss. The rate shall also include the costs of silt control where devices shall be designed to keep eroded soil on a construction site, so that it does not wash off and cause water pollution to a nearby stream,
River, lake, or dam.
	1
	Lump Sum
	
	
	
	
	
	

	1.13.2
	Final clean up and rehabilitation of the construction camp to the state in which it was prior to
commencement of work
	1
	Lump Sum
	
	
	
	
	
	

	1.13.3
	Appointment of an environmental officer
	1
	Sum
	
	
	
	
	
	

	Carried Forward
	
	
	





	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14
	OCCUPATIONAL HEALTH
AND SAFETY
	
	
	
	
	
	

	1.14.1
	Preparation of the Contractor's site specific Health and Safety
Plan
	1
	lump sum
	
	
	
	

	1.14.2
	Principal Contractor's initial obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	lump sum
	
	
	
	

	1.14.3
	Principal Contractor's time related obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	Sum
	
	
	
	

	1.14.4
	Provision of Personal Protective
Equipment (PPE)
	1
	lump
sum
	
	
	
	

	1.14.5
	Provision of a full time Construction Health and Safety Officer including annual membership fees with
SACPCMP and other training
	1
	Sum
	
	
	
	

	1.14.6
	Cost of medical certificates and
medical surveillance
	
	
	
	
	
	

	1.14.7
	(a) Initial (baseline) medical examinations
	1
	lump sum
	
	
	
	

	1.14.8
	(b) Periodic and exit examinations
	1
	lump sum
	
	
	
	

	1.14.9
	Induction training
	1
	lump
sum
	
	
	
	

	1.14.10
	Provision of First Aid Boxes to GSR requirements and other emergency safety equipment
such as fire extinguishers.
	1
	lump sum
	
	
	
	

	1.14.11
	Transportation of Workers
	1
	lump
sum
	
	
	
	

	1.14.12
	Welfare Facilities
	1
	lump
sum
	
	
	
	

	1.14.13
	Occupational Hygiene Surveys
	1
	lump
sum
	
	
	
	

	1.14.14
	Training
	1
	lump
sum
	
	
	
	

	1.14.15
	Security requirements
	1
	lump
sum
	
	
	
	

	1.14.16
	Fire Risk Assessment
	1
	lump
sum
	
	
	
	

	1.14.17
	Employee wellness programs
	1
	lump
sum
	
	
	
	

	1.14.18
	Drug and Alcohol Testing,
Policies and Procedures
	1
	lump
sum
	
	
	
	

	Carried Forward
	
	



	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.19
	Barricading
	1
	lump
sum
	
	
	
	

	1.14.20
	Safety notices and signs
	1
	lump
sum
	
	
	
	

	1.14.21
	SHE Incentives
	1
	lump
sum
	
	
	
	

	1.14.22
	COVID-19 Prevention and
Management
	1
	sum
	
	
	
	

	1.14.23
	Preparation of the Contractor's site specific COVID Plan & Risk Assessment including the recording & reporting of COVID statistics
	1
	sum
	
	
	
	

	1.14.24
	COVID-19 related training and education
	1
	sum
	
	
	
	

	1.14.25
	Non-Contact Digital Thermometer/calibrated
	1
	sum
	
	
	
	

	1.14.26
	Foot Operated hand sanitizer stand (adjustable for various bottles types - preferable the stand with signage “sanitize hands here" and 'Arrow “by the foot). At entrance points to site camps and construction sites and at the works area
	1
	sum
	
	
	
	

	1.14.27
	Hand Sanitizer Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch) - suitable for liquid and gel sanitizer. At hot spots namely kitchen, ablution, by shared office equipment boardrooms etc.
	1
	sum
	
	
	
	

	1.14.28
	Paper towel dispenser
	1
	sum
	
	
	
	

	1.14.29
	Hand Soap Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch). For the kitchen.
	1
	sum
	
	
	
	

	1.14.30
	Empty Sanitizer spray bottles (500ml )
	1
	sum
	
	
	
	

	1.14.31
	Water Container with Tap ( 25 Liters)
	1
	sum
	
	
	
	

	1.14.32
	Bio-hazard bin for Covid-19 waste ( 100 L)
	1
	sum
	
	
	
	

	1.14.33
	Provision of no touch/pedal refuse bins ( 50 L) for kitchen, dining rooms, & boardrooms
	1
	sum
	
	
	
	

	1.14.34
	Prefab Isolation Room near site camp entrance
	1
	sum
	
	
	
	

	1.14.35
	Face Shield for screeners/tester(s)
	1
	sum
	
	
	
	

	Carried Forward
	
	



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.36
	Covid-19 Awareness Signage Posters/Notice at entrances/social distancing floor
markings
	1
	Sum
	
	
	
	

	1.14.37
	Cloth masks ( 2 per employee)
	1
	Sum
	
	
	
	

	1.14.38
	Batteries for Thermometer &
Dispenser
	1
	Sum
	
	
	
	

	1.14.39
	Medical/Disinfectant (Alcohol) -
Wipes Canister (5L)
	1
	Sum
	
	
	
	

	1.14.40
	Full body Coverall with hood for
Screeners/testers ( 1 per day)
	1
	Sum
	
	
	
	

	1.14.41
	Examination Gloves for screeners/tester(s) ( Box of 100)
	1
	Sum
	
	
	
	

	1.14.42
	Screening stickers per day (Box
of 250)
	1
	Sum
	
	
	
	

	1.14.43
	Surgical Masks for suspected/sick person(s)
/Screeners/testers ( Box of 100)
	1
	Sum
	
	
	
	

	1.14.44
	Disinfection Control by Accredited professional services
(quarterly)
	1
	Sum
	
	
	
	

	1.14.44
	Disinfectant solutions for
surface ( 5L)
	1
	Sum
	
	
	
	

	1.14.45
	Hand Sanitizers solution for
refills ( 5 L)
	1
	Sum
	
	
	
	

	1.14.46
	Hand soap for refills (5L)
	1
	Sum
	
	
	
	

	1.14.47
	Personal Hand Sanitizer (carry
- 50ml)
	1
	Sum
	
	
	
	

	1.14.48
	Biological waste Skip Disposal
	1
	Sum
	
	
	
	

	1.14.49
	Adequate ventilation and
lighting during construction
	1
	lump
sum
	
	
	
	

	1.14.50
	Fall prevention & fall arrest
equipment management and maintenance
	1
	lump sum
	
	
	
	

	1.14.51
	Shoring/battering of excavation
	1
	lump
sum
	
	
	
	

	1.14.52
	Vetting of workers
	1
	lump
sum
	
	
	
	

	1.14.53
	Submission of the Health and Safety File (hard and soft
copies)
	1
	lump sum
	
	
	
	

	
	Quality
	
	
	
	
	
	

	1.14.54
	Preparation of the Contractor's Quality Management plan and Quality Control /Inspection and test plan per activity
	
1
	
Sum
	
	
	
	

	1.14.55
	Provision of Qualified Quality Control Officer
	
1
	
Sum
	
	
	
	

	1.14.56
	Provision of other quality assurance tests as per the Engineer request
	
1
	
Sum
	
	
	
	

	1.14.57
	The contractor to maintain and  provide the data pack (Document Management )
	
1
	
Sum
	
	
	
	

	1.14.58
	The contractor to provide calibrated testing and inspection equipments
	
1
	Sum
	
	
	
	

	
1.15
	
Technical Studies  
	
	
	
	
	
	

	
1.15.1
	
Service Detection 
	
1
	
Sum
	
	
	
	

	
1.15.2
	
Geotechnical Investigation 
	
1
	
Sum
	
	
	
	

	
1.15.3
	Topographical Studies 
	
1
	
Sum
	
	
	
	

	1.15.4
	Other ( Specify) 
	
1
	
Sum
	
	
	
	

	1.15.5
	Dealing with water
	1
	Sum
	
	
	
	

	1.15.6
	Provisional sum for standing time and  other requirements as directed by the Engineer
	Prov
	Sum
	

	
	1,000, 000
	00

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Carried Forward
	
	




C2.2.1	PRICE SCHEDULE 1: CANAL LINING 

PART 2: DESIGN WORK

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Complete Preliminary and Detailed Plant Design including minimum of three HAZOP Studies
	
	
	
	
	
	

	2.1
	Preliminary Design
	1
	Sum
	
	
	
	

	2.1.1
	Detail Design
	1
	Sum
	
	
	
	

	2.1.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.1.2- Summary of Price Schedules carried to plant summary		
	
	






C2.2.1	PRICE SCHEDULE 1: CANAL LINING 

PART 3: APPLICATIONS, AUTHORISATIONS AND PERMITS APPROVAL STAGE
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Applications, Authorizations and Permits Approval
	
	
	
	
	
	

	3.1
	Prepare and submit applications for all required Authorisations and Obtain Permits
	1
	Sum
	
	
	
	

	3.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.1.3- Summary of Price Schedules carried to plant summary
	
	





C2.2.1	PRICE SCHEDULE 1: CANAL LINING 
	
PART 4: PROCUREMENT, DELIVERY, MANUFACTURE AND PREPARATION

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	4
	Procurement, Deliver, Manufacture and Preparation
	
	
	
	
	
	

	4.1
	Civil Works
	1
	Sum
	
	
	
	

	4.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.1.4- Summary of Price Schedules carried to plant summary
	
	





C2.2.1	PRICE SCHEDULE 1: CANAL LINING 

PART 5: SITE ESTABLISHMENT, REFUBISHMENT OF EXISTING STRUCTURES AND CONSTRUCTION OF NEW INFRASTRUCTURE 
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Site Establishment, refurbishment of Existing Infrastructure and Construction of New Infrastructure
	
	
	
	
	
	

	5.1
	Civil Works
	1
	Sum
	
	
	
	

	5.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.1.5- Summary of Price Schedules carried to plant summary
	
	










C2.2.1	PRICE SCHEDULE 1: CANAL LINING 

PART 6: TESTING AND COMMISSIONING PHASE

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Testing and Commissioning Phase
	
	
	
	
	
	

	6.1
	Conduct test and commission the Canal Lining
	1
	Sum
	
	
	
	

	6.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.1.6- Summary of Price Schedules carried to plant summary
	
	






C2.2.1	PRICE SCHEDULE 1: CANAL LINING 

PART 7: PROVING PERIOD AND PEFORMANCE TESTING

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Proving Period and Performance Testing
	
	
	
	
	
	

	7.1
	Test performance after proving period
	1
	Sum
	
	
	
	

	7.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.1.7- Summary of Price Schedules carried to plant summary
	
	








C2.2.1	PRICE SCHEDULE 1: CANAL LINING 

PART 8: MAINTAIN THE CANAL LINING DURING THE DEFECTS LIABILITY PERIOD AND HANDOVER (INCLUDES COMPLETION AND SUBMISSION OF FINAL DOCUMENTATION)

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Handover

	
	
	
	
	
	

	8.1
	Maintain and Handover Canal Lining
	1
	Sum
	
	
	
	

	8.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.1.8- Summary of Price Schedules carried to plant summary
	
	































C2.2.1 	PRICE SCHEDULE 1: CANAL LINING 

PART 9: SOCIO ECONOMIC DEVELOPMENT 



	Item
No.
	Payment
Refers
	Description
	Unit
	Qty
	Rate
	Total
Amount

	
	
	PRICE SCHEDULE 10: SED
	
	
	
	

	10.1
	
	SKILLS DEVELOPMENT PROGRAM
	
	
	
	

	10.1.1
	
	Accredited training programmes are targeted which will provide the beneficiaries with significant and recognized credit value in accordance with the National Qualification Framework (NQF) (2.5% of Project Value - Sub Total A)
	Sum
	
	2.5%
	

	10.1.2
	
	Contractors mark-up on Item 10.1.1 above
	%
	
	1%
	

	
	
	
	
	
	
	

	10.2
	
	SOCIAL RESPONSIBILITY PROGRAM
	
	
	
	

	
	
	
	
	
	
	

	10.2.1
	
	Social Responsibility programs aimed at community development (1% of Project Value - Sub Total A)
	Sum
	
	
	

	10.2.2
	
	Contractors mark-up on Item 10.2.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.3
	
	COMMUNITY LIASON OFFICER
	
	
	
	

	10.3.1
	
	"Community Liason Officer. A key component in aiding the realisation of the SED objectives is effective community liaison with all the relevant role-players, structures, civic organisations and the community at large. (0.5% of Project Value - Sub Total A)
(The Bidder to input a sum that comprises teh salary that would be paid to the CLO)"
	Sum
	1
	
	

	10.3.2
	
	Contractors mark-up on Item 10.3.1
	%
	
	
	

	
	
	
	
	
	
	

	10.4
	
	SED ADMINISTRATION
	
	
	
	

	10.4.1
	
	Labour Management Services (1% of Project Value - Sub Total A)
	Sum
	
	1%
	

	10.4.2
	
	Contractors mark-up on Item 10.4.1 above
	%
	
	
	

	
	
	
	
	
	
	

	
	
	PARTICIPATION OF LOCAL ENTERPRICES
	
	
	
	

	
	
	Work Allocated to Local Enterprises  (Inclusive of P&G's and SHEQ) (Minimum 5% of Project Value) (Sub-Total A)
	Sum
	
	 
	 Rate Only 

	
	
	Contractors mark-up on Item 8.5.1 above
	%
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to
C2.2.1.8 - Summary of Price Schedules
	






PRICE SCHEDULE 1: CANAL LINING 
C2.2.1	SUMMARY OF PRICE SCHEDULE
	PRICE SCHEDULES
	TOTAL AMOUNT
R	c

	Total brought forward from C2.2.1 PART 1
	
	

	Total brought forward from C2.2.2 PART 2
	
	

	Total brought forward from C2.2.3 PART 3
	
	

	Total brought forward from C2.2.4 PART 4
	

	  Total brought forward from C2.2.5 PART 5
	
	

	  Total brought forward from C2.2.6 PART 6
	
	

	  Total brought forward from C2.2.7 PART 7
	
	

	  Total brought forward from C2.2.8 PART 8
	
	

	Total brought forward from C2.2.9 PART 9
	
	

	
	
	

	SUB TOTAL AMOUNT (A) EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISIONAL SUMS from C2.2.7 PART 7
	
	

	SUB TOTAL AMOUNT (B) EXCLUDING VALUE-ADDED TAX (VAT
	
	

	SOCIAL ECONOMIC DEVELOPMENT from C2.2.8 PART 8
	
	

	TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISION FOR VALUE ADDED TAX (VAT) AT 15%
	
	

	TOTAL AMOUNT TAKEN TO SECTION G – THE LETTER OF TENDER
	
	

	
TOTAL AMOUNT (in words)*:

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………
	
	





NOTE: FAILURE TO TRANSFER THE WORDED AMOUNT TO AND TO SIGN THE LETTER OF TENDER SECTION OF THIS DOCUMENT SHALL RESULT IN THE TENDER BEING DEEMED NON-RESPONSIVE IN ACCORDANCE WITH CIDB REGULATIONS





C2.2.2	PRICE SCHEDULE 2: BLENDING PONDS

PART 1: PRELIMINARY AND GENERAL COSTS

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	1.1
	Primary General Obligations, relating to the whole of the Works
	1
	Sum
	
	
	
	

	
1.2
	Site Facilities (including but not limited to provision of power supply for construction purposes)
	
1
	
Sum
	
	
	
	

	1.3
	Facilities for the Contractor
	1
	Sum
	
	
	
	

	1.4
	Facilities for the Engineer
	1
	Sum
	
	
	
	

	1.5
	Plant and Equipment
	1
	Sum
	
	
	
	

	1.6
	Project Management & Contract Administration
	1
	Sum
	
	
	
	

	1.7
	Contractual Obligations
	1
	Sum
	
	
	
	

	

1.8
	Documentation (Process, Hydro- Mechanical, Mechanical, Electrical, Automation, Architectural and Civil) including but not limited to the list below:
	
	
	
	
	
	

	
1.8.1
	Design Documents (including Design Philosophy, Calculations, Drawings, Schedules, HAZOP, etc.)
	
1
	
Sum
	
	
	
	

	1.8.2
	Commissioning Documentation
	1
	Sum
	
	
	
	

	1.8.3
	Operating and Maintenance Manuals
	1
	Sum
	
	
	
	

	1.8.4
	Operators and maintenance team training manuals
	1
	Sum
	
	
	
	

	1.8.5
	Data Books
	1
	Sum
	
	
	
	

	1.9
	Full compliance to legislative requirements as well as Rand Water and external standards referred to in this contract document. This shall include but not limited to the list below:
	
	
	
	
	
	

	1.9.1
	Quality Plans and Control
	1
	Sum
	
	
	
	




	
1.9.2
	Rand Water and external standards referred to in this contract document
	
1
	
Sum
	
	
	
	
	

	1.9.3
	Skills Development
	1
	Sum
	
	
	
	
	

	1.9.4
	Social Responsibility - Community development initiatives
	1
	Sum
	
	
	
	
	

	1.9.5
	Other Legislative Requirements (Specify)
	1
	Sum
	
	
	
	
	

	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
1.9.6
	Training of Rand Water Personnel 
	
1
	
Sum
	
	
	
	
	



	
	ENVIRONMENT
	
	
	
	
	
	
	

	1.10
	Administrative requirements as per environmental specification.
· Understanding of compliance
· Preparation of environmental file and work program approval.
· Preparations of method statements (management of all waste, keeping the site clean and weed free, final cleanup of site and campsite).
· Maintaining of auditing of site compliances
· Reporting of environmental incidence
· Signing off of work for payment
· Emergency preparedness retainment for external services
· Programme scheduling details of administrative matters:
	1
	Sum
	
	
	
	
	

	1.11
	Emergency preparedness funding
	

	1.11.1
	a) Provision for bee, snake and other fauna removal
	1
	Sum
	
	
	
	
	

	1.11.2
	b) Provision for hydrocarbon spillages that require intervention from professional clean up
	1
	Sum
	
	
	
	
	

	1.11.3
	c) Provision to clean up sewage spillages
	1
	Sum
	
	
	
	
	

	1.11.4
	d) Equipment for fire fighting
	1
	Sum
	
	
	
	
	

	1.11.5
	e) Call out of fire department
	1
	Sum
	
	
	
	
	

	1.12
	Environmental awareness and training
	

	1.12.1
	The rate for this item shall include costs for inductions and environmental awareness and
training
	1
	Sum
	
	
	
	
	

	1.12.2
	Social integration of the project
to the public
	1
	Sum
	
	
	
	
	





	1.12.3
	Signage The rate for this item must cover all expenses incurred in preparing signage at the entrance of the site offices indicating the following information
	1
	Sum
	
	
	
	
	

	1.12.4
	ECO details
	1
	Sum
	
	
	
	
	

	1.12.5
	Emergency numbers and provision for: – snake removal, bee removal, fire, large hydrocarbon spillages, sewerage spillages
	1
	Sum
	
	
	
	
	

	1.12.6
	Signage measuring a minimum of 30mmx30mm must also be made available for no go areas.
	1
	Sum
	
	
	
	
	

	1.12.7
	Barricading and demarcation
	1
	Sum
	
	
	
	
	

	1.12.8
	Pollution prevention and preservation of environmental resources
	1
	Sum
	
	
	
	
	

	1.12.9
	The sum for this item shall include costs for pollution prevention and preservation of environmental resources
	
	
	
	
	
	
	

	1.12.10
	a) Cleaning the site of litter and rubble
	1
	Sum
	
	
	
	
	

	1.12.11
	b)Weed control on site
	1
	Sum
	
	
	
	
	

	1.12.12
	c) Waste bins and receptacles that comply with the waste clauses of the
Environmental specification.
	1
	Sum
	
	
	
	
	

	1.12.13
	d) Appropriate skips for waste separation
	1
	Sum
	
	
	
	
	

	1.12.14
	e) General waste removal
	1
	Sum
	
	
	
	
	

	1.12.15
	f) Hazardous waste
removal
	1
	Sum
	
	
	
	
	

	1.12.16
	g) Recycled waste management
Waste removal
	1
	Sum
	
	
	
	
	




	1.12.17
	h) Spillage kits to clean up
spillages
	1
	Sum
	
	
	
	
	
	

	1.12.18
	i) Hard impervious surfaces for
storage of chemicals
	1
	Sum
	
	
	
	
	
	

	1.12.19
	j) Bunding facility for hazardous
products
	1
	Sum
	
	
	
	
	
	

	1.12.20
	k)	Labelled containers for
decanting of liquids
	1
	Sum
	
	
	
	
	
	

	1.12.21
	l) Drip trays for all vehicles
staying on site over night
	1
	Sum
	
	
	
	
	
	

	1.13
	Preservation of the environment: fauna, flora, scenic value, Archaeological
  artefacts
	

	1.13.1
	Erosion control and silt management The amount shall represent the costs associated with the practice of preventing or controlling wind or water erosion during construction. The erosion control measures must effectively prevent water pollution, soil loss, wildlife habitat loss and human property loss. The rate shall also include the costs of silt control where devices shall be designed to keep eroded soil on a construction site, so that it does not wash off and cause water pollution to a nearby stream,
River, lake, or dam.
	1
	Lump Sum
	
	
	
	
	
	

	1.13.2
	Final clean up and rehabilitation of the construction camp to the state in which it was prior to
commencement of work
	1
	Lump Sum
	
	
	
	
	
	

	1.13.3
	Appointment of an environmental officer
	1
	Sum
	
	
	
	
	
	

	Carried Forward
	
	
	





	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14
	OCCUPATIONAL HEALTH
AND SAFETY
	
	
	
	
	
	

	1.14.1
	Preparation of the Contractor's site specific Health and Safety
Plan
	1
	lump sum
	
	
	
	

	1.14.2
	Principal Contractor's initial obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	lump sum
	
	
	
	

	1.14.3
	Principal Contractor's time related obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	Sum
	
	
	
	

	1.14.4
	Provision of Personal Protective
Equipment (PPE)
	1
	lump
sum
	
	
	
	

	1.14.5
	Provision of a full time Construction Health and Safety Officer including annual membership fees with
SACPCMP and other training
	1
	Sum
	
	
	
	

	1.14.6
	Cost of medical certificates and
medical surveillance
	
	
	
	
	
	

	1.14.7
	(a) Initial (baseline) medical examinations
	1
	lump sum
	
	
	
	

	1.14.8
	(b) Periodic and exit examinations
	1
	lump sum
	
	
	
	

	1.14.9
	Induction training
	1
	lump
sum
	
	
	
	

	1.14.10
	Provision of First Aid Boxes to GSR requirements and other emergency safety equipment
such as fire extinguishers.
	1
	lump sum
	
	
	
	

	1.14.11
	Transportation of Workers
	1
	lump
sum
	
	
	
	

	1.14.12
	Welfare Facilities
	1
	lump
sum
	
	
	
	

	1.14.13
	Occupational Hygiene Surveys
	1
	lump
sum
	
	
	
	

	1.14.14
	Training
	1
	lump
sum
	
	
	
	

	1.14.15
	Security requirements
	1
	lump
sum
	
	
	
	

	1.14.16
	Fire Risk Assessment
	1
	lump
sum
	
	
	
	

	1.14.17
	Employee wellness programs
	1
	lump
sum
	
	
	
	

	1.14.18
	Drug and Alcohol Testing,
Policies and Procedures
	1
	lump
sum
	
	
	
	

	Carried Forward
	
	



	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.19
	Barricading
	1
	lump
sum
	
	
	
	

	1.14.20
	Safety notices and signs
	1
	lump
sum
	
	
	
	

	1.14.21
	SHE Incentives
	1
	lump
sum
	
	
	
	

	1.14.22
	COVID-19 Prevention and
Management
	1
	sum
	
	
	
	

	1.14.23
	Preparation of the Contractor's site specific COVID Plan & Risk Assessment including the recording & reporting of COVID statistics
	1
	sum
	
	
	
	

	1.14.24
	COVID-19 related training and education
	1
	sum
	
	
	
	

	1.14.25
	Non-Contact Digital Thermometer/calibrated
	1
	sum
	
	
	
	

	1.14.26
	Foot Operated hand sanitizer stand (adjustable for various bottles types - preferable the stand with signage “sanitize hands here" and 'Arrow “by the foot). At entrance points to site camps and construction sites and at the works area
	1
	sum
	
	
	
	

	1.14.27
	Hand Sanitizer Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch) - suitable for liquid and gel sanitizer. At hot spots namely kitchen, ablution, by shared office equipment boardrooms etc.
	1
	sum
	
	
	
	

	1.14.28
	Paper towel dispenser
	1
	sum
	
	
	
	

	1.14.29
	Hand Soap Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch). For the kitchen.
	1
	sum
	
	
	
	

	1.14.30
	Empty Sanitizer spray bottles (500ml )
	1
	sum
	
	
	
	

	1.14.31
	Water Container with Tap ( 25 Liters)
	1
	sum
	
	
	
	

	1.14.32
	Bio-hazard bin for Covid-19 waste ( 100 L)
	1
	sum
	
	
	
	

	1.14.33
	Provision of no touch/pedal refuse bins ( 50 L) for kitchen, dining rooms, & boardrooms
	1
	sum
	
	
	
	

	1.14.34
	Prefab Isolation Room near site camp entrance
	1
	sum
	
	
	
	

	1.14.35
	Face Shield for screeners/tester(s)
	1
	sum
	
	
	
	

	Carried Forward
	
	



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.36
	Covid-19 Awareness Signage Posters/Notice at entrances/social distancing floor
markings
	1
	Sum
	
	
	
	

	1.14.37
	Cloth masks ( 2 per employee)
	1
	Sum
	
	
	
	

	1.14.38
	Batteries for Thermometer &
Dispenser
	1
	Sum
	
	
	
	

	1.14.39
	Medical/Disinfectant (Alcohol) -
Wipes Canister (5L)
	1
	Sum
	
	
	
	

	1.14.40
	Full body Coverall with hood for
Screeners/testers ( 1 per day)
	1
	Sum
	
	
	
	

	1.14.41
	Examination Gloves for screeners/tester(s) ( Box of 100)
	1
	Sum
	
	
	
	

	1.14.42
	Screening stickers per day (Box
of 250)
	1
	Sum
	
	
	
	

	1.14.43
	Surgical Masks for suspected/sick person(s)
/Screeners/testers ( Box of 100)
	1
	Sum
	
	
	
	

	1.14.44
	Disinfection Control by Accredited professional services
(quarterly)
	1
	Sum
	
	
	
	

	1.14.44
	Disinfectant solutions for
surface ( 5L)
	1
	Sum
	
	
	
	

	1.14.45
	Hand Sanitizers solution for
refills ( 5 L)
	1
	Sum
	
	
	
	

	1.14.46
	Hand soap for refills (5L)
	1
	Sum
	
	
	
	

	1.14.47
	Personal Hand Sanitizer (carry
- 50ml)
	1
	Sum
	
	
	
	

	1.14.48
	Biological waste Skip Disposal
	1
	Sum
	
	
	
	

	1.14.49
	Adequate ventilation and
lighting during construction
	1
	lump
sum
	
	
	
	

	1.14.50
	Fall prevention & fall arrest
equipment management and maintenance
	1
	lump sum
	
	
	
	

	1.14.51
	Shoring/battering of excavation
	1
	lump
sum
	
	
	
	

	1.14.52
	Vetting of workers
	1
	lump
sum
	
	
	
	

	1.14.53
	Submission of the Health and Safety File (hard and soft
copies)
	1
	lump sum
	
	
	
	

	
	Quality
	
	
	
	
	
	

	1.14.54
	Preparation of the Contractor's Quality Management plan and Quality Control /Inspection and test plan per activity
	
1
	
Sum
	
	
	
	

	1.14.55
	Provision of Qualified Quality Control Officer
	
1
	
Sum
	
	
	
	

	1.14.56
	Provision of other quality assurance tests as per the Engineer request
	
1
	
Sum
	
	
	
	

	1.14.57
	The contractor to maintain and  provide the data pack (Document Management )
	
1
	
Sum
	
	
	
	

	1.14.58
	The contractor to provide calibrated testing and inspection equipments
	
1
	Sum
	
	
	
	

	
1.15
	
Technical Studies  
	
	
	
	
	
	

	
1.15.1
	
Service Detection 
	
1
	
Sum
	
	
	
	

	
1.15.2
	
Geotechnical Investigation 
	
1
	
Sum
	
	
	
	

	
1.15.3
	Topographical Studies 
	
1
	
Sum
	
	
	
	

	1.15.4
	Other ( Specify) 
	
1
	
Sum
	
	
	
	

	1.15.5
	Dealing with water
	1
	Sum
	
	
	
	

	1.15.6
	Provisional sum for standing time and other requirements as directed by the Engineer
	
Prov
	
Sum
	

	
	3, 000, 000
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Carried Forward
	
	





C2.2.2	PRICE SCHEDULE 2: BLENDING PONDS
PART 2: DESIGN WORK

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Complete Preliminary and Detailed Plant Design including minimum of three HAZOP Studies
	
	
	
	
	
	

	2.1
	Preliminary Design
	1
	Sum
	
	
	
	

	2.1.1
	Detail Design
	1
	Sum
	
	
	
	

	2.1.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.2.2- Summary of Price Schedules carried to plant summary		
	
	






C2.2.2	PRICE SCHEDULE 2: BLENDING PONDS
PART 3: APPLICATIONS, AUTHORISATIONS AND PERMITS APPROVAL STAGE
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Applications, Authorizations and Permits Approval
	
	
	
	
	
	

	3.1
	 Prepare and submit applications for     all required Authorisations and Obtain Permits
	1
	Sum
	
	
	
	

	3.2
	 Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.2.3- Summary of Price Schedules carried to plant summary
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C2.2.2	PRICE SCHEDULE 2: BLENDING PONDS
	
PART 4: PROCUREMENT, DELIVERY, MANUFACTURE AND PREPARATION

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	4
	Procurement, Deliver, Manufacture and Preparation
	
	
	
	
	
	

	4.1
	 Civil Works
	1
	Sum
	
	
	
	

	4.2
	 Mechanical Works
	1
	Sum
	
	
	
	

	4.3
	Electrical Works
	1
	Sum
	
	
	
	

	4.4
	Automation Works
	1
	Sum
	
	
	
	

	4.5
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.2.4- Summary of Price Schedules carried to plant summary
	Other (Contractor to list)
	












C2.2.2	PRICE SCHEDULE 2: BLENDING PONDS
PART 5: SITE ESTABLISHMENT, REFUBISHMENT OF EXISTING STRUCTURES, CONSTRUCTION OF NEW INFRASTRUCTURE AND INSTALLATION OF EQUIPMENT
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Site Establishment, refurbishment of Existing Infrastructure and Construction of New Infrastructure
	
	
	
	
	
	

	5.2.1
	Removal of WTR
	1
	Sum
	
	
	
	

	5.2.2
	Construction of Blending Pond B
	1
	Sum
	
	
	
	

	5.2.2.1
	Civil Works
	1
	Sum
	
	
	
	

	5.2.2.2
	Mechanical Works
	1
	Sum
	
	
	
	

	5.2.2.3
	Electrical Works
	1
	Sum
	
	
	
	

	5.2.2.4
	Automation Works
	1
	Sum
	
	
	
	

	5.2.2.5
	Other (To be specified by Contractor)
	1
	Sum
	
	
	
	

	5.2.3
	Refurbish Blending Pond A
	1
	Sum
	
	
	
	

	5.2.3.1
	Removal of WTR and demolish old infrastructure
	1
	Sum
	
	
	
	

	5.2.3.2
	Civil Works
	1
	Sum
	
	
	
	

	5.2.3.3
	Mechanical Works
	1
	Sum
	
	
	
	

	5.2.3.4
	Electrical Works
	1
	Sum
	
	
	
	

	5.2.3.5
	Automation Works
	1
	Sum
	
	
	
	

	5.2.3.6
	Other (To be specified by Contractor)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.2.5- Summary of Price Schedules carried to plant summary
	
	










C2.2.2	PRICE SCHEDULE 2: BLENDING PONDS

PART 6: TESTING AND COMMISSIONING PHASE

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Testing and Commissioning Phase
	
	
	
	
	
	

	6.1
	Conduct test and commission the Blending Ponds
	1
	Sum
	
	
	
	

	6.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.2.6- Summary of Price Schedules carried to plant summary
	
	






C2.2.2	PRICE SCHEDULE 2: BLENDING PONDS

PART 7: PROVING PERIOD AND PEFORMANCE TESTING

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Proving Period and Performance Testing
	
	
	
	
	
	

	7.1
	Test performance after proving period
	1
	Sum
	
	
	
	

	7.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.2.7- Summary of Price Schedules carried to plant summary
	
	








C2.2.2 	PRICE SCHEDULE 2: BLENDING PONDS

PART 8: HANDOVER (INCLUDES COMPLETION AND SUBMISSION OF FINAL DOCUMENTATION)

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Handover

	
	
	
	
	
	

	8.1
	Handover Blending Ponds
	1
	Sum
	
	
	
	

	8.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.2.8- Summary of Price Schedules carried to plant summary
	
	








C2.2.2 	PRICE SCHEDULE 2: BLENDING PONDS
PART 9: MAINTAIN AND OPERATE THE PLANT AND EQUIPMENT DURING THE DEFECTS LIABILITY PERIOD 



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Maintain and Operate the Plant and Equipment During the Defects Liability Period

	
	
	
	
	
	

	9.1
	Blending Ponds
	1
	Sum
	
	
	
	

	9.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.2.9- Summary of Price Schedules carried to plant summary
	
	








C2.2.2 	PRICE SCHEDULE 2: BLENDING PONDS

PART 10: SOCIO ECONOMIC DEVELOPMENT 



	Item
No.
	Payment
Refers
	Description
	Unit
	Qty
	Rate
	Total
Amount

	
	
	PRICE SCHEDULE 10: SED
	
	
	
	

	10.1
	
	SKILLS DEVELOPMENT PROGRAM
	
	
	
	

	10.1.1
	
	Accredited training programmes are targeted which will provide the beneficiaries with significant and recognized credit value in accordance with the National Qualification Framework (NQF) (2.5% of Project Value - Sub Total A)
	Sum
	
	2.5%
	

	10.1.2
	
	Contractors mark-up on Item 10.1.1 above
	%
	
	1%
	

	
	
	
	
	
	
	

	10.2
	
	SOCIAL RESPONSIBILITY PROGRAM
	
	
	
	

	
	
	
	
	
	
	

	10.2.1
	
	Social Responsibility programs aimed at community development (1% of Project Value - Sub Total A)
	Sum
	
	
	

	10.2.2
	
	Contractors mark-up on Item 10.2.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.3
	
	COMMUNITY LIASON OFFICER
	
	
	
	

	10.3.1
	
	"Community Liason Officer. A key component in aiding the realisation of the SED objectives is effective community liaison with all the relevant role-players, structures, civic organisations and the community at large. (0.5% of Project Value - Sub Total A)
(The Bidder to input a sum that comprises teh salary that would be paid to the CLO)"
	Sum
	1
	
	

	10.3.2
	
	Contractors mark-up on Item 10.3.1
	%
	
	
	

	
	
	
	
	
	
	

	10.4
	
	SED ADMINISTRATION
	
	
	
	

	10.4.1
	
	Labour Management Services (1% of Project Value - Sub Total A)
	Sum
	
	1%
	

	10.4.2
	
	Contractors mark-up on Item 10.4.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.5
	
	PARTICIPATION OF LOCAL ENTERPRICES
	
	
	
	

	10.5.1
	
	Work Allocated to Local Enterprises  (Inclusive of P&G's and SHEQ) (Minimum 5% of Project Value) (Sub-Total A)
	Sum
	
	 
	 Rate Only 

	10.5.2
	
	Contractors mark-up on Item 8.5.1 above
	%
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to
C2.2.2.10 - Summary of Price Schedules
	



PRICE SCHEDULE 2: BLENDING PONDS
C2.2.2	SUMMARY OF PRICE SCHEDULE

	PRICE SCHEDULES
	TOTAL AMOUNT
R	c

	Total brought forward from C2.2.1 PART 1
	
	

	Total brought forward from C2.2.2 PART 2
	
	

	Total brought forward from C2.2.3 PART 3
	
	

	Total brought forward from C2.2.4 PART 4
	

	  Total brought forward from C2.2.5 PART 5
	
	

	  Total brought forward from C2.2.6 PART 6
	
	

	  Total brought forward from C2.2.7 PART 7
	
	

	  Total brought forward from C2.2.8 PART 8
	
	

	Total brought forward from C2.2.9 PART 9
	
	

	Total brought forward from C2.2.9 PART 10
	
	

	SUB TOTAL AMOUNT (A) EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISIONAL SUMS from C2.2.7 PART 7
	
	

	SUB TOTAL AMOUNT (B) EXCLUDING VALUE-ADDED TAX (VAT
	
	

	SOCIAL ECONOMIC DEVELOPMENT from C2.2.8 PART 8
	
	

	TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISION FOR VALUE ADDED TAX (VAT) AT 15%
	
	

	TOTAL AMOUNT TAKEN TO SECTION G – THE LETTER OF TENDER
	
	

	
TOTAL AMOUNT (in words)*:

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………
	
	





NOTE: FAILURE TO TRANSFER THE WORDED AMOUNT TO AND TO SIGN THE LETTER OF TENDER SECTION OF THIS DOCUMENT SHALL RESULT IN THE TENDER BEING DEEMED NON-RESPONSIVE IN ACCORDANCE WITH CIDB REGULATIONS












C2.2.3	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7

PART 1: PRELIMINARY AND GENERAL COSTS

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	1.1
	Primary General Obligations, relating to the whole of the Works
	1
	Sum
	
	
	
	

	
1.2
	Site Facilities (including but not limited to provision of power supply for construction purposes)
	
1
	
Sum
	
	
	
	

	1.3
	Facilities for the Contractor
	1
	Sum
	
	
	
	

	1.4
	Facilities for the Engineer
	1
	Sum
	
	
	
	

	1.5
	Plant and Equipment
	1
	Sum
	
	
	
	

	1.6
	Project Management & Contract Administration
	1
	Sum
	
	
	
	

	1.7
	Contractual Obligations
	1
	Sum
	
	
	
	

	

1.8
	Documentation (Process, Hydro- Mechanical, Mechanical, Electrical, Automation, Architectural and Civil) including but not limited to the list below:
	
	
	
	
	
	

	
1.8.1
	Design Documents (including Design Philosophy, Calculations, Drawings, Schedules, HAZOP, etc.)
	
1
	
Sum
	
	
	
	

	1.8.2
	Commissioning Documentation
	1
	Sum
	
	
	
	

	1.8.3
	Operating and Maintenance Manuals
	1
	Sum
	
	
	
	

	1.8.4
	Operators and maintenance team training manuals
	1
	Sum
	
	
	
	

	1.8.5
	Data Books
	1
	Sum
	
	
	
	

	1.9
	Full compliance to legislative requirements as well as Rand Water and external standards referred to in this contract document. This shall include but not limited to the list below:
	
	
	
	
	
	

	1.9.1
	Quality Plans and Control
	1
	Sum
	
	
	
	




	
1.9.2
	Rand Water and external standards referred to in this contract document
	
1
	
Sum
	
	
	
	
	

	1.9.3
	Skills Development
	1
	Sum
	
	
	
	
	

	1.9.4
	Social Responsibility - Community development initiatives
	1
	Sum
	
	
	
	
	

	1.9.5
	Other Legislative Requirements (Specify)
	1
	Sum
	
	
	
	
	

	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
1.9.6
	Training of Rand Water Personnel for a duration of two years
	
1
	
Sum
	
	
	
	
	



	
	ENVIRONMENT
	
	
	
	
	
	
	

	1.10
	Administrative requirements as per environmental specification.
· Understanding of compliance
· Preparation of environmental file and work program approval.
· Preparations of method statements (management of all waste, keeping the site clean and weed free, final cleanup of site and campsite).
· Maintaining of auditing of site compliances
· Reporting of environmental incidence
· Signing off of work for payment
· Emergency preparedness retainment for external services
· Programme scheduling details of administrative matters:
	1
	Sum
	
	
	
	
	

	1.11
	Emergency preparedness funding
	

	1.11.1
	a) Provision for bee, snake and other fauna removal
	1
	Sum
	
	
	
	
	

	1.11.2
	b) Provision for hydrocarbon spillages that require intervention from professional clean up
	1
	Sum
	
	
	
	
	

	1.11.3
	c) Provision to clean up sewage spillages
	1
	Sum
	
	
	
	
	

	1.11.4
	d) Equipment for fire fighting
	1
	Sum
	
	
	
	
	

	1.11.5
	e) Call out of fire department
	1
	Sum
	
	
	
	
	

	1.12
	Environmental awareness and training
	

	1.12.1
	The rate for this item shall include costs for inductions and environmental awareness and
training
	1
	Sum
	
	
	
	
	

	1.12.2
	Social integration of the project
to the public
	1
	Sum
	
	
	
	
	




	1.12.3
	Signage The rate for this item must cover all expenses incurred in preparing signage at the entrance of the site offices indicating the following information
	1
	Sum
	
	
	
	
	

	1.12.3
	ECO details
	1
	Sum
	
	
	
	
	

	1.12.4
	Emergency numbers and provision for: – snake removal, bee removal, fire, large hydrocarbon spillages, sewerage spillages
	1
	Sum
	
	
	
	
	

	1.12.5
	Signage measuring a minimum of 30mmx30mm must also be made available for no go areas.
	1
	Sum
	
	
	
	
	

	1.12.6
	Barricading and demarcation
	1
	Sum
	
	
	
	
	

	1.12.7
	Pollution prevention and preservation of environmental resources
	1
	Sum
	
	
	
	
	

	1.12.8
	The sum for this item shall include costs for pollution prevention and preservation of environmental resources
	
	
	
	
	
	
	

	1.12.9
	a) Cleaning the site of litter and rubble
	1
	Sum
	
	
	
	
	

	1.12.10
	b)Weed control on site
	1
	Sum
	
	
	
	
	

	1.12.11
	c) Waste bins and receptacles that comply with the waste clauses of the
Environmental specification.
	1
	Sum
	
	
	
	
	

	1.12.12
	d) Appropriate skips for waste separation
	1
	Sum
	
	
	
	
	

	1.12.13
	e) General waste removal
	1
	Sum
	
	
	
	
	

	1.12.14
	f) Hazardous waste
removal
	1
	Sum
	
	
	
	
	

	1.12.15
	g) Recycled waste management
Waste removal
	1
	Sum
	
	
	
	
	

	1.12.16
	
	
	
	
	
	
	
	




	1.12.17
	h) Spillage kits to clean up
spillages
	1
	Sum
	
	
	
	
	
	

	1.12.18
	i) Hard impervious surfaces for
storage of chemicals
	1
	Sum
	
	
	
	
	
	

	1.12.19
	j) Bunding facility for hazardous
products
	1
	Sum
	
	
	
	
	
	

	1.12.20
	k)	Labelled containers for
decanting of liquids
	1
	Sum
	
	
	
	
	
	

	1.12.21
	l) Drip trays for all vehicles
staying on site over night
	1
	Sum
	
	
	
	
	
	

	1.13
	Preservation of the environment: fauna, flora, scenic value, Archaeological
  artefacts
	

	1.13.1
	Erosion control and silt management The amount shall represent the costs associated with the practice of preventing or controlling wind or water erosion during construction. The erosion control measures must effectively prevent water pollution, soil loss, wildlife habitat loss and human property loss. The rate shall also include the costs of silt control where devices shall be designed to keep eroded soil on a construction site, so that it does not wash off and cause water pollution to a nearby stream,
River, lake, or dam.
	1
	Lump Sum
	
	
	
	
	
	

	1.13.2
	Final clean up and rehabilitation of the construction camp to the state in which it was prior to
commencement of work
	1
	Lump Sum
	
	
	
	
	
	

	1.13.3
	Appointment of an environmental officer
	1
	Sum
	
	
	
	
	
	

	Carried Forward
	
	
	





	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14
	OCCUPATIONAL HEALTH
AND SAFETY
	
	
	
	
	
	

	1.14.1
	Preparation of the Contractor's site specific Health and Safety
Plan
	1
	lump sum
	
	
	
	

	1.14.2
	Principal Contractor's initial obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	lump sum
	
	
	
	

	1.14.3
	Principal Contractor's time related obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	sum
	
	
	
	

	1.14.4
	Provision of Personal Protective
Equipment (PPE)
	1
	lump
sum
	
	
	
	

	1.14.5
	Provision of a full time Construction Health and Safety Officer including annual membership fees with
SACPCMP and other training
	1
	sum
	
	
	
	

	1.14.6
	Cost of medical certificates and
medical surveillance
	
	
	
	
	
	

	1.14.7
	(a) Initial (baseline) medical examinations
	1
	lump sum
	
	
	
	

	1.14.8
	(b) Periodic and exit examinations
	1
	lump sum
	
	
	
	

	1.14.9
	Induction training
	1
	lump
sum
	
	
	
	

	1.14.10
	Provision of First Aid Boxes to GSR requirements and other emergency safety equipment
such as fire extinguishers.
	1
	lump sum
	
	
	
	

	1.14.11
	Transportation of Workers
	1
	lump
sum
	
	
	
	

	1.14.12
	Welfare Facilities
	1
	lump
sum
	
	
	
	

	1.14.13
	Occupational Hygiene Surveys
	1
	lump
sum
	
	
	
	

	1.14.14
	Training
	1
	lump
sum
	
	
	
	

	1.14.15
	Security requirements
	1
	lump
sum
	
	
	
	

	1.14.16
	Fire Risk Assessment
	1
	lump
sum
	
	
	
	

	1.14.17
	Employee wellness programs
	1
	lump
sum
	
	
	
	

	1.14.18
	Drug and Alcohol Testing,
Policies and Procedures
	1
	lump
sum
	
	
	
	

	Carried Forward
	
	



	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.19
	Barricading
	1
	lump
sum
	
	
	
	

	1.14.20
	Safety notices and signs
	1
	lump
sum
	
	
	
	

	1.14.21
	SHE Incentives
	1
	lump
sum
	
	
	
	

	1.14.22
	COVID-19 Prevention and
Management
	1
	sum
	
	
	
	

	1.14.23
	Preparation of the Contractor's site specific COVID Plan & Risk Assessment including the recording & reporting of COVID statistics
	1
	sum
	
	
	
	

	1.14.24
	COVID-19 related training and education
	1
	sum
	
	
	
	

	1.14.25
	Non-Contact Digital Thermometer/calibrated
	1
	sum
	
	
	
	

	1.14.26
	Foot Operated hand sanitizer stand (adjustable for various bottles types - preferable the stand with signage “sanitize hands here" and 'Arrow “by the foot). At entrance points to site camps and construction sites and at the works area
	1
	sum
	
	
	
	

	1.14.27
	Hand Sanitizer Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch) - suitable for liquid and gel sanitizer. At hot spots namely kitchen, ablution, by shared office equipment boardrooms etc.
	1
	sum
	
	
	
	

	1.14.28
	Paper towel dispenser
	1
	sum
	
	
	
	

	1.14.29
	Hand Soap Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch). For the kitchen.
	1
	sum
	
	
	
	

	1.14.30
	Empty Sanitizer spray bottles (500ml )
	1
	sum
	
	
	
	

	1.14.31
	Water Container with Tap ( 25 Liters)
	1
	sum
	
	
	
	

	1.14.32
	Bio-hazard bin for Covid-19 waste ( 100 L)
	1
	sum
	
	
	
	

	1.14.33
	Provision of no touch/pedal refuse bins ( 50 L) for kitchen, dining rooms, & boardrooms
	1
	sum
	
	
	
	

	1.14.34
	Prefab Isolation Room near site camp entrance
	1
	sum
	
	
	
	

	1.14.35
	Face Shield for screeners/tester(s)
	1
	sum
	
	
	
	

	Carried Forward
	
	



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.36
	Covid-19 Awareness Signage Posters/Notice at entrances/social distancing floor
markings
	1
	Sum
	
	
	
	

	1.14.37
	Cloth masks ( 2 per employee)
	1
	Sum
	
	
	
	

	1.14.38
	Batteries for Thermometer &
Dispenser
	1
	sum
	
	
	
	

	1.14.39
	Medical/Disinfectant (Alcohol) -
Wipes Canister (5L)
	1
	sum
	
	
	
	

	1.14.40
	Full body Coverall with hood for
Screeners/testers ( 1 per day)
	1
	sum
	
	
	
	

	1.14.41
	Examination Gloves for screeners/tester(s) ( Box of 100)
	1
	sum
	
	
	
	

	1.14.42
	Screening stickers per day (Box
of 250)
	1
	sum
	
	
	
	

	1.14.43
	Surgical Masks for suspected/sick person(s)
/Screeners/testers ( Box of 100)
	1
	sum
	
	
	
	

	1.14.44
	Disinfection Control by Accredited professional services
(quarterly)
	1
	Sum
	
	
	
	

	1.14.44
	Disinfectant solutions for
surface ( 5L)
	1
	sum
	
	
	
	

	1.14.45
	Hand Sanitizers solution for
refills ( 5 L)
	1
	sum
	
	
	
	

	1.14.46
	Hand soap for refills (5L)
	1
	sum
	
	
	
	

	1.14.47
	Personal Hand Sanitizer (carry
- 50ml)
	1
	sum
	
	
	
	

	1.14.48
	Biological waste Skip Disposal
	1
	sum
	
	
	
	

	1.14.49
	Adequate ventilation and
lighting during construction
	1
	lump
sum
	
	
	
	

	1.14.50
	Fall prevention & fall arrest
equipment management and maintenance
	1
	lump sum
	
	
	
	

	1.14.51
	Shoring/battering of excavation
	1
	lump
sum
	
	
	
	

	1.14.52
	Vetting of workers
	1
	lump
sum
	
	
	
	

	1.14.53
	Submission of the Health and Safety File (hard and soft
copies)
	1
	lump sum
	
	
	
	

	
	Quality
	
	
	
	
	
	

	1.14.54
	Preparation of the Contractor's Quality Management plan and Quality Control /Inspection and test plan per activity
	
1
	
Sum
	
	
	
	

	1.14.55
	Provision of Qualified Quality Control Officer
	
1
	
Sum
	
	
	
	

	1.14.56
	Provision of other quality assurance tests as per the Engineer request
	
1
	
Sum
	
	
	
	

	1.14.57
	The contractor to maintain and  provide the data pack (Document Management )
	
1
	
Sum
	
	
	
	

	1.14.58
	The contractor to provide calibrated testing and inspection equipments
	
1
	Sum
	
	
	
	

	
1.15
	
Technical Studies  
	
	
	
	
	
	

	
1.15.1
	
Service Detection 
	
1
	
Sum
	
	
	
	

	
1.15.2
	
Geotechnical Investigation 
	
1
	
Sum
	
	
	
	

	
1.15.3
	Topographical Studies 
	
1
	
Sum
	
	
	
	

	1.15.4
	Other ( Specify) 
	
1
	
Sum
	
	
	
	

	1.15.5
	Dealing with water
	1
	Sum
	
	
	
	

	1.15.6
	
Provisional sum for standing time and other requirements as directed by the Engineer
	Prov
	Sum
	

	
	3, 000, 000
	00

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Carried Forward
	
	





C2.2.3	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7
PART 2: DESIGN WORK

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Complete Preliminary and Detailed Plant Design including minimum of three HAZOP Studies
	
	
	
	
	
	

	2.1
	Preliminary Design
	1
	Sum
	
	
	
	

	2.1.1
	Detail Design
	1
	Sum
	
	
	
	

	2.1.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.3.2- Summary of Price Schedules carried to plant summary		
	
	






C2.2.3	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7
PART 3: APPLICATIONS, AUTHORISATIONS AND PERMITS APPROVAL STAGE
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Applications, Authorizations and Permits Approval
	
	
	
	
	
	

	3.1
	 Prepare and submit applications for     all required Authorisations and Obtain Permits
	1
	Sum
	
	
	
	

	3.2
	 Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.3.3- Summary of Price Schedules carried to plant summary
	
	





C2.2.3	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7
	
PART 4: PROCUREMENT, DELIVERY, MANUFACTURE AND PREPARATION

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	4
	Procurement, Deliver, Manufacture and Preparation
	
	
	
	
	
	

	4.1
	Civil Works
	1
	Sum
	
	
	
	

	4.2
	Mechanical Works
	1
	Sum
	
	
	
	

	4.3
	Electrical Works
	1
	Sum
	
	
	
	

	4.4
	Automation Works
	1
	Sum
	
	
	
	

	4.5
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.3.4- Summary of Price Schedules carried to plant summary
	
	






C2.2.3	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7
PART 5: SITE ESTABLISHMENT, REFUBISHMENT OF EXISTING STRUCTURES, CONSTRUCTION OF NEW INFRASTRUCTURE AND INSTALLATION OF EQUIPMENT
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Site Establishment, refurbishment of Existing Infrastructure and Construction of New Infrastructure
	
	
	
	
	
	

	5. 1
	Removal of WTR
	1
	Sum
	
	
	
	

	5. 2
	Civil Works
	1
	Sum
	
	
	
	

	5.3
	Mechanical Works
	1
	Sum
	
	
	
	

	5.4
	Electrical Works
	1
	Sum
	
	
	
	

	5.5
	Automation Works
	1
	Sum
	
	
	
	

	5.6
	Other (To be specified by Contractor)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.3.5- Summary of Price Schedules carried to plant summary
	
	










C2.2.3	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7

PART 6: TESTING AND COMMISSIONING PHASE

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Testing and Commissioning Phase
	
	
	
	
	
	

	6.1
	Conduct test and commission the  Emergency Ponds 1-7
	1
	Sum
	
	
	
	

	6.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.3.6- Summary of Price Schedules carried to plant summary
	
	






C2.2.3	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7

PART 7: PROVING PERIOD AND PEFORMANCE TESTING

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Proving Period and Performance Testing
	
	
	
	
	
	

	7.1
	Test performance after proving period
	1
	Sum
	
	
	
	

	7.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.3.7- Summary of Price Schedules carried to plant summary
	
	








C2.2.3 	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7

PART 8: HANDOVER (INCLUDES COMPLETION AND SUBMISSION OF FINAL DOCUMENTATION)

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Handover

	
	
	
	
	
	

	8.1
	Handover Emergency Ponds 1-7
	1
	Sum
	
	
	
	

	8.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.3.8- Summary of Price Schedules carried to plant summary
	
	








C2.2.3 	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7
PART 9: MAINTAIN AND OPERATE THE PLANT AND EQUIPMENT DURING THE DEFECTS LIABILITY PERIOD 



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Maintain and Operate the Plant and Equipment During the Defects Liability Period

	
	
	
	
	
	

	9.1
	Emergency Ponds 1-7
	1
	Sum
	
	
	
	

	9.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.3.9- Summary of Price Schedules carried to plant summary
	
	








C2.2.3 	PRICE SCHEDULE 3: EMERGENCY PONDS 1-7

PART 10: SOCIO ECONOMIC DEVELOPMENT 



	Item
No.
	Payment
Refers
	Description
	Unit
	Qty
	Rate
	Total
Amount

	
	
	PRICE SCHEDULE 10: SED
	
	
	
	

	10.1
	
	SKILLS DEVELOPMENT PROGRAM
	
	
	
	

	10.1.1
	
	Accredited training programmes are targeted which will provide the beneficiaries with significant and recognized credit value in accordance with the National Qualification Framework (NQF) (2.5% of Project Value - Sub Total A)
	Sum
	
	2.5%
	

	10.1.2
	
	Contractors mark-up on Item 10.1.1 above
	%
	
	1%
	

	
	
	
	
	
	
	

	10.2
	
	SOCIAL RESPONSIBILITY PROGRAM
	
	
	
	

	
	
	
	
	
	
	

	10.2.1
	
	Social Responsibility programs aimed at community development (1% of Project Value - Sub Total A)
	Sum
	
	
	

	10.2.2
	
	Contractors mark-up on Item 10.2.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.3
	
	COMMUNITY LIASON OFFICER
	
	
	
	

	10.3.1
	
	"Community Liason Officer. A key component in aiding the realisation of the SED objectives is effective community liaison with all the relevant role-players, structures, civic organisations and the community at large. (0.5% of Project Value - Sub Total A)
(The Bidder to input a sum that comprises teh salary that would be paid to the CLO)"
	Sum
	1
	
	

	10.3.2
	
	Contractors mark-up on Item 10.3.1
	%
	
	
	

	
	
	
	
	
	
	

	10.4
	
	SED ADMINISTRATION
	
	
	
	

	10.4.1
	
	Labour Management Services (1% of Project Value - Sub Total A)
	Sum
	
	1%
	

	10.4.2
	
	Contractors mark-up on Item 10.4.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.5
	
	PARTICIPATION OF LOCAL ENTERPRICES
	
	
	
	

	10.5.1
	
	Work Allocated to Local Enterprises  (Inclusive of P&G's and SHEQ) (Minimum 5% of Project Value) (Sub-Total A)
	Sum
	
	 
	 Rate Only 

	10.5.2
	
	Contractors mark-up on Item 8.5.1 above
	%
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to
C2.2.3.10 - Summary of Price Schedules
	



PRICE SCHEDULE 3: EMERGENCY PONDS 1-7
C2.2.3	SUMMARY OF PRICE SCHEDULE

	PRICE SCHEDULES
	TOTAL AMOUNT
R	c

	Total brought forward from C2.2.1 PART 1
	
	

	Total brought forward from C2.2.2 PART 2
	
	

	Total brought forward from C2.2.3 PART 3
	
	

	Total brought forward from C2.2.4 PART 4
	
	

	  Total brought forward from C2.2.5 PART 5
	
	

	  Total brought forward from C2.2.6 PART 6
	
	

	  Total brought forward from C2.2.7 PART 7
	
	

	  Total brought forward from C2.2.8 PART 8
	
	

	Total brought forward from C2.2.9 PART 9
	
	

	Total brought forward from C2.2.9 PART 10
	
	

	SUB TOTAL AMOUNT (A) EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISIONAL SUMS from C2.2.7 PART 7
	
	

	SUB TOTAL AMOUNT (B) EXCLUDING VALUE-ADDED TAX (VAT
	
	

	SOCIAL ECONOMIC DEVELOPMENT from C2.2.8 PART 8
	
	

	TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISION FOR VALUE ADDED TAX (VAT) AT 15%
	
	

	TOTAL AMOUNT TAKEN TO SECTION G – THE LETTER OF TENDER
	
	

	
TOTAL AMOUNT (in words)*:

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………
	
	





NOTE: FAILURE TO TRANSFER THE WORDED AMOUNT TO AND TO SIGN THE LETTER OF TENDER SECTION OF THIS DOCUMENT SHALL RESULT IN THE TENDER BEING DEEMED NON-RESPONSIVE IN ACCORDANCE WITH CIDB REGULATIONS












C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.

PART 1: PRELIMINARY AND GENERAL COSTS

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	1.1
	Primary General Obligations, relating to the whole of the Works
	1
	Sum
	
	
	
	

	
1.2
	Site Facilities (including but not limited to provision of power supply for construction purposes)
	
1
	
Sum
	
	
	
	

	1.3
	Facilities for the Contractor
	1
	Sum
	
	
	
	

	1.4
	Facilities for the Engineer
	1
	Sum
	
	
	
	

	1.5
	Plant and Equipment
	1
	Sum
	
	
	
	

	1.6
	Project Management & Contract Administration
	1
	Sum
	
	
	
	

	1.7
	Contractual Obligations
	1
	Sum
	
	
	
	

	

1.8
	Documentation (Process, Hydro- Mechanical, Mechanical, Electrical, Automation, Architectural and Civil) including but not limited to the list below:
	
	
	
	
	
	

	
1.8.1
	Design Documents (including Design Philosophy, Calculations, Drawings, Schedules, HAZOP, etc.)
	
1
	
Sum
	
	
	
	

	1.8.2
	Commissioning Documentation
	1
	Sum
	
	
	
	

	1.8.3
	Operating and Maintenance Manuals
	1
	Sum
	
	
	
	

	1.8.4
	Operators and maintenance team training manuals
	1
	Sum
	
	
	
	

	1.8.5
	Data Books
	1
	Sum
	
	
	
	

	1.9
	Full compliance to legislative requirements as well as Rand Water and external standards referred to in this contract document. This shall include but not limited to the list below:
	
	
	
	
	
	

	1.9.1
	Quality Plans and Control
	1
	Sum
	
	
	
	




	
1.9.2
	Rand Water and external standards referred to in this contract document
	
1
	
Sum
	
	
	
	
	

	1.9.3
	Skills Development
	1
	Sum
	
	
	
	
	

	1.9.4
	Social Responsibility - Community development initiatives
	1
	Sum
	
	
	
	
	

	1.9.5
	Other Legislative Requirements (Specify)
	1
	Sum
	
	
	
	
	

	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
1.9.6
	Training of Rand Water Personnel 
	
1
	
Sum
	
	
	
	
	



	
	ENVIRONMENT
	
	
	
	
	
	
	

	1.10
	Administrative requirements as per environmental specification.
· Understanding of compliance
· Preparation of environmental file and work program approval.
· Preparations of method statements (management of all waste, keeping the site clean and weed free, final cleanup of site and campsite).
· Maintaining of auditing of site compliances
· Reporting of environmental incidence
· Signing off of work for payment
· Emergency preparedness retainment for external services
· Programme scheduling details of administrative matters:
	1
	Sum
	
	
	
	
	

	1.11
	Emergency preparedness funding
	

	1.11.1
	a) Provision for bee, snake and other fauna removal
	1
	Sum
	
	
	
	
	

	1.11.2
	b) Provision for hydrocarbon spillages that require intervention from professional clean up
	1
	Sum
	
	
	
	
	

	1.11.3
	c) Provision to clean up sewage spillages
	1
	Sum
	
	
	
	
	

	1.11.4
	d) Equipment for fire fighting
	1
	Sum
	
	
	
	
	

	1.11.5
	e) Call out of fire department
	1
	Sum
	
	
	
	
	

	1.12
	Environmental awareness and training
	

	1.12.1
	The rate for this item shall include costs for inductions and environmental awareness and
training
	1
	Sum
	
	
	
	
	

	1.12.2
	Social integration of the project
to the public
	1
	Sum
	
	
	
	
	




	1.12.3
	Signage The rate for this item must cover all expenses incurred in preparing signage at the entrance of the site offices indicating the following information
	1
	Sum
	
	
	
	
	

	1.12.4
	ECO details
	1
	Sum
	
	
	
	
	

	1.12.5
	Emergency numbers and provision for: – snake removal, bee removal, fire, large hydrocarbon spillages, sewerage spillages
	1
	Sum
	
	
	
	
	

	1.12.6
	Signage measuring a minimum of 30mmx30mm must also be made available for no go areas.
	1
	Sum
	
	
	
	
	

	1.12.7
	Barricading and demarcation
	1
	Sum
	
	
	
	
	

	1.12.8
	Pollution prevention and preservation of environmental resources
	1
	Sum
	
	
	
	
	

	1.12.9
	The sum for this item shall include costs for pollution prevention and preservation of environmental resources
	
	
	
	
	
	
	

	1.12.10
	a) Cleaning the site of litter and rubble
	1
	Sum
	
	
	
	
	

	1.12.11
	b)Weed control on site
	1
	Sum
	
	
	
	
	

	1.12.12
	c) Waste bins and receptacles that comply with the waste clauses of the
Environmental specification.
	1
	Sum
	
	
	
	
	

	1.12.13
	d) Appropriate skips for waste separation
	1
	Sum
	
	
	
	
	

	1.12.14
	e) General waste removal
	1
	Sum
	
	
	
	
	

	1.12.15
	f) Hazardous waste
removal
	1
	Sum
	
	
	
	
	

	1.12.16
	g) Recycled waste management
Waste removal
	1
	Sum
	
	
	
	
	




	1.12.17
	h) Spillage kits to clean up
spillages
	1
	Sum
	
	
	
	
	
	

	1.12.18
	i) Hard impervious surfaces for
storage of chemicals
	1
	Sum
	
	
	
	
	
	

	1.12.19
	j) Bunding facility for hazardous
products
	1
	Sum
	
	
	
	
	
	

	1.12.20
	k)	Labelled containers for
decanting of liquids
	1
	Sum
	
	
	
	
	
	

	1.12.21
	l) Drip trays for all vehicles
staying on site over night
	1
	Sum
	
	
	
	
	
	

	1.13
	Preservation of the environment: fauna, flora, scenic value, Archaeological
  artefacts
	

	1.13.1
	Erosion control and silt management The amount shall represent the costs associated with the practice of preventing or controlling wind or water erosion during construction. The erosion control measures must effectively prevent water pollution, soil loss, wildlife habitat loss and human property loss. The rate shall also include the costs of silt control where devices shall be designed to keep eroded soil on a construction site, so that it does not wash off and cause water pollution to a nearby stream,
River, lake, or dam.
	1
	Lump Sum
	
	
	
	
	
	

	1.13.2
	Final clean up and rehabilitation of the construction camp to the state in which it was prior to
commencement of work
	1
	Lump Sum
	
	
	
	
	
	

	1.13.3
	Appointment of an environmental officer
	1
	Sum
	
	
	
	
	
	

	Carried Forward
	
	
	





	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14
	OCCUPATIONAL HEALTH
AND SAFETY
	
	
	
	
	
	

	1.14.1
	Preparation of the Contractor's site specific Health and Safety
Plan
	1
	lump sum
	
	
	
	

	1.14.2
	Principal Contractor's initial obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	lump sum
	
	
	
	

	1.14.3
	Principal Contractor's time related obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	sum
	
	
	
	

	1.14.4
	Provision of Personal Protective
Equipment (PPE)
	1
	lump
sum
	
	
	
	

	1.14.5
	Provision of a full time Construction Health and Safety Officer including annual membership fees with
SACPCMP and other training
	1
	sum
	
	
	
	

	1.14.6
	Cost of medical certificates and
medical surveillance
	
	
	
	
	
	

	1.14.7
	(a) Initial (baseline) medical examinations
	1
	lump sum
	
	
	
	

	1.14.8
	(b) Periodic and exit examinations
	1
	lump sum
	
	
	
	

	1.14.9
	Induction training
	1
	lump
sum
	
	
	
	

	1.14.10
	Provision of First Aid Boxes to GSR requirements and other emergency safety equipment
such as fire extinguishers.
	1
	lump sum
	
	
	
	

	1.14.11
	Transportation of Workers
	1
	lump
sum
	
	
	
	

	1.14.12
	Welfare Facilities
	1
	lump
sum
	
	
	
	

	1.14.13
	Occupational Hygiene Surveys
	1
	lump
sum
	
	
	
	

	1.14.14
	Training
	1
	lump
sum
	
	
	
	

	1.14.15
	Security requirements
	1
	lump
sum
	
	
	
	

	1.14.16
	Fire Risk Assessment
	1
	lump
sum
	
	
	
	

	1.14.17
	Employee wellness programs
	1
	lump
sum
	
	
	
	

	1.14.18
	Drug and Alcohol Testing,
Policies and Procedures
	1
	lump
sum
	
	
	
	

	Carried Forward
	
	



	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.19
	Barricading
	1
	lump
sum
	
	
	
	

	1.14.20
	Safety notices and signs
	1
	lump
sum
	
	
	
	

	1.14.21
	SHE Incentives
	1
	lump
sum
	
	
	
	

	1.14.22
	COVID-19 Prevention and
Management
	1
	sum
	
	
	
	

	1.14.23
	Preparation of the Contractor's site specific COVID Plan & Risk Assessment including the recording & reporting of COVID statistics
	1
	sum
	
	
	
	

	1.14.24
	COVID-19 related training and education
	1
	sum
	
	
	
	

	1.14.25
	Non-Contact Digital Thermometer/calibrated
	1
	sum
	
	
	
	

	1.14.26
	Foot Operated hand sanitizer stand (adjustable for various bottles types - preferable the stand with signage “sanitize hands here" and 'Arrow “by the foot). At entrance points to site camps and construction sites and at the works area
	1
	sum
	
	
	
	

	1.14.27
	Hand Sanitizer Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch) - suitable for liquid and gel sanitizer. At hot spots namely kitchen, ablution, by shared office equipment boardrooms etc.
	1
	sum
	
	
	
	

	1.14.28
	Paper towel dispenser
	1
	sum
	
	
	
	

	1.14.29
	Hand Soap Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch). For the kitchen.
	1
	sum
	
	
	
	

	1.14.30
	Empty Sanitizer spray bottles (500ml )
	1
	sum
	
	
	
	

	1.14.31
	Water Container with Tap ( 25 Liters)
	1
	sum
	
	
	
	

	1.14.32
	Bio-hazard bin for Covid-19 waste ( 100 L)
	1
	sum
	
	
	
	

	1.14.33
	Provision of no touch/pedal refuse bins ( 50 L) for kitchen, dining rooms, & boardrooms
	1
	sum
	
	
	
	

	1.14.34
	Prefab Isolation Room near site camp entrance
	1
	sum
	
	
	
	

	1.14.35
	Face Shield for screeners/tester(s)
	1
	sum
	
	
	
	

	Carried Forward
	
	



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.36
	Covid-19 Awareness Signage Posters/Notice at entrances/social distancing floor
markings
	1
	Sum
	
	
	
	

	1.14.37
	Cloth masks ( 2 per employee)
	1
	Sum
	
	
	
	

	1.14.38
	Batteries for Thermometer &
Dispenser
	1
	sum
	
	
	
	

	1.14.39
	Medical/Disinfectant (Alcohol) -
Wipes Canister (5L)
	1
	sum
	
	
	
	

	1.14.40
	Full body Coverall with hood for
Screeners/testers ( 1 per day)
	1
	sum
	
	
	
	

	1.14.41
	Examination Gloves for screeners/tester(s) ( Box of 100)
	1
	sum
	
	
	
	

	1.14.42
	Screening stickers per day (Box
of 250)
	1
	sum
	
	
	
	

	1.14.43
	Surgical Masks for suspected/sick person(s)
/Screeners/testers ( Box of 100)
	1
	sum
	
	
	
	

	1.14.44
	Disinfection Control by Accredited professional services
(quarterly)
	1
	Sum
	
	
	
	

	1.14.44
	Disinfectant solutions for
surface ( 5L)
	1
	sum
	
	
	
	

	1.14.45
	Hand Sanitizers solution for
refills ( 5 L)
	1
	sum
	
	
	
	

	1.14.46
	Hand soap for refills (5L)
	1
	sum
	
	
	
	

	1.14.47
	Personal Hand Sanitizer (carry
- 50ml)
	1
	sum
	
	
	
	

	1.14.48
	Biological waste Skip Disposal
	1
	sum
	
	
	
	

	1.14.49
	Adequate ventilation and
lighting during construction
	1
	lump
sum
	
	
	
	

	1.14.50
	Fall prevention & fall arrest
equipment management and maintenance
	1
	lump sum
	
	
	
	

	1.14.51
	Shoring/battering of excavation
	1
	lump
sum
	
	
	
	

	1.14.52
	Vetting of workers
	1
	lump
sum
	
	
	
	

	1.14.53
	Submission of the Health and Safety File (hard and soft
copies)
	1
	lump sum
	
	
	
	

	
	Quality
	
	
	
	
	
	

	1.14.54
	Preparation of the Contractor's Quality Management plan and Quality Control /Inspection and test plan per activity
	
1
	
Sum
	
	
	
	

	1.14.55
	Provision of Qualified Quality Control Officer
	
1
	
Sum
	
	
	
	

	1.14.56
	Provision of other quality assurance tests as per the Engineer request
	
1
	
Sum
	
	
	
	

	1.14.57
	The contractor to maintain and  provide the data pack (Document Management )
	
1
	
Sum
	
	
	
	

	1.14.58
	The contractor to provide calibrated testing and inspection equipments
	
1
	Sum
	
	
	
	

	
1.15
	
Technical Studies  
	
	
	
	
	
	

	
1.15.1
	
Service Detection 
	
1
	
Sum
	
	
	
	

	
1.15.2
	
Geotechnical Investigation 
	
1
	
Sum
	
	
	
	

	
1.15.3
	Topographical Studies 
	
1
	
Sum
	
	
	
	

	1.15.4
	Other ( Specify) 
	
1
	
Sum
	
	
	
	

	1.15.5
	Dealing with water
	1
	Sum
	
	
	
	

	1.15.6
	
Provisional sum for standing time and other requirements as directed by the Engineer
	Prov
	Sum
	
	
	3, 000, 000
	00

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Carried Forward
	
	





C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.
PART 2: DESIGN WORK

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Complete Preliminary and Detailed Plant Design including minimum of three HAZOP Studies
	
	
	
	
	
	

	2.1
	Preliminary Design
	1
	Sum
	
	
	
	

	2.1.1
	Detail Design
	1
	Sum
	
	
	
	

	2.1.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.4.2- Summary of Price Schedules carried to plant summary		
	
	






C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.
PART 3: APPLICATIONS, AUTHORISATIONS AND PERMITS APPROVAL STAGE
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Applications, Authorizations and Permits Approval
	
	
	
	
	
	

	3.1
	 Prepare and submit applications for     all required Authorisations and Obtain Permits
	1
	Sum
	
	
	
	

	3.2
	 Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.4.3- Summary of Price Schedules carried to plant summary
	
	





C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.
	
PART 4: PROCUREMENT, DELIVERY, MANUFACTURE AND PREPARATION

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	4
	Procurement, Deliver, Manufacture and Preparation
	
	
	
	
	
	

	4.1
	Civil Works
	1
	Sum
	
	
	
	

	4.2
	Architectural Works
	1
	Sum
	
	
	
	

	4.3
	Mechanical Works
	1
	Sum
	
	
	
	

	4.4
	Electrical Works
	1
	Sum
	
	
	
	

	4.5
	Automation Works
	1
	Sum
	
	
	
	

	4.6
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.4.4- Summary of Price Schedules carried to plant summary
	Other (Contractor to list)
	







C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.
PART 5: SITE ESTABLISHMENT, REFUBISHMENT OF EXISTING STRUCTURES, CONSTRUCTION OF NEW INFRASTRUCTURE AND INSTALLATION OF EQUIPMENT
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Site Establishment, refurbishment of Existing Infrastructure and Construction of New Infrastructure
	
	
	
	
	
	

	5. 1
	Removal and demolition of
	
	
	
	
	
	

	5. 1.1
	Three guard houses
	1
	Sum
	
	
	
	

	5.1.2
	Demolition of existing weighbridge operators’ structure 
	1
	Sum
	
	
	
	

	5.1.3
	 Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	5.2
	Construction of
	
	
	
	
	
	

	5.2.1
	Guard houses
	1
	Sum
	
	
	
	

	5.2.1.1
	Civil Works
	
	
	
	
	
	

	5.2.1.2
	Architectural Works
	
	
	
	
	
	

	5.2.1.3
	Electrical
	
	
	
	
	
	

	5.2.1.4
	Mechanical
	
	
	
	
	
	

	5.2.1.5
	Automation
	
	
	
	
	
	

	5.2.1.6
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.2
	Office building with control room
	1
	Sum
	
	
	
	

	5.2.2.1
	Civil Works
	
	
	
	
	
	

	5.2.2.2
	Architectural Works
	
	
	
	
	
	

	5.2.2.3
	Electrical
	
	
	
	
	
	

	5.2.2.4
	Mechanical
	
	
	
	
	
	

	5.2.2.5
	Automation
	
	
	
	
	
	

	5.2.2.6
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.3
	Flammable store
	1
	Sum
	
	
	
	

	5.2.3.1
	Civil Works
	
	
	
	
	
	

	5.2.3.2
	Architectural Works
	
	
	
	
	
	

	5.2.3.3
	Electrical
	
	
	
	
	
	

	5.2.3.4
	Mechanical
	
	
	
	
	
	

	5.2.3.5
	Automation
	
	
	
	
	
	

	5.2.3.6
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.4
	Weighbridge operators building
	1
	Sum
	
	
	
	

	5.2.4.1
	Civil Works
	
	
	
	
	
	

	5.2.4.2
	Architectural Works
	
	
	
	
	
	

	5.2.4.3
	Electrical
	
	
	
	
	
	

	5.2.4.4
	Mechanical
	
	
	
	
	
	

	5.2.4.5
	Automation
	
	
	
	
	
	

	5.2.4.6
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.5
	Critical spares building
	1
	Sum
	
	
	
	

	5.2.5.1
	Civil Works
	
	
	
	
	
	

	5.2.5.2
	Architectural Works
	
	
	
	
	
	

	5.2.5.3
	Electrical
	
	
	
	
	
	

	5.2.5.4
	Mechanical
	
	
	
	
	
	

	5.2.5.5
	Automation
	
	
	
	
	
	

	5.2.5.6
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.6
	Waste storage area
	1
	Sum
	
	
	
	

	5.2.6.1
	Civil Works
	
	
	
	
	
	

	5.2.6.2
	Architectural Works
	
	
	
	
	
	

	5.2.6.3
	Electrical
	
	
	
	
	
	

	5.2.6.4
	Mechanical
	
	
	
	
	
	

	5.2.6.5
	Automation
	
	
	
	
	
	

	5.2.6.6
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.7
	Heavy vehicle / CAT storage shelter with diesel station
	1
	Sum
	
	
	
	

	5.2.7.1
	Civil Works
	
	
	
	
	
	

	5.2.7.2
	Architectural Works
	
	
	
	
	
	

	5.2.7.3
	Electrical
	
	
	
	
	
	

	5.2.7.4
	Mechanical
	
	
	
	
	
	

	5.2.7.5
	Automation
	
	
	
	
	
	

	5.2.7.6
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.8
	 Covered wash bay
	1
	Sum
	
	
	
	

	5.2.8.1
	Civil Works
	
	
	
	
	
	

	5.2.8.2
	Architectural Works
	
	
	
	
	
	

	5.2.8.3
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.9
	 Covered walkway
	1
	Sum
	
	
	
	

	5.2.9.1
	Civil Works
	
	
	
	
	
	

	5.2.9.2
	Architectural Works
	
	
	
	
	
	

	5.2.9.3
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.10
	Staff carports
	1
	Sum
	
	
	
	

	5.2.10.1
	Civil Works
	
	
	
	
	
	

	5.2.10.2
	Architectural Works
	
	
	
	
	
	

	5.2.10.3
	Electrical
	
	
	
	
	
	

	5.2.10.4
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.11
	 Braai area 
	1
	Sum
	
	
	
	

	5.2.11.1
	Civil Works
	
	
	
	
	
	

	5.2.11.2
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.12
	 Sewer Package Plant 
	1
	Sum
	
	
	
	

	5.2.12.1
	Civil Works
	
	
	
	
	
	

	5.2.12.2
	Architectural Works
	
	
	
	
	
	

	5.2.12.3
	Electrical
	
	
	
	
	
	

	5.2.12.4
	Mechanical
	
	
	
	
	
	

	5.2.12.5
	Automation
	
	
	
	
	
	

	5.2.12.6
	Other (to be specified by Contractor)
	
	
	
	
	
	

	5.2.13
	Storm water for Plant Area
	
	
	
	
	
	

	5.2.14
	New Fence Around Office Area
	
	
	
	
	
	

	5.2.15
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	5.3
	Alterations, additions & refurbishments of
	
	
	
	
	
	

	5.3.1
	Existing office building and oil store to laboratory
	1
	Sum
	
	
	
	

	5.3.2
	Exist male and female locker room / ablutions
	1
	Sum
	
	
	
	

	5.3.3
	 Existing tea and dining area
	1
	Sum
	
	
	
	

	5.3.4
	 Existing braai area
	1
	Sum
	
	
	
	

	5.3.5
	 Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.4.5- Summary of Price Schedules carried to plant summary
	
	










C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.

PART 6: TESTING AND COMMISSIONING PHASE

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Testing and Commissioning Phase
	
	
	
	
	
	

	6.1
	Conduct test and commission the  OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc
	1
	Sum
	
	
	
	

	6.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.4.6- Summary of Price Schedules carried to plant summary
	
	






C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.

PART 7: PROVING PERIOD AND PEFORMANCE TESTING

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Proving Period and Performance Testing
	
	
	
	
	
	

	7.1
	Test performance after proving period
	1
	Sum
	
	
	
	

	7.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.4.7- Summary of Price Schedules carried to plant summary
	
	








C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.

PART 8: HANDOVER (INCLUDES COMPLETION AND SUBMISSION OF FINAL DOCUMENTATION)

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Handover

	
	
	
	
	
	

	8.1
	Handover OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.
	1
	Sum
	
	
	
	

	8.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.4.8- Summary of Price Schedules carried to plant summary
	
	








C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.
PART 9: MAINTAIN AND OPERATE THE PLANT AND EQUIPMENT DURING THE DEFECTS LIABILITY PERIOD 



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Maintain and Operate the Plant and Equipment During the Defects Liability Period

	
	
	
	
	
	

	9.1
	OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.
	1
	Sum
	
	
	
	

	9.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.4.4.9- Summary of Price Schedules carried to plant summary
	
	





C2.2.4	PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.

PART 10: SOCIO ECONOMIC DEVELOPMENT 



	Item
No.
	Payment
Refers
	Description
	Unit
	Qty
	Rate
	Total
Amount

	
	
	PRICE SCHEDULE 10: SED
	
	
	
	

	10.1
	
	SKILLS DEVELOPMENT PROGRAM
	
	
	
	

	10.1.1
	
	Accredited training programmes are targeted which will provide the beneficiaries with significant and recognized credit value in accordance with the National Qualification Framework (NQF) (2.5% of Project Value - Sub Total A)
	Sum
	
	2.5%
	

	10.1.2
	
	Contractors mark-up on Item 10.1.1 above
	%
	
	1%
	

	
	
	
	
	
	
	

	10.2
	
	SOCIAL RESPONSIBILITY PROGRAM
	
	
	
	

	
	
	
	
	
	
	

	10.2.1
	
	Social Responsibility programs aimed at community development (1% of Project Value - Sub Total A)
	Sum
	
	
	

	10.2.2
	
	Contractors mark-up on Item 10.2.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.3
	
	COMMUNITY LIASON OFFICER
	
	
	
	

	10.3.1
	
	"Community Liason Officer. A key component in aiding the realisation of the SED objectives is effective community liaison with all the relevant role-players, structures, civic organisations and the community at large. (0.5% of Project Value - Sub Total A)
(The Bidder to input a sum that comprises teh salary that would be paid to the CLO)"
	Sum
	1
	
	

	10.3.2
	
	Contractors mark-up on Item 10.3.1
	%
	
	
	

	
	
	
	
	
	
	

	10.4
	
	SED ADMINISTRATION
	
	
	
	

	10.4.1
	
	Labour Management Services (1% of Project Value - Sub Total A)
	Sum
	
	1%
	

	10.4.2
	
	Contractors mark-up on Item 10.4.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.5
	
	PARTICIPATION OF LOCAL ENTERPRICES
	
	
	
	

	10.5.1
	
	Work Allocated to Local Enterprises  (Inclusive of P&G's and SHEQ) (Minimum 5% of Project Value) (Sub-Total A)
	Sum
	
	 
	 Rate Only 

	10.5.2
	
	Contractors mark-up on Item 8.5.1 above
	%
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to
C2.2.4.10 - Summary of Price Schedules
	



PRICE SCHEDULE 4: OFFICE BLOCK, CONTROL ROOM, STORAGE, WEIGH BRIDGE, GUARD HOUSES, etc.
C2.2.4	SUMMARY OF PRICE SCHEDULE

	PRICE SCHEDULES
	TOTAL AMOUNT
R	c

	Total brought forward from C2.2.1 PART 1
	
	

	Total brought forward from C2.2.2 PART 2
	
	

	Total brought forward from C2.2.3 PART 3
	
	

	Total brought forward from C2.2.4 PART 4
	
	

	  Total brought forward from C2.2.5 PART 5
	
	

	  Total brought forward from C2.2.6 PART 6
	
	

	  Total brought forward from C2.2.7 PART 7
	
	

	  Total brought forward from C2.2.8 PART 8
	
	

	Total brought forward from C2.2.9 PART 9
	
	

	Total brought forward from C2.2.9 PART 10
	
	

	SUB TOTAL AMOUNT (A) EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISIONAL SUMS from C2.2.7 PART 7
	
	

	SUB TOTAL AMOUNT (B) EXCLUDING VALUE-ADDED TAX (VAT
	
	

	SOCIAL ECONOMIC DEVELOPMENT from C2.2.8 PART 8
	
	

	TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISION FOR VALUE ADDED TAX (VAT) AT 15%
	
	

	TOTAL AMOUNT TAKEN TO SECTION G – THE LETTER OF TENDER
	
	

	
TOTAL AMOUNT (in words)*:

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………
	
	





NOTE: FAILURE TO TRANSFER THE WORDED AMOUNT TO AND TO SIGN THE LETTER OF TENDER SECTION OF THIS DOCUMENT SHALL RESULT IN THE TENDER BEING DEEMED NON-RESPONSIVE IN ACCORDANCE WITH CIDB REGULATIONS

C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3

PART 1: PRELIMINARY AND GENERAL COSTS

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	1.1
	Primary General Obligations, relating to the whole of the Works
	1
	Sum
	
	
	
	

	
1.2
	Site Facilities (including but not limited to provision of power supply for construction purposes)
	
1
	
Sum
	
	
	
	

	1.3
	Facilities for the Contractor
	1
	Sum
	
	
	
	

	1.4
	Facilities for the Engineer
	1
	Sum
	
	
	
	

	1.5
	Plant and Equipment
	1
	Sum
	
	
	
	

	1.6
	Project Management & Contract Administration
	1
	Sum
	
	
	
	

	1.7
	Contractual Obligations
	1
	Sum
	
	
	
	

	

1.8
	Documentation (Process, Hydro- Mechanical, Mechanical, Electrical, Automation, Architectural and Civil) including but not limited to the list below:
	
	
	
	
	
	

	
1.8.1
	Design Documents (including Design Philosophy, Calculations, Drawings, Schedules, HAZOP, etc.)
	
1
	
Sum
	
	
	
	

	1.8.2
	Commissioning Documentation
	1
	Sum
	
	
	
	

	1.8.3
	Operating and Maintenance Manuals
	1
	Sum
	
	
	
	

	1.8.4
	Operators and maintenance team training manuals
	1
	Sum
	
	
	
	

	1.8.5
	Data Books
	1
	Sum
	
	
	
	

	1.9
	Full compliance to legislative requirements as well as Rand Water and external standards referred to in this contract document. This shall include but not limited to the list below:
	
	
	
	
	
	

	1.9.1
	Quality Plans and Control
	1
	Sum
	
	
	
	




	
1.9.2
	Rand Water and external standards referred to in this contract document
	
1
	
Sum
	
	
	
	
	

	1.9.3
	Skills Development
	1
	Sum
	
	
	
	
	

	1.9.4
	Social Responsibility - Community development initiatives
	1
	Sum
	
	
	
	
	

	1.9.5
	Other Legislative Requirements (Specify)
	1
	Sum
	
	
	
	
	

	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
1.9.6
	Training of Rand Water Personnel 
	
1
	
Sum
	
	
	
	
	



	
	ENVIRONMENT
	
	
	
	
	
	
	

	1.10
	Administrative requirements as per environmental specification.
· Understanding of compliance
· Preparation of environmental file and work program approval.
· Preparations of method statements (management of all waste, keeping the site clean and weed free, final cleanup of site and campsite).
· Maintaining of auditing of site compliances
· Reporting of environmental incidence
· Signing off of work for payment
· Emergency preparedness retainment for external services
· Programme scheduling details of administrative matters:
	1
	Sum
	
	
	
	
	

	1.11
	Emergency preparedness funding
	

	1.11.1
	a) Provision for bee, snake and other fauna removal
	1
	Sum
	
	
	
	
	

	1.11.2
	b) Provision for hydrocarbon spillages that require intervention from professional clean up
	1
	Sum
	
	
	
	
	

	1.11.3
	c) Provision to clean up sewage spillages
	1
	Sum
	
	
	
	
	

	1.11.4
	d) Equipment for fire fighting
	1
	Sum
	
	
	
	
	

	1.11.5
	e) Call out of fire department
	1
	Sum
	
	
	
	
	

	1.12
	Environmental awareness and training
	

	1.12.1
	The rate for this item shall include costs for inductions and environmental awareness and
training
	1
	Sum
	
	
	
	
	

	1.12.2
	Social integration of the project
to the public
	1
	Sum
	
	
	
	
	




	1.12.3
	Signage The rate for this item must cover all expenses incurred in preparing signage at the entrance of the site offices indicating the following information
	1
	Sum
	
	
	
	
	

	1.12.4
	ECO details
	1
	Sum
	
	
	
	
	

	1.12.5
	Emergency numbers and provision for: – snake removal, bee removal, fire, large hydrocarbon spillages, sewerage spillages
	1
	Sum
	
	
	
	
	

	1.12.6
	Signage measuring a minimum of 30mmx30mm must also be made available for no go areas.
	1
	Sum
	
	
	
	
	

	1.12.7
	Barricading and demarcation
	1
	Sum
	
	
	
	
	

	1.12.8
	Pollution prevention and preservation of environmental resources
	1
	Sum
	
	
	
	
	

	1.12.9
	The sum for this item shall include costs for pollution prevention and preservation of environmental resources
	
	
	
	
	
	
	

	1.12.10
	a) Cleaning the site of litter and rubble
	1
	Sum
	
	
	
	
	

	1.12.11
	b)Weed control on site
	1
	Sum
	
	
	
	
	

	1.12.12
	c) Waste bins and receptacles that comply with the waste clauses of the
Environmental specification.
	1
	Sum
	
	
	
	
	

	1.12.13
	d) Appropriate skips for waste separation
	1
	Sum
	
	
	
	
	

	1.12.14
	e) General waste removal
	1
	Sum
	
	
	
	
	

	1.12.15
	f) Hazardous waste
removal
	1
	Sum
	
	
	
	
	

	1.12.16
	g) Recycled waste management
Waste removal
	1
	Sum
	
	
	
	
	




	1.12.17
	h) Spillage kits to clean up
spillages
	1
	Sum
	
	
	
	
	
	

	1.12.18
	i) Hard impervious surfaces for
storage of chemicals
	1
	Sum
	
	
	
	
	
	

	1.12.19
	j) Bunding facility for hazardous
products
	1
	Sum
	
	
	
	
	
	

	1.12.20
	k)	Labelled containers for
decanting of liquids
	1
	Sum
	
	
	
	
	
	

	1.12.21
	l) Drip trays for all vehicles
staying on site over night
	1
	Sum
	
	
	
	
	
	

	1.13
	Preservation of the environment: fauna, flora, scenic value, Archaeological
  artefacts
	

	1.13.1
	Erosion control and silt management The amount shall represent the costs associated with the practice of preventing or controlling wind or water erosion during construction. The erosion control measures must effectively prevent water pollution, soil loss, wildlife habitat loss and human property loss. The rate shall also include the costs of silt control where devices shall be designed to keep eroded soil on a construction site, so that it does not wash off and cause water pollution to a nearby stream,
River, lake, or dam.
	1
	Lump Sum
	
	
	
	
	
	

	1.13.2
	Final clean up and rehabilitation of the construction camp to the state in which it was prior to
commencement of work
	1
	Lump Sum
	
	
	
	
	
	

	1.13.3
	Appointment of an environmental officer
	1
	Sum
	
	
	
	
	
	

	Carried Forward
	
	
	





	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14
	OCCUPATIONAL HEALTH
AND SAFETY
	
	
	
	
	
	

	1.14.1
	Preparation of the Contractor's site specific Health and Safety
Plan
	1
	lump sum
	
	
	
	

	1.14.2
	Principal Contractor's initial obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	lump sum
	
	
	
	

	1.14.3
	Principal Contractor's time related obligations in respect of the Occupational Health and Safety Act and Construction
Regulations
	1
	sum
	
	
	
	

	1.14.4
	Provision of Personal Protective
Equipment (PPE)
	1
	lump
sum
	
	
	
	

	1.14.5
	Provision of a full time Construction Health and Safety Officer including annual membership fees with
SACPCMP and other training
	1
	sum
	
	
	
	

	1.14.6
	Cost of medical certificates and
medical surveillance
	
	
	
	
	
	

	1.14.7
	(a) Initial (baseline) medical examinations
	1
	lump sum
	
	
	
	

	1.14.8
	(b) Periodic and exit examinations
	1
	lump sum
	
	
	
	

	1.14.9
	Induction training
	1
	lump
sum
	
	
	
	

	1.14.10
	Provision of First Aid Boxes to GSR requirements and other emergency safety equipment
such as fire extinguishers.
	1
	lump sum
	
	
	
	

	1.14.11
	Transportation of Workers
	1
	lump
sum
	
	
	
	

	1.14.12
	Welfare Facilities
	1
	lump
sum
	
	
	
	

	1.14.13
	Occupational Hygiene Surveys
	1
	lump
sum
	
	
	
	

	1.14.14
	Training
	1
	lump
sum
	
	
	
	

	1.14.15
	Security requirements
	1
	lump
sum
	
	
	
	

	1.14.16
	Fire Risk Assessment
	1
	lump
sum
	
	
	
	

	1.14.17
	Employee wellness programs
	1
	lump
sum
	
	
	
	

	1.14.18
	Drug and Alcohol Testing,
Policies and Procedures
	1
	lump
sum
	
	
	
	

	Carried Forward
	
	



	Item
No.
	Description
	Qty
(A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.19
	Barricading
	1
	lump
sum
	
	
	
	

	1.14.20
	Safety notices and signs
	1
	lump
sum
	
	
	
	

	1.14.21
	SHE Incentives
	1
	lump
sum
	
	
	
	

	1.14.22
	COVID-19 Prevention and
Management
	1
	sum
	
	
	
	

	1.14.23
	Preparation of the Contractor's site specific COVID Plan & Risk Assessment including the recording & reporting of COVID statistics
	1
	sum
	
	
	
	

	1.14.24
	COVID-19 related training and education
	1
	sum
	
	
	
	

	1.14.25
	Non-Contact Digital Thermometer/calibrated
	1
	sum
	
	
	
	

	1.14.26
	Foot Operated hand sanitizer stand (adjustable for various bottles types - preferable the stand with signage “sanitize hands here" and 'Arrow “by the foot). At entrance points to site camps and construction sites and at the works area
	1
	sum
	
	
	
	

	1.14.27
	Hand Sanitizer Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch) - suitable for liquid and gel sanitizer. At hot spots namely kitchen, ablution, by shared office equipment boardrooms etc.
	1
	sum
	
	
	
	

	1.14.28
	Paper towel dispenser
	1
	sum
	
	
	
	

	1.14.29
	Hand Soap Dispenser 600 ml (Wall mounted) - Automatic sensor (no touch). For the kitchen.
	1
	sum
	
	
	
	

	1.14.30
	Empty Sanitizer spray bottles (500ml )
	1
	sum
	
	
	
	

	1.14.31
	Water Container with Tap ( 25 Liters)
	1
	sum
	
	
	
	

	1.14.32
	Bio-hazard bin for Covid-19 waste ( 100 L)
	1
	sum
	
	
	
	

	1.14.33
	Provision of no touch/pedal refuse bins ( 50 L) for kitchen, dining rooms, & boardrooms
	1
	sum
	
	
	
	

	1.14.34
	Prefab Isolation Room near site camp entrance
	1
	sum
	
	
	
	

	1.14.35
	Face Shield for screeners/tester(s)
	1
	sum
	
	
	
	

	Carried Forward
	
	



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	Brought Forward
	
	

	1.14.36
	Covid-19 Awareness Signage Posters/Notice at entrances/social distancing floor
markings
	1
	Sum
	
	
	
	

	1.14.37
	Cloth masks ( 2 per employee)
	1
	Sum
	
	
	
	

	1.14.38
	Batteries for Thermometer &
Dispenser
	1
	sum
	
	
	
	

	1.14.39
	Medical/Disinfectant (Alcohol) -
Wipes Canister (5L)
	1
	sum
	
	
	
	

	1.14.40
	Full body Coverall with hood for
Screeners/testers ( 1 per day)
	1
	sum
	
	
	
	

	1.14.41
	Examination Gloves for screeners/tester(s) ( Box of 100)
	1
	sum
	
	
	
	

	1.14.42
	Screening stickers per day (Box
of 250)
	1
	sum
	
	
	
	

	1.14.43
	Surgical Masks for suspected/sick person(s)
/Screeners/testers ( Box of 100)
	1
	sum
	
	
	
	

	1.14.44
	Disinfection Control by Accredited professional services
(quarterly)
	1
	Sum
	
	
	
	

	1.14.44
	Disinfectant solutions for
surface ( 5L)
	1
	sum
	
	
	
	

	1.14.45
	Hand Sanitizers solution for
refills ( 5 L)
	1
	sum
	
	
	
	

	1.14.46
	Hand soap for refills (5L)
	1
	sum
	
	
	
	

	1.14.47
	Personal Hand Sanitizer (carry
- 50ml)
	1
	sum
	
	
	
	

	1.14.48
	Biological waste Skip Disposal
	1
	sum
	
	
	
	

	1.14.49
	Adequate ventilation and
lighting during construction
	1
	lump
sum
	
	
	
	

	1.14.50
	Fall prevention & fall arrest
equipment management and maintenance
	1
	lump sum
	
	
	
	

	1.14.51
	Shoring/battering of excavation
	1
	lump
sum
	
	
	
	

	1.14.52
	Vetting of workers
	1
	lump
sum
	
	
	
	

	1.14.53
	Submission of the Health and Safety File (hard and soft
copies)
	1
	lump sum
	
	
	
	

	
	Quality
	
	
	
	
	
	

	1.14.54
	Preparation of the Contractor's Quality Management plan and Quality Control /Inspection and test plan per activity
	
1
	
Sum
	
	
	
	

	1.14.55
	Provision of Qualified Quality Control Officer
	
1
	
Sum
	
	
	
	

	1.14.56
	Provision of other quality assurance tests as per the Engineer request
	
1
	
Sum
	
	
	
	

	1.14.57
	The contractor to maintain and  provide the data pack (Document Management )
	
1
	
Sum
	
	
	
	

	1.14.58
	The contractor to provide calibrated testing and inspection equipments
	
1
	Sum
	
	
	
	

	
1.15
	
Technical Studies  
	
	
	
	
	
	

	
1.15.1
	
Service Detection 
	
1
	
Sum
	
	
	
	

	
1.15.2
	
Geotechnical Investigation 
	
1
	
Sum
	
	
	
	

	
1.15.3
	Topographical Studies 
	
1
	
Sum
	
	
	
	

	1.15.4
	Other ( Specify) 
	
1
	
Sum
	
	
	
	

	1.15.5
	Dealing with water
	1
	Sum
	
	
	
	

	1.15.6
	Provisional sum for standing time and other requirements as directed by the Engineer
	
Prov
	
Sum
	

	
	3 000 000
	00

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Carried Forward
	
	





C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3

PART 2: DESIGN WORK

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Complete Preliminary and Detailed Plant Design including minimum of three HAZOP Studies
	
	
	
	
	
	

	2.1
	Preliminary Design
	1
	Sum
	
	
	
	

	2.1.1
	Detail Design
	1
	Sum
	
	
	
	

	2.1.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.5.2- Summary of Price Schedules carried to plant summary		
	
	






C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3.
PART 3: APPLICATIONS, AUTHORISATIONS AND PERMITS APPROVAL STAGE
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Applications, Authorizations and Permits Approval
	
	
	
	
	
	

	3.1
	 Prepare and submit applications for     all required Authorisations and Obtain Permits
	1
	Sum
	
	
	
	

	3.2
	 Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.5.3- Summary of Price Schedules carried to plant summary
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C2.2.5.	PRICE SCHEDULE 5: GRAVITY THICKENER 3
	
PART 4: PROCUREMENT, DELIVERY, MANUFACTURE AND PREPARATION

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	4
	Procurement, Deliver, Manufacture and Preparation
	
	
	
	
	
	

	4.1
	Civil Works
	1
	Sum
	
	
	
	

	4.2
	Architectural Works
	1
	Sum
	
	
	
	

	4.3
	Mechanical Works
	1
	Sum
	
	
	
	

	4.4
	Electrical Works
	1
	Sum
	
	
	
	

	4.5
	Automation Works
	1
	Sum
	
	
	
	

	4.6
	Process Works
	1
	Sum
	
	
	
	

	4.7
	Pipeline Works
	1
	Sum
	
	
	
	

	4.8
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.5.4- Summary of Price Schedules carried to plant summary
	Other (Contractor to list)
	








C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3
PART 5: SITE ESTABLISHMENT, REFUBISHMENT OF EXISTING STRUCTURES, CONSTRUCTION OF NEW INFRASTRUCTURE AND INSTALLATION OF EQUIPMENT
	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Site Establishment, refurbishment of Existing Infrastructure and Construction of New Infrastructure
	
	
	
	
	
	

	5. 1
	 Demolition of
	
	
	
	
	
	

	5.1.1
	 Existing carport structure
	1
	Sum
	
	
	
	

	5.1.2
	 Existing decommissioned acid plant
	1 
	Sum
	
	
	
	

	5.1.3
	 Other(Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	5.2
	 Construction of
	
	
	
	
	
	

	5.2.1
	 Electrical building
	1
	Sum
	
	
	
	

	5.2.1.1
	Civil Works
	
	
	
	
	
	

	5.2.1.2
	Architectural Works
	
	
	
	
	
	

	5.2.1.3
	Mechanical Works
	
	
	
	
	
	

	5.2.1.4
	Electrical Works
	
	
	
	
	
	

	5.2.1.5
	Automation Works
	
	
	
	
	
	

	5.2.1.6
	Process Works
	
	
	
	
	
	

	5.2.1.7
	Pipelines Works
	
	
	
	
	
	

	5.2.1.8
	 Other (Contractor to list)
	
	
	
	
	
	

	5.2.2
	 Gravity Thickener
	1
	Sum
	
	
	
	

	5.2.2.1
	Civil Works
	
	
	
	
	
	

	5.2.2.2
	Architectural Works
	
	
	
	
	
	

	5.2.2.3
	Mechanical Works
	
	
	
	
	
	

	5.2.2.4
	Electrical Works
	
	
	
	
	
	

	5.2.2.5
	Automation Works
	
	
	
	
	
	

	5.2.2.6
	Process Works
	
	
	
	
	
	

	5.2.2.7
	Pipelines Works
	
	
	
	
	
	

	5.2.2.8
	 Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.5.5- Summary of Price Schedules carried to plant summary
	
	










C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3

PART 6: TESTING AND COMMISSIONING PHASE

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Testing and Commissioning Phase
	
	
	
	
	
	

	6.1
	Conduct test and commission the  GRAVITY THICKENER 3
	1
	Sum
	
	
	
	

	6.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.5.6- Summary of Price Schedules carried to plant summary
	
	






C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3

PART 7: PROVING PERIOD AND PEFORMANCE TESTING

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Proving Period and Performance Testing
	
	
	
	
	
	

	7.1
	Test performance after proving period
	1
	Sum
	
	
	
	

	7.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.5.7- Summary of Price Schedules carried to plant summary
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C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3

PART 8: HANDOVER (INCLUDES COMPLETION AND SUBMISSION OF FINAL DOCUMENTATION)

	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Handover

	
	
	
	
	
	

	8.1
	Handover GRAVITY THICKENER 3
	1
	Sum
	
	
	
	

	8.2
	Other (Contractor to list)
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.5.8- Summary of Price Schedules carried to plant summary
	
	








C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3

PART 9: MAINTAIN AND OPERATE THE PLANT AND EQUIPMENT DURING THE DEFECTS LIABILITY PERIOD 



	Item No.
	Description
	Qty (A)
	U O M
	Rate (B)
	Total A*B

	
	Maintain and Operate the Plant and Equipment During the Defects Liability Period

	
	
	
	
	
	

	9.1
	GRAVITY THICKENER 3.
	1
	Sum
	
	
	
	

	9.2
	Other (Contractor to list)
	1
	Sum
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to C2.2.5.9- Summary of Price Schedules carried to plant summary
	
	







C2.2.5	PRICE SCHEDULE 5: GRAVITY THICKENER 3

PART 10: SOCIO ECONOMIC DEVELOPMENT 



	Item
No.
	Payment
Refers
	Description
	Unit
	Qty
	Rate
	Total
Amount

	
	
	PRICE SCHEDULE 10: SED
	
	
	
	

	10.1
	
	SKILLS DEVELOPMENT PROGRAM
	
	
	
	

	10.1.1
	
	Accredited training programmes are targeted which will provide the beneficiaries with significant and recognized credit value in accordance with the National Qualification Framework (NQF) (2.5% of Project Value - Sub Total A)
	Sum
	
	2.5%
	

	10.1.2
	
	Contractors mark-up on Item 10.1.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.2
	
	SOCIAL RESPONSIBILITY PROGRAM
	
	
	
	

	
	
	
	
	
	
	

	10.2.1
	
	Social Responsibility programs aimed at community development (1% of Project Value - Sub Total A)
	Sum
	
	
	

	10.2.2
	
	Contractors mark-up on Item 10.2.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.3
	
	COMMUNITY LIASON OFFICER
	
	
	
	

	10.3.1
	
	"Community Liason Officer. A key component in aiding the realisation of the SED objectives is effective community liaison with all the relevant role-players, structures, civic organisations and the community at large. (0.5% of Project Value - Sub Total A)
(The Bidder to input a sum that comprises teh salary that would be paid to the CLO)"
	Sum
	1
	
	

	10.3.2
	
	Contractors mark-up on Item 10.3.1
	%
	
	
	

	
	
	
	
	
	
	

	10.4
	
	SED ADMINISTRATION
	
	
	
	

	10.4.1
	
	Labour Management Services (1% of Project Value - Sub Total A)
	Sum
	
	1%
	

	10.4.2
	
	Contractors mark-up on Item 10.4.1 above
	%
	
	
	

	
	
	
	
	
	
	

	10.5
	
	PARTICIPATION OF LOCAL ENTERPRICES
	
	
	
	

	10.5.1
	
	Work Allocated to Local Enterprises  (Inclusive of P&G's and SHEQ) (Minimum 5% of Project Value) (Sub-Total A)
	Sum
	
	 
	 Rate Only 

	10.5.2
	
	Contractors mark-up on Item 8.5.1 above
	%
	
	
	

	Total amount excluding Value-Added Tax (VAT) to be carried to
C2.2.5.10 - Summary of Price Schedules
	



PRICE SCHEDULE 5: GRAVITY THICKENER 3
C2.2.5	SUMMARY OF PRICE SCHEDULE

	PRICE SCHEDULES
	TOTAL AMOUNT
R	c

	Total brought forward from C2.2.1 PART 1
	
	

	Total brought forward from C2.2.2 PART 2
	
	

	Total brought forward from C2.2.3 PART 3
	
	

	Total brought forward from C2.2.4 PART 4
	

	  Total brought forward from C2.2.5 PART 5
	
	

	  Total brought forward from C2.2.6 PART 6
	
	

	  Total brought forward from C2.2.7 PART 7
	
	

	  Total brought forward from C2.2.8 PART 8
	
	

	Total brought forward from C2.2.9 PART 9
	
	

	Total brought forward from C2.2.9 PART 10
	
	

	SUB TOTAL AMOUNT (A) EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISIONAL SUMS from C2.2.7 PART 7
	
	

	SUB TOTAL AMOUNT (B) EXCLUDING VALUE-ADDED TAX (VAT
	
	

	SOCIAL ECONOMIC DEVELOPMENT from C2.2.8 PART 8
	
	

	TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	PROVISION FOR VALUE ADDED TAX (VAT) AT 15%
	
	

	TOTAL AMOUNT TAKEN TO SECTION G – THE LETTER OF TENDER
	
	

	
TOTAL AMOUNT (in words)*:

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………
	
	





NOTE: FAILURE TO TRANSFER THE WORDED AMOUNT TO AND TO SIGN THE LETTER OF TENDER SECTION OF THIS DOCUMENT SHALL RESULT IN THE TENDER BEING DEEMED NON-RESPONSIVE IN ACCORDANCE 
WITH CIDB REGULATIONS





SUMMARY OF PRICE SCHEDULES

	PRICE SCHEDULES
	TOTAL AMOUNT
R	c

	Total brought forward from C2.2.1 PRICE SCHEDULE 1
	
	

	Total brought forward from C2.2.2 PRICE SCHEDULE 2
	
	

	Total brought forward from C2.2.3 PRICE SCHEDULE 3
	
	

	Total brought forward from C2.2.4 PRICE SCHEDULE 4
	
	

	  Total brought forward from C2.2.5 PRICE SCHEDULE 5
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)
	
	

	
	
	

	PROVISION FOR VALUE ADDED TAX (VAT) AT 15%
	
	

	
	
	

	TOTAL AMOUNT TAKEN TO SECTION G – THE LETTER OF TENDER
	
	

	
	
	

	
	
	

	
TOTAL AMOUNT (in words)*:

……………………………………………………………………………………………………

……………………………………………………………………………………………………

…………………………………………………………………………………………………………
	
	




NOTE: FAILURE TO TRANSFER THE WORDED AMOUNT TO AND TO SIGN THE LETTER OF TENDER SECTION OF THIS DOCUMENT SHALL RESULT IN THE TENDER BEING DEEMED NON-RESPONSIVE IN ACCORDANCE WITH CIDB REGULATIONS
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