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C1.1 Form of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
MAINTENANCE, REPLACEMENTS AND REPAIRS OF FIRE STATION BAY DOORS 

 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is  R 
 
 

Value Added Tax @ 15% is R 
 
 

The total offered amount due inclusive of VAT is R 
 
 

 
 
 
 

(in words) 
(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal F].  In the event of any conflict 
between the amount above and the Pricing Data [Subtotal F], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Works information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa,  
3rd Floor ACSA North Wing Offices 
O R Tambo International Airport 
Kempton Park 
1627 

 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 ECC3 Contract Data 
 

Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 

   

  A:  Priced contract with Activity Schedule 

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2:  Changes in the law 

  X5:  Sectional Completion 

  X7:  Delay damages 

  X17: Low performance damages 

  X18: Limitation of liability  

  Z:  Additional conditions of contract 

   

 of the NEC3 Engineering and Construction 
Contract, June 2005 
 

 

10.1 The Employer is (Name): Airports Company South Africa SOC Ltd. 

(Reg no: 1993/004149/30), a juristic person 

incorporated in terms of the company laws 

of the Republic of South Africa 

Address Registered office at OR Tambo International 

Airport 

10.1 The Project Manager is: (Name) TBA 
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 Address Aiports Company South Africa 
O R Tambo International Airport 
ACSA Admin. Building 
3rd Floor North Wing Offices 
Kempton Park 
1627 

 Tel  

 Fax  

 e-mail  

10.1 The Supervisor is: (Name) TBA 

 Address Aiports Company South Africa 
O R Tambo International Airport 
ACSA Admin. Building 
3rd Floor North Wing Offices 
Kempton Park 
1627 

 Tel No.  

 Fax No.  

 e-mail  

11.2(13) The works are  Maintenance, Replacements and Repairs of Fire 

Station Bay doors set out in the Section C3, 

Works Information 

11.2(14) The following matters will be included 

in the Risk Register 

1. Availability of the as Built Drawings 

2. Access to Site 

11.2(15) The boundaries of the site are  OR Tambo International Airport 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work and all documents 

and drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 1 week 
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2 The Contractor's main 

responsibilities 

Data required by this section of the core 

clauses is provided by the Contractor in 

Part 2 and terms in italics used in this 

section are identified elsewhere in this 

Contract Data.  

3 Time  

11.2(3) The completion date for the whole of 

the works is 

Three (3) months after upon signing of the 

contract by ACSA 

30.1 The access dates are: Part of the Site Date 

  1 O.R. Tambo 
International Airport  

24Hours 
7days a week 

31.1 The Contractor is to submit a first 

programme for acceptance within  

 

2 weeks of the Contract Date. 

31.2 The starting date is Upon signing of the contract by ACSA 

32.2 The Contractor submits revised 

programmes at intervals no longer 

than  

 

2 weeks. 

4 Testing and Defects  

42.2 The defects date is  Twelve (12) months after Completion of the 

whole of the works. 

43.2 The defect correction period is  Two (2) weeks 

5 Payment  

50.1 The assessment interval is  Four (4) weeks, on the 14th working day of 

each successive month 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 

made is  

30 Working days from the date of invoice. 

51.4 The interest rate is  (i) 0.5 percent above the publicly quoted 

prime rate of interest (calculated on a 365-

day year) charged from time to time by South 

Africa’s four largest Banks and  

 

(ii) the LIBOR rate applicable at the time for 

amounts due in other currencies.  
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6 Compensation events There is no reference to Contract Data in this 

section of the core clauses and terms in italics 

used in this section are identified elsewhere in 

this Contract Data. 

7 Title There is no reference to Contract Data in 

this section of the core clauses and terms in 

italics used in this section are identified 

elsewhere in this Contract Data. 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. None 

   

   

84.1 
 

The Employer provides these 

insurances from the Insurance Table 

Contract Work Insurance, Public Indemnity, 

Professional Indemnity and SASRIA. The 

terms and other matters applicable to these 

insurances provided by the Employer (and 

to insurances generally) are detailed in the 

insurance schedule attached as section 

C1.4 to the contract (“the insurance 

Schedule) 

84.1 
 

The Employer provides these 

additional insurances 

The terms and other matters applicable to 

these insurances provided by the Employer 

(and to insurances generally) are detailed in 

the insurance schedule attached as section 

C1.4 to the contract (“the insurance 

Schedule) 

84.2 
 

The minimum limit of indemnity for 

insurance in respect of loss of or 

damage to property (except the works, 

Plant, Materials and Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the 

Contractor) caused by activity in 

connection with this contract for any 

one event is   

As stated in C1.4 

 

 

 

 

 

84.2 The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

As stated in C1.4 
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course of their employment in 

connection with this contract for any 

one event is  

9 Termination There is no reference to Contract Data in 

this section of the core clauses and terms in 

italics used in this section are identified 

elsewhere in this Contract Data. 

10 Data for main Option clause  

B Priced contract with bill of 

quantities 

 

60.6 The method of measurement is  The 6th edition of the Standard System of 

measuring Building Works published by 

Association of South African Quantity 

Surveyors and amended as stated in Part 

C2.1, Pricing Assumptions. 

11 Data for Option W1  

W1.1 The Adjudicator is (Name) the person selected from the ICE-SA Panel 

of Adjudicators listed in www.ice-sa.org.za  

by the Party intending to refer a dispute to 

him. 

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of 

the South African Institution of Civil 

Engineering and the London Institution of 

Civil Engineers. (See www.ice-sa.org.za ) or 

its successor body. 

W1.4(2) The tribunal is:  arbitration. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 

Arbitrations published by The Association 

of Arbitrators (Southern Africa) or its 

successor body. 

 The place where arbitration is to be 

held is 

Kempton Park, South Africa 

 The person or organisation who will 

choose an arbitrator  

- if the Parties cannot agree a 

choice or 

 

 

the Chairman for the time being or his 

nominee of the Association of Arbitrators 

(Southern Africa) or its successor body. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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- if the arbitration procedure does 

not state who selects an arbitrator, 

is 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law There is no reference to Contract Data in 

this Option and terms in italics are identified 

elsewhere in this Contract Data. 

X5 Sectional Completion Completion of installation, commissioning, and 

handover of each Fire Station Bay Door 

X7 Delay damages (but not if Option X5 

is also used) 

 

X7.1 Delay damages for Completion of 

each section of the works are 

Amount per day is 0.05% of the contract value, 

up to the maximum of 10% of the contract value 

X7.1 Delay damages for Completion of the 

whole of the works are 

Amount per day is 0.05% of the contract value, 

up to the maximum of 10% of the contract value 

X13 Performance bond  

X13.1 The amount of the performance bond 

is 

N/A 

X16 Retention (not used with Option F)  

X16.1 The retention percentage is 5% 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or consequential 

loss is limited to: 

Nil - Neither Party is liable to the other for 

any consequential or indirect loss, 

including but not limited to loss of profit, 

loss of income or loss of revenue 

X18.2 For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to: 

The total of the Prices 

X18.3 The Contractor’s liability for Defects 

due to his design which are not listed 

on the Defects Certificate is limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to the 

Employer for all matters arising under 

The Contractor’s total direct liability to the 

Employer for all matters arising under or in 
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or in connection with this contract, 

other than excluded matters, is limited 

to: 

connection with this contract, other than the 

excluded matters, is limited to the total of the 

Prices and applies in contract, tort or delict and 

otherwise to the extent allowed under the law of 

the contract. 

 

The excluded matters are amounts payable by the 

Contractor as stated in this contract for 

- Loss of or damage to the Employer’s 

property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- loss of or damage to property (other than the 

works, Plant and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

infringement of an intellectual property right 

X18.5 The end of liability date is  (i) 5 years after the defects date for latent 

Defects and  

 

(ii) the date on which the liability in question 

prescribes in accordance with the 

Prescription Act No. 68 of 1969 (as amended 

or in terms of any replacement legislation) 

for any other matter. 

 

A latent Defect is a Defect which would not 

have been discovered on reasonable 

inspection by the Employer or the 

Supervisor before the defects date, without 

requiring any inspection not ordinarily 

carried out by the Employer or the 

Supervisor during that period.  

If the Employer or the Supervisor do 

undertake any inspection over and above the 

reasonable inspection, this does not place a 

greater responsibility on the Employer or the 

Supervisor to have discovered the Defect. 

Z The Additional conditions of 

contract are 

 

 



 

Contract Data (Employer)  C1.2a page 8 

Confidential Confidential 

Confidential 

Z1 The Additional conditions of 

contract are 

Z1 – Z17 

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the 

Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a 

waiver of rights and does not give rise to an estoppel unless the Parties agree otherwise 

and confirm such agreement in writing. 

Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that 

the results of the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 

Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with 

the original points, lines and levels stated in the Works Information or notified by the Project 

Manager, Supervisor or the Employer. Any errors in the positioning of the Works shall be 

rectified by the Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and 

before the defects date, the defects date is delayed by a period equal to that during which 

the Employer, due to a Defect, is unable to use the works. 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the 

defects date, the defects date for the part of the works which is replaced is delayed by a 

period equal to that between Completion and the date by when the part has been replaced. 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay 

occurs. The period between Completion and an extended defects date does not exceed 

twice the period between Completion and the defects date stated in the Contract Data. 
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Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate 

business recue proceedings”. 

 Additional Z Clauses 

Z6 Cession, delegation and assignment 

Z6.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any 

person without the written consent of the Employer, which consent shall not be 

unreasonably withheld. This clause shall be binding on the liquidator/business rescue 

practitioner /trustee (whether provisional or not) of the Contractor. 

Z6.2 The Employer may cede and delegate its rights and obligations under this contract to any 

person or entity. 

Z7 Joint and several liability 

 

Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is 

limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances 

or any proceeds which would have been received from any insurances but for the conduct of 

the Contractor shall be excluded from the calculation of the limitations of liability listed in the 

contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. 

This clause shall be binding on the liquidator/business rescue practitioner /trustee (whether 

provisional or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any 

person or entity 

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 

or more persons, these persons are deemed to be jointly and severally liable to the Employer 

for the performance of the Contract. 
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Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the Contractor 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 

due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project 

Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 

regarded as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 
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Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation 

of this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor 

notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 

action to protect such information. The Contractor may disclose such information only to the 

extent required by law and shall use reasonable efforts to obtain assurances that confidential 

treatment will be afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 

Contractor, enters the public domain or to information which was already in the possession of the 

Contractor at the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 

portion thereof, in the course of Providing the Works and after Completion, requires the prior 

written consent of the Project Manager.  All rights in and to all such images vests exclusively in 

the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such 

default within 2 weeks of the notification of the default by the Project Manager, the Employer, 

without prejudice to his other rights, powers and remedies under the contract, may remedy the 

default either himself or procure a third party (including any subcontractor or supplier of the 

Contractor) to do so on his behalf. The reasonable costs of such remedial works shall be borne 

by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 

evaluations, materials, specifications, schedules, reports, calculations, manuals or other 

documents or recorded information (electronic or otherwise) which have been or are at any time 

prepared by or on behalf of the Contractor under the contract or otherwise for and/or in 

connection with the works) and generally does all things required by the Project Manager to 

achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens 

which he may from time to time have, or become entitled to over such Equipment and any part 

thereof and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens 

they may have or become entitled to over such Equipment from time to time 
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Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, 

trademark, trade name, trade secret or other intellectual or industrial property right relating to 

the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 

licence to use and copy all IP related to the works for the purposes of constructing, repairing, 

demolishing, operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made 

available to any third party which approval will not be unreasonably withheld or delayed. Prior 

to making any Contractor's IP available to any third party the Employer shall obtain a written 

confidentiality undertaking from any such third party on terms no less onerous than the terms 

the Employer would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 

the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the 

Adjudicator 
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 An Adjudicator is appointed when 

a dispute arises, from the Panel 

of Adjudicators below. The 

referring party nominates an 

Adjudicator, which nomination is 

either accepted or rejected by the 

other party. In the instance of a 

rejection of the nominated 

Adjudicator, the referring Party 

refers the appointment deadlock 

to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Adjudicator listed in 

the Panel of Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauten
g 

+27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauten
g 

+27 11 535-1800 

salimebrahim@mweb.co

.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauten
g 

+27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauten
g  

sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauten
g 

083 653 2281 

reyneke@duma.nokwe.c

o.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

 
 
 

Z16.2 Appointment of the Arbitrator  

 

 An Arbitrator is appointed when 

a dispute arises from the Panel 

of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance of 

a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment deadlock 

to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Arbitrator listed in 

the Panel of Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11  535-1800 

salimebrahim@mweb.co.

za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.c

o.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

 

Z17 Notification of a compensation event 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision or correcting an assumption. 

Z18 BBBEE Certificate  

Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract.  

Z19 Communication   

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a change 

to the design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended 

and agree to ensure that all work being performed, or Equipment, Plant and Materials being used, 

are in accordance with the provisions of the said Act, and in particular with regard to the 

Construction Regulations 

Z21 Transformation Imperatives 

Z21.1 The Service Provider shall enter into a contract (either through partnership, joint venture or sub-

contracting) with (a) Targeted Enterprise(s) to perform a minimum of 30% of work. 

Z21.2 A Targeted Enterprise is a registered built environment firm contracted (either by Joint Venture, 

partnership or sub-contracting) by the tenderer to perform a specified percentage of work stated in 

the Contract Data under the guidance of the tenderer; or 

Z21.3 A built environment CIDB registered firm contracted (either by Joint Venture, partnership or sub-

contracting) by the tenderer to perform a specified percentage of work stated in the Contract Data 

under the guidance of the tenderer and which complies with the following: 

Z21.3.1. Does not share equity holding with the tenderer; and 

Z21.3.2.

  

Is registered in terms of the Company’s Act, 2008 (Act No. 71 of 2008) or Close Corporation Act, 

1984 (Act No. 69 of 1984); and 

Z21.3.3. Is registered with the South African Revenue Service; and 

Z21.3.4. Is at least an Exempted Micro Enterprise (EME) with a B-BBEE Status of “Level Two Contributor”, 

as defined in the Amended Codes of Good Practice for measuring Broad- Based Black Economic 

Empowerment (published in Government Gazette No. 36928 on 11 October 2013); or 
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Z21.3.5. Is at least a Qualifying Small Enterprise (QSE) with a B-BBEE Status of “Level Two Contributor”, 

as defined in the Amended Codes of Good Practice for measuring Broad- Based Black Economic 

Empowerment (published in Government Gazette No. 36928 on 11 October 2013); and 

Z21.3.6. Is 50% or more black owned or 30% or more black women owned; and 

Z21.3.7. Has entered into a written relationship agreement of co-operation and assistance with the tenderer 

for the duration of the contract. 

The service provider shall achieve in the performance of the contract the contract skills 

development goal established in the CIDB Standard for developing skills through infrastructure 

contracts (August 2013) 

The Employer shall have no contractual relationships with Subcontractors. However, if a 

Subcontractor is found by the Employer to be incompetent, the Employer may request the Service 

Provider either to provide a Subcontractor with qualifications and experience acceptable to the 

Employer as a replacement, or to resume the performance of the relevant part of the Services itself. 

 

The Service Provider shall not sub-contract more than 25% of the tendered contract value excluding 

value of work allocated to Targeted Enterprise(s) and any services specified in the Scope of Work 

to be procured through the Employer’s Supply Chain Procurement process) to any other enterprise 

that does not have an equal or higher B-BBEE status level, unless the intended sub-contractor(s) 

is an Exempted Micro Enterprise that has the capability and ability to execute the sub-contract. 

 

The Targeted Enterprise(s) shall not be allowed to sub-contract any work that forms part of the 

specified participation percentage without the Employer’s approval. 

Z21.4 If due to his negligence or for reasons within its control, the Service Provider does not meet the 

specified target of work stated in the (measured through the value of the Fee Tendered) to the 

Targeted Enterprise the Employer shall be entitled to levy a penalty equal to 50% of the value by 

which the cumulative value of the payments to the Targeted Enterprise fails to meet the specified 

percentage. 

Z20.4.1 If the service provider fails to substantiate that any failure to achieve the contract skills development 

goal was due to reasons beyond the service provider’s control, which is the only reason that may 

be acceptable to the employer, sanctions shall apply as follows: 

Z20.4.2 In the event that the service provider does not meet the specified CSDG target, ACSA shall levy a 

penalty which is equal to 50% of the Total Notional Cost over contract duration of the skills 

development programme. 
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C1.2 Contract Data 

 
Part two - Data provided by the Contractor 
 
Notes to a tendering contractor: 
 

1. Please read both the NEC3 Engineering and Construction Contract (June 2005) and the relevant parts 
of its Guidance Notes (ECC3-GN)1 in order to understand the implications of this Data which the Bidder 
is required to complete.  An example of the completed Data is provided on pages 152 to 154 of the 
ECC3 Guidance Notes. 

2. The number of the clause which requires the data is shown in the left-hand column for each 
statement however other clauses may also use the same data 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Works information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Resource Proposal (Annex F) 

   

1 Project Manager  

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see www.ecs.co.za  

http://www.ecs.co.za/
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 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

2 Artisan  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

6 OTHER  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  
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11.2 The following matters will be 
included in the Risk Register 
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C1.3 Forms of Securities  
 
 

Pro formas for Bonds & Guarantees 
 
For use with the NEC3 Engineering & Construction Contract (June 2005) 
 
 
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options: 
 

Option X13: Performance Bond 
 
Each of these secondary Options requires a bond or guarantee “in the form set out in the Works 
Information”.    Pro forma documents for these bonds and guarantees are provided here for convenience 
but are to be treated as part of the Works Information. 
 
Option X16: Retention (not used with Option F) 
 
The Contractor may provide a Retention Money Guarantee in the form stated here.  When the Employer 
receives and accepts a Retention Money Guarantee exactly in the form stated he will instruct the Project 
Manager not to assess any amount be retained in terms of secondary Option X16. 
 

 
 

The organisation providing the bond / guarantee does so by copying the pro forma document onto his 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract.   
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Pro forma Performance Bond – Demand Guarantee (for use with 
Option X13) – N/A 
(to be reproduced exactly as shown below on the letterhead of the Bank or Insurance providing the Bond / Guarantee) 
 

[Insert Contractor’s name and registered address] Bank reference No. 
 
 

 

 Date:  

 
Dear Sirs, 
 
Performance Bond – Demand Guarantee for [insert name of Contractor] required in terms of contract 
[insert Contractor’s contract reference number or title] 
 
1. In this Guarantee the following words and expressions shall have the following meanings: - 

1.1 “Bank” means [Insert name of Bank], [●] Branch, Registration No. [●] 

1.2 “Bank’s Address” means [Insert physical address of Bank] 

1.3 “Contract” means the written agreement relating to providing the works, entered into 
between the Employer and the Contractor, on or about the [●] day of 
[●] 20[●] (Contract Reference No. [●]) as amended, varied, restated, 
novated or substituted from time to time;  

1.4 “Contractor” means [●] a company registered in accordance with the laws of [●] under 
Registration No [●]. 

1.5 “Employer” means Airports Company South Africa SOC Limited a company registered in 
accordance with the laws of the Republic of South Africa under 
Registration Number 1993/004149/30 

1.6 “Expiry Date” means the earlier of 
 

• the date that the Bank receives a notice from the Employer 
stating that all amounts due from the Contractor as certified in 
terms of the contract have been received by the Employer and 
that the Contractor has fulfilled all his obligations under the 
Contract, or 

• the date that the Bank issues a replacement Bond for such 
lesser or higher amount as may be required by the Employer. 

1.7 “Guaranteed Sum” means 5% of contract value excluding VAT which must be submitted within 
10 working days from notification of award 

1.8 “works” means Maintenance and Repairs of Fire Station Bay doors set out in the 
Section C3, Works Information 

2. At the instance of the Contractor, we the undersigned ______________ and ______________, in our 
respective capacities as _____________ and ___________ of the Bank, and duly authorized thereto, 
confirm that we hold the Guaranteed Sum at the disposal of the Employer as security for the proper 
performance by the Contractor of all of its obligations in terms of and arising from the Contract and hereby 
undertake to pay to the Employer, on written demand from the Employer received prior to the Expiry Date, 
any sum or sums not exceeding in total the Guaranteed Sum. 
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3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall: 

• be signed on behalf of the Employer by a director of the Employer; 

• state the amount claimed (“the Demand Amount’); 

• state that the Demand Amount is payable to the Employer in the circumstances contemplated in the 
Contract. 

 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as principal 

and not as surety and the Bank’s obligation/s to make payment: 
 

• is and shall be absolute provided demand is made in terms of this bond in all circumstances; and 

• is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  
 
5. The Bank’s obligations in terms of this Guarantee: 
 

• shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed 
Sum; and 

• shall not be discharged and compliance with any demand for payment received by the Bank in terms 
hereof shall not be delayed, by the fact that a dispute may exist between the Employer and the 
Contractor. 

 
6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting our liability under this Guarantee. This includes, without limitation, 
any extensions, indulgences, release or compromise granted to the Contractor or any variation under or 
to the Contract.  

 
7. Should the Employer cede its rights against the Contractor to a third party where such cession is permitted 

under the Contract, then the Employer shall be entitled to cede to such third party the rights of the Employer 
under this Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 

• shall expire on the Expiry Date until which time it is irrevocable; 

• is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor transferable; 

• shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof; 

• shall be regarded as a liquid document for the purpose of obtaining a court order; and 

• shall be governed by and construed in accordance with the law of the Republic of South Africa and 
shall be subject to the jurisdiction of the Courts of the Republic of South Africa.  

• will be invalid and unenforceable if any claim which arises or demand for payment is received after the 
Expiry Date. 

 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at 

the Bank’s Address. 
 

Signed at  on this  day of   20__ 

 
For and on behalf of the Bank 
 

Bank Signatories(s)   

Name(s) (printed)   
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Witness(s) 
 

  

Bank’s seal or stamp   
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C1.4 Insurance Schedule  
 
 
 Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 

  

 
INSURANCE CLAUSES FOR CAPEX PROJECTS  
 
This is an ACSA internal document and should not be shared with external stakeholders in this 
format. Only the insurance clauses relevant to the particular project should be copied and 
pasted to that tender document or contract.  
 
SECTION A: DEFINITIONS  
 
Landside refers to:  
 

• Areas of the airport before the security points; and  

• The restricted area beyond the security points but, within the perimeter of gatehouses, 
passenger terminals and cargo buildings.  

 
Airside refers to:  
 

• The Apron / maneuvering areas; and  

• Area within the airside boundary/perimeter fence, excluding the internal areas of the 
passenger terminals, perimeter gatehouses and cargo buildings.  
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SECTION B: INSURANCE CLAUSES  

1. INSURANCE REQUIREMENTS FOR PROJECTS WITH A VALUE BELOW R50 million 
AND DURATION NOT EXCEEDING 36 MONTHS ON THE LANDSIDE  

• Projects with a value below R50 million and with a duration not exceeding 36 months are 
automatically covered under an ACSA umbrella insurance. No need to notify ACSA Treasury 
about these projects.  

• But please note that Project Notification forms should be completed by project managers 
and sent to ACSA Treasury (Email: nokulunga.masiza@airports.co.za) for all projects with a 
value below R50 million, and with a duration that exceeds 36 months as soon as the contract 
is awarded, as these projects are not automatically covered under an ACSA umbrella 
insurance.  
 
1.1 Contract Works Insurance  

• The contractor must secure a contract works insurance cover for a limit not less than 
R250 000, each and every claim  

• The contractor must submit to ACSA proof of cover in the form of a certificate of 
insurance before a contract is signed between ACSA and the contractor  

 
1.2 Public Liability Insurance  

• The contractor must secure Public Liability insurance cover for 3rd party property 
damage, for a limit not less than R275 000 for each and every claim;  

• The contractor must secure Public Liability insurance cover for removal of lateral 
support, for a limit not less than R500 000 for each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of 
insurance before a contract is signed between ACSA and the contractor  

 
1.3 Professional Indemnity Insurance  

• All consultants must secure Professional Indemnity cover for a limit not less than R5 
million;  

• Contractors who have a material design element, excluding typical P & G related work, 
as part of their scope, must secure Professional Indemnity cover for a limit not less than 
R5 million;  

• The consultant must submit to ACSA proof of cover in the form of a certificate of 
insurance before a contract is signed between ACSA and consultant.  
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2. INSURANCE REQUIREMENTS FOR PROJECTS WITH A VALUE BELOW R50 million 
AND DURATION NOT EXCEEDING 36 MONTHS ON THE AIRSIDE  
 

• Projects with a value below R50 million and with a duration not exceeding 36 months 
are automatically covered under an ACSA umbrella insurance. No need to notify ACSA 
Treasury about these projects.  

• But please note that Project Notification forms should be completed by project 
managers and sent to ACSA Treasury (Email: nokulunga.masiza@airports.co.za) for all 
projects with a value below R50 million, and with a duration that exceeds 36 months as 
soon as the contract is awarded, as these projects are not automatically covered under 
an ACSA umbrella insurance.  

 
2.1 Contract Works Insurance  

• The contractor must secure a contract works insurance cover for a limit not less than 
R250 000, for each and every claim  

• The contractor must submit to ACSA proof of cover in the form of a certificate of 
insurance before a contract is signed between ACSA and the contractor  

 
2.2 Public Liability Insurance  

• The contractor must secure Public Liability insurance cover for 3rd party property 
damage, for a limit not less than R525 000, for each and every claim;  

• The contractor must secure Public Liability insurance cover for removal of lateral 
support, for a limit not less than R750 000, for each and every claim;  

• The contractor must secure Public Liability insurance cover for damage to aircraft, for a 
limit not less than R750 000, for each and every claim  

• The contractor must submit to ACSA proof of cover in the form of a certificate of 
insurance before a contract is signed between ACSA and the contractor  

 
2.3 Professional Indemnity Insurance  

• All consultants must secure Professional Indemnity cover for a limit of not less than R5 
million;  

• Contractors who have a material design element, excluding typical P & G related work, 
as part of their scope, must secure Professional Indemnity cover for a limit not less than 
R5 million;  

• The consultant must submit to ACSA proof of cover in the form of a certificate of 
insurance before a contract is signed between ACSA and consultant.  
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3. INSURANCE REQUIREMENTS FOR PROJECTS WITH A VALUE ABOVE R50 million 
BUT BELOW R1 billion ON THE LANDSIDE  
 

• Projects with a value of more R50 million are not automatically covered under the 
construction policies. A separate quote is provided by insurers per project. Project 
Notification forms must be completed by project managers and sent to ACSA Treasury 
(Email: nokulunga.masiza@airports.co.za) for all projects with a value above R50 million, 
as soon as the contractor is awarded  

 
3.1 Contract Works Insurance  

• The contractor must secure a contract works insurance cover as follows:  

i) a limit not less than R300 000 each and every claim - For all civil works and earthworks  

ii) a limit not less than R300 000 each and every claim - all other claims  

iii) a limit not less than R700 000 each and every claim – other property insured  

 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance 
before a contract is signed between ACSA and the contractor  

 
3.2 Public Liability Insurance  

• The contractor must secure Public Liability insurance cover for 3rd party property damage, 
for a limit not less than R275 000 for each and every claim;  

• The contractor must secure Public Liability insurance cover for removal of lateral support, 
for a limit not less than R500 000 for each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance 
before a contract is signed between ACSA and the contractor  

 
3.3 Professional Indemnity Insurance  

• All consultants must secure Professional Indemnity insurance cover for a limit of not 
less than R10 million;  

• Contractors who have a material design element, excluding typical P & G related work, 
as part of their scope, must secure Professional Indemnity insurance cover for a limit 
not less than R10 million;  

• The consultant must submit to ACSA proof of cover in the form of a certificate of 
insurance before a contract is signed between ACSA and consultant.  
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4. INSURANCE REQUIREMENTS FOR PROJECTS WITH A VALUE ABOVE R50 million 
BUT BELOW R1 billion ON THE AIRSIDE  
 

• Projects with a value of more R50 million are not automatically covered under the 
construction policies. A separate quote is provided by insurers per project. Project 
Notification forms must be completed by project managers and sent to ACSA Treasury 
(Email: nokulunga.masiza@airports.co.za) for all projects with a value above R50 million, 
as soon as the contractor is awarded.  

 
4.1 Contract Works  

• The contractor must secure a contract works insurance cover as follows:  

iv) For all civil works and earthworks excluding runways - a limit not less than R300 000 each 
and every claim  

v) For runway rehabilitation - a limit not less than R300 000 each and every claim  

vi) For new runway construction - a limit not less than R700 000 each and every claim  

vii) For all other claims - a limit not less than R300 000 each and every claim  

viii) For other property insured - a limit not less than limit of R700 000 each and every claim  

 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance 
before a contract is signed between ACSA and the contractor  

 
4.2 Public Liability Insurance  

• The contractor must secure Public Liability insurance cover for 3rd party property damage, 
for a limit not less than R1 025 000 for each and every claim;  

• The contractor must secure Public Liability insurance cover for removal of lateral support, 
for a limit not less than R1 250 000 for each and every claim;  

• The contractor must secure Public Liability insurance cover for damage to aircraft, for a 
limit not less than R1 250 000 for each and every claim  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance 
before a contract is signed between ACSA and the contractor  

 
4.3 Professional Indemnity Insurance  

• All consultants must secure Professional Indemnity insurance cover for a limit not less 
than R10 million;  

• Contractors who have a material design element, excluding typical P & G related work, 
as part of their scope, must secure Professional Indemnity insurance cover for a limit not 
less than R10 million;  

• The consultant must submit to ACSA proof of cover in the form of a certificate of 
insurance before a contract is signed between ACSA and consultant.  
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5. INSURANCE REQUIREMENTS FOR PROJECTS WITH A VALUE ABOVE R1 billion ON 
EITHER LANDSIDE OR AIRSIDE  
 

• The limits to be insured stipulated above on paragraphs 1; 2; 3; and 4 do not apply to 
projects with a value above R1 billion  

• Applicable limits to be insured will be determined on a project-by-project basis when 
insurers are approached for cover  

• Insurers may also stipulate additional insurance covers, depending on the scope of the 
project  

• Project managers must complete Project Notification forms and send them to ACSA 
Treasury(Nokulunga.masiza@airports.co.za) for projects above R1 billion, before the 
publication of the tender document.  
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C2.1 Pricing assumptions: Option A  
 
 

1. The conditions of contract  
 

1.1. How work is priced and assessed for payment 
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC3) Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(20) The Activity Schedule is the activity schedule unless later changed in 
accordance with this contract. 
 

  (27) The Price for Work Done to Date is the total of the Prices for  
 
each group of completed activities and 
each completed activity which is not in a group. 
 
A completed activity is one which is without Defects which would either delay or 
be covered by immediately following work. 
 

  (30) The Prices are the lump sum prices for each of the activities on the Activity 
Schedule unless later changed in accordance with this contract. 
 

 
This confirms that Option A is a lump sum form of contract where the work is broken down into activities, each of 
which is priced by the tendering contractor as a lump sum.   Only completed activities are assessed for payment 
at each assessment date; no part payment is made if the activity is not completed by the assessment date.  

Function of the Activity Schedule 
Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information or Site Information”.  
This confirms that instructions to do work or how it is to be done are not included in the Activity Schedule but in 
the Works Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Works 
in accordance with the Works Information”. Hence the Contractor does not Provide the Works in accordance with 
the Activity Schedule.  The Activity Schedule is only a pricing document.   
 

Link to the programme 
Clause 31.4 states that “The Contractor provides information which shows how each activity on the Activity 
Schedule relates to the operations on each programme which he submits for acceptance”.  Hence when compiling 
the activity schedule, the tendering contractor needs to show each activity on the programme he submits with his 
tender.  
 

Preparing the activity schedule 
The tendering contractor prepares the activity schedule and should study the ECC3 Guidance Notes pages 19 
and 20 before doing so.  The Employer may have instructed the tendering contractor to include particular 
activities which he has specified and requires the Contractor to identify them in his activity schedule.   
 

1 Generally it is the Contractor who prepares the Activity Schedule as part of his 
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tender by breaking down the work described within the Works Information into 
suitable activities which can be well defined, priced as a lump sum and shown 
on the programme.  The Employer, in his Conditions of Tender or in a Tender 
Schedule, may have listed some items that he requires the Contractor to 
include in his activity schedule and be priced accordingly.  

 
2 The Prices are defined in clause 11.2(20) as the lump sum for each activity in 

the activity schedule and the Price for Work Done to Date (PWDD) (the amount 
due to the contractor) is defined in clause 11.2(24) as the total of the Prices 
for each activity that has been completed.  Hence activities in the activity 
schedule should be structured so as to provide an acceptable monthly cash 
flow as they are only assessed for payment on the assessment date if they 
have been completed.  

 
3 As the Contractor has an obligation to correct Defects (core clause 43.1) and 

there is no compensation event for this unless the Defect was due to an 
Employer’s risk, the lump sum Prices must also include for the correction of 
Defects. 

 
4 If the Contractor has decided not to identify a particular activity, the cost to the 

Contractor of doing the work must be included in, or spread across, the other 
Prices in order to fulfil the obligation to complete the works for the tendered 
total of the Prices.   

 
5 There is no adjustment to the lump sum activity schedule price if the amount, 

or quantity, of work within that activity later turns out to be different to that 
which the contractor estimated at time of tender. The only basis for a change 
to the Prices is as a result of a compensation event. See Clause 60.1. 

 
6 Hence the Prices tendered by the Contractor in the activity schedule are 

inclusive of everything necessary and incidental to Providing the Works in 
accordance with the Works Information, as it was at the time of tender, as well 
as correct any Defects not caused by an Employer’s risk.  

 
7 However, the Contractor does not have to allow in his Prices for matters that 

may arise as a result of a compensation event.  It should be noted that the list 
of compensation events includes those arising as a result of an Employer's 
risk event listed in core clause 80.1. 
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C2.2 Activity Schedule  
 

Option A (refer to Works Information C3 for more details) 

Item Description UOM Qty Unit Price Total Price 

1 Design  

1,1 Design control panel Lot 1     

1,2 Wring drawings Lot 1     

2 PLC Hardware and Software     
 

2,1 PLC  EA 1     

2.2. 16 Digital Input module (for 30 DIs) EA 3     

2,3 16 Digital output module (For 60 DOs) EA 5     

2,4 Relay (din rail mount)  EA 50     

2,5 4G Gate way EA 1     

2,6 Redundant power supply EA 1     

2,6 HMI EA 1     

2,7 Panel Wiring, terminals, din rails etc. Lot 1     

2,8 Programming (Logics and Graphics) Lot 1     

2,9 8-port managed ethernet switch Lot 1     

2,10 Doors open and close switches Lot 20     

            

3 Electrical 

3,1 Supply motors and Drives Lot 20     

3,2 6Amp Isolator Lot 20     

3,3 Green and Red lights Lot 20     

            

4 Industrial Doors  

4,1 Repair the two doors EA 2    

      

5 Sliding Doors     
 

5,1 Replacement of Aluminium sliding doors EA 1   

      

6 Installation and commissioning 

6,1 Accessories Lot 1     

6,2 Installation Lot 1     

6,3 Commissioning Lot 1     

6,4 Training Lot 1     

6,5 As built documentation Lot 1     

6,6 Ps and Gs Lot 1     

Grand Total A 
 

*All mounts to entered exclusive of VAT. Grand Total A to be carried over to Form of Offer 
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C3 Works information 
 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Employer’s Works Information 17 

C3.2 Contractor’s Works Information 

 

1 

   

   

   

   

   

   

   

 Total number of pages 19 
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3.1 Description of the works 

3.1.1 Executive overview  
 

In brief, the Contractor will be responsible for the Maintenance, Replacement, and Repairs of fire station 
bay doors at OR Tambo International Airport over a period of 3 months. 
 
The ACSA fire station building is a parking bay for fire trucks; with about 20 industrial doors, see 
Annexure C. 
 
The doors are motorised with a motor drive and they are controlled by Allen-Bradley MicroLogix 1100 
PLC. When there is a fire alarm, the PLC opens all the doors automatically. The Doors have local start 
and stop button to open them, that can be opened with the motor driver. 
 
The control panel has an old HMI, that allows station operator to monitor the doors and they can 
remotely open each door or all the doors from the HMI. 
 
The Controller should allow client to view the fire station doors remotely from dedicated remote PCs of 
maintenance engineers. 
 
Each door has a motor with drive that are connected to the PLC. Each door has closed and open 
switches to indicate the position of the door 
 
The Contractor must assess the current control logics, motor, light and control panel then design the 
new controller using latest PLCs, instruments, motors, motor drive and lights per door 
 
The control panel must be upgraded with new panel that come with: 
- New PLC 
- New IO module, the system has  
- New 17" HMI  
- IP65 panel with emergency button to open all doors 
- Main isolation supply of 60A per door, to be lockable 
- Supply 10 Red lights and 10 Green lights. The current light are werma type 890 X00 00, 250V max, 

25W max IP65, Temp 50degree 
Supply all new required motors and drive for all doors 
Repair the two damaged doors 
 
The works shall be done in a live operation airport environment, which is operational 
24Hours.Tenderers should make provision for working at night where the works may interrupt airports 
operations. This will also include removal and safe disposal of the removed and disused parts 
 
Some of the work might have to be done at night. 
 

3.1.2 Employer’s objectives and purpose of the works 
 

The objective is to refurbish fire station bay doors to renew the life life-pan of the selected Bay doors to 
improve their serviceability, operability, and safety compliance at O.R. Tambo International Airport. The 
Contractor will ensure that the maintenance and repairs is carried out in compliance with the regulations/ 
applicable laws over a 3-month period.  
 
The Contractor will be appointed directly by the Airports Company of South Africa. 
 

3.1.3 Interpretation and terminology 
 
The following abbreviations are used in this Works Information: 
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Abbreviation Meaning given to the abbreviation 

ACSA Airport Company South Africa 

ORTIA OR Tambo International Airport 

SANS South African National Standards 

OHS ACT Occupational Health and Safety Act 

PO Purchase Order 

OEM Original Equipment Manufacture 

RSA Republic of South Africa 

UOM Unit of Measure 

3.2  Management and start up. 

3.2.1  Management meetings 
 
Regular meetings of a general nature may be convened and chaired by the ACSA Project Manager or Supervisor 
as follows: 

 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Weekly  ORTIA Employer, Contractor, 
Supervisor,  

Overall contract progress 
and feedback 

Monthly ORTIA Employer, Contractor, 
Supervisor,  

 
Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so 
specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.  
Records of these meetings shall be submitted to the Project Manager by the person convening the meeting within 
five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions under 
the contract as these shall be done separately by the person identified in the conditions of contract to carry out 
such actions or instructions.   
 

 

3.2.2 Documentation control 
 
All correspondence between the Contractor, Consultant and the Employer shall be performed in an organized 
manner as defined below. 
 
 In this context, by correspondence is meant: 
 

a) Letters 

b) E-mail 

 
All correspondence originating from a sub-contractor shall first be dealt with and coordinated by the Contractor 
and submitted as the contractor's correspondence. 
 
For the purposes of distribution and archiving, a correspondence of any type shall not deal with a mixture of 
various subjects.  This refers to both technical and commercial items, i.e. where practical, each technical and 
commercial subject shall be dealt with in separate correspondence. 
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All correspondence shall bear the Project Title and the Contract Number.  
 
Furthermore, all correspondence shall bear the date of issuance, in DD.MM. YYYY format. 
 
a) LETTERS 
 

For official correspondence with contractual and/or financial implications, letters shall normally be used. 
 

The Contractor shall address all his letters to the Consultant.  The original shall be submitted to the 
Consultant and a copy to the Employer. 

 
Letters to the Contractor shall usually be submitted by the Consultant, with a copy to the Employer.  Should 
the Employer wish to write directly to the Contractor, he shall copy to the Consultant. 

 
b) E-MAIL (Unofficial correspondence) 
 

For ease of communication, e-mail will be the preferred medium for "normal" communication.  However, any 
communication which the originator regards as Official and "for the record" needs to be on a letterhead, 
signed and either faxed and/or submitted in hard copy to the recipient.  Hence, in the case of a dispute, e-
mailed correspondence shall not ipso facto be accepted as proof of error free communication.  However, an 
e-mail shall be considered a valid document only once receipt has been acknowledged or after a response 
have been received.   
 
The onus is on the sender to either scan confidential information or use Portable Document Format (.pdf). 

 
Forms such as Payment Certificates and Invoices shall always either be scanned in or transmitted in .pdf 
files. 

 
 

3.2.3 Health and safety risk management 
 
The Contractor shall comply with the Employer’s health and safety requirements as contained in Annexure C to 
this Works Information. 
 
The Contractor shall submit with this Tender, a complete Health and Safety Plan for this project, for the Employer’s 
approval. 
 
The Employer and the Contractor hereby agree, in terms of the provisions of any relevant legislation governing 
safety or health, that the Contractor as an employer in its own right and in its capacity as contractor for the 
execution of the works, shall have certain obligations and that the following arrangement shall apply between 
them to ensure compliance by the contractor with the provisions of the legislation, namely: - 
 
(a) The Contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all 

relevant provisions of relevant legislation and the regulations promulgated in terms thereof, and 
(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the 

relevant legislation and regulations will be fully complied with, and 
(c) The Contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations and 

prohibitions imposed by the relevant legislation and regulations and expressly absolve the Employer from 
being obliged to comply with any of the aforesaid duties, obligations and prohibitions in respect of the work 
included in the contract. 

(d) The contractor shall be obliged to report forthwith to the Employer any investigation, complaint, or criminal 
charge which may arise as a consequence of the provisions of the relevant legislation and regulations 
pursuant to work performed on behalf of the employer and shall, on written demand, provide full details in 
writing of such investigation, complaint, or criminal charge. 

 
The Contractor shall furthermore comply with all the Employer's requirements for security and safety.  An active 
accident prevention programme shall be maintained.  A responsible person shall be appointed, and he is to co-
operate fully with the Engineers Representative in all matters pertaining to accident prevention. 
The Contractor shall comply with: 
• The Occupational Health and Safety Act, 1993, and all regulations. 
• The Construction Regulations, 2003. 
• The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 

provisions of the Act, Regulations or Safety and Operating Procedures 
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When apparatus is in commission or is to be commissioned: 
 
• The Contractor shall ensure that a team member on site of the Contractor is authorized as a Responsible 

Person. 
• The Contractor shall ensure that the Responsible Person shall supervise the works at all times and be 

available to take permits where necessary. 
 
The Employer may, at any stage during the duration of this contract, be entitled to: 
• do safety audits at the Contractor’s premises, its work-places and on its employees; 
• refuse any employee, sub-contractor or agent of the Contractor access to its premises if such person has 

been found to commit any unlawful act or any unsafe working practice or is found to be not authorized or 
qualified in terms of the Act 

• issue the Contractor with a work stop order should the Employer become aware of any unsafe working 
procedures or conditions or any non-compliance with the Act, Regulations and Procedures referred to above 
by the Contractor or any of its employees, sub-contractors or agents. 

• No extension of time will be allowed as a result of any action taken by the Employer in terms of the above and 
the Contractor shall have no claim against the Employer as a result thereof.   

• An authorized Employer’s representative will be on site for regular site visits to monitor the Contractor’s 
implementation of health, safety and quality Standards. 

• The works to be enclosed with chevron barricade tape supplied and installed by the Contractor and set out 
by the Employer.    

• The Contractor shall be responsible for all expenses incurred to ensure adherence to Health and Safety 
Regulations as stipulated above. 

• The Contractor shall comply with all the requirements of the CONSTRUCTION REGULATIONS. 
• The Contractor shall adhere to the applicable standards and procedures attached to this contract. 

 
3.2.4 Environmental constraints and management 
 
The Contractor shall comply with the environmental criteria and constraints stated in the Employer’s EMS included 
in Annexure H. 
 

3.2.5 Quality assurance requirements 
 

a) The Contractor needs to submit a quality plan indicating the control points for quality to ensure that the 

works are done according to specification. 

b) The Contractor shall control his activities and processes in such a way as to ensure compliance with the 

Employer’s Specifications and Standards. He shall carry out, as a minimum requirement all the tests 

laid down in the specifications and shall submit all the test results to the Employer. 

c) The Employer’s Specifications and Standards, as indicated in this document, are requirements of this 

contract. 

d) The Contractor shall be responsible for the relevant Quality Assurance Requirements to be imposed on 

his sub-contractors and suppliers of materials in terms of the above standards. 

e) The Contractor shall submit with this Tender, a complete list of sub-contractors, he intends to make use 

of for this project, for the Employer’s approval. The Contractor will not appoint any sub-contractor 

without the acceptance of the Employer. 

f) Only new, good quality materials may be used and where applicable materials must comply with the 

specifications of the South African Bureau of Standards or IEC Specifications. 
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3.2.7 Contractor’s management, supervision and key people 
 

Minimum requirements of people employed on the Site 

A schedule of key personnel to this Contract will be provided to the Project Manager at commencement 
of this Contract.  This will, as a minimum, include all persons from technician/artisan level to 
management level. For the full duration of this Contract, none of these persons will be replaced by a 
person of lesser ability or qualification. All on-site staff leaves shall be reported and agreed with the 
Project Manager. The Project Manager may request the replacement of any person with unsatisfactory 
performance or fails to comply with this contract.  

It is the contractor’s responsibility to ensure that there is always sufficient competent staff to perform 
the works as planned. It shall be the Contractor’s responsibility to ensure that all relevant labour and 
safety legislation is adhered to in rostering staff. 

All key personnel are required to have personal access permit to access the site. 

The Contractor shall not be compensated for costs relating to ACSA required permits, nor for 
labour/time spent in obtaining it. An allowance must be made in the tender price in this regard. 

 
The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security 
requirements relating to permits in order for no work to be delayed as a result thereof.  This will include 
the permit application process. 

 
Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit 
request is refused. 
 

Resource Description Minimum qualification Minimum experience 

 

Site 
Manager/Technician 

• 3 Experience in sliding doors 
/ Roller shutter doors / 

Mechanical gates  
• 2 yrs supervisory experience 

• 2 yrs OHS experience 

• more than 3 years’ Experience in sliding doors / 
Roller shutter doors / Mechanical gates 

• more than 2 yrs supervisory experience 
• more than 2 yrs OHS experience 

 

Control Engineer 

5 years but less than 10 
experience in safety critical 

control systems post 
qualification 

10 years or more experience in safety critical 
control systems post qualification 

 

Assistant 

Demonstrate at least 1-year 
experience post qualification 

in the maintenance of 
mechanical systems 

Demonstrate more than 1-year experience post 
qualification in the maintenance of mechanical 

systems. 

 

 
 

3.2.8 Invoicing and payment 
 
Within seven days of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in 
the Project Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to Airports Company South Africa SOC Ltd. and include on each 
invoice the following information: 
 
Name and address of the Contractor and the Project Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 493 013 8393; 
Description of work done by cross reference to Project Manager’s certificate; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
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3.2.9 Contract change management  
None 
 

3.2.10 Provision of bonds and guarantees 
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in 
terms of this contract has been received and accepted by the person notified to the Contractor by the Project 
Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does 
not affect the Employer’s right to termination stated in this contract.  
 

3.2.11 Training workshops and technology transfer 
 
The operation of all the equipment supplied under this contract shall be demonstrated at length to the local 
maintenance personnel to the satisfaction of the employer.   
 

3.3 Engineering and the Contractor’s design 
 

3.3.1 Employer’s design 
 
The Employers’ design is limited to the following: 
 

• Layout of the existing buildings and equipment. 

• Scope of work  

Scope 

Maintenance and Repairs of Fire Station Bay doors 

• Conduct risk assessments and provide method statement 

• Design the control panel and wire the control panel to control the fire station doors 

• Supply all accessories required make the automation work 

• Install, test and commission the automated fire station bay doors 

• Replace the aluminium doors 

• Supply as built drawings for the control panel 

• Supply the programming code for the control panel 

• issue the administrator password to the control system 
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3.3.2 Parts of the works which the Contractor is to design 
 
The Contractor is responsible for the detail design of the following: 

 
• Ensure all Designs/selections, supply, and Maintenance and Repairs of Fire Station Bay doors 

comply with all applicable laws. 

 
 

3.3.3 Procedure for submission and acceptance of Contractor’s design 
 
The Contractor shall as a minimum submit the following for acceptance:  
 

• Equipment drawings 

• Equipment data sheets 

• Dimensional drawings showing the dimensions of equipment to be supplied by the contractor. 

• Spares list 

 

3.3.4 Other requirements of the Contractor’s design 
 
None. 
 

3.3.5 Use of Contractor’s design 
 
See core clause 22.1 of NEC. 
 

3.3.6 Design of Equipment 
 
None 
 

3.3.7 Equipment required to be included in the works 
None 
 

3.3.8 As-built drawings, operating manuals and maintenance schedules 
 
Three copies of the complete instruction manuals inclusive of all drawings for the operation and maintenance of 
the equipment shall be handed over to the Engineer (Acsa).   
 
Two CD’s containing the following shall also be handed over to the Engineer (Acsa): 
 

• A soft copy and hard copy of the complete selection / design, installation, commissioning & instruction 

manual and drawings. 

• Other related documentation  

 

3.4 Procurement 

 

3.4.1 People 

 
3.4.1.1 Minimum requirements of people employed on the Site 

The Contractor is to be registered on the ACSA database for contractors and permits are to be obtained from 

ACSA for all workers on site. 
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3.4.1.2 BBBEE  

Requirements are included in the Invitation to Bidders 

 

3.4.2 Subcontracting 
None 
 

3.4.2.1 Mandatory manufacturers 

None 

 

3.4.2.2 Subcontract documentation, and assessment of subcontract tenders 

None 

 

3.4.2.3 Limitations on subcontracting 

None 

 

3.4.2.4 Attendance on subcontractors 

None 

  

3.4.3 Plant and Materials 
 

3.4.3.1 Quality 

As per company quality plan or standard. 

 

3.4.3.2 Plant & Materials provided “free issue” by the Employer 

  The Employer will provide the following items: 

None 

3.4.3.3 Contractor’s procurement of Plant and Materials 

None 
 

3.4.3.4 Spares and consumables 

Spare parts as detailed in Section 6 of this Works Information will be supplied. 
 

 

3.4.4 Tests and inspections before delivery 
 
The whole of the materials used in the Project shall be subject to such inspection and test at the manufacturer’s 
works as prescribed in the appropriate material standards, required in the specific clauses of the Contract or the 
Engineer may direct from time to time as the work proceeds. 
 
The manufacturer shall perform all tests as prescribed by IEC or other standards applicable to the equipment. In 
addition to these tests the manufacturer shall perform the tests specified in the manufacturer’s own factory 
standard for quality control. 
 
The Employer reserves the right to witness any or all tests and the Contractor shall inform the Employer 
at least 60 days in advance of any tests which will be performed.  
 
The cost of such inspection and tests, including the provision and use of test equipment, with a quantified number 
of visits by the Employer shall be included in the Tender Price. 
 
If, due to the Contract work and/or component materials not complying with this specification, further tests are 
necessary, the Contractor shall pay all additional costs which may be incurred in re-testing. 
 
The approval by the Employer of the results of such inspection and tests shall not relieve the Contractor of his 
obligations under the Contract for the satisfactory performance of the plant and materials. 
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During the execution of the Contract, test specimens, if required by the Employer, shall be taken from the materials 
for the purpose of check tests or analyses by Independent Authorities. Such specimens shall be prepared for 
testing and forwarded at the expense of the Contractor to the Testing Authorities selected by the Employer. The 
Contractor shall deliver to the Employer three copies of the test certificates covering all tests.  In case the original 
certificate is not in the English language, three copies of a translation into English of the certificate plus one copy 
in the original language shall be delivered to the Employer. 
 

3.4.5 Marking Plant and Materials outside the Working Areas 
None 

 

3.4.6 Contractor’s Equipment (including temporary works). 
None 

 

3.5 Construction 

 

3.5.1 Temporary works, Site services & construction constraints 
 

3.5.1.1 Employer’s Site entry and security control, permits, and Site regulations 

All contractor Employees shall obtain permits from ACSA for access to site. 

 

3.5.1.2 Restrictions to access on Site, roads, walkways and barricades 

 
All deliveries that will obstruct portions of the roadways or public routes for any period of time are to be restricted 
between 00h00 and 04h00. All logistics affecting operations are to be approved by the relevant ACSA Managers. 
 
All vehicles related to the contractor’s works are to be parked within the contractor’s hoarded site or in public 
parking with costs for the contractor’s account. Any contractor vehicle towed for illegal parking will be for the 
contractor’s account. 
 

3.5.1.3 People restrictions on Site; hours of work, conduct and records 

Contractors are limited to their actual site establishment areas and places of work and under no circumstances 
will materials, equipment, tools, cooking or any other disturbance be allowed in public areas and delivery of 
materials via the normal airport traffic routes is strictly prohibited.  Use of the public people mover infrastructure 
is prohibited. 
 
Contractor’s employees are to be clearly identifiable, and they must be discouraged from visiting the public areas 
of the airport. 
 

3.5.1.4 Health and safety facilities on Site  

None 
 

3.5.1.5 Environmental controls, fauna & flora, dealing with objects of historical interest  

None 
 

3.5.1.6 Title to materials from demolition and excavation 

The Contractor has no title to materials from demolition and excavations.  
 

3.5.1.7 Cooperating with and obtaining acceptance of Others 

The Employer has various contracts in progress and the Contractor may be required to adjust his program and 
activities to coordinate with others. 
 
All hoarding is to comply with the ACSA standard (MANAGER – (011) 921 6226). 
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The hoarding is to be maintained to ACSA’s specifications at all times.  Any costs incurred by ACSA for repairing 
the Contractor’s hoarding will be forwarded to the contractor for payment.  To avoid this, the contractor is to ensure 
that the hoarding is maintained on a daily basis. 
 
No existing finishes outside the defined site are to be changed without prior approval by ACSA.  
 
All electrical installations and loading is to be approved by ACSA Electrical Division (MANAGER - (011) 921 6883) 
prior to any work being executed. 
 
All cable installations are to comply with the ACSA specification as a minimum and be approved by ACSA IT and 
Electrical. 
 
All mechanical alterations or impact thereon, i.e. air-conditioning, are to be approved by the ACSA Mechanical 
Division (MANAGER - (011) 921 6225) prior to any work being executed. 
 
The use of any people mover infrastructure for delivery is to be approved by Mechanical  Division (MANAGER). 
 
All alterations to fire detectors and sprinklers or impact thereon are to be approved by ACSA Mechanical Division 
(MANAGER - (011) 921 6225) prior to any work commencing. 
 

3.5.1.8 Publicity and progress photographs  

None 
 

3.5.1.9 Contractor’s Equipment 

The Contractor shall as part of his reporting includes a list of Contractors Equipment and material on site.  The 
list shall include Registration numbers, serial numbers, whether it is rented with the provider’s details. 
 

3.5.1.10 Equipment provided by the Employer 

The Employer will provide only equipment listed in 4.3.2. 
 

3.5.1.11 Site services and facilities 

The site as detailed on the drawings will be available to the Contractor for the execution the Works. 
Limited power will be available within the rooms.  The Contractor is to source his own water and will be responsible 
for his own waste disposal.  The Contractor shall be responsible for the supply on site of his own telephone or 
cellular phone. 
 
Existing cable trenches and cable ladders and trays are to be utilized for cable routes.  The Contractor is to open 
cable trenches and include the cost in his rates.  All cable trench covers are to be returned to their positions, all 
covers damaged or broken by the Contractor is to be replace by the contractor at his costs.  All cable trays and 
ladders are to be tidied after cable installation. 
 

3.5.1.12 Facilities provided by the Contractor 

The Contractor shall erect and maintain at his costs his own covered storage and office that he may require.  The 
yard shall be fenced by the Contractor and maintenance of the yard will be his responsibility.  The yard shall be 
kept in a clean and tidy condition at all times to the satisfaction of the Engineer. On completion of the Project, all 
structures and installations shall be removed from site to the satisfaction of the Engineer. 
 

3.5.1.13 Existing premises, inspection of adjoining properties and checking work of Others 

None 
 

3.5.1.14 Survey control and setting out of the works 

The Contractor will be responsible for setting out the positions of the new equipment.  The Engineer is to approve 
such positions before actual installation commence. 
 

3.5.1.15 Excavations and associated water control 
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None 
 

3.5.1.16 Underground services, other existing services, cable and pipe trenches and covers 

The Contractor shall be liable for all damage and breakage to other services.  Repair will be done by adequately 
qualified personnel or contractors.  If the damages or breakage is not repair / replaced to the satisfaction of the 
Engineer within a reasonable time, the Engineer shall be entitled to appoint another Contractor to repair such 
damage or breakage and debit the account of the Contractor.  All damages and breakages are to be reported to 
the Engineer. 
 

3.5.1.17 Control of noise, dust, water and waste  

The contractor shall keep noise to a minimum and to between 00h00 and 04h00.  
 
The site is to be maintained in a reasonable state of tidiness at all times. 
 
Rubble may not be accumulated on site. Suitable skips are to be provided for the works. 
All dust and debris resulting from construction work is to be contained within the hoarded site.  Any materials and 
rubble outside the hoarded site will be removed by ACSA from the Airport without notice to the contractor and will 
be for the contractor’s account. 
 
The Contractor will ensure the proper handling and carting away of spoil material, and the cleaning of ablution 
areas set aside for the use of the contractor’s staff. 
 

3.5.1.18 Sequences of construction or installation 

To be finalised by awarded bidder and submitted for approval. 

3.5.1.19 Giving notice of work to be covered up 

Notice of work to be covered up is to be given by the Contractor to the Engineer. 
 

3.5.2 Completion, testing, commissioning, and correction of Defects 

3.5.2.1 Work to be done by the Completion Date 

On or before the Completion Date the Contractor shall have done everything required to Provide the Works except 
for the work listed below which may be done after the Completion Date but in any case, before the dates stated.  
The Project Manager cannot certify Completion until all the work except that listed below has been done and is 
also free of Defects which would have, in his opinion, prevented the Employer from using the works and Others 
from doing their work. 
 

 Item of work To be completed by 

 Handover and Closure Report Within 10 days after Completion 

 Submission of Legal Documentation Within 5 days after Completion 

 Handover of technical drawing and Maintenance Manuals Within 5 days after Completion 

 
 

3.5.2.2 Use of the works before Completion has been certified 

The Employer will only take over fully tested and commissioned operational boards.  The existing equipment is in 
operation and any outages during the day between 04h00 and 22h00 cannot be accommodated.  A gradual 
transfer of cables from the existing to the new distribution boards is required. 
 

3.5.2.3 Materials facilities and samples for tests and inspections  

The Contractor will provide all materials, facilities and samples for tests and inspections as described in the Works 
Information and Detail Specification. 

3.5.3.4 Commissioning 
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Commissioning will be done in phases and is to be completed before completion. 

3.5.2.5 Start-up procedures required to put the works into operation 

None 

3.5.2.6 Take over procedures 

All documentation as required by the Employer and Engineer is to be submitted. 

3.5.2.7 Access given by the Employer for correction of Defects 

All access and outages are to be pre-arranged with ACSA before entering buildings 

3.5.2.8 Performance tests after Completion 

None 

3.5.2.9 Training and technology transfer 

The Contractor is to provide hands-on training on the equipment during installation. 

3.5.2.10 Operational maintenance after Completion 

None 
 

3.6 Plant and Materials standards and workmanship 
Plant and Material standards and workmanship requirements as per best practice. 

 

3.6.1 Investigation, survey and Site clearance 
 

The Contractor shall visit the site during the equipment detail design phase to ensure that the equipment will fit 

within the existing building structures. 

 

3.6.2 Building works 
None. 

 

3.6.3 Civil engineering and structural works 
Not applicable 

 

3.6.4 Electrical & mechanical engineering works 
The specifications are all included in the Annexure A: Detail Technical Specification of this document. 
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3.2 Contractor’s Works Information 
 

3.2.1 Work to be performed at on the Maintenance and Repairs of Fire 
Station Bay doors 
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3.2.1.1 Removal of old and existing fire station bay doors equipment  

 
• All items that are re-usable must be disconnected and delivered to ACSA 

Storeroom 
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ANNEXES to C3 (Works information) 
 

Title Annex number Applicable or N/A 

Detail Technical Specification Annexure A Applicable 

Schedule Of Equipment Annexure B Applicable 

Fire station bay doors Annexure C Applicable 

Environmental Terms and Conditions Annexure D Applicable 

Occupational Health and Safety Agreement Annexure E Applicable 
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ANNEXURE A 
Detail Technical Specification 

 

Regulation and Standards 

When carrying out any maintenance and repairs tofire station bay doors, the following Regulatory 

Standards shall be adhered to,  

 

• OHS regulations 
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     ANNEXURE B 

 

SCHEDULE OF EQUIPMENT 
 
 
Existing Fire station bay door Sizes 
 

Fire station bay doors 

Equipment 
ID 

Width Height 

HD1 5.3 10.3 

HD2 5.3 10.3 

HD3 5.3 10.3 

HD4 5.3 10.3 

HD5 5.3 10.3 

HD6 5.3 10.3 

HD7 5.3 10.3 

HD8 5.3 10.3 

HD9 5.3 10.3 

HD10 5.3 10.3 

HD11 5.3 10.3 

HD12 5.3 10.3 

HD13 5.3 10.3 

HD14 5.3 10.3 

HD15 5.3 10.3 

HD16 5.3 10.3 

HD17 5.3 10.3 

HD18 5.3 10.3 

HD19 5.3 10.3 

HD20 5.3 10.3 
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ANNEXURE C 
 

  
Old HMI 
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ANNEXURE D 
 

ACSA Service & Maintenance Contractors 

Environmental Terms and Conditions to Commence Work - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc 

basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be 

borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental Policy ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff. 

Storm water, Soil and 

Groundwater Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to ACSA immediately. Contractors shall 

supply their own suitable clean-up materials where required.   

• Washing, maintenance and refueling of equipment shall only be allowed in 

designated service areas on ACSA property. It is the contractor’s responsibility to 

determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 

employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on site as a 

result of work operations. 

• The Contractor shall comply with the applicable regulations with regard to noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their work 

area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 
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3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe 

Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & Storage of 

Hazardous Chemical 

Substances (HCS) 

• All HCS shall be clearly labeled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation with 

regard to the transport, storage, use and disposal of hazardous substances. 

Water and Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall 

identify and manage those work activities that may result in water and energy wastage.  

Training & Awareness 
The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements 

and/or legislation. The Contractor shall be advised in writing of the nature of the infringement and the 

amount of the penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent 

a recurrence of the infringement and shall advise ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, 

the Council, authorities, land owners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The 

decision on how much to impose will be made by ACSA’s Airport Environmental Management 

Representative in consultation with the Airport Manager or his/her designate, and will be final. In addition 

to the penalty, the Contractor shall be required to make good any damage caused as a result of the 

infringement at his/her own expense. 

 

I, _______________________________________ (name & surname) of ___________________  

 

_________________________________ (company) agree to the above conditions and acknowledge 

ACSA’s right to impose penalties should I or any of my employees or sub-contractors fail to comply with 

these conditions. 
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Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

 

at: ___________________________________________ (airport name).  
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 ANNEXURE E 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT 
(ACT 85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as 

the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
O R Tambo INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
OR Tambo International Airport 
ACSA Building, 4th Floor  

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 

Act No.6 of 1983 as amended as well as other REGULATIONS which may be 

promulgated in terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for 

work, but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS 

AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 

(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 

(CONTRACTORS) save where a Written Agreement between the parties has been 

concluded containing arrangements and procedures to ensure compliance with the said 

Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 

Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with 

the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 

applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must 

conclude a similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the 

CLIENT in the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written 

Construction Manager appointment in terms of construction regulation 8, must be 

submitted 7 days before work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
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1. The Mandatary warrants that all their employees and/or their contractor’s employees if 

any are covered in terms of the COID Act, which shall remain in force whilst any such 

employees are present on the Client’s premises. A letter is required prior commencing 

any work on site confirming that the Principal contractor or contractor is in good standing 

with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, 

which cover shall remain in force whilst they and /or their employees are present on the 

Client’s premises, or which shall remain in force for that duration of their contractual 

relationship with the Client, whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible 

losses and/or claims arising from their and /or their Subcontractors and/or their 

respective employee’s acts and/or omissions on the Client’s premises. 

 
 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or 
their respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed 

under the close supervision of the Mandatary’s employees who are to be trained to 

understand the hazards associated with any work that the Mandatary performs on the 

Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the 

OHSAct 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a 

copy of such written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the 

requirements of the OHS Act 85 of 1993 and that s/he and his/her employees and 

any of his subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a 

competent person before commencement of any work in the Client’s premises. A 

baseline risk assessment document will include identification of hazards and risk, 

analysis and evaluation of the risks and hazards identified, a documented plan and 

safe work procedures to mitigate, reduce or control the risks identified, and a 

monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any 

Occupational Health & Safety aspect pertaining to them or to the work that is to be 

performed. 
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6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety 

shall be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to 

his/her employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be 

made available and enforced and all employees shall be made conversant with the 

contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 

contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to 

the Provincial Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their 

subcontractors of any of the Client’s machinery/article/substance/plant/personal 

protective equipment without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall 

not be performed prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall 

be allowed on the Client’s premises. Anyone suspected to be under the influence of 

alcohol or any other intoxicating substance shall not be allowed on the premises.  

Anyone found on the premises suspected to be under the influence of alcohol or any 

other intoxicating substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and 

when they inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act 

is eligible to sign this agreement on behalf of the Mandatary. The signing power of this 

representative must be designated in writing by the Chief Executive Officer of the 

Mandatary. A copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has 

versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until 

this procedure is duly completed, signed and received by the Client. 
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5. Non-compliance with any of the above clauses may lead to an immediate cancellation of 

the contract.     

ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………(company name) undertake to ensure that the requirements 
and the provision of the OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________   ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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C4: Site Information 

C4.1: Information about the site at time of tender which may affect the work in this contract 

The Works are located at OR Tambo International Airport, which is a restricted and access-controlled 
area. It is crucial for the Contractor to note that OR Tambo International Airport is a National Key 
Point and governed as such. The contractor will have to adhere to all airport requirements regarding 
access control, security, fire, health and safety. 
 
4.1.1 Access limitations  

a. General  

• The works is within the security area of the Airports Company South Africa (ACSA) and 

access to the site is governed by the terms and conditions laid down by ACSA Security 

Officials from time to time. The Contractor shall satisfy himself as to these terms and 

conditions. 

• The Contractor shall liaise with the ACSA Security Staff in order to obtain access permits for 

his staff and vehicle, which will be working within the airport. Personnel and vehicles entering 

and leaving the site are subject to routine searches. 

• The Contractor will have to obtain a “gate permit” from the Project/Service Manager, before 

materials and equipment can be removed from the site. The “gate permit” gives an itemized 

list of materials and equipment to be removed from site. 

• The Contractor shall make his own assessment of, and shall allow in his rates for those 

access problems which may be encountered and no extra payment or claim of any kind will 

be allowed on account of difficulties of access to the Works. 

 

b.  Permits 

• The Contractor shall ensure that he/she is, at all times, familiar with ACSA’s safety and 

security requirements relating to permits in order prevent work delay as a result thereof. 

• This shall include the permit application process. 

•  The Contractor shall have no claim against ACSA in the event that a permit request is 

refused. 

• The following table is not all inclusive, but is provided for illustration purposes: 

 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the 
delivery basement 

ACSA Parking 
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Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to 
airside 

ACSA Security 

Tools permit All persons taking cell phones to 
airside 

ACSA Security 

Lap top permit All persons taking lap top computers 
to airside 

ACSA Security 

Camera permit All persons taking cameras or 
camera equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

Airside Projects/Works Permit For All projects on the Airside ACSA Airport 
Operations/Safet
y 

Low /Medium Voltage Permit to 
Work 

For all work on Substation, 
Distribution Boards and Cables 

ACSA Electrical 
Maintenance 

• Proof of having attended the airside induction training course is required for all 

personal permit applications. 

• Persons applying for an AVOP must provide proof of having attended an AVOP 

course. 

• Fees are levied for these courses.  Fees are further levied for all permit renewals and 

refresher courses - where applicable. 

• No work shall be done without a written permission in the form of a permit/works 

order, displayed on the wall or in a visible area in the work area. 

 

c. Cell phones and two-way radios 

• Use of cell phones on airside is not permitted unless the user is in possession of an 

appropriate Airport permit for the device. 

• Cell phone permit issuing authority lies with the ACSA Security department. 

• The Contractor will not be allowed to use two-way radios at the Airport unless these radios 

are of the type, model and frequency range as approved by the ACSA IT department. 

• Approved radios may be arranged via said department - payment will be for the account of 

the Contractor. 

 
4.1.2 Ground conditions in areas affected by work in this contract 
 
There are no excavations activities in this project.  
 
4.1.3 Hidden and other services within the site  
 
There might be water and sewer pipes crossing under or above the substation. Also there are a lot of 
other cables going through the substation 5 to other substations and these must be treated as live 
cables. There are also communication cables connecting the substation with the other substations. 
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4.1.4 Safety Management 

•  The Contractor must be registered with the Occupational Health and Safety Commission. 

•  The Contractor submits a Health and Safety Plan to the Employer for work to be performed. 

•  The Health and Safety plan must include a Risk Assessment of the activities with mitigating 

methods that will be used to prevent accidents. 

•  The Health and Safety plan must be implemented and monitored to ensure its integrity. 

•  Details of Contractor’s appointed Health and Safety Committee members must be included 

and appointed in writing. 

•  The Contractor in writing must appoint all competent person/s. 

Site Location 
 
ATNS fire station 

 


