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C1.2 CONTRACT DATA 

 

GENERAL CONDITION OF CONTRACT FOR CONSTRUCTION WORKS, THIRD EDITION (2015) 

 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works, Third Edition (2015) published by the South African 

Institute of Civil Engineering, Private Bag X200, Halfway House, 1685 is applicable to this Contract and is 

obtainable from www.saice.org.za.  

 

CONTRACT SPECIFICATION DATA 

The following contract specification data, referring to the General Conditions of Contract for Construction Works, 

Third Edition (2015) are applicable to this contract: 

 

Part 1: Data Provided by the Employer 

Clause Data 

1.1.1.5 The “commencement date” means the date of issuing the site handover certificate/ instruction to 

commence to the contractor. 

1.1.1.13 The Defects Liability Period for the Works shall be 365 days. 

1.1.1.14 The time for achieving Completion is 36 Months.  

1.1.1.15 The Name of the Employer is Nkangala District Municipality 

1.2.1.2 

(a) 

The Employer’s address for receipt of communication is: 

2A Walter Sisulu Street 

Middelburg 

1050  

P O Box 437 

Middelburg  

1050 

Telephone: 013 249 2000 

Facsimile:   013 249 2145 

1.1.1.16 The Employer’s Agent is: 

Kufanikiwa Consulting (Pty) Ltd 

The Employer’s Agent shall act in accordance with the powers, duties and responsibilities assigned 

to the Employer’s Agent under the General Conditions of Contract and the Contract Data. 
 

 

http://www.saice.org.za/
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1.2.1.2 

(b) 

The Employer’s Agent’s address for receipt of communication is: 

11 Deby Place 

Derby Downs, Office Park 

Westville 

1201 

Telephone:   031 701 1038/ 063 646 8511 

Email:      info@kufanikiwa.co.za 

1.2.1 

 

Add the following to the clause: 

1.2.1.3 Sent by e-mail irrespective of it being during office hours or otherwise. 

1.2.1.4 Delivered by a courier service and signed for by the recipient or his representative. 

1.1.1.26 The pricing strategy is Re-measurement Contract. 

1.3.5 Add the following new Clause: 

The copyright in all documents, drawings and records (prepared by the Employer’s Agent) related 

in any manner to the Works shall vest in the Employer or the Employer’s Agent or both (according 

to the dictates of the Contract that has been entered into by the Employer’s Agent and the Employer 

for the Works), and the Contractor shall not furnish any information in connection with the Works to 

any person or organisation without the prior approval of the Employer to this effect. 

3.2.3 3.2.3.1 The Employer’s Agent shall obtain the Employer’s prior written approval before issuing 

any order to suspend the progress of the Works where such suspension: 

(a) results in additional costs to be borne by the Employer in terms of Clause 5.11; or 

(b) may entitle the Contractor to submit a claim for an extension of time in terms of 

Clause 5.12. 

3.2.3.2 The Employer’s Agent shall obtain the Employer’s prior written approval before: 

(a) issuing any instruction or order to vary the nature or quantity of the Works in terms 

of Clause 6.3 where the estimated increase in the Contract Price exceeds R50 000; 

(b) approving or evaluating any variation order in terms of Clause 6.4; or 

(c) adjusting the amount(s) tendered for General Items in terms of Clause 6.11. 

3.1.3.3 The approval of any claim submitted by the Contractor in terms of   Clause 10.1. 
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4.1.2 Add the following to the clause: 

 The Contractor shall provide the following to the Employer’s Agent for retention by the Employer or 

his assignee in respect of all works (including Temporary Works) designed by the Contractor:  

i. Certificate of Stability of the Works signed by a registered Professional Engineer/ 

Technologist confirming that all such works have been designed in accordance with the 

appropriate codes of practice. 

ii. Proof of registration and of adequate and current professional indemnity insurance cover 

held by the designer(s). 

iii. Design calculations should the Employer’s Agent request a copy thereof. 

iv. Engineering drawings and workshop details (both signed by the relevant professional 

engineer), in order to allow the Employer’s Agent to compare the design with the specified 

requirements and to record any comments he may have with respect thereto. 

v. “As-Built” drawings in DXF electronic format after completion of the Works. 

The Contractor shall be responsible for the design of the Temporary Works. 

4.3.3 Add the following new clause: 

The Contractor shall comply with the Occupational Health and Safety Specification prepared by the 

Employer in terms of the Construction Regulations, 2014 promulgated in terms of Section 43 of the 

Occupational Health and Safety Act (Act No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall before 

commencement of the Works or any part thereof, be in the possession of an approved Health and 

Safety Plan.   

The Contractor shall submit an approved Health and Safety Plan to the Employer’s Agent within 14 

days from the date that the Agreement made in terms of the Form of Offer and Acceptance comes 

into effect. 

4.3.4 Add the following new clause: 

Contractor’s liability as mandatory 

Notwithstanding any actions which the Employer may take, the Contractor accepts sole liability for 

due compliance with the relevant duties, obligations, prohibitions, arrangements and procedures 

imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, 

including the Construction Regulations, 2014, for which he is liable as mandatory.  By entering into 

this Contract, it shall be deemed that the parties have agreed in writing to the above provisions in 

terms of Section 37 (2) of the Act.   
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4.3.5 Add the following new clause: 

Contractor to notify Employer 

The Employer retains an interest in all inquiries conducted under this Contract in terms of Section 

31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its Regulations 

following any incident involving the Contractor and/or Sub-Contractor and/or their employees.  The 

Contractor shall notify the Employer in writing of all investigations, complaints or criminal charges 

which may arise pursuant to work performed under this Contract in terms of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) and Regulations. 

4.3.6 Add the following new clause: 

Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability to comply with the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2014 

for the design of the Temporary Works and those part of the Permanent Works which the Contractor 

is responsible to design in terms of the Contract. 

4.3.7 Add the following new clause: 

the Contractor shall: 

i) employ Targeted Labour from the Target Area(s) as stated in the Contract Data; and 

ii) subcontract Targeted Enterprises as stated in the Contract Data; and 

iii) give preference to Targeted Enterprises which are from rural and underdeveloped areas and 

townships within the Project Area(s) as set out in the Scope of Works. 

4.4.1 Add the following: 

It is a requirement of this project that the the successful tenderer must9 subcontract portions of the 

works as identified and reinforced by the employer's agent. 

Add the following sub-paragraphs: 

4.4.8 The Contractor shall enter into a written subcontract agreement with the Subcontractor. The 

subcontract agreement between the Contractor and the Subcontractor shall be the General 

conditions of subcontract for construction works, first edition (2018). 

4.4.9 If the Subcontractor is a Targeted Enterprise, the Contractor undertakes to make payment 

within 7 days after the date on which the Contractor has received payment for the relevant 

works. 
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4.4.10 The Contractor shall disclose all subcontracting arrangements. 

4.4.11 The security held for all subcontractors shall not exceed the security provided by the 

Contractor in term of clause 6.1 of this contract. 

4.4.14 All Subcontractors and suppliers shall be registered on the National Treasury’s Central 

Supplier Database (CSD). 

4.4.15 All Subcontractors shall be in good standing in terms of COIDA and shall be registered with 

the Bargaining Council for the Civil Engineering Industry (Government Notice R.490 – Part 

III contained in Government Gazette No. 37750) or other relevant Bargaining Council. 

4.4.16 All Subcontractors shall be registered with the CIDB in the appropriate category for the 

class of work to be performed. 

If the Contractor fails to disclose all subcontracting agreements, or fails to comply with the 

requirements of this clause he shall be given 14 days to make representation as to why: 

(i) the contract shall not be terminated. 

(ii) the Contractor shall not be penalised up to 10% of the value of the contract.”   

4.10.3 Add the following new clause:  

The Contractor shall use local labour in accordance with the requirements contained within the 

Scope of Work. 

5.3.1 Add the following: 

The documentation required before commencement with Works Execution are: 

• Health and Safety Plan (Refer to Clause 4.3) 

• Initial Programme (Refer to Clause 5.6) 

• A detailed cashflow forecast (Refer to Clause 5.6.2.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

5.3.2 Add the following: 

The time to submit the documentation required (Refer to Clause 5.3.1) before commencement with 

Works execution is 14 days. 
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5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Scope or Works and/or Site information 

5.7.1 Delete the last paragraph of the clause and replace with the following: 

No instruction by the Employer’s Agent to expedite the progress of the Works shall entitle the 

Contractor to additional compensation unless the Employer’s Agent has obtained the Employer’s 

prior written approval for such additional compensation. 

Where the instruction to expedite the Works is expected to result in additional costs to the Employer, 

the Employer’s Agent shall obtain the Employer’s prior written approval before issuing the 

instruction. The instruction shall clearly state the Contractor’s entitlement to additional 

compensation and shall specify either the approved amount or the basis upon which such 

compensation shall be determined. 

   5.8.1 The non-working days shall be Sundays and official South African public holidays 

Special non-working days shall be all South African Statutory holidays and the official building 

holidays, which shall generally be from 16 December to the start of the first full working week in 

January. 

5.12.3 Delete the contents of the clause and insert the following: 

If an extension of time is granted, other than an extension resulting from abnormal rainfall in terms 

of Clause 5.12.5, the Contractor shall be paid such additional time-related General Items as are 

appropriate having regard to any other compensation which may already have been granted in 

respect of the circumstances concerned. 

5.13. Delete the contents of the clause and insert the following: 

5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or any specific 
portion thereof that is identified in the Scope of Works to the extent which entitles him in 
terms of Clause 5.14.2 to receive a Certificate of Practical Completion for the Works, 
then the Contractor shall be liable to the Employer for the sum(s) stated below as (a) 
penalty(ies) for every day which shall elapse between the Due Completion Date for the 
Works or the specific portion of the Works and the actual Date of Practical Completion 
of the Works or of the specific portion. 

The penalty for delay shall be: R15 000 per day. 

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the Works, or 
for any specific portion thereof that is identified in the Scope of Works, any further part 
of the Works has been:   

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or 

5.13.2.2 occupied or used by the Employer, his agents, employees or other contractors (not being 
employed by the Contractor); 
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Then the appropriate penalty for delay referred to in Clause 5.13.1 above may be 
reduced by the amount which is determined by the Employer’s Agent to be appropriate 
under the circumstances. 

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the Contractor 
from his obligation to complete the Works, nor from any of his obligations and liabilities 
under the Contract. 

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 5.13.1 shall be 
cumulative. The Employer may recover such penalties by deducting the applicable 
amounts from any monies due or becoming due to the Contractor, in addition to any 
other rights or remedies available to the Employer under the Contract. 

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the right of the 

Employer’s Agent to act in terms of Clause 9.2. 

5.14.1 The requirements for reaching Practical Completion are: 

i. Completion of all reinforced concrete structures and pipelines including testing' 

ii. Completion of all civil works including access roads, fences, admin building and any other 

items relating to security for the site and operators; 

iii. Completion of all mechanical & electrical works including starting up, testing, 

commissioning and 12 Months Trial Operational Period for the complete works; 

6.2.1 Replace the wording “as selected” in Clause 6.2.1 with “as stated”. 

The security to be provided by the Contractor shall be: 

A fixed performance guarantee of 10% of the Contract Sum plus retention of 10% of the value 
of the works completed.  

6.3.1 before the employer's agent can order a variation, they must have obtained prior approval from 
the employer. 

6.8.2 Contract Price Adjustment will be applicable for this contract. 

Contract Price Adjustment (CPA) shall apply to this Contract in accordance with the provisions of 

the General Conditions of Contract (GCC) 2015 (3rd Edition). 

The value of each payment certificate shall be adjusted in accordance with the Contract Price 

Adjustment formula contained in the GCC and the Contract Data. 

The non-adjustable portion of the Contract Price shall be: 

X = 0.15 

The adjustable portion of the Contract Price shall comprise the following coefficients: 

Cost Component Coefficient 

Labour (a) 0.20 
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Contractor's Equipment (b) 0.15 

Materials (c) 0.55 

Fuel (d) 0.10 

Total Adjustable Portion 0.85 

 

The indices applicable to the adjustable components shall be those published by Statistics South 

Africa as follows: 

Cost Component Applicable Index 

Labour 

Consumer Price Index (CPI) for Mpumalanga Province, as published 

by Statistics South Africa (Stats SA) in Statistical Release P0141, 

applicable provincial CPI table. 

Contractor's Equipment 

Plant and Equipment Price Index, as published by Stats SA in 

Statistical Release P0151.1 – Construction Materials Price Indices, 

applicable table. 

Materials 

Civil Engineering Materials (excluding bitumen) Price Index, as 

published by Stats SA in Statistical Release P0151.1 – Construction 

Materials Price Indices, applicable table. 

Fuel 

Diesel/Fuel Price Index, as published by Stats SA in Statistical Release 

P0142.1 – Producer Price Index (PPI), applicable petroleum-products 

table. 

Cost Component Applicable Index 

 

The Base Month for the Contract Price Adjustment shall be the month immediately preceding the 

Tender Closing Date. 

Where any of the above statistical indices are discontinued, replaced, or amended, the Employer 

shall apply the successor index or an equivalent index published by Statistics South Africa in 

accordance with the provisions of the GCC.  

6.8.3 Price Adjustments for variations in the cost of special materials will be allowed.  “The Contractor will 

be required to provide full details in Part 2 of the Contract Data”. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The percentage retention is 10%.  The Limit of Retention Money is 10% of the Contract Price at the 

time of the Agreement made in terms of the Form of Offer and Acceptance coming into effect. 

6.10.4 In line 4 delete the word “said” and insert the word “correct”. 
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6.10.9 Replace the first sentence of the clause with the following: 

Within 14 days after the date of final approval as stated in the Final Approval Certificate, the 

Contractor shall deliver to the Employer’s Agent a final statement claiming final statement of all 

moneys due to him for additional work ordered by the Employer’s Agent after the Certificate of 

Completion date (save in respect of matters in dispute, in terms of Clause 10.3, and not yet 

resolved) plus the remainder of retention monies (subject to Clause 6.10.3) retained by the 

Employer. 

6.11.1.3 To replace “15 %” to be “20 %” 

8.6.1 Insurance of the Works  

Required.  

8.6.1.2 Special Risks Insurance  

SASRIA All Risk Insurance is required. The Contractor shall obtain and maintain the required SASRIA 

Special Risks Insurance for the duration of the Contract. 

10.5.3 The number of Adjudication Board Members to be appointed is 1 (One). 
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Part 2:  Data Provided by the Contractor 

Clause Contract Data 

1.1.1.9 The name of the Contractor is: 

             

             

1.2.1.2 The address of the Contractor is: 

             

             

6.8.3 The variation in cost of special materials is: 

Special Material Method Price for Base Month 

 

 

 

 

 

 

 

 

 

  

 


