
KZN Department of Health

Tender Document 

Version 5 - March 2023

OR 5EB

HEAD OFFICE - PIETERMARITZBURG

PROJECT NUMBER:

TENDER NUMBER

CONSTRUCTION PERIOD:

NGWELEZANE HOSPITAL :REPLACEMENT OF THE 

STANDBY BACK-UP ELECTRICAL POWER DIESEL 

GENERATOR NO.2

DESCRIPTION OF SERVICE:

0285544

ZNB 9055/2025-H

Tuesday, 21 April 2026

Document can be dowloaded on the KZNHEALTH Website 

(www.kznhealth.gov.za) or ETenders Portal. The documents 

can be accessed on 16th of March 2026

21 April 2026

TIME:

TENDER VALIDITY PERIOD:

DOCUMENTS AVAILABLE FROM:

84weeks

CLOSING DATE:

5EP

6 Calendar Months

Notification of tender

The KZN Department of Health: Head Office invites tenders for the following service:

Account No:

Account Type:

Branch:

Not Applicable

Not Applicable

Not Applicable

Not Applicable

COST OF tender DOCUMENT: Document can be dowloaded on the KZNHEALTH Website 

(www.kznhealth.gov.za) or ETenders Portal at NO costs

Bank Name: Not Applicable

Bank:

TENDER CLOSE AT:

CIDB GRADING

11:00:00 AM

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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ENQUIRIES:

COMPULSORY SITE BRIEFING:

tenderders to Note that:

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

KZN Department of Health - Infrastructure Development

VENUE:

TIME:

Tuesday, 31 March 2026

Ngwelezane Hospital Maintenance Department Boardroonm 

@ 11h00 (11AM)

Enquiries relating to tender document  may be directed to:

Contact Number: tender Document:

Sandile Ngema

(033) 940 2520

0339402520

Sandile.Ngema2@kznhealth.gov.za

TECHNICAL ENQUIRIES:

Requirements for sealing, addressing, delivery, opening and assessment of the tender are 

contained in the  tender document.

The Department reserves the right not to award to the lowest tenderder.

In addition, the Department will conduct a detailed risk assessment prior to the award of the 

tender.  

Tender documents must be purchased prior to the starting time of pre tender briefing meeting. 

No tender documents will be issued at the pre tender briefing meeting and no site inspection 

meeting certificates will be issued at the pre tender briefing meeting.

tenderders who attend without a tender document will not be allowed to the briefing.

No late arrivals will be admitted to the pre tender briefing meeting.

Submission of a PDF copy of the completed tender tender document together with all supporting 

tender.

Late submissions will not be accepted.

Faxed or e-mailed tenders are not accepted.

Only tenderders registered on the Central Suppliers Database and within the applicable CIDB 

grading 5EP or 5EB or higher will be legible to submit tenders/quotations.

DATE:

11h00

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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Employer:

Head: Department of Health

KZN Department of Health

Private Bag X 9051
Pietermaritzburg

3200

Tel Number:     0762353442

Tender Number:    ZNB 9055/2025-H Document Date: Friday, 13 March 2026

CIDB Grading: 5EB or      5EP Contract Period: 6Calendar Months

CIDB Registration number:

Central Suppliers Database Registration Number: 

Contracting Party: _____________________________________________________________________________

 __________________________________

 __________________________________

Sandile.Ngema2@kznhealth.gov.za

KZN Department of Health - Infrastructure Development

Private Bag X 9051

Pietermaritzburg

Pietermaritzburg

3200

0339402520 - Tel Number

ONE VOLUME APPROACH

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Engineer/Principal Agent

RETURNABLE DOCUMENT

PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL

DEPARTMENT OF HEALTH

BILLS OF QUANTITIES

with GCC for Construction Works - Second Edition 2010

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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 1. PART T1:    TENDER  PROCEDURES

T1.1 

T1.2

T1.3

T1.14 Special Instructions regardiing completion of the bid

 2. PART T2:    RETURNABLE DOCUMENTS

T2.1

T2.2

T2.3

T2.4

T2.5

T2.8

T2.9

T2.10

T2.11

T2.12

T2.14

T2.15a

T2.17

T2.18 Compulsory Enterprise Questionnaire (T2.18)

T2.19

T2.20

T2.21 Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)

T2.22

T2.24

T2.25

Proof of UIF Registration  - Not Applicable (T2.24)

The National Industrial Participation Programme (T2.25)

Complete Priced Bill of Quantities

Joint Venture Involvement Declaration (If applicable) (T2.5)

List of Returnable Documents

Preference Points Claim - SBD 6.1 (T2.9)

Site Inspection Certificate as proof for attendance of compulsory  briefing 

meeting (T2.10)

Bidder's Disclosure - SBD 4 (T2.11)

Record of Addenda to Tender Documents (T2.12)

Schedule of Imported Materials and Equipment (T2.14)

Latest Audited Annual Financial Statement (T2.15a)

Contractor's Safety, Health and Environmental Declaration. (T2.17)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier 

Status via e-Filing (T2.19)

Proof of Good Standing with the Compensation Commissioner (Attach) 

(T2.20)

Special Resolution of Consortia or Joint Venture’s (If applicable) (T2.4)

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL 

POWER DIESEL GENERATOR NO.2

THE TENDER

Tender Notice and Invitation to Tender

Tender Data

Annexure C - Standard Conditions of Tender

List of Returnable Documents

Authority to Sign Tender (T2.2)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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T2.27

T2.28

T2.29

T2.30 Contract Form - Purchase of Goods/Works - Part 1

T2.31 Contract Form - Purchase of Goods/Works - Part 2

T2.32 Required Structure of Contractor's detailed OHSE Plan

T2.33 Client's specific requirements for the Contractor's detailed OHSE Plan

T2.34 Baseline Risk Assessment

T2.35

T2.36 Functionality Criteria (T2.36)

T2.37

 3. PART C1:      AGREEMENT AND CONTRACT DATA

C1.1 Form of Offer and Acceptance

C1.2

C1.3

 4. PART C2:       PRICING DATA

C2.1 

C2.2

 5. PART C3:       SCOPE OF WORKS

C3.1

 6. PART C4:       SITE INFORMATION

C4.1

 7. DRAWINGS

C5.1

Scope of Works

Site Information

List of Drawings

Bills of Quantities 

Proof of Registration Number on the Central Suppliers Database (T2.27)

Proof of CIDB Registration Number (T2.28)

Mandatory Technical Requirements

Not applicable

Invitation to Tender - SBD 1

THE CONTRACT

Contract Data 

Form of Guarantee

Pricing Instructions

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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 8. ANNEXURES

 

 

Annexure 5

All amendments issued for this tender must be downloaded from the website stated in the tender 

advertisment.

Tenderers are to ensure that all returnable documents as stated in T2.1, items 1 to 5, are submitted 

to avoid disqualification. Furthermore, tenderers are to ensure that all documents stated in T2.1, 

item 6, are submitted in order to be evaluated for functionality as per the requirements of T2.36.

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed to 

have the same meaning as the words Tender or Tenderer. These forms are for internal and external use for 

the KZN Department of Health, Provincial Administration of KwaZulu-Natal.

 

 

IMPORTANT NOTICE TO TENDERERS

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability of 

the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be carried

to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Tenderding Entity or Tenderder who, on acceptance of the Offer,

would become the contractor"

Annexure 2

Annexure 3

Annexure 4

n/a

Generator Schedule (Technical Specifations)

Joint Venture Agreement

Occupations Health and Safety Specifications

Annexure 1

Joint Venture Agreement

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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The Tender

 

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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PART T1. - TENDER PROCEDURES

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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T1.1 -  TENDER NOTICE AND INVITATION TO TENDER

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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84 Days

X

1

2

3

5EP

X

X

X

X

X

X

  

X

X

T1.1 TENDER NOTICE AND INVITATION TO TENDER

THE KZN DEPARTMENT OF HEALTH INVITES TENDERS FOR THE PROVISION OF:

Tender no:

Advertisement date:

Project title:

0285544

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

21 April 202613 March 2026

Project Code:ZNB 9055/2025-H

Closing date:

Validity period:Closing time:

or 5EB or  a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 

Construction Industry Development Regulations.

11:00

Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.

Proof of UIF Registration  - Not Applicable (T2.24)

Compulsory Enterprise Questionnaire (T2.18)

X

It is estimated that tenderers must have a CIDB contractor grading designation of 5EP or 5EB or higher. No alternative

Class of work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

the combined contractor grading designation calculated in accordance with the Construction Industry

Development Regulations is equal to or higher than a contractor grading designation determined in

accordance with the sum tendered for a :

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No

Tenderer with a PE status will be considered as the Department does not have an Official Mentorship Programme

in place to assist a Potentially Emerging Enterprise.

Joint ventures are eligible to submit tenders provided that:

Complete priced Bill of Quantities to be submitted.

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price and preference.

Invitation to Tender - SBD 1

X

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of

submissions, in a contractor grading designation equal to or higher than a contractor grading designation

determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or

25(7A) of the Construction Industry Development Regulations for a :

the lead  partner has a contractor grading  designation in the 5EP or 5EB or higher, class of construction work; 

or

Contractor's Safety, Health and Environmental Declaration.

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation

for Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not

registered and in good standing with the Compensation Commissioner.

Tender document must be properly received on or before the tender closing date and time specified on the

invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

5EP or 5EB or higher, class of construction work, are eligible to have their Tenders evaluated.

every member of the joint venture is registered with the CIDB; 

Only Tenderder’s who are responsive to the following responsiveness criteria are eligible to submit Tenders:

X

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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Tel Number:     033 940 2520

Street Address:

Telephone Number CODE _______________ NUMBER ______________________________________________________________

Cellphone Number:

E-mail Address:

VAT Registration Number:

YES               or NO

YES               or NO

X   

70 Points

80 points

(a) 20 Points

20 Points

Price:

Preference point scoring system will be based on the following points:

Preference points system:

Preferences are offered to Tenderder's who have attained the following in accordance with the 

table below: 

1.       Specific goals (according to the PPPFA):

In terms of Race, full, partial or combination of points may be allocated to 

companies who are at least 51% Owned by Black People

Total must equal 10 or 20 points

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / 

WORKS OFFERED? [If yes, enclose proof]

  80/20 Preference point scoring system   90/10 Preference point scoring system

NOTE Refer to T2.36 - Functionality Criteria

Functionality requirement:

THE TENDER SHALL BE EVALUATED IN THREE (3) STAGES. THE STAGES ARE AS FOLLOWS:

STAGE 1 - Administrative compliance: All mandatory returnable documents have been submitted and are compliant; the 

tender documentation has been fully completed and signed. This must include mandatory requirements as indicated below 

(T2.1), if applicable

STAGE 2 - Evaluation of functionality criteria: As stated in T2.36 (if applicable). Tenderers are required to submit the 

stated documents and achieve the minimum stated score to proceed to the next Stage of evaluation

STAGE 3 - Evaluation of price and preference points

Notes

List of returnable documents include the following:

- Documents required for the evaluation of functionality

This tender will be evaluated according to the preferential procurement model in the Preferential Procurement Policy

Framework Act, 2000: Preferential Procurement Regulations, 2022: 

- Documents required for the evaluation of mandatory technical criteria (if applicable)

- Returnable schedules required for tender evaluation purposes

T2.1: Returnable Documentation

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING (T2.19)

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER 

BEING DISQUALIFIED)

Name of Tenderer:

X

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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1

2

3

4

5

6

7

8

on:

Ngwelezane Hospital Maintenance Department Boardroonm @ 11h00 (11AM)

2. Home Page - eTenders Portal

COMPULSORY CLARIFICATION MEETING

WHERE BIDS CAN BE DOWLOADED OR OBTAINED

Notes:

The Tender box is generally open during official working hours.

The document can be downloaded from the:

Open only the financial proposals of tenderers who, in the Functionality evaluation score, have more than the 

minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-

financial proposals and the total price and any preferences claimed. Return unopened financial proposals to 

tenderers whose non-financial proposals failed to achieve the minimum number of points for Functionality.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the 

award of the contract of the time and place when the financial proposals are to be opened.

A Compulsory clarification Meeting with representatives of the Employer will take place as follows:

THIS TENDER IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT FOR 

CONSTRUCTION WORKS (GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 

CONTRACT

1. The Department of Health Website at NO cost (Tenders - Department of Health) or

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial 

proposal of valid tenders in the presence of tenderer's agents, who choose to attend, at the time and place stated 

in the tender data and announce the name of each tenderer whose technical proposal is opened.

Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will

not be accepted for consideration.

All Tenders must be submitted on the official forms – (Not to be re-typed)

The successful Tenderder will be required to sign a contract.

Tuesday, 31 March 2026

It is vital that a technically qualified and knowledgeable member from the tenderer's firm attends the compulsory 

site clarification meeting. 

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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3200

E-mail:

Telephone no:

Sandile.Ngema2@kznhealth.gov.za

Cell no:

310 Jabu Ndlovu Street

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data

document. 

Tender Advisory Services

Sandile Ngema (033) 940 2520

Pietermaritzburg

Supply Chain Management, Head Office

TENDER DOCUMENTS MAY BE:

DEPOSITED IN THE TENDER BOX AT:

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late tenders will not be accepted.

All tenders must be submitted on the official forms – (not to be re-typed)

DOH Project Manager:

DEPOSIT / RETURN OF TENDER DOCUMENTS: 

0762353442

QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY BE 

DIRECTED TO:

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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T1.2 - TENDER DATA

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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84 Days

Clause 

number:

C.1.1

C.1.2

T1.1 -

T1.2 -

T1.3 -

T2.1 -

T2.2 -

C1.1 -

C1.2 -

C1.3 -

C2.1 -

C2.2 -

C3.1 -

T1.2  TENDER DATA
Project title: NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

0285544Project Code:

Part C1: Agreements and Contract Data 

Validity period: 

The Standard Conditions of Tender make several references to the Tender Data for details that apply

specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or

inconsistency between it and the Standard Conditions of Tender.

Part T2:  Returnable documents

CONTRACT

11:00

TENDER

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB

Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in 

Government Gazette 42622 of 8 August 2019 as amended from time to time (see www.cidb.org.za). Refer to

Conditions of Tender as contained within this document.

Closing time:

The list of Returnable Documents identifies which of the documents a Tenderder must complete when

submitting a Tender. The Tenderder must submit his Tender by completing the Returnable Documents

including the priced Final Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer

and Acceptance” and delivering the whole of the procurement document back to the Department bound up as it

was when it was received.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard 

Conditions of Tender.

The single volume procurement document issued by the Employer comprises the following:

This procurement document has been formatted and compiled under the headings for a single volume 

approach as contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works 

Contracts.”

For this contract the single volume approach is adopted.

Tender Notice and Invitation to Tender

Part T1:  Tendering procedures

ZNB 9055/2025-H Closing date:Tender no: 21 April 2026

Tender Data

Annexure C - Standard Conditions of Tender

List of Returnable Documents

Authority to Sign Tender (T2.2)

Form of Offer and Acceptance

Contract Data 

Form of Guarantee

Pricing Instructions

Bills of Quantities 

Scope of Works

Part C3: Scope of works

Part C2: Pricing data

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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C4.1

C5.1 -

C5.2 -

C5.3 -

C5.4 -

C5.5 -

C5.6 -

C5.7 -

C5.8 -

C5.9 -

5EP

1

2

3

5EP

the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered for a :

or 5EB or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 

Construction Industry Development Regulations.

or 5EB or higher class of construction work, are eligible to have their tenders evaluated.

the lead  partner has a contractor grading  designation in the 5EP or 5EB or higher, class of 

construction work; or

not lower than one level below the required the required grading designation in the class of works 

construction works under considerations and possess the required recognition status

C.2.1

Joint ventures are eligible to submit tenders provided that:

Part C4: Site information

Name:  

The Employer’s agent (Engineer/Principal Agent) is:

Part C5: List of Drawings/Annexure's

KZN Department of Health - Infrastructure Development
Principal Agent/Engineer

N/A

Address:

For eligibility refer to T1.1 Tender Notice and Invitation to Tender

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for 

combinations of JV's arrangements.

This is not an EPWP project

PP2B-Open Procedure

every member of the joint venture is registered with the CIDB; 

C.1.4

C.1.6

Tel: 

Only  those tenderers who are registered with  the CIDB, or are capable of being so prior to the evaluation of 

submissions, in a  contractor grading  designation  equal  to or higher than  a contractor grading  designation 

determined  in accordance  with the sum tendered, or a value determined in accordance with  Regulation 

25(1B) or 25(7A) of the Construction Industry Development Regulations for a :

Responsible person:  Sandile Ngema

0339402520

Sandile.Ngema2@kznhealth.gov.zaE-mail:  

PP2-Competitive Selection Procedure Design by Employer

Capacity:

Private Bag X 9051 , Pietermaritzburg ,  Pietermaritzburg ,  3200

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price and preference.

n/a

Generator Schedule (Technical Specifations)

Joint Venture Agreement

Occupations Health and Safety Specifications

Joint Venture Agreement

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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C.2.7

Yes   No X

C.2.13.2

C.2.13.4

C.2.13.5

C.2.15

C.2.16

C.2.19

C.2.22

C.3.8

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1  Tender Notice 

and Invitation to Tender.

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and 

must be legible.

Alternative tender offer permitted:          

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer

package are as per T1.1  Tender Notice and Invitation to Tender.

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity

period.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:

C.2.12

C.3.4

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and

severally liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a

valid Joint Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and

Companies proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of

the Joint Venture.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer

to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or

proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate

the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative

complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing

proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design

assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal. 

KZN Department of Health, 310 Jabu Ndlovu Street, Pietermaritzburg, 3200 at the time indicated on T1.1 

Notice and Invitation to Bid

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

The tender offer validity period is as per T1.1  Tender Notice and Invitation to Tender.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to 

be submitted with this tender.

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender documents 

without material deviation or qualification. A material deviation or qualification is one which, in the Employer's

opinion, would:

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly

received:

a)  complies with the requirements of the Conditions of Tender.

b)  has been properly and fully completed and signed, and

c)  is responsive to the other requirements of the Tender documents.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of

the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability 

that the alternative offer complies in all respects with the Employer’s standards and requirements. 

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative

tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may

submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the

tender documents, is also submitted. Provided that the tenderer’s main tender offer is according to specification

and would under normal circumstances be recommended for acceptance, his alternative tender offer may also

be considered for the purpose of the award of the contract. 

Access shall be provided for inspections, tests and analysis as may be required by the Employer.
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(a)

(b)

(c)

(d)

(e)

i)

ii)

(f)

i)

(g)

(h)

(i)

(j)

(k)

(l)

(m)

(n)

(o)

C.3.15

the Tenderer signed the Form of Offer that is part of the Form of Offer and Acceptance.

the Tenderer submitted proof of Preference, if applicable.

the Tenderer submitted the fully completed Bill of Quantities including Final Summary at tender closing.

the Tenderer submitted Financial Standing & other resources of Business Declaration.

the Tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation as is required for this tender and the Tenderder has submitted a CIDB 

certificate of registration which clearly indicates the status "Active"

Tenderers must be registered on Government's Central Supplier Database (CSD) and include their 

master registration number (MAAA number) on the cover page of the tender document in order to 

enable the institution to verify the tenderers tax status on the CSD 

Tender offers will only be accepted if:

the Tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited 

from doing business with the public sector; and

the Tenderer has incorporated all issued addenda (if applicable) into their submitted tender document 

and/or has complied with any instructions given through issued addenda.

C.3.13

Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the 

formation of a contract between the employer and the successful Tenderder as described in the form of offer 

and acceptance.

a)  detrimentally affect the scope, quality, or performance of the Works, services or supply identified

     in the Scope of Work or

b)  significantly change the Employers or the Tenderers risks and responsibilities under the contract,

     or

c)  affect the competitive position of other Tenderers presenting responsive tenders, if it were to be 

     rectified.

the Tenderer submitted deliverables required to assess any stated mandatory criteria.

the Tenderer submitted Site Inspection Certificate from the Compulsory Briefing Meeting.

the Tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of

interest which may impact on the Tenderder's ability to perform to the contract in the best interests of

the employer or potentially compromise the Tender process.

the Tenderer submitted a completed Bidder's Disclosure (SBD4).

 the Tenderer has not:

the Workmen's Compensation Fund 

abused the Employer’s Supply Chain Management System; or

failed to perform on any previous contract and received a written warning/notice or has been 

terminated on any contract, in the past 5 years with the KZN Department of Health

the Tenderer is registered with:

Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only. 

the Tenderer submitted Authority to Sign the tender.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.
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T1.3 - Annexure C - Standard Conditions of Tender

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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C.1 

C.1.1 Actions

C.1.1.1 

C.1.1.2

Note: 1)

2)

C.1.1.3

C.1.2 

C.1.3.1 

C.1.3.2 

C.1.3.3 

a)   

i)

ii)

iii)

c)

d)

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,

timeously and with integrity, and behave equitably, honestly and transparently and comply with all legal

obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of

interest, indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in

their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of

interest to whoever is responsible for overseeing the procurement process or as soon as they become

aware of such conflict, and abstain from any decisions where such conflict exists or recuse themselves from

the procurement process, as appropriate.

General

The tender data and additional requirements contained in the tender schedules that are included

in the returnable documents are deemed to be part of these conditions of tender.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract.

conflict of interest means any situation in which:

comparative offer means the price after the factors of a non-firm price and all

unconditional discounts it can be utilised to have been taken into consideration;

corrupt practice means the offering, giving, receiving or soliciting of anything of

value to influence the action of the employer or his staff or agents in the tender

process; 

fraudulent practice means the misrepresentation of the facts in order to influence

the tender process or the award of a contract arising from a tender offer to the

detriment of the employer, including collusive practices intended to establish prices

at artificial levels.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

These conditions of tender, the tender data and tender schedules which are required for tender

evaluation purposes, shall  form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

someone in a position of trust has competing professional or personal interests

which make it difficult to fulfil his or her duties impartially;

an individual or tenderer is in a position to exploit a professional or official

capacity in some way for their personal or corporate benefit; or

incompatibility or contradictory interests exist between an employee and the

tenderer who employs that employee.

A conflict of interest may arise due to a conflict of roles which might provide an incentive 

for improper acts in some circumstances. A conflict of interest can create an appearance 

of impropriety that can undermine confidence in the ability of that person to act properly 

in his or her position even if no improper acts result.

Conflicts of interest in respect of those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement process 

and any personal bias, inclination, obligation, allegiance or loyalty which would in any 

way affect any decisions taken.

 T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer
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C.1.4 

C.1.5 

C.1.5.1

a)   

b)

c)

d)

C.1.5.2

C.1.5.3

C.1.6

C.1.6.1

Tel Number:     033 940 2520

C.1.6.2

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of 

C.3.11 and C.3.13 after tenderers have been requested to submit 

their best and final offer.

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than

three responsive tenderers that are highest ranked in terms of the

evaluation criteria stated in the tender data, shall be invited to enter

into competitive negotiations based on the principle of equal

treatment, keeping confidential the proposed solutions and

associated information. Notwithstanding the provisions of C.2.17, the

employer may request that tenders be clarified, specified and fine-

tuned in order to improve a tenderer's competitive position provided

that such clarification, specification, fine-tuning or additional

information does not alter any fundamental aspects of the offers or

impose substantial new requirements which restrict or distort

competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be

invited by the employer to revise their tender offer based on the

same evaluation criteria, with or without adjusted weightings.

Tenderers shall be advised when they are to submit their best and

final offer.

Where the tender data requires that the competitive negotiation

procedure is to be followed, tenderers shall submit tender offers in

response to the proposed contract in the first round of submissions.

Notwithstanding the requirements of F.3.4, the employer shall

announce only the names of the tenderers who make a submission.

The requirements of F.3.8 relating to the material deviations or

qualifications which affect the competitive position of tenderers shall

not apply.

Procurement procedures

General

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the tender, cancel a tender if-

due to changed circumstances, there is no longer a need for the engineering  and 

construction works specified in the inviteation; 

funds are no longer available to cover the total envisaged expenditure; or

no acceptable tenders are received.

there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the

original tender invitation was advertised.

An Employer may only with the prior approval of the relevant treasury cancel a tender invitation 

for the second time.

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with

the tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest

number of tender evaluation points, as relevant, based on the tender submissions that are

received at the closing time for tenders.

Competitive negotiation procedure

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only,

and in a form that can be read, copied and recorded. Communication shall be in the English language. The

employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The

name and contact details of the employer’s agent are stated in the tender data.

C.1.6.2.1
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C.1.6.3

C.2 

C.2.1 

C.2.1.1

C.2.1.2

C.2.2 

C.2.2.1

C.2.2.2

C.2.3 

C.2.4 

C.2.5 

C.2.6 

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,

conditions of contract and other publications, which are not attached but which are incorporated into the

tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary

apply for an extension to the closing time stated in the tender data, in order to take the addenda into

account.

Eligibility

Notify the employer of any proposed material change in the capabilities or formation of the

tendering entity (or both) or any other criteria which formed part of the qualifying requirements

used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer

and obtain the employer's written approval to do so prior to the closing time for tenders.

Check documents

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the

tenderer, or any of his principals, is not under any restriction to do business with employer.

 C.1.6.3.2.1       Tenderers shall submit in the first stage only technical

proposals. The employer shall invite all responsive

tenderes to submit tender offers in the second stage,

following the issuing of procurement documents.

F.1.6.3.2 Option 2

C.1.6.3.2.2 The employer shall evaluate tenders received during the

second stage in terms of the method of evaluation stated

in the tender data, and award the contract in terms of

these conditions of tender.

Proposal procedure using the two stage-system

C.1.6.3.1

Tenderer’s obligations

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

omission.

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued

by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Option 1

Tenderers shall in the first stage submit technical proposals and, if

required, cost parameters around which a contract may be

negotiated. The employer shall evaluate each responsive

submission in terms of the method of evaluation stated in the tender 

data, and in the second stage negotiate a contract with the tenderer

scoring the highest number of evaluation points and award the

contract in terms of these conditions of tender.

Cost of tendering

Confidentiality and copyright of documents

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the 

costs of any testing necessary to demonstrate that aspects of the offer complies with 

requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost 

incurred by the employer for printing the documents. Employers must attempt to make available 

the tender documents on its website so as not to incur any costs pertaining to the printing of the 

tender documents.
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C.2.7 

C.2.8 

C.2.9 

C.2.10 

C.2.10.1 

C.2.10.2 

C.2.10.3

C.2.10.4 

C.2.11 

C.2.12 

C.2.12.1 

C.2.12.2 

C.2.12.3

C.2.13 

C.2.13.1 

C.2.13.2 

C.2.13.3 

C.2.13.4 

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of

the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 

data.

Insurance

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)

working days before the closing time stated in the tender data.

Provide rates and prices that are fixed for the duration of the contract and not subject to

adjustment except as provided for in the conditions of contract identified in the contract data.

Seek clarification

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to

seek qualified advice regarding insurance.

Pricing the tender offer

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Submit one tender offer only, either as single tendering entity or as a member in a joint venture to

provide the whole of the works, services or supply identified in the contract data and described in

the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of

copies stated in the tender data, with an English translation of any documentation in a language

other than English, and the parts communicated electronically in the same format as they were

issued by the employer.

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except

Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes

and levies being those applicable 14 days before the closing time stated in the tender data.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data 

or criteria otherwise acceptable to the employer.

Submitting a tender offer

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as

well as a schedule that compares the requirements of the tender documents with the alternative

requirements that are proposed.

Alternative tender offers

Sign the original and all copies of the tender offer where required in terms of the tender data. The

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for

tenderers proposing to contract as joint ventures shall state which of the signatories is the lead

partner whom the employer shall hold liable for the purpose of the tender offer.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions

of contract identified in the contract data may provide for part payment in other currencies.

Do not make any alterations or additions to the tender documents, except to comply with instructions issued

by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall

initial all such alterations. 

Alterations to documents

An alternative tender offer must only be considered if the main tender offer is the winning tender.
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C.2.13.5 

C.2.13.6 

C.2.13.7 

C.2.13.8

C.2.13.9

C.2.14 

C.2.15 

C.2.15.1 

C.2.15.2 

C.2.16 

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17 

Note:

Seal the original tender offer and copy packages together in an outer package that states on the

outside only the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature

opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless

stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the

form required, may be regarded by the employer as non-responsive.

Closing time

Seal the original and each copy of the tender offer as separate packages marking the packages as

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and

identification details stated in the tender data, as well as the tenderer's name and contact

address.

Where a two-envelope system is required in terms of the tender data, place and seal the

returnable documents listed in the tender data in an envelope marked “financial proposal” and

place the remaining returnable documents in an envelope marked “technical proposal”. Each

envelope shall state on the outside the employer’s address and identification details stated in the

tender data, as well as the tenderer's name and contact address.

Ensure that the employer receives the tender offer at the address specified in the tender data not

later than the closing time stated in the tender data. Accept that proof of posting shall not be

accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the

requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period

stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for

an agreed additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn

or substitutes by giving the employer's agent written notice before the closing time for tenders that

a tender is to be withdrawn or substituted. If the validity period lapses before the employer

evaluating the tender offer(s), the contractor reserves the right to review the price based on

Consumer Price Index (CPI)

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred

tenderer following a competitive selection process, should the Employer elect to do so.

Provide clarification of a tender offer in response to a request to do so from the employer during the

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive

position of tenderers or substance of the tender offer is sought, offered, or permitted.

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in

accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission
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C.2.18 

C.2.18.1 

C.2.18.2 

C.2.19 

C.2.20 

C.2.21 

C.2.22 

C.2.23 

C.3 

C.3.1 

C.3.1.1

C.3.1.2

a)

b)

c)

C.3.2 

C.3.3 

Provide access during working hours to premises for inspections, tests and analysis as provided for in the

tender data.

Provide, on request by the employer, any other material that has a bearing on the tender offer, the

tenderer’s commercial position (including notarized joint venture agreements), preferencing

arrangements, or samples of materials, considered necessary by the employer for the purpose of a

full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason

as to why it cannot be provided, by the time for submission stated in the employers request, the

employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Respond to request from the tenderer

Check the final draft of the contract provided by the employer within the time available for the employer to

issue the contract.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in

the contract data.

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

Certificates

The employer’s undertakings

Check final draft

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the

validity period stated in the tender data.

Provide other material

Inspections, tests and analysis 

Submit securities, bonds and policies

in the opinion of the Employer, acceptance of the material change would compromise

the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the

period from the date that tender documents are available until three (3) days before the tender closing time

stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the

tender data, the Employer may grant such extension and, shall then notify all tenderers who collected

tender documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Unless otherwise stated in the tender data, respond to a request for clarification received up to

five (5) working days before the tender closing time stated in the tender data and notify all

tenderers who collected tender documents.

Consider any request to make a material change in the capabilities or formation of the tendering

entity (or both) or any other criteria which formed part of the qualifying requirements used to

prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny

any such request if as a consequence:

an individual firm, or a joint venture as a whole, or any individual member of the joint

venture fails to meet any of the collective or individual qualifying requirements;

the new partners to a joint venture were not prequalified in the first instance, either as

individual firms or as another joint venture; or
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C.3.4 

C.3.4.1

C.3.4.2 

C.3.4.3

C.3.5

C.3.5.1

C.3.5.2 

C.3.6

C.3.7 

C.3.8 

C.3.8.1

a)

b)

c)

C.3.8.2

a)

b)

c)

Opening of tender submissions

Announce at the meeting held immediately after the opening of tender submissions, at a venue

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where

applicable, the total of his prices, number of points claimed for its BBBEE status level and time for

completion for the main tender offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.

Unless the two-envelope system is to be followed, open valid tender submissions in the presence

of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender

submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations

for the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

A responsive tender is one that conforms to all the terms, conditions, and specifications of the

tender documents without material deviation or qualification. A material deviation or qualification is

one which, in the Employer's opinion, would:

detrimentally affect the scope, quality, or performance of the works, services or

supply identified in the Scope of Work,

significantly change the Employer's or the tenderer's risks and responsibilities under

the contract, or

affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or

fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly

received:

complies with the requirements of these Conditions of Tender,

has been properly and fully completed and signed, and

is responsive to the other requirements of the tender documents.

 Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the

technical proposal of valid tenders in the presence of tenderer's’ agents who choose to attend at

the time and place stated in the tender data and announce the name of each tenderer whose

technical proposal is opened.

Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers

who remain in contention for the award of the contract of the time and place when the financial

proposals will be opened. Open only the financial proposals of tenderers, who score in the

functionality evaluation more than the minimum number of points for functionality stated in the

tender data, and announce the score obtained for the technical proposals and the total price and

any points claimed on BBBEE status level. Return unopened financial proposals to tenderers

whose technical proposals failed to achieve the minimum number of points for functionality.
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C.3.9 

C.3.9.1

C.3.9.2

a)

b)

c)

i)

ii)

C.3.9.3

C.3.9.4

a)

b)

C.3.10 

C.3.11 

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

If bills of quantities or pricing schedules apply and there is an error in the line item

total resulting from the product of the unit rate and the quantity, the line item total

shall govern and the rate shall be corrected. Where there is an obviously gross

misplacement of the decimal point in the unit rate, the line item total as quoted shall

govern, and the unit rate shall be corrected.

Clarification of a tender offer

Check the highest ranked tender or tenderer with the highest number of tender evaluation points

after the evaluation of tender offers in accordance with F.3.11 for:

Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of 

the prices shall govern and the tenderer will be asked to revise selected item prices 

(and their rates if bills of quantities apply) to achieve the tendered total of the prices.

line items totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or

the summation of the prices.

Arithmetical errors, omissions and discrepancies

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 

that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 

specific through choices that are made in developing the Tender Data associated with a specific project. 

 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 

and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 

the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process 

of offer and acceptance in terms of a set of standard procedures

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from

the tender offer.

Evaluation of tender offers

Check Responsive tenders for discrepancies between amounts in words and amounts in 

figures.Where there is a discrepancy between the amounts in figures   and the amount in words, 

the amount in words shall govern.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered of accept the corrected total of prices

the gross misplacement of the decimal point in any unit rate;

omissions made in completing the pricing schedule or bills of quantities; or

arithmetic errors in:

The activities associated with evaluating tender offers are as follows: 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 

requirements:  
Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 

interest.  
Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes.  
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C.3.11.1 

C.3.12 

C.3.13 

a) 

b) 

c) 

d) 

e)

f)

C.3.14 

C.3.14.1

a) 

b) 

c) 

C.3.14.2

C.3.15

C.3.16 

C.3.17

C.3.18

An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform 

a construction works contract is accepted in writing by the employer, register and publish the award on the 

cidb Register of Projects.

Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only  if the tenderer:

General

The employer must appoint an evaluation panel of not less than three persons conversant with the

proposed scope of works to evaluate each responsive tender offer using the tender evaluation

methods and associated evaluation criteria and weightings that are specified in the tender data. 

  

Is not under restrictions, or has principals who are under restrictions, preventing participating in

the employer's procurement, 

can, as necessary and in relation to the proposed contract, demonstrate that he or she

possesses the professional and technical qualifications, professional and technical competence,

financial resources, equipment and other physical facilities, managerial capability, reliability,

experience and reputation, expertise and the personnel, to perform the contract,

has the legal capacity to enter into the contract,

is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a

court or a judicial officer, has suspended his/her business activities or is subject to legal

proceedings in respect of any of the foregoing; 

complies with the legal requirements, if any, stated in the tender data, and

is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the

employer as part of the tender documents to take account of:

addenda issued during the tender period,

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or

certificates of insurance which the conditions of contract identified in the contract data, require the employer

to provide.

Registration of the Award

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of

tender but withhold information which is not in the public interest to be divulged, which is considered to

prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between

tenderers.

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the

contract as soon as possible after completion and signing of the form of offer and acceptance.

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 

parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 

signed.

inclusion of some of the returnable documents, and

other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract
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T1.4: SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE COMPLETION OF BIDDING

FORMS

PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS OF THE

PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN MANAGEMENT POLICY

FRAMEWORK.

1.    Unless inconsistent with or expressly indicated otherwise by the context, the singular shall include the plural and

visa versa and with words importing the masculine gender shall include the feminine and the neuter.

2.  Under no circumstances whatsoever may the bid forms be retyped or redrafted. Photocopies of the original bid

documentation may be used, but an original signature must appear on such photocopies.

3. The bidder is advised to check the number of pages and to satisfy himself that none are missing or duplicated.

4.  Bids submitted must be complete in all respects.

5. Bids shall be lodged at the address indicated not later than the closing time specified for their receipt, and in

accordance with the directives in the bid documents.

6. Each bid shall be addressed in accordance with the directives in the bid documents and shall be lodged in a

separate sealed envelope, with the name and address of the bidder, the bid number and closing date indicated on

the envelope. The envelope shall not contain documents relating to any bid other than that shown on the envelope.

If this provision is not complied with, such bids may be rejected as being invalid.

7.All bids received in sealed envelopes with the relevant bid numbers on the envelopes are kept unopened in safe

custody until the closing time of the bids. Where, however, a bid is received open, it shall be sealed. If it is received

without a bid number on the envelope, it shall be opened, the bid number ascertained, the envelope sealed and the

bid number written on the envelope. 

8. A specific box is provided for the receipt of bids, and no bid found in any other box or elsewhere subsequent to

the closing date and time of bid will be considered.

9.No bid sent through the post will be considered if it is received after the closing date and time stipulated in the bid

documentation, and proof of posting will not be accepted as proof of delivery.

10.No bid submitted by telefax, telegraphic or other electronic means will be considered.

11. Bidding documents must not be included in packages containing samples. Such bids may be rejected as being

invalid.

12. Any alteration made by the bidder must be initialed.

13. Use of correcting fluid is prohibited

14. Bids will be opened in public as soon as practicable after the closing time of bid.

15.Where practical, prices are made public at the time of opening bids.

16. If it is desired to make more than one offer against any individual item, such offers should be given on a

photocopy of the page in question. Clear indication thereof must be stated on the schedules attached.

17. Bidder must initial each and every page of the bid document.
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PART T2 - RETURNABLE DOCUMENTS

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes

No

No N/A

Yes  

Yes  

Yes  

Yes

Yes  

Yes

No N/A

Yes  

Yes

YES

YES

YES

YES

Invitation to Tender - SBD 1 (T2.37)

Bidder's Disclosure - SBD 4 (T2.11)

Authority to Sign Tender (T2.2)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Returnable 

document
Document name

T2.1 LIST OF RETURNABLE DOCUMENTS

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Tender  no: ZNB 9055/2025-HProject Manager:

Project title:

Sandile Ngema

Proof of Good Standing with the Compensation Commissioner (Attach) (T2.20)

Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing (T2.19)

Proof of UIF Registration  - Not Applicable (T2.24)

The National Industrial Participation Programme (T2.25)

Financial Standing and other resources of Business Declaration (T2.8)

Proof of Registration Number on the Central Suppliers Database (T2.27)

DOCUMENTS REQUIRED FOR THE EVALUATION OF MANDATORY TECHNICAL 

     CRITERIA (IF APPLICABLE) - T2.29

Returnable 

Proof of local support through the OEM or the approved agent for the engine - approved letter from the OEM 

or supplier approved agent within the country to render support.

Trade tested Electrician or technician (or Millwright) - Submit trade test certificate and (or ) relevant 

Qualification

Trade tested Diesel Mechanic (or Millwright) - Submit trade test certificate and (or ) relevant Qualification

STAGE 1 VERIFICATION: MINIMUM MANDATORY / COMPULSORY REQUIREMENTS FOR TENDER EVALUATION 

PURPOSES

Joint Venture Involvement Declaration (If applicable) (T2.5)

Special Resolution of Consortia or Joint Venture’s (If applicable) (T2.4)

Site Inspection Certificate as proof for attendance of compulsory  briefing meeting (T2.10)

Contractor's Safety, Health and Environmental Declaration. (T2.17)

Financial Standing and other resources of Business Declaration (T2.8)

Record of Addenda to Tender Documents (T2.12)

Schedule of Imported Materials and Equipment (T2.14)

Latest Audited Annual Financial Statement (T2.15a)

(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

Tender document requirement

Compulsory Enterprise Questionnaire (T2.18)

Contracts Manager - Minimum NQF level 7 qualification in electrical engineering and registration certificate 

as a professional electrical engineer. (Bidder to submit original certified copies of qualification and 

professional registration certificates)
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No

YES

Note:

No N/A

Yes  

Yes  

Yes  

STAGE 2 DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY - T2.36

(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

STAGE 3 EVALUATION OF PRICE AND PREFERENCE - T2.9

Returnable 

Letter from the bank confirming the service provider's bank rating ranging from A to C AND bank statement 

with a clear bank balance of atleast 10% of the tendered value, both documents must not be older than six 

(6) months from date of tender closure.

Tenderer to demonstrate their technical competency, human resource capacity and relevant project 

experience.  Letters of award to be attached and practical completion certificate for completed projects in 

the preceding 3 years

Tenderer to submit a detailed project organogram that sets out the roles and responsibilities of each 

proposed team member, which is backed up by their curriculum vitae that demonstrates extensive 

experience

Tender document requirement

>The documents, as stated in the above table if applicable, must be submitted with the tender by the closing date and time 

as determined by the KZN Department of Health. Should these documents not be submitted by the tenderer as required, 

then the tender will be declared as non-responsive and will be disqualified. Should the tenderer submit the required 

documentation but the evaluation committee requires further clarity/information to conduct their assessment, then the 

tenderer may be contacted to provide this additional information failing which the tenderer shall be eliminated from the 

evaluation process.

Registration as a professional construction health and safety manager with SACPMP. 

(Bidder to submit original certified copies of qualification and professional registration certificates)

Completed Annexure B: Schedule of  Equipment in Annexure: Generator Technical Specification

The Department has identifed the following specific goal:

 - full points(20 points) to companies who are at least 51% Owned by Black People

Ownership verification will be conducted through Central Suppliers Database by National Treasury, through the B-BBEE scorecard 

attributes or Companies and Intellectual Property Commission (CIPC), using Municipal Local Economic Development Database, 

Confirmation Letters from Municipality and councillors

(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Document name
Returnable 

document

Proof of ownership in the form of printouts from CSD or CIPC clearly indicating ownership details
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on (date) :

Document 

1

2

3

4

5

6

7

8

Note:

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the

    Directors / Members / Partners of the Legal Tendering Enterprise

    authorising the Representative to make this Offer.

3. Should the number of  Directors / Members/Partners exceed the 

    space available above, additional names and signatures must 

    be supplied on a separate page.

 

4. In the case of the tendering Enterprise being a Close Corporation,

   a copy of the Founding Statement of such corporation must be 

attached to this     tender.

ENTERPRISE STAMP (If Any)

held at (town) :

RESOLVED that:

1.   The Enterprise submits a Tender to the KZN Department of Health in respect of the following project:

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER DIESEL 

GENERATOR NO.2

Signature

2.   

*Mr./Mrs./Ms:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in 

connection with and relating to this Tender, as well as to sign any Contract, and any and all documentation, resulting 

from the award of the Tender to the Enterprise mentioned above.

      in *his/her capacity as:

Name

Document can be 

dowloaded on the 

T2.2: Annexure E: AUTHORITY TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

(Legally correct full name and registration number, if applicable, of the Enterprise)

ZNB 9055/2025-H

(Authorised Signatory)and who will sign as follows:

(Position in the Enterprise)

Tender Number:  
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on (date) :

1.       The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises: 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

to the KZN Department of Health in respect of the following project:

2.

(Position in the Enterprise)

and who will sign as follows:

Tel Number:     033 940 2520

4.

Physical address: 

   

   

   (Postal Code)

Postal Address: 

   

   

   (Postal Code)

T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

 

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of

the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with

the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi  for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above:

in* Mr. / Mrs. / Ms.:

(Legally correct full name and registration number, if applicable, of the Enterprise)

RESOLVED that:

held at (town) :

*his/her Capacity as:  

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1

above, and any and all other documents and/or correspondence in connection with and relating to the

consortium/joint venture, in respect of the project described under item 1 above.

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER DIESEL 

GENERATOR NO.2

Tender Number:  ZNB 9055/2025-H
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Telephone number: (Dialling Code followed by number)

(Dialling Code followed by number)

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Email Address :  

SignatureName Capacity

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

 

 Fax number:  

ENTERPRISE STAMP (If Any)

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed 

    by all the Directors / Members / Partners of the 

   Tendering Enterprise.

3. Should the number of  Directors / Members/Partners ex-

    ceed the space available above, additional names and 

    signatures must be supplied on a separate page.

Note:

Deemed to satisfy joint venture arrangements Designation

Tenderers who envisage entering into a Joint Venture 

shall complete a submit a Joint Venture Agreement (see 

copy of CIDB's agreement elsewhere in this document) 

with this Tender.

Grading 2 + Grading 2 + Grading 2 = 3

Grading 3 + Grading 3 + Grading 3 = 4

Grading 4 + Grading 4 = 5

Grading 4 + Grading 3 + Grading 3

Grading 6 + Grading 5 + Grading 5 = 7

Grading 7 + Grading 7 + Grading 7 = 8

Grading 8 + Grading 8 + Grading 8 = 9

= 5

Grading 5 + Grading 5 = 6

Grading 5 + Grading 4 + Grading 4 = 6

Grading 6 + Grading 6 = 7
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2.

 

 

3.

 

4.

 

5.

 

6.

Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal at NO costs

 

7.

 

8.

Tel Number:     033 940 2520

held at: (place) on (date)

A.

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER DIESEL 

GENERATOR NO.2

Tender Number:  

The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health

in respect of the following project:

RESOLVED that:

Project Code:

ZNB 9055/2025-H

T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a

consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and registration numbers, of

the Enterprises forming a Consortium/Joint Venture)

0285544
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B.

*his/her Capacity as:  (Position in the Enterprise)

and who will sign as follows: 

C.

D.    
  

E.

F.    
 

G.

Physical address: 

   

   

   

Postal Address: 

   

   

   

(Dialling Code followed by number)

(Dialling Code followed by number)

Email Address :

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the

obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into

with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the Department 30 days written notice of such intention.

Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the

Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D

above.

 

 

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

Mr/Mrs/Ms:  

Fax number: 

 

 

 

(Postal Code) 

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all

business under the name and style of:

No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to the

Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes

arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project

under item A above:

 

(Postal Code)

in

 

 

 

Telephone number:
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1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Capacity SignatureName

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Note:

1.  * Delete which is not applicable.

2.  NB.  This resolution / Power of Attorney must be signed by all the Duly Authorised Representatives of the Legal Entities to the 

     Consortium/Joint Venture submitting this Tender.

3.  Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Tender exceed the space 

     available above, additional names and signatures must be supplied on a separate page.

4.  Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must

     be attached to the Special Resolution.
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Tender no:

%

%

%

 

Address

Percentage involvement

Name

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Name

Address

Percentage involvement

Party No. 3

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Party No. 2

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which I/we tender

by Joint Venture, would be as follows :-

Party No. 1

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Name

Address

Percentage involvement

T2.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL 

POWER DIESEL GENERATOR NO.2

ZNB 9055/2025-H Project Code: 0285544
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Signed - Party No. 1 

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 3

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such Tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.
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0285544

(a)

(b)

(c)

(d)

(i)

(ii)

(iii)

 
Duly signed at…………………………………………………………. on this the…... day of……………………………. 20…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative

T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS 

DECLARATION

understand that it is the responsibility of the Tenderer to prove and provide if/when requested by the DoH, evidence of the

good Financial Standing of the Business to complete the Contract successfully.

 

Furthermore, it is understood that failure to provide if/when requested by DoH, at least the information as stated in

paragraphs (d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the

Business and the failure to provide said information when requested will, therefore, invalidate the Tender. 

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Tender no: Project Code:

Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works

Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading

Designations and accordingly registers it on the system. 

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,

sufficient working capital to commence the Works for a single contract and render due performance.  

I, the undersigned,

ZNB 9055/2025-H

(name of person authorized to sign on behalf of the Tenderer 

However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that are

advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the

registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts. 

A Tenderer who wishes to  be considered for this  tender Contract  award, over and  above other  tenders

that they have submitted, shall submit if/when requested by the DoH the necessary proof that: 

It therefore becomes the prerogative of a Tenderer in such instances to prove to the Department that the

Enterprise has the capacity in every respect to attend to more than one (1) contract at a time.

he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED

FINANCIAL INSTITUTION),

he/she has additional Human Resources available to successfully complete this project.

 

Full Name of Signatory

 

I accept and understand that the KZN Department of Health, as representative of the Provincial Administration of KwaZulu-

Natal in this tender, may act against me and the Tenderer, jointly and severally, should this declaration and/or any

information provided be found to be false.

  

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this

tender. (Please submit to the DoH the name and contact details of the supplier if the Tenderer is going to hire

Equipment, Plant or Machinery, when requested.)
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1.
1.1

1.2

1.3

(a)

(b)

1.4

1.5

1.6

2

(a)

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

The maximum points for this tender are allocated as follows:

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of 

state.

DEFINITIONS

PRICE

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 

AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL 

PROCUREMENT REGULATIONS, 2022.

POINTS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation; 

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are 

not claimed.

SPECIFIC GOALS 20

100

Annexure F: PREFERENCE POINTS CLAIM - SBD 6.1

GENERAL CONDITIONS

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 

preference points for Specific Goals. 

-    the 90/10 system for requirements with a Rand value above R 50 000 000 (all applicable taxes included).

The applicable preference point system for this tender is the 80/20 preference point system.

The following preference point systems are applicable to all Tenders:

-    the 80/20 system for requirements with a Rand value of up to R 50 000 000 (all applicable taxes included); 

and 

Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 

Price points and

Project title:

80

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Tender no: ZNB 9055/2025-H Project Code: 0285544

Specific Goals
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(b)

( c)

(d)

( e)

3

3.1

3.1.1

Ps
=

Pt
=

Pmin
=

3.2

3.2.1

Ps
=

Pt
=

Pmin
=

4

4.1

4.2

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 

must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 

allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation 

stated in the conditions of this tender: 

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 

unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 

documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 

point system will apply and that the highest acceptable tender will be used to determine the applicable 

preference point system; or

Points scored for cooperative price of Tender under consideration

Comparative price of Tender under consideration

Comparative price of lowest acceptable Tender

POINTS AWARDED FOR SPECIFIC GOALS 

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20                                                                     90/10

or
Where:

Points scored for cooperative price of Tender under consideration

Comparative price of Tender under consideration

Comparative price of lowest acceptable Tender

POINTS AWARDED FOR PRICE

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20                                                                     90/10

or
Where:

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 

unconditional discounts; 

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 

includes all applicable taxes; 

“tender for income-generating contracts” means a written offer in the form determined by an organ of state in 

response to an invitation for the origination of income-generating contracts through any method envisaged in 

legislation that will result in a legal agreement between the organ of state and a third party that produces 

revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and 

concession contracts, excluding direct sales and disposal of assets through public auctions; and 

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  








 −
−=

min

min
190

P

PPt
Ps







 −
−=

min

min
180

P

PPt
Ps








 −
−=

min

min
180

P

PPt
Ps 







 −
−=

min

min
190

P

PPt
Ps
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Number of 

points

allocated 

80/20 system

Number of 

points 

claimed

80/20 system

(To be 

completed by 

the tenderer)

20

4.3

4.4

4.5

[Tick applicable box]

Public Company

Personal Liability Company

(Pty) Limited 

Non-Profit Company

State Owned Company

Company registration number: 

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

The specific goals allocated points in terms of this tender

Companies who are at least 51% Owned by Black People

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm:

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 

points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  

(b) 3any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and 

that the lowest acceptable tender will be used to determine the applicable preference point system,  

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 

preference point system. 
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4.6

i)

ii)

iii)

iv)

(a)

(b)

(c)

(d)

(e)

cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 

4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of 

state that the claims are correct; 
If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 

contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct;

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) 

shown and I acknowledge that:

The information furnished is true and correct;

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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31 March 2026

(Date)

 

Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal at NO costs

Departmental Stamp:

This form is only to be completed when applicable to the tender and if a Compulsory Briefing 

meeting has been called.

Signature

Name of Tenderer

DateName of DOH Representative

T2.10 SITE INSPECTION MEETING CERTIFICATE

This is to certify that I,
(Name of authorised Representative)

Tender no: ZNB 9055/2025-H 0285544Project Code:

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Site Inspection Date:

(Name of Enterprise)
representing

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. I further

certify that I am satisfied with the description of the work and explanations given at the site inspection

meeting and that I understand the work to be done, as specified and implied, in the execution of this contract.

 

Signature Date

visited the site on:

I declare that my representative is technically capable and knowledgeable to represent my company in the

meeting. I further confirm that my representative's attendance at this site meeting, shall be deemed

conclusive proof that my Enterprise is fully aware of what was said and discussed at this meeting.
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I read the above clarity on disclosure of interest and I commit to disclose as directed, should I fail to disclose correctly, I am aware of the consequences, which may include 

disqualification of my

­­­­__________________________                _______________________                 ____________________________

BIDDER SURNAME AND INITIALS              SIGNATURES                                          DATE

This document must be signed and submitted together with your bid

T2.11: SBD 4 - BIDDER’S DISCLOSURE

BIDDER NAME : 

LEGISLATION ON DISCLOSURE OF INTEREST 

The Public Service Act 103 of 1994 indicates in section 30(1) that “No employee shall perform or engage himself or herself to perform remunerative work outside his or her

employment in the relevant department, except with the written permission of the executive authority of the department.”

Furthermore, in terms of the Public Service Regulations paragraph 13(c), “An employee shall not conduct business with any organ of state or be a director of a public or private

company conducting business with an organ of state, unless such employee is in an official capacity a director of a company listed in schedule 2 and 3 of the Public Finance

Management Act”

Treasury Regulations 16A8.4 further indicates that “If a supply chain management official or other role player, or any close family member, partner or associate of such official or

other role player, has any private or business interest in any contract to be awarded, that official or other role player must-(a) disclose that interest; and (b) withdraw from

participating in any manner whatsoever in the process relating to that contract.”

CLARITY ON HOW TO DISCLOSE 

Clause 2.2 of the Bidders Disclosure (SBD4), require the bidder to disclose a relationship with any person employed by the entire KZN Department of Health, even if that person 

is not employed by the procuring institution. The Department may use other Computer Assisted Techniques to verify possible interest, should you be found to have failed to 

disclose correctly, your bid/quotation will be treated as a false declaration, treated as non-responsive and disqualified.  

For example, if the tender is advertised or invited by Addington Hospital, yet the person with interest is employed by Manguzi Hospital, as long as that official is employed by the 

Department of Health, the bidder is required to disclose interest. Therefore the question is, do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the KZN Department of Health? If so, please furnish particulars on Bidders Disclosure (SBD4) section 2.2.1, as attached below

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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BIDDER NAME : 

LEGISLATION ON DISCLOSURE OF INTEREST 

The Public Service Act 103 of 1994 indicates in section 30(1) that “No employee shall perform or engage himself or herself to perform remunerative work outside his or her

employment in the relevant department, except with the written permission of the executive authority of the department.”

Furthermore, in terms of the Public Service Regulations paragraph 13(c), “An employee shall not conduct business with any organ of state or be a director of a public or private

company conducting business with an organ of state, unless such employee is in an official capacity a director of a company listed in schedule 2 and 3 of the Public Finance

Management Act”

Treasury Regulations 16A8.4 further indicates that “If a supply chain management official or other role player, or any close family member, partner or associate of such official or

other role player, has any private or business interest in any contract to be awarded, that official or other role player must-(a) disclose that interest; and (b) withdraw from

participating in any manner whatsoever in the process relating to that contract.”

CLARITY ON HOW TO DISCLOSE 

Clause 2.2 of the Bidders Disclosure (SBD4), require the bidder to disclose a relationship with any person employed by the entire KZN Department of Health, even if that person 

is not employed by the procuring institution. The Department may use other Computer Assisted Techniques to verify possible interest, should you be found to have failed to 

disclose correctly, your bid/quotation will be treated as a false declaration, treated as non-responsive and disqualified.  

For example, if the tender is advertised or invited by Addington Hospital, yet the person with interest is employed by Manguzi Hospital, as long as that official is employed by the 

Department of Health, the bidder is required to disclose interest. Therefore the question is, do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the KZN Department of Health? If so, please furnish particulars on Bidders Disclosure (SBD4) section 2.2.1, as attached below
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2.1

2.1.1

2.2

2.2.1

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the

principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the

Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder

to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,

that person will automatically be disqualified from the bid process. 

2. Bidder’s declaration

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below.

If so, furnish particulars:

Is the bidder, or any of its directors / trustees / shareholders / 

members / partners or any person having controlling interest¹  

in the enterprise, employed by the state? YES / NO

Project title:

Tender no: Project Code: 0285544ZNB 9055/2025-H

T2.11B: BIDDER'S DISCLOSURE - SBD 4

¹ the power, by one person or a group of persons holding the majority of the 
equity of an enterprise, alternatively, the person/s having the deciding 

vote or power to influence or to direct the course and decisions of the 

enterprise.

Do you, or any person connected with the bidder, have a relationship with 

any person who is employed by the procuring institution? 

YES / NO

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

 
Full Name Identity Number Name of State 

institution 
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2.3.

Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal at NO costs

2.3.1 If so, furnish particulars:

3.  DECLARATION

 I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every 

respect:

3.1  	I have read and I understand the contents of this disclosure;

3.2  	I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect;

3.3 	The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium²  will not be construed as collusive bidding.

3.4 	In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 

used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 

bidding with the intention not to win the bid and conditions or delivery particulars of the products or services 

to which this bid invitation relates.

3.4 	The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract.

² Joint venture or Consortium means an association of persons for the purpose 
of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract.

Does the bidder or any of its directors / trustees / shareholders / members 

/ partners or any person having a controlling interest in the enterprise 

have any interest in any other related enterprise whether or not they are 

bidding for this contract?	 YES / NO
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Date

3.5  	There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to and during 

the bidding process except to provide clarification on the bid submitted where so required by the institution; 

and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

3.6  	I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public 

sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 

ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO 

BE FALSE.  

Position Name of Bidder

Signature
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Project 

Code:
0285544

Date No. of Pages

1

2

3

4

5

6

7

8

9

10

11

12

13

The undersigned confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer:

T2.12 RECORD OF ADDENDA TO TENDER DOCUMENTS

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Title or Details

Project title:

Tender no: ZNB 9055/2025-H

Name

Tenderer

Position

Attach Additional Pages if more space is required

Signed Date

If it is found that the Tenderer has failed to incorporate any addendum into their tender document, the tender 

will be deemed non-responsive
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0285544

1.

2.

3.

4.

5.

6.

a)

b)

c)

d)

7.

 

Duly signed at…………………………………………………………. on this the…... day of……………………………. 20.…..

Name of Enterprise

Capacity of Signatory Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal. The documents can be accessed on 16th of March 2026Signature of authorised representative of Tenderer

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to 

perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to 

carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction 

Regulations of February 2014. In line with this requirement the Contractor is required to read through this document 

carefully, sign it and submit it with his/her Tender.

ZNB 9055/2025-H

I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that I am 

unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the 

Construction Regulations of February 2014, and accept that my Tender will be rejected.

Client's Construction Safety, Health and Environmental Specification.

I confirm that I may not commence with any part of construction work under the contract until my Construction Safety 

Health and Environmental Management Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes for 

the duration of the construction work:

I hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and 

Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental 

Specifications.

I hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract 

or as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health 

and Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of 

February 2014, which shall be subject for approval by the Client.

I hereby declare that my company and its employees has the necessary competency and resources to safely carry out 

the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental 

Specifications.

 

Full Name of Signatory

 

 

 T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL 

DECLARATION

I, the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act, 

Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and 

Environmental Specifications attached to this document.

 

DECLARATION

Approved Construction Safety, Health and Environmental Plan.

Occupational Health and Safety Act, Act 85 of 1993.

Construction Regulations of February 2014.

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Tender no: Project Code:
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Section 5:    Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Date

 

 Enterprise name

Name

Position

Section 10: -

Signed

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

     control over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:  

v)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 

      belief both true and correct.

ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or 

partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of 

the Prevention and Combating of Corrupt Activities Act of 2004;

i)   authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue  Services that it is in   

order; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

     offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 

     of work that could cause or be interpreted as a conflict of interest; and

Section 9: -

Section 3:    CIDB registration number, if any: 

Section 6:    Particulars of companies and close corporations

Company registration number

Close corporation number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 8: SBD6 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Tender no:         

Tax reference number 

Section 1:    Name of enterprise:  

T2.18 Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.

Section 2:    VAT registration number, if any: 

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

ZNB 9055/2025-H Project Code: 0285544

Section 4:    CSD Number:
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1.

2.

3.

4.

5.

1.

2.

3.

4. 

Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal. The documents can be accessed on 16th of March 2026

T2.19: TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE 

COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Project Code: 0285544

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Compliance Status (TCS) PIN.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office 

nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to 

register with SARS as eFilers through the website www.sars.gov.za.

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax 

obligations. It is a condition of this Offer of Commission that your practice remains in good standing with 

SARS (South African Revenue Services) in terms of its tax clearance.

In order to meet this requirement Tenderders are required to apply via e-filing at any SARS branch office 

nationally. The Tax Complance Status (TCS)  requirements are also applicable to foreign Tenderders / 

individuals who wish to submit tenders.

Project title:

Tender no:         

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-

UP ELECTRICAL POWER DIESEL GENERATOR NO.2

ZNB 9055/2025-H

IMPORTANT NOTICE

Name of Tenderer: ......................................................................................................................................

Signature of tenderer: ................................................................................................................................

Date: .........................................................................................................................................................

SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period 

of 1 (one) year from the date of approval.

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance 

Certificates.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by 

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number 

and Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)                      

PIN Number

Company / Tendering Entity Tax 

Reference Number
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NOTE

In the case of a Tender by a Joint Venture, copies of proof of Good Standing with the Compensation

Commissioner in respect of each party to the Joint Venture must be attached to this page

ATTACH A COPY OF PROOF, THAT THE TENDERER IS IN 

GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER, TO THIS PAGE FOR ADJUDICATION 

PURPOSES

T2.20 PROOF OF GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER

Project Code:

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-

UP ELECTRICAL POWER DIESEL GENERATOR NO.2

ZNB 9055/2025-HTender no:  0285544
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ZNB 9055/2025-H

Amount in figures:

Signature (s)

Name (s)

Capacity

For the tenderer

Part C1

Part C2

Part C3

Part C4 (If applicable)

(Name and address of tenderer)

Name and signature of witness

The terms of the contract, are contained in: 

Agreement and Contract Data, (which includes this agreement)

ACCEPTANCE 

Pricing data

Scope of work.

Site information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts.

T2.21: FORM OF OFFER AND ACCEPTANCE

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and Addenda thereto as

listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and Acceptance, the

tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms

and conditions according to their true intent and meaning for an amount to be determined in accordance with the Conditions of Contract

identified in the Contract Data.

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER DIESEL 

GENERATOR NO.2

OFFER

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of :

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one

copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data, whereupon the Tenderer

becomes the party named as the Contractor in the Conditions of Contract identified in the Contract Data.

R

Amount (in words):

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s offer. In consideration

thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract identified in the Contract

Data. Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the Tenderer upon the terms and

conditions contained in this Agreement and in the contract that is the subject of this Agreement.

Date
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Signature (s)

Name (s)

Capacity

For the employer

Notes:

1.1.4.        Subject:

1.1.2.        Subject:

Details:       

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), 

contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, guarantees, 

proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. 

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, which constitutes a 

deviation as aforesaid, become the subject of agreements reached during the process of offer and acceptance, the outcome of such 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender 

documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded here.  

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the returnable

schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and

acceptance, are contained in the schedule of deviations attached to and forming part of this form of offer and acceptance. No

amendments to or deviations from said documents are valid unless contained in this schedule. 

(Name and address of employer)

Schedule of Deviations

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully

completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five

(5) working days of the date of such receipt notifies the employer in writing of any reason why he/she cannot accept the contents of this

agreement, this agreement shall constitute a binding contract between the parties.

Name and signature of witness

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be incorporated 

into the final draft of the Contract. 

1.1.1.        Subject:

Details:       

Details:       

1.1.3.        Subject:

Details:       

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing

schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as

listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer

and the employer during this process of offer and acceptance.   

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to     those 

permitted in terms of the conditions of tender. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the

tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the

contract between the parties arising from this agreement.  
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Tender no.:

the (day)

of (month)

 (year)

at (Place)

The Tenderer (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

Signature and name of witness:

Signature

Name

Capacity

For the Contractor:

Name

Signature

T2.21a  CONFIRMATION OF RECEIPT

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL 

POWER DIESEL GENERATOR NO.2

ZNB 9055/2025-H
Project 

Code:
0285544
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL 

POWER DIESEL GENERATOR NO.2

Tender no:  ZNB 9055/2025-H Project Code: 0285544

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES
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INTRODUCTION

1 PILLARS OF THE PROGRAMME

(a) Any single contract with imported content exceeding US$10 million.

or

(b)

or

(c) 

or

(d) 

2

3

3.1

1.2

1.3

1.4

2.1

2.2

T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts that 

have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully 

endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease 

contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is 

obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of 

Trade and Industry (DTI) is charged with the responsibility of administering the programme.

The NIP obligation is benchmarked on the imported content of the contract. Any contract having an imported 

content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP 

obligation. This threshold of US$ 10 million can be reached as follows:

1.1

Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million 

awarded to one seller over a 2 year period which in total exceeds US$10 million.

A contract with a renewable option clause, where should the option be exercised the total value of the 

imported content will exceed US$10 million.

Multiple suppliers of the same goods, works or services under the same contract, where the value of the 

imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to 

the same government institution, which in total over a two (2) year period exceeds US$10 million.

The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount to 

30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP 

obligation on a pro-rata basis.

To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, joint 

ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research and 

development (R&D) with partners or suppliers.

A period of seven years has been identified as the time frame within which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

In order to ensure effective implementation of the programme, successful tenderers (contractors) are required 

to, immediately after the award of a contract that is in excess of R10 million (ten million Rands), submit details 

of such a contract to the DTI for reporting purposes.

The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to 

cater for multiple contracts for the same goods, works or services; renewable contracts and multiple suppliers 

for the same goods, works or services under the same contract as provided for in paragraphs 1.1.(b) to 1.1. 

(d) above.

Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND 

SUCCESSFUL TenderDERS (CONTRACTORS)

Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the 

Tender on the closing date and time.
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4

Tender number: Closing date:

Name of tenderer:

Postal address:

 

Signature: Name (in print):

Date:

3.2

3.3

4.1

4.2

• Tender / contract number.

In order to accommodate multiple contracts for the same goods, works or services; renewable contracts and 

multiple suppliers for the same goods, works or services under the same contract as indicated in sub-

paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful 

Tenderders (contractors) are required, immediately after being officially notified about any successful Tender 

with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following 

information:

b. the contractor and the DTI will sign the NIP obligation agreement;

• Description of the goods, works or services.

• Date on which the contract was accepted.

• Name, address and contact details of the government institution.

• Value of the contract.

• Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry, 

Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after 

award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 2401 

or e-mail at Elias@thedti.gov.za for further details about the programme.

PROCESS TO SATISFY THE NIP OBLIGATION

Once the successful Tenderder (contractor) has made contact with and furnished the DTI with the information 

required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

c. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by the DTI;

e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans 

outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

The NIP obligation agreement is between the DTI and the successful Tenderder (contractor) and, therefore, 

does not involve the purchasing institution.
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Annexure A - PROOF OF REGISTRATION ON CENTRAL SUPPLIERS 

DATABASE

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Bid no:         Project Code: 0285544

ATTACH A COPY OF PROOF, THAT THE BIDDER IS 

REGISTERED ON THE CENTRAL SUPPLIERS DATABASE TO 

THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, copies of proof of registration on the Central Suppliers Data

Base in respect of each party to the Joint Venture must be attached to this page
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T2.28 - PROOF OF CIDB REGISTRATION NUMBER

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Tender no:  

       
ZNB 9055/2025-H Project Code: 0285544

ATTACH A COPY OF PROOF, THAT THE TENDERER IS 

REGISTERED WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD (CIDB) TO THIS PAGE FOR 

ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, copies of proof of registration with the CIDB in respect of each

party to the Joint Venture must be attached to this page
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Criteria Deliverable Required

1

Proof of local support through the 

OEM or the approved agent for the 

engine

Approved letter from the OEM or supplier 

approved agent within the country (South 

Africa) to render after service support including 

spares 

The address of the OEM or Agent, 

demonstrating availability in the country (SA), to 

be furnished as well

2 Contracts Manager

Minimum NQF level 7 qualification in 

electrical engineering and registration certificate 

as a professional technologist/ Engineer. 

(Bidder to submit original certified copies of 

qualification and professional registration 

certificates)

3 Trade tested Electrician Trade tested Electrician or qualified Technician 

(or Millwright) - Submit trade test certificate and 

(or ) relevant Qualification for the Technician

4 Trade tested Diesel Mechanic Trade tested Diesel Mechanic or Qualified 

Technician (or Millwright) - Submit trade test 

certificate and (or ) relevant Qualification for the 

Technician

5 Completed Annexure B: Schedule 

of  Equipment in Annexure: 

Generator Technical Specifications

Completed Annexure B: Schedule of  

Equipment in Annexure: Generator Technical 

Specifications

Comments (FOR USE BY EVALUATION COMMITTEE)

Deliverable meets Criteria (YES / NO) 

(FOR USE BY EVALUATION 

COMMITTEE) 

 

T2.29 MANDATORY TECHNICAL CRITERIA

The following section contains the Mandatory Technical requirements for this bid and may include but is not limited to equipment/plant requirements, personnel requirements, minimum 

level of experience, professionals required, certifications required, minimum financial requirements, etc. Should the tenderer fail any of the criteria in T2.29, the tender will be deemed 

non-responsive and will be excluded from further evaluation. This evaluation forms part of Stage 1.

T2.29 Mandatory Technical Criteria

Successful tenderers must pass all technical criteria as set out below. If below table is blank then Mandatory Technical Criteria is not applicable on this tender.
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1.

2.

-

-

-

-

-

-

-

-

3.

4.

5.

6.

NAME (PRINT):

CAPACITY: 1.

SIGNATURE:

NAME OF FIRM: 2.

DATE:

(i)      Tendering documents, viz

T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE 

PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 

TENDERER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 

FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

I hereby undertake to supply all or any of the goods and/or works described in the attached tendering 

documents to Head: Health (Department of Health: Province of KwaZulu-Natal) in accordance

The following documents shall be deemed to form and be read and construed as part of this agreement:

with the requirements and specifications stipulated in tender number ZNB 9055/2025-H at the price/s 

quoted.

I confirm that I have satisfied myself as to the correctness and validity of my Tender; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) and 

rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations 

will be at my own risk.

Invitation to tender;

Tax Compliance Status (TCS) PIN;

Pricing schedule(s);

Technical Specification(s);

Preference claims for Specific Goals in terms of the Preferential Procurement Regulations 2022;

Declaration of interest;

Declaration of Tenderder’s past SCM practices;

Certificate of Independent Tender Determination

Special Conditions of Contract;

(ii)        General Conditions of Contract for construction works Edition 2 - GCC2010; and

(iii)       Other (specify)

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 

on me under this agreement as the principal liable for the due fulfilment of this contract.

I declare that I have no participation in any collusive practices with any Tenderder or any other person 

regarding this or any other Tender.

I confirm that I am duly authorised to sign this contract.

Witnesses:

Date:

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2

Page 67 of 171



KZN Department of Health

Tender Document 

Version 5 - March 2023

1.

accepts your tender under reference ZNB 9055/2025-H dated _________________________for the supply of

goods/works indicated hereunder and/or further specified in the annexure(s).

2.

3.

4.

[Place] [Date]

NAME (PRINT):

SIGNATURE: 1.

2.

OFFICIAL STAMP:

Date:

T2.31 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

I ______________________________________________________________________ in my capacity as

An official order indicating delivery instructions is forthcoming.

ITEM

NO. 

PRICE  (ALL 

APPLICABLE 

TAXES 

INCLUDED)

I confirm that I am duly authorised to sign this contract.

SIGNED AT _____________________________________________ON____________________________

Witnesses:

BRAND DELIVERY PERIOD
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0285544

See the attached OHS specification attached under Annexures.

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following 

are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in 

executing this project titled;

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER DIESEL 

GENERATOR NO.2

 T2.32 - OHSE PLAN STRUCTURE

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Tender no: ZNB 9055/2025-H Project Code:

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY 

BACK-UP ELECTRICAL POWER DIESEL GENERATOR NO.2

Tender no: ZNB 9055/2025-H

Project Code: 0285544

 T2.33 - OHSE CLIENT SPECIFIC REQUIREMENTS

See the attached OHS Specification attached under Annexures.
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Project title:

NGWELEZANE HOSPITAL :REPLACEMENT OF 

THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2

Tender no: ZNB 9055/2025-H

Project Code: 0285544

 T2.34 - BASELINE RISK ASSESSMENT

See the attached OHS specification attached under Annexures.
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Evaluation Criteria Deliverables Points Sub-Criteria

50 Points 50 Sub-points Full information on five (5) projects in the past 3 

years or less.

40 Sub-points Full information on three (3) projects in the past 

3 years or less.

30 Sub-points Full information on two (2) project in the past 3 

years or less.

0 Sub-points No information or incomplete information.

15 Points 15 Sub-points

Trade tested electrician (or Millwright)  or 

Technician (Electrical) have been involved in 

more than 5 projects of similar nature in the 

past 10 years. Attach a CV reflecting relevant 

experience with generators installations with 

verifiable references or else no points will be 

scored (0 points)
10

Trade tested electrician (or Millwright)  or 

Technician (Electrical) have been involved in 2 

to 4 projects of similar nature. Attach a CV 

reflecting relevant experience with generators 

installations with verifiable references or else 

no points will be scored (0 points)

5  

Trade tested electrician (or Millwright)  or 

Technician (Electrical) have never been 

involved projects of similar nature. Attach a CV 

reflecting relevant experience with generators 

installations with verifiable references or else 

no points will be scored (0 points)

15 points 15

Trade tested electrician (or Millwright)  or 

Technician (Electrical) have been involved in 

more than 5 projects of similar nature in the 

past 10 years. Attach a CV reflecting relevant 

experience with generators installations with 

verifiable references or else no points will be 

scored (0 points)

10

Trade tested electrician (or Millwright)  or 

Technician (Electrical) have been involved in 2 

to 4 projects of similar nature. Attach a CV 

reflecting relevant experience with generators 

installations with verifiable references or else 

no points will be scored (0 points)
5

Trade tested electrician (or Millwright)  or 

Technician (Electrical) have never been 

involved projects of similar nature. Attach a CV 

reflecting relevant experience with generators 

installations with verifiable references or else 

no points will be scored (0 points)

5 pointsDocument can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal. The documents can be accessed on 16th of March 2026 Trade Tested Rigger  - attach copy of trade test 

certificate. The trade tested rigger with proof of 

experience. Attach copy of relevant CV with 

relevant experience (5 points) or else no points 

will be scored (0 points)

Sub-Points

Competency and experience 

of the tenderer on similar 

type of projects (generator 

installation)

1 The following documents 

to reflect the information 

captured in the schedule of 

projects:

- Attach Letter of 

Award/Order and 

coresponding Completion 

Certificates - signed by the 

Institution Client/Engineer 

/Principal Agent indicating  

completion for each project 

and indicating the scope of 

work.

T2.36 - Functionality Criteria

The threshold score, below which tenderers are eliminated from further consideration, is 70 points.

TENDER EVALUATION CRITERIA AND SCORING

2 Tenderer’s Project 

Management Structure and 

Organogram and 

Experience of Resources 

Proposed for the Project

Submission of a project-

specific organogram, 

indicating the individual’s 

role & capacity specific to 

this project, whether 

management / technical 

staff.

Tenderer to include the 

following information to 

reflect the information 

provided in the 

organogram:

- All names and surnames 

provided, all roles & 

capacity clearly outlined 

and CVs for all of them
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5 pointsDocument can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal at NO costs Availability of the Electrician with Wiremans 

License.Attach proof of Wiremans License

10 points 10 Proof of Technician, Engineer or Traded 

Artisan experienced in synchronising panels 

and generator commissioning. Demonstrate 

through CV and contactable references (5 

points) or else no points will be scored (0 

2 Tenderer’s Project 

Management Structure and 

Organogram and 

Experience of Resources 

Proposed for the Project

Submission of a project-

specific organogram, 

indicating the individual’s 

role & capacity specific to 

this project, whether 

management / technical 

staff.

Tenderer to include the 

following information to 

reflect the information 

provided in the 

organogram:

- All names and surnames 

provided, all roles & 

capacity clearly outlined 

and CVs for all of them
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Evaluation Criteria Deliverables Points

Price 80 Points

Specific Goals 20 Points

20 Points

18 Points

14 Points

12 Points

8 Points

6 Points

4 Points

2 Points

0 Points·          Non-Compliant Contributor

TENDER EVALUATION CRITERIA AND SCORING PRICE AND BBBEE

The lowest responsive and responsible 

priced offer shall be allocated 80 points.  All 

other responsive and responsible offers 

shall be allocated a prorated point value 

based on the lowest responsive and 

responsible priced offer.

Full points will be allocated to companies 

who are atleast 51% owned by Black 

People

·          Level 1 Contributor

·          Level 2 Contributor

·          Level 3 Contributor

·          Level 4 Contributor

·          Level 5 Contributor

·          Level 6 Contributor

·          Level 7 Contributor

·          Level 8 Contributor
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BID NUMBER: 11:00am

DESCRIPTION

CENTRAL 

SUPPLIER 

DATABASE 

No: 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH

AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                                   YES      NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                                                          YES      NO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                      YES     NO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                                YES     NO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                                YES     NO 

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH AFRICA 

FOR THE GOODS /SERVICES 

OFFERED?

Yes                         No 

ARE YOU A FOREIGN BASED SUPPLIER FOR THE 

GOODS /SERVICES OFFERED?

Yes No

[IF YES ENCLOSE PROOF]
[IF YES, ANSWER THE QUESTIONNAIRE 

BELOW]

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

SUPPLIER COMPLIANCE STATUS
TAX COMPLIANCE 

SYSTEM PIN:
OR MAAA

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

NAME OF BIDDER

TELEPHONE NUMBER 033 815 8361/8386/8357 TELEPHONE NUMBER 339402520

FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS
Scm.demandmanagem

ent@kznhealth.gov.za
E-MAIL ADDRESS

sandile.ngema2@kzn

health.gov.za

SUPPLIER INFORMATION

T2.37: PART A - INVITATION TO BID

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Demand Management CONTACT PERSON Sandile Ngemaa

3200

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY )

ZNB 9055/2025-H CLOSING DATE: 21 April 2026 CLOSING TIME:

REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER DIESEL GENERATOR NO.2

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

CENTRAL SUPPLY CHAIN MANAGEMENT DIRECTORATE (OLD BOYS SCHOOL BUILDING), 

310 JABU NDLOVU STREET, 

PIETERMARITZBURG 
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1.        BID SUBMISSION:

1.1.      BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2.      ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID

DOCUMENT.

1.3.      THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT

REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4.      THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.        TAX COMPLIANCE REQUIREMENTS

2.1       BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2       BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF

STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3       APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE

WWW.SARS.GOV.ZA.

2.4       BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.5       IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE /

PIN / CSD NUMBER.

2.6       WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE

PROVIDED. 

2.7       NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE

SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

(Proof of authority must be submitted e.g. company resolution)

DATE:

T2.37: PART B - TERMS AND CONDITIONS FOR BIDDING
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THE CONTRACT

 

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2

Page 77 of 171



KZN Department of Health

Tender Document 

Version 5 - March 2023

C1 - AGREEMENT AND CONTRACT DATA

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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FORM OF OFFER AND ACCEPTANCE

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2

 

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 

Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 

DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER 

AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE 

CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 

RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE
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C1.2 - CONTRACT DATA

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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Tender no:         

 

 

[1.1.1.15]

Tel:                  

[1.2.1.2]

           

Tender no:         

[1.1.1.13]

[5.16.3]

[5.3.1]

[4.3]

[5.6]

[6.2]

[8.6]

Priced Bill of Quantity

 

[5.3.2] 14 calendar days  

Programme

12 months

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

Commencement Date.

The Contractor shall deliver their Health and Safety Plan of the Works within 14 calendar days after notice from the Employer, 

prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

The defects liability period is:

PART 1: DATA PROVIDED BY THE EMPLOYER

Guarantee

310 Jabu Ndlovu Street

Pietermaritzburg

3200

Defects Liability Period

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Project Manager is 

required to approve this within 7 days in terms of Clause 5.6.3

5 years after the Final Approval Certificate

ZNB 9055/2025-H

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

Postal address:

Physical address:

PRE-TENDER INFORMATION

3200

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

ZNB 9055/2025-H

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

Employer:

Head: Department of Health (KZN Department of Health: Province of KwaZulu-Natal)

033 940 2520

Pietermaritzburg

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be 

completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-applicable items are to be 

deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  Key cross 

reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his 

functions according to the "Conditions under which Consultants are appointed", or in the event where an employee of the Employer represents the 

Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER DIESEL GENERATOR NO.2

CONTRACTING AND OTHER PARTIES

The Contractor shall deliver his final Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

Cash flow by contractor

Insurance

Documentation required before Commencement of the Works:

Initial Programme

Latent Defect Period

The latent defect period is:

Health and Safety Plan

Defects Liability Period is Applicable for the whole of the Works

Not Applicable

 Other requirements

The time to submit the documentation required before commencement with Works execution is:
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[5.8.1]

 

 

[5.8.1]

 

 

[3.1.3]

 

  [6.2.1]

 
[6.2.1]

 

[5.3.1]

[5.4.1]

[5.6.1]

 

[1.1.1.33]

 

[1.1.1.30]

 

 

 

 

[6.10.6.2]

 

Yes No        X

 Yes        X No

         

 Yes No        X

 

 [8.6.1.1.2]

                                                                        

[8.6.1.1.3]

[8.6.1.1]

[8.6.1.3]

[6.5.1.2.3]

R10 million

The percentage allowance to cover overhead charges for contractor and subcontractors, is: 33.00%

ends on

14-Dec-26

N/A

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

 

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification from 

the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

Commencement Date

R0.00 

The limit for indemnity for liable insurance is: Contract Sum + 30%

30% of the Contract Price

The Value of material, supplied by the Employer, and not included in the Contract Price, is:

5)        Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work

ends on

N/A

Please see CONTRACT DATA - below to select Guarantee Option

Works description:  Refer to document C3 – Scope of Work.

3)        Payment will be made for materials and goods 

Where so :

Contract sum + 30%The value of Works Insurance, including SASRIA cover, taken by the contractor on this contract shall be: 

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

(b)      in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply  

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

4)        Dispute resolution by litigation

2)        Lateral support insurance to be effected by the contractor:                          

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance in 

terms of the Form of Offer and Acceptance.

16-Dec-25

Security

Engineer/Principal Agent to consult with Employer

Specific options that are applicable to a State organ only

1)        Interest rate legislation:  

(a)       in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time 

to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

N/A

First Year end break - commences

Second Year end break - commences

Third Year end break - commences

Fourth Year end break - commences

ends on

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

 

07-Jan-26

05-Jan-27

ends on

N/A

Special non- working days

Non-Working days

Non-Working days Sundays

 

 

All Nationally Recognized Public Holidays and the year end break

Site description:  Refer to document C4 – Site Information.

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants are

appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of executing

his/her duties.

The value of Public Liability Insurance cover, taken by the contractor on this contract shall be: 
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[1.1.1.14]

 

6

[5.5.1]

[5.13.1]

 

 

 

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[1.3.2]
 

[6.10.1.5]

[6.10.3]

10.00%

[6.8.1]

[6.8.2]

[6.8.3]

[6.8.2]

[6.8.3]

 

[5.14.5]

[5.14.5.6]

[10.5]

[10.5.3] One

[10.9.1]

 

 

 

[1.1] [1.1.1.5]

 [5.12.2.2]

0.04% of the Contract Price, rounded to the nearest R10

Months (which shall be deemed to include all Non – Working Days, Special Non – Working Days 

and the year-end Builders Annual Industry Holiday Periods). 

Portion 4: 

The number of Adjudication Board Members to be appointed is:

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of the 

Offer and Acceptance in terms of the Form of Offer and Acceptance.

The following clause must be added to clause 5.14.5:

The employers agent shall submit the final account within 3 calendar months to the principal agent.

The Practical Completion date is:

Portion 1: 

The whole of the works shall be completed within:

The date for practical completion shall be 

N/A

0.04% of the Contract Price, rounded to the nearest R10

For the works as a whole:

A time measured from the Commencement date.

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

N/A

Portion 2: 

0.04% of the Contract Price, rounded to the nearest R10

Clause

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the 

Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be experienced 

during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 year average 

climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

Maximum retention is: of the Contract Price

The percentage advance on materials not yet built into the Permanent Works (Material Delivered on 

3)   Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.

The determinations of disputes shall be by ARBITRATION ONLY.

Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where the

contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and industrial

buildings only.

1)   Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated      

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 6:

The penalty per calendar day shall be :

To be determined

Practical Completion Date

0.04% of the Contract Price, rounded to the nearest R10

The law applicable to this agreement shall be that of the: Republic of South Africa                           

Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule." must

be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices (Revised 1

January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently released indices by

Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP) Indices Applications Manual,

the Head: Public Works will not accept the submission by Tenderers of lists of additional items."

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract is a not a fixed price contract and is

subjected to Contract Price Adjustment Factors.

80.00%

Percentage retention on amounts due to contractor is: The  security required by the Employer will be such as selected by the bidder on the Form of Offer 

and Acceptance and Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR, point 2 - 

Documents, of the Contract Data.
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 [6.2.1]

(a)

(b)

[1.1.1.16]

[1.1.1.21]

[4.4.1]

[6.2.1]

[6.10.6.2]

[5.12.3]

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3 Contract instructions not occasioned by default by the contractor.

5.12.3.4 Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6 Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

[5.14.5.1]

[5.16.4]

[6.2.3]

[9.3.2.2]

  
(a)

(b)

(c)

(d)

(e)

(a)

(b)

(c)

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 

SPECIAL CONDITIONS OF CONTRACT

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the Minister of Justice and 

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from 

receiving written notice from the Contractor that the amount is overdue,.."

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-working 

days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances 

concerned.The reasons for extension of time that would invoke payment of time related General Items are inter alia;

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to 

time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution approved by the employer in 

terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) 

of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof that 

his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance guarantee.

MANAGING PROJECT DURATION

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data as the Engineer 

/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and obligations

of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the Contract Data.

(Hereafter referred to as Engineer)

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under "GUARATEE 

OPTIONS". 

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items that 

cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works. 

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due completion date.  This 

period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include all 

annual industrial holiday periods, Sundays and public holidays. 

Omit entire clause 5.14.5.1

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the 

detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender prices 

at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the 

legislation of the Republic of South Africa, and in particular:

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. The 

Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical 

Path Method (CPM) network analysis of his events and activities and those of the sub-contractors in his employ and must co-ordinate his planning with 

any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any gains or 

delays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the satisfaction of the 

Principal Agent against this item.

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE 

status at the time of submitting the tender"

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the 

Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the 

Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be given effect by the 

Contractor UNTIL Official Variation Order submission including the Financial Request for Additional Funds, has been approved and signed by the 

Head of Department: Health

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be submitted 

by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer" in clause 42.2 and replace with 

"Employer".
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(a)

(b)

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(ii)

 1.

2.

3.

4.

5.

6.

7.

8.

9.

Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours Hours

Programmed Rain days 0 30 30 15 15 90

Actual Rain days 16 22 35 15 18 106

-16 8 -5 0 -3 -16

8 hrs/day* 2

  Tender no:         

Note: 

1

Fax no

e-mail 

 *Alternative A     Yes

**Alternative B N/A

Alternative A

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:

Description

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the 

Works. The contractual penalty clause shall only come into effect after this newly arrived date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval of 

the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements of the 

programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent. Failure to 

submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor has 

strictly complied with this provision.

The programme shall make allowance for inclement weather at 3 workings days per month.

Postal address:

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select any of the alternatives 

available to the Contractor.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months

as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as specified in MANAGING 

PROJECT DURATION above.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due to 

inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

[1.1.1.10]

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial 

establishment charge, monthly charge and final disestablishment charge.

 POST-TENDER INFORMATION

CONTRACT DETAILS

Tel no                               

Tax / VAT Registration No: 

[1.1.1.9]

[1.2.1.2]

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per Working 

Day shall be 10 unless otherwise indicated on the Contractor’s programme.

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. 

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following 

conditions are met:

The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and 

intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

Total

Estimated Extension of time - in working days

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency 

Sum(s) and any provision for Cost Price Adjustment Provisions:-

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

Physical address:

Months

Difference

[Amount in words]

The preliminaries amounts shall be paid in terms of:                                                          

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT, 

Preliminary amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the 

Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

Contractor Name:

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:ZNB 9055/2025-H
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YES
yes / no

or  

Alternative B

NO yes / no 

            
YES

3

Capacity of 

signatory

as Witness.

as Witness.

- An amount which shall not be varied.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the 

Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed breakdown of 

Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and supervisory staff charges 

and for the use of construction equipment in terms of the programme.

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section

0% of the amount shall not be varied

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The contractor is to provide such 

information within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during construction of the works as 

agreed between the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to 

adjustment of the Contract Value in terms of the agreement.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by the 

Employer in terms of the applicable conditions of contract.  

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of  5% of the value certified in the payment 

certificate (excluding VAT)

The contractor is informed that only option 'A' shall apply

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the 

Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

75% varied in proportion to the revised Construction period compared with the initial Construction Period

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts 

shall be utilised, where applicable and not the overall preliminary amounts.

Name of signatory for and behalf of the Contractor who by signature hereof 

Capacity of signatory

Name of signatory for and behalf of the Employer who by signature hereof 

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

GUARANTEE OPTIONS

Waiver of the Contractors lien or right of continuing possession is required.

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period stated 

in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance Act 

No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the pro-

forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.
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Tel Number:     033 940 2520

C1.3 - FORM OF GUARANTEE

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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10%
 

"Engineer" means: 

"Works" means: 

"Site" means: 

C1.3 PERFORMANCE GUARANTEE - 

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Department of Health

KZN Department of Health:

Private Bag X 9051

Pietermaritzburg

3200

ON DEMAND PERFORMANCE GUARANTEE

Tender Number ZNB 9055/2025-H Project Code 0285544

"Guarantor" means: 

Physical Address: 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 

between the parties.

"Contract" means:                  

The accepted amount inclusive of tax of:"Contract Sum" means:             

   

Amount in Words: 

Amount in Words: 

GUARANTOR DETAILS AND DEFINITIONS

The Provincial Administration of KwaZulu-Natal in its Department of Health"Employer" means: 

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-

UP ELECTRICAL POWER DIESEL GENERATOR NO.2

"Contractor" means: 

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2
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"Expiry Date" means: 
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1

2

3

3.1

3.2

4

4.1

4.2

4.3

5

5.1

5.2

5.3

6

7

8

a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 

and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the 

Final Payment Certificate submit an expense account to the Guarantor showing how all monies received in 

terms of this Payment Guarantee have been expended and shall refund to the Guarantor any resulting 

surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at 

the prime overdraft rate of the Employer's bank compounded monthly and calculated from the date payment 

was made by the Guarantor to the Employer until the date of refund.

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.

The Guarantor's period of liability shall be from and including the date of issue of this Performance 

Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of 

Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The 

Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of 

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of 

the Works as defined in the Contract.

CONTRACT DETAILS

The Guarantor hereby acknowledges that: 

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 

Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the 

employer to the Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such 

demand stating that:

PERFORMANCE GUARANTEE

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the 

first written demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of 

a sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in 

terms of the Contract and failing such payment within seven (7) calendar days, the Employer 

intends to call upon the Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 

the first written demand in terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 

terms of the Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance 

Guarantee is called up in terms of 5; or
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9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer.
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10

11

12

13

14

Date

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a 

liquid document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after 

no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the 

Guarantor after it has expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents 

in terms of Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the 

Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding 

that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance 

Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 

Capacity

 

 

 

Guarantor's signatory (1) 
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PART C2 - PRICING DATA

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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2

3

4

C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition  2010)

Project 

title:

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL 

POWER DIESEL GENERATOR NO.2

PROVISIONAL ITEMS

The scale to which the Drawings are made is only to be made use of when no figured dimensions are 

given either on the Drawings or in the tender documents and the figured dimensions are always to be 

followed though they may not coincide with the scale of the Drawings, but dimensions where possible 

are to be taken from the buildings.

0285544Project Code:ZNB 9055/2025-H
Tender 

no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not

applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three

categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column

immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),

“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion

to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76

of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits

his tender he should check the number of pages, and if any are found missing or duplicated, or the

figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :

Health AT ONCE and have same rectified as no liability whatsoever will be admitted by the

Administration in respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and

valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions from

the Head : Health.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the

Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :

Health and that there is no assumption of acceptance. The Contractor will be notified of acceptance of

prices or quotations either by insertion of the amount on the variation order or by written intimation.
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5

6

 

7

8

9 PRICING OF ROCK EXCAVATIONS

All tenders by means of which imported products are being called for, must use the rate of exchange

14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or

public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their bank 

or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior

to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as he

will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of

materials is rendered impossible by reason of any act of the Government.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was

based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper

execution of the works, and provide electric power and water required by all Sub-Contractors,

Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and

water consumed.

The work executed under this Contract has been measured in accordance with the;

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE 

TENDER DOCUMENTS

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same classification

of excavations and not vary for similar billed items in the different sections.

including all amendments unless descriptions of items indicate a deviation and it shall be understood 

that the system of measurement which is herein adopted is the only system of measurement which will 

be recognised in connection with this contract. Any contradictions to this system of measurement 

contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been 

accommodated in the system of measurement) but applicable rates shall be included for all 

requirements stated and not measured separately in compliance with this system.

Standard System of Measuring Builders Work (7th Edition)

Tenderers are advised that the permanent light fittings and water points of any kind installed in the

Works are not to be used to provide temporary lighting and supplement water requirements for

construction purposes.
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10

1.   

      

      

    

2.   

      
3.   

      

      

    

4.   

      

      
5

12

1

2

3

4

5

6

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)

(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,

The Central Supplier Database (CSD) for the registration of prospective suppliers including the

varification functionality of key supplier information.

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier

number in the space hereunder:

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must

submit a separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign

Tenderders / individuals who wish to submit Tenders.

Name of Supplier

Central Supplier Database (CSD) 

Supplier Number:

TAX CLEARANCE REQUIREMENTS

13

Security PIN Number

Company / Entity Tax 

Reference Number

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the

other documents forming part of the contract documents, the Standard Conditions of Tender,

Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other

relevant documentation.

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Once the supplier information has been varified with external data sources by National Treasury a

unique supplier number and security code will be allocated and communicated to the supplier.

Suppliers will be required to keep their data updated regularly and should confirm at least once a

year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to

view their varified CSD information.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid

for a period of 1 (one) year from the date of approval.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet

the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice

remains in good standing with SARS (South African Revenue Services) in terms of its tax

clearance, during the project, which is required to process your payment certificates.
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15

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must

be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.

Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible

price increases during the contract period, as no claims in this regard shall be entertained.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of 

Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value

thereof in the Final Summary.

FIXED PRICE CONTRACT
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C2.2 - Preliminaries for GCC for Construction works - 2nd Edition 

2010 

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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BILL NO. 1  

C2 .2 PRELIMINARY AND GENERAL

NOTES  UNIT QUANTITY RATE AMOUNT

i) The agreement is to be the General Conditions of Contract for Works of Civil

Engineering Construction (2010) (Second Edition) , published by the S. A.

Institution Of Civil Engineering.

ii) The Preliminaries are to be the Construction and management requirements for

works contracts - Part 1: General engineering and construction works (SANS

1921-1: 2004 Edition 1) prepared by Standards South Africa and shall be

deemed  to be incorporated herein.

iii) Tenderers are referred to the abovementioned documents for the full intent and

meaning of each clause thereof (hereinafter referred to by heading and clause

number only) for which such allowance must be made as may be considered

necessary.

iv) Where standard clauses or alternatives are not entirely applicable to this

contract such modifications, corrections or supplements as will apply are given

under each relevant clause heading.

v) Where any item is not relevant to this specific contract such item is marked N/A

(signifying "not  applicable").

vi) Adjustment of the preliminaries: each item priced, is to be allocated to one or

more of the three categories, where "F" denotes a fixed amount (amount not to

be varied), "V" denotes an amount variable in proportion to value and "T"

denotes an  amount in proportion to time.

vii) Time (T) related Preliminaries will only be adjusted for omissions or additions,

issued by the Employer, or delays caused by the Employer, for which variation

and extension of time has been granted. See Contract Data .

SECTION A:  GENERAL CONDITIONS OF CONTRACT

A1 General (clause 1) 

F:............................. V:............................ T:............................ 
Item

A2 Basis of Contract (clause 2) 

F:............................. V:............................ T:............................ 
Item

A3 Engineer (clause 3) 

F:............................. V:............................ T:............................ 
Item

A4 Contractor's General Obligation (clause 4) 

F:............................. V:............................ T:............................ 
Item

 

Tel Number:     033 940 2520Time and Related Matters (clause 5) - As referred to in the Contract Data under 

Special Condition of Contract. 

F:............................. V:............................ T:............................ 
Item

Carried forward to collection R

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2

Page 100 of 171



KZN Department of Health

Tender Document 

Version 5 - March 2023

UNIT QUANTITY RATE AMOUNT

A6 Payment and Related Matters (clause 6) 

F:............................. V:............................ T:............................ 

Item

 
A7 Quality and Related Matters (clause 7) 

F:............................. V:............................ T:............................ 
Item

A8 Risk and Related Matters (clause 8) 

F:............................. V:............................ T:............................ 
Item

 
A9 Termination of Contract (clause 9) 

F:............................. V:............................ T:............................ 
Item

 

A10 Claims and Disputes (clause 10) 

F:............................. V:............................ T:............................ 
Item

 

SECTION B:   SANS 1921-1:2004 (Edition 1):  CONSTRUCTION AND 

MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS:  PART 1

 

Refer to  the  SCOPE OF WORK for detail requirements:

B1 Scope  

F:............................. V:............................ T:............................ Item

B2 Normative references  

F:............................. V:............................ T:............................ Item

B3 Definitions  

F:............................. V:............................ T:............................ Item
 

B4 Requirements for construction and management  

F:............................. V:............................ T:............................ Item

B4.1 General  

F:............................. V:............................ T:............................ Item

B4.2 Responsibilities for design and construction

F:............................. V:............................ T:............................ Item

B4.3 Planning, programme and method statements

F:............................. V:............................ T:............................ Item
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B4.4 Quality assurance

F:............................. V:............................ T:............................ 
Item

 
B4.5 Setting out

F:............................. V:............................ T:............................ 
Item

 
B4.6 Management and disposal of water

F:............................. V:............................ T:............................ 
Item

 
B4.7 Blasting

F:............................. V:............................ T:............................ 
Item

 
B4.8 Works adjacent to services and structures

F:............................. V:............................ T:............................ 
Item

 
B4.9 Management of the Works and site

F:............................. V:............................ T:............................ 
Item

 
B4.10 Earthworks

F:............................. V:............................ T:............................ 
Item

B4.11 Testing

F:............................. V:............................ T:............................ 
Item

B4.12 Materials, samples and fabrication drawings

F:............................. V:............................ T:............................ 
Item

B4.13 Equipment

F:............................. V:............................ T:............................ 
Item

B4.14 Site establishment

F:............................. V:............................ T:............................ 
Item

B4.15 Survey control

F:............................. V:............................ T:............................ 
Item

B4.16 Temporary works

F:............................. V:............................ T:............................ 
Item
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B4.17 Existing services

F:............................. V:............................ T:............................ 
Item

B4.18 Health and safety

F:............................. V:............................ T:............................ 
Item

B4.19 Environmental requirements

F:............................. V:............................ T:............................ 
Item

 
B4.20 Alterations, additions, extensions and modifications to existing works

F:............................. V:............................ T:............................ 
Item

B4.21 Inspection of adjoining structures, services, buildings and property

F:............................. V:............................ T:............................ 
Item

 
B4.22 Attendance on nominated and selected subcontractors

F:............................. V:............................ T:............................ 
Item

 

SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)

C1 Certification by recognised bodies - CLAUSE 4.4

F:............................. V:............................ T:............................ 
Item

 
C2 Agrément certificates - CLAUSE 4.5

F:............................. V:............................ T:............................ 
N/A

C3 Other services and facilities - CLAUSE 4.8

F:............................. V:............................ T:............................ 
Item

C4 Recording of weather - CLAUSE 5.2

F:............................. V:............................ T:............................ 
Item

C5 Management meetings - CLAUSE 5.3

F:............................. V:............................ T:............................ 
Item

C6 Daily records CLAUSE 5.6

F:............................. V:............................ T:............................ 
Item

C7 Bond and guarantees - CLAUSE 5.7

F:............................. V:............................ T:............................ 
Item
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C8 Permits - CLAUSE 5.9

F:............................. V:............................ T:............................ 
Item

C9 Proof of compliance with the law - CLAUSE 5.10

F:............................. V:............................ T:............................ 
Item

 SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-

1:2004 (Table A.1)

D1
Requirements for drawings, information and calculations for which the 

contractor is responsible CLAUSE 4.1.7

F:............................. V:............................ T:............................ 
Item

D2 The responsibility strategy assigned to the contractor for the works  CLAUSE 

4.2.1

F:............................. V:............................ T:............................ 
Item

D3 The planning, programme and method statements - CLAUSE 4.3

F:............................. V:............................ T:............................ 
Item

D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1

F:............................. V:............................ T:............................ 
Item

D5 Fabrication drawings that the contractor is to provide and deliver to the 

employer  - CLAUSE 4.12.2

F:............................. V:............................ T:............................ 
Item

D6 Office for the foreman CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D7 Telephone -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D8 Office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D9 Telephone in office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D10 Sheds  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item
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D11 Provision and erection of signboards - CLAUSE 4.14.6

F:............................. V:............................ T:............................ 
Item

D12 Termination, diversion or maintenance of existing services - CLAUSE4.17.1

F:............................. V:............................ T:............................ 
Item

D13 Services which are known to exist - CLAUSE 4.17.3

F:............................. V:............................ T:............................ 
Item

D14 Detection apparatus - CLAUSE 4.17.4

F:............................. V:............................ T:............................ 
Item

D15 Additional health and safety requirements - CLAUSE 4.18

F:............................. V:............................ T:............................ 

Item

SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where 

"N/A" (Not Applicable) appears against the item.

E1 PROPRIETARY BRANDED PRODUCTS 

The contractor shall take delivery of, handle, store, use apply and/or fix all

proprietary branded products in strict accordance with the manufacturers'

instruction after consultation with the manufacturer's authorised representative.

F:............................. V:............................ T:............................ Item

 

E2 OVERTIME 

Should overtime be required to be worked for any reason whatsoever, the costs

of such overtime are to be borne by the Contractor unless the

Engineer/Principal Agent has specifically authorised in writing, prior to the

execution thereof, that costs for such overtime are to be borne by the Employer.

F:............................. V:............................ T:............................ Item

 

E3 AS BUILT DRAWINGS 

The position of construction breaks and the extent of individual concrete pours

are to be recorded by the Contractor on the Structural Engineer's drawings and

are to be submitted to the Engineer/Principal Agent and the Structural Engineer

for their records. 

F:............................. V:............................ T:............................ Item
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E4 SITE INSTRUCTIONS 

Site Instructions issued on site are to be recorded in triplicate in a Site 

Instruction book which is to be maintained on site by the Contractor.

F:............................. V:............................ T:............................ 
Item

E5 LABOUR RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-

contractors on the works each day.

F:............................. V:............................ T:............................ 
Item

Note : In the event that the contractor fails to satisfy the requirements of this 

specification, the Employer (Head: Health) may apply any of the sanctions 

provided in the contract. Sanctions may include the application of a financial 

penalty of 0.04% of the Contract Sum per calendar day of which the required 

report has not been submitted.

E6 PLANT RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number, type and

capacity of all plant, excluding hand tools,  currently used on the works.

F:............................. V:............................ T:............................ 
Item

E7 NON CESSION OF MONIES 

The Contractor shall not cede nor assign his rights or claims to any monies due

or to become due under this contract.

F:............................. V:............................ T:............................ 
Item

E8 SECTIONAL COMPLETION 

When it is required that the contract be executed in sections or portions, the

tenderer shall allow for all costs in this regard as no claim for additional costs

will be entertained.

F:............................. V:............................ T:............................ 
Item

E9 LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the

locality of the works (Local Labour) be given preference for employment on the

contract. Provided, however, that should adequate and appropriate Labour not

be available within the locality, others may be employed subject to satisfactory

proof being provided that every reasonable endeavour has been made to

employ Local Labour. The Contractor shall identify the local community leaders

with the purpose of negotiating with them regarding the utilization of Local

Labour in the construction process. In this regard, the Contractor shall

furthermore give preference, wherever possible to the employment of single

heads of households, women and youth. The Contractor shall, in general,

maximize the involvement of the local community.

F:............................. V:............................ T:............................ 
Item
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E10 IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall rest with the

successful Tenderer. No foreign exchange will be arranged or provided by the

Administration.

Tenderers are to allow in their tenders and pay the ordinary levy imposed on

imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the

Customs and Excise Act, 1964 with effect from 1 October 1989.

F:............................. V:............................ T:............................ 
Item

E11 CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Contract Price Adjustment Provisions (CPAP) Indices Application Manual for

use with P0151 indices (Revised 1 January 2013)" as published by Statistics

South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to

the most recently released indices by Statistic South Africa. Bidders are advised

that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions

(CPAP) Indices Applications Manual, the Head: Health will not accept the

submission by Bidders of lists of additional items."

E12  EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS

E12.1 a Employment Targets

No of jobs to be created = ………. [Contractor to fill in an estimated number]

F:............................. V:............................ T:............................ Item

E12.1 b Employment requirements

Tenderers are advised that this contract will be subject to the Expanded Public

Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as

per the requirements of the EPWP program;

1. 55% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability 

4. 100% Unskilled labour utilised must reside within the boundries of the

Municipality Ward where this contract is executed, with preference to the local

community closest or at the walking distance to the contract site. Wherever

possible local skilled tradesmen are to be employed on this contract with the

view to maximize utilization of local resources. 

F:............................. V:............................ T:............................ Item

Carried forward to collection R
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E12.1 c Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is

commensurate to the daily task. When determining the rate, consideration

should be given to that EPWP beneficiaries are mostly bread winners in their

families, as the program intends alleviating poverty. There should also be

consideration that the labour rate promotes creation of expanded number of

jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly

unskilled are remunerated on fortnight basis and prior notification be made

should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of

the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

F:............................. V:............................ T:............................ Item

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and 

implementing LIC methods.

 *Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on 

site.

*Site Agent/ Managers @ NQF level  5 the Unit Standard on Manage Labour-

Intensive Skills Programme both must be CETA accredited

F:............................. V:............................ T:............................ Item

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods 

will be marked in the BoQ with letter LI (indicating Labour Intensive) against 

every item so designated. Such works will only be constructed using method so 

indicated. 

Reference to be made to Guidelines for the implementation of Labour Intensive 

Infrastructure projects under EPWP. "Scope of Work in Respect of Work 

Relating to the Expanded Public Works Programme (EPWP)"

F:............................. V:............................ T:............................ Item

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following  minutes 

of site progress minutes; contractors’ monthly site progress reports; accurately 

recorded attendance register; proof of payment as means to verify authenticity 

of data in the EPWP Beneficiary form submitted with payment certificates. 

Copies of submitted EPWP beneficiary data forms should also be kept in the 

site office.

F:............................. V:............................ T:............................ Item

12.3.2 The employer must keep this record for a period of at least three (3) 

years after the completion of the project in his/her office as the project site office 

would have been relocated.

This should be safely kept for job creation data verifications and periodical 

audits on projects conducted by National and Provincial  Department of Public 

Works  after one (1) or two (2) quarters of submitting captured EPWP Data to 

the National EPWP coordinating Department.  

F:............................. V:............................ T:............................ Item
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E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be attached to 

every contractors’ progress payment certificate; the contractor shall provide the 

principal agent & Public Works with a written records, as per EPWP data form; 

which will be reflecting, beneficiaries full name & surname; ID No and job 

description of labour employed by main contractor and sub-contractors on site. 

At the end of each month the contractor must submit the following documents to 

be attached to the Progress payment certificate:

1. EPWP monthly data collection form 

2. Worker monthly payment upload

3. Worker monthly proof of payment  i.e 

3.1 Acknowledgement of receipt of payment or

3.2 Payslips 

3.3 Bank statement highlighted the workers paid 

4. Worker monthly training form 

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. ID size photos (once off)

8. Proof of UIF 

9. Proof of COIDA

F:............................. V:............................ T:............................ 

Item

E12.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the 

projects signage board that embrace EPWP logo at the bottom, correct 

measurement for this signage board will be provided by the project leader 

during the site handing over meeting. the standard "HELVETIVA MEDUIM " 

letters are to be used . Professional title to be 10 mm above line . Line thickness 

to be 8 mm thick . Space between bottom of the line and bottom of the lettering 

below the line has to be 100 mm. Letter sizes are as follows : Helvetica meduim 

100 mm black upper case to be for project name and owner . Helvetica meduim 

75mm black upper case only to be used for professional titles.Project name and 

owner shall be black lettering on white background.board sizes are as follows : 

Board to be minomum 2000mm from ground level and to be constructed from 

reinforced formed chromadek panels minimum 0,6mm thick chromadek. The 

contractor is responsible for ensuring that the project board remains neatly and 

safely erected for the full duration including maintenance period,after which the 

project board and post are to be dismantled and handed to the client in good 

order.       

F:............................. V:............................ T:............................ Item

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded 

Personal Protective Equipment (PPE), reflector vest with EPWP wording at the 

back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

F:............................. V:............................ T:............................ Item
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E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER 

In addition to the requirements of Clause E9, contained in this document; 

The Contractor shall allow for and pay any and all costs necessary for the 

engagement of the services of a Community Liaison Officer (CLO) for the full 

duration of this contract

In the interest of providing a sound service to both the community and the 

Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed 

following fair and transparent interviewing process, to be conducted in the 

presence of local structures and the contractor representative, in order to assist 

the Contractor in the procurement of any local labour, etc. required for this 

project. The Contractor is to liaise with the CLO and afford him any assistance 

needed in ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not 

necessary be limited to:
1. Assisting local leadership in conducting skills and resources audit which 

facilitates sourcing labour from within the ward or targeted areas for 

employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the 

procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats 

to the project or to stakeholders in the project and recommend appropriate 

action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any 

conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels 

between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels 

between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where 

communication between stakeholder is necessary, recommend courses of 

action and facilitate such communications
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8. Assisting the Contractor and the work force in the establishment of grievance 

procedures and necessary recommenda-tion to the Contractor regarding the 

grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required 

by the Contractor and prepare periodic reports as may be required by the 

Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a 

CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this 

item for any and all costs arising out of compliance with the foregoing and in the 

event of a Tenderer failing to price against this item or making inadequate 

financial provision against this item for compliance as aforesaid, then no claim 

for costs or additional cost incurred will be entertained by the Head: Works

F:............................. V:............................ T:............................ Item

 

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be 

capacitated with skills that will render them employable in the future. It is then 

the responsibility of the Contractor that mandatory life skills are provided to 

100% of workforce on site and on the job training to labourers from whom the 

potential for further development has been identified. The latter is not 

mandatory to all as it covers technical skills.

 

Contractor should also make provision for the possibility that there might be 

local youth that will need to be placed on the project with an intention to be 

provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour 

to enable such labour to master and advance on techniques required to 

undertake the work in accordance with requirements of the contract in a manner 

that does not compromise workers health and safety.

F:............................. V:............................ T:............................ Item

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises

Tenderer’s are advised that this contract is subject to the Expanded Public 

Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a)     The Tenderer is to allow for  5% of the total value of works to be 

undertaken by a Priority Population Group.  This percentage excludes the costs 

of employing local unskilled labour. The allocation of this percentage from the 

Project, the screening of people, the selection of skills, will be for the Contractor 

to adjudicate.

b)      The Priority Population Group consists of women, youth and disabled 

people.

c)      The Contractor is to give first option for prospective PPG’s from the 

surrounding areas of the Project. Should there be insufficient suitable people 

fitting the criteria of PPG’s, the Contractor may hire people from further afield. 

This is to be done only after consultation with the Department of Works EPWP 

Co-ordinator and the Community Liaison Officer (CLO).

d)      A Mentor is to be employed by the Contractor, in consultation with the 

Department of Works for the purposes of quality control and liaison between the 

Contractor and the selected PPG’s on site. The mentor will be responsible for 

ensuring an acceptable level of quality workmanship and that such work carried 

out by the PPG's is executed within the time frames stipulated.

 
In so far as possible, the Contractor is encouraged to expand the PPG’s skills, 

knowledge and performance levels.
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TENDERER’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG’s will be 

a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by 

the PPG’s in the works are to be on site timeously. The Contractor shall liaise 

with The Mentor and PPG to determine the nature and extent of materials 

required and the lead time necessary.

c) The Contractor shall be responsible for the overall programming of the Works 

and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and 

mentoring (where necessary) of the PPG to ensure quality and adherence to 

standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s 

tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available; 

the Contractor will supply him with the necessary tools and equipment and 

deduct the costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the 

Contractor with the provision that these be returned upon completion of the 

Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and 

Nominated Sub- Contractors appointed direct by the Employer in such a 

manner and at all times as will suit the building programme and he is to allow 

adequate access, for the PPG’s, where required, to carry out their work in an 

efficient manner as no claims for extras in this connection will be entertained.

F:............................. V:............................ T:............................ 

Item

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute 

the work. The Contractor is to allow the PPG’s the use of any scaffolding 

belonging to him while it remains so erected on the site.

 

Where scaffolding is necessary for the use by any PPG and the Contractor has 

not erected any for his own use or has removed same after his own use, the 

Contractor shall supply sufficient scaffolding to the PPG to be erected and 

dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the scaffolding 

provisions as aforesaid and, in addition, is to include for co-operating to the 

fullest extent with all the parties, attending on off-loading materials, providing 

suitable storage for tools and materials used by the PPG’s, use of general 

facilities such as latrines, etc., supply and cost of power, lighting, water and the 

like.

F:............................. V:............................ T:............................ 
Item

 

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has 

appointed local labour, the employment contract should be signed by both 

parties, prior to commencement with works on site. The employment contract 

forms part of the Ministerial Determination or from the regional EPWP officials. 

Each contract will lapse at the end of each financial year therefore requiring the 

Contractor  to do a renewal of each contract should the need of employment still 

exist for that particular labourer.
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E12.10 EPWP SCOPE of WORK

Note: 

Contractors are to price any item on the Bill of Quantities having below, bearing 

in mind that they are regarded as  main sources of job creation, whether sub 

contracted or undertaken by the main contractor.

 

Elements on the scope of work where application of Labour Intensive 

Construction methods as  will indicated with letters (LI) are regarded feasible 

are as follows;

i)       Excavating trenches for foundations and any other civil works with the  

depth not more than 1.5 m 

ii)      All masonry works which include concrete mixing on site; brickwork; 

plastering; screed works; jointing; etc.

iii)     Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry; 

flooring; waterproofing; etc.

F:............................. V:............................ T:............................ Item

Note:

It is a general requirement of this contract that persons normally resident in the 

ward of the works (local labour) be given preference for employment on the 

contract. Provided, however, that should adequate and appropriate labour not 

be available within the ward, others may be employed subject to satisfactory 

proof being provided that every reasonable endeavour has been made to 

employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and 

Unskilled). The contractor shall in consultation with the local community leaders 

with the purpose of negotiating with them regarding the utilization of local 

resources in the construction process. In this regard, the contractor shall 

furthermore give preference, wherever possible to the employment of single 

heads of households, women and youth as well as families declared as most 

indigent by War on Poverty/ Sukuma Sakhe program profiling process. The 

contractor should aim, in general, to maximise the involvement of the local 

community, however workers from other communities should not exceed 20% 

of all persons working on the project, where local employees possess skills at 

level of competency that meet contractors requirements. 

Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope of 

Work. Any non-payment for such works shall not relieve the Contractor in any 

way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of 

project data

The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per frequency and timeframe stipulated by the Employer. 

The contractor’s invoices shall not be paid until all pending labour information 

has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)  

Expanded Public Works Programmes, issued in terms of the Basic Conditions 

of Employment Act of 1997 by the Minister of Labour in Government Notice , 

shall apply to works described in the scope of work as being labour-intensive 

and which are undertaken by unskilled or semi-skilled workers.

F:............................. V:............................ T:............................ Item
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E13 HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The 

clauses referred to are those of the Specification for HIV/AIDS)

E13.1 Provide and maintain a condom dispenser in terms of Clause 5.1a) 

F:............................. V:............................ T:............................ Item

E13.2 Provide and maintain HIV/AIDS awareness posters  terms of Clause 5.1b)

F:............................. V:............................ T:............................ Item

E13.3 HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs; 

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme  in terms of Clause 5.2.1a) 

F:............................. V:............................ T:............................ Item

E13.4 Arrange for workers to attend the HIV Awareness Programme in terms of

Clause 5.2.1b) 

F:............................. V:............................ T:............................ Item

E13.5 Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document).

F:............................. V:............................ T:............................ Item

Note: In the event that the contractor fails to satisfy the requirements of this specification,

the employer (Head: Health) may apply any of the sanctions provided for in the contract.

Sanctions may include the application of a financial penalty of 0.04% of the Contract Sum

per calendar day of which the required reports has not been submitted.

E14 OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part

C3 - Scope of Work"

F:............................. V:............................ T:............................ Item

E15 NOTICE BOARD, SITE OFFICE, ETC.

Bidders are to allow for the provision and removal of a project notice board and 

a site office in accordance with the Principal Agent's requirements.

F:............................. V:............................ T:............................ Item

E16 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

material or equipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment .

F:............................. V:............................ T:............................ Item

E17 CONTRACT DOCUMENTS

The drawings issues with these Bid documents do not comprise the complete

set but serves as a guide only for Biding purposes and for indicating the scope

of works to enable the Bidder to acquaint him with the nature and extent of the

works and the manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Bidder he shall,

before submitting his Bid, obtain clarification in writing from the principal agent. 
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E18 GENERAL PREAMBLES

The Document Preambles will be the DOH Supplementary Preambles January

2009 Rev.3 and shall be read in conjunction with the Bills of Quantities and be

referred to for the full descriptions of work to be done and materials to be used.

F:............................. V:............................ T:............................ Item

E19 TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of

Quantities the Bidder's attention is drawn to the fact that any other product of

equal quality may be used subject to the written approval of the Principal Agent

being obtained prior to the closing date for submission of Bids.

F:............................. V:............................ T:............................ Item

E20 EXISTING PREMISES OCCUPIED

Refer to Scope of Works Part C3 of this Bid Document for information on the

occupation of existing buildings.

F:............................. V:............................ T:............................ Item

E21 INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS 

CONTRACT

The contractor shall, after taking possession of the site and before commencing

the work, check all levels, liners, profiles and the like and satisfy himself as to

the dimensional accuracy of all work executed under the previous contract

which may affect his work.

Should any inaccurate or defective work be found, the contractor shall 

immediately notify the principal agent in writing requesting his instructions with 

regard thereto and afford every facility to those rectifying such inaccurate or 

defective work.

F:............................. V:............................ T:............................ Item

E22 VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Bidder must arrange with the 

Authorities to obtain permission to enter the site for Bidding purposes.

F:............................. V:............................ T:............................ Item

E23 COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the

Authorities and give the necessary notices before commencement of the works.

Should the contractor fail to make such arrangements, admission to the site

may be refused and any additional costs will be for the contractor's account.

F:............................. V:............................ T:............................ Item

E24 ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance

permits for his personnel and workmen entering the area and shall comply with

all regulations and instructions which may be issued from time to time regarding

the protection of persons and property under control of the Authority.

F:............................. V:............................ T:............................ Item
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E25 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and 

workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or 

persons from the works for security reasons, the contractor shall do so forthwith 

and shall thereafter ensure that such person or persons are denied access to 

the works and the site and/or to any document or information relating to the 

works.

F:............................. V:............................ T:............................ Item

E26 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch 

or to take photographs of any military site or installation or any building or civil 

works thereon or to be in possession of a camera or other apparatus used for 

taking photographs, except when authorised thereto by or on behalf of the 

Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of 

article 44.1(e) of the Correctional Services Act 8 of 1959.

F:............................. V:............................ T:............................ Item

E27 Management of Water                                                                            Water 

for Construction purposes must be obtained from alternative water sources (i.e. 

supply other than water that is produced and distributed by a regulated water 

service authority from a licenced water treatment works for human 

consumption), eg dams, rivers, boreholes, springs, rainwater harvesting, 

recycled sewerage water,etc. The alternative water source shall not be of an 

inferior quality / standard than that required for construction purposes. The client 

reserves the rigfht through his agents to test such supplies or request 

certificates confirming the grade and nature of the water supply. Relevant 

knowledge of the respective area will be an advantage. 
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ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2

Page 123 of 171



KZN Department of Health

Tender Document 

Version 5 - March 2023

Item No. UOM Qty Rate Amount

SECTION NO. 1

ELECTRICAL INSTALLATION

BILL NO. 1

LV AND GENERATOR INSTALLATION - GENERAL

i)   Quantities in this schedule are to be re-measurable on 

completion. Rates are fixed in accordance with the tendered rates.

ii)   This Bill of Quantities is to be read in conjunction with the 

specification in respect of the following listed items

The Model Preambles for Trades 2009 as published by the 

Association of South African Quantity Surveyors shall be deemed to 

be incorporated in these bills of quantities and no claims arising from 

brevity of description of items fully described in the said Model 

Preambles will be entertained.

Proprietary Items or Materials

Proprietary items or materials where specified are to be of the brand 

specified - or equal approved - by the Engineer prior to tender 

closing.

Specifications, Drawings, etc.

The quantities measured in the Bill of Quantities for work and 

material must not be viewed as a limitation of the amount of work to 

be done and material provided by the contractor in the complete 

execution of the work.
The general descriptions and data of the work given in the 

specification, drawings or schedules are not fully repeated in the Bill 

of Quantities and reference to the other documents for complete 

information is therefore important and necessary.

Material must be ordered as determined on site and not from the 

drawings or Bill of Quantities. The Employer will not accept any 

responsibility for surplus or inadequately ordered material. Payments 

will only be made for the actual re-measured quantities as installed.

In these bills, the word "rate" shall be deemed to include the 

acquiring of equipment and materials from suppliers and workshops 

and the delivery, off-loading and safe storage of the equipment on 

site as well as unpacking, hoisting, placing and fixing, suspending or 

building in an approved position, cutting, connection, commissioning, 

testing and handing over of plant, equipment and materials.

Distribution Boards, Kiosks, Panels etc.

Rates for distribution boards etc. are to include for busbars, jumpers, 

neutral bars, internal wiring and connections, circuit identification 

markers, control gear labels, circuit legend cards and working 

drawings.

Switches, Socket Outlets, etc.

Rates for light fittings are to include for hanging, fixing and 

connecting and for lamp holders and fluorescent tubes and lamps of 

the type and wattage described.

Cables

Prices for piping, cables, etc. must include for cutting and losses, as 

well as short lengths where necessary, joining, supporting and 

complete fixing against walls, in ducts, in ceiling spaces, under 

concrete slabs, etc. as required and as shown on the drawing. 

Unless otherwise measured hereinafter, all quantities measured in 

the Bill of Quantities are net quantities. Cutting, offcuts, labour and 

material must also be included in the prices.

Cables buried in ground must be quoted to include neccesary 

sleeves required.
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Tel 

Number:     

0762353442

Description UOM Qty Rate Amount

1 GENERATOR

1.1 Disconnect the cuurent installed generator and make safe all cabling 

and any/all materials.

Item
1

1.2 Load and tansport the existing generator to its designated area in 

Wentworth stores.

Item
1

1.3

Transport, Supply and Rig into position 800kVA Prime, 400Vac, 

Three Phase, 3CR12 minimum 3mm Sound Proof Canopy Enclosed 

Prime Generator complete with 24hr Self Bunded Base Fuel Tank, 

plus all other requirements as per DOH specification – Annexure 2).  

This must include transportation, labour, mark-up, etc. 

This will include the Automatic Transfer Switch , bypass, 

antivibration mounts, louvres for provision of ventilation, WEBNet to 

be connected onto the hospital LAN, alarm panel with strobe and 

sounder, 12/24V emergency diesel pump next to filler port, manual 

hand pump, etc. 

No. 1

1.4

Supply, install, program and commission DSE WebNet DSE7320 

MKII 90 Gateway complete with 1 x GPS antenna and 1 x GSM 

Antenna installed in sets above.

No. 1

1.5

Connect the Webnet controller to the facility's ethernet system for 

remote connection. This is to include cabling, termination, connection 

points, etc.

Item 1

1.6

Supply the new 3CR12 generator control panel together with 

busbars, 1000A, 400V generator circuit breaker and other relevant 

components as required by the DoH Specification- Annexure 2. 

No. 1

1.7
Supply, deliver and install the needed exhaust and ducting for 

effective removal of air from inside the generator
Item 1

1.8
Supply and Install galvanised steel louver door 3mm mild steel 

including frame and enough for effective ventilation of the air.
Item 1

2 Other Works

2.1
Provisional Sum for the fire detection and fighting equipment. The 

installation to come with fire compilance certifcate
Sum 1 R50,000.00 R50,000.00

2.2 Profit and attendance % 15

2.3 Dataloging for 14 days to determine loading on site and issue report. Item 1

2.4 Profit and attendance % 15

2.5

Provisional Sum for the refurbishment of the diesel pump (from bulk 

tank) station/system/plant to include automatic filling of the 

Generators 1 and 2.

A condition assessment report with recommendations and priced 

BoQ will be required  for approval before scope can be implemented

Sum 1 R100,000.00 R100,000.00

2.6 Profit and attendance % 15

2.7
Painting of walls and ensuring smooth flooring and making good the 

plant room after installation (5mx5mx3m)
Item 1 R15,000.00 R15,000.00
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3 CABLING AND MARKERS

3.1

Supply and install a 240mm² Single Core H07 Cable.

3 runs per phase. 10 metres cables' run distance from the generator 

terminals to the generator control panel. Include all accesssories 

including cables terminations and glands

m 120

3.2 2.5mm² 12 core Multicore control cables for generator sensing m 20

4 CONDUCTORS

PVC insulated stranded copper earth conductor drawn into wireways.

4.1 6mm² m 20

4.2 10mm² m 20

5 MAINTENANCE AND SERVICING 

Service the generator and clean diesel tank during the 12 month guarantee/ 

retention period (2 services per annum and 1 diesel tank cleaning per 

annum). The generator services to be conducted as per the OEM 

reccomendations based on running hours or time

5.1 Generator minor service (as per OEM reccomendations) No. 1

5.2 Generator major service (as per OEM reccomendations) No. 1

5.3 Diesel tank cleaning and fuel remediation during major service No. 1

6 TESTING AND COMMISSIONING

6.1
Test, commission and provide Certificates of Compliance for the 

installation
Item 1

7 AS-BUILT DRAWINGS, DOCUMENTATION AND TRAINING

7.1

Proffessional Electrical Engineer for design documentation including 

issuing of Production drawings, Single Line Diagrams, issue and 

present the HIAC Stage 4 report for HIAC approval and Site Work 

Quality Control.

Sum 1 R150,000.00 R150,000.00

7.2

Provide detailed electronic set of marked up "As-built" drawings at 

practial completion, and originals plus two sets of as-builts, 

maintenance, operation manuals and handover file as specified in the 

electrical project specification at works completion of the complete 

installation (all sections) to the Engineer signed off by a professionally 

registered Electrical Engineer (Pr. Eng)/Technologist (Pr. Tech) with 

relevant experience. 

Item 1

7.3

Allow for training of the Clients staff in the correct operation of the 

installation as per project specification requirements. Including a 

maintenance plan.

No 1

8 FILLING OF DIESEL

8.1 Fill up diesel tank with 2000 Litres of diesel at commissioning litre 2000
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SECTION 2

Total Construction Cost Inclusive of VAT @ 15%

Construction Cost (C1, C2, C3)

Subtotal Excl. VAT

VAT @15%

Preliminaries and General

BILL NO. 1 - GENERATOR

SUMMARY PAGE AMOUNTS
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PART C3. SCOPE OF WORKS

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL 

POWER DIESEL GENERATOR NO.2
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1

1.1

1.2

1.3

1.4

1.5

2

EXTENT OF THE WORKS

ENGINEERING

Manufacturing, Delivering, and Installation of a 1 x 800kVA, 400V, 50Hz, 3phase  prime diesel generator and all 

its ancillaries including the required cabling a in accordance with the departmental specification and approved 

design documentation.

C3.1 SCOPE OF WORKS 
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

0285544Project Code:

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-

1:2004

ZNB 9055/2025-HTender no:

SECTION 1

OVERVIEW OF THE WORKS

EMPLOYERS OBJECTIVES

•To have reliable and healthy stand-by electrical power available for the Ngwelezane Hospital in the event of loss

of the Municipality main AC power into the Hospital or any other disturbances/faults.

•No extended electrical power outages in the Ngwelezane Hospital due to loss of the Municipality main AC power

into the hospital or any other disturbances/faults.

I. Decommission and rig out of position and out of the generator room the existing 800kVA Mitsubishi Generator. 

Make safe and remove from the generator room the existing generator sets. Dispose of the generator.

II. Remove and dispose the diesel day tank for Generator No.2

III. Manufacture, supply and deliver 1x 800 kVA generators to replace the current installed generator.

IV. Install, test and commission the 1x 800 kVA new generator

V. Replace the exhaust for the generator

VI. Supply and deliver all the electric cables, terminations and other ancillaries needed for the complete 

installation of Generator no. 2.

VII. Supply and install the standard controller with WebNet reporting module, which allows remote monitoring of 

the plant and diesel system.

VIII. Install and commission the fire protection for the gen set

IX. Obtain Fire Compliance of the Installation

X. Obtain Certification of electrical compliance for the electrical installation

XI. Training to be provided to selected staff at the Ngwelezane Hospital.

XII. Maintain the installations for 1-year after Practical Completion

Ony the site establishment will be temporary works. All temporary work to comply with the Occupational Health 

and safety Act (Act 85 of 1993)

LOCATION OF THE WORKS

The location of works is at the Ngwelezane Hospital, in the main low voltage substation.Ngwelezane Hospital is 

located at Corner Ngwelezane Road & Thanduyise Drive at Empangeni

TEMPORARY WORKS

 EXTENT OF THE WORKS
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2.1

2.2

2.3

No drawings to be issued by the Employer.

The Contractor will develop all the production,  built drawings and any other relevant drawings required as part of 

this contract.

Design specifications are contained in Annexure 1 (Diesel Tank) and Annexure 2 (Generator Technical 

Specifications) of this bid document. Based on the departement design specification that forms part of this bid 

document, the contractor will prepare and submit the design documentation before for approval before the site 

can be handed over and before construction can commence on site.

DRAWINGS

The technical brief as well  the design development report , both that were approved by the Health Infrastructure 

Approval Committee (HIAC), will be made available to the successful bidder on request.

EMPLOYER'S/CONTRACTOR'S DESIGN

DESIGN BRIEF
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2.4

3

3.1

3.2

3.3

3.4

3.5

4

4.1

The design documentation report must be in accordance to the Framework for Infrastructure Delivery and  

Procurement Management (FIDPM)

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical

Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim

whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of

Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles

and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the

SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS

Specification Standard Mark.

PREFERRED SUBCONTRACTORS/SUPPLIERS

PROCUREMENT

DESIGN PROCEDURES

SCOPE OF MANDATORY SUBCONTRACT WORK

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022 pertaining to

the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain

Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the

KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the

relevant documents. 

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain 

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words having

the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of

Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not. 

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of

Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will

apply. The method of measurement and payment clauses will NOT apply to this Contract. 

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the

Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in

these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the

"Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications and

Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents. 

NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SUBCONTRACTING PROCEDURES

PREFERENTIAL PROCUREMENT PROCEDURES

Subcontractors to be appointed by the main contrator using the 3 quotation  system and AFTER the approval by 

the project leader. The project leader will give directive on the process to be followed in appointing the 

subcontractor and the process should be inline with governemet regulations.

CONSTRUCTION

APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

1. Fire protection installation work

None
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding

subterranean water) generally are deemed to be included in the descriptions unless accommodated in the

system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these

tender documents. 

Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like in the specifications

included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean

"Contractor" as defined.

Not applicable

None.

None.

AGRÉMENT CERTIFICATES

PARTICULAR / GENERIC SPECIFICATIONS

CERTIFICATION BY RECOGNIZED BODIES

Appointed consultants must be actively registered with their relevant professional discipline

The Contractor is referred to the following documents whether attached to this document or not:

HIV1 TO HIV3 

SPECIFICATION PAGES 

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

See above 4.1

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

1 to 95

E/1 to E/20 

LP/1 to LP/6

Standard Preambles for all Trades (Rev 3) - DOH 2009

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of

the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors

and Sub-Contractors appointed directly by the Administration. 

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and water

consumed. 

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are

not to be used to provide temporary lighting and supplement water requirements for construction purposes.

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

Specification for HIV/AIDS Awareness (CIDB)

Specific Construction, Safety, Health and Environmental Plan

General Electrical Specification

Lightning Protection Installation
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5

5.1

5.2

YEAR + 2

w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3
w/days 3 3

5.3

5.4

5.5

April
May
June

SANS 876:2016 - Cable terminations and live conductors within air-filled enclosures (insulation co-ordination) for 

rated a.c. voltages from 7,2 kV up to and including 36 kV.

SANS 1874:2015 - Switchgear - Metal-enclosed ring main units for rated a.c. voltages above 1 kV and up to and 

including 36 kV.

o The Occupational Health and Safety Act (Act 85, 1993) as amended

o The control panel, associated components and wiring shall be installed in compliance with the latest, relevant 

and applicable standards.

o SANS 347: Categorization and conformity assessment criteria for all pressure equipment

o SANS 10142: Code of Practice for Wiring of Premises

o SANS 60947-1: 2005/IEC 60947-1: 2004 to SANS 60947-8: 2004/IEC 60947-8: 2004: Low voltage switch gear 

and control gear.

o A Certificate of Conformity, in accordance with the OHS Act as amended and SANS 347, will be required for all 

refrigeration and air-conditioning works

o KwaZulu-Natal Department of Health Policy on Design of Mechanical Installations

o An Electrical Certificate of Compliance, in accordance with the OHS Act as amended, will be required for all 

Electrical Works.

o The Machinery and Occupational Safety Act - Act 6/1983

o The Municipal by-laws and any special requirements of the Supply Authorities of the area or district concerned.

o Local Fire Regulations.

o All building works shall be in accordance with the Standard Preambles to All Trades. The contractor should 

fully familiarise himself with these documents prior to quoting.

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

July

August

September

October

November

CURRENT YEAR

December

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day) 

as per the table below:

3

3

3

3
3
3
3
3

3

3

3

3

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

YEAR + 1

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for

extension of the contract period.

January
February
March

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the

parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of

the Contracting firm and the General Foreman of the Works will always be required to be present. 

In addition to the above, other persons will be required to attend these meetings as and when their presence is

necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc. 

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all

persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION
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5.6

5.7

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon 

request.

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of

work performed on the site. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on

the works each day. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting  the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a

completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent

(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of

insurance and any other documentation to be provided in terms of the conditions of contract identified in the

Contract Data.

BONDS AND GUARANTEES
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5.8

5.9

5.10

5.11

Clause 

Numbers

4.1.7

4.2.1

4.2.2

4.2.3

1. The Production drawings

2. Single line diagrams

2. As-built drawings
The responsibility strategy assigned to the Contractor for the works is:

Not applicable. All Drawings will be required after the award and during the design documentation and 

The structural engineer will be appointed by the successful bidder post the award and during the preperation of 

Drawings & other info are to be submitted in accordance with the contractors programme

Strategy A

The structural engineer is:

PAYMENT CERTIFICATES

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

Requirements will be in accordance with the Employers prescriptions.

The requirements for drawings, information and calculations for which the Contractor is responsible are:

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will

remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at

all times be subject to these measures. 

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by

the Employer and must ensure that all his Employees are made aware of these limits. Any Employee

disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed

immediately and shall not again be employed on this Contract. 

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and

remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be

required and is to allow opposite this item for any charges he may wish to make in this connection. 

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the

site.

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken: 

- Electrical Compliance Certificate 

- Lightning Certificate

- Electrical and Mechanical test certificates

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation 
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4.3

4.12.1

4.12.2

4.12.3

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works

for the duration of the Contract. The Contractor will be required to make the necessary application for

connection and give all notices on behalf of the Employer. The Employer will, however, be responsible for the

direct payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for

all calls made from this telephone.

The design and manufacturing will span about 12 weeks where the office to be used to facilitate any

meetings will be the client site (Townhill Offfice Park, Block 1, located at 35 Hyslop Road,

Pietermaritzburg) as well manufactures site where required.

During the construction on-site phase, which will span a duraration of about 3 weeks, the Facility Main

Boardroom will be used to facilitate any required relevant meeting

Office for Foreman

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,

perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works

not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be

constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to

roof covered with the same material as the external wall covering. The office shall be lined internally with soft

board or other approved material and a ceiling shall be provided of the same material as the internal lining. A

suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A

lockable door and a window, which provides adequate light and ventilation, shall be fitted. 

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and

ceiled as above described may be accepted as an alterative but prior permission of the Employer will be

necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled

by the Contractor. 

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the

laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and

wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the

duration of the Contract, and must make the necessary application for connection, give all notices and pay all

fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Fabrication drawings that the contractor is to provide to the employer are:

1. Alternator/Engine mechaNIcal assembly drawings

The planning, programme and method statement are to comply with the following:

N/A

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike

manner under the inspection of the Employer and to his satisfaction. 

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who

may reject all materials or workmanship not corresponding with the approved sample. 

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer 

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2

Page 136 of 171



KZN Department of Health

Tender Document 

Version 5 - March 2023

4.14.6

4.17.1

4.17.3

4.17.4

4.18

4.22

Requirement for detection apparatus

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate

notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until

authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables

or pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately

at the Contractors expense.

Services which are known to exist on the site:

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials

and for the use of the workmen, and remove when no longer required.

The requirement for provision and erection of signboards are:

List of applicable sub-contractors to be compiled post the award with the successful bidder

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

An underground service detection will not be required. The generator will be placed in an existing plant room

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,

be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful

Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties

as prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that

in connection with the service to which this tender document relates, all work will be performed and machinery

and plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as

required by the Act, the Contractor undertakes to inform the Employer accordingly. 

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and

Environmental Plan' specifically relates to the project for which tenders are being submitted and must be

prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so

will invalidate the tender.Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'

which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification

included in this tender document and any and all drawings which are referred to and issued as part of this tender

document before preparing their own project specific 'Construction Phase Safety, Health and Environmental

Plan' . Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or

considered inadequate by the Employer or his Representative will invalidate the tender. 

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have

allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance

with, and obligations in terms of the Act will be entertained.

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign

written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public

Works. Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be

permitted. The Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be

sign written. The notice board is to be to the approval of the Employer and is to be maintained in first class

condition and placed where directed at the entrance to the site and remain there for the duration of the Contract.

The site is the Ngwelezane Hospital Main and cable trays.

Requirement for the termination, diversion or maintenance of existing services:
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PART C4. SITE INFORMATION

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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(a)

(b)

(c)

 (a)

ZNB 9055/2025-HTender No.

The site is the Ngwelezane Hospital Main Low Voltage Plant Room. The Ngwelezane

Hospital is in the township of Ngwelezane in the Umhlathuze Local municipality under the

King Cetshwayo District Munipality.  close proximity (about 2km) to the town of Empangeni.

The facility is situated at Corner Ngwelezane Road & Thanduyise Drive, close proximity

(about 2km) to the town of Empangeni.

The new generator will be placed where an existing generatoris located. There will be no

need for any trenching as there are existing cable routes.

0285544Project Code:

GEOTECHNICAL INVESTIGATION REPORT

C4.1

Not required

C4.1

C4.2

0

GENERAL

C4.1 SITE INFORMATION 
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title:
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

Site Information
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PART C5 -  DRAWINGS / ANNEXURES

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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Tender No.:

C5.1 - LIST OF DRAWINGS/ANNEXURES

  

  

  

  

  

  

  

 

  

  

  

  

  

 

  

  

  

  

  

  

 

  

  

  

  

  

  

  

ZNB 9055/2025-H Project Code: 0285544

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL 

POWER DIESEL GENERATOR NO.2

None Available

 

The following drawings/annexure's shall be issued during the Tender period to form part of the

tender documentation. Where applicable, drawings/annexure's could be re-issued to the

Contractor at commencement of the construction phase.

 

 

DESCRIPTIONDRAWING NO
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ANNEXURES

Generator Technical SpecificationsAnnexure 2

Joint Venture Agreement

OHS Specifications

Waiver of Lienen

Anenxure 3

Annexure 4

Anenxure 5
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Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal. The documents can be accessed on 16th of March 2026

Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal at NO costs

ANNEXURES

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER 

DIESEL GENERATOR NO.2
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Contractor:

Employer:

Agreement:

Works (description):

Site:

Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal at NO costs

GENERATOR SCHEDULE - ANNEXURE 2

 

Head: Department of Health (KZN Department of Health: Province of KwaZulu-

Natal)

GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2
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1. GENERAL: INDOOR PRIME UNIT GENERATORS

The Indoor Type stand-alone standby generator set herein specified is to be installed at 

Ngwelezane Hospital. The ambient temperatures are 45C maximum and 10C minimum 

and 101metres above sea level. 

In order to best meet South Africa’s employment targets, locally assembled 

generator sets will receive preference. 

Due to the critical nature of this installation, ONLY genuine and accredited DIESEL 

GENERATOR SET MANUFACTURERS with Local 24 hour support and IN HOUSE 

maintenance facilities will be considered.

When pricing this document, allowance must be made for the installation to be 

carried out after hours and / or over a weekend at a time suitable to the KZN 

Department of Health’s institution. Prior to any shutdown it should be agreed with 

the Health Institution whether any temporary standby plant is required.  Apart from 

this, downtime must be kept to a minimum and once an installation starts, it must 

be completed and commissioned without any interruptions. The Tenderer must 

provide documented proof that they have the staff and capacity to carry out this 

type of installation.  

2. SCOPE OF CONTRACT

The contract comprises the design, manufacture, assembly, delivery to site, off-loading at 

site, installation, testing, commissioning and handing over in first class working order of a 

complete indoor type standby diesel generating sets and all ancillary equipment necessary 

to comply with the requirements of this specification. The plant generally shall comprise a 

diesel engine coupled to an alternator mounted on a common base, a set of starting 

batteries, automatic charging unit, interconnecting cables, a control panel housing the 

generator M.C.C.B. and all necessary switchgear, including the change over equipment 

and on-load bypass switch, together with a fuel system, capable of running the set for 72 

hours at full load. The bulk tank shall be positioned next to the generator and be self-

bunded. 

3. PLANT LOCATION

The set shall be a indoor type unit. The building will be weather proof  and shall allow 

access for maintenance purposes and louvres complete with vermin proofing shall be 

installed at both ends (dependent on civil engineer design). The louvres shall be sized to 

suit the sets cooling and combustion air flow requirements.

The bunded slabs for both the generator set (required) and self bunded bulk tank (not a 

must as the tank is self bunded) forms part of this contract and drawings shall be provided 

to the engineer for approval, prior to construction taking place. 

The standby diesel generating set shall to be located as indicated.

Tenderers are advised to acquaint themselves with the site conditions including access, 

as no claim on the grounds of want of knowledge will be entertained.

GENERATOR TECHNICAL SPECIFICATION

4. PLANT DUTIES

The diesel generating set and its ancillary equipment shall normally operate as an 

automatic mains failure unit. It shall be capable of delivering its full rated output at any 

time and any ambient conditions likely to occur at the site. The generating set will not be 
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The engine speed shall not exceed 1500 R.P.M. at normal full load conditions.

The engine shall be of the water cooled type and the cooling system shall be of sufficient 

capacity to cool the engine when the set is delivering its full rated load in the ambient 

conditions specified in Clause 1.

The engine shall be equipped with a heavy duty type radiator, complete with engine driven 

fan and centrifugal water circulating pump and a thermostat to maintain the engine at the 

makers recommended temperature level.

Tel Number:     033 940 2520

The heater shall be so fitted that it can easily be withdrawn without having to drain the 

system.  The heater shall be suitable for a 220 volt 50 Hz supply.

7. DIESEL ENGINE

6. RATING

Note: The unit shall be capable of delivering 800kVA at 0.8 power factor.The unit 

shall deliver 60% initial load + - 15 sec after start up and the balance of load 40% 

shall be delivered after a further 10 sec.

The rating of the diesel generating set shall be based on operation of the set when 

equipped with all necessary accessories such as radiator fan, air cleaners, lubricating oil 

pump, fuel transfer pump, fuel injection pump, water circulating pump, and battery 

charging alternator.

The generator set shall be capable of delivering the specified output continuously under 

the site conditions without overheating. The engine shall be capable of delivering an 

output of 110% of the specified output for one hour in any period of 12 hours consecutive 

running in accordance with BS5514.

7.1. Type

The engine shall be of the multi-cylinder, four stroke cycle, cold starting, direct injection, 

compression ignition type, suitable for operation on diesel fuel.

5. SYSTEM

The system to which the plant is to be connected is 3 phase, 4 wire, 400 volt between 

phases and 230 volt between phase and neutral, with a frequency of 50 Hz.

Only genuine engines with full local Original Equipment Manufacturer (O.E.M.) 

backup will be accepted. Grey products and “copies” will under no circumstances 

be accepted and will lead to the tender being rejected. 

7.2. Cooling System

A low radiator level shutdown sensor switch shall be fitted in the radiator header tank. A 

separate temperature sensor must be fitted on the block for the normal high engine 

temperature shutdown and gauge. 

The sight gauge shall be easily accessible for reading purposes and it shall be safe and 

7.3. Speed

7.4. Fuel
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The engine shall be suitable for continuous running at the specified speed, delivering its 

rated output at the specified site conditions.

In addition the engine shall be capable of delivering 110 % load for one hour, after the set 

has been running at full load for a period of six hours and shall, after the overload period 

of one hour be capable of maintaining the rated output continuously without any undue 

mechanical strain, overheating, incomplete fuel combustion or other ill effects.

The engine shall have sufficient capacity to start up and shall within 15 seconds from 

mains failure, supply the full rated load at the specified voltages and frequency.

7.6. Governor

The engine shall be of the latest electronic type, or controlled by a governor to maintain 

governed speed for 50 Hz operation. Class A1 governing in accordance with B.S. 5514 as 

amended is required.

The engine shall be capable of satisfactory performance on a commercial grade of 

distilled petroleum fuel oil such as Number 2 fuel oil. (Commercial grade diesel fuel: 

500ppm).

7.5. Rating

7.8. Fuel System

The complete system including bulk tank shall be sized to allow the set to run for 72 hours 

at full load.

An engraved label shall be installed in a conspicuous area on the generator control 

panel that indicates the following:

•        Base tank capacity.

•        Bulk tank capacity

•        Full load litres per hour consumption.

7.7.1. Base tank

Normally for generators rated up to and including 200 kVA: 

The fuel tank shall be an integral part of the base frame of the generator set. The base 

tank shall have sufficient capacity to run the engine on full load for a minimum period of 72 

hours. 

Generators rated above 200 kVA: 

Should this not be possible, a combination of a “base” “day” tank and “bulk” tank, will be 

required to meet the 72 hour (at full load) running time period.  

The base tank shall be a closed channel self-bund walled type that shall be of 

sufficient capacity to contain any spillage, equivalent to 80% in volume of the base 

tank. A float level alarm connected to the generator controller shall be incorporated 

into the bund area located such that the alarm will be activated when 50% of the 

volume of the bund area has been reached in the event of any diesel fuel leakage.

The base tank shall be fitted with a suitable filter, breather pipe, visual gauge, 

removable inspection cover, drain, filler cap, low level and extra low shutdown alarm 

sensors. These shall supply an audible and visible signal on the control panel. 
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In addition, pump / solenoid valve start / stop sensors are required to control the automatic 

filling of the base tank from a remote free standing tank. 

The set shall also be supplied with a hand operated “wing pump” and a suitable length of 

oil resistant hose, suitable for filling it from containers. The hose shall be of the “push lock” 

type and shall be sufficient in length to extend 5 meters outside of the canopy door.

The fuel tank shall be an integral part of the base frame of the generator set. The tank 

shall have sufficient capacity to run the engine on full load for a minimum period of 12 

hours.

7.7.2. Bulk Tank (if the base tank cannot meet the required volume)

The bulk fuel tank shall consist of an ISO 9001 quality containerised double walled 

tank mounted on a steel reinforced concrete plinth of suitable MPa strength to carry 

the weight of a fully fuelled bulk tank and containerised type generator. The size 

and configuration of the bulk tank shall be matched to the size of generator to 

enable the generator to run continuously for a minimum period of 60 hours on full 

load.

In the event of the standard bulk tank size being in between the required volume, the next 

largest size must be supplied  

The composite bulk tank together with all interconnecting supply and return pipes, low 

level alarm, visual fuel level indicators, lockable shut off valves, breather and an 

automatic filling system shall be provided. The bulk tank shall be positioned as will be 

shown on drawing to submitted for approval.

The automatic filling of the base tank, from the bulk tank, shall be controlled by level 

switches mounted in the base tank. These switches shall start and stop the electric self-

priming pump, or solenoid valve system. 

Manually operated filling of the base tank from the bulk tank shall be by way of a 

spring loaded push button switch that shall switch off the pump if the push button 

switch is released by the operator.

Drain plugs shall be constructed in such a manner that shall prevent the removal of 

such drain plug by conventional means i.e. shifting spanner, pliers etc.

The construction of the reinforced concrete plinth and other minor civil work shall 

form part of this contract.

7.8. Lubricating

The engine shall be provided with a forced feed lubricating system with a gear type 

lubricated oil pump for supplying oil under pressure to the main bearings, crank pin 

bearings, pistons, piston pins, timing gears, camshaft bearings, valve rocker mechanism 

and all other moving parts.

Full flow replaceable element type oil filters, conveniently located for servicing, shall be 

prov­ided.  Filters shall be provided with a spring loaded by-pass valve to ensure 

circulation if the filters become clogged.

7.9. Cylinder Liners

The engine shall be provided with removable wet or dry type cylinder liners of close 

grained alloy iron.

7.10. Air Cleaners
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The engine shall be provided with one or more dry type air cleaners which shall provide 

positive air filtration.

7.11. Exhaust System

The engine shall be fitted with an efficient 3CR12 exhaust system for inland areas (>50 

km’s from the coast) or Grade 304 stainless steel in coastal areas. Flexible bellows shall 

be fitted between the exhaust outlet and the silencer.  The flexible piping must on no 

account be used to form a bend or compensate for misalignment.  The silencer shall be 

located within, or on top of the canopy. The silencer shall be of the highly efficient type 

suit­able for use in residential areas and shall be capable of providing 20 to 30 decibels of 

suppression.

The silencer and discharge piping shall be suitably supported. 

The exhaust pipe inside the canopy shall be suitably lagged then clad in galvanized or 

polished stainless steel sheet.

The end of the exhaust shall be cut to a 45 degree angle, in order to prevent rain ingress 

and mesh shall be welded into the end to prevent birds or rodents from entering the pipe. 

7.12. Flywheel

The flywheel shall be designed to limit the cyclic irregularities to within the limits laid down 

in B.S. 5514 as amended.

7.13. Engine Starting

The engine shall be equipped with a 12/24 volt starting system of sufficient capacity to 

crank the engine at a speed, which will allow starting of the engine.

The starting equipment shall include a 12/24 volt D.C. starter motor engaging directly on 

the fly­wheel ring gear. A heavy duty battery charging alternator and maintenance free 

batteries of the Delco/Deltec type shall be supplied. The batteries shall be mounted in a 

lockable battery box.

The batteries shall be connected to the engine with suitably rated P.V.C. insulated flexible 

leads.

The batteries shall have sufficient capacity to provide three automatic attempts to start 

immediately followed by three manual attempts without any appreciable drop in voltage.  

The automatic attempts to start shall each be of not less than 10 seconds duration with 10 

second intervals between and the manual attempts shall be based on the same cranking 

period.

A device shall be provided to limit the cranking time of each automatic attempt to start, to 

the 10 seconds specified above and to provide three automatic attempts after which the 

automatic starting mechanism will cut out until manually reset and at the same time sound 

an audible alarm and illuminate the L.E.D. on the AMF controller.  The engine driven 

battery charging alternator shall have sufficient capacity to recharge the batteries back to 

normal starting requirements in not more than six hours.

A battery charging unit of the trickle charge type shall be provided to maintain the 

batteries at full capacity when the set is at rest.  The charging equipment shall be 

connected so that the battery is normally charged from the mains, but is also charged 

under mains failure conditions from the diesel generating plant and if required via an 

inhibitor relay to prevent dual charging. The unit shall be complete with voltmeter, push 

button test, D.C. and A.C. protective gear. The charging unit shall be incorporated in the 

diesel generator control cabinet.
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7.16. Engine/Alternator Coupling and Base

The engine and alternator shall be direct coupled and arranged for operation at 400/230 

volt, 50Hz and 1500 RPM.

A steel fabricated base-frame (incorporating the day fuel tank) with anti-vibration mounts 

between the engine / alternator combination and base shall be provided and must be able 

to be placed directly on the concrete plinth / slab.

8. RADIATOR EXTRACT DUCTING

7.14. Engine Instruments

7.15. Safety Controls

A galvanized duct shall be provided and installed between the radiator face and outlet 

louvre to positively duct the hot expelled air out of the container. A flexible section shall be 

fitted between the radiator face and duct in order to prevent the recirculation of hot 

discharged air.

9. A.C. GENERATOR

As per the Deep Sea 7320 Controller.

The engine shall be equipped with the safety controls as specified in 11.4. 

As per the engine requirements, only genuine and locally supported recognised 

Original Equipment Manufacturers (O.E.M.) alternators will be acceptable. Grey 

products and copies are unacceptable and will result in the Tender being rejected.

9.1. Rating

The generator shall be a 400/230 volt, 3 phase, and 4 wire 50 Hz machine.  The generator 

rating shall be applicable for continuous service application.

Note: The unit shall be capable of delivering 800kVA at 0.8 power factor.

The unit shall deliver 60% initial load + - 15 sec after start up and the balance of 

load 40% shall be delivered after a further 10 sec.

9.2. Construction and Manufacture

The generator shall be a revolving field type, coupled directly to the engine flywheel 

through a flexible disc for positive alignment.  The generator housing shall bolt directly to 

the engine flywheel housing and shall be equipped with a heavy duty ball bearing support 

for the rotor. The motor shall be dynamically balanced up to 25 % over speed.

The generator shall be of heavy duty compact design.  Insulation shall be Class H as 

recognised by B.S.5514.

The generator field excitation shall be performed by a rotating exciter mounted on the 

generator motor shaft through a brushless rotating diode system.  The voltage regulator 

shall be of the static-magnetic type with silicon diode control.  It shall be mounted on the 

top or side of the generator and enclosed in a drip proof enclosure.  A built in voltage 

adjusting rheostat shall provide 10 % voltage adjustment.

9.3. Performance
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The generator shall be capable of continuously delivering the full rated load specified in 

Clause 9.1 and of providing a 10 % overload for the period and in the manner specified for 

the engine in Clause 7.5.

9.3. Wave Form

The shape for the voltage and current wave shall be within the limits laid down by B.S. 

5000.

9.4. Voltage Regulation and Response

The alternator shall be self-regulated and shall incorporate an automatic voltage regulator.

The voltage regulation shall not exceed ± 2½%, from no load to full load, including cold to 

hot variations at any power factor between 0.8 lagging and unity and inclusive of speed 

variations within the limits stated in Clause 7.6.

Upon application of full load at a power factor of 0,8 lagging the alternator voltage shall 

recover to within 2½% of the steady state value within approximately 300 milliseconds.

Upon application of any load specified in transient, maximum voltage dip shall not exceed 

20% of the nominal voltage when measured at the alternator terminals.

9.6. Windings

The generator stator windings shall be star connected with the star point brought out and 

connected to the neutral terminal in the terminal box on the generator to provide a 

400/230 volt supply.

9.7. Terminal Box

The terminal box shall be fitted to suit the cable route and it shall be large enough to allow 

for glanding and connecting the cables specified in Clause 12.2.

9.8. Radio and T.V. Interference

The generating set shall be suitably suppressed within the limits of B.S. 800 against radio 

10. DIESEL GENERATOR CONTROL PANEL

10.1. Type and Construction

The control panel shall be designed for the control of the diesel generating set with  

instrumentation and protective devices to meet both manual and automatic mode 

requirements.

The control panel shall be of robust construction, totally enclosed and dustproof.

It shall be of folded 1,6 mm thick cold rolled sheet steel construction, suitable for front 

entry through hinged doors. Internal chassis plates, circuit breaker pans and gland plates 

shall be provided. Special attention shall be given to vermin proofing and dust sealing.

Prior to painting, all steelwork must be thoroughly degreased and re-rusted and then 

primed with a zinc chromate primer. All internal steel chassis plates, gland plates and 

switchgear brackets shall be painted with white powder epoxy paint and all exterior steel 

surfaces  shall be finished with red powder epoxy paint

The control panel shall be built into three separate sections, with the controls, change-

over and on load bypass switch each having its own section.

10.2. Bus-Bars, Wiring, Switchgear, etc.
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11.1. The change-over panel is to be situated inside the LV panel.

11.3.6 3 x Open ring CT's suitably scaled.

11.3.7 1 x Open ring VT 

11.3.8 Load, neutral and earth bus-bars.

Circuit breakers are to be of moulded case construction and the 4 pole motorized change-

over switch and “On Load” bypass switch shall be a reputable make, with  full local 

representation.

All instrumentation shall be of 1.5% accuracy and their performance shall comply with 

B.S.89. The instruments shall be flush mounted and the dial dimensions shall be 96mm x 

96mm.

Tenderers must give assurance with their tender that replacements for the equipment, 

switchgear and instruments used in the construction of the panel are readily available from 

stock held in the Republic of South Africa.

11. CONTROL PANEL

11.2. The supply and installation of all cables and supports between the generator set and 

AMF control panel forms part of this contract.

11.3. Changeover Board and Bypass Switch

All bus-bars and wiring shall be adequately rated and suitably supported, and control 

wiring shall be neatly laced and numbered with durable plastic ferrules, for easy tracing. 

Suitable terminals are to be provided for incoming and outgoing cables. Suitably sized 

holes shall be punched in the gland plates for the required number of cable terminations 

for both incoming and outgoing cables. The cables shall be secured to the gland plate by 

means of cable glands as Pratley, C.C.G. or other approved. The gland plate shall be 

suitably braced to  prevent distortion after the cables are glanded thereto.

11.3.1. 1 x T.P. Generator MCB.  The MCB shall be rated to suit the generator offered and shall 

have both adjustable thermal and instantaneous overload elements.  

11.3.2. If over 150kVA

1 x Set of Four Pole automatic changeover isolators with motor operated mechanisms 

(Minimum rating of 630amps) and with appropriate auxiliary and control contacts with 

electrical and mechanical interlocking arrangements to the approval of the Department. 

The units are to be Socomec, ABB or other approved prior to the close of the Tender.

11.3.3. If under 150kVA

1 x Set of Four Pole suitably rated contactors with electrical and mechanical interlocking 

arrangements to the approval of the Department.

11.3.4. If over 150kVA 

1 x On load hand operated by pass switch (Minimum rating of 630amps) of the isolator 

type with three operating positions labelled "NORMAL", "OFF" and "BYPASS" to enable 

the changeover equipment and control circuitry to be by passed for maintenance 

purposes. The units are to be Socomec, ABB or other approved prior to the close of the 

Tender.

11.3.5. If under 150kVA

No by-pass switch required.
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11.3.9 Control Section

a)                Automatic constant voltage battery charger.

b)                Electronic governor control (if required and not an electronic engine).

c)                Control C/B for instruments.

d)                Control relays for change over contacts.

e)                12 / 24 Volt fuel relays.

11.3.10

HIGH ENGINE

TEMPERATURE
X X

LOW OIL

PRESSURE
X X

OVER SPEED X X

UNDER SPEED X X

LOW FUEL AT

30% OF

CAPACITY

X X X

Door Mounted Components

NOTE: While the controller incorporates some of 

a) 1 x Deep Sea DSE 7320 Generator Controller

f)                 Terminal strips.

b) 3 x Flush mounted M.D.I. 96 x 96mm dial ammeters suitably scaled 

c) 1 x Flush mounted 96 x 96 mm dial voltmeter, 0 - 500VAC.

d) 1 x Flush mounted voltmeter selector switch with off, phase to phase and phase to 

neutral positions.

e) 1 x Flush mounted running hour meter.

f) 1 x Emergency stop push button - "Latching type".

g) 1 x Engine alternator charge indication.

11.4         Control Equipment Requirement

Control systems may not consist of the electromagnetic relay type. Only the Deep Sea 

DSE 7320 or equivalent (Subject to approval by DoH prior to the closure of the Tender) 

solid state programmable systems will be accepted.

The solid state controller and associated systems wiring shall be to the control system 

manufacturer’s guidelines and shall be adequately protected against transient over 

voltages arising from lightning effects, switching surges, power system surges or mains 

and alternator borne noise/interference.  Full details of the suppression systems are to be 

provided at tender.   Wiring to and from the solid state programmable controller is to be 

screened as necessary to prevent electrostatic and magnetic interference from adjacent 

wiring/systems.

SPECIFICATION FOR CONTROLLER 

FRONT PANEL INDICATORS AND DISPLAYED MESSAGES

The controller status including Warning and Shutdown/ Critical alarms shall be indicated 

by a combination of LCD and messages on the LCD display.

CONDITION LCD
DISPLAY 

MESSAGE
WARNING SHUTDOWN

ZNB 9055/2025/H- Ngwelezane Hospital: Replacement of Generator No.2

Page 153 of 171



KZN Department of Health

Tender Document 

Version 5 - March 2023

NO FUEL AT 10%

OF CAPACITY
X X X

LOW BULK TANK X X

LOW WATER X X

START FAILS

AFTER 3

CRANKS AT 10

SECOND 

INTERVALS.

X X X

EMERGENCY 

STOP
X X X

SHUTDOWN /

CRITICAL
X X X

MAINS PHASE

ROTATION 

FAULT

X X

HIGH MAINS

VOLTS
X X

LOW MAINS

VOLTS
X X

MAINS ON                           X X

MAINS ON LOAD X X

ALTERNATOR 

ON
X X

ALTERNATOR 

ON LOAD
X X

HIGH 

ALTERNATOR 

VOLTS

X X

LOW 

ALTERNATOR 

VOLTS

X X

BATTERY VOLTS

FAULT
X X

ALTERNATOR 

CHARGE FAULT   
X X

AUTO X

TEST X

MANUAL X

MANUAL START X

MANUAL STOP X

MANUAL OR

TEST (NOT IN

AUTO)

X

MAIN FAILURE

DELAY
10

START-UP TIME 5

ALTERNATOR 

PHASE 
X X

TIME DELAYS IN SECONDS
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MAINS RETURN

DELAY
60

COOL DOWN

DELAY BEFORE

SHUT DOWN.

120

OFF/RESET

AUTO

MANUAL

TEST

FRONT PANEL SWITCHES

As per the Deep Sea 7320 controller

PLANT OPERATION

The mode selector touch pad functions shall be as follows 

Control system off and alarm condition reset.

Automatic starting and stopping of the set dependant on the mains 

supply.

Starting and stopping activated manually.  In this mode the load will not 

be transferred in the event of a mains failure.

The set will start automatically in this position.  The load will be taken by 

the alternator in the event of a mains failure and will run off load.

LOGGING OF EVENTS

As per Deep Sea DSE 7320 controller

USER PROGRAMMABLE

As per Deep Sea DSE 7320 controller

12. ELECTRICAL

Cables between the generator set and control panel shall be supplied and installed in 

accordance with the requirements of the S.A.N.S. Wiring Code (S.A.N.S. 10142 – 1: 2017 

as amended).

12.2. Terminations

The cables are to be made off with suitable cable glands as C.C.G, Pratley or other 

approved.  The cable glands at the control panel shall be secured to the gland plate in the 

base section of the panel and at the generator end to the terminal box.

The cable conductors shall be terminated with suitably rated pressure crimped cable lugs.

12.3. Earthing

The neutral point of the generator shall be solidly connected, by means of an appropriate 

size of insulated earth conductor, to the earth bar in the alternator and in the panel.  All 

plant, ancillary equipment and steel work in the stand-by plant room shall be suitably 

bonded together with an appropriate size of bare copper tape which shall also be 

connected to the earthbar.

An Earth Mat should be installed (if not already in place) of sufficiently low impedance to 

match the generator rating.

12.4. Phase Rotation

The Contractor shall ensure that the mains and generator phase rotations are identical.  

The existing phase rotation shall be determined prior to the changeover shutdown to 

ensure that the new set is connected with the same phase rotation.

13. PAINTING
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The engine and generator shall be painted uniformly with best quality enamel paint in a 

colour approved by the Department.

The control panel shall be painted with best quality powder coated signal red paint.

14. TESTING

14.1. Testing At Contractor's Premises

An acceptance test shall be carried out at the Contractor's works to establish that the 

diesel generating plant and its an­cillary equipment meets with the requirements of the 

specification.  The Contractor shall give the consultant at least seven days notice prior to 

testing the plant.  In the event of the plant failing the test and having to be re-tested, at 

some future date, all expenses (including travelling) incurred by the consultant in attending 

the second test will be to the Contractor's account. All fuel used for the test will be for the 

tenderers account.

a) Simulate a mains failure to automatically start the plant from cold to test its ability to 

attain full rated speed and voltage and assume the full load in the specified time of ten 

seconds.

b) Test run the plant at full load for a period of one hour.

c) Immediately after the above specified run, without stopping the plant, run it for a further 

hour at 110 % load.

d) Test the plant with regards to voltage dip, voltage and frequency recovery, with a 

sudden applic­at­ion of various loads.

e) Test the plant for its ability to assume full rated load immediately on failure of the 

normal supply.

f) Test and demonstrate (by simulation only where actual Conditions could damage the 

plant and its ancillary equipment) the correct operation of the engine safety controls and 

alarms together with other alarms as specified.

g) Any other tests the client may consider necessary to establish that the diesel generator 

and its ancillary equipment as a whole is functioning correctly and in accordance with the 

specification.

NB: The Contractor shall provide necessary instruments and equipment for carrying out 

the tests. The test equipment shall be capable of producing 100 % load for one hour and 

110 % load for a further hour continuously without interruption.  The test load shall be 

adjustable and balanced over three phases.

The instrumentation shall be capable of recording and producing printed data pertaining to 

transient voltage dips, recovery time, applied load, etc, as specified in Clause 9.5.

14.2. Tests On Site

On completion of the installation of the plant, the following test shall be carried out.

a) Automatic starting and stopping with load change over.  The load in this instance will be 

provided by the client.

b) Test by simulation only of the operation of the engine protection and alarm devices.

c) Any other tests which the consultant may require on site.

15. NOTICES & LABELS

15.1. Warning Notice
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The Contractor shall provide and install in a conspicuous position in the plant room a 

clearly legible and indelible notice 450 x 450mm made from non-deteriorating material, 

preferably plastic with red letters on a white background worded to read as follows:

DANGER

THIS ENGINE WILL START WITHOUT NOTICE.  TURN THE CONTROLLER OFF AND 

PRESS THE EMERGENCY STOP BUTTON IN BEFORE WORKING ON THE PLANT.

15.2. All labels shall be RED engraved letters on WHITE Ivorene glued with super 

glue or pop riveted to cover plates where applicable. Letter size shall be a minimum 

of 3mm. 

16. OPERATING AND MAINTENANCE MANUALS, ETC.

The Contractor shall supply three complete comprehensive sets of operating and 

maintenance manuals, complete with schematic control diagrams and complete spare 

parts list for both engine and generator.

The above manuals are to be handed to the authorized representative on completion of 

the installation.

In addition a complete schematic diagram of the power and control circuitry is to be 

mounted in a glass fronted wooden or non-ferrous metal frame and fixed to the LV panel.

The Contractor is to provide a schedule containing particulars and part numbers of all 

major components e.g. relays, timers etc. of the control circuitry to facilitate the ordering of 

spares.

NOTE: Under no circumstances will Practical Completion be taken of the plant and 

equipment unless these requirements have been completed. 

17. DRAWINGS

Within one month of the receipt of order the successful Tenderer shall submit prints of 

each of the following drawings for approval:-

a) General arrangement of the stand-by plant LV front panel.

b) Schematic of the complete electrical systems, including starter motor, battery and 

automatic battery charger.

c) Dimensioned layout of all plant in the container compartment.

18. SPARE PARTS

Tenderers must provide an assurance with their Tender that spare parts for the plant 

offered by them as a whole are readily available within the Republic of South Africa and to 

state where these spare parts are available.

19. GUARANTEE AND MAINTENANCE

19.1. General

The Contractor shall guarantee and maintain the Contract Works for a period of twelve 

months (12) after Works Completion of the plant. During the maintenance period the 

Contract Works shall be maintained as specified in Clause 21 by the Contractor and any 

defective material, equipment or workmanship (excepting proven, willful or accidental 

damage, or fair wear and tear) shall be made good with all possible speed at the 

Contractor's expense and to the satisfaction of the client.
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19.2. Making Good

When called upon by the client the Contractor shall make good on site and shall bear all 

expense incidental thereto including making good of work by others, arising out of removal 

or reinstallation of equipment.  All work arising from the implementation of the guarantee 

or maintenance of equipment shall be carried out at times which will not result in any 

undue inconvenience to users of the equipment or occupants of premises.

If any defects are not remedied within a reasonable time the client may proceed to do the 

work at the Contractor's risk and expense, but without prejudice to any other rights which 

the client may have against the Contractor.

19.3. Latent Defects and Failure to Comply with Specification

The client reserves the right to demand the replacement or making good by the Contractor 

19.4. Qualification by Tenderer

Should any specified materials or equipment in the Tenderer's opinion be of inferior 

quality, or be unsuitably employed, rated or loaded, the Tenderer shall prior to the 

submission of his tender advise the consultant accordingly.  His failure to do so shall 

mean that he guarantees the work including all materials or equipment as specified.

20. MAINTENANCE 

At six monthly intervals (2) during the guarantee period of twelve months, starting from the 

date of Works Completion, the Contractor shall adjust and maintain the standby plant and 

its ancillary equipment in proper working order.  As a minimum requirement the Contractor 

shall:

a) Check and top-up if necessary, the fluid levels in the radiator, engine sump, fuel oil tank 

and batteries.

b) Test run the standby plant and ancillary equip­ment for a period of 15 minutes.

c) Wipe down the standby plant and its ancillary equip­ment and report on any evidence of 

any fluid leaks or other defects.

d) Fill in the standby plant logbook.

The cost of such inspections, maintenance, adjustments, repairs, etc., shall be included in 

the tender price, but the cost of renewing any part which may become worn through fair 

wear and tear, or damaged beyond the control of the Contractor (provided this is not due 

to unsuitable design) shall be excluded.

If during the guarantee and maintenance period the standby plant is not in working order 

for any reason for which the Contractor can be held responsible, then the Contractor will 

be notified and immediate steps shall be taken by him to remedy the defects.  Should the 

standby plant defects be so frequent as to become objectionable or should the equipment 

other­wise prove unsatisfactory during the guarantee period of twelve months, the 

Contractor shall, if called upon by the client, at his own expense replace the whole or such 

parts thereof as the client may deem necessary with equipment to be specified by the 

client.  Approval - tacit or otherwise - of the equipment installed shall be considered as 

provisional only and shall not invalidate the client’s right as indicated above.

ANNEXURE B - SCHEDULE OF EQUIPMENT

The Schedule of equipment offered shall be fully completed by the Tenderer.  
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c)

i) Rated output at sea level: Prime Power: ………………………kVA / kW.

Standby Power.…..………………….kVA / kW.

             

Prime Power …………………………kVA / kW.

     Standby Power..…………………….kVA / kW.

              

Minimum 
o 

C………………

……….

Maximum 
o 

C………………

………

     

h) Piston speed ………………………………………………………………m/minute

        

INDOOR STANDBY GENERATOR SET- 800kVA

GENERAL

Tenderers must complete the following schedule of information and are to submit 

with their Tender comprehensive literature on the equipment offered including 

countries of origin.

FAILURE TO COMPLETE AND SIGN THIS SCHEDULE IN ITS ENTIRITY SHALL LEAD 

TO DISQUALIFICATION OF THE BID.

DIESEL ENGINE

a) Make and Model  .........……………………………………………………………….

b) Type (two or four stroke)………………………………………………………………

ii) Rated output at ……..….metres above sea level (Altitude of hospital/Institution)

Performance Parameters

iii) Ambient air temperatures at ……..….metres above 

sea level (Altitude of institution/hospital)         

d) Governed speed ………………………………………………………….RPM

e) Number of cylinder ………………………………………………………………

f) Diameter of cylinders ……………………………………………………..mm

g) Stroke of piston ……………………………………………………………mm

i) Type of air cleaner ………………………………………………………….

j) Type of lubricating oil filter …………………………………………………

k) Make and type of injection system ……………………………………….

l) Type and number of fuel filters …………………………………………..

m) Manufacture and type of turbo-charger ……………………………………………
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q) 100% Rated full load may be applied seconds after initiation of starting sequence 

r) Specific fuel consumption at full load. Litres/ HR (submit curves) …………………..

i)                 Continuous rating……………kVA…………….Amps……….

No load ………….............Volts

n) Manufacturer and type of governor ……………………………………………….

o) Max cyclic variations …………………………………………………..

p) Speed variation for sudden release or application of load:i) Temporary ………………

ii) Permanent …………..…

…………………….…………

s) Air quantity required for engine cooling ………………………………………cu.m/min.

t) Cross sectional area of radiator air discharge outlet required ………………………..

STARTING BATTERY

a)     Manufacturer………………………………………………………………………

b)     Type .............................……………………………………………………………..

c)     Capacity...............................…………………………………………………………

d)     Voltage…………………………………………………………………………….

ALTERNATOR

a)     Make .......................……………………………………………………………….

b)     Type .............……………………………………………………………………….

c)     Type of bearings  …………………………………………………………………..

d)     Method of lubrication ......……………………………………..…………………..

e)     Rated load at 0.8 power factor at 400 / 230 volt 50Hz 3 Phase

f)       Efficiency of alternator at full load ………………………………………………..

g)     Output voltage within governed speed range at: i)

                                                                                                     50%load …………...........Volts

100% load …………….....Volts

    110% load ……..............Volts

h)     Method of voltage regulation ........................…………………………………………..

CONTROL CUBICLE

a)     Manufacturer ……………… ….......................................................

b)     Dimensions of control cubicle: Length………………...............mm

Width …………………….........mm

Height ..…………………..........mm

c)     Type of control equipment .....................…………………………………………..

d)     Type, make and rating of 4 pole by pass switch ............…………………………
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e)     Type, make and rating of 4 pole motorised change-over switch       …………..

f)       Rupturing capacity at rated voltage of main circuit ….………………...........K.A.

g)     Method of tripping employed in main circuit breake………………………….............

h)     Range of load setting of main circuit breaker …………………………......................

i)       Electrical and mechanical interlock provided: YES…… NO…… TYPE …..............

VOLTMETER

a)     Make and type ………………………………………….............................

b)     Dial dimensions……………………………….……………........................

c)     B.S.S. accuracy……………………………………….…...........................

MAXIMUM DEMAND AMMETERS

a)     Make and type …………………………………………………………............................

b)     Dial dimensions…………………………………………………………...........................

c)     Time lag …………………………………………………………………..........................

d)     B.S.S. accuracy…………………………………………………..........................

FREQUENCY METER

a)     Make and type ………………………………………………………...........................

b)     Dial dimensions………………………………………………………..........................

c)     B.S.S. accuracy………………………………………………………..........................

SELF BUNDED FUEL TANKS

a)     Base tank size ……………………………………………………………………………….

b)     Bulk tank size  . …………………………………………………………………………….

b)     Exhaust material, silencer and outlet pipe…………………………………..

MASS OF PLANT ………………………………………………........................kg

OVERALL DIMENSIONS OF PLANT

c)     Bulk tank manufacturer and model number ……………………………………………...

EXHAUST 

a)     Exhaust material…………………………………………………………………
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a)     Length.......……………………………………………………………………………….

b)     Height.…………………………………………………………………………………….

TYPE AND RATING OF EQUIPMENT TO BE USED FOR LOAD TESTS

......................................................................………………………………………………………

c)     Width.…………………………………………………………………………………….…

COMPANY STAMP

IS THE TENDER 100% TO SPECIFICATION ….....YES / NO……

If the answer is NO, provide reasons for the deviation from the specification.

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

DATE........……………….....  SIGNATURE OF TENDERER...……………………………………......

COMPANY NAME AND ADDRESS OF BULK TANK INSTALLATION 

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

IS THE TENDERER A DIESEL GENERATOR SET …….YES / NO…….
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1. PREAMBLE

This agreement is made and entered into by and between

 

 

of the first part and

 

 

 

of the second part and

 

 

 

of the third part.

(allow for additional parties as necessary).

Whereas the foregoing parties have resolved to form a Joint Venture under the title of

 Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal. The documents can be accessed on 16th of March 2026

 Document can be dowloaded on the KZNHEALTH Website (www.kznhealth.gov.za) or ETenders Portal at NO costs

 

for the exclusive purposes of securing and/or executing the Contract to be awarded by

for (brief description of Contract)

Tel Number:     033 940 2520

Now it is hereby agreed as follows :

2. DEFINITIONS AND INTERPRETATION

2.1 Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise

requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital

initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of 

agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and 

any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing

and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the

Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is 

awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the 

work of the Joint Venture in securing and executing the Contract and in meeting the provisions

for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

Joint Venture Agreement
(March 2004)

(First Edition of CIDB document 1017)

(name of Employer)

to the KZN Department of Health in respect of the following project:

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP ELECTRICAL POWER DIESEL GENERATOR NO.2
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all 

resources provided and contributions made by a Member towards the execution by the Joint

Venture of the Contract bears to the total of such values by all Members and, unless otherwise

indicated in the Agreement, represents the extent to which the Member participates in the fortunes 

of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating

to the Members and the obligations, duties, rights, risks and benefits arising from their participation

in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific

purposes of the Agreement.

 

2.2 Interpretation

Unless inconsistent with the context, an expression in the Agreement which denotes:

• any gender shall include the other genders

• a natural person shall include a juristic person and vice versa

• the singular shall include the plural and vice versa

2.3 Headings

The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they

contain be taken into account in the interpretation of any clause.

2.4 Law

The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa

 and the English language versions shall prevail.

2.5 Language

English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

2.6 Conflict between Agreement and Contract

Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be

amended to the approval of the Management Committee so as to eliminate the conflict.

3. JOINT VENTURE GENERAL

3.1 Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with

the exclusive purposes of securing and executing the Contract for the benefit of the Members.

3.2 Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

3.3 Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall 

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall

ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

3.4 Participation of Members

3.5 Management

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint 

Venture will be in breach of contract with the Employer and their contract could be cancelled.

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the 

date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and

fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other

resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in

the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the

Members Interests.

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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3.6 Confidentiality

3.7 Assignment

3.8 Subcontracting

3.9 Variations to Agreement

3.10 Liability

4. MANAGEMENT OF JOINT VENTURE

4.1 General

4.2 Management Committee

4.2.1 Composition

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be 

disclosed to any third party without the prior written approval of the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the 

other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the 

Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written 

approval of the Management Committee and the Employer.

No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior 

written consent of the Management Committee.

No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the 

prior written consent of the Management Committee.

No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the 

Members and reduced to writing.

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the 

performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture 

by the Employer or third parties.

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms 

of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint 

Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted exclusively 

by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to 

appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may 

consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed 

by its chairman.

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member 

and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so, 

appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the 

Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the 

absent Representative.
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4.2.2 Meetings

4.2.3 Decisions

4.2.4 Powers and duties

4.2.4.1

4.2.4.2 Managing the day to day affairs of the Joint Venture.

4.2.4.3

4.2.4.4

4.2.4.5

4.2.4.6

4.2.4.7 Controlling and approving the appointment of all subcontractors.

4.2.4.8

5 RESOURCES OF JOINT VENTURE

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s Interest. If 

two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of 

such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by 

unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management 

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine, 

provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after 

he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the 

Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings, 

but such persons shall not have voting rights.

Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is 

required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved 

in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable 

Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the 

decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the 

chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of 

Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which 

shall be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. 

Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the 

chairman not later than three working days after receipt of the minutes by the Representative.

The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved 

and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records 

relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for 

approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any 

resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint 

Venture by the Members.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the 

performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which 

the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided 

directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management 

Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set 

out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the 

Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.
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5.1 Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer’s name and address.

2. A brief description of the Contract and the Deliverables.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

5.2 Schedule ‘B’ (Financial)

5.3 Schedule ‘C’ (Contributions by Members)

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint

Venture.

6. Joint Venture Disclosure form required for the Contract.

6. BREACH OF AGREEMENT

7. INSOLVENCY OF MEMBER

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or 

guaranteed by the individual Members from time to time.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint 

Venture.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and 

arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does 

not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to 

do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate 

the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any 

moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of 

the Agreement being terminated as a result of breach of the Agreement by the said Member.

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any 

compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached 

the Agreement.

5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the 

Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.

8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards 

the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such 

contributions, which may include, inter alia, the following :

2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
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8. DISPUTES

8.1 Settlement

8.2 Mediation

8.3 Arbitration

9. DOMICILIUM

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to 

a resolution of the dispute between the Members.

Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by 

agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days 

after the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all 

Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in 

accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the 

Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, 

be made an order of any court of competent jurisdiction.

Thus done and signed at ______________________________ this _____ day of ____________________20___

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise 

all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a 

dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a 

single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this 

purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the 

Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation, 

clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by 

such agreement.

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in 

Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on 

receipt of written notice of the change by all other Members.

Member No. 1

The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to, 

the Agreement.

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

Member No. 2

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]
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by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

[Allow for additional parties as necessary].

Member No. 3

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

As witnesses 1. ___________________________                  As witnesses 2. ___________________________
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Project Code:

Agent Name:  

Region:

Tel Number:     033 940 2520District:

Ward no.:      

ZNB 9055/2025-H

Annexure 4

Occupational Health and Safety Specification

(OHSE SPEC)

Project Name: 
NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY 

BACK-UP ELECTRICAL POWER DIESEL GENERATOR NO.2

Ms. S. Ngcobo (Head Office)

Head Office

Head Office

0

Please do a print preview 
before printing.
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DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Thus done and signed at  on 

Name of signatory Capacity of signatory

NGWELEZANE HOSPITAL

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of the

Works to be executed on the Site

[Date]

WAIVER OF CONTRACTOR'S LIEN

 

Head of Department: Health (KZN Department of Health: Province of KwaZulu-Natal)

GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010

NGWELEZANE HOSPITAL :REPLACEMENT OF THE STANDBY BACK-UP 

ELECTRICAL POWER DIESEL GENERATOR NO.2
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