

		TO #1 – Feasibility detailed engineering design	May 2024	Feb 2025
		TO #2 – Procurement Support.	May 2025	Sept 2025
		TO #3 – Level 4 Construction Monitoring and Close out.	Sept 2025	August 2027
11.2(3)	The completion date for the whole of the services is	Thirty Seven (37) months after the start date		
31.1	The <i>Consultant</i> is to submit a first programme for acceptance within 2 weeks	Two (2) weeks from the start date of contract for overall duration of services and the start of each task order		
32.2	The <i>Consultant</i> submits revised programmes at intervals no longer than	Four (4) week intervals		
4	Quality			
40.2	The quality policy statement and quality plan are provided within	As defined in the Scope.		
41.1	The defects date is	26 Weeks after Completion of a Task for the services associated with such Task unless otherwise stipulated in a task order		
5	Payment			
50.1	The assessment interval is on the	Twentieth (20th) day of each successive month and the invoice date is Twenty-fifth (25th) day of each successive month.		
50.3	The <i>expenses</i> stated by the <i>Employer</i> are	Item	Amount	
		Economy air fares	Expenses/claims/costs pertaining to these items must be specifically and individually approved (in writing) by the <i>Employer</i> before the <i>Consultant</i> incurs any corresponding expense. Expenses will only be paid on a proven cost basis (specifically the	
		Car hire not exceeding group B		
		Accommodation – Protea Group or Town Lodge Group or 3 Star equivalent		