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RAND WATER

BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

PACKAGEG6: SUB-PACKAGE 09

SECTION A: BID

PART T1: BIDDING PROCEDURES

T1.1. BID NOTICE AND INVITATION TO BID

[ bid documentation.

Rand Water invites bids for the Turnkey tender the construction of various palmiet
system infrastructure projects in various areas package 06: sub-package 09

The technical requirements for the works are fully stated in the employers’ requirement

Minimum Contractor
CIDB Grading Required

Grade 9CE

Contractors shall have a Contractor grading equal to or higher than
a contract grading designated above.

Contracting Strategy

EPC / Turnkey

Classification

Complex work

Procurement
Procedure

Rand Water uses a single volume approach.

Awarding Strategy

The maximum number of suppliers to be awarded this bid is 1. Rand
Water reserves the right to award to more than one supplier.

Where the award is made to more than one supplier, Rand Water shall
negotiate with the highest ranking pre-determined number of suppliers
in order to normalise the prices, prior to award.

Access to the Bid

Documents

The bid documents are downloadable on the National Treasury e-
Tender Publication portal which can be accessed through the following
link: http://www.etenders.treasury.gov.za.

No bid documents will be issued to Contractors at site meetings. Please
ensure that bid documents have been downloaded from the National
Treasury e-Tender Publication portal prior to the site meeting date.

Bids shall only be submitted on the bid documentation that is issued by
the Employer. This bid document (as issued through the National
Treasury e-Tender Publication portal) must be submitted in full together
with the returnable documents.

Bid Clarifications

Bidders can seek clarification by no later than fifteen (15) calendar days
before the bid closing date.

Rand Water will provide a final response on clarifications by no later
than ten (10) calendar days before the closing date.

Bid Addenda

Rand Water shall issue addenda, where applicable, by no later than ten
(10) calendar days before the closing date. Bid addenda will be
published on the e-Tender Publication Portal.
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BID NUMBER. RW10401015/22
TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM

RAND WATER INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGES: SUB-PACKAGE 09
Bids must be submitted before or on closing date and time at the
Bid Submission | following address:
Location Rand Water Head Office, 522 Impala Road, Glenvista, Main Reception
Area, Monday to Friday from 08:00am to 16:00pm
To be valid for 180 days after closing date
Bid Validity

Rand Water reserves the right to extend the validity period for a period
reasonable for business requirements.

Subcontracting

Bidders must utilise the National Treasury’s Central Supplier Database
(CSD) for identification of potential subcontractors from the pool of
EMEs or QSEs to advance designated groups.

The responsibility to subcontract with competent and capable sub-
contractors rests with the main contractor/ supplier.

As far as possible, the bidder must consider subcontractors from the
area/s where the project will be taking place.

Where CIDB related works are subcontracted, each Subcontractor must
also be registered with the appropriate CIDB grading in accordance with
the value of the work to be undertaken by that Subcontractor.

Rotation of Suppliers

In the spirit of providing equal opportunities to potential suppliers and in
view of not supporting monopolies, Rand Water shall apply rotation of
suppliers to ensure equitable share in Rand Water’'s awarded contracts.

Site Viewing Date/s,
Time and Venue

The timetable for sites views will be issued on or before the 311" January
2023.
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VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

T1.2. BID DATA

The conditions of this bid are the Standard Conditions of Tender as contained in the document
CIDB Standard for Uniformity in Engineering and Construction Works Contracts (August 2019)
Annexure C and may be obtained from the CIDB.

The Standard Conditions of Tender for Procurement make several references to the Bid Data
for details that apply specifically to this bid. The Bid Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of
Tender.

The contractor shall achieve in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through
Infrastructure Contracts (published in GN 43495 of 20 March 2020).

Each item of data given below is cross-referenced to the Clause in the CIDB Standard
Conditions of Tender to which it mainly applies.

CLAUSE
NUMBER |BID DATA
(CIDB)

c1.1 The Employer is Rand Water.

C.1.2 [ The bid documents issued by the Employer are detailed on the contents page of this bid
document.

C.1.4 | The Bid Employer’'s Representative/s is stated on the cover page of this bid document.

C.1.6.3 | The Employer shall evaluate this bid in accordance with the evaluation criteria stated in
this bid.

C21 Only those Bidders who are registered with the cidb, or are capable of being so prior to
the evaluation of submissions, in a contractor grading designation equal to or higher
than a contractor grading designation determined in accordance with the sum tendered,
or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations, for a 9CE class of construction work,
are eligible to have their tenders evaluated.

Joint ventures are eligible to submit bids provided that:

1. every member of the joint venture is registered with the cidb;

2. the lead partner has a contractor grading designation in the 9CE class of
construction work; or not lower than one level below the required grading
designation in the class of works construction works under considerations and
possess the required recognition status.

3. the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for
a or 9CE class of construction work or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations.

C27 The arrangement for a non-compulsory site meeting (where applicable) is as stated in
the Notice and Invitation to Bid.
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VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

Cc.2.8 The due date for seeking clarification is as stated in the Bid Notice and Invitation to Bid.

C.2.12 | In addition to the information appearing in C2.12 of the CIDB Standard Conditions of
Tender, the following statements shall apply:

e Calculations, drawings and all other pertinent technical information and
characteristics as well as modified or proposed Pricing Data must be submitted with
the alternative bid offer to enable the Employer to evaluate the efficacy of the
alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to
evaluate the acceptability of the pricing proposals.

e Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions.

¢ Pricing Data must reflect all assumptions in the development of the pricing proposal.

e The pricing of the alternative bid offer may not exceed the pricing of the main bid
offer.

Acceptance of an alternative bid offer will mean acceptance in principle of the offer. In
the event that the alternative bid offer is accepted, it will be a contractual obligation for
the Bidder to accept full responsibility and liability that the alternative bid offer complies
in all respects with the Employer’s standards and requirements.

C.2.13.5 | Bidders must submit one (1) copy of the bid document and returnable documents AND
C.2.13.7 | Compact disc (CD) or USB flash drive with pdf format of the bid document and returnable
documents.

The Employer’'s address for delivery of the bid offers is stated in the Bid Notice and
Invitation to Bid.

The bid submission must be sealed and endorsed with both the bid number and the
description of the bid, as it appears on the front cover of this bid.

C.2.13.9 | Telephonic, telegraphic, telex, facsimile or e-mailed bid offers will not be accepted.

C.2.15 | The closing time for submission of bid offers is as stated in the Bid Notice and Invitation
to Bid.

C.2.16 | The bid offer validity period is as stated in the Bid Notice and Invitation to Bid.

No bid substitutions will be allowed after the closing date and time.

C.2.23 | See 2.1 List of Returnable Documents for a comprehensive list of certificates and
additional documents required for submission with this bid.

C34 Rand Water will make available the names, prices and preference points for
submissions to interested parties who make request for such information, at least one
(1) week after the closing date. (CIDB Best Practice Guideline #A3 Evaluation tenders
offers, February 2008)
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VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

C.3.11 Rand Water’s evaluation process comprises of the following steps. Specific criteria to
be utilised for this bid are contained in T1.3 Evaluation Criteria

a) Pre-qualifiers
Refer to the criteria as stated in T1.3 of this bid document. All pre-qualifiers
must be met in order for the bid submission to be considered further.

b) Functionality evaluation
Refer to the criteria as stated in T1.3 of this bid document. A minimum score of
70 percent must be obtained for the bid submission to be considered further.

c) Price
i. Price Analysis

Rand Water uses a Financial Tolerance Range in order to assess how
reasonable the market response prices are. These ranges will assist with
eliminating bid prices that are deemed to be excessively high or low to
complete the works. The higher limit ensures that Rand Water does not pay
more that it believes the value of service or goods is worth, and the lower
limit ensures that Rand Water is not exposed to risk of work not being
completed or prices increasing subsequent to the award because the award
price was too low to complete said scope.

d) Preference Points
WHERE PROCUREMENT VALUE IS R0 < R50 000 000 (INCL. VAT):
P-P_
})SZSO *(1_ t mmj

The following table will be used to calculate the score out of 20 for BBBEE:

B-BBEE Status Level of Contributor Number of Points
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

WHERE PROCUREMENT RAND VALUE IS >= R50 000 000 (INCL. VAT):
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RAND WATER

BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM

INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

PACKAGEG6: SUB-PACKAGE 09

Ps =90 *(1_MJ
Pmin

The following table will be used to calculate the points out of 10 for BBBEE:

BBBEE STATUS (Pr = 10/20 maximum)

B-BBEE Status Level of Contributor Number of Points
1 10
2 9
3 6
4 5
5 4
6 3
7 2
8 1
Non-compliant contributor 0
Where:
Ps = Points scored for comparative price of bid or offer under consideration
Pt=  Comparative price of bid or offer under consideration

Pmin =Comparative price of lowest acceptable bid or offer.

Rand Water does not bind itself to accept the bid with the lowest price

Quantification of procurement contribution to B-BBEE

Points will be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

B-BBEE Status Level of Number of point Number of point
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0
Doc No. RwW SCM 00048 F Rev. No. 07 Page 8 of 114



VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

Bidders will not be disqualified from the bidding process for not submitting a
certificate substantiating the B-BBEE status level of contribution or is a non-
compliant contributor. Such a bidder will score zero (0) out of maximum of 10
for B-BBEE

SUMMARY

The total number of functionality/ quality (PF) shall be the sum total of the
product of quality criteria by weight allocated.

The total number of adjudication points (PT) shall equal the sum of the bid price
points (Ps) and the BBBEE status points (PP) i.e.
PT=Ps + PP

Rand Water does not bind itself to accept the bid with the highest number
of adjudication points.

The number of paper copies of the signed contract to be provided by the Employer is
C.3.17 | 1 (one).

T1.3. EVALUATION CRITERIA

T1.3.1. PRE-QUALIFIERS
1.  Completed and Signed Form of Offer.
2. Letter of Good Standing from the Department of Labour or an Accredited Institution.
3. The use of correction fluid or any other similar substance to make corrections is not permitted.

4. Bidder must subcontract a minimum of 30% of the value of the contract to a QSE/s or
EME that is @ minimum 51% black owned.
The following evidence must be submitted:

a. Subcontracting agreement stipulating the percentage to be subcontracted

b. CSD report/s for Subcontractor/s

c. CIDB Registration for Subcontractor/s, where CIDB related works are
subcontracted Where CIDB related works are subcontracted, each
Subcontractor must also be registered with the appropriate CIDB grading in
accordance with the value of the work to be undertaken by that Subcontractor.
Where the CIDB requirement for subcontracted work is not met, this pre-
qualifier has not been met.

d. Proof of B-BBEE status for Subcontractor/s

5. Bidders must be registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the CIDB grading of this bid; in accordance with the
CIDB prescripts.

Doc No. RwW SCM 00048 F Rev. No. 07 Page 9 of 114



VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

6. Fully completed Local Content Declaration SBD 6.2 and Annexure C Forms for each of the
designated sectors as provided and minimum stipulated thresholds for this bid, as outlined in
Schedule T2.2.1.

7. Submission of Socio-Economic Development (SED) proposal in accordance with Rand Water’'s
requirements and targets in T2.2.9 and the signing of the SED schedule in its entirety.

8. The bidding entity must have the ability to execute all required Engineering Consulting
services in accordance with the Engineering Act of SA, Engineering Profession Act 46 of
2000. Proof of employment or signed contract agreement with the relevant Engineering
Consultant or Consulting company must be submitted with the tender.

9. In the case of a Joint Venture, Consortium or a similar entity, a signed agreement or letter
of intent between members/partners must be submitted together with the bid. It is a condition
of this bid that Joint Ventures, Consortium or similar entities must, upon award, incorporate
its entities within a prescribed time period (per the conditions precedents contained in the
bid document).

T1.3.2. FUNCTIONALITY EVALUATION

Bid submissions will be evaluated on the criteria outlined in items (A-J) below. Each Item (A to
J) has an assigned “Weight” and “Rating” scale. During the evaluation process, Bidders shall be
assigned a “Rating” for each item in A to J.

The maximum “Score” that a Bidder can achieve will be equal to the “Weight” for a particular
item. The Total Scores of each functionality criterion will be multiplied by its weight and then the
total score summed up to a total score out of 100.

A detailed description of the “Rating” scales and associated adjudication documentation are as
follows:

Doc No. RwW SCM 00048 F Rev. No. 07 Page 10 of 114



\Y4

RAND WATER

REQUEST FOR BID
ENGINEERING PROCUREMENT AND
CONSTRUCTION / TURNKEY

Form No: RW SCM 00048 F
Revision No: 07

Effective Date:

Table T1.1: Functional Evaluation Requirements

CRITERION

RETURNABLE
SCHEDULE
REFERENCE

WEIGHT

RATING SCALE

GOOD (100%)

MODERATE (66.7%)

WEAK (33.33%)

NONE (0%)

A. RECORD OF
PREVIOUS

EXPERIENCE: (15)

Experience must be relevant to the current scope/ work (with contactable client ref.) This is based on contractor history and managing projects of a similar
nature and size to this bid. The reference must be written confirmation from clients and may include a completion certificate.

Minimum of three project | Minimum of two project completion | Minimum of one project | No submission or
completion  certificates  and/or | certificates and/or referee letter | completion certificates and/or | submission that
A.1 Designs 5 referee  letter which include | which include experience on | referee letter which include | does not at least
T2.2.10 experience on designs  of | designs of multidisciplinary | experience on designs  of | meet weak
multidisciplinary projects projects multidisciplinary projects requirements.
Minimum  of  three  project | Minimum of two project completion | Minimum of  one project | No submission or
. completion  certificates  and/or | certificates and/or referee letter of | completion  certificate  and/or | submission that
A.2 Construction / 10 referee letter of projects of a similar | projects of a similar nature and | referee letter of projects of a | does not at least
Installation T2.2.10 nature and size to this bid. size to this bid. similar nature and size to this bid. | meet weak

requirements.

CAPACITY
(25)

B. HUMAN RESOURCE

Adjudicated based on Human Resource Capacity Schedule (including company's Project Team vs. Company Organogram; Project Team Member List
including CV's, resource allocation). The purpose is to establish an overall picture of the company's human resource capacity and ability to undertake the
work. Proof of employment such as valid three months bank statement / Payslips and signed contract for each and every key resource/personnel must be
submitted over and above the requirements below (B.1. and B.11).(The three months refers to three months preceding Bid closing date, which means the
resource must have been employed by the company/JV/consortium for a minimum of three months at Bid submission date). The resource must be South
African or must be in possession of a SAQA accredited qualification equivalent to the required qualification with associated proof and must be in possession
of a valid working permit.

B.Sc., B.Eng. Or  B.Tech.
Certificate in built environment and

B.Sc., B.Eng. Or B.Tech.
Certificate in built environment and

B.Sc., B.Eng. Or B.Tech.
Certificate in built environment and

No submission or

Candidate PrCM

a Candidate PrCM

SACPCMP as a Candidate PrCM

10 years project and construction | 9 years project and construction | 8 years project and construction | submission that
B.1. Construction Manager T2.2.11 3 management work experience with | management work experience | management work experience | does not at least
SACPCMP professional | with  SACPCMP  professional | with SACPCMP  professional | meet weak
registration as Pr.CM or Pr. CPM registration as Pr.CM or Pr. CPM registration as Pr.CM or Pr. CPM requirements.
National Diploma in built | National Diploma in built | National Diploma in built | No submission or
environment certificate with a | environment certificate with a | environment certificate with a | submission that
B.2. Construction 3 minimum of 10 years construction | minimum of 9 years construction | minimum of 8 years construction | does not at least
S;u;ervisor supervision experience and | supervision experience and | supervision experience and | meet weak
T2.2.11 registered with SACPCMP as a | without registration SACPCMP as | without registration with | requirements.
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BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

RAND WATER PACKAGEG: SUB-PACKAGE 09
RATING SCALE
RETURNABLE | WEIGHT
CRITERION SCHEDULE
REFERENCE GOOD (100%) MODERATE (66.7%) WEAK (33.33%) NONE (0%)
SHE Diploma or SAMTRAC or | SHE Diploma or relevant technical | SHE Diploma or relevant technical | No submission or
equivalent qualification with 6 years | or SAMTRAC or equivalent with 4- | or SAMTRAC or equivalent with 1 | submission that
B.3. Construction Health 3 SHE Officer construction working | 5 years SHE Officer construction | - 3 years SHE Officer construction | does not at least
o " experience and registered with | working experience and registered | working experience and registered | meet weak
and Safety Officer T2.2.11 SACPCMP as CHSO / CHSM. with SACPCMP as CHSO / | with SACPCMP as CHSO / | requirements.
CHSM. CHSM.
National Diploma / Certificate in | National Diploma / Certificate in | National Diploma / Certificate in | No submission or
Engineering and built environment | Engineering and built environment | Engineering and built environment | submission that
B.4. Quality Officer T2.2.11 3 with 5 years quality management | with 4 years quality management | with 3 years quality management | does not at least
o experience on Construction | experience on Construction | experience on Construction | meet weak
projects and accreditation | projects and accreditation | projects and accreditation | requirements.
certificates i.e. SAIW / NACE certificates i.e. SAIW / NACE certificates i.e. SAIW / NACE
National Diploma in Environmental | National Diploma in Environmental | National Diploma in Environmental | No submission or
Sciences or BSc in Environmental | Sciences or BSc in Environmental | Sciences or BSc in Environmental | submission that
B.5. Environmental 2 Management or equivalent, with 5 | Management or equivalent, with 4 | Management or equivalent, with 3 | does not at least
O.ffi-cer years appropriate Environmental | years appropriate Environmental | years appropriate Environmental | meet weak
T2.2.11 Control Officer experience and in- | Control Officer experience and in- | Control Officer experience and in- | requirements.
field experience with monitoring of | field experience with monitoring of | field experience with monitoring of
Construction types of projects Construction types of projects Construction types of projects
B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | No submission or
Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | submission that
B.6. Civil Engineer/ T2.2.11 Eng and 10 years water | Engand9yearswaterengineering | Eng and 8 years water | does not at least
T(lec-hnologist (Water) 3 engineering experience in | experience in particular big | engineering experience in | meet weak
particular big diameter pipelines diameter pipelines particular big diameter pipelines requirements.
B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | No submission or
. . Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | submission that
B.7. Civil E.nglneerl T2.2.11 2 Eng and 10 years road engineering | Eng and 9 years road engineering | Eng and 8 years road engineering | does not at least
Technologist (Transport) experience experience experience meet weak
requirements.
B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | No submission or
Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | submission that
B.8. Electrical T2.2.11 2 Eng and 10 years’ experience in | Eng and 9 years’ experience in | Eng and 8 years’ experience in | does not at least
Engineer/Technologist heavy current application in water | heavy current application in water | heavy current application in water | meet weak

related utility

utility

utility

requirements.
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BID NUMBER. RW10401015/22
TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

RAND WATER PACKAGEG: SUB-PACKAGE 09
RATING SCALE
RETURNABLE WEIGHT
CRITERION SCHEDULE
REFERENCE GOOD (100%) MODERATE (66.7%) WEAK (33.33%) NONE (0%)
B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | No submission or
B.9. Electrical Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | submission that
Engineer/Technologist T2.2.11 1 Eng and 10 years’ experience in | Eng and 9 years’ experience in | Eng and 8 years’ experience in | does not at least
(c&l) light current application in water | light current application in water | light current application in water | meet weak
related utility utility utility requirements.
B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | B.Sc. or B.Eng. or B.Tech. | No submission or
Certificate, Pr. Eng or Pr. Tech. | Certificate, Pr. Eng or Pr. Tech. | Certifcate, Pr. Eng or Pr. Tech. | submission that
B.10. Mechanical Eng and 10 years’ experience in big | Eng and 9 years’ experience in big | Eng and 8 years’ experience in big | does not at least
Engineer/Technologist T2.2.11 3 diameter pipelines, valves, pumps | diameter pipelines valves and | diameter pipelines valves and | meet weak
and other related mechanical | related mechanical equipment. related mechanical equipment. requirements.
equipment.
C. PLANT AND Adjudicated based on Equipment Resource Capacity (i.e. office space and requisite tools, vehicles and working tools). The purpose is to establish an overall
picture of the company's equipment resource capacity and ability to undertake the work. Rand Water will confirm the information submitted when conducting
EQUIPMENT due diligence.
RESOURCE
CAPACITY (10)

Proof of ownership or lease of

Proof of ownership or lease of

Proof of ownership or lease of

No submission or

office space office space office space submission that
does not at least
Proof of ownership of design | Proof of lease of design related | Proof of lease of design related | meet weak

related hardware (high spec | hardware (high spec computer, | hardware (high spec computer, | requirements.
computer, plotters, printers, etc) plotters, printers, etc) plotters, printers, etc)
R T2.2.12 2 Proof of possession of either | Proof of possession of either | No proof of possession of either
hardcopies or electronic copies of | hardcopies or electronic copies of | hardcopies or electronic copies of
the relevant Design Codes, | the relevant Design Codes, | the relevant Design Codes,
relevant licensed software e.g. | relevant licensed software e.g. | relevant licensed software e.g.
AUTOCAD, Prokon, or equivalent. | AUTOCAD, Prokon, or equivalent. | AUTOCAD, Prokon, or equivalent.
and associated hardware capable | and associated hardware capable | and associated hardware capable
of running software for 3D designs. | of running software for 3D designs. | of running software for 3D designs
No submission or
Proof of ownership of plant and | Proof of lease of plant and | Proof of letter of intent to lease | submission that
C.2 Construction Phase T2.2.12 8 equipment relevant to this bid equipment relevant to this bid plant and equipment relevant to | does not at least
this bid meet weak

requirements.
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BID NUMBER. RW10401015/22
TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

RAND WATER PACKAGEG: SUB-PACKAGE 09
RATING SCALE
RETURNABLE | WEIGHT
CRITERION SCHEDULE
REFERENCE GOOD (100%) MODERATE (66.7%) WEAK (33.33%) NONE (0%)
D. PROJECT RISK As per risk register provided
MANAGEMENT (10)
Effectively address 100% of risks | Effectively address 100% of risks | Effectively address less than | No submission or
on the risks register including filling | on the risks register including filling | 100% of risks on the risks register | submission that
of all the response actions and | of all the response actions and | including filling of all the response | does not at least
D.1. Response to tender 12.2.16 10 response strategies for each and | response strategies for each and | actions and response strategies | meet weak
document risks register o every risk. Identification of | every risk. for each and every risk. requirements.
additional appropriate risks
including response actions and
strategies
Aligned with employer’s completion dates with the following specifications.
E. DETAILED
PROJECT
PROGRAMME (10)
Effective, sequential, and | Effective, sequential, and | Effective, sequential, and | No submission or
integrated level 3 MS project | integrated level 2 MS project | integrated level 1 MS project | submission that
schedule with durations (start and | schedule with durations (start and | schedule with durations (start and | does not at least
E.1. Programme Schedule | R1.17 10 finish dates), indication of critical | finish dates), indication of critical | finish dates), indication of critical | meet weak

path. Programme schedule to be
aligned to ECSA Stage 1 to Stage
6 or SACPCMP stages

path. Programme schedule to be
aligned to ECSA Stage 1 to Stage
6 or SACPCMP stages

path. Programme schedule to be
aligned to ECSA Stage 1 to Stage
6 or SACPCMP stages

requirements.

F. METHOD Specific method statement in accordance with the scope of work and aligned with Contractual requirements.
STATEMENT
(15)
R1.18 3 Comprehensive Design and | Details of Design and Engineering | Details of Design and Engineering | No submission or
Engineering Plan - logical | Plan - logical sequencing of | Plan - logical sequencing of | submission that
sequencing of appropriate designs | appropriate  designs activities | appropriate  designs activities | does not at least
F.1. Designs activities across 90% - 100% of | across 70% -89% of applicable | across less than 70% of applicable | meet weak

applicable engineering disciplines.

engineering disciplines.

engineering disciplines.

requirements.
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BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

RAND WATER PACKAGEG: SUB-PACKAGE 09
RATING SCALE
RETURNABLE WEIGHT
CRITERION SCHEDULE
REFERENCE GOOD (100%) MODERATE (66.7%) WEAK (33.33%) NONE (0%)
F.2 Equipment and R1.18 7 Comprehensive Plant, Labour, | Plant, Labour, equipment, and | Plant, Labour, equipment, and | No submission or
Construction equipment, and material | material management plan | material management plan | submission that
management plan including list of | including list of long lead items. | including list of long lead items. | does not at least
long lead items. | Construction and Equipment | Construction and Equipment | meet weak
Construction and Equipment | Activity plan including sequencing | Activity plan excluding sequencing | requirements.
Activity plan including sequencing | of activities to ensure plant is | of activies to ensure plant is
of activities to ensure plant is | always running always running
always running
F.3 Quality Control and R1.18 3 Detailed methodology on how | Basic methodology on how quality | Basic methodology on how quality | No submission or
Assurance quality control and assurance will | control and assurance will be | control and assurance will be | submission that
be managed plus sample of QCP managed with a sample of QCP managed without a sample of | does not at least
QCP meet weak
requirements.
R1.18 2 Detailed methodology on how | Detailed methodology on how No submission or

F.4. Safety Management

safety will be managed with a
sample of typical task-based risk
assessment

safety will be managed but without
a sample of typical task-based risk
assessment

Basic methodology on how safety
will be managed but without a
sample of typical task-based risk
assessment

submission that
does not at least
meet weak

requirements.

G. SHERQ
(5)

Adjudicated based on Contractors Health, Environment, Risks, Safety and Quality Policy, Plan and documentation submitted

ISO 9001, ISO 45001 and ISO | No ISO but have internal | No ISO but have internal | No submission or
14001 certificates management system for health | management system for health | submission that
G.1. SHEQ MANAGEMENT and safety, quality and | and safety, quality and | does not at least
SYSTEMS environmental, coupled with | environmental, without signed | meet weak
(5) R1.11 5 signed SHEQ Plan, signed SHE | SHEQ Plan, signed SHE Policy | requirements.
Policy and signed Quality Policy and signed Quality Policy
H. FINANCIAL Financial Health- If an entity will be funding itself, it is to submit valid three years financial statements. In the event that an entity having a funder, a valid
HEALTH stamped letter from the funder indicating that they will fully fund your contract is to be submitted.
(10) When the valid three years financial statements are submitted, H1 and H2 will be calculated for scoring. If a valid stamped letter from the funder
indicating that they will fully fund your contract is to be submitted the Bidder will obtain full score for H1 & H2.
Current assets / Current liabilities; | Current assets / Current liabilities; | Current assets / Current liabilities; '\ls%srl:wti)sns“iz?ﬁﬁa(t)r
Current assets - Inventory / Current | Current assets - Inventory / | Current assets - Inventory /
liabilities ratios both equal to 1 | Current liabilities ratios both are | Current liabilities ratios both are does not at least
H.1. Liquidity R1.8 2 meet weak

while  Cash generated from
operations / Debt ratio is greater
than 0.4501

equal to 1 while Cash generated
from operations / Debt ratio is
between 0.21 and 0.4501

less than 1 while Cash generated
from operations / Debt ratio is less
than 0.21

requirements.

Doc No. RW SCM 00048 F

Rev. No. 07

Page 15 of 114




4

BID NUMBER. RW10401015/22
TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

RAND WATER PACKAGESG: SUB-PACKAGE 09
RATING SCALE
CRITERION REEEIE'I;GEIE-E BuS I
REFERENCE GOOD (100%) MODERATE (66.7%) WEAK (33.33%) NONE (0%)
No submission or
Long-term debt / Equity of less than | Long-term debt / Equity between | Long-term debt / Equity of more submission that
H.2. Debt. gearing and 0,345; Long term debt/EBITDA of | 0,345 and 0,505; Long term | than 0,505; Long term does not at least
sél\-/enc » 9 9 R1.8 2 less than 1,95 and Total | debt/EBITDA between 1,95 and | debt/EBITDA of more than 3,95 meet weak
y Assets/Total liabilities of more than | 3,95 and Total Assets/Total | and Total Assets/Total liabilities of requirements.
1,5 liabilities between 1 and 1,5 less than 1
No submission or
Comprehensive Financial | Basic Financial Management | Basic Financial Management jg:?;%stlg?lzfstt
H.3. Financial Management Plan, including cash | Plan, including cash flows | Plan, including cash flows not
R1.8 6 : . L . ) . . . s meet weak
Management Plan flows incorporating all the activities | incorporating all the activities of | incorporating activities of the requirements
of the contract for its duration. the contract for its duration. contract for its duration. ’
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VJ ENGINEERING PROCUREMENT AND Revision No: 07
RAND WATER Effective Date:

CONSTRUCTION / TURNKEY

T1.3.3. PRICE

Rand Water uses a Financial Tolerance Range in order to assess how reasonable the market
response prices are. These ranges will assist with eliminating bid prices that are deemed to
be excessively high or low to complete the works. The higher limit ensures that Rand Water
does not pay more that it believes the value of service or goods is worth, and the lower limit
ensures that Rand Water is not exposed to risk of work not being completed or prices
increasing subsequent to the award because the award price was too low to complete said
scope.

The financial tolerance range for this bid is -25% to 25%.

T1.3.4. OBJECTIVE CRITERIA

Rotation of suppliers for bids will be done on the following conditions:

Aggregate value of R250 million (inclusive of all taxes) awarded.

Where an award to be made to the supplier results in the cumulative value exceeding the
rotation threshold for bids, that award can be made which will constitute the last award to the
supplier in the financial year.

c. Asits objective criteria, Rand Water shall therefore not award to a Bidder that scores the highest
points if such Bidder has already exceeded the rotation threshold for bids.

d. This bid document is one of approximately 48 IEP sub-packages/bids. Therefore, one Director
is limited to a maximum of one award of IEP sub-packages/bid/contract. This means, if an Entity
has a director/s awarded one IEP contract there will be no award of any other IEP contract to
the entity.

e. However, Rand Water reserves a right to award more than one bid to one entity or Director.

f.  No subcontracting of work to “own entities/subsidiaries”

In making the determination on the aggregate value of work awarded to a supplier, Rand Water
shall consider the supplier’s relations and as such, where Rand Water had awarded work to entities
and/or persons that are related and/or inter-related to the supplier, the value of such awards shall

be used as a measure of assessing the aggregate value of the work awarded to the supplier.

REQU EST FOR BID Form No: RW SCM 00048 F




VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

PART T2: RETURNABLE DOCUMENTS

T2.1. LIST OF RETURNABLE DOCUMENTS

T2.1.1 All documentation listed in table T2.1 below shall form part of the Contract. The
Bidder must utilise this list as a checklist prior to bid submission.

T2.1.2 Non-submission of any item listed only under the column “Required for Bid
Evaluation” may result in the bid being rejected by the Employer.

T2.1.3 Attach additional pages if more space is required.

Table T2.1 List of Returnable Documents

REQUIRED |  ONLY
FOR BID oL
ITEM DESCRIPTION OF DOCUMENT TO BE RETURNED EVALUATION AFTER BID
AWARD
T2 Returnable schedules (supplied with the bid document)
Compulsory Enterprise Questionnaire including SBD 4 and .
6.1
T2.2.1
SBD 6.2 and Annexure C where local content designation if .
applicable
T2.2.2 | Record of Addenda to Bid Documents .
T2.2.3 | Proposed Subcontractors .
T2.2.4 | Alternative Bid .
T2.2.5 | Qualifications to Bid .
T2.2.6 | Requirements with regard to fluctuations in the cost of labour .
and materials
T2.2.7 | FOB Prices of imported equipment/materials for which .
foreign exchange would be required and importing charges
T2.2.8 | Declaration of Insurance .
T2.2.9 | Socio-Economic Development Plan .
T2.2.10 | Record of Previous Experience, Quality of Workmanship and .
Safety
T2.2.11 | Human Resource Capacity Schedule .
T2.2.12 | Equipment Resource Capacity (Plant and Equipment) .
T2.2.13 | Safety, Health, and Environment .
T2.2.14 | Details of Equipment (including manufacturer’'s data sheets .
and technical publications)
T2.2.15 | Recommended Spares, Special tools and servicing facilities .
T2.2.16 | Project Risk Management and Risk Response Plan .
T2.2.17 | Penalty Table .
C11 Letter of Bid (Form of Offer and Acceptance) .
C1.2 | Contract Agreement .
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VJ BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM

RAND WATER INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGE6: SUB-PACKAGE 09
REQUIRED ONLY
FOR BID REQUIRED
ITEM DESCRIPTION OF DOCUMENT TO BE RETURNED AFTER BID
EVALUATION
AWARD
C2.2 | Pricing Schedule / Bill of Quantities (BoQ)
The Bidder is required to submit the following:
- Excel® format of the completed pricing schedule .
or BoQ in a compact disc (CD) or USB flash drive.
- Printed format and signed version of the
completed pricing schedule or BoQ.
C3.1 Dates for Delivery and Completion
NOTE: A DETAILED PROJECT PROGRAMME MUST BE °
INCLUDED WITH THE BID SUBMISSION
R1 Required documentation not issued with the bid document:
Certificate of Contractor Registration issued by CIDB
R1.1 OR .
’ A copy of the application form for registration in terms of the
CIDB Act
R 1.2 | Proof of tax compliance status and a valid SARS Tax PIN .
Letter of Good Standing from the Department of Labour or
R1.3 . o .
an Accredited Institution
R 1.4 | Performance Guarantee / Bond .
Resolution Letter for the Main Contractor (a letter authorising .
R 1.5 | the person completing the bid to sign on behalf of the
company)
Resolution Letter for the Subcontractor/s (a letter authorising
R 1.6 | the person completing the bid to sign on behalf of the .
company)
R 1.7 | Signed Subcontracting Agreement .
R 1.8 | 3-year financial statements (audited where applicable) .
R19 Certified copy of B-BBEE Certificate or .
’ Certified copy of Sworn Affidavit for EMEs or QSEs
Main Contractor’s internal Safety and Health Policy and
R1.10 | Project Specific SHE Plan (compliance with the project .
specific SHE specification)
Comprehensive SHEQ Plan (compliance with SHEQ
Specification, including written agreement on Safety, Health
R1.11 . . .
and Environmental matters and all documents required for
SHEQ compliance
R1.12 | Contractors’ tools and Equipment Inventory .
R1.13 | Staff list .
R1.14 | Site Clearance Certificate .
R1.15 | Job Creation Report/Statistics (To be submitted Monthly) .
ISO 9001 Certification / proof of In-house Quality
R1.16 | Management System (must include proof of a Document .
Control System and proof of a Non-conformity Management
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VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

REQUIRED ONLY
e REQUIRED
ITEM DESCRIPTION OF DOCUMENT TO BE RETURNED AFTER BID
EVALUATION i

System) including Sample/template of Quality Control Plan
and appointment of Quality Representative

Detailed Project Programme in the following:

a) Gantt Chart Format

R1.17 b) Level 3 schedule activities .
c) Credible and Aligned to Rand Water's Programme
d) Resource loaded schedule

Monthly cash flows, project to completion.

R1.18 Method Statement: as per requirements under functionality.
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RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

T2.2. RETURNABLE SCHEDULES

T2.2.1. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD Number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name * Identity Number * Personal income tax number *

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration Number:

Close Corporation number:

Tax reference number:

Section 7: SBD 4 issued by National Treasury must be completed for this bid.

Section 8: SBD 6.1 issued by National Treasury must be completed for this bid.

Section 8: SBD 6.2 and Annexure C issued by National Treasury must be completed for this
bid (if applicable).

| the undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:

i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services
that it is in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

ii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other bidding entities submitting bid offers
and have no other relationship with any of the Bidders or those responsible for compiling the scope of work
that could cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid.
In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest’ in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who
is employed by the procuring institution? YES/NO
2.21 If so, furnish particulars:

' the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to
direct the course and decisions of the enterprise.
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RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract?

YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME)........oiiiiri i e in
submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium? will not be construed as
collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices,
including methods, factors or formulas used to calculate prices, market allocation, the
intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid
invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made
by the bidder with any official of the procuring institution in relation to this procurement
process prior to and during the bidding process except to provide clarification on the bid
submitted where so required by the institution; and the bidder was not involved in the
drafting of the specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No 12 of 2004 or any other applicable legislation.

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.
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| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
1.2

a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) and
therefore the 90/10. preference point system shall be applicable; or

b) The 90/10 preference point system will be applicable to this bid.
1.3 Points for this bid shall be awarded for:

(a) Price; and

(b) B-BBEE Status Level of Contributor.

14 The maximum points for this bid are allocated as follows:

POINTS
PRICE 90
B-BBEE STATUS LEVEL OF CONTRIBUTOR 10
Total points for Price and B-BBEE must not exceed 100

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2, DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a
code of good practice on black economic empowerment, issued in terms of section 9(1) of
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the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(f) “functionality” means the ability of a Bidder to provide goods or services in accordance
with specifications as set out in the bid documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Ps:go(l——Pt_P,minj or Ps:9o(1——Pt_P,minj
Pmin Pmin
Where

Ps = Points scored for price of bid under consideration

Pt = Price of bid under consideration

Pmin = Price of lowest acceptable bid

Doc No. RwW SCM 00048 F Rev. No. 07 Page 26 of 114



4

RAND WATER

BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

PACKAGEG6: SUB-PACKAGE 09

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0
BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1
6.1 B-BBEE Status Level of Contributor: . = ......... (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of

contributor.

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)

[YES] | NoO |

711 If yes, indicate:

i) What percentage of the contract will be subcontracted
ii) The name of the sub-contractor
iii) The B-BBEE status level of the sub-contractor

iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

| YES | NnO |

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:
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Designated Group: An EME or QSE which is at least 51% owned by:

EME

QSE

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

In the case of more than one subcontractors, submit a list of subcontractors with the above

details (7.1.1)

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name Of COMPANY/ I, ... e e
8.2 VAT registration NUMDET . ...
8.3 Company registration NUMDEr:. .. ... ..o e
8.4 TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium

0 One person business/sole propriety

O Close corporation

0 Company

0 (Pty) Limited

[TICK APPLICABLE BOX]
8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
8.6 COMPANY CLASSIFICATION

O Manufacturer

O Supplier

O Professional service provider

O Other service providers, e.g. transporter, etc.
[TicK APPLICABLE BOX]
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8.7 Total number of years the company/firm has been in business:...................c.cciieni.

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,
the South African Bureau of Standards (SABS) approved technical specification number SATS
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting
Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of
local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise
such bids with the specific bidding condition that only locally produced or manufactured goods,
with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may
be followed, where the first stage involves a minimum threshold for local production and content
and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) on the date of advertisement
of the bid as indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation;
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1. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid the local content declaration minimum requirement indicated
below is for the items known to Rand Water at the present moment, however, given that
this is a turnkey contract, once the activity schedule has been broken into more details as
more information becomes available, the Contractor will then be required to provide a
detailed declaration with all items listed. However, that declaration will not form part of pre-
qualifiers and will be done post pre-qualifier evaluation.

Table SBD 6.2
Description of services, works or goods Stipulated minimum threshold
%
o | Steel products and components for Construction 100
e | Valves products and actuators 70
e | Conveyance Pipes 80-100
e | CemIto Cem V or Masonry Cement types 100
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
[ YEs | | Nno | |
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed

in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the
specific currency on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
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MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. RW10401015/22

ISSUED BY: RAND WATER
NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration E and
then consolidate the information on Declaration C. Declaration C should be submitted with
the bid documentation at the closing date and time of the bid in order to substantiate
the declaration made in paragraph (c) below. Declarations D and E should be kept by the
bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration
of the contract.

I, the undersigned, ...........coiiiiiiiiiiii e (fUL NAMES),

do hereby declare, in my capacity @s ........cccooiiiiiii e e

following:

(a) The facts contained herein are within my own personal knowledge.
(b) | have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply
with the minimum local content requirements as specified in the bid, and as measured
in terms of SATS 1286:2011; and

(c) Thelocal content percentage (%) indicated below has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and
the information contained in Declaration D and E which has been consolidated in Declaration

C:
Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and
the information contained in Declaration D and E.
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(d) | accept that the Procurement Authority / Institution has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the information

furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement

Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of

the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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SATS 1286.2011
Annex C
Local Content Declaration - Summary Schedule
1 Tender No. Mote: VAT to be excluded from a
(c1) d be excluded f I
{€2) |Tender description: calculations

{C3) |Designated product(s)
{C4) |Tender Authority:
{C5) |Tendering Entity name:

{€6) |Tender Exchange Rate: Pulal:l EUI:I GBPI:I
{€7) |Specified local content %
Calculation of local conten

Tender value
. Tender price| Exempted net of Local
Tender item . . . Imported Tender | Totaltender | Total exempted | Total Imported
\ List of items - each imported exempted Local value | content % \
no's . value . aty value imported content content
(excl VAT) value imported (per item)
content
{C8) {C3) {C10} (€11} {C12) {C13) (c14) (C15) {C18) {C17) {C18) {C13)
{C20) Total tender value RO
Signature of tenderer from Annex B {€21) Total Exempt imported content RO
{€22) Total Tender value net of exempt imported content RO
{C23) Total Imported content RO
{C24) Total local content RO
Date: {C25) Average local content % of tender

UL INU. I\VV OUIVI VUU“O | INTV. INU. VU rayc va vl 11+%
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T2.2.2. RECORD OF ADDENDA TO BID DOCUMENT

We acknowledge receipt of communications from the Employer amending the bid document before
the submission of this bid offer. We confirm that these amendments have been taken into account
in this bid offer.

Notice

Date Title or Details
Number

1.

10.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:

Date:
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T2.2.3. PROPOSED SUBCONTRACTORS

We notify the Employer that it is our intention to employ the following Subcontractors for work in this
contract.

If we are awarded a contract, we agree that this notification does not change the requirement for us
to submit the names of proposed Subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then on official award of
Contract by the Employer to us, this list duly signed below shall be binding between us.

The appointment of the proposed Subcontractors shall be subject to the approval of the
Employer.

Please note it is compulsory to declare the percentage of work to be completed by the Subcontractor.
Name and Address of Previous Experience | CIDB
Proposed Subcontractor Nature and Extent of Work with Subcontractor Grading
1)

2)

3)

4)

5)

Name of Bidder:

Signed by or on Official

behalf of Bidder: Capacity:

Date:
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T2.2.4. ALTERNATIVE BID

T2.2.4.1. Alternative bids will be accepted on the conditions described in T1.2 Bid Data (CIDB
Clause C2.12)

T2.2.4.2. Should the Bidder wish to submit an alternative bid he shall set out his proposals clearly
hereunder or alternatively state them in a covering letter attached to his bid and
referred to hereunder, failing which the bid will be deemed to be unqualified.

T2.2.4.3. If no departures or modifications are described, the schedule shall be marked NIL and
signed by the Bidder.

Price saving (if any) to
Page | Iltem Proposed alternative the Employer if
proposal is accepted

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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T2.2.5. QUALIFICATIONS TO BID

Should the Bidder wish to qualify any aspect of the bid (e.g. limitations, assumptions, limited
liability, etc.), he shall set out his terms clearly hereunder or alternatively state them in a
covering letter attached to his bid and referred to hereunder, failing which the bid will be
deemed to be unqualified.

Bidder must be in possession of a written approval from the Employer for the acceptance of
the said qualification prior to the letter of award otherwise the qualification is deemed invalid.

If no qualifications are made, the schedule shall be marked NIL and signed by the Bidder.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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T2.2.6. REQUIREMENTS WITH REGARD TO FLUCTUATIONS IN THE COST OF LABOUR
AND MATERIALS

T2.2.6.1. The Bidder shall delete whichever of the following statements are not

applicable to the bid. Where the Bidder has not indicated the applicability of
fluctuations, Rand Water shall regard the fluctuations as not applicable.

FLUCTUATIONS IN - Wages and allowances: *TO APPLY/NOT TO APPLY
Price of materials: *TO APPLY/NOT TO APPLY

* Delete whichever is not applicable.

FORMULAE OR BASIS FOR THE ADJUSTMENT OF THE BID PRICE

If firm prices are not quoted the Bidder shall supply the following information:

T2.2.6.2. Formula by which the bid price is to be multiplied in order to arrive at the adjusted
price:

T2.2.6.4. Any special materials or equipment to be excluded from the application of the
formula stating the method and basis of price variation to be applied to such
materials or equipment:

RECORDING OF WEATHER AND ABNORMAL RAINFALL

If during the time for completion of the works or any extension thereof abnormal rainfall or wet
conditions shall occur then an extension of time in accordance hereof shall be granted by the
Employer calculated in accordance with the formula given below for each calendar month or part
thereof.
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V = (Nw - Nn)+ ((Rw - Rn)/X)

\% Extension of time in calendar days in respect of the calendar month under consideration.

Nw Actual number of days during the calendar month on which a rainfall of Y mm or more has been
recorded.

Nn Average number of days, as derived from existing rainfall records, on which a rainfall of Y mm or

more has been recorded for the calendar month.
Rw Actual rainfall in mm recorded for the calendar month under consideration.
Rn Average rainfall in mm for the calendar month as derived from existing rainfall records.

For purposes of the contract Nn, Rn, X and Y shall have those values assigned to them in the Contract
Data and/or the Specification. The total extension of time shall be the algebraic sum of all monthly totals
for the period under consideration, but if the total is negative the time for completion shall not be reduced
due to subnormal rainfall. Extensions of time for part of a month to be calculated using pro rata values
of Nn and Rn. This formula does not take account of flood damage that could cause further or concurrent
delays and will be treated separately as far as extension of time is concerned.

The factor (Nw-Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall exceeds Y mm. The factor (Rw-Rn)/X shall be considered to
represent a fair allowance for variations from the average in the number of days during which the rainfall
did not exceed Y mm but wet conditions prevented or disrupted work.

The following average rainfall figures are applicable:

INFORMATION SOURCE: South African Weather Service
Pretoria, Tel.: 082 233 8484

Y = 10 mm/24 hour day; X = 20 mm

H43 PIPELINE

STATISTICAL INFORMATION: CENTURION
LATEST: 1991 - 2021

RAINFALL
Month Nn = Average number of days during the calendar months | Rn = Average monthly
in which a rainfall of more than Y-mm has been received rainfall
January 11 107
February 9 99
March 8 88
April 5 40
May 2 17
June 1 7
July 1 3
August 1 7
September 2 18
October 6 65
November 9 92
December 11 118
Total 66 661
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H14 PIPELINE
STATISTICAL INFORMATION: CENTURION
LATEST: 1991 - 2021
RAINFALL
Month Nn = Average number of days during the calendar months | Rn = Average monthly
in which a rainfall of more than Y-mm has been received rainfall
January 1 107
February 9 99
March 8 88
April 5 40
May 2 17
June 1 7
July 1 3
August 1 7
September 2 18
October 6 65
November 9 92
December 1 118
Total 66 661

The Contractor shall be permitted to take his own rainfall measurements on site subject to the
Employer’s representative approval, but access to the measuring gauge(s) shall be under the
Employer's Representative 's control. The Contractor is to provide and install all the necessary
equipment for accurately measuring the rainfall as well as to provide, erect and maintain a security
fence plus gate, padlock and keys at each measuring station, all at his own cost.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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T2.2.7. F O B PRICES OF IMPORTED EQUIPMENT/MATERIALS FOR WHICH FOREIGN
EXCHANGE WOULD BE REQUIRED AND IMPORTING CHARGES

T2.2.7.1. The Bidder shall complete each schedule listing the F O B value of all items of
equipment/materials for which foreign exchange would be required.

T2.2.7.2. Bidders based on the supply of locally manufactured equipment and/or materials priced
competitively, will be given preference by the Employer provided such equipment and/or
materials, and the manufacture thereof, are of sufficiently high standard to meet the
Employer’s requirements.

T2.2.7.3. If no items are to be imported or if firm prices are submitted the relevant section of the
schedule shall be marked NIL. If the equipment contains imported equipment/materials then
the Bidder shall complete the schedule listing the F O B value of all items of
equipment/materials, which have been or are to be imported. Prices tendered for this
imported equipment/material shall be quoted in currency of origin. It will therefore be the
responsibility of the employer (Rand Water) to take out a Forward Cover for this imported
equipment/material, when and if deemed prudent. All charges for the Employer’'s account
referred to in the General Conditions of Contract and any changes in the rates of exchange
will only be paid or allowed by the Employer in respect of items listed in this schedule. Bidder
shall be expected to provide full documentation (i.e. Invoice, Bill of Lading, etc.) supporting
foreign currency requirements for this imported equipment/material to support the Employer
application to the SARB for the exchange control approval.

T2.2.7.4. The Bidder shall sign each schedule.

T2.2.7.5. For evaluation purposes, the prices of imported equipment/material sourced directly from
outside South Africa quoted in currency of origin will be converted to Rand using the closing
rate exchange rate published by SARB on the date, one week (7 day calendar days) prior
to the closing date for the Bidder.

“Imported content” means that portion of the price represented by the cost of components, parts or
materials which have been, or are still to be imported (whether by the Bidder or his suppliers or
Subcontractors) and which cost includes the overseas cost plus direct importation costs, such as freight,
all landing charges, dock dues, import duties and the like at the South African port of entry, as well as
inward transportation and handling to the factory in the Republic where the equipment offered is
produced, manufactured, processed, assembled, packed or otherwise prepared.

The Bidder shall state in the appropriate column the F O B values of equipment/materials, which have
already been imported, and which still have to be imported.
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L. F O B value
Item Description and country of Rate of
origin exchange Already _Tobe
imported imported
R R

Total F O B values

Table T2.2.7.1: F O B Prices
The exchange rate to be used for conversion of the foreign content to local content shall be the
closing exchange rate published by South African Reserve Bank (SARB) on the date, one week

(7-day calendar days) prior to the closing date of the Bid.

IMPORT PERMIT: The Bidder shall state what arrangements have been or are to be made to
obtain the necessary import permit(s).

Item Rate Total

PORT OF LANDING .....ooiiiieiieeiie e R R
Freight on ..., tons at

INSUranCe ON R ...

Customs duty ON R ...

Landing charges on ..., tons at

Wharfage on ......ccceeeeveeiiiiee e tons at

Forwarding and agency on ........ccccceeeeevieeeeninnenn. tons at

Railage ON ... kg at

Sundry importing charges .........ccccoociiiiiii i

TOTAL

Table T2.2.7.2: F O B Prices
Guaranteed date of ShIPPING ......eeeiiiiiii e e e e e e

Guaranteed date of delivery to railway authority ............ccccooiiiiiiiiiiiiiiiee e

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:

Date:
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T2.2.8. DECLARATION OF INSURANCES

I/'We hereby declare that the insurance policies enumerated below have been effected by

me/us in accordance with the Contract Data.

Cover effected Insurer

Policy

Expiry date

COID

Unemployment Insurance

Employer’s Liability

Motor Vehicle Liability

Contractor’s Equipment

Manufacturing/Fabrication
Premises

Professional Indemnity as applicable

Table T2.2.8: Declaration of Insurance

Copies of the abovementioned policies are attached.

In respect of COID, a copy of the current receipt and letter of good standing is attached.

Name of Contractor:

Signed by or on Official
behalf of Contractor: Capacity:
Date:
NOTE: This schedule shall be completed and submitted to Rand Water within 14 days

from the commencement date of the contract and will serve as a condition
precedent. The Contractor shall ensure that all policies are in place for the full
period under the contract, and where policies need to be renewed and/or any
changes effected, Rand Water is to be provided with the renewal confirmation

and/or details of changes within 14 days of such renewal or changes.
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RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

T2.2.9. SOCIO-ECONOMIC DEVELOPMENT

Rand Water intends to achieve the objective of promoting an environment that is health, safe,
efficient, productive, harmonious, free from disruption and localises opportunities for communities
in close proximity to the project. Such an environment will assist contractors in implementing the
projects successfully. All contractors, subcontractors (including SMMESs) and site service providers
within the project have a role and responsibility in achieving this objective. Accordingly, the Main
Contractor is wholly responsible in ensuring the provision, implementation and maintenance of the
required socio-economic deliverables, as approved by Rand Water.

The Bidder shall submit a plan with regard to SED targets set by Rand Water for each respective
SED element during the Request for Bid (RFB) phase. Bidders have to submit SED plans as part
of their proposals in reaction to the RFB. Bidders are required to demonstrate through their SED
plans how the involvement of black persons and historically disadvantaged individuals (HDIs) will
be secured, as well as their commitment to the respective SED elements.

Rand Water regards the local-to-site area as historically disadvantaged areas in the district
municipality. In areas that are not demarcated according to district municipalities, the historically

disadvantaged areas in the metropolitan municipalities shall be regarded as local-to-site areas.

Key performance areas and deliverables on SED are outlined as follows:

ITEM

NO KEY PERFORMANCE AREAS DELIVERABLES

e The Bidder must ensure that in the project
implementation plan the following target is prioritized and
this must be clearly outlined in the declaration of intent:
o Work allocation to local enterprises
A minimum of 5% of the total work will be allocated to
local black owned enterprises. The Bidder must specify
in the SED plan the work items to be allocated to local
enterprises that are minimum 51% black owned. This
plan must also indicate the Rand value and the scope of
work. Rand Water's Database of Local Business for the
target area/s will be availed.

o The Bidder's workforce in the project must consist of
locals (historically disadvantaged) as follows:

o Unskilled Labourers: 100% (50% women, 50%
youth)

o Semi-skilled: a minimum of 30% (50% women, 50%
youth)

o Skilled: a minimum of 25% (50% women, 50%
youth)

e The method of recruitment must be pre-approved by
Rand Water.

¢ [tis acknowledged that people will be employed on a part-
time basis in many instances. It is however required that
employees who were employed at the unskilled level exit
with a certificate of completion of accredited training.

Participation of Local
Enterprises

2. Job Creation
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ITEM
NO KEY PERFORMANCE AREAS DELIVERABLES

¢ A recruitment plan must be submitted which will indicate
how the employment of local labour will be achieved
versus the Bidder’s existing (permanent) and seconded
labour which will be assigned to the project.

e The Bidder must submit a proposed skills development
programme targeting the following levels:

o  Unskilled to Semi-skilled (50% Youth, 50% Women)
o Undergraduate (50% Youth, 50% Women)
o  Graduate (50% Youth, 50% Women)

3. Skills Development e The proposed programmes must be accredited, giving
credit value to the beneficiaries. The programmes must
incorporate workplace learning and/or on-the-job training
with the theoretical knowledge provided.

e Programmes can only be implemented once approval
has been provided by Rand Water.

e A programme must be structured to ensure effective
delivery to address identified community needs in a
significant and sustainable manner.

e The Bidder must submit proposed social responsibility
initiative/s which could be rolled out across the project
duration and must have impact beyond the project
implementation. Examples may include Cooperative
Development, NGO Support, School Support

e Programmes can only be implemented once approval
has been provided by Rand Water.al

e A key component in aiding the realisation of the SED
objectives is effective community liaison with all the
relevant role-players, structures, civic organisations and

5. Social Facilitation the community at large.

e Provision must be made for a Community Liaison Officer
(CLO) for the duration of the project. The CLO must be
sourced locally.

4, Social Responsibility

The Bidder agrees to adhere to the Rand Water's SED requirements.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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T2.2.9.1. JOB CREATION REQUIREMENT

The Bidder’s recruitment plan must indicate the following information:

Total workforce
OUTPUT 1 number for the
project
J
4 | N\ 4 N\ 4 | N\
OUTPUT 2 Number of unskiled Number of semi- Number of skiled
workforce skiled workforce workforce
\. J \. J \. J
4 N\ 4 N\ 4 N\
. Rand Water's Rand Water's
Ran.d Waoter S target: A minimum target: A minimum
target: 100% of the o : o :
UTPUT 3 unskilled workforce of 30% of this of 25% of this
shall be local category must be category must be
) sourced locally. sourced locally.
\. J \. J \. J

Further to the targets per skills category, Rand Water has set
OUTPUT 4 targets per category namely that the workforce must comprise of
50% women and 50% youth.

The Bidder must ensure that the required recruitment plan adheres to the requirements of this
section and must also include a proposed method of recruitment.

The Bidder agrees to adhere to the Rand Water’s SED requirements.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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RAND WATER

BID NUMBER. RW10401015/22
TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN VARIOUS AREAS

PACKAGEG6: SUB-PACKAGE 09

T2.2.9.2 SED MATRIX

A2V TIMELINE
PERFORMANCE INDICATOR MEASURE TARGET QUANTITY COST COMMENTS
AREA START END DURATION
Employ_ment: Percentage of
Unskilled total projected
. 0,
Job Creation . workforce in the 100%
Insert Rate: skills catego
Total workforce |  .ccccvieiennnns gory
number for the Employment: Semi-
roject: skilled Percentage of
project: total projected Minimum
1 o,
(insert) Insert Rate: workforce in the 30%
skills category
Employment: Skilled Percentage of
............................ total projected Minimum
Insert Rate: workforce in the 25%
................ skills category
Rand value
of L1.1 &
Rand Value J1.1in the
. - Activity
Accredited Tralrflng schedules
Programmes: Number of
Unskilled Number of unskilled
(MANDATORY) unskilled people o .
. indicated in
trained on . )
. the Bidder’s
accredited .
o recruitment
_ training plan
Skills Development Rand value
of L1.1 &
Rand Value J1.1in the
Activity
Work Integrated Schedules
Learning: Number of Number of
Undergraduates undergraduates unskilled
trained and indicated in
provided the Bidder’s
workplace recruitment
experience plan
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KEY TIMELINE
PERFORMANCE INDICATOR MEASURE TARGET QUANTITY COST COMMENTS
AREA START END DURATION
Rand value
of L1.1 &
Rand Value J1.1in the
Activity
Professionalisation Schedules
Programmes: Number of Number of
Graduates . unskilled
graduates trained I .
and provided '”d'c"?‘ted ',n
the Bidder's
workplace .
experience recruitment
plan
Rand value
Social Community of L5_.1 &
Responsibility development Rand value J5.1. in the
initiatives Activity
Schedules
Rand value
Soci L. Appointment of of L2.'1 &
ocial Facilitation CLOs Rand value J2.1in the
Activity
Schedules
Work allocated to Riinlfj 4v1a Ige
local enterprises that Rand value J4.1 iﬁ the
are 51% black and valu A m
owned Activity
Participation of Procurement of non- Sehedues
Local Enterprises .
core services and
materials from local o
enterprises that are Rand value 100%
a minimum 51%
black owned
The Bidder
TOTALS must indicate
the total cost

Rand Water will commence the monitoring of SED implementation three (3) months after the acceptance of the letter of award by the successful Bidder.
The Bidder agrees to adhere to the Rand Water's SED requirements.
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BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
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Name of Bidder:

Signed by or on

behalf of Bidder:

Date:

Official
Capacity:
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RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

T2.2.9.3. SED CHECKLIST

All items in this checklist must be completed. If any of the items are not addressed as required (i.e.
indicated as "No" or no attachment where an attachment is required), the Bidder's submission will
be deemed non-responsive.

ITEM REQUIREMENT YES NO

1. Job Creation Attach the Recruitment Plan (refer to T2.2.9.1)

Attach a comprehensive proposal for training
programmes for unskilled, undergraduate and
graduate, as applicable.

2. Skills Development
The provision of accredited training for the
unskilled group is a mandatory requirement.

3 Social Responsibility Attach a comprehensive proposal for local

community development.

¢ The work highlighted for Participation of Local
Enterprises is work that must be issued to
local enterprises that are a minimum 51%
black owned. This is a minimum. The Bidder
must ensure that the work to be allocated to
local enterprises amounts to a minimum of 5%
of the whole work. This must be indicated

Participation of Local clearly in t_he Bidder’'s SED pl_an.

4. Enterori e The sourcing of local enterprise shall be be a

prises " ;
competitive process. The method of sourcing
must be pre-approved by Rand Water.

e Attach a procurement plan for non-core
services and materials required. Rand Water’s
target is that the Bidder must procure 100% of
these services and materials from local
enterprises that are a minimum 51% black
owned.

The Bidder must provide the costing with
5. Social Facilitation reference to L2.1 & J2.1 of the Activity
Schedules.

The Bidder agrees to adhere to the Rand Water’s SED requirements.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

T2.2.10. RECORD OF PREVIOUS EXPERIENCE, QUALITY OF WORKMANSHIP AND
SAFETY

The Bidder shall provide details of completed works (similar to the work set out in this bid).
Individuals listed as references must be contactable and willing to provide information relating to
the performance of the Bidder (in terms of safety and health, workmanship, documentation,
timeous completion, etc.). In order to verify the quality of workmanship, an inspection of the works
may also be undertaken should Rand Water deem it necessary.

The Bidder must take into cognisance the functionality criteria in providing the record of previous
experience. Information must be provided in the following format:

Description of Works

Project Title :

High level project description:

Client :
Contract No. :
Contract Value (excl. VAT):

RoleNote 1)
Award Date :

Completion Date :

Location of Works :

Project Manager :

Construction Manager :
Contact Details of Reference at Client Company

Name :

Position Held :

Tel : Cell :
Fax: email :

Note 1 — Role refers to the Contractor’s responsibility w.r.t. the claimed experience. For example Single Contractor, Main
Contractor but with electrical sub — contractor, Sub — contractor for civil construction etc.

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:

Doc No. RW SCM 00048 F Rev. No. 07 Page 52 of 114



w BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

T2.2.11. HUMAN RESOURCE CAPACITY SCHEDULE

The aspects covered by T2.2.11.1, T2.2.12.2 and T2.2.12.3 will be viewed in conjunction with
each other to establish an overall picture of the Bidder’'s capacity and ability to undertake the
work specified in this document.

T2.2.11.1. Project Team Organogram vs. Company Organogram

The Bidder shall detail in the block below their company organogram and the Resources
dedicated to this contract must be clearly indicated. In addition, sub-contractor and Joint-
Venture arrangements must be clearly indicated:

cont.
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T2.2.11.2. Proposed Team Member List (Internal & External)

Name Internal or % Utilisation
(or quantity where Role External On other On this
not yet identified) Resource Contracts Contract/
| Work Work
cont...
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RAND WATER

BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

T2.2.11.3. List of Current Contracts (Workload)

Contract or Contract
Work Title Client Value Role NOTE s
(excl. VAT)
Award Date:

Completion Date:
% Complete:

Stage NOTE2;

Award Date:
Completion Date:
% Complete:

Stage NOTE2:

Award Date:
Completion Date:
% Complete:

Stage NOTE2;

Award Date:
Completion Date:
% Complete:

Stage NOTE2;

Award Date:
Completion Date:
% Complete:

Stage NOTEZ

NOTES

commissioning, handed over, in Defects Liability Period etc.)

Contractor but with Electrical subcontractor, Sub-contractor for civil construction etc.

3. Attach additional signed copies of this schedule if insufficient space is available.

1. Role refers to the Contractor’s responsibility w.r.t. the claimed experience for example Single Contractor, Main

2. Stage refers to the current stage of the work (example design, procurement, construction, installation,

Name of Bidder:
Signed by or on Official
behalf of Bidder: Capacity:
Date:
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T2.2.12. EQUIPMENT RESOURCE CAPACITY (PLANT AND EQUIPMENT)

The following are lists of major items of relevant equipment that are presently owned / leased
/ hired or planned to be purchased / leased / hired and will be available for this contract if the

bid is accepted:

Equipment Description

Qty (including capacity/size etc)

Currently Own /
Currently Lease or Hire /
Plan to Purchase /
Plan to Lease or Hire

% Utilisation

On other
Contracts
[ Work

On this
Contract/
Work

I, the Bidder, guarantee that all the above listed plant and equipment is readily available and/or
will be provided when required on the works and maintained on the site in good condition and

working order.

Name of Bidder:
Signed by or on Official
behalf of Bidder: Capacity:
Date:
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T2.2.13. SAFETY, HEALTH, AND ENVIRONMENT

1. Safety and Health Policy

Bidders shall submit a copy of their company’s internal Safety and Health Policy.

2. Safety, Health and Environment (SHE) Plan

Bidders shall submit the project specific SHE plan as per the project specific SHE
Specification

3. Safety, Health and Environment (SHE) Risk assessment

Bidders shall submit the project specific SHE risk assessment.

4. Construction Health and Safety Manager / or Officer

Bidders shall submit the details of the name and particulars of the person proposed to
be appointed as the Construction Health and Safety Manager/or Officer (include proof
of registration with SACPCMP).

5. DIFR Status
Bidders shall furnish their DIFR Status for 2 years in the table below, based on the
following formula.
(Number of Disabling Injuries)(200000)
(Number of Hours Worked)

DIFR (annual) =

Number of Hours Worked (annual) = Total Number of Employees x Average Hours Worked per Employee per Year

Current Year Last Year

Number of Disabling Injuries

Total Number of Employees

Average Hours Worked per Employee per Year

Number of Hours Worked per Year

Calculated DIFR

Table T2.2.17: Safety, Health, and Environment

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:

Date:
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T2.2.14. DETAILS OF EQUIPMENT (INCLUDING MANUFACTURER’'S DATA SHEETS &
TECHNICAL PUBLICATIONS)

Description Requirement Contractor’s offer
(incl. make supplier and part number)

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:

Doc No. RW SCM 00048 F Rev. No. 07 Page 58 of 114



VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

T2.2.15. RECOMMENDED SPARES, SPECIAL TOOLS AND SERVICING FACILITIES

Number

Description Price each
recommended

SERVICING FACILITIES (Name and address of depot and available facilities).

Special toOIS PrOVIAEA .........uuueiiii e aan
Name of Bidder:
Signed by or on Official
behalf of Bidder: Capacity:
Date:
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T2.2.16. PROJECT RISK MANAGEMENT

PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT

Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:
QUALITATIVE RISK
RISK IDENTIFICATION ASSESSMENT RISK RESPONSE PLAN
RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
Non
agreement Threat
for the . .
. . Land required | Site cannot be
Delays in land / | evaluation of .
. for the project accessed to
. servitude, land to be . ;
Feasibility ) . ) site location start . .
1 working strip acquired X . High High
stage S L or routes is construction.
acquisition and signing ;
not acquired Delays to
process of L .
in time project and
Infrastructur .
o increased costs.
Agreement
Lack of
adequate
information Regulatory
submitted to | Compliance Project may not
Delavs in DWS and required for go ahead. Or
Feasibility y DEA the project to increase in . .
2 approval of the . Medium Medium
Stage commence project costs or
WULA :
Long may not be delays in
Process of acquired in commencement
Basic time
Assessment
Process

Doc No. RW SCM 00048 F Rev. No. 07 Page 60 of 114



4

BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
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PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT
Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:
QUALITATIVE RISK
RISK IDENTIFICATION ASSESSMENT RISK RESPONSE PLAN
RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
. Regulatory
Stiff . .
o Compliance Project may not
Opposition !
required for go ahead. Or
e Interested and | from |l and A ; . .
Feasibility : the project to increase in . .
3 Affected parties to . Medium High
Stage : ) commence project costs or
parties project .
. . | may not be delays in
implementati L
on acquired in commencement
time
Poor
Performance of Lack of
Design
newly E . | let
. constructed xperience ncomplete . .
4 | Design Phase for the Designs Threat Medium Medium
assets, not .
Design
able to perform T
; . eam
their functional
requirements
Loss of project
information
Intellectual Lack of Non- | ¢ince the
property of the Disclosure ract "
. Organisation agreement | contracior wi .
5 | Design Phase sitting with third | atthe start | be handling Threat Low Medium
party of the
individuals project bulk of the
designs
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Doc No. RW SCM 00048 F

RAND WATER
PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT
Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:
QUALITATIVE RISK
RISK IDENTIFICATION ASSESSMENT RISK RESPONSE PLAN
RISK THREAT OR RESPONSE | RESPONSE
CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
Design Phase
Submission Extension of
Extended of poor cor::rr:gt:eothe
Design Review design Pi€ ¢ Threat Low Medium
Period reports and projec
packages by
the Cost Overrun
contractor
Lack of i
integration Subrrglfs ston Re-wo_rk of
~across incoherent the design to
disciplines and desian accommodate
Design Phase across other repo rtsgan d impact of Threat Low Medium
linked projects packages by design.
the changes in
one discipline.
contractor
Lack of
adequate
existing Extended
information time during
Inadequacy of such as as-— site
Design Phase infor?natign built, surge verification, Threat Medium Medium
reports, scoping of the
service works
detection, compilation
geotechnical
studies
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PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT
Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:
QUALITATIVE RISK
RISK IDENTIFICATION ASSESSMENT RISK RESPONSE PLAN
RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
Delay in Lack of
Imolementation obtaining adequate Extended
9 P Construction information construction threat Medium Medium
Phase . . )
Permits from required by period
Dept of Labour the Dept
Non
. agreement .
10 External Commumty with local Project Threat Medium V?ry
strike : delayed High
community
requirements
Delays, work
Lack of stoppages
11 External Commumty proper R'OtS/.S tr|ke§, Threat Medium Vfary
strike communicati | vandalism, risk High
on to property
and personnel
Contractor
damages
12 | Construction Commumty _Rand Water Prolect cost Threat Medium V?ry
strike infrastructure increase High
during
construction
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4

RAND WATER
PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT
Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:
QUALITATIVE RISK
RISK IDENTIFICATION ASSESSMENT RISK RESPONSE PLAN
RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
Delay in
; delivery of Long lead . . .
13 | Construction equipment and times Project delay Threat High High
machinery
Unexpected Threat
Differing site services
conditions / encountered . .
14 c . underground construction/ Increase cost High Medium
onstruction conditions unknown
conditions
Damage to the
Flooding of bedding to
the works backfilling
. Damage to the | due to major collapsing of . .
15| Construction works rainfall trench walls, Threat Medium High
events/leakin | negative time
g pipelines impact due to
re-work
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PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT
Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:
QUALITATIVE RISK
RISK IDENTIFICATION ASSESSMENT RISK RESPONSE PLAN
RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
Lack of
. Interfacing with avallab!llty/ . .
16 Construction i ensuring Threat Medium Medium
ive plant
plant
availability
Contractor
damages
17| Construction | DPamageto | RandWater | Project cost Threat High High
property infrastructure increase
during
construction
Adverse Rain fall,
18 Construction weather V\gzﬂser?]r;d Delay Threat Medium High
conditions
cold weather
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PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT

Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:
QUALITATIVE RISK
RISK IDENTIFICATION ASSESSMENT RISK RESPONSE PLAN
RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
Poor
Breakdown of rePaI:t:Iir’:ar;?‘ Negative time
19 Construction critical » qualily 9 Threat Low Medium
equipment eq_wpment, impact
suitability of
equipment
Lack of
. dedicated T hrea_t
Delays in Project will be
personnel to
approval of delayed to non-
undertake
Wayleaves, the Extended approval of
20 | Construction expiring / L construction | wayleaves. This High High
submission ; . ;
renewals and of period in turn will affect
adhering to construction and
s wayleaves :
Conditions : increased
and site :
o project costs.
monitoring
Working
conditions,
21 RHuman Key staff resign work Nega‘uve time Threat Low Medium
esources pressure, impact
remuneratio
n
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PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT
Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:
QUALITATIVE RISK
RISK IDENTIFICATION ASSESSMENT RISK RESPONSE PLAN
RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
Human Strike action by | Union strike, | Negative time
22 Resources labour force site wp_rklng impact Threat Medium High
conditions
Not adhering
to Safety
: . Plan and/or
Life threatening .
23 Safety / other injury to | OH & S Act | Loss of life, Threat High High
ersonnel or _ site closed
P Construction
Regulations
Emol Floods/ Threat
; ".E oyees int Insufficient Work
24 Safety aling into PPE/ _Yvors Medium High
trenches Unsafe disruption
Work area
Moving I\C/Ionit_rucnon Loss of life,
Equipment achinery injury to . .
25 Safety A moving Threat High High
injuring Not personnel,
personnel adhering to site closed
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PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT
Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:

QUALITATIVE RISK

RISK IDENTIFICATION RISK RESPONSE PLAN

ASSESSMENT
RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS
the traffic
plan
Loss of life,
26 Safety Drowning injury to Threat Medium High
personnel,
site closed
None or
Delay of delayed
Sub- . Schedule . .
27 Contracting construction payment to overrun Threat Medium High
activities sub-
contractors
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PROJECT RISK MANAGEMENT REGISTER FOR CONTRACT
Please fill in the blank columns labelled Response Strategy and Response Action for each Risk Event listed in the table below:

QUALITATIVE RISK

RISK IDENTIFICATION ASSESSMENT

RISK RESPONSE PLAN

RISK THREAT OR RESPONSE | RESPONSE
# CATEGORY RISK EVENT CAUSE EFFECT OPPORTUNITY PROBABILITY | IMPACT STRATEGY | ACTIONS

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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T2.2.17. PENALTY TABLE

The Bidder is required to acknowledge the penalty table by signing this schedule.

PENALTY TABLES

DELAYS ON ITEMS ATTRACTING | Value of Contract (Excl VAT.) in millions R
PENALTIES <1 21<5 25<20 | 220<50 | =50
PROGRAMME AND PRELIMINARY

DOCUMENTS (Rand’s per day delay) 1000 5000 10 000 | 10 000 | 10000
DRAWINGS AND DESIGN PACK (Rand’s per

day delay) 2500 10000 | 15000 | 20 000 | 25000
SECTIONAL COMPLETION 1% of the value of the outstanding work/ week
OVERALL COMPLETION 1% of the value of the outstanding work/ week
COMMISSIONING (Rand’s per day delay) 5000 10 000 ‘ 15 000 ‘ 20 000 | 25000

REMEDYING OF DEFECTS
a) Critical to asset functioning/ running (Rand’s

per day delay) 5000 25000 | 50000 | 50000 | 50000
b) Not critical to asset functioning/ running

(Rand’s per day delay) 500 2500 5000 | 5000 5000
SHERQ

a)SHERQ non conformances, corrective and
preventative actions not resolved within the
agreed target dates 500 2 500 5000 | 5000 5000

Agreed target dates exceeding 5 working days
b)Non-reporting of SHERQ incidents and

statistics within the required timeframe 500 2 500 2500 | 5000 5000
Within a shift / Within 24 hrs

c) Repeat SHERQ non conformances 1 000 5000 10 000 | 10000 | 10 000
d) Overtime Work without the required approvals

during Construction phase (Rands) 1000 5000 10 000 | 10 000 | 10000

SED Implementation
Failure to implement SED objectives (Rands per
day delay) 1000 5000 10 000 | 10 000 | 10000

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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SECTION B: CONTRACT
PART C1: AGREEMENT AND CONTRACT DATA

C1.1. FORM OF OFFER AND ACCEPTANCE

C1.1.1. LETTER OF BID

LETTER OF BID

DESCRIPTION: TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTURE PROJECTS IN VARIOUS AREAS. PACKAGE 6: SUB-PACKAGE 09

BID NO: RW1041015/22

TO: The Bid Submission Box
Rand Water Head Office
522 Impala Road
Glenvista
Johannesburg
Attention: Semakaleng Mangoali

We have examined the Conditions of Contract, Specifications, Drawings, Schedules, the attached
Appendix and Addenda NO.’S .........cocoiiiiiiiiiiieenn. for the execution of the above named Works.
We offer to execute and complete the Works and remedy any defects therein in conformity with this Bid
which includes all said documents, for the total sum of in South African Rand
(ZAR )

( )

Amount in Words inclusive of all taxes) or such other sum as may be determined in accordance with
the Conditions of Contract.

The total ZAR value quoted above, to include the sum of imported equipment/material sourced directly
from outside South Africa. The applicable currency of origin/s must be converted to South African Rand
(ZAR) using the closing rate of exchange as published by SARB on the date, one week (7 day calendar
days) prior to the closing date for the Bid.

The Bidder shall further complete the offer/letter and stipulate the sum in the currency of
origin (i.e. Euro, USD, GBP or any other currency) as noted below.

for the sum of in Euro (€ )
( Amount in Words inclusive of all
taxes®)

or such other sum as may be determined in accordance with the Conditions of Contract.
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for the sum of in USD ($ )

( Amount in Words inclusive of all taxes

%)

or such other sum as may be determined in accordance with the Conditions of Contract.

for the sum of in GBP (£ )

( Amount in Words inclusive of all taxes

*)

or such other sum as may be determined in accordance with the Conditions of Contract.

for the sum of in any other currency
( Amount in Words inclusive of all taxes *)
or such other sum as may be determined in accordance with the Conditions of Contract.

*Applies to international suppliers that are registered for all taxes in South Africa

We accept your suggestions for the appointment of the DAB.

We agree to abide by this Bid for a period of 780 days from the Submission Date and Time for Bids and
it shall remain binding upon us and may be accepted at any time before that date. We acknowledge
that the Appendix forms part of this Letter of Bid.

If this offer is accepted, we will provide the specified Performance Security, commence the Works as
soon as is reasonably practicable after the Commencement Date, and complete the Works in

accordance with the above-named documents within the Time for Completion.

Unless and until a formal Agreement is prepared and executed this Letter of Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any bid you may receive.

Signature........ooooiiii inthe capacity of............coiiiiiii,
duly authorized to sign bids for and on behalf of....... ..o

P20 Lo | (=T

Signature of Witness: Signature of Witness:

Name of Witness:

Name of Witness:

Doc No. RW SCM 00048 F Rev. No. 07 Page 72 of 114



VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN
VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

Date: Date

C1.1.2. CONTRACT AGREEMENT

This Agreement made on the day of (month) (year)

between

RAND WATER

(hereinafter called “the Employer”)

And

(hereinafter called “the Contractor”).

Whereas the Employer desires that the Works known as tender for the construction of various
palmiet system infrastructure in various areas. Package 6: sub-package 09 should be executed
by the Contractor, and has accepted a bid by the Contractor for the execution and completion of

these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively

assigned to them in the Conditions of Contract.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement:
a. The Letter of Award
The Letter of Bid
The Conditions of Contract
The Employer’s Requirements

The Returnable Schedules

- o oo T

The Contractor’s Proposal
The Bid Addenda (where applicable)

Additional Information Provided by Contractor (where applicable)

5 @
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3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the

Works and remedy any defects therein, in conformity with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price at the times

and in the manner prescribed by the Contract.

Authorised signature of Employer Authorised signature of Contractor
for and on behalf of the Employer for and on behalf of the Contractor
Name: Name:
Designation:  CHIEF EXECUTIVE Designation:
Date: Date:

In the presence of the undersigned witnesses:

Name: Name:
Signature: Signature:
Date: Date:
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C1.2. CONTRACT DATA
PART 1: PREAMBLE:

This Engineering Procurement Construction (“EPC”) template has been created for the purpose of providing a
standardized document to be used in the sourcing of the Turnkey Contractor (s) for the execution of the

Infrastructure deliver souring model namely: Integrated Execution Programme;

Rand Water as the Employer uses a Red and Yellow Book as their conditions of contracts for infrastructure
projects, however for the implementation of the Integrated Execution, the contracting strategy has changed as
influenced by the complexity and the size of projects to be executed;

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of Contract for
EPC/Turnkey Projects (“Silver book”) Second edition 2017” published by the Federation Internationale Des

Ingenieurs — Conseils (FIDIC) and the “Particular Conditions” will be applicable and shall be used;

The Employer shall appoint a single contractor (meaning on contractor, a joint venture, or consortium) a turnkey
contract, where an employer hands full responsibility over to the contractor for all design, engineering and
construction. This approach expects the employer to "wait for the keys" and to have little day-to-day management
of the project as work progresses;

Now therefore, it is recorded as that the following approach to the procurement of Works has been adopted and

should be recorded therein

(i where the Contractor is to take total responsibility for the design and execution of building or
engineering works,

(i) At the onset, it is worth noting that the Employer's Requirements shall include an outline design for the
Works, in that some of the packages have a significant amount of design work that has been done by
the Employer from concept, preliminary to detailed design;

(iii) In such circumstances, the Employer aver and notwithstanding the fact that this is a turnkey contract,
the Employer elects to issue the aforementioned designs to the Contractor during the tender stage with
the proviso that the Contractor shall be:

o deemed to have scrutinized, verified and satisfied him/herself with the accuracy of the
information;

o shall take on full responsibility for such design; the contractor being responsible both for the
integration of the design and the construction of the works.

¢ the contractor shall make necessary amendments to the aforementioned designs as
professionals;

e the Employer shall not be responsible for any error, inaccuracy or omission of any kind in the

Employer’'s Requirements and shall not be deemed to have given any representation of

accuracy and completeness of data;

e Full accountability and responsibility passes to the Contractor;
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NB

PART 2 -

Joint Ventures / Consortiums:
o Bidder shall be a firm that is a private entity or a company or any combination of such entities in the form of a
Joint Venture / Consortiums or a similar entity. In this case, a signed Joint Venture agreement or a letter of
intent must be submitted as part of the returnable documents.

e Bidders who submit as a combined entity must ensure that they incorporate a Joint Venture upon award to
ensure that the contract is executed by an entity with a legal persona (Please see conditions precedents
below). There is no limit on the number of members in a JV.

o During the bidding process, the employer will accept unincorporated entities in the form of JV and
Consortiums. However, signed agreements or a letter of intent must be submitted with the bid.

e In the case of a Joint Venture or Consortiums or similar entity, all members/partners shall be jointly and

severally liable for the execution of the entire Contract in accordance with the Contract terms.

o The member/partners shall nominate a Representative who shall have the authority to conduct all business
for and on behalf of all the members of the Joint Venture or Consortium or similar entity during the Bidding

process.

CONDITIONS PRECEDENTS

¢ ltis the employers’ requirements that, in the event the Joint Venture, Consortium or similar entity is awarded
the Contract, it shall within 30 days from the date of issuance of the letter of award, submit the following:

1. In case of entities which only submitted letters of intent, bidders must submit signed
agreements;

2. Bidders must further submit proof of incorporation of the entity confirming
incorporation either as Joint Venture, Consortium or similar entity.

e Failure to incorporate shall forthwith render the appointment and or award null and void and Rand Water
shall terminate the agreement with immediate effect.
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PART 3 — CONDITIONS OF CONTRACT AND CONTRACT FORMS
General Conditions (GC)

a) This Section refers to the “General Conditions” which form part of the “Conditions of
Contract for EPC/Turnkey Projects (“Silver book”) “Second Edition 2017” published by
the Fédération Internationale des Ingénieurs-Conseils (FIDIC). The text of the certain
identified clauses of these General Conditions shall be modified to align with

business operations of the Employer.

b) The appointed Contractor must obtain an original copy of the above FIDIC “Conditions
of the Contract for EPC/Turnkey Projects”.

Particular Conditions (PC)

The following Particular Conditions shall supplement the General Conditions. Whenever there is a conflict, the

provisions herein shall prevail over those in the General Conditions.

Particular Conditions
Part A - Contract Data

Conditions Sub-Clause Data
1.1 Definitions

Contract Agreement 1.1.8 Delete the whole contents and replace with:

means the Contract Agreement, the Letter of
Acceptance, the Letter of Tender, these
Conditions, the Employer’s Requirements, the
Schedules, the Contractor’s Proposal, and the
further documents (if any) which are listed in the
Contract Agreement or in the Letter of
Acceptance.

Insert new Clause. 1.1.8 (a) “Contractor’s Proposal” means the document
entitled Proposal, which the Contractor submitted
with the Letter of Tender, as included in the
Contract. Such document may include the
Contractor’s preliminary design.

Employer 1.1.27 Delete the whole contents and replace with:

‘Employer” means Rand Water which is a body
corporate established in terms of Section 83 of
the Water Services Act 107 of 1997.
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Conditions Sub-Clause Data

Notwithstanding that Rand Water is the
Employer.
Notwithstanding that Rand Water is the Employer.
Rand Water shall delegate and name a person
who shall be referred to as the Employer within 42
days after acceptance of the award.

Employer's Representative 1.1.30 To delete the words” the person named by the
Employer in the Contract Data and replace with
“The name is of the Employer’s Representative
shall be made known to the Contract within 14
days of accepting the award.
OR
Rand Water officially appointed personnel’s, who
shall be appointed as and when needed.

JV Undertaking 1.1.40 To substitute the definition with:
means a Letter of Intention to incorporate a
company within 30 days after award.
The intention to incorporate must be signed in
terms of the delegated authority / passed
resolution.

Site 1.1.67 [Describe any other places as forming part of the
Site]

Time for Completion 1.1.76 To add the following words:
‘the time for completion of the whole of the
Works and the time for completion of sections, if
applicable’.
Time for completion shall be as per the officially
approved project programme, by the Employers
Representative.

Works 1.1.79 To insert the following:

means all design, engineering, procurement,
construction, erection, installation, testing
commissioning, put into operation, training, and
activities and services necessary for a complete
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Conditions

Add the
Milestones

following  clause:

Add the following definition:

Cession

Sub-Clause

1.1.81

1.1.82

Data

and operable Asset/ Facility as per the terms of
this Agreement or as implied by the Agreement,

and includes all activities and services which
(although not mentioned in the Contract) are
necessary for stability or for the completion, or
safe and proper operation, of the Works.

Milestone are control points in the project that
help to chart progress. They are used as signal
posts for a project's start or end date. Milestones
may correspond to the completion of a key
deliverable, allowing the next phase of the work
to begin.

Shall mean a bilateral juristic act whereby rights
and/ obligations are being transferred from the
cedent (the person transferring the rights) in
favour of the Cessionary (the one who accepts
transfer of personal rights and becomes the
holder of that rights and the corresponding
obligation(s)

1.3 Notices and Other Communications

Electronic transmission system

Address  of
communications

Employer  for

Address of Employer's
Representative for
communications

Address  of
communications

Contractor for

1.3 (a)(ii)

1.3 (d)

1.3 (d)

1.3 (d)

Accepted electronic system by Employer, include
email, electronic document may be shared
through electronic storage devices viz. Compact
Discs (CD), Flash Drives, electronic
documentation sharing platforms viz We Transfer,
DropBox

The physical address is noted, but since
communication is done electronically it should
therefore be directed to the electronic address
provided by the engineer Oofficially, through
employer’s notices.

To be given one the Employer’s Representative is
named or appointed.

The electronic address too should be
communicated through official communication
from officially appointment contractor personnel.

Doc No. RW SCM 00048 F

Rev. No. 07 Page 79 of 114



VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTUREPROJECTS IN
VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

Conditions Sub-Clause Data
1.4 Law and Language

Governing Law 14 At the end of the following paragraph “The
Contract shall be governed by the law of the
country (or other jurisdiction) stated in the
Contract Data (if not stated, the law of the
Country), excluding any conflict of law rules.” add
The Contractor shall also at all times conform in
all respects with the provisions of any Act of
Parliament, Regulations, Bye-law of any Local or
any other Statutory Authority or other Enactment
having the force of law which may be applicable
to the performance of its obligations under the
Contract and shall indemnify, and keep
indemnified the Employer, against damages that
it may suffer as a result of any breach by the
Contractor, its agents or employees, including
any hired labour, of any such Act, Regulation,
Bye-law or other Enactment and including all
legal costs on the attorney and client scale which
may be payable as a result of any claims or
proceedings in respect of the Contract.”

Ruling language 14 English
Language for communications 14 English

1.6 Contract Agreement

Time for the Parties to sign a 1.6 48 days after receipt of letter of acceptance
Contract Agreement

1.8 Care and Supply of Documents

Number of additional paper 1.8 One original document.
copies of Contractor's
Documents

1.14 Limitations of liability

Total liability of the Contractor to 1.14 Shall not exceed the contract value/price.
the Employer under or in
connection with the Contract

2.1 Right of Access to the Site
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Conditions

Time for access to the Site

Employer’'s Representative

Sub-Clause

2.1

Data

To delete the clause and replace with:

the right of access to and possession of all parts
of the Site shall be given by “No later than the 42
days after Commencement Date”

The contractor must meet all the site access
requirements before being granted site access,
these include permits, safety files, securities,
insurances, approval by engineer of completion
date (programme). Employer has no reason not
granting site access except during construction
such as plant shutdowns efc.

[If it is not practical or feasible to give the right of
access to and possession of all parts of the Site
by the Commencement Date as per, Sub-Clause
2.1:

The Employer shall give right of access within
reasonable time as may be required to enable the
Contractor to proceed in accordance with the
Program or, if there is no Program at that time, the
initial program submitted under Sub-Clause 8.3
[Program’]

In the instances where the Employer is aware of
any reason(s) that may potentially delay the
issuing of site on time as required, the Employer
shall notify the Contractor within reasonable time
before the actual date of expected Site Access
Date. Upon receiving this notice, the contractor
shall not be entitled to any delay damages”

Employers Administration

3.1

The words “full authority” in paragraph 2 of the
clause is deleted and replaced by:

“The authority vested in the Employer’s
Representative expressly excludes the authority
to issue variations of the Works as provided for in
Sub-Clause 13.1 [Right to Vary].”
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Conditions Sub-Clause Data
Variations resulting in an increase of the
_ _ _ 3.1(b)(ii) Accepted Contract Amount more than_20% shall
Engineer’s Duties and Authority require approval of the Employer.
4.2 Performance Security
Contractors Obligation(s) 421 ¢ In the second paragraph of this Sub-

Clause to add the following word”.

“The Contractor shall deliver the
performance security/ guarantee in the
form of a “demand guarantee” or
‘performance bond” issued by a
reputable financial Services Provider’.

“The Contractor shall ensure that the
performance guarantee shall remain
valid and enforceable until the Issuance
of the Completion or Takeover certificate
has been issued and the works have
been certified to have been completed”.

“The Guarantor hereby unconditionally
and irrevocably guarantees to pay the
Employer from time to time any or all
monies due and owing to the Employer
from the Contractor under the
Agreement arising out of the default or
non-performance by Contractor of its
obligations thereunder, of which the
Employer shall be the sole judge,
provided that the liability thereto shall not
exceed the sum equivalent to 70% of the
contract value/ Amount”.

4211 “Should the Contractor fail to provide the
said security within the specified time the
Employer, in his sole discretion, shall
either:-
(a) Withhold payment from the
Contractor until the amount withheld is
equivalent the required 10% value of
Accepted Contract Amount, or

(b) Proceed to terminate the
contract forthwith.
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Conditions

Maximum allowable accumulated
value of work subcontracted (as a
percentage of the Contract Price)

Parts of the Works for which
subcontracting is not permitted

Period of payment for temporary
utilities

Number of additional
copies of progress reports

paper

General Design

Obligations

Design Obligations conti

Sub-Clause Data

4.4 Subcontractors

4.4(a) 30%

4.4(b) None

4.19 Temporary Utilities

4.19 As per general payment terms (As per Preliminary
and General, that are fixed, and time based)

4.20 Progress Reports

4.20 One paper copy for the Engineer

5.1 General Design Obligations

5.1 (a) insert at the end of the sentence the following:

“they shall be registered with the Engineering
Council of South Africa in their respective area of
expertise and disciplines.

(b) Substitute the Clause with “comply with

the Design Procedures and Processes as stated
in the Employer's Requirements; and

5.1 The paragraph of the subsection starting with the
following word: However, the Employer shall be
responsible for the correctness...amend the
aforesaid by adding sub-paragraph (e).

(e) Instance where outline technical information
has been provided the Contractor shall use such
information as Employer’s requirement.

5.4 Contractor’s Undertaking
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Conditions

Contractor’s Undertaking

Training

As - Built Records

Sub-Clause

53

Data

Insert sub-paragraph (c):

(c) the works meet the performance
criteria for testing.
provide risk management through
early warning process, through
notifying the Employer of risks in
reasonable time before they occur.

5.5 Training

5.5

Delete the Clause in its entirety and replace same
with the following new Clause(s):

5.5.1

The Contractor shall carry out the training of
Employee’s of the Employer in the operation and
maintenance of the Works, and any other aspect
of the Works to the extent specified in the
Employer’'s Requirements.

55.2

If the Contract specifies training which is to be
carried out before taking-over, the Works shall not
be FIDIC Particular Conditions of Contract 14
considered to be completed for the purposes of
taking-over under Sub-Clause 10.1 [Taking Over
of the Works and Sections] until this training has
been completed.

5.6 As-Built Records

5.6

To add the following at the end of the paragraph:

“The Contractor shall obtain the consent of the
Engineer as to their size, the referencing system,
and other relevant details.

Prior to the issue of any Taking-Over Certificate,
the Contractor shall supply to the Engineer the
specified numbers and types of copies of the
relevant as-built drawings, in accordance with the
Employer’s Requirements. The Works shall not be
considered to be completed for the purposes of
taking-over under Sub-Clause 10.1 [Taking Over
of the Works and Sections] until the Engineer has
received these documents”.
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Conditions Sub-Clause Data
6.5 Working hours
Normal working hours 6.5
8.1

Commencement of Works 8.1 Insert the words “design and” before the word
“execution” ( Third paragraph)

8.3 Programme
Number of additional paper copies of program: 8.3 as will be determined by the Engineer
8.8 Delay Damages

Delay Damages payable for each 8.8 To add at the end of the paragraph:

day of delay
Proven identified and proven actual costs incurred

for that work (excluding profit) less estimated cost
for the project.

The penalty table in the tender document @page
71 shall be used to determine the applicable % to
be imposed per day,

Maximum amount of Delay 8.8 Not exceeding 10% of the Accepted Contract
Damages Amount, less provisional sum.

13.4 Provisional Sums

Percentage rate to be applied to 13.4(b)(ii)
Provisional Sums for overhead

charges and profit 10 %

14.2 Advance Payment

Total Advance Payment 14.2 Delete advance payment does not apply.
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Period of payment of Advance 14.2.2 Delete
Payment to the Contractor

Repayment of Advance Payment 14.2.3 Delete

14.3 Application for Interim Payment

Application for 14.3 The Clause is amended by deleting of the words
. “end of the period of payment”in the first sentence
Interim Payment: of the Clause and replace the words with “25th

day of each month.”

And by Addition of the following wording at the end
of the Sub-Clause:

“In the event that the Contractor fails to submit a
Statement by end of business day on the 20th day
of the month. The submission shall be regarded
as late submission and any late submission will
only be evaluated in the following month.”

Rand Water shall endeavour to make payment
within 30 days from date of monthly statement,
date of the aforesaid monthly statement should
reflect the last day of the month wherein the
services being invoiced were rendered.

The rest of the Sub-Clauses will remain

unchanged.
Number of additional paper 14.3(b)
copies of Statements
Percentage of retention 14.3(iii) e To the extent to which monies are to be

retained by the Employer. A maximum
5% of the contract value or amount shall
be retained and a portion of the retention
money (2.5%) will be released on
achieving practical completion / issuance
of Takeover certificate.

e and the balance (2.5%) shall be payable
after the relevant defect’s notification
period has expired.

Limit of Retention Money (as a 14.3(iii) 5%
percentage of Accepted Contract
Amount)
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14.5 Plant and Materials intended for the Works

Plant and Materials 14.5(b)(i) If Sub-Clause 14.5 applies:

Plant and Materials for payment when shipped
Package/ Project specific [list].

14.5(c)(i) If Sub-Clause 14.5 applies:

Plant and Materials for payment when delivered to
the Site: Applicable to all Material on Site (MOS),
subject to approval by Engineer [list].

14.7: Payment

Minimum amount of interim 14.7 (a) To be deleted. Advance payments are not
payment applicable.

14.7 Payment: To add the following words

Any payment due and payable to the contractor shall be made in accordance with Clause 14.3
above.

14.8 Delayed Payment

Financing charges for delayed 14.8
payment (percentage points

above the average bank short-

term lending rate as referred to

under sub-paragraph (a))

Delete

14.9 Release of Retention Money
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Release of 14.9 Deletion of the Sub-Clause and substitute with

the following:
Retention Money

The retention amount to be deducted from the
submitted payment certificate shall be 5%, and
shall be released as follows:

e The two and half percent (2.5%) cash
retention shall remain be released at the
issuance of the takeover certificate.

e The remaining two and a half percent
(2.5%) retention of money shall be
released after the expiry date of the
defect’s notification period.

In the first paragraph, add after the words “issued
for the Works,” the following words:

“the Works have passed all specified tests
(including the Tests after Completion, if any)”

17.2 Liability for Care of the Works

Forces of nature, the risks of 17.2(d) Force Majeure Event:
which are allocated to the
Contractor "If either party is prevented from performing any of

its obligations in terms of this contract as a result
of any event beyond its control including war, riots,
earthquakes, hurricanes and or encroachments it
shall not be liable for any failure to perform its
obligations while such event persists and either
party shall have the right to terminate the contract
if the event persists for a period in excess of 30
days."

upon invoking force majeure at the time of its
occurrence, the contract is suspended for the
duration of the force majeure event with a
commensurate extension of the delivery
schedule.

Sub-Clause 17.5: Indemnities

fourth paragraph add: construction or execution of the Works, (ii) the use of the Contractor’s
Equipment, or (iii) the proper use of he Works.
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Insurance: Clause 19:

19.1 General Requirements

To add the following to the 191 ¢ Notwithstanding anything to the contrary
Clause on General in this Clause 19 [Insurance] (and
Requirements notwithstanding the definitions and other

terms of the Contract), the scope and
extent of insurance cover provided by
the Employer as the Insuring Party, and
the Employer’s obligations as the
Insuring Party under this Sub-Clause,
are subject to the terms of the Employers
Insurance policies and in particular as
reference in paragraph C1.2.3.
EMPLOYER’S INSURANCE MANUAL
of the Tender document.

e  Without derogating from the foregoing,
the obligations of the Employer as
Insuring Party provided thereto and or in
this Sub-Clause are specifically subject
to the provisions of the said policies. The
Clause shall be read in conjunction with
the Employers Insurance Manual. Where
there is conflict, the manual shall take
precedence.

21 Disputes and Arbitration

The Employer shall establish a panel of independent adjudicators and Arbitrators to deal with the
dispute avoidance and determinations as provided for in clause 3.5 and other related matters. The
clauses dealing with Disputes and Arbitration will be amended, customized and a harmonised Edition
will be issued as an Appendix to this Contract.

Cession And Assignment
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imitation of Cession New Clause

CESSION AND ASSIGNMENT.

Assignments of contracts:

(a) In line with National Treasury PFMA
SCM INSTRUCTION NO. 8 OF
2022/2023 the assignment of contract is
prohibited.

The appointed bidder shall not assign,
abandon or transfer any of its rights
and/or obligations in terms of this
Agreement (whether in part or in whole)
or delegate any of its obligations in terms
of this Agreement.

National Treasury avers that action of
assigning one’s rights and obligations to
another party is contrary to the prescript
of section 217 of the Constitution.

(b)

(c)

Cession Agreement:

(a) As per the Instruction Note 8 of
2022/2023 Cession of rights is only
permissible wherein, the service provider
cedes (transfer) its right to be paid for
the services it rendered in terms of the
contract to a third party.

The Cession of right to be paid for services
rendered is permissible on condition that the
supplier is ceding to a Financial Services Provider

(FSP) or a State Institution.

Table 2: Summary of Milestones (if any) as

provided for in sub-clause 1.1.85 (New)

Description of a part of
the Works that shall be
designated a Milestone
for the purposes of the
Contract
(Sub-Clause 1.1.85)

Time for Completion Delay Damages

(as a percentage of

final Contract Price
per day of delay)

%

days

%

days

days %

Maximum amount of Delay damages for Milestones (percent of final Contract Price):

%
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C1.2.3. EMPLOYER’S INSURANCE MANUAL

PRINCIPAL CONTROLLED

CONTRACTS

PARTICULAR CONDITION 18

18.1 Insurance Effected by the Employer.

18.1.1

a)

b)

18.1.2

18.1.3

Notwithstanding anything elsewhere contained in this
Contract and without limiting the obligations liabilities or
responsibilities of the Contractor in any way whatsoever
(including but not limited to any requirement for the
provision by the Contractor of any other insurances) the
Employer shall effect and maintain as appropriate in the

joint names of the Employer the Contractor and where

relevant subcontractors the following insurances which
are subject to the terms limits exceptions and conditions
of the Policy:

CONTRACT WORKS Insurance - which will provide
cover against accidental physical loss of or damage to
the Works including temporary works, Plant and
Materials intended to form part of the Permanent Works

SASRIA SPECIAL RISKS Insurance - in respect of riot
and associated risks of damage to the Works, including
temporary works, Plant and Materials intended to form
part of the Permanent Works.

PUBLIC LIABILITY Insurance - which will provide
indemnity against the insured parties legal liability in the
event of accidental death of or injury to third party
persons and/or accidental loss of or damage to third
party property arising directly from the execution of the
contract on or about the Site and occurring during the
period of insurance with a limit of indemnity of
R250,000,000 in respect of all claims arising from any
one occurrence or series of occurrences consequent on
or attributable to one source or original cause.

The Employer shall pay any premium due in connection
with the insurance effected by the Employer. All of the
aforementioned policies are renewed on an annual
basis and are thus applicable for the year they are
placed, that is, a 12-month period commencing 01 July
and ending 30 June of the ensuing year. In terms of all
details contained hereunder, they are thus applicable
until 30 June. Policy terms, conditions and deductibles
may change on the 01 July depending on the outcome
of the renewal. This will thus be the case for every
ensuing year of insurance.

The Contractor shall not include any premium charges
for this insurance except to the extent that he may deem
necessary in his own interests to effect supplementary
insurance to the insurance effected by the Employer.
The Employer reserves the right to call for full
information regarding insurance costs included by the
Contractor.

INSURANCE CLAUSES

18.1.4

18.1.5

18.1.6

18.1.7

FOR USE WITH THE EMPLOYER’S

Any further clarification of the scope of cover provided
by the Policies arranged by the Employer should be
obtained from the Employer:

Mr. Bafana Gamede

Tel: 011682 0362

Fax: 0116820765

Email: bgamede@randwater.co.za
OR

Ms. Lerato Mosweu

Tel: 011682 0709
Fax: 0116820765
Email: mmosweu@randwater.co.za

In the event of any occurrence which is likely to or could
give rise to a claim under the insurances arranged by
the Employer the Contractor shall:

a) In addition to any statutory requirement or other
requirements contained in the Contract immediately
notify the Employer by telephone and or e-mail
giving the circumstances nature and an estimate of
the loss or damage or liability.

Complete a Claims Advice Form available from the
Employer to whom the form must be returned
without delay.

c) Negotiate the settlement of claims with the Insurers
through the Employer's Insurance Brokers and
shall when required to do so obtain the Employers
approval of such settlement.

The Employer and Insurers shall have the right to make
all and any enquiries on the site of the Works or
elsewhere as to the cause and results of any such
occurrence and the Contractor shall co-operate in the
carrying out of such enquiries.

The Contractor will be liable for the amount of the
Deductible (First Amount Payable) in respect of any
claim made by or against the Contractor or
Subcontractors under the insurances effected by the
Employer.

The Contractor will be liable for the amount of the
Deductible (First Amount Payable) in respect of any
claim made by or against the Contractor or
Subcontractors under the insurances effected by the
Employer.

Insured Contracts
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All contracts undertaken by the Insured involving
Design, Construction, Testing, Commission in respect
of new works, capital expenditure, Upgrade,
modification, retrofitting, or alteration and/or additions
to existing facilities undertaken by the Insured or other
Insured Parties acting on their behalf but

In respect of any amount which becomes payable as a
result of a claim under any Public Liability Insurances
the Contractor or his Subcontractors shall be required
to pay the amount of the Deductible to the Insurer to
facilitate settlement of such claim.

18.2 Insurance Effected by the Contractor.
excluding.
18.2.1 Without in any way detracting from any requirements
i) Projects with an estimated period exceeding 36 contained elsewhere in this contract the Contractor and
months (excluding Defects Subcontractors shall where applicable provide as a
Liability period) minimum the following:
ii)Projects exceeding R500 million at inception a. Insurance of Contractors Equipment (including
tools offices and other temporary structures and
i) Contracts involving Tunnelling contents) and other things (except those intended
for incorporation into the Works) brought onto the
All Sums Insured inclusive of VAT. Site for a sum sufficient to provide for their
replacement.
Where more than one Contractor is involved in the same claim the
Deductible will be borne in pro-rata amounts by each Contractor in b. Insurance in terms of the provisions of the Social
proportion to the extent of each Contractor's admitted claim. Security Act as may be amended or in terms of
any similar Workers Compensation and
The Deductibles (First Amount Payable) for which the Contractors Unemployment Insurance enactment's in the
are responsible and which are applicable in respect of each and Contractors' or Sub Contractor's operational,
every occurrence or series of occurrences attributable to one manufacturing or assembly locations.
source or original cause giving rise to loss or damage or liability
indemnifiable are as follows: c.  Motor Vehicle Liability Insurance comprising (as a
minimum) "Balance of Third Party" Risks including
a) Under the Contract Works Insurance in respect of loss or Passenger Liability indemnity.
damage
d. Where the Contract involves manufacturing
e WetRisks: and/or fabrication of the Works or parts thereof at
° 10% of the claim with a minimum R10,000 and a premises other than at the Site the Contractor
maximum of R 500,000 shall satisfy the Employer that all Plant and
° Maintenance: Materials for incorporation in the Works are
. 10% of the claim with a minimum R10,000 and a adequately insured during manufacture and/or
maximum R500,000 fabrication. In the event of the Employer having
e Other contracts: an insurable interest in such Works during
. 10% of the claim with a minimum of R10,000 and manufacture or fabrication then such interest shall
maximum of R250,000 be noted by endorsement to the relevant Policies
of Insurance.
b) Under the Sasria (Special Risks) Insurance:
0.10% of the Contract Value in respect of loss by theft Special Condition
following an insured peril subject to a minimum of R2,500
and a maximum of R25,000 e.  Only applicable if contracts works involves
elements of design
¢) Under the Public Liability Insurance
in respect of loss of or damage to property R 25,000 PROFESSIONAL INDEMNITY Insurance — of not
less than R 1 000 000 for a period of insurance
d)Under any other insurances shall be as specified in such commencing on the date of award of the Contract.
insurance policy. The Insurance shall include Retroactive cover to
the date of Conceptual Design commencement
18.1.7  Any amount which becomes payable to the Contractor and should be in effect for a period of 12 months
or any of his Subcontractors as a result of a claim under after completion of the works.
the Contract Works Insurance shall if required by the Notwithstanding the required limit as set out
Employer be paid net of the Deductible to the above, “Professional Indemnity” the
Employer who shall pay the Contractor from the contractor will be liable for the full amount of
proceeds of such payment upon rectification repair or the claim arising out of their errors and
reinstatement of the loss or damage but this provision omission.
shall not in any way affect the Contractor's obligations
liabilities or responsibilities in terms of the Contract. 18.2.2  Theinsurances to be provided by the Contractor and his
Sub-contractor shall
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a) Be effected with Insurers and on terms approved
by the Employer — these terms shall be consistent
with any terms agreed by both Parties before the
date of the Letter of Acceptance. This agreement
of terms shall take precedence over the provisions
of this Clause

b) Be maintained in force for whatever period the
perils to be insured by the Contractor are at risk
(including any Defects Notification Period during
which the Contractor is responsible for the care of

the Contractor or his Sub-contractor will take to remedy
such action.

If the Contractor fails to effect and keep in force the
insurances referred to then the Employer may effect
and keep in force any such insurances and pay such
premium or premiums as may be necessary for that
purpose and from time to time deduct the amount paid
by the Employer from any monies due or which may
become due to the Contractor or recover same as a debt
from the Contractor.

the Works) 18.3 Subcontractors.
c) Within the respective periods stated in the Bid The Contractor shall:
document submit to the Employer the relevant a) Ensure that all potential and appointed
Policy or Policies of Insurance or evidence Subcontractors are aware of the whole
acceptable to the Employer that such insurances contents of this clause, and
have been effected. b) Enforce the compliance by Subcontractors
with this clause where applicable.
18.2.3  In the event that the Contractor or his Subcontractor
receives any notice of cancellation or restrictive
maodification to the insurance provided to them they shall
immediately notify the Employer in writing of such
cancellation or restriction and shall advise what action
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APPENDIX

DECLARATION OF INSURANCE

| hereby declare that the Insurances enumerated below have been effected in accordance with
Conditions of Contract applicable to Bid Number: RW1041015/22

| further declare that all premiums in respect of the insurances are fully paid up to date and that the
insurances shall not be amended and/or cancelled without the prior knowledge and consent of the
Employer.

Cover Effected Clause Insurer and Policy Number Expiry Date
No

a) Contractors Equipment PC
18.2.1a)

b COIDA PC
18.2.1b)

¢c) Motor Vehicle Liability PC
18.2.1¢c)

d) Manufacturing/Fabrication Premiseg PC

18.2.1d)
e) Professional Indemnity (Where PC
Applicable) 18.2.1e)

N.B.: This Declaration of insurance must be completed and signed by

i) The Contractor and.

ii) The Insurer or Insurance Broker appointed by the Contractor
and returned to the Employer together with a letter of good standing from the Workman’s Compensation
Commissioner in respect of Item b) above.

SIGNED:
i) For and on behalf of the Contractor
Official Capacity:.....cccveeiieiee e
SIGNED:
ii) For and on behalf of the Insurer / Broker (delete whichever is not applicable)
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PART C2: PRICING DATA

C2.1. PRICING ASSUMPTIONS

1. The Activity Schedules (C2.3) shall be used to assist both parties in administering and
agreeing any changes/variations, which may arise during the course of the Contract.

2. These Activity Schedules shall be used to calculate the value of work completed in the
evaluation of interim/final payments.

3. The Contractor is deemed to have allowed opposite each item contained in these Activity
Schedules whatever costs and charges it may consider necessary for the carrying out,
complying with and due observance of the provisions, conditions and requirements set
out in the Contract.

4, No claim whatsoever will be entertained in respect of errors or omissions in pricing due
to the brevity of a description of any item contained in these Activity Schedules which
items are fully described or can reasonably be inferred when read in conjunction with the
relevant clauses provided for in the Conditions of Contract, Specifications, Drawings or
other relevant documentation.

5. Any item left un-priced will be deemed to be provided for elsewhere and no claim for any
extras arising out of the Contractor’'s omission to price any item will be entertained.

6. The contractor shall determine the contract skills participation goals, expressed in Rand,
which shall not be less than the contract amount multiplied by a percentage (%) factor
given in Table 2 in the Standard for Developing Skills through Infrastructure Contracts for
the applicable class of construction works.

7. Payment to the contractor to accommodate Part/Full Occupational qualification and

Trade qualifications

i. The contractor shall apportion the learners in the different construction activities
based on the scope of work. The cost of accommodating learners will be
determined by using Table 3 in the Standard for Developing Skills through
Infrastructure Contracts and this cost will be used to determine the value in
Rand and will be added to the provision for training as provided for in the
Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

8. Payment to the contractor to accommodate Work Integrated Learners and Candidates
for professional registration

i. The contractor shall apportion the cost of accommodating work integrated

learners (P1 and P2 learners) and candidates for professional registration by

using Table 3 in the Standard for Developing Skills through Infrastructure
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Contracts and this cost will be used to determine the value in Rand and will be
added to the provision for training as provided for in the Preliminary and

General section in the Bill of Quantities/Pricing schedules/Activity schedule.

9. Payment to the contractor for supervision and mentoring Part/Full Occupational
qualification and Trade qualifications learners

i. The employer shall make no provision for an additional payment item for the

payment of the supervisor and/or mentors for the provision of training as

provided for in the Preliminary and General section in the Bill of

Quantities/Pricing schedules/Activity schedule for the training of part/full time

occupational learners and/or trade qualification learners.

10. Payment to the contractor for mentoring Work Integrated Learners and Candidates for
professional registration

i. The contractor shall apportion the cost of mentoring work integrated learners

(P1 and P2 learners) and candidates for professional registration by using

Table 3 in the Standard for Developing Skills through Infrastructure Contracts

and will form part of the cost as provided for in the Preliminary and General

section in the Bill of Quantities/Pricing schedules/Activity schedule for training.

C2.2. PREAMBLE TO ACTIVITY SCHEDULES

1. The contractor shall refer to the engineering construction specifications and any other applicable
specifications.

2. The contractor shall only price for the specified scope of work in full. Thus, any price omissions
will be on the service provider's account. Payment shall only be limited to the specified scope of
work and no additional claims shall be entertained.

3. Payment Schedules shall be used to assist both parties in administering and agreeing any
changes/variations, which may arise during the course of the Contract.

4. Post award, the tenderer must submit a priced and detailed breakdown of the design BOQ. This
BOQ shall be used to determine the value of work and payment of the various completed
components / stages of design.

5. Tenderer must submit a detailed priced BOQ for the construction work on completion of the
design phase. The BOQ will then be used for interim / final payments to the service provider.

6. The Contractor is deemed to have allowed a price for each item contained in these Payment
Schedules, whatever costs and charges it may consider necessary for the carrying out, complying

with and due observance of the provisions, conditions and requirements set out in the Contract.
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7. Dates for Submission of Interim Payment Certificate Application:
Application must be submitted not later than the 20th day of the month with associated supporting
documents.

C2.3. ACTIVITY SCHEDULES

The Bidder must refer to Annexure C2.3: Activity Schedules provided with this bid document.

In relation to in the Standard for Developing Skills through Infrastructure Contracts (published in
GN 43495 of 20 March 2020):

Payment to the contractor to accommodate Part/Full Occupational qualification and Trade
qualifications learners
a. Should the contractor select Part/Full Occupational qualification and/or Trade
qualifications, then the employer shall make provision for payment to the contractor
as indicated in Table 3 in the Standard for Developing Skills through Infrastructure
Contracts as provided in the Preliminary and General section in the Bill of
Quantities/Pricing schedules/Activity schedule for training.
2. Payment to the contractor to accommodate Work Integrated Learners and
Candidates for professional registration
a. |Should the contractor select Work Integrated Learners and/or Candidates for
professional registration, then the employer shall make provision for payment to
the contractor as indicated in Table 3 in the Standard for Developing Skills through
Infrastructure Contracts as provided in the Preliminary and General section in the
Bill of Quantities/Pricing schedules/Activity schedule for training.
3. Payment to the contractor for Mentors to accommodate Work Integrated Learners
and Candidates for professional registration
a. Should the contractor select Work Integrated Learners and/or Candidates for
professional registration, then the employer shall make provision for payment to
the contractor as indicated in Table 3 in the Standard for Developing Skills through
Infrastructure Contracts as provided in the Preliminary and General section in the

Bill of Quantities/Pricing schedules/Activity schedule for training.

The Bidder is required to submit the following:
- Excel® format of the completed pricing schedule or BoQ in a compact disc (CD) or
USB flash drive.

- Printed format and signed version of the completed pricing schedule or BoQ.

Doc No. RW SCM 00048 F Rev. No. 07 Page 97 of 114



VJ BID NUMBER. RW10401015/22

RAND WATER TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM
INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

PART C3: SCOPE OF WORK

C3.1. DATES FOR DELIVERY AND COMPLETION

1. Itis estimated that the Contract will be placed on or before 01 March 2024 access to undertake
work will only become available after the issue of the Site Access Certificate.

2. The Bidder shall state the proposed start date based on (1) above and the completion date
based on the (4) below.

3. The Bidder shall simultaneously fill in the period required to complete the work in days or weeks
from the date of acceptance of the offer by the Employer. This shall be used to adjust dates
should the Contract placement date vary.

4. All equipment and plant shall be handed over by the dates per project below and the Bidder’s
programme shall comply with this requirement by the Employer.

a. H43 pipeline handover date: 12 July 2028
b. H14 Pipeline handover date: 30 November 2026

C3.1.1. DATES FOR DELIVERY AND COMPLETION - THE CONSTRUCTION OF H43
PIPELINE.

Item Start Date Completion Date Worl_(lng
Period
ltem Start Date Completion W0|_'k|ng
Date Period

Stage 1 - Inception

Stage 2 — Concept and Viability (often called
preliminary design)

Stage 3 — Design Development (also termed
detailed design)

Stage 4 - Procurement of equipment,
materials  required for  construction,
chemicals for commissioning etc.

Stage 5 - Contract Administration and
Inspection

Stage 6 — Close-Out Fulfil and complete the
project close-out, including necessary
documentation to facilitate effective
completion, handover and operation of the
project.

Table C3.1.1: Dates for delivery and completion for H43 Pipeline
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C3.1.2 DATES FOR DELIVERY AND COMPLETION - THE CONSTRUCTION OF H14
PIPELINE.

Item Start Date Completion Date Worl_(lng
Period
Completion Working
Item Start Date Date Period

Stage 1 - Inception

Stage 2 — Concept and Viability (often called
preliminary design)

Stage 3 — Design Development (also termed
detailed design)

Stage 4 - Procurement of equipment,
materials  required for  construction,
chemicals for commissioning etc.

Stage 5 - Contract Administration and
Inspection

Stage 6 — Close-Out Fulfil and complete the
project close-out, including necessary
documentation to facilitate effective
completion, handover and operation of the
project.

Table C3.1.2: Dates for delivery and completion for H14 Pipeline

NOTE THAT A DETAILED PROJECT PROGRAMME MUST BE INCLUDED WITH THE BID
SUBMISSION

Name of Bidder:

Signed by or on Official
behalf of Bidder: Capacity:
Date:
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C3.2. SCOPE OF WORK

C3.2.1 -DESCRIPTION OF PROJECTS

This tender consists of 2 projects whose objective is to increase the water supply within the

Palmiet System as detailed below:

Item | Project Description
No.
1 The construction of H43 pipeline

2 The construction of H14 pipeline

C3.2.2 SCOPE OF WORK SUMMARY

C3.2.2.1 - PIPELINE H43 OLIFANTSFONTEINTO LYTTELTON HEIGHTS

Project Background

At present a high-pressure gravity ring main comprising the H19, H14 and H12 pipelines that is
operated under the pressures supplied by the Klipfontein reservoir in Kempton Park mainly
supplies the City of Tshwane - Heights and Klapperkop reservoirs. This high-pressure system is
approaching its supply capacity and in order to increase its supply capacity and avail the H12
pipeline (installed in 1964) and H 19 pipeline (installed in 1976) for renovation, it is proposed to
install the 17,5 km long H43 pipeline parallel to the existing H12 pipeline between Olifantsfontein
Road R562, Midrand and Lyttelton. The 17.5km pipeline will be made up of 4,1 km long $1700mm
and 13,4 km long $1200mm.

The project entails the following:
* Install the 4,1 km long $1700mm / 13,4 km long $1200mm H43 pipeline parallel to the ¢915mm
H12 pipeline from Olifantsfontein Road R562 Midrand to Lyttelton (Denel) and commission this

proposed pipeline.

Scope of work

The proposed scope of work entails the investigations, design, construction, testing and
commissioning the proposed H43 pipeline. At the start of the H43 pipeline it will be connected to
the @1700mm H39 pipeline with sluice gate valve. At the end of the H43 pipeline it will be
connected to the existing @915mm H12 and @1000mm H14 pipeline with sluice gate valves.

The H43 Pipeline is estimated to be 17.5km in length but this will be finalized once the route
selection is completed by the contractor.

Recommended construction monitoring levels for the different disciplines is indicated in the activity

schedule but the contractor has the liberty to propose something different.
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All associated mechanical, automation, electrical and civil/structural works form part of the scope;
these include but not limited to chambers of all mechanical and automation equipment, pipe

specials, tie — ins, valves, and meters.

Full compliance to legislative requirements as well as Rand Water and external standards must be

adhered to when undertaking works listed in this Scope of Work document.

The breakdown of the scope according to the different disciplines, and other detail is provided in

Scope of Work for H43 Pipeline document, attached in this tender.

C3.2.2 - PIPELINE H14 HEIGHTS — KWAGGASPOORT

Project Background

It has become imminent to augment / replace the remaining 3,1 kilometres of $600mm portion of
H14 pipeline (laid in 1955) between Thaba Tshwane and Kwaggaspoort. The Rand Water system
off the Klipfontein reservoir comprises a set of pipelines in parallel from the Klipfontein reservoir
up to Graham Road in Midrand. At this location the $915mm H12 pipeline follows a different route
to the east to Lyttelton (Denel). The other pipelines continue to run in parallel to the point where
the inlet pipeline to the Brakfontein reservoir takes the water from all the pipelines, excluding the
$900mm H19 pipeline to the Brakfontein Reservoir through its pressure reducing system. The H19
pipeline is not connected to the Brakfontein reservoir, but retains the higher pressure as supplied

through the Klipfontein reservoir. The H19 pipeline runs to Kwaggaspoort.

The existing ¢ 600mm H14 pipeline between Kwaggaspoort and Thaba Tshwane together with the
new $1000mm H14 pipeline between Thaba Tshwane and Lyttelton (Denel) form a vital high
pressure link between the $900mm H19 and the ¢$915mm H12 pipelines to ensure sustained
supplies to the high lying City of Tshwane Heights and Klapperkop reservoirs from the Rand Water

Klipfontein reservoir in Kempton Park.

Scope of Work
The proposed scope of work entails the investigation, design, construction, testing and

commissioning of the new steel pipeline section of the H14 pipeline.

This section of the pipeline is estimated to be 3.1km in length but this will be finalized once the

route selection is completed by the contractor.
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Recommended construction monitoring levels for the different disciplines is indicated in the activity

schedule but the contractor has the liberty to propose something different.

All associated mechanical, automation, electrical and civil/structural works form part of the scope;
these include but not limited to chambers of all mechanical and automation equipment, pipe

specials, tie — ins, valves, and meters.

Full compliance to legislative requirements as well as Rand Water and external standards must be

adhered to when undertaking works listed in this Scope of Work document.

The breakdown of the scope according to the different disciplines, and other detail is provided in

Scope of Work for H14 Pipeline document, attached in this tender

C3.2.3 LAND SERVICES
The below is applicable to both projects in this sub -package
C.3.2.3.1 Land and Rights
The Bidder will be responsible for the following activities: -
v" Final Route selection

v Servitude / Property Valuations (New servitudes and Working Strip), including
Cathodic Protection

v' Servitude / Property Negotiations (New servitudes and Working Strip), including
Cathodic Protection

v' LiDAR Survey of existing and new infrastructure
v Service Detection of underground services
v Setting out of pipeline route / infrastructure
v' As-built Survey
C.3.2.3.2 Wayleaves
v" 3 Submission and approval of Wayleave applications to Authorities
v" Renewal / expired Wayleaves

v" Adhering to Wayleave Conditions from authorities (SP)

Doc No. RW SCM 00048 F Rev. No. 07 Page 102 of 114



A4

RAND WATER

BID NUMBER. RW10401015/22

TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM

INFRASTRUCTUREPROJECTS IN VARIOUS AREAS
PACKAGEG6: SUB-PACKAGE 09

C.3.2.3.3 LAND SERVICES RESOURCES

LAND SERVICES PROJECT TEAM

1. Aerial Photography and Lidar Quantity Qualifications and experience
Survey
. X A bachelor's degree in geography, GIS, remote sensing, land
1.1 Project Manager/Geospatial surveying/Geomatics, or other related discipline. Registration with South
Spatial Aerial Mapping Project 1 African Geomatics Council (SAGC) as a Geomatics Practitioner. At least 4 - 6
Manager years Aerial Mapping Experience (Lidar and Photography).
Commercial Pilot License (CPL), Registered with CAA as Pilot. At least
. . 4 - 6 years professional aerial mapping experience as a pilot in command
U Ll [l 1 experience to safely conduct flight operations. Certified Instrument Rating (IR),
Certified Multi-Engine Rating (MER).
Basic experience of Information Technology with fault finding skills on hardware
1.3. Ai and software. Computer literacy. Basic experience of electronics. Knowledge
-3. Airborne Sensor Operator 1 of data acquisition methods using Airborne Lidar and Aerial Photography. 5
Years’ experience as an Airborne Sensor Operator.
Understanding of basic surveying and topographic mapping concepts. At least
6 years’ experience performing post processing (registration) of LiDAR and
1.4. Data Processor /Draft 1 photogrammetric data, performing GPS post processing, extraction of mapping
person/Survey Technician features from LIDAR and photogrammetry point cloud. Software processing
skills (GIS, Microstation, Autocad /related).
i . . Quantity | Qualifications and experience
2. Services/Utility Detection
A bachelor's degree/Diploma in geography, GIS, remote sensing, Geo-
2.1. Utility Detection Project Informatics, land surveying/Geomatics, or other related discipline. Registration
Manager with SAGC as a Geomatics Practitioner,. At least 6 years of Utility Detection
and Mapping experience.
2.2. Utility Surveyor/Radar At least 5 years of experience using Ground Penetrating Radar (GPR / C-
Operator 1 GPR) for identification of underground utilities. Matric, Error finding skills.
BSc /B-Tech in Surveying/Diploma in Geomatics. Registration with SAGC as a
2.3. Survey Technologist 1 Technologist/Professional Surveyor. At least 5 years of experience as a
surveyor. Knowledge of GPS and Total Station.
. At least 3 years of experience as a survey assistant. Knowledge of GPS and
2.4. Survey Assistant 1 total station operation. Knowledge of tape measurements. Matric is essential.
Matric/relevant. Knowledge of survey drafting application/related software. At
2.5. Drafts Person 1 least 3 years of experience working a drafts person on survey
projects/engineering projects.
3. As Built Survey and Setting out Quantity | Qualifications and experience
Survey
BSc (Land Surveying/Geomatics)/B-Tech (Surveying)/Diploma in Surveying.
Compulsory registration with SAGC as Professional Land
3.1 Survey Manager/Professional 1 Surveyor/Professional Surveyor/Technologist. 6 years experience as a
Surveyor registered Surveyor. Knowledge of survey related software. Knowledge of
survey instruments (GPS, Total station, Digital Level). Project Management
skills.
325 Technici Diploma in Surveying/Geomatics. Registration with SAGC as a Technician. At
LSEUIVEVIIECH G 1 least 3 years of Experience as a Survey Technician.
3.3 Survey Assistant 1 At least 2 years of experience as a survey assistant. Knowledge of GPS and
i y total station operation. Knowledge of tape measurements. Matric is essential.
4. Negotiations for Land and Quantity | Qualifications and experience

Rights

4.1 Senior Negotiator

National Diploma/Degree in Survey/Land Survey/GlIS/Valuations/Town
Planning/Property Law. Registration with SAGC, SACPVP and it will be
advisable to have certified completion of C100SA from SARWA (South African
Rights of Way Association). Senior Negotiator — 5 years’ experience.

4.2. Negotiator

National Diploma/Degree in Survey/Land Survey/GIS/Valuations/Town
Planning/Property Law. 5-year experience for negotiating servitudes, working
strips, storage facilities, rights of way. Must have experience with deeds search
and tracing of landowners.
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8. Property Valuation

Quantity | Qualifications and experience

5. Outgoing Wayleaves
N6 in Civil Engineering/Pipeline (Wayleaves). At least 2-3 years of experience

5.1. Wayleave Officer 1 in Pipeline Engineering. Computer Skills. Deadline and time management.
Report writing skills.

6. Stakeholder Engagement

6.1 Stakeholder Engagement 5 years’ experience as Stakeholder Engagement Manager ,Good interpersonal

Manager x 1 and networking skills, highly articulate team player, strong project management
and people management skills, broader project communications experience
and skills desirable.

2 years working experience as a facilitator/coordinator. Building positive

6.2 Community Stakeholder working relationships with key stakeholder including; statutory and non-

Engagement Facilitator / statutory organisations, environmental bodies, industry & community groups,

Coordinator x 1 businesses and other affected parties. Demonstrating high level engagement
skills in written and oral form.

7. Encroachments (Formal and

Informal)

7.1 Professional Land Surveyor x 1 5 years’ experience. BSc Land Surveying/Geomatics. Registered with SAGC
as a Professional Land Surveyor.

7.2. Survey Technician / 3 years of experience. B-Tech/Diploma in Survey. Registration with SAGC as

Technologist x 1 a Technician/Professional Surveyor.

7.3. Survey Drafts Person x 1 NQF 6. Knowledge of survey drafting application/related software. At least 4
years of experience working as a drafts person on survey projects/engineering
projects.

7.4. Lawyer/Attorney x 1 LLB degree/Admitted Attorney. 3 years plus post admissions experience
dealing with encroachments/property law.

Quantity | Qualifications and experience

8.1. Professional Property Valuer

A degree in Real Estate or an undergraduate degree plus a completed National
Diploma in Property Valuations. Registered with the SACPVP as a Professional
Valuer. Minimum of 6 years full time working experience in Property Valuations.

C3.3. SEQUENCE OF IMPLEMENTATON OF PROJECTS

All the projects under this sub-package shall be executed simultaneously. Each project must have its

own construction team as stipulated by the Construction Regulations.

C3.4. CONTRACT SKILLS DEVELOPMENT REQUIREMENTS

One of the objectives of the project is to train (occupational qualifications, trade qualification, work
integrated learners — P1 and P2 learners, professional candidates).

1. PROCUREMENT (in relation to in the Standard for Developing Skills through Infrastructure
Contracts (published in GN 43495 of 20 March 2020):

a) The successful contractor may employ part/full occupational qualification learners,

trade qualification learners, work integrated learners or candidates directly or
through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAS).
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b) The successful contractor shall ensure that no single method shall contribute more
than 75% of the CSDG for the contract.

¢) The successful contractor may only place 33% employed employees or that of his
subcontractors contributing to the CSDG.

d) The successful contractor must employ at least 60% of the learners from an FET /
TVET college should the contractor select to have part/full occupational
qualification learners and trade qualification learners contributing to the CSDG.

e) The successful contractor shall employ at least (0.25%) from eligible part/full
occupational qualification learners, trade qualification learners, work integrated

learners or candidates in the employment of the employer.

2. MANAGEMENT (in relation to in the Standard for Developing Skills through Infrastructure
Contracts (published in GN 43495 of 20 March 2020):

a) The successful contractor must keep site records regarding the part/full
occupational qualification learners’, trade qualification learners’, work integrated
learners’ or candidates’ progress, site attendance, hours worked and other relevant
information as required by the Standard.

b) The successful contractor shall provide the required number of appropriately
qualified mentors to the maximum number of part/full occupational qualification
learners, trade qualification learners, work integrated learners in the proportion as
specified in the Standard.

c) The successful contractor shall provide a supervisor to manage the training of the
part/full occupational qualification learners, trade qualification learners, work
integrated learners, candidates.

d) The successful contractor shall submit to the employer’s representative a baseline
training plan in the specified format (Pro-forma A2) for the part/full occupational
qualification learners, trade qualification learners, work integrated learners,
candidates within 30 days of start of the contract.

e) The successful contractor shall submit to the employer’s representative project
interim report in the specified format (Pro-forma A3) on the progress of each of
part/full occupational qualification learner, trade qualification learner, work
integrated learner, candidate) every three months.

f)  The successful contractor shall submit to the employer’s representative the names
and patrticulars in the specified format (Pro-forma A4) of the supervisor, mentors
for the part/full occupational qualification learners, trade qualification learners, work
integrated learners or candidates) within 30 days of start of the contract.

g) The successful contractor shall keep a daily record of all the part/full occupational

qualification learners, trade qualification learners, work integrated learners,
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candidates on site and their daily activities and shall be made available to the
employer’s representative on request.

h) The successful contractor shall submit to the employer’s representative the reports
on the progress and status of the part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates with the monthly
invoice for the payment certificate.

i) The successful contractor shall have health and safety inductions for all part/full
occupational qualification learners, trade qualification learners, work integrated
learners or candidates.

J)  The successful contractor shall conduct entry and exit medical tests of all part/full
occupational qualification learners, trade qualification learners, work integrated
learners or candidates.

k) The successful contractor shall provide personal protective equipment (PPE) to all
part/full occupational qualification learners, trade qualification learners, work

integrated learners or candidates at the start of their employment on site.

C3.5 PROJECT APPROACH

C3.5.1 Methodology for the Design Phase; the proposed sequencing of the design shall be as
follows:

a) Turnkey contractor shall put together a multidisciplinary team lead by a Lead Design Engineer
who is competent and professionally registered with ECSA in the main discipline who will work
concurrently with the RW Design Lead for the main discipline.

b) Turnkey contactor shall go through the Tender documents, drawing and specifications, and
existing drawings as given at tender stage and understand the SOW.

c) The turnkey contractor shall conduct Site Investigations- contractor verifies if the tender
conditions as specified at stage are still applicable to the site or plant conditions.

d) If the project is not within an existing site or where route selection is required, or site layout still
has to be acquired the contractor may commence to secure land as per the Land Acquisitions
Procedure specified in this tender document.

e) Once the route has been confirmed, contractor may begin the process of acquiring land from
land owners and conduct Environmental Impact Assessment processes in the form of applying
for the Environmental Authorization, Water Use License Application and Heritage Permits from
DEA, DWS and PHRAG (refer to the procedure of managing the environmental authorizations
program). For any project i.e. Pipelines, Reservoirs, Buildings etc. it is advisable to commence
designs once 90% of the service agreements have been acquired. Land for pipelines shall
include the land required for cathodic protection. For reservoirs the land must be secured for
the reservoir as well as for the inlet, outlet pipelines and access roads up to the battery limits
set within the project.

f) Service detection and or geotechnical studies may commence once land has been confirmed
in the step above. The services detection and geotechnical studies must be done on the land
where the servitude has been registered and servitude has been acquired.
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g) Contractor may commence with the preliminary Process or Mechanical designs in projects
where mechanical or process equipment is required. Equipment sizing and selection as per the
tender specifications maybe concluded in parallel to a geotechnical study if new structure is
required.

h) Power requirements from the load list for the mechanical/ process equipment can be given to
the electrical designer to commence the electrical designs.

i) Automation Design follow once the operational philosophy of how the plant will be run is firmed
up.

j)  Contractor verifies if mechanical, process equipment, electrical and automation requirements
can fit into architecture building specified in the tender drawings if not contractor adjusts building
or designs a new building to house the equipment design requirements taking into cognizance
the maintenance requirements of each type of equipment.

k) Where the architectural designs submitted in the tender are deemed adequate by the contractor
and the contractor elects to take over the risk, the same drawings maybe used with the following
amendments

[) The foundation details must be added onto the revised drawings

m) All references to the “engineer details or specification” must be replaced with the structural
designs details.

n) The generic specification for all schedules must now be updated with the actual products used.

0) The architectural drawings must now reference civil structural and small power and lighting
drawings.

p) A preliminary design review can now be held by the Design Office

q) Contractor provides structural designs details for the structure which must include the access
roads, storm water drainage.

r) The contractor then integrates all disciplines above, ensuring that all drawings talk to each other
etc. are signed off by the professionally registered persons registered in their own specialist
categories. The contractor shall ensure that all interfaces are managed to deliver a functional
project.

s) Where the projects are within a sub-package the contractor shall design for project
dependencies taking into cognizance the sequence of commissioning required.

t) A detailed design review can be held

u) Design is frozen

v) Implementation commences.

w) Project is commissioned and handed over

x) Package is completed and handed over.

The scope of work for the “Designer” within the “Turnkey Consortium” during the design stage shall
follow the stages indicated in the Guideline Professional Fees (Scope of Services and Tariff of Fees for
Persons Registered in terms of the Engineering Profession Act, 46 of 2000), the applicable latest
version. The “Designer” shall remain in place through-out the project lifecycle only terminating upon the
project completion

Payment shall be upon a completed accepted deliverable duly approved by the approval process
outlined in the contract terms and conditions.

Stage 1 — Inception

Defined as: Establish client requirements and preferences, assess user needs and options,
appointment of necessary consultants, establish the project brief including project objectives, priorities,
constraints, assumptions aspirations and strategies.

a) Assistin developing a clear project brief, this shall be formalised into an approved SOW.
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b) Conduct project initiation meetings.

c) Advise on the rights, constraints, consents and approvals.

d) Define the scope of services and scope of work required.

e) Inspect the site and advise on the necessary surveys, analyses, tests and site or other
investigations where such information will be required for Stage 2 including the availability and
location of infrastructure and services.

f) Determine the availability of data, drawings and plans relating to the project.

g) Advise on criteria that could influence the project life cycle cost significantly

h) Provide necessary information within the agreed scope of the project to other consultants
involved.

Deliverables will typically include:
e agreed scope of services and scope of work
e signed agreement
e report on project, site and functional requirements
o schedule of required surveys, tests, analyses, site and other investigations
e schedule of consents and approvals and related timeframes.

Stage 2 — Concept and Viability (often called preliminary design)

Defined as: Prepare and finalise the project concept in accordance with the brief, including
project scope, scale, character, form and function, plus preliminary programme and viability
of the project.

a) Attend design and consultants' meetings.

b) Establish the concept design criteria.

c) Prepare initial concept design and related documentation.

d) Advise the client regarding further surveys, analyses, tests and investigations that may

e) be required.

f) Establish regulatory authorities' requirements and incorporate into the design.

g) Refine and assess the concept design to ensure conformance with all regulatory

h) requirements and consents.

i) Establish access, utilities, services and connections required for the design.

j) Participate in coordinated design interfaces with architect or other consultants involved.

k) Prepare process designs (where required), preliminary designs, and related documentation for
approval by authorities and client and suitable for costing.

I) Provide cost estimates and life cycle costs, as required.

m) Liaise, co-operate and provide necessary information to the client, principal consultant and
other consultants involved.

Deliverables will typically include:
e conceptual designs
schedule of required surveys, tests and other investigations and related reports
process design
preliminary design
cost estimates, as required.

Stage 3 — Design Development (also termed detailed design)
Defined as: Develop the approved concept to finalise the design, outline specifications, cost
plan, financial viability and programme for the project.

a) Review documentation programme with principal consultant and other consultants involved.
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a)
b)
c)
d)

Attend design and consultants' meetings.

Incorporate client's and authorities' detailed requirements into the design.

Incorporate other consultants’ designs and requirements into the design.

Prepare design development drawings including draft technical details and
specifications.

Review and evaluate design and outline specification and exercise cost control.
Prepare detailed estimates of construction cost.

Liaise, co-operate and provide necessary information to the principal consultant and
other consultants involved

Submit the necessary design documentation to local and other authorities for approval.

Deliverables will typically include:

design development drawings

outline specifications

local and other authority submission drawings and reports
detailed estimates of construction costs.

Stage 4 — Documentation and Procurement

Defined as: Prepare procurement and construction documentation, confirm and implement
the procurement strategies and procedures for effective and timeous procurement of
necessary resources for execution of the project.

a)
b)
c)
d)
e)

f)

)]

f— [ —
N )
~

Attend design and consultants' meetings.

Prepare specifications and preambles for the works.

Accommodate services design.

Check cost estimates and adjust designs and documents, if necessary, to remain within budget.
Formulate the procurement strategy for all plant, labour, equipment, materials and all long lead
items required for the projects or projects.

Prepare documentation for contractor procurement for the above items ensuring the requisite
financing is in place

Review designs, drawings and schedules for compliance with approved budget ensuring that
no additional funds outside of the contract value is required.

Call for tenders and/or negotiation of prices and/or assist the principal consultant or

quantity surveyor where relevant.

Liaise, co-operate and provide necessary information to the project team as required.
Evaluate tenders.

Prepare contract documentation for signature.

Assess samples and products for compliance and design intent.

Assist in pricing, documentation and tender evaluation as required when the detailed

services for these activities are provided by others.

Deliverables will typically include:

specifications

services co-ordination

working drawings

budget construction cost

contractor tender documentation
contractor tender evaluation report
contractor tender recommendations
priced contract documentation.
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Stage 5 — Contract Administration and Inspection

Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion of the
works.

a. Attend site handover.
Issue construction documentation in accordance with the documentation schedule
including, in the case of structural engineering, reinforcing bending schedules and detailing,
and specifications of structural steel sections and connections.
Carry out contract administration procedures in terms of the contract.
Prepare schedules of predicted cash flow.
Prepare pro-active estimates of proposed variations for client decision-making.
Attend regular site, technical and progress meetings.
Inspect the works for conformity to contract documentation
Review the outputs of quality assurance procedures and advise the contractor and
client on adequacy and need for additional controls, inspections and testing.
Adjudicate and resolve financial claims by contractors.
k. Assist in the resolution of contractual claims by the contractor.
Establish and maintain a financial control system.
. Clarify details and descriptions during construction as required.
Prepare valuations for payment certificates to be issued by the principal agent.
Witness and review of all tests and mock-ups carried out on site.
Check and approve contractor drawings for compliance with contract documents.
Update and issue drawings register.
Issue contract instructions as and when required. Review and comment on operation and
maintenance manuals, guarantee certificates and warranties.
s. Inspect the works and issue practical completion and defects lists.
t. Arranging for the delivery of all test certificates, including any Certificates of Compliance,
statutory and other approvals, and record drawings and operating manuals.

oo

—T@ oo

—

T LT OS5 3

Deliverables will typically include:
e schedules of predicted cash flow
e construction documentation
e drawing register
o estimates for proposed variations
e contract instructions
e financial control reports
¢ valuations for payment certificates
e progressive and draft final accounts
e practical completion and defects list
o all statutory certification and certificates of compliance as required by the local and
o other statutory authorities.

Stage 6 — Close-Out

Defined as: Fulfil and complete the project close-out, including necessary documentation to
facilitate effective completion, handover and operation of the project.

a. Inspect and verify the rectification of defects.
b. Receive, comment and approve relevant payment valuations and completion
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c. certificates.
d. Prepare and/or procure operations and maintenance manuals, guarantees and
e. warranties.
f.  Prepare and/or procure as-built drawings and documentation.
g. Conclude the final accounts where relevant.

Deliverables will typically include:
¢ valuations for payment certificates
e works and final completion lists
e operations and maintenance manuals, guarantees and warranties
e as-built drawings and documentation
o final accounts.

C3.5.2 Additional services
The following services are additional to the normal services provided by the turnkey contractor. The
turnkey contractor shall price for these services in his form of offer letter.

Additional services pertaining to all stages of the project:
All services related to defining the scope of work, planning, studies, investigations and assessments,
and that are normally paid for on a time and cost basis.

a) Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or buildings
or arranging for such valuation.

b) Making arrangements for way leaves, servitudes or expropriations.

c) Negotiating and arranging for the provision or diversion of services and or infrastructure not
forming part of the works.

d) Additional work in obtaining the formal approval of the appropriate government departments or
public authorities, including the making of such revisions as may be required as a result of
decisions of such departments or authorities arising out of changes in policy, undue delay, or
other causes beyond the consulting engineer's control.

e) Additional work related to monitoring as required by any government departments or authorities
to facilitate regulatory approvals and certification (e.g. Mines Health and Safety Act, 29 of 1996).

f) Topographical and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out on behalf of the client.

g) Setting out or staking out the works and indicating any boundary beacons and other reference
marks.

h) Preparation of drawings for manufacture and installation or detailed checking of such for
erection or installation fit

i) Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting engineer and submitted by any contractor or potential contractor as alternative to
those embodied in tender or similar documents prepared by the consulting engineer.

j) Inspection and testing, other than on site, of materials and plant, including inspection and
testing during manufacture.

k) Preparing and setting out particulars and calculations in a form required by any relevant
authority.

I) Abnormal additional services by or costs to the consulting engineer due to the failure of a
contractor or others to perform their required duties adequately and on time.

m) Executing or arranging for the periodic monitoring and adjustment of the works, after final
handover and completion of construction and commissioning, to optimise or maintain proper
functioning of any process or system.
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n) Investigating or reporting on tariffs or charges leviable by or to the client.

0) Advance ordering or reservation of materials and obtaining licences and permits.

p) Preparing detailed operating, operation and maintenance manuals.

q) Preparing record drawings on designs done by others or related to alterations to existing works.

r) Additional services, duties and/or work resulting from project scope changes, alterations and/or
instructions by the client, or his duly authorised agents, requiring the consulting engineer to
advice upon, review, adapt and/or alter his completed designs and/or any other documentation
and/or change the scope of his services and/or duties. Such additional services are subject to
agreement in writing between the consulting engineer and the client prior to the execution
thereof.

s) Work and or services related to targeted procurement that could entail, but is not necessarily
limited to any or all of the following: Incorporation of any targeted participation goals, the
measuring of key participation indicators.

t) The selection, appointment and administration of participation.

u) Auditing compliance to the above by any contractors and/or professional consultant.

v) Exceptional arrangements, communication, facilitation and agreements with any stakeholders
other than the client and contractors appointed for the works on which the consulting engineer
provides services.

w) Any other additional services, of whatever nature, specifically agreed to in writing between the
consulting engineer and the client.

x) Building Information Modelling (BIM) compliancy. Where BIM is a specified project requirement,
the appointment a BIM manager, the preparation and approval by the client of the BIM
Execution Plan and the additional effort over conventional projects to set up the project to be
fully BIM compliant as required by the client.

C3.5.3 Construction Monitoring Level 3

Level 3: Full-time Construction Monitoring (full-time staff resident on site for the duration of the works
and paid for by the client as an additional service)

The full-time construction monitoring staff must:

(i) maintain a full-time presence on site to constantly review samples of materials and work procedures,
for conformity to contract documentation, provide design/ technical clarifications and review completed
work prior to covering up, or on completion, as appropriate

(i) assist with the preparation of as-built records and drawings to the extent required in the agreement
with the client

(iii) where the consulting engineer is the sole professional service provider or principal agent, carry
out such administration of the project as is necessary on behalf of the client

C3.6 SPECIFICATION

The Bidder must refer to Annexure C3.6 Specifications (including technical specification,
Project specification, SHEQ, EMP, QMS, Drawings and Land Services specifications where
applicable) provided with this bid document
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C3.6.1 TECHNICAL SPECIFICATION

The Employer’s Technical Specifications have been included in this document. The Contractor
shall comply with all requirements of the technical specifications listed below.

C3.6.2 DESIGN DRAWINGS

Where available, drawings, geotechnical reports, inspection, or condition assessment reports are
included in this bid document.

C3.6.3 OCCUPATIONAL HEALTH AND SAFETY

The Employer’s Occupational Health and Safety (OH&S) Specifications have been included in this
document. The Contractor shall comply with all requirements of the OH&S specifications.

C3.6.4 ENVIRONMENTAL MANAGEMENT PLAN

The Rand Water Generic Environmental Management Plan (EMP) is included in this bid document.

C3.6.5 QUALITY REQUIREMENTS

The Contractor shall comply fully with the Employer quality requirements. During execution of the
Tender no actions to provide the Works are implemented at any part of the site before the relevant
quality control documentation is submitted and the Engineer accepts the procedures.

The Contractor is responsible for the complete quality assurance requirements imposed on his
Sub-contractors and suppliers, in terms of SABS ISO 9000 Series.

C3.6.6 LAND SERVICES
i.  Land and Rights Scope of Work
a. Servitude / Property Valuations
LiDAR Survey
Service Detection
Setting out of pipeline route
As-built Survey

®ooo

i. Land and Rights Procedure (Pipelines / Negotiations)
iii.  Land and Rights Route Selection Template
iv.  Pipeline Protection (Wayleaves)

a. Process and Procedures for Incoming wayleaves (protect existing/future
infrastructure) and Outgoing wayleaves
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b. Standard conditions (spec to protect existing/future infrastructure)

c. Standard letter when applying to other entities

PART C4: SITE INFORMATION

C4. SITE INFORMATION
The projects are at the following sites:

e Midrand (Olifantsfontein road) to Lyttleton (Pretoria West) , Denel area

e Thaba Tshwane to Lyttleton, City of Tshwane
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