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A	PROJECT INFORMATION

A 1.0	Works [1.1]	

	Project name
	Kalafong Station


	Reference number
	[bookmark: Text953]     


	Works description
	[bookmark: Text719]     


Refurbishment, additions and alterations of existing infrastructure at Kalafong Station 






A 2.0	Site [1.1]

	Erf / stand number
	[bookmark: Text721]     




	Township / Suburb

	


	Site address
	Kalafong


	Local authority
	[bookmark: Text723]     

City of Tshwane



A 3.0	Employer [1.1]

	Official Name of Organ of State / Public Sector Body
	[bookmark: Text703]     
Prasa Cres

	Business registration number
	     
	
	

	VAT/GST number
	     4090110612
	
	

	Country
	     RSA
	
	

	Employer’s representative: Name
	     Bongikazi Kaweng

	E-mail
	     bongikazi.kaweng@prasa.com
	Telephone number 
	[bookmark: Text903]     

	Mobile number 
	     
	
	

	Postal address
	[bookmark: Text939]     Private Bag x 101

	
	[bookmark: Text940]     Braamfontein
	Postal code
	     2017

	Physical address
	[bookmark: Text712]     Pretoria Railway Station, Scheiding Steet. Salvokop

	
	[bookmark: Text941]     Pretoria
	Postal code
	[bookmark: Text714]     2001



[bookmark: _Hlk10632995]A 4.0	Principal agent [1.1]

	[bookmark: _Hlk10633066]Name
	     


	Legal entity of above
	     
	Contact person
	     

	Practice number
	      
	Telephone number 
	     

	
	     
	Mobile number 
	     

	Country
	     RSA
	E-mail
	      

	Postal address
	     

	
	     
	Postal code
	     

	Physical address
	      

	
	     
	Postal code
	     

	A 5.0
	Agent [1.1; 6.2]
	Discipline
	[bookmark: Text954]     



	Name
	     


	Legal entity of above
	
	Contact person
	     

	Practice number
	      
	Telephone number 
	     

	
	     
	Mobile number
	      

	Country
	     RSA
	E-mail
	     

	Postal address
	      

	
	      
	Postal code
	      

	Physical address
	     

	
	      
	Postal code
	      



	A 6.0
	Agent [1.1; 6.2]
	Discipline
	



	Name
	

	Legal entity of above
	     
	Contact person
	     

	Practice number
	     
	Telephone number 
	     

	
	     
	Mobile number 
	     

	Country
	     
	E-mail
	     

	Postal address
	     

	
	     
	Postal code
	     

	Physical address
	     

	
	     
	Postal code
	     



	A 7.0
	Agent [1.1; 6.2]
	Discipline
	



	Name
	

	Legal entity of above
	     
	Contact person
	     

	Practice number
	     
	Telephone number 
	     

	
	     
	Mobile number 
	     

	Country
	     
	E-mail
	     

	Postal address
	     

	
	     
	Postal code
	     

	Physical address
	     

	
	     
	Postal code
	     



	A 8.0
	Agent [1.1; 6.2]
	Discipline
	



	Name
	     


	Legal entity of above
	     
	Contact person
	     

	Practice number
	     
	Telephone number 
	     

	
	     
	Mobile number 
	     

	Country
	     
	E-mail
	     

	Postal address
	     

	
	     
	Postal code
	     

	Physical address
	     

	
	     
	Postal code
	     








	A 9.0
	Agent [1.1; 6.2]
	Discipline
	[bookmark: Text958]     



	Name
	     


	Legal entity of above
	     
	Contact person
	     

	Practice number
	     
	Telephone number 
	     

	
	     
	Mobile number 
	     

	Country
	     
	E-mail
	     

	Postal address
	     

	
	     
	Postal code
	     

	Physical address
	     

	
	     
	Postal code
	     



	A 10.0
	Agent [1.1; 6.2]
	Discipline
	[bookmark: Text959]     



	Name
	     


	Legal entity of above
	     
	Contact person
	     

	Practice number
	     
	Telephone number 
	     

	
	     
	Mobile number 
	     

	Country
	     
	E-mail
	     

	Postal address
	     

	
	     
	Postal code
	     

	Physical address
	     

	
	     
	Postal code
	     



	A 11.0
	Agent [1.1; 6.2]
	Discipline
	[bookmark: Text960]     



	Name
	     


	Legal entity of above
	     
	Contact person
	     

	Practice number
	     
	Telephone number 
	     

	
	     
	Mobile number 
	     

	Country
	     
	E-mail
	     

	Postal address
	     

	
	     
	Postal code
	     

	Physical address
	     

	
	     
	Postal code
	     



	A 12.0
	Agent [1.1; 6.2]
	Discipline
	     



	Name
	     


	Legal entity of above
	     
	Contact person
	     

	Practice number
	     
	Telephone number 
	     

	
	     
	Mobile number 
	     

	Country
	     
	E-mail
	     

	Postal address
	     

	
	     
	Postal code
	     

	Physical address
	     

	
	     
	Postal code
	     








B			CONTRACT INFORMATION

B 1.0	Definitions [1.1]

	Bills of quantities: System/Method of measurement 
	     Standard system of measuring building work 6th edition



B 2.0	Law, regulations and notices [2.0] 

	Law applicable to the works, state country [2.1]
	[bookmark: Text715]     South Africa



B 3.0	Offer and acceptance [3.0] 

	Currency applicable to this agreement [3.2] 
	[bookmark: Text937]     South African Rand



B 4.0 	Documents [5.0]

	The original signed agreement is to be held by the principal agent [5.2],        if not, indicate by whom
	Employer

	Number of copies of construction information issued to the contractor at no cost [5.6] 
	3 (Three)



	Documents comprising the agreement 
	Page numbers

	The JBCC® Principal Building Agreement, Edition 6.2 May 2018
	1 to 30

	The JBCC® Principal Building Agreement - Contract Data for Organs of State and other Public Sector Bodies, Edition 6.2 May 2018
	1 to 14

	The JBCC® General Preliminaries for use with the JBCC® Principal Building Agreement, Edition 6.2 May 2018
	1 to 7

	Provisional Bill of Quantities
	1 - 122

	[bookmark: Text1025]     
	[bookmark: Text1034]     

	[bookmark: Text1026]     
	[bookmark: Text1035]     

	[bookmark: Text1027]     
	[bookmark: Text1036]     

	[bookmark: Text1028]     
	[bookmark: Text1037]     

	[bookmark: Text1029]     
	[bookmark: Text1038]     

	[bookmark: Text1030]     
	[bookmark: Text1039]     



	Contract drawings – description
	Number
	Revision
	Date

	Architect Drawings
	[bookmark: Text1042]     
	[bookmark: Text1043]     
	[bookmark: Text1044]     

	[bookmark: Text1045]     
	[bookmark: Text1066]     
	[bookmark: Text1087]     
	[bookmark: Text1108]     

	[bookmark: Text1046]     
	[bookmark: Text1067]     
	[bookmark: Text1088]     
	[bookmark: Text1109]     

	[bookmark: Text1047]     
	[bookmark: Text1068]     
	[bookmark: Text1089]     
	[bookmark: Text1110]     

	[bookmark: Text1048]     
	[bookmark: Text1069]     
	[bookmark: Text1090]     
	[bookmark: Text1111]     

	[bookmark: Text1049]     
	[bookmark: Text1070]     
	[bookmark: Text1091]     
	[bookmark: Text1112]     

	[bookmark: Text1050]     
	[bookmark: Text1071]     
	[bookmark: Text1092]     
	[bookmark: Text1113]     

	[bookmark: Text1051]     
	[bookmark: Text1072]     
	[bookmark: Text1093]     
	[bookmark: Text1114]     

	[bookmark: Text1052]     
	[bookmark: Text1073]     
	[bookmark: Text1094]     
	[bookmark: Text1115]     

	[bookmark: Text1053]     
	[bookmark: Text1074]     
	[bookmark: Text1095]     
	[bookmark: Text1116]     

	[bookmark: Text1054]     
	[bookmark: Text1075]     
	[bookmark: Text1096]     
	[bookmark: Text1117]     

	[bookmark: Text1055]     
	[bookmark: Text1076]     
	[bookmark: Text1097]     
	[bookmark: Text1118]     

	[bookmark: Text1056]     
	[bookmark: Text1077]     
	[bookmark: Text1098]     
	[bookmark: Text1119]     

	[bookmark: Text1057]     
	[bookmark: Text1078]     
	[bookmark: Text1099]     
	[bookmark: Text1120]     

	[bookmark: Text1058]     
	[bookmark: Text1079]     
	[bookmark: Text1100]     
	[bookmark: Text1121]     

	[bookmark: Text1059]     
	[bookmark: Text1080]     
	[bookmark: Text1101]     
	[bookmark: Text1122]     

	[bookmark: Text1062]     
	[bookmark: Text1083]     
	[bookmark: Text1104]     
	[bookmark: Text1125]     


B 5.0  	Employer’s agents [6.0]
		
	Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects of the works [6.2]

	     
The PA is delegated to issue Site Instructions that are approved by the Employer, as evidence by written concurrence by the relevant project manager appointed by the Employer 

The PA is delegated to communicate the award for Delay Claims that are approved by the Employer, as evidence by written concurrence by the relevant project manager appointed by the Employer

The PA may issue construction or contract instructions for work not bearing any additional costs including cost overrun or scope increase to the project.  Only the Principle Agent is allowed with the approval from the Employer. Where the contract /construction instruction will have the effect of increasing the cost for the Employer or the project, the specific written approval of the Employer as evidenced by a letter from the project manager.

1 The Principle Agent is delegated to issue the contract instruction however the contractor may only act when the approval of such is granted by the employer, as evidenced by a letter from the project manager.

The PA or any Agent does not have authority to issue instructions that have the effect of changing the designs, the works programme or the Bills of Quantity without the approval by the Employer as evidenced by a letter from the project manager.
Refer to annexure A for all other matters that require the explicit written occurrence of the Employer



	
	Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3]

	[bookmark: Text716]     
The PA on the project is expected to execute their work professionally on the project

The PA is expected to disclose any other interest on the project besides the service for which they are appointed to do
The Principal Agent must disclose upfront any interest in works as they are expected to only provide professional services that they are employed for.

Where construction / contract instruction results or may result in a change of designs / plans, the concurrence of the Employer is required, as evidenced by a letter from the project manager. The Contractor will ensure that the project manager of the Employer is apprised of such anticipated changes in writing.







B 6.0		Insurances [10.0]    
	
	Insurances by employer           
	Yes/no? 
	No



	Amount 
including tax
	Deductible amount including tax

	Contract works insurance:
	
	

	
	New works [10.1.1]
(contract sum or amount)
	
	

	or
	Works with practical completion in sections [10.2]
 (contract sum or amount) 
	
	

	or
	Works with alterations and additions [10.3]
(reinstatement value of existing structures with or including new works) 
	
	

	
	Direct contractors [10.1.1; 10.2]   where applicable, to be included in the contract works insurance      
	
	

	
	Free issue [10.1.1; 10.2]   where applicable, to be included in the contract works insurance             
	
	

	
	Escalation, professional fees and reinstatement costs if not included above
	
	

	Total of the above contract works insurance amount
	
	

	Supplementary insurance [10.1.2; 10.2]
	
	

	Public liability insurance [10.1.3; 10.2]
	
	

	Removal of lateral support insurance [10.1.4; 10.2]
	
	

	Other insurances [10.1.5] 
	
	

	Yes/no?
	     
	If yes, description 1
	
	

	
	
	

	Yes/no?
	     
	If yes, description 2
	
	

	
	
	


		 		and/or		
	Insurances by contractor           
	Yes/no? 
	Yes



	Amount 
including tax
	Deductible amount including tax

	
	New works [10.1.1]
(contract sum or amount)
	
	

	or
	Works with practical completion in sections [10.2]
 (contract sum or amount) 
	
	

	or
	Works with alterations and additions [10.3]
(reinstatement value of existing structures with or including new works) 
	
	

	
	Direct contractors [10.1.1; 10.2] where applicable,   to be included in the contract works insurance      
	
	

	
	Free issue [10.1.1; 10.2] where applicable,                to be included in the contract works insurance             
	
	

	
	Escalation, professional fees and reinstatement costs     if not included above
	
	

	Total of the above contract works insurance amount
	Contract sum
	

	Supplementary insurance [10.1.2]
	
	

	Public liability insurance [10.1.3]
	
	

	Removal of lateral support insurance [10.1.4]
	
	

	Other insurances [10.1.5]:  Refer B17.0
	
	

	Yes/no?
	Yes
	If yes, description 1 SASRIA
	Contract sum
	

	Hi Risk Insurance [10.1.5.1]
	
	

	Yes/no?
	     
	If yes, description 2
	
	

	
	
	



B 7.0	Obligations of the employer [12.1]

	Existing premises will be in use and occupied [12.1.2] 
	Yes/no?
	Yes

	
If yes, description


	Station is operational during construction 

	Restriction of working hours [12.1.2]
	Yes/no?
	No

	
If yes, description


	No 

	Natural features and known services to be preserved by the contractor [12.1.3]
	Yes/no?
	Yes

	
If yes, description


	Trees and service around the station

	Restrictions to the site or areas that the contractor may not occupy [12.1.4]
	Yes/no?
	No

	
If yes, description


	

	Supply of free issue [12.1.10]	
	Yes/no?
	No

	
If yes, description

	


B 8.0 	Nominated subcontractors [14.0]
		
	Yes/no?
	
	If yes, description of specialisation



	Specialisation 1
	

	Specialisation 2
	

	Specialisation 3
	

	Specialisation 4
	

	Specialisation 5
	



B 9.0	Selected subcontractors [15.0]

	Yes/no?
	
	If yes, description of specialisation



	Specialisation 1
	

	Specialisation 2
	

	Specialisation 3
	

	Specialisation 4
	

	Specialisation 5
	



B 10.0	Direct contractors [16.0]

	Yes/no?
	     
	If yes, description of extent of work



	Extent of work [12.1.11]
	

	Extent of work [12.1.11]
	

	Extent of work [12.1.11]
	[bookmark: Text964]     

	Extent of work [12.1.11]
	[bookmark: Text1220]     

	Extent of work [12.1.11]
	[bookmark: Text1221]     


		
B 11.0	Description of sections [20.1]

	Section 1
	[bookmark: Text1211]     

	Section 2
	[bookmark: Text1212]     

	Section 3
	[bookmark: Text1213]     

	Section 4
	[bookmark: Text1214]     

	Section 5
	[bookmark: Text1215]     

	Section 6
	[bookmark: Text1216]     

	Section
	[bookmark: Text1226]     
	
Remainder of the works


B 12.0	Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 		
	Practical completion for the works as a whole 
	Intended date of possession of the site 
Refer B17.0           [12.1.5; 12.2.22] 
	Period for inspection by the principal agent [19.3]
	The date for practical completion shall be the period as indicated below from the date of possession of the site by the contractor
[12.2.7; 24.1]
	Penalty for late completion
[24.1]

	
	
	working days
	Period in months
	Penalty amount per calendar day

	
	
	5 (clause 19.22)
	
	R… per day



     or where sections are applicable     

	Practical completion of a section of the works 
	Intended date of possession of a section 
Refer B17.0           [12.1.5; 12.2.22] 
	Period for inspection by the principal agent [19.3]
	The date for practical completion shall be the period as indicated below from the date of possession of the site  by the contractor
[12.2.7; 24.1]
	Penalty for late completion
[24.1]

	
	
	working days
	Period in months
	Penalty amount per calendar day

	
	
	     
	     
	     

	Section 1
	
	[bookmark: Text428]     
	[bookmark: Text433]     
	[bookmark: Text438]     

	Section 2
	
	[bookmark: Text429]     
	[bookmark: Text434]     
	[bookmark: Text439]     

	Section 3
	
	[bookmark: Text430]     
	[bookmark: Text435]     
	[bookmark: Text440]     

	Section 4
	
	[bookmark: Text431]     
	[bookmark: Text436]     
	[bookmark: Text441]     

	Section 5
	
	[bookmark: Text432]     
	[bookmark: Text437]     
	[bookmark: Text442]     

	Section 6
	
	[bookmark: Text452]     
	[bookmark: Text455]     
	[bookmark: Text458]     

	Section 7
	
	[bookmark: Text453]     
	[bookmark: Text456]     
	[bookmark: Text459]     

	Section 8
	
	[bookmark: Text454]     
	[bookmark: Text457]     
	[bookmark: Text947]     

	Remainder of the works
	
	[bookmark: Text944]     
	[bookmark: Text945]     
	[bookmark: Text946]     



	Criteria to achieve practical completion not covered in the definition of practical completion

	














B 13.0	Defects liability period [21.0]

	Extended defects liability period: Refer B17.0 [21.13] 
	Yes/no?
	     

	
If yes, description of applicable elements


	eg: Electrical reticulation / Air conditioning system / Landscaping     
13.1	     
13.2	     
13.3	     
13.4	     
13.5	     
13.6	     


B 14.0	Payment [25.0]

	Date of month for issue of regular payment 
certificates [25.2]
	[bookmark: Text1227]     25th

	Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5]
	Yes/no?
	No
	

	If yes, method to calculate 
	N/A


	Employer shall pay the contractor within: 
[25.10]
	Thirty (30) calendar days



B 15.0	Dispute resolution [30.0] All dispute resolution processes are applicable (the
                                                       Employer will provide

	Adjudication [30.6.1; 30.10] 
Name of nominating body
	[bookmark: Text1129]     

	Applicable rules for adjudication [30.6.2]
	     

	Arbitration [30.7.4; 30.10] 
If Yes, name of nominating body 
* If No, then dispute will be referred to litigation 
		Yes/no? *
	     


Litigation


	Applicable rules for arbitration [30.7.5]
	[bookmark: Text1131]     



B 16.0 	JBCC® General Preliminaries - selections

	Provisional bills of quantities [P2.2]
	Yes/no?
	Yes
	

	Availability of construction information [P2.3]
	Yes/no?
	Yes
	

	Previous work - dimensional accuracy - details of previous contract(s) [P3.1]
	Not Applicable 

	Previous work - defects - details of previous contract(s) [P3.2] 
	Not Applicable 

	Inspection of adjoining properties - details [P3.3]
	Not Applicable 

	Handover of site in stages - specific requirements   
[P4.1]
	Not Applicable 

	Enclosure of the works - specific requirements [P4.2]
	Yes. Barricade the works

	Geotechnical and other investigations - specific requirements [P4.3]
	Not applicable

	Existing premises occupied - details [P4.5]
	Yes

	Services - known - specific requirements [P4.6]
	Electrical cabling underground and overhead.

	Water 
[P8.1]
	By contractor  
	Yes/no?
	Yes
	By the Contractor (Metered)

	
	By employer  
	Yes/no?
	
	

	
	By employer - metered  
	Yes/no?
	
	

	Electricity
[P8.2]
	By contractor  
	Yes/no?
	Yes
	By the Contractor

	
	By employer  
	Yes/no?
	
	

	
	By employer - metered  
	Yes/no?
	
	

	Ablution and welfare facilities [P8.3]
	By contractor  
	Yes/no?
	Yes
	By the Contractor

	
	By employer  
	Yes/no?
	
	

	Communication facilities - specific requirements
[P8.4]
	Not Applicable 

	Protection of the works - specific requirements 
[P11.1]
	All work shall be barricaded and secured by the Contractor

	Protection / isolation of existing works and works occupied in sections - specific requirements [P11.2]
	Not Applicable 

	Disturbance - specific requirements [P11.5]
	Not Applicable 

	Environmental disturbance - specific requirements 
[P11.6]
	Not Applicable 











B 17.0 	Changes made to JBCC® documentation

	Reference may be made to other documents forming part of this agreement 

	
1.1 Definitions

AGREEMENT:  The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other documents reduced to writing and signed by the authorised representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:  The document listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975), calculated as simple interest, in respect of debts owing by the State 

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for organs of state and other public sector bodies. In the event of a principal agent not being appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the employer’s representative as named in the contract data for organs of state and other public sector bodies 

3.0 Offer and Acceptance

Amend 3.3 to read as follows:

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding termination [29.0] or the certification of final completion [21.0] and final payment [25.0] 

6.0 Employer’s Agents

Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal agent.  The employer shall sign all documents in relation to clauses 4.2, 14.1.2, 14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4
 
9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “ …. due to no fault of the contractor” 

10.0   Insurances

Add the following as 10.1.5.1: 

High Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the following will apply: 

10.1.5.1.1  Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned above.  The contractor shall take such precautions and security measures and other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2  Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable property,  or personal property, or property contiguous to the site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused by a catastrophic ground movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3 
It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.  Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of the site, but before commencement of the works, submit to the employer proof of such insurance policy, if requested to do so 

10.1.5.1.4
The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3.  Such losses or damages may be recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract presently
or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be considered one indivisible whole

11.0   Securities

Amend 11.10 to read as follows:  

There shall be no lien or right of retention held by any contractor in respect of the works executed on site 

12.0  Obligations of the Parties

Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the contractor complying with the terms of 12.2.22

12.2.2:  Not applicable 

Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

19.0  Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where this has not been waived”  

21.0  Defects Liability Period and Final Completion

Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three hundred and sixty five (365) calendar days in respect of the listed applicable elements 

25.0  Payment

25.7.5: Not applicable

25.10: Delete the words “and/or compensatory interest”

25.14.2: Not applicable 
    
27.0  Recovery of Expense and/or Loss

       27.1.5: Not applicable

29.0  Termination

Add the following after 29.1.3:

or where …

29.1.4: The contractor is, other than for the purposes of a bona fide reconstruction or amalgamation, placed under voluntary or compulsory liquidation (whether provisional or final), or under judicial management, receivership, sequestration or business rescue, or under the equivalent of any of the aforegoing

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract






































Refer to the attached Annexure A and changes made to the JBCC documentation.



C		TENDERER’S SELECTIONS Contractor chose to submit a letter confirming deductions of 10% as per LOA item 5.

C 1.0	Securities [11.0]  

	      Guarantee for construction: Select Option A or B  


	Option A 
	Guarantee for construction (variable) by contractor [11.1.1] 



	Option B 	 
	Guarantee for construction (fixed) by contractor [11.1.2]



	Guarantee for payment by employer [11.5.1; 11.10]
	Not applicable


		
	Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3]
	Not applicable



C 2.0	Contractor’s annual holiday periods during the construction period
	
	Year 1 contractor’s annual holiday period
	start date
	[bookmark: Text867]     15/12/2020
	end date  
	[bookmark: Text873]     11/1/2021

	Year 2 contractor’s annual holiday period
	start date
	[bookmark: Text869]     
	end date  
	[bookmark: Text875]     

	Year 3 contractor’s annual holiday period
	start date
	[bookmark: Text871]     
	end date  
	[bookmark: Text877]     



C 3.0	Payment of preliminaries [25.0]

		Contractor’s selection		

		Select Option A or B      B


		Where the contractor does not select an option, Option A shall apply 	

	Payment methods
	
	Option A
	The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the same ratio as the amount of the preliminaries to the contract sum, which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio



	Option B
	The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the contractor in terms of the priced document to identify an initial establishment charge, a time-related charge and a final dis-establishment charge. Payment of the time-related charge shall be assessed by the principal agent and adjusted from time to time as may be necessary to take into account the rate of progress of the works 


 
Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations

C 4.0	Adjustment of preliminaries [26.9.4]

		Contractor’s selection 	
		
		Select Option A or B   
		A

Where the contractor does not select an option, Option A shall apply




Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his selection. Where completion in sections is required, the contractor shall provide an apportionment of preliminaries per section
	Option A
	An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as defined for adjustment method Option A below, within fifteen (15) working days of the date of acceptance of the tender



	Option B
	A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of the site.  Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of construction equipment, establishment and dis-establishment charges, insurances and guarantees, all in terms of the programme 



Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value have on preliminaries.  Such adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works

	Option A
	The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required 

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the contract sum.  Both the contract sum and the contract value shall exclude the amount of preliminaries, contingency sum(s) and any provision for cost fluctuations 

Time-related - An amount varied in proportion to the number of calendar days extension to the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial construction period [26.9.4]  


	
	Option B
	The adjustment of preliminaries shall be based on the number of calendar days extension to the date of practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial construction period [26.9.4] 

The adjustment shall take into account the resources as set out in the detailed breakdown of the preliminaries for the period of construction during which the delay occurred



Failure to provide particulars within the period stated

	Option A
	Where the allocation of preliminaries amounts for Option A is not provided, the following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)
Time-related - Seventy-five per cent (75%)

Where the apportionment of the preliminaries per section is not provided, the categorised amounts shall be prorated to the cost of each section within the contract sum as determined by the principal agent



	Option B
	Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A shall apply 



Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations


Additional Definitions and Additional Interpretation for Consideration in the Contract Data

DEFINITIONS AND ADDITIONAL INTERPRETATION 

Budgetary Allowances 

Budgetary allowances are for all work not defined during tender stage. The related scope of works once known and agreed between the client and the professional team, the sub-contract tenders are called for from an agreed list between the Contractor and the Principal Agent with a minimum of 3 sub-contractors. A recommendation is submitted to the client for approval and a contract instruction is issued formalising the sub-contractor appointment.

Compensatory Interest

Once the practical completion is reached a payment certificate is agreed upon and the contractor submits the invoice to the Employer, the Employer must pay the contractor within 31 days of issuing of the payment certificate. Payment cycles are run twice a month, on the 15th and on the 30th to mitigate for potential delay in the payment cycle. Failure to do so the contractor can claim interest based on the applied interest rate at that period. The interest due to late payments could be based on the interest data from the client’s bank.  

No Compensatory Interest applies unless the delay for failure to pay is directly attributable to the default by the Employer.  The Employer is not liable for the default of the Principal Agent

17.0	Contract Instruction 

In general, the approval of any deviation which does not form part of the original scope of works must be approved by the Employer. The contractor shall await the approval of the deviation before executing the works on site, as evidenced by a specific written instruction to the PA issued under the hand of the project manager of the Employer

The ability of the Agents to issue instruction regarding the works is critical for successful management of the project. The limitation of authority should not be intended to prevent the PA from exercising his duties in terms of the contract but to identify specific decisions which need to be authorized by the Employer (for project governance) not for the client to make a different decision. All the work that needs to be approved that has a cost bearing over and above the may works and report such to the Employer. The Employer allows the PA to make a fair assessment in the administration of the project and advise the Employer of any deviations in the works.  

Where the contract instructions will result in a cost adjustment (up or down) to the contract sum or value, the PA in consultation with other agents on the project (such as the QS) will prepare a cost variation for such contract instruction prior to the carrying out the specific works. Such a variation will have to be recommended for approval to the Employer and once approved the PA will issue a contract instruction on site. The employer approval will be evidenced by a specific written instruction to the PA issued under the hand of the project manager of the Employer  

Any instruction that may have the effect of changing the designs or plan for the works or the works programme must be approved by the Employer prior to the execution thereof. The Employer’s approval must be evidenced by a specific written instruction to the PA issued under the hand of the project manager of the Employer
	
Default Interest

Once the interim payment certificate is agreed upon and the contractor submits the invoice to the Employer, the Employer must pay the contractor within 31 days..  
No default Interest applies unless the delay for failure to pay is directly attributable to the default by the Employer.  The Principal Agent default is not attributable to the Employer.


25.0 & 26.0	Final Payment Certificate

Final Payment Certificate shall be administered according to Clause 25 and 26 of the main agreement.

Principal Authority

In terms of this Contract Data the PA has limited authority from the Employer’s perspective but full authority from the contractor’s perspective. In the former, the PA recommends changes to the Employer for the Employer’s approval and in the latter the PA issue and instruction that is approved by the Employer. The employer’s approval must be evidenced by a specific written instruction to the PA issued under the hand of the project manager of the Employer

25.0	Payment Certificate

The PA in signing the payment certificates recommends an interim payment due to the contractor to the Employer, for the works that the PA certifies has been executed by the contractor. The PA needs to communicate all approved payment certificates to the contractor prior to payment. The contractor warrants that and will ensure that all the works as exhibited to have been executed under the payment certificate have been properly executed employing Good Industry Practice before issuing an invoice for such works.

27.0	Recovery Statement [issued with Payment Certificate]

All Recoveries are to be administered in accordance with Clause 27. These are either recoveries due to Employer or Contractor. Recovery Statement deals with financial transactions between the Employer and the contractor that do not affect the contract value and are therefore not part of the valuation of work in progress or the final account. The Employer may recover from the contractor default interest and advance payment recoupment .contractor may recover compensatory interest or damages.

14.0 & 15.0	Nominated/Select Sub-Contractor

Appointments of Selected sub-contractors are proposed by Contractor with the PA’s involvement (in consultation with the Employer) for final approval. The PA issues a contract instruction to Contractor for the appointment of Nominated Sub-contractors. Sub-contract works would be tendered out to 3 sub-contractors minimum in line with the budgetary allowances.  The processes for the appointment of and the appointment of a subcontractor will comply with the supply chain prescripts applicable to the Employer 

The contractor has to submit a full list of their subcontractors for approval by the Employer in order to mitigate delays on the project. The contractor must ensure that the subcontractors comply with the supply chain prescripts applicable to the Employer

The Employer is Responsible for the Permit and Building Plans

The Employer devolves this responsibility to the consultants through the consultancy agreement and scope of work/service for permit and building plan approvals. 

Where the permit and approved building plans are required, the Contractor will not commence with the execution of the works until the same have been procured. 

The PA is responsible for the submission and securing plan approval of work plans with the local authority.  Employer must secure work permits for working on PRASA's station properties. Employer must ensure access is granted to occupied facilities during construction.    

The Consent Granted on Nominated Sub-Contractor by Principal Agent

All appointments or additional or change of any sort in the project must be approved by the Employer. 

Principal Agent authority

The PA's role is to administer the JBCC contract on behalf of the Employer and Contractor, in collaboration with other project team members. This role is limited as stated herein the Contract Data.

Sub-Delegation

The PA shall not delegate their authority to a sub-agent without consent by the Employer.

The Default of the Principal Agent 

Prior to the issuing of default notices, extensive engagements with all parties would have taken place, in the form of meetings, cost analysis, etc. Where either party fails to fulfil such instructions, the time bars stipulated in the contract would kick in and cost incurred would be recovered through the recovery statement. The converse to Clause 6.4 is Clause 17.3 where the default is by Contractor. If this is due to the fault of the PA then the costs will be recovered from the professional indemnity. 

The Default of the Contractor 

Clause 6.4 is adequate because it is intended to limit losses incurred as a result of the PA not acting in terms of the contract such as the extension of date of completion, standing time and P&Gs which the contractor will be entitled to. If this is due to the fault of the PA then the costs will be recovered from the professional indemnity. 



The Default Notice 

The default notice shall be changed from 5 days to 30 days.

Replacement of Principal Agent

The impact on the project for not having a PA on site would result in time related cost. The Employer is granted 30 days to resolve the appointment of the replacement PA on the project.

The PA is appointed by the Employer and that responsibility lies with the Employer. The contractor has to be informed if a replacement PA is appointed, for ease of project governance.

6.0 	Principal Agent

The PA's role is to administer the contract between the Employer and Contractor in a fair and reasonable manner as stated in Clause 6.6. The contract is designed in good faith protecting both parties’ rights and responsibilities.

Design Work Undertaken by Sub-Contractor

This clause refers to the design and supply responsibility for specialist work carried out by Nominated or Direct Sub-Contracts. Although the Sub-Contract works is specialist work, the Contractor is responsible for co-ordinating all works programmed from design leading to completion by Sub-Contractor.

Approval of the Sub-Contractor Design by Principal Agent

The PA is responsible for administering the contract and must be an independent party to the Employer. The PA does not approve design but coordinates and recommends approval of designs from all, professional service providers and the sub-contractors. The professional service providers shall be responsible for their designs covered under their professional indemnity covers. The main contractor shall be responsible for all domestic sub-contractors designs. 

Deemed Practical Completion

Risk (full responsibility) lies with Contractor from site hand over until Practical Completion (PC). Contractor is relieved of (full responsibility) including penalties as they cease after PC. After PC, the (full responsibility) transfers from Contractor to Employer, implying risk is transferred to the Employer.

10.0 Insurances  

These are works insurances for any loss or damage to the works. The contract works insurance inter alia related insurances are the responsibility of the Contractor and these insurances covers the works described in the bill of quantities, JBCC Suite of agreements and construction drawings, etc. The quantum cover equals to contract sum plus 10%.

Liability for Free Issue

The clause refers to incidents where Contractor has no say in the selection of products or materials. Normally alternatives that are equally approved would be considered. Contractor would be held liable for workmanship in the installation of such goods/materials.

Force Majeure

Force majeure referred to in Clause 23.1.6 is for an unforeseen event, such as COVID-19 pandemic where the Contractor may be entitled to an extension of time with no adjustment to Contract value. Clause 23.2.2 refers to making good for works under clause 8.5. Clause 17.1.10 refers to general making good and is not related to Force majeure. The Contractor shall provide evidence on how they've been impacted beyond reasonable doubt and the Employer may at is sole discretion determine its contribution, if any

The Contractor will advise of Force Majeure Damages to the PA.

Giving immediate notice is to bring such damage or loss to PA's attention, identify the cause and apportion remedy, either to the Contractor as stated in clause 8.2 and to the Employer as stated in clause 6.6. The Contractor shall provide evidence on how they've been impacted beyond reasonable doubt.






9.0	Employer Indemnity

The contracting is about risk and how it is managed. Each party must be able to measure and limited the risk through rights and responsibility entered into. The Employer does not indemnify the contractor or the professional service providers.

Executing the works where the Employer has not sought the required permits

The PA is responsible for the submission and securing plan approval of work plans with the local authority, including procuring the approval of the subcontractor’s designs. Failure by the Professional Service Providers is not attributable to the Employer.
The Employer must secure work permits for working on PRASA's station properties. Employer must ensure access is granted to occupied facilities during construction.    

For the design, this may include those of the contractor’s sub-contractor

The clause refers to the design for works by Nominated or Direct Sub-Contracts. Works listed under these are works included in the Budgetary Allowances.

Where the permit and approved building plans are required, the Contractor will not commence with the execution of the works until the same have been procured.  The provision of clause 23.1 [revision of the contract date] will apply with applicable changes.
	
Interference with servitude or weakening of land support in the execution of the works

The Professional Service Providers must ensure all servitudes/underground services are identified and recorded on construction plans for works by the Contractor. The contractor shall ensure that support insurances are taken out to cover the works.

Failure by the Professional Service Providers is not attributable to the Employer.

22.0 Physical damage or loss after PC or where it is deemed to be issued

This refers to an existing structure and contents that could have inherent damage or loss. An audit report of the existing structure/s should be carried out prior to commencement of the works. Where specialist equipment exist, Employer would be responsible for the removal/relocation of such equipment and re-installation after PC. Clause 19.0 outlines sequence to be followed towards achieving PC. If no audit was done prior to commencement, it would be impossible to apportion loss or damage after PC.

11.0	Advance Payment given by PA  

Clause 25.5 outlines the use of an advanced payment guarantee and is usually for specialist imported material for Nominated/Selected sub-contract installation. Clause 11.2.2 and 11.3 outlines how the advanced payments are repaid. Traditionally, the contractor is not paid in advance. This will need to be motivated to the Employer prior to commencement.

11.0	Guarantee for Payment

Employer undertakes to make payment of all amounts due and payable under the contract. In return the Contractor provides a guarantee for construction. In this contract the contractor shall retain their right of possession of the site as a payment guarantee.

14.0, 15.0 & 16.0	   Nominate Sub-Contractor

The Employer shall nominate a contractor for specialised work. Majority of the works described under budgetary allowances in this contract would be tendered out as selected sub-contracts. The main contractor shall take full responsibility for such sub-contractors’ work.

14.0	The authority of the PA in particular. clause 14.1.4

Employer's requirements will be referenced when calling for Nominated/Selected sub-contractor tenders in line with Clause 14. This must form part of both contracts: The Employer and the contractor contract, the Employer and the contractor. All appointments or additional works by others or change of any sort in the project must be approved by the Employer. The reasonable cost of preparation and submission of such proposals and the incorporation into the Contract of any variations to the Services ordered by the Employer, including any change in the Contract Price, shall be agreed between the Service Provider and the Employer.



14.0	The Contractor may refuse to appoint the sub-contractor

Mutual agreement between PA (with delegated authority to do so) and Contractor must be reached in the selection of Nominated sub-contractor. The Contractor's objection must be addressed, thus limiting risk exposure the appointment could cause to the entire project deliverables. The Contractor’s refusal conditions may only be those on 14.2.1, 14.2.2 and 14.2.3.

As above, selected sub-contractors shall be dealt with in a similar manner. The Contractor shall provide the PA with a list of Selected sub-contractors for the works, however, the final decision would still require buy in from Contractor.

26.0	Liability for increase of the Contract Value i.e. Adjustment

The Quantity Surveyor appointed by the Employer will work with the PA in resolving and adjudication contractual claims, prepare contract instructions and motivate for Employer’s approval, maintain financial control systems, prepare monthly valuations and prepare final account. The default by the PA or Quantity Surveyor or the contractor and their agents may not result in the Employer being liable for contract adjustments. 

The Employer’s approval must be evidenced by a specific written instruction to the PA issued under the hand of the project manager of the Employer 

26.0	Liability when the BOQ is not sufficiently accurate

The BOQ is measured in full (with provisional trades, namely Earthworks, Plumbing and site works subject to re-measurement) Contractor must program all the works described in the BOQ.

The BOQ is fixed as part of this contract. The budget is fixed and will be administered by the QS so that there are no variations of cost.

28.0 & 29.0	Suspension and Termination of Works 

The Contractor will not suspend or terminate the execution of the works unless such suspension or termination is caused by a breach of a material provision of this contract by the Employer and the Employer has failed to remedy such material breach within the period specified in the contract or such reasonable time;

Liability for increase of the contract value i.e. adjustment due to suspension of work will be thoroughly assessed by the parties to the contract and as such any changes, up or down are motivated to the Employer. If suspension is due to the fault of the professional service providers then the Employer is not liable under this contract for such failure. The Employer representative must be invited to, and will be in attendance in, all meetings where decisions are made hence the Employer will be advised timeously of any material changes to the contract due to suspension of works.   

26.0	Adjustment of Contract Value and Final Account

Employer’s approval will have to be sourced for cost bearing CI's. Approved contract instructions will be recorded in the monthly cost report, reflecting cost movement. The ultimate cost will be reconciled at preparation of the Final Account.

