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DESCRIPTION: THE APPOINTMENT OF A MULTI-DISCIPLINARY TEAM WITH A
STRUCTURAL ENGINEER AS THE PRINCIPAL AGENT TO PROVIDE A MULTI-
DISCIPLINARY TEAM COMPRISING OF AN QS SERVICES FOR WENTWORTH EMS:
CONSTRUCTION OF NEW ROOF TO ADDRESS STORM DAMAGE.

WIMS NUMBER: 062715

CLOSING DATE: Refer to advert CLOSING TIME: Refer to Advert

COMPULSORY BRIEFING SESSION:
DATE: Refer to advert

TIME: Refer to Advert

VENUE: Refer to advert

The successful bidder will be required to fill in and sign a written Contract Form

DEPOSITED IN THE BID BOX SITUATED AT
KZN DEPARTMENT OF PUBLIC WORKS, ETHEKWINI REGIONAL OFFICE
455A KING CETSHWAYO HIGHWAY, MAYVILLE

DURBAN
4091

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be
accepted for consideration.

The bid box is generally open 8 hours a day, 5 days a week (normal office hours- 07H30- 16H00)
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS - (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER e e e e e
POSTAL ADDRESS R RTINSO SR
STREET ADDRESS SR B
TELEPHONE NUMBER CODE...............NUMBER... ... ... .
CELLPHONE NUMBER TR PSPPI

FACSIMILE NUMBER CODE ............ NUMBER. ...

E-MAIL ADDRESS Ll PO e
VAT REGISTRATION NUMBER e IR TP
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SIGNATURE OF BIDDER et e e oo e e e e e e

DA E e

CAPACITY UNDERWHICH THIS BID IS SIGNED ... e e s LN
ANY ADMINISTRATIVE ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Department . KZN - Department of Public Works and Infrastructure
Contact Person : Mrs. Matu Khumalo

Tel : 063 687 6593

E-mail address : matu.khumalo@kznworks.gov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person . Mr Gcobani Nyakata
Tel . 087 159 5450
E-mail address . Gceobani.Nyakata@kznworks.gov.za
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SECTION B

SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE COMPLETION OF FORMS

PLEASE NOTE THAT THIS QUOTATION IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS OF
THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN MANAGEMENT POLICY
FRAMEWORK AND THE GENERAL CONDITIONS OF CONTRACT.

1. Unless inconsistent with or expressly indicated otherwise by the context, the singular shall include the piural and
visa versa and with words importing the masculine gender shall include the feminine and the neuter.

2. Under no circumstances whatsoever may the bid forms be retyped or redrafted. Photocopies of the original bid
documentation may be used, but an original signature must appear on such photocopies.

The bidder is advised to check the number of pages and to satisfy himself that none are missing or duplicated.
Bid submitted must be complete in all respecis.

The bid shall be lodged at the address indicated not later than the closing time specified for their receipt, and in
accordance with the directives in the bid documents.

6. Each bid shall be addressed in accordance with the directives in the bid documents and shall be lodged in a
separate sealed envelope, with the name and address of the bidder, the bid number and closing date indicated
on the envelope. The envelope shall not contain documents relating to any bid other than that shown on the
envelope. [f this provision is not complied with, such bids may be rejected as being invalid.

7. All bids received in sealed envelopes with the relevant bid numbers on the envelopes are kept unopened in safe
custody until the closing time of the bids. Where, however, a bid is received open, it shall be sealed. If it is
received without a bid number on the envelope, it shall be opened, the bid number ascertained, the envelope
sealed and the quotation number written on the envelope.

8. A specific box is provided for the receipt of quotations, and no bid found in any other box or elsewhere
subsequent to the closing date and time of bid will be considered.

9. No bid sent through the post will be considered if it is received after the closing date and time stipulated in the

quotation documentation, and proof of posting will not be accepted as proof of delivery.

10. No bid submitted by telefax, telegraphic or other electronic means will be considered.

11. Bid documents must not be included in packages containing samples. Such bids may be rejected as being
invalid.

12. Any alteration made by the bidder must be initialed.

13. Use of correcting fluid is prohibited

14, Bids will be opened in public as soon as practicable after the closing time of bid.
15. Where practical, prices are made public at the time of opening bids.
16. If it is desired to make more than one offer against any individual item, such offers should be given on a

photocopy of the page in question. Clear indication thereof must be stated on the schedules attached.
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SECTIONC
REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1 In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1of 1999) Section 38 (1) (a) (iii) and 51 (1)
(iii) and Section 76 (4) of PFMA National Treasury developed a single platform, The Central Supplier Database
(CSD) for the registration of prospective suppliers including the verification functionality of key supplier information.

2 Prospective suppliers will be able to self-register on the CSD website: www.csd.gov.za

3 Once the supplier information has been verified with external data sources by National Treasury a unique supplier
number and security code will be allocated and communicated to the supplier. Suppliers will be required to keep their

data updated regularly and should confirm at least once a year that their data is still current and updated.

4 Suppliers can provide their CSD supplier number and unique security code to organs of state to view their verified

CSD information.
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SECTION D

DECLARATION THAT INFORMATION ON CENTRAL SUPPLIER DATABASE IS CORRECT AND UP TO
DATE
(To be completed by bidder)

THIS IS TO CERTIFY THAT | (name of bidder/authorized representative)..............................

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER’'S DATABASE WITH RESPECT TO THE BIDDER’S
DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS CORRECT AND UP TO
DATE AS ON THE DATE OF SUBMITTING THIS QUOTATION/BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR DISQUALIFICATION
OF THIS QUOTATION/BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE CANCELLATION OF THE
CONTRACT THAT MAY BE AWARDED ON THE BASIS OF THIS BID.
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SECTION E

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic
of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that
person will automatically be disqualified from the bid process.

2. Bidder’s declaration

21 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1  If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of
sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest
in the enterprise, in table below.

| Full Name N Identity Number | Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the
procuring institution? YES/NO

2.21  |If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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2.3

2.31

3

3.1
3.2
3.3

34

3.4

3.5

3.6

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interest in the enterprise have any interest in any other related enterprise whether or not they are
bidding for this contract? YES/NO

If so, furnish particulars:

DECLARATION

I, the undersigned, (name)... . erieen.in submitting  the
accompanying bid, do hereby make the foIIowmg statements that I certlfy to be true and complete in every
respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete
in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture or
consortium?2 will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate
prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not
to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder with any
official of the procuring institution in relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not
involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act
No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6

OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

S,gnature ; .. . Date. e

posmon L L S L Nameofb|dde,- ..

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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REGISTRATION ON THE PROFESSIONAL BODY / COUNCIL

1. It is the requirement that either the director of the company/ member of the company
/company itself is registered under relevant Professional Body /Council in order to
qualify for this service.

2. Attached copy of certificate / letter as proof of registration in the council, body

association. Current letters of good standing from the relevant council must be
submitted with the bid.

Structural Engineer - Professional Registration Number

Quantity Surveyor - Professional Registration Number
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SECTION F
FORM OF OFFER AND ACCEPTANCE
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

DESCRIPTION OF SERVICE : THE APPOINTMENT OF A MULTI-DISCIPLINARY
TEAM WITH A STRUCTURAL ENGINEER AS THE PRINCIPAL AGENT TO PROVIDE A
MULTI-DISCIPLINARY TEAM COMPRISING OF AN QS SERVICES FOR WENTWORTH
EMS: CONSTRUCTION OF NEW ROOF TO ADDRESS STORM DAMAGE.

o WIMS
FACILITY NUNBER

WENTWORTH EMS B 062715 |

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance,
the tenderer offers to perform all of the obligations and liabilities of the Service Provider under the Contract including
compliance with all its terms and conditions according to their true intent and meaning for remuneration to be determined
in accordance with the conditions of Contract identified in the Contract Data.

The offered price, inclusive of value added tax, is

............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data,
whereupon the tenderer becomes the party named as the Service Provider in the conditions of Contract identified in the
Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or close corporation: ‘ Natural person or partnership: i

and: whose income tax reference number is: whose income tax reference number is/are:
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AND WHO IS (if applicable):

Trading under the name and style of:

AND WHO IS:
Represented herein, and who is duly authorised to do | Note:
s0, by: A resolution / power of attorney, signed
by all the directors / members / partners
Mr/Mrs/Ms: of the legal entity must accompany this

offer, authorising the representative to
make this offer.

In his/her capacity as:

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:

; Name of witness Signature Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal notices
may be served, as (physical address):

Other contact details of the Tenderer are:

Telephone no: ...............ccoevveevvevnenene. - Gellular phone no:

FaX NO. o

POS Al OIS S, .. o e e
Banker: ... Branch

Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s offer. In
consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with the conditions of
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Contract identified in the Contract Data. Acceptance of the tenderer's offer shall form an agreement between the
Employer and the tenderer upon the terms and conditions contained in this agreement and in the Contract that is the
subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from set documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of
any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of
Contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days from the
date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been delivered during
ordinary business hours, or if sent by fax, the first business day following the day on which it was faxed. Unless the
tenderer (now Service Provider) within seven working days of the date of such submission notifies the Employer in writing
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the Parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: Department of Public Works and Infrastructure

Address of organisation: |
|

Witnessed by:

Name of witness Signature Date
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SECTION G

SPECIFICATION AND EVALUATION

1. BACKGROUND

Wentworth Emergency Medical Services (EMS) is located at eThekwini Municipal area within the

health district in Durban, KwaZulu Natal. The EMS is operated by KwaZulu Natal Department of Health.
This EMS operates on patients referral system via local clinics and is servicing the following areas:
Austerville, Bluff, Cato Manor, Chesterville, Clairwood, Hillary, Jacobs, Lamontville, Merebank, Montclair,
Umbilo, Seaview, Wentworth, Woodlands, and Yellowwood Park.

Therefore, a suitably qualified and experienced Multidisciplinary firm is required to commission services for
stages 2 to 6 of the project.

2. PURPOSE

The Department is seeking bids from experienced and skilled Registered Professional firm to provide
services at Department of Health: Wentworth EMS: Construction of New Roof to address storm damage.

The Registered Professionals will be appointed for stages 2 to stage 6 as per the guideline scope of
services on Government Gazette applicable to their profession. The Department is to invite bids from an
entity who has the relevant capacity and expertise to provide professional services at Wentworth EMS.

3. SCOPE OF WORK

The construction of new Roof to address storm damage at Wentworth EMS is as follows but not limited to.

e The roof is to be extended from ridge of the existing higher roof to the edge of the existing
office lower roof.

e New structural steel beams are to be bolted on the existing structural steel on ridge and to rest
and bolted on proposed steel columns.

e 3x(150x150x6.0) SHS columns are to be constructed at the back of the office with the lower roof
to provide support to the new added steel beams.

e The lower roof is to remain as it will be covered and will have no cost implication if it is not
removed.

o Remove and replace clip-on rusted old sheets with 0.8 mm Zinc alum or similar, screwed into
steel frame.
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4. PROCUREMENT OBJECTIVES

The multi-disciplinary entity is to provide a full team of the following experienced and skilled professional
consultants

- Registered Professional Structural Engineer — PrEng

- Registered Professional Quantity Surveyor — PRQS

The estimated construction cost is as follows for the respective schools:

FACILITY CONSTRUCTION COST
'WENTWORTH EMS R 6000 000.00

The services required for the full rollout are inclusive of stages 2-6 in the following order:

« STAGE 2: Concept and Viability
+ STAGE 3: Design Development (Review)

« STAGE 4: Documentation and Procurement
+ STAGE 5: Construction Documentation and Management
+ STAGE 6: Close-out

THE REQUESTED DISCIPLINES WILL PROVIDE THE SERVICES AS STATED BELOW NOT
WITHSTANDING THE STANDARD SERVICES AS SET OUT IN THEIR RESPECTIVE GAZETTES:

STRUCTURAL ENGINEER (PRINCIPAL AGENT)

The recommended services below are the minimum, but are not limited to, for the successful and
complete finalization of the project (services to be provided are in accordance with Government Gazette
N° 52691 dated 16/05/2025, Board Notice 783 of 2025).

Stage 2: Concept and Viability

Defined as: Prepare and finalise the project concept in accordance with the brief, including
project scope, scale, character, form and function, plus preliminary programme and viability
of the project

Agree documentation programme as principal agent and other consultants involved.

Attend design and consultants’ meetings.

Establish the concept design criteria.

Prepare initial concept design and related documentation.

Advise the client regarding further surveys, analyses, tests and investigations that may be
required.

Establish regulatory authorities' requirements and incorporate into the design.

» Refine and assess the concept design to ensure conformance with all regulatory requirements
and consents.

o Establish access, utilities, services and connections required for the design.
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Participate in coordinated design interfaces with architect or other consultants involved.

o Prepare process designs (where required), preliminary designs, and related documentation for
approval by authorities and client and suitable for costing.

¢ Provide cost estimates and life cycle costs, as required.
Liaise, co-operate and provide necessary information to the client, principal consultant and other
consultants involved.

Deliverables will typically include:

Concept design

Schedule of required surveys, tests and other investigations and related reports
Process design

Preliminary design

Cost estimates, as required.

Stage 3 — Design Development

Defined as: Develop the approved concept to finalise the design, outline specifications, cost plan,
financial viability and programme for the project

Review documentation programme as principal consultant and other consultants involved.
Attend design and consultants' meetings.

Incorporate client's and authorities' detailed requirements into the design.

Incorporate other consultants’ designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.
Review and evaluate design and outline specification and exercise cost control.

Prepare detailed estimates of construction cost.

Liaise, co-operate and provide necessary information to the principal consultant and other
consultants involved.

e Submit the necessary design documentation to local and other authorities for approval.

Deliverables will typically include:

Design development drawings

Outline specifications

Local and other authority submission drawings and reports
Detailed estimates of construction costs.

STAGE 4: DOCUMENTATION & PROCUREMENT

Defined as: Prepare procurement and construction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary resources
for execution of the project.

Attend design and consultants' meetings.

Prepare specifications and preambiles for the works.

Accommodate services design.

Check cost estimates and adjust designs and documents, if necessary, to remain within budget.
Formulate the procurement strategy for contractors or assist the principal consultant where
relevant.

Prepare documentation for contractor procurement.

¢ Review designs, drawings and schedules for compliance with approved budget.

¢ Call for tenders and/or negotiation of prices and/or assist the principal consultant or quantity
surveyor where relevant.

e e ¢ o o
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o Liaise, co-operate and provide necessary information as principal consultant to other consultants
as required.

Evaluate tenders.

Prepare contract documentation for signature.

Assess samples and products for compliance and design intent.

Assist in pricing, documentation and tender evaluation as required when the detailed services for
these activities are provided by others.

Deliverables will typically include:

Specifications

Services co-ordination
Working drawings

Budget construction cost
Tender documentation

Tender evaluation report
Tender recommendations
Priced contract documentation.

STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION

Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion of the
works.

e Attend site handover.
Issue construction documentation in accordance with the documentation schedule including, in
the case of structural engineering, reinforcing bending schedules and detailing, and
specifications of structural steel sections and connections.

e Carry out contract administration procedures in terms of the contract.

s Prepare schedules of predicted cash flow.

» Prepare pro-active estimates of proposed variations for client decision-making.

o Attend regular site, technical and progress meetings.

¢ Inspect the works for conformity to contract documentation as described under Clause 3.3.2.

* Review the outputs of quality assurance procedures and advise the contractor and client on
adequacy and need for additional controls, inspections and testing.

» Adjudicate and resolve financial claims by contractors.

e Assist in the resolution of contractual claims by the contractor.

o Establish and maintain a financial control system.

e Clarify details and descriptions during construction as required.

e Prepare valuations for payment certificates to be issued by the principal agent.

¢ Witness and review of all tests and mock-ups carried out on site.

o Check and approve contractor drawings for compliance with contract documents.

¢ Update and issue drawings register.

o Issue contract instructions as and when required.

¢ Review and comment on operation and maintenance manuals, guarantee certificates and

warranties.

Inspect the works and issue practical completion and defects lists.

e Arranging for the delivery of all test certificates, including any Certificates of Compliance,
statutory and other approvals, and record drawings and operating manuals.
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Deliverables will typically include

Schedules of predicted cash flow
Construction documentation
Drawing register

Estimates for proposed variations
Contract instructions

Financial control reports

Valuations for payment certificates
Progressive and draft final accounts
Practical completion and defects list
All statutory certification and certificates of compliance as required by the local and
other statutory authorities.

STAGE 6: CLOSE-OUT

Defined as: Fulfil and complete the project close-out, including necessary documentation to facilitate
effective completion, handover and operation of the project.

Inspect and verify the rectification of defects.

Receive, comment and approve relevant payment valuations and completion certificates.
Prepare and/or procure operations and maintenance manuals, guarantees and warranties.
Prepare and/or procure as-built drawings and documentation.

Conclude the final accounts where relevant.

Deliverables will typically include:

Valuations for payment certificates

Works and final completion lists

Operations and maintenance manuals, guarantees and warranties
As-built drawings and documentation

Final accounts.
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QUANTITY SURVEYOR

The recommended services below are the minimum, but are not limited to, for the successful and
complete finalization of the project (services to be provided are in accordance with Government Gazette
(No. 52152) on 21 February 2025 and replaces the 2015 Guideline of Fees for the below listed
Recommended Services and Client Specific deliverables):

Government Gazette

Stage 2: Concept and viability (Concept design)

Consolidate with the principal agent on the documentation program
Attend design and consultant meetings

Review and provide input on design concepts and viability of projects
Acquiring cost estimates from consultant team

Preparing cost estimates

Assist client on preparing financial feasibility

Stage 3: Design Development

Review documentation program

Attend design and consultant meetings
Evaluate design and advise on cost control
Review of financial feasibility

Prepare detailed cost estimates

Stage 4: Documentation and procurement

Attend consultant and design meetings

Assist and advise PA on formulation of procurement method of contractors and subcontractors
Review working drawings to comply with construction budget

Prepare contract documentation for contractor and subcontractors

Calling on tenders and negotiating prices

Financial evaluation of tenders received

Prepare contract documentation for client signature

Stage 5: Construction

Attend site handover

Prepare cash flow predictions

Prepare estimates for variations

Attend site, progress and technical meetings on and off site
Resolving financial claims from contractors

Assist with resolution of contractual claims

Prepare and update cost reports for cost control

Prepare payment certificates for monthly payments
Prepare draft and progressive final accounts

Stage 6: Close-out

o Prepare monthly payment certificates
o Conclude and finalise final accounts
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5. The estimated total building costs are:

FACILITIES CONSTRUCTION COST
WENTWORTH EMS R 6000 000.00

For fee value structure allow the following percentages:

5.1 Discipline % time with Documentation + % on site

Structural Engineer

Quantity Surveyor

5.2 Costing

5.2.1 The relevant Fee Guidelines are as per the following table;

Structural Engineer : ECSA use rates as per Gazette N° 52691 dated 16/05/2025, Board Notice
783 of 2025
Quantity Surveyor SACQSP (No. 52152) of 21 February 2025.

5.2.2 Disbursements as published in the monthly National Department of Public Works “Rates for
Reimbursable Expenses” shall be used as a guideline. Discount can also be offered in this
regard, but maximum rate applicable shall be for vehicles up to 2150cc.

5.2.3 Please note that total final fees payable will be calculated on final value of contract for “fee purposes”
only or final contract cost estimates for “fee purposes” only (both for the applicable discipline) -
whichever may be applicable at the time.

5.2.4 You are requested to submit your bid using the specified Basis of Appointment indicated herein
above on your company letterhead duly signed by the Registered Professional who will be dedicated to
this project and is based at the office address where the project is intended to be awarded within five
(5) working days
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6.

6.1

6.2

6.3

6.5

6.6

6.7

6.8

CONDITIONS OF APPOINTMENT

The multi-disciplinary entity must have within their employment or display their ability to have access to
all the professional consultants as listed in paragraph 5.2.1 above.

This can be submitted by way of an organogram with details of the Registered Professional who will be
leading each discipline and detailed curriculum vitas of the proposed professional/s. Where a
resource/professional is being outsourced, a contract or agreement between both parties is to be
submitted.

You will be expected to attend a minimum of 2 site meetings per month which only will be paid for,
based on attendance during the construction process.

Consultants must submit all returnable documents as listed on Appendix B herein. Failure to submit all
the requested documents could result in the quote not being considered

Your detailed organogram is to provide details of the various professionals. Registered Professional
Structural Engineer (PrEng) and Registered Professional Quantity Surveyor (PrQs).

who will be dedicated to this project. Approval must be made in writing to the Department for any
replacement of the designated professional/s.

Appointment will be as per Departmental Standard Conditions of Appointment for the respective
Entity.

The estimated respective project duration are as follows:

FACILITIES DURATION
WENTWORTH EMS 8 Months
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7. EVALUATION CRITERIA
7.1 The evaluation criteria will be in three phases
Phase 1:
Correctness of bid documents
- Administrative Compliance.
- Compliance with bid regulations (registration with CSD and other prescripts requirements) refer to
Appendix B.
- Registration on the relevant professional council (Structural Engineer: ECSA and Quantity Surveyor:
SACQSP).
7.2 Phase 2:

Mandatory Requirements

Failure to submit any of the following documentation in the prescribed format will
lead to immediate disqualification of the tender

1. | Organogram that sets out the roles and responsibilities of each proposed team member
(1. Pr.Eng (Structural Engineer (Principal Agent)) and 2. Pr.QS (Quantity Surveyor), CVs
(minimum 5 years’ experience) & Valid Certified Professional Registration
Certificates of all registered professionals to be submitted.

2. | Schedule of experience (per discipline is acceptable) on projects of 3 GB or higher
completed in the previous five years, in building construction projects (minimum of 2
project) Award letters/purchase order and Reference letters for each project to be
included as evidence, (bidders to use schedule of proforma evidence attached).

3. | Proof that the bidding entity carries adequate professional indemnity in line with the
offered value of works. - Proof to be provided in the form of professional indemnity
certificates or letter from insurer confirming existence of professional indemnity
for the following discipline:- (Structural Engineer: R3,0 million, Quantity Surveying: R3,0
million ( to be labelled as ES5).

VALIDITY

This bid shall be valid for a period of one hundred and twenty (120) calendar days calculated from the closing
time specified.
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7.3 Phase 3:

o Price and specific goals.
. Evaluation using the point system

THE FOLLOWING SPECIFIC GOALS AS DEFINED IN THE PREFERENTIAL PROCUREMENT
REGULATION 2022 WILL BE UTILIZED:

Number

. b Number
SPECIFIC GOALS points ?gof;gants
(90/10
system) system)
Ownership by Black people
10

Documentary Proof Required: Original Affidavit or Certified copy
1. EME or QSE Sworn Affidavit; signed and dated by
Commissioner of Oaths

Ownership b People who ar

Ownership by People who are Youth

u Ownership by People living with Disabilities

5. 51% Ownership by People who are Military Veterans

6.
10
Promotion of enterprise located within eThekwini and iLembe District
1. Proof of Municipal Account depicting Physical Address of the
business (not older than 3 months or
2. Lease Agreement or
3. Letter from Ward Councilor (not older than 3 months)
u Promotion of enterprises located in rural areas -

(Note Max Points = 20 for the 80/20 specific goals, Max Points= 10 for the 90/10 specific goals)

PLEASE NOTE:

FLEAYLE (S ==

The following special conditions is applicable to the evaluation of this quotation:

o The Department reserves the right not to award to the lowest bidder.
« Failure to submit any of the above documentation in the prescribed format, will lead to

immediate disqualification.
« Tenderers who have submitted all the above documentation in the prescribed format, will move

onto the next stage of evaluation i.e. 80/20 principle.
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SECTION H
OFFICIAL BRIEFING SESSION / SITE INSPECTION CERTIFICATE

Service: THE APPOINTMENT OF A MULTI-DISCIPLINARY TEAM WITH A STRUCTURAL
ENGINEER AS THE PRINCIPAL AGENT TO PROVIDE A MULTI-DISCIPLINARY TEAM
COMPRISING OF AN QS SERVICES FOR WENTWORTH EMS: CONSTRUCTION OF
NEW ROOF TO ADDRESS STORM DAMAGE.

Date : Refer to advert
Time : Refer to advert
Venue : Refer to advert
THIS IS TO CERTIFY THAT (NAME) ....ooiiiieii et ce e vebe s sve e ene s
ON BEHALF OF ..ttt ettt et r e ba e et resbeserbaesbr s
VISITED AND INSPECTED THE SITE ON ...ocociiiiiiiii e, (DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE SERVICE TO BE
RENDERED.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

DEPARTMENTAL STAMP:
(OPTIONAL)
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SECTION |

TAX COMPLIANCE STATUS (TCS)

1 The State / Province may not award a contract resulting from the invitation of quotations to a bidder who is not
properly registered and up to date with tax payments or, has not made satisfactory arrangements with S A
Revenue Services concerning due tax payments.

2 The South African Revenue Services (SARS) has phased out the issuing of paper Tax Clearance Certificates.
From 18 April 2016 SARS introduced an enhanced Tax Compliance system. The new system allows taxpayers to
obtain a Tax Compliance Status (TCS) PIN, which can be utilized by authorized third parties to verify taxpayers’
compliance status on line via SARS e-filing.

3 Bidders are required to apply via e-filing at any SARS branch office nationally. The Tax Compliance Status (TCS)
requirements are also available to foreign bidders / individuals who wish to submit bids.

4 SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a period of 1 (one)
year from the date of approval.

5 In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must submit a separate Tax
Compliance Status (TCS) PIN.

6 Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office nationally or
on the website www.sars.gov.za.

7 Tax Clearance Certificates may be printed via e-filing. In order to use this provision, taxpayers will need to register
with SARS as eFilers through the website www.sars.gov.za.

8 Tax Compliance Status is not required for services below R30 000 ITO Practice Note Number: SCM 13 of 2007.
9 Kindly either provide an original tax clearance certificate, your tax number or pin number.

TAX NUMBER

PIN NUMBER
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SECTION J

AUTHORITY TO SIGN A BID
A. COMPANIES
If a Bidder is a company, a certified copy of the resolution by the board of directors, personally signed by the chairperson
of the board, authorising the person who signs this bid to do so, as well as to sign any contract resuiting from this bid and
any other documents and correspondence in connection with this bid and/or contract on behalf of the company must be
submitted with this bid, that is before the closing time and date of the bid
AUTHORITY BY BOARD OF DIRECTORS
By resolution passed by the Board of Directors on........................ 20, ...
ME/MPS/MISS. ... eeeeeeeieee e (WhoOSE Signature appears below) has been duly
authorised to sign all documents in connection with this bid on behalf of
(NaME OF COMIPANY) oo e e e

IN HIS/HER CAPACITY AS: L e e

SIGNED ON BEHALF OF COMPANY: ...,
(PRINT NAME)

SIGNATURE OF SIGNATORY: ... DATE: .....ccccooiierin
WITNESSES: 1 s
2

B. SOLE PROPRIETOR (ONE - PERSON BUSINESS)

[, the undersigned... ..o hereby confirm that | am the sole owner of the
business trading @S .....coovvvveiiiic e
SIG NATU RE .............................................. DATE ...............................................
(PRINT NAME)
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C. PARTNERSHIP

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Residential address Signature
We, the undersigned partners in the business trading as...........c.ccccovvii i,
hereby authorized ... to sign this bid as well as any contract resulting from the

bid and any other documents and correspondence in connection with this bid and /or contract on behalf of

SIGNATURE SIGNATURE SIGNATURE
(PRINT NAME) (PRINT NAME) (PRINT NAME)
DATE ................................. DATE ................................. DATE .................................

D. CLOSE CORPORATION

In the case of a close corporation submitting a bid, a certified copy of the Founding Statement of such corporation shall be
included with the bid, together with the resolution by its members authorising a member or other official of the corporation
to sign the documents on their behalf.

By resolution of members ata meetingon ... 20........... at ...

........................................ ME/MISIMISS......eeiii et e ey WOSE

signature appears below, has been authorized to sign all documents in connection with this bid on behalf of (Name of
Close Corporation) ..........ooooi v

SIGNED ON BEHALF OF CLOSE CORPORATION: ...................c.ccoceeeeoiee e (PRINT NAME)

IN HIS/HER CAPACITY AS ..., DATE: ......ccccoeies

SIGNATURE OF SIGNATORY: ...,

WITNESSES: 1 e
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E CO-OPERATIVE

A certified copy of the Constitution of the co-operative must be included with the bid, together with the resolution by its

members authoring a member or other official of the co-operative to sign the bid documents on their behalf.

By resolution of members atameeting on ... 20....... at.............
MIE/MISIMISS ....veeeii e eeee et e et e ea e e aeeee ey whose signature appears below, has been authorised to

sign all documents in connection with this bid on behalf of (Name of co-

OPEIAtIVE). ..ot et e

SIGNATURE OF AUTHORISED REPRESENTATIVE/SIGNATORY:
(PRINT NAME)

F JOINT VENTURE

If a bidder is a joint venture, a certified copy of the resolution/agreement passed/reached signed by the duly authorised
representatives of the enterprises, authorising the representatives who sign this bid to do so, as well as to sign any
contract resulting from this bid and any other documents and correspondence in connection with this bid and/or contract
on behalf of the joint venture must be submitted with this bid, before the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE JOINT VENTURE

By resolution/agreement passed/reached by the joint venture partners on......... 20......
ME/MIS/MISS ... e o MIMIESIMiSS L ,
Mr/Mrs/Miss............ ceviiivecc@and Mr/Mrs/Mliss. ..o

(whose signatures ap.bear beld\-l\-/j-have béen duly authorised to sign all documents in
connection with this bid on behalf of:

(Name of Joint Venture)...............ooo

SIGNED ON BEHALF OF (COMPANY NAME):...... ...
(PRINT NAME)

SIGNATURE :..... ..o DATE:

SIGNED ON BEHALF OF (COMPANY NAME):... ... ...,
(PRINT NAME)
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SIGNATURE: ..... .........................DATE: ........
IN HISTHER CAPACITY A . i e e

SIGNED ON BEHALF OF (COMPANY NAME): ...

(PRINT NAME)

SIGNATURE:........ ...... ... DATE: L

INHIS/HER CAPACITY AS:... ...

SIGNED ON BEHALF OF (COMPANY NAME): ...

(PRINT NAME)

SIGNATURE: ........ ......cocoovie o DATE: L

G. CONSORTIUM

If a bidder is a consortium, a certified copy of the resolution/agreement passed/reached signed by the duly authorised

representatives of concerned enterprises, authorising the representatives who sign this bid to do so, as well as to sign

any contract resulting from this bid and any other documents and correspondence in connection with this bid and/or

contract on behalf of the consortium must be submitted with this bid, before the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE CONSORTIUM

By resolution/agreement passed/reached by the consortiumon...........................

(whose signature appears below) have been duly authorised to sign all documents in connection with this bid on behalf

of:

(Name of Consortium)...........o.oooeee

IN HIS/THER CAPACITY AS:... .. . i

SIGNATURE:...... e DATELL

(PRINT NAME)
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3.1
3.2
3.3

3.4

34

3.5

3.7

I, the undersigned, (name)... .. .e.... in submitting the
accompanying bid, do hereby make the foIIowmg statements that l certtfy to be true and complete in every
respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete
in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture or
consortium3 will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate
prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not
to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder with any
official of the procuring institution in relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not
involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act
No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature o Dété

Position Name of bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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APPENDIX A : BID PROFOMA

KZN DEPARTMENT OF HEALTH: WIMS 062715: THE APPOINTMENT OF A MULTI-DISCIPLINARY TEAM WITH A STRUCTURAL ENGINEER AS THE
PRINCIPAL AGENT TO PROVIDE A MULTI-DISCIPLINARY TEAM COMPRISING OF AN QS SERVICES FOR WENTWORTH EMS: CONSTRUCTION OF
NEW ROOF TO ADDRESS STORM DAMAGE.

General Notes ~

For fee based appointment allow an additional time based work carried out up to a maximum of 50 hours, by written prior approval of the
Department Project Leader.

+For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix A.

Preference Points and Percentage discount offered take precedence over any additional detailed fee calculations submitted, where there is any
ambiguity

*Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable Expenses” shall be used as a guideline.
Discount can also be offered in this regard, but maximum rate applicable shall be for vehicles up to 2150cc (latest published)

Allow additional 75 Hours for the appointment of an Architect if and when it is required

PROFESSIONAL STRUCTURAL ENGINEER FEES CALCULATION
ECSA Gazette no. 52691

Estimated Value : Structural Works R 2 000 000,00
Primary Fee R 178 500,00
Secondary Fee R 161 500,00
Total Fees R 340 000,00
Architect Principal 3,75hrs @ R2282/hr R 8 557,50
Architect Professional 31.25hrs @ R1668/hr R 52 125,00
Architect Technician 40hrs @ R1396/hr R 55 840,00
R 116 522,50
APPORTIONMENT OF FEES
Stages Apportionment (%) |Applicable (%) Fees
Stage 1 : Inceptiont 5% 0% R 0.00
Stage 2 : Concept & Vaibility 20% 100%
Stage 3 : Design Document 30% 100%
Stage 4 : Documentation & Procurement 15% 100% -
Stage 5: Consfruction 25% L 100%
Stage 6 Closeout 5% 100%
Sub-Total 1

Add Disbursement @ 5%
Sub-Total 2

Less Discount Offered @ %
Architectural Disbursment to Structural R 116 522,50
Sub-Total 3

VAT @ 15%

Total fees carried to Summary
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APPENDIX A : BID PROFOMA

KZN DEPARTMENT OF HEALTH: WIMS 062715: THE APPOINTMENT OF A MULTI-DISCIPLINARY TEAM WITH A STRUCTURAL ENGINEER AS
THE PRINCIPAL AGENT TO PROVIDE A MULTI-DISCIPLINARY TEAM COMPRISING OF AN QS SERVICES FOR WENTWORTH EMS:
CONSTRUCTION OF NEW ROOF TO ADDRESS STORM DAMAGE.

General Notes -

For fee based appointment allow an additional time based work carried out up to a maximum of 50 hours, by written prior approval of the
Department Project Leader.

+For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix A,

*Preference Points and Percentage discount offered take precedence over any additional detailed fee calculations submitted, where there is any
ambiguity

*Dishursements as published in the monthly National Department of Public Works “Rates for Reimbursable Expenses” shall be used as a
guideline. Discount can also be offered in this regard, but maximum rate applicable shall be for vehicles up to 2150cc (latest published)

« Fee Calculation is Based on SACQSP Board Notice 741 Of 2025.

PROFESSIONAL QS FEES CALCULATION

Estimate Project Cost (excl) VAT R 6 000 000,00
Primary Fee R 540 500,00
Marginal Fee R 219 000,00
0% of R 6 000 000 (bal over 8 000 000) Total Fees R 759 500,00
Principal Agent 0% R 0,00
Alteration Factor 0% R 0,00
Alteration Fees R 0,00
R 759 500,00
APPORTIONMENT OF FEES
Stages Apportionment (%) |Reduction(%) Fees
Stage 1 : Inception1 5% 0% R 0,00
Stage 2 : Concept & Vaibility 10% 100%
Stage 3 : Design Document 5% | 100%
Stage 4 : Documentation & Procurement 40% B 100%
Stage 5: Construction 25% 100%
Stage 6 Closeout 5% 100%
Sub-Total 1

Add Disbursement @_5__ %
Sub-Total 2

Less Discount Offered @___ %
Sub-Total 3

VAT @ 15%

Total fees carried to Summary

Page 32 of 49
WENTWORTH EMS: CONSTRUCTION OF NEW ROOF TO ADDRESS STORM DAMAGE - WIMS: 062715



SUMMARY OF PROFESSIONAL FEES

THE APPOINTMENT OF A MULTI-DISCIPLINARY TEAM WITH A
STRUCTURAL ENGINEER AS THE PRINCIPAL AGENT TO PROVIDE A
MULTI-DISCIPLINARY TEAM COMPRISING OF AN QS SERVICES FOR
WENTWORTH EMS: CONSTRUCTION OF NEW ROOF TO ADDRESS
STORM DAMAGE.

STRUCTURAL ENGINEERING

R
QUANTITY SURVEYING

R
TOTAL

R
TOTAL CARRIED OVER TO FORM OF
OFFER (SECTION F) R
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APPENDIX B - RETURNABLE DOCUMENTS

p Central Supplier Database Registrio with National Treasury (Unique

Reference Number & Supplier Number)

2. Proof of Registration with Council
(Attach Letter of Good standing with the relevant council if applicable
dated during the year of Quotation) ( to be labelled as E2)

3. Proof of Registration with Companies and Intellectual Property Commission
(CIPC) (printout not older than 1 month) ( to be labelled as E3)
4. Declaration of interest by Consultant — SBD 4

Proof of Residential Address (Municipality Rates Bills, Telephone Bill, or
current lease agreement letter from Ward councillor or affidavit from
Commissioner of oaths, if office is in an area where rates are not paid) ( to
be labelled as E4)

6. Quotation from the Consultant (Attach Appendix A — Stamped and dated )

Documentary Proof Required: EME or QSE Original Sworn Affidavit signed
and dated by Commissioner of Oaths or certified copy if claiming
preference points under identified Specific Goals: Original affidavit or
certified copy.

Promotion of enterprise located within eThekwini Municipality

1. Proof of Municipal Account depicting Physical Address of the business
(not older than 3 months) or

2. Lease Agreement or

3. Letter from Ward Councilor (not later than 3 months)
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APPENDIX C - CONTRACT DATA

C1.2 Contract Data

C1.21 Standard Professional Services Contract
The conditions applicable to this Contract are the Standard Professional Services
Contract (July 2009) Third Edition of CIDB document 1015, published by the Construction
Industry Development Board.

C1.2.2 Data provided by the Employer

‘ Clause

‘ The General Conditions of Contract in the Standard Professional Services Contract (July 2009)
make several references to the Contract Data for details that apply specifically to this tender.
The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the General Conditions of Contract.
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Employer is the Department of Public Works and Infrastructure.

1 The Period of Performance is from inception of this Contract until the Service Provider has
completed all Deliverables in accordance with the Scope of Services.

1 The Project is to the provision of Standard Professional Services for the Project.

34and |The authorised and designated representative of the Employer is the departmental project

43.2 manager, details of whom are as indicated in T1.1 Notice and Invitation to Tender under item |
T1.1.4.

3.4.1 Communication by e-mail is not permitted.

3.5 The Services shall be executed in the Service Provider's own office and on the Project site. No
portion of the work may be performed by a person employed by the State. No portion of the
work may be sublet to any other person or persons without the prior written approval of the

| Employer.

3.6 Omit the following:

“... within two (2) years of completion of the Service ...”.

31141 Period of Performance shall be sub dividable in separate target dates according to the

programme to be submitted in terms of clause 5.13 hereof.
A Penalty amount of R500 per day will be applicable per target date, to a maximum equal to
R15 000, after which the contract may be terminated.
3.14 For fees stipulated as "value based” in C2.1 Pricing Instructions. C2.1.1.1:
Programme:
A programme for the performance of the Service shali be submitted by the Service Provider,

identified as the principal agent, to the departmental project manager, within a period of two (2)
weeks following the briefing meeting.

The programme will be the result of the co-ordination of all appointed Service Providers' inputs
and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are to
be listed based on the Scope of Services described of the various appointed Service Providers’

tender documents and presented in bar chart format. No milestones may, at the co-ordination
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stage, be extended beyond the timeframes outlined in Project Programme without acceptable
reasons. The programme thus compiled and presented by the principal agent must be counter-
signed by all appointed Service Providers as proof that the programme was agreed upon by all
during the said co-ordination action.

The Employer retains the right to negotiate such submitted programme with the principal agent
in consultation with the appointed Service Providers, if required, to promote the interest of the
project.

For fees stipulated as “time based” Pricing Instructions:

Project Execution Plan (PEP):

A PEP for the performance of the Service shall be submitted by the Service Provider, to the
departmental project manager, within a period of two (2) weeks following the briefing meeting.

in the event of the Employer not being satisfied with the submitted PEP, the Parties will
negotiate in good faith towards a PEP that will be agreeable to both. Such an agreed-upon PEP
will form the basis for the management of the appointment and remuneration purposes. Should
circumstance change from the initial briefing, the Service Provider and the Employer will
negotiate a revised PEP to satisfy such change(s). Should the Parties fail to reach agreement
on the PEP or revised PEP, the matter will be dealt with in terms of the General Conditions of
Contract. Should the mediation process fail, the Contract will be deemed to have been mutually
terminated and any reasonable fees accrued at that stage settled by the Employer.

411

Briefing meeting:

The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in C3.5.1 Service Providers, or after the appointment of the core members of
the professional team required to commence with the Services if not appointed at the same time,
during which meeting the departmental project manager, together with any supporting advisors,
will verbally brief the professional team comprehensively regarding the requirements of the
project and the Scope of Services and hand over, to the Service Providers, all documentation
relevant to the execution of the Service.

4.4

| Alist of others providing Services on this Project will be provided by the Project Leader.

5.41

| Minimum professional insurance cover of R3 million, with the first amount payable not exceeding

5% of the value of indemnity, and/or personal liability — all as more comprehensively described
as provided by the Service Provider and in respect of which the Service Provider must provide
data as required.

55

The Service Provider is required to obtain the Employer's prior approval in writing before taking
any of the following actions:

1. Travelling for which payment will be claimed. Travelling and subsistence arrangements and
tariffs of charges;

Deviate from the final programme as per the programme above;

Deviate from the programme (delayed or earlier);

Deviate from or change the Scope of Services;

Change Key Personnel on the Service.

kN

8.1

—8.4.3 (c)

The Service Provider is to commence the performance of the Services immediately after the
Contract becomes effective and execution to be as per the Programme, Scope of Services and
Brief.

The period of suspension is not to exceed two (2) years.

9.1

Copyright of documents prepared for the Project shall be vested with the Employer.

121.2

Interim settlement of disputes is to be by mediation.

12.21

In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
president of the Association of Arbitrators (Southern Africa). ‘

1224/

Final settlement is by litigation. ‘
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12.3.4

13.1.3 All partners in a joint venture or consortium shall carry the same professional indemnity
insurance as per the General Conditions of Contract.

13.4 Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any
occurrence unless a claim is formally made within 5 years from the date of termination or
completion of the Contract.

13.5 The amount of compensation is unlimited.

14.4 In the first sentence, change “... period of twenty four months after ...” to ... period of thirty six
months after ...”.

15 In respect of any amount owed by the Service Provider to the Employer, the Service Provider
shall pay the Employer interest at the rate as determined by the Minister of Finance, from time to
time, in terms of section 80(1){(b) of the Public Finance Management Act, 1999 (Act not of
1999).

C1.23 Data provided by the Service Provider

Clause
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named in
the Form of Offer and Acceptance by the tendering Service Provider.

53 The authorised and designated representative of the Service Provider is the person named in the
resolution by the tendering Service Provider.

5.41 Indemnification of the Employer
1, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution

| oo e e et e e ea et ie e s ae e aae see oo es o0 - (N@MeE of authorized person)
i hereby confirm that the Service Provider known as:
.+ +«....{Legal name of entity tendering herein)

tendering on the project:

‘ ....... e et eecariceecariaeee e aae oaa - oo .(Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with the
| Finance Services Board, of not less than the amount required as cover relative to the size of
project, with the first amount payable not exceeding 5% of the value of indemnity. | further
confirm that the Service Provider will keep such professional indemnity fully subscribed. 1 further
confirm that should the professional indemnity insurance, with no knowledge of the Employer, be
allowed to lapse at any time or in the event of the Service Provider cancelling such professional
indemnity insurance, with no knowledge of the Employer, at any time or if such professional
indemnity cover is not sufficient, then the Service Provider, (i) accepts herewith full liability for the
due fulfilment of all obligations in respect of this Service; and (ii} hereby indemnifies, and
undertakes to keep indemnified, the Employer in respect of all actions, proceedings, liability,
claims, damages, costs and expenses in relation to and arising out of the agreement and/or from
the aforesaid Service Provider's intentional and/or negligent wrongful acts, errors and/or
omissions in its performance on this Contract.
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| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

I confirm that the Service Provider renounces the benefit of the exceptionis non causa debiti, non
numeratae pecuniae and excussionis or any other exceptions which may be legally raised |
against the enforceability of this indemnification.

Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.

NAME:
CAPACITY:
SIGNATURE:
7.1.2 As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the
purposes of this Contract, include one or more of the professionally registered principal(s) of the
Service Provider, and/or, one or more professional(s) employed to render professional services,
for whom certified copies of certificates or other documentation clearly proving current
professional registration with the relevant council, including registration numbers, must be
included with the tender as part of the returnable documentation.
The Key Persons and their jobs / functions in relation to the Services are:
Name Principal and/or - Specific duties
employed
professional(s)
1.
2.
3.
4,
|
— |
5.
6.
7.
8.
9.
10.
| |
|
7.2 ! A Personnel Schedule is not required. |
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If the space 'provided in the table above is not sufficient to describe the specific duties, this space may be
utilized for such purpose:
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APPLYING THE CIDB SKILLS STANDARD IN CONSTRUCTION PROJECTS
(PROFESSIONAL SERVICES)

In the event that the cost of PSP exceed R5 Mil. Skills development should apply as per
Gazette 48491 of 28 April 2023.

Provide workplace Training Opportunities Relevant to Professional Service Contracts

Method 3 - To provide work integrated learning opportunities for; university of Technology;
or comprehensive University P1 & P2.

Method 4 - To provide structured workplace learning for; candidates for professional
registration with statutory council.

APPLICATION OF THE SKILLS STANDARD
Professional services contracts: > R 5m and 12 months duration or longer

Contract Skills Development Goal (CSDG); Hours Professional Service Contract at 150 hours allocated
for placement per R1 million of contract value.

E.g. R5 million contract value
5 X 150 hours
= 750 hours

Therefore PSP must employ a person using method 3 or 4 for a minimum period of 750hrs.

For more details: Refer to CIDB guide lines
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C2:
Cc2.1
C2.1.1

C2.1.1.1

C21.1.2

C21.2

C2.1.21

C21.2.2

C21.23

C21.24

C2.1.2.5

C21.26

APPENDIX D: PRICING DATA
Pricing Instructions
Basis of remuneration, method of tendering and estimated fees

Professional fees for the Professional Service Providers will be paid on Value basis as
specified in clause C2.1.3

The words “value based” and "percentage based” used in connection with fee types in this
document or any documents referred to in this document are interchangeable and are
deemed to have the same meaning.

Tenderers are to tender:

Fees based upon relevant guidelines for tariff of fees as detailed in this tender (in the
event of the basis for remuneration being indicated above as a "value based” fee)

or

The different rates for the different categories in the Activity Schedule for Time Based
Fees, column (c) (in the event of the basis for remuneration being indicated above as a “time
based” fee)

all as set out below.

Remuneration for Professional Service Providers

Professional fees shall be calculated as follows for Services rendered by the Service
Provider:

¢ In the event of the basis for remuneration being a “value based” fee, of the normal
fees tendered plus Value Added Tax, all according to the provisions

or

+ In the event of the basis for remuneration being a “time based” fee, the different
rates tendered for the different categories for Time Based Fees”, multiplied by the
actual number of hours spent plus Value Added Tax.

The amount tendered herein is for tender purposes only and will be amended according to
the application of the value fee scale vis-a-vis the actual cost of construction (if basis of
remuneration has been set at “value based” or the actual number of hours for each level (if
basis of remuneration has been set at “time based”).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set
out will be paid in full, irrespective of the percentage or rates tendered as referred to above

Disbursements in respect of all travelling and related expenses including all travelling
costs, time charges and subsistence allowances related thereto will be paid for separately.

The site must be visited as often as the works require for the execution of all duties on the
Project. The Service Provider must be available at 24 hours notice to visit the site if so
required. All costs in this regard will be deemed to be included in the applicable fees.

All fee accounts must be accompanied by an updated original written certification by the
quantity surveyor, if appointed, of the amount(s) on which fees are based. The onus,
however, rests on the Service Provider to calculate fees on the appropriate value and
according to the correct fee scale, read in conjunction with this Contract.

All fee accounts need to be signed by a principal of the Service Provider and submitted in
original format, failing which the accounts will be returned. Copies, facsimiles, electronic and
other versions of fee accounts will not be considered for payment.
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C2.1.27

C21.2.8

C2.1.2.9

C2.1.3

C2.1.31

C21.32

C2.1.33

C21.34

C21.3.5

C2.1.3.51

For all Services provided on a time basis, time sheets giving full particulars of the work, date
of execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be
communicated to the departmental project manager timeously. Fee accounts, correct in all
respects, will be deemed submitted when received by the Employer and settled when
electronically processed by the Employer. The Employer reserves the right to dispute the
whole account, any item or part of an item at any time and will deal with such case in terms
of the General Conditions of Contract.

Accounts for Services rendered may be submitted on the successful completion of each
stage of work. Interim accounts will only be considered during the construction stage of the
works and then not more frequently than quarterly except if otherwise agreed between the
authorised and designated representative of the Service Provider and the Employer.
Payment of accounts rendered will be subject to the checking thereof by the departmental
project manager. The Employer reserves the right to amend the amounts claimed in order to
conform to the rates stipulated in this Contract and make payment on the basis of the
balance of the account in accordance with the General Conditions of Contract.

Value based fees

Fees for work done under a value based fee

Where value based fees are payable (if basis of remuneration has been set at “value basis"),
the Service Provider will be remunerated for Services rendered, subject to the provisions
above and subject to the specific terms and conditions stated below and elsewhere in this
document. This tariff of fees will be payable for the full Period of Performance.

Normal services
The fee for normal services shall be based on the fee provided.

Where the Service Provider is required to perform a portion of the normal services only, the
relevant portion of the fee shall be paid. :

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall

exclude any provisional allowances made to cover contingencies and escalation, shall be:

¢ the applicable portion of the net amount of the accepted tender, or

e if no tender is accepted, the net amount of the applicable portion of the lowest suitable
tender, unless acceptable motivation can be provided to prove that such amount is
unreasonable, or
if the contract is awarded by negotiation the negotiated price, or
if no tenders are invited or if no suitable tenders are received or if no negotiation is
concluded, the estimate. The estimate shall be the one accepted by the Employer as
representing the value of the works, which for purposes of interim payments will be
deemed to be 80% of the engineers estimate or if appointed, 80% of the quantity
surveyors estimate.

Fees for documentation for work covered by a provisional sum
Where a provisional sum is included in the bills of quantities for work to be documented at a
later stage, the documentation fee in respect of such work shall be remunerated at the time
when the documentation has been completed. The fee shall relate to the type of
documentation drawn in respect of each section of such work.

Time charges for work done under a value based fee
Where time charges are payable according to the rates set out below, will be applicable.

Time charges are reimbursable at rates applicable at the time of the actual execution of the
specific service. The "Rates for Reimbursable Expenses" as amended from time to time and
referred to below, is obtainable on the Employer's Website: htto.//www.publicworks.qov.za/
under “Documents”; “Consultants Guidelines”; item 1.
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C2.1.3.5.2 The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand: (see Table 8 of "Rates for
Reimbursable Expenses” for the actual amounts calculated in accordance with to the
principles laid down below):

(iy registered professional principals*: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director)
in the Public Service;

(i) registered professionals*: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director
second leg) in the Public Service;

(i) registered technicians**: 16,5 cents for each R100,00 of his/her gross annual
remuneration; provided that this hourly rate shall not exceed 16,5 cents for each
R100,00 of the total annual remuneration package attached to the lowest notch of a
level 11 salary range {Deputy Director first leg) in the Public Service.

*(includes professional architects, professional quantity surveyors, professional
engineers, professional technologists [engineering], professional planners and
professional construction project managers)

**(includes professional technicians [engineering] professional senior technologists
[architectural], principal technologists [architectural] and technical planner).

Hourly rates calculated in terms of (i), (ii) and (iii) above shall be deemed to include
overheads and charges in respect of time expended by clerical Personnel which shall,
therefore, not be chargeable separately.

C2.1.3.5.3 Unless otherwise specifically agreed in writing, remuneration for the time expended by
principals in (i) above on a project shall be limited to 5 per cent of the total time expended for
time charges in respect of the Project. Any time expended by principals in excess of the 5
per cent limit shall be remunerated at the rates determined in (ii) or (iii) above.

C2.1.3.5.4 Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.5.2 (iii) above are capable of performing such work, it shall be remunerated at that
level and not at the rates described in (i) and (ii) above, irrespective of who in fact executed
the work.

C2.1.3.5.5 Gross annual remuneration in C2.1.3.5.2 (iii) above shall mean basic salary and guaranteed
annual bonus; fringe benefits not included in basic salary; income benefit, as determined
from time to time by the South African Revenue Services for income tax purposes, for the
private use of a motor vehicle by the employer; employer’s contribution to pension/provident
fund, medical aid and group life assurance premiums; Compensation Fund and
Unemployment Fund contributions, Metropolitan Council levies and any other statutory
contributions or levies; all other costs and benefits as per conditions of appointment but
excluding any share of profit and payment for overtime.

C2.1.3.5.6 The salaries referred to in C2.1.3.5.2 (i) to (iii) above can change from time to time, which
will, therefore, change the rates applicable. These rates will, however, only be adjusted on
the first day of each calendar year irrespective of any changes in salary ranges during the
relevant year. The rates applicable at the time of the execution of the work as set out in
Table 8 of the "Rates for Reimbursable Expenses", as amended from time to time, may be
claimed.

C21.36 Additional Services

C2.1.3.6.1 Additional Services pertaining to all Stages of the Project
Unless separately provided for hereunder and scheduled in the Activity Schedule, no
separate payment shall be made for the additional services. The cost of providing these
services shall be deemed to be included in the value based fee tendered for normal services.

C2.1.3.6.2 Construction monitoring
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C2.1.36.3

C2.1.36.4

C21.3.6.5

C2.1.3.6.6

C2.1.36.7

The construction monitoring requirements are as specified.

(a) If Level One, part time, monitoring has been specified then no separate payment shall be
made for construction monitoring staff or for the transport of the monitoring staff. The cost
of providing construction monitoring staff and transport shall be deemed to be included in
the value based fee tendered for normal services.

(b) If Level Two. full time. monitoring has been specified then provision shall be made in the
Activity Schedule for the envisaged site staffing requirements as specified. The unit of
measure shall be the rate per calendar month (pro rata for part of a month). Payment
shall only be applicable for the period actually established on site and shall in no instance
be prior to the date of official handover of the Works to the Contractor or after the date of
issue of the Certificate of Completion for the Works contract. The rates tendered for the
relevant site staff shall include full compensation for all costs including, inter alia, the
following:

Salary

Additional allowances

Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid
etc.

Levies

Office equipment

Relocation cost and accommodation
Travelling

Handling cost and profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for
staff shall be included in the monthly fee account submitted to the Employer for payment.
Replacement of staff as a result of any extended period of leave or sick leave outside of
the normal contractor’s year end break shall be to the approval of the Employer.

No separate payment shall be made for the transport of the construction monitoring staff
and the cost of the transport shall be deemed to be included in the monthly rate tendered
for the provision of the staff.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specified. The cost of providing this
service shall be deemed to be included in the value based fee tendered for normal services.

Quality Assurance System

No separate payment shall be made for the implementation of a quality management system
as specified. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

Lead Consulting Engineer

No separate payment shall be made for assuming the leadership of an Employer specified
joint venture, consortium or team of consulting engineers as specified. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normal
services.

Principal Agent of the Client

No separate payment shall be made for assuming the role of principle agent of the Employer
if specified. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

Environmental Impact Assessment

No separate payment shall be made for the service specified. The cost of providing this
service shall be deemed to be included in the value based fee tendered for normal services.
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C2.1.3.6.8 Other unspecified services

Cc2.14

C2.1.41

C2143

C21.5

C2.1.6

C2.1.6.1

C21.6.2

The Employer may order duties that fall outside the scope of the project as tendered. Such
additional duties may involve, but not limited to:

Additional design requirements
Evaluation of alternative tenders
Additional investigations during the Defects and Liability Period

Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as
set out. The level of expertise necessary for any such additional work shall be concomitant
with the issues to be addressed. The category of personnel necessary to undertake the work
shall be approved by the Employer. Any additional identified service shall be fully scheduled
and submitted to the Employer for approval prior to the commencement thereof.

Time based fees

Fees for work done under a time based fee
Where time based fees are payable (if basis of remuneration has been set at “time basis”
according to the bid as per the NDPW Rates.

Work will be remunerated for at the category level in which it falls as defined above,
irrespective of whether the person who in fact executed the work functions at a higher
category of responsibility and competence.

Set off

The Employer reserves the right to set off against any amount payable to the Service
Provider, any sum which is owing by the Service Provider to the Employer in respect of this
or any other project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which
must of necessity be done, except those which must in terms of the relevant Manual or other
instructions be provided free of charge, shall be reimbursable at rates applicable at the time
of the execution of such work. The document "Rates for Reimbursable Expenses" as
amended from time to time and referred to below, is obtainable on the Employer's Website: :
htto://www.publicworks.gov.za/ under “Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

if the Service Provider cannot undertake the work himself, he may have it done by another
service provider which specialises in this type of work and he shall be paid the actual costs
incurred upon submission of statements and receipts which have been endorsed by him
confirming that the tariff is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual
expenses incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the
“Rates for Reimbursable Expenses".

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final
accounts. The cost of printed hard covers shall only be paid in respect of documents which
will be made available to the public such as bills of quantities and specifications or where
provision of hard covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included in
the value based fees and time based fees paid.
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C21.6.3

C2.1.64

C2.1.7

C21.71

C21.7.2

C2.1.7.3

Drawing duplication

(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for
Reimbursable Expenses” may be claimed or may be claimed according to the provisions
as in (b) or (c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than
the lowest of three quotations of local firms doing drawing duplication in his focality. Such
quotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid
the lowest of three quotations of local firms doing plan printing in his locality. Such
quotations must accompany his account.

(d) Should there not be three firms doing drawing duplication in his locality, it must be
mentioned on his account and the available quotation(s) must then accompany the
account.

(The cost of providing all polyester negative prints required to form part of the original set of
drawings, as-built drawings including computer assisted drawing records for all
facets/disciplines involved in the project are included in the tendered fees and will not be
reimbursed separately.)

Forwarding charges

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special
request by the Employer will be refunded, provided that such charges will not be refunded
if the request had been made as a result of a delay caused by the Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to
be included in the value based fees and time based fees paid.

Travelling and subsistence arrangements and tariffs of charges

Notwithstanding the ruling in C2.1.2.4 above (regarding disbursements and travelling
expenses which will not be paid separately), when the Service Provider is requested in
writing by or obtained prior approval in writing from the Employer to attend specific meetings
at any of the Employer's offices or any extraordinary meetings on site or elsewhere, he will
be remunerated according to the provisions under C2.1.7.1 to C2.1.7.5 herein.

General

The most economical mode of transport is to be used taking into account the cost of
transport, subsistence and time. Accounts not rendered in accordance herewith may be
reduced to an amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be
calculated at the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer's opinion related to a Service
Provider's malperformance or failure, in terms of this Contract, to properly document or co-
ordinate the work or to manage the Contract, no claims for such costs will be considered.

Travelling time
Fees for travelling time are as set out in Table 8 in the "Rates for Reimbursable Expenses”.

Fees are payable for travelling time at the tariff, as set less 2 hours of each journey on time
charges for work done under a value based fee. Travelling time will be fully reimbursed.

Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses".

Travelling costs will be refunded for the full distance covered per return trip measured from
the office of the Service Provider appointed.
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C21.74

C21.75

c2.2
C2.21

C2.211

C221.2

C2.213

C2214

Compensation for the use of private motor transport will be in accordance with the
Government tariff for the relevant engine swept volume, up to a maximum of 2100 cubic
centimetres, prescribed from time to time and as set out in Table 3 in the "Rates for
Reimbursable Expenses”.

Hired vehicles

In cases where use is made of hired vehicies, the most economical sized vehicle available is
to be used but compensation shall nevertheless be restricted to the cost of a hired car not
exceeding a capacity of 1600 cc. Where use of a special vehicle is essential (e.g. four track
or minibus to accommodate more people), prior approval in writing must be obtained from the
departmental project manager.

Subsistence allowance
The subsistence allowances are as set out in Tables 4 and 5 in the "Rates for Reimbursable
Expenses".

Only actual costs are payable in respect of absence from office of less than 24 hours.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a
special daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must
be noted that claims may only be according to Table 4 or Table 5. Accommodation should
be limited to the equivalent of a three star hotel and no alcoholic beverages or entertainment
costs may be claimed for.

Activity Schedule
Activities

The services as defined in the Scope of Services are required. The activity schedule below
lists the normal services as defined in the Government Gazetted as well as additional
services as defined in the Scope of Services, of this document.

The estimated normal fees have been calculated using the Government Gazetted Tariffs - by
applying the applicable fee scale given for a building project, to determine the basic fee and
by multiplying the basic fee by the applicable multiplication factor given respectively.

No allowance has been made in the estimated normal fees for the additional services that
have been specified to be included in the normal fees. The tenderer shall make provision for
the cost of the additional services that are to be included under normal services by adjusting
the percentage tendered.

The services are to be provided in stages and the proportioning of the fee for normal services
over the various stages shall be as set out in the Government Gazetted Tariffs

The tenderer must make provision for all activities necessary for the execution of the service
as set out in the Scope of Services.
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APPENDiX E- PROFORMA FOR TRACEABLE REFERENCE LETTERS
Referee Fulj Name:

Project Role (indicate) or Project Client:
Contact No./s: (1)

2 (3)
Email Address:

Other Contact Details:
IMS No, & Bid Description:

Has the Project been Completeq? O YES O NO
Provide brief description of the project

% complete (if NO)
_—

Professionaiism -

MEETS EXCEEDS
id the Service Provider ajyq
Manner, while fuiﬁiiing thej

eXxpectations
I duties

expectations
Y¥s behave i a profession

an Providing the relevant Service/s?



lcommunication - wasfis the service provider able to effectivelyl
ommunicate to parties during the project?

Project management — wasfis the service provider able to coordinate and
undertake multiple processes of the project concurrently and ensure
effective project management during the project?

Would you use the provider again? O YES CINO

Overall Impression:

Other Comments:

Approximate value of contract / Value for fee purposes: R

(strike off whichever is not applicable)

Completed by:

Signature:

Company Name:

Contact Telephone Number:

Date:

Note: If the space provided is insufficient, the comments may be included in an attachment
(attached document to follow the above format.
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