public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SAPS: PORT ELIZABETH MOTHERWELL :IKAMVELIHLE POLICE
STATION: INSTALLATION OF 1 X 10 000LITRE WATER TANKS
WITH PUMPS

QUOTATION NO. : PEQ08/2023
REFERENCE NO. : 14/1/3/1/1/6428/7656

QUOTATION DOCUMENT

Compiled by:

National Department of Public Works & Infrastructure
Eben Donges Building

PORT ELIZABETH

6001

NAME OF BIDDER: ...cniiei i e

NOVEMBER 2023



SPECIAL CONDITIONS OF BID (SCB-1)

1 [INTERPRETATION

1.1

1.2

13

The word “Bidder” in these conditions shall mean and include any firm of Contractors,
Services Providers or any company or body incorporated or unincorporated or any other
legal entities.

The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC
WORKS AND INFRASTRUCTURE

Any reference to words “Bid” or “bidder” herein and or any other documentation shall be
construed to have the meaning as the words “Tender” or Tenderer”.

2 PRECEDENCE

21.

22

If any other condition (bid rule) in the bid document is in contradiction with the “Special
Conditions of Bid” the “Special Conditions of Bid” will take preference.

The “Special Conditions of Bid” can only be amended by an official addendum before the
closing date of the bid.

3 GENERAL BID RULES

3.1.

3.2.
3.3.
34.

3.5.

3.6.

3.7.

3.8.

3.9.

3.10.

3.11.

“Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or

digital writing and or a combination thereof.

The digital and or electronic completion and signing of documents is permitted.

A bidder participates in this bid process entirely at its own risk and cost.

The Department may accept or reject any bid offer and may cancel the bid process (or reject

all bid offers at any time) prior to the formation of a contract, due to the following:

3.4.1. due to changed circumstances, there is no longer a need for the goods or services
specified in the invitation;

3.4.2. funds are no longer available to cover the total envisaged expenditure;

3.4.3. no acceptable tender is received;

3.4.4. there is a material irregularity in the tender process; or

3.4.5. there is material change in the scope of works.

The Department shall not accept or incur any liability for such cancellation or rejection or

acceptance, but will give written reasons for such action upon receiving a written request to

do so.

Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid

description and the closing, must be deposited in the bid box as indicated in the bid document.

Bidders must ensure that bids submitted via courier services are deposited by the courier

service in the Departmental Bid box, prior to the closing date and time. The Department will

not accept responsibility for any bids, which are not timeously deposited in the Bid Box.

A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not

accept responsibility for any late depositing of bids or for the non-depositing of bids in the bid

box, which are as a result from an act committed or omitted by an official. This is not limited

to the following cases:

3.8.1. A Bidder handed over its bid to a departmental official or to the security services
personnel timeously, but they omits to deposit the bid in the bid box on or before the
closing date and time.

3.8.2. [Ifacourier service delivers the bid to a departmental official or to the security services
personnel timeously and it is not deposited in the bid box timeously.

3.8.3. The bid documents were send through mail / Post Office and it is not timely collected
and or timely deposited in the Departmental Bid Box.

Bids received after the closing date and time will not be accepted for consideration and where
practical, be returned unopened to the Bidder(s).

Bidders who are not registered on the CSD, must register on the CSD within 7 working days,
if requested to do so. No award letters or purchase orders or contracts will be signed, with a
bidder not registered on the CSD. ,

The Department will download the following documents, to verify the information submitted
by bidders:



3.12.

3.11.1. CSD registration certificate (if the bidder is registered in the CSD)

3.11.2. CIPC registration

3.11.3. CIDB registration

Bidders are not allowed to recruit or shall not attempt to recruit an employee of the
Department for purposes of preparation of the bid or for the duration of the execution of this
contract or any part thereof.

4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS

4.1.

42

If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid
document or the specifications, drawings or descriptions or functionality or quality, or any part
of the bid document, this should be clarified with the Department, at least five (5) working
days before the closing time stated in the tender data.

If the Department found, after the closing date of the bid, that there is an ambiguity/

contradiction or omission in the bid document , the Department reserves the right to:

4.2.1. If the ambiguity or contradiction or omission in the bid document is of an
administrative nature, request bidders to correct any non-compliances caused
by the ambiguity or contradiction or omission or

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise
the procurement process and notify the delegated authority in the submission
of the ambiguity or contradiction or omission for the consideration of the
approving authority or

4.2.3. Cancel the bid and process

5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE
5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid

document.

5.2 The Department reserves the right to request for the validity extensions of bids, should it

deemed necessary. The following conditions will apply when the Department request for a
validity extension of a bid:

5.2.1 The request for a validity extension will be done while the validity period of the bids
are still valid.

5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.

5.2.3 If arequest for validity extensions are send to bidders while the validity period of the
bids are still valid, non-replying to the request for validity extension before the expiry
date will be deemed a tacit agreement to the extension of the validity period. The
Department will communicate with the affected bidders to confirm such tacit
agreement.

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to
be non-responsive and not considered for further evaluation.

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had
withdrawn their bids from the bidding process. The Department reserves the right to
continue with its bid evaluation and adjudication of the remaining bids and finalise
the process.

6 BRAND NAMES
6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing

schedule or bill of quantities or anywhere in this document), the department’s requirement
is not limited to the specified brand name, but requires an item similar/equivalent or better
than specified.

7 CONTRACTUAL PRICE ADJUSTMENTS
7.1 The Bid will not be subjected to any price escalation, unless indicated otherwise in the bid

document.

8 AUTHORITY TO SIGN BID DOCUMENTS

8.1

No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise
which has only one director or is a sole ownership.



8.2

8.3

8.4

8.5

In the case of a bid being submitted on behalf of a company, close corporation or partnership,
evidence should be submitted with the bid at the closing time, that the Bid has been signed
by a person properly authorised by resolution of the directors or under the articles of the
entity. For that purpose, forms PA-15.1-15.3 (Resolution of Board of Directors) are included
in the bid document for completion by the relevant Board(s) of Directors

The department further accepts that, in the absence of a PA 15.1: Resolution of Board of

Directors, any director or any member of the enterprise may have the authority to bind the

enterprise. Therefore the following will apply when only one director or one member of the

enterprise signed the bid documents:

8.3.1 The signature of any one of the directors or any one of the members of the enterprise
will bind the enterprise and all the directors/ members of the enterprise. This condition
will therefore render the bid valid; and

8.3.2 The Department will verify the authority to sign (if deemed necessary) and where
possible, may request proof of such authority of the relevant director or relevant
member to act on behalf of the enterprise in the form of a “ Resolution of the Board
of Directors”, if such “, (PA 15.1: Resolution of Board of Directors),” was not
submitted with the bid or was not completed or was incorrectly completed,

In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-

contractor agreement, or Joint Venture or Consortia agreement by any director or member of

each of the parties to the agreement, will render the sub-contractor agreement or Joint

Venture or Consortia agreement valid. Therefore:

8.4.1 The Department reserves the right to request from each party to the sub-contractor
agreement or Joint Venture or Consortia” agreement, proof of such authority of the
relevant director or relevant member to act on behalf of the enterprise(s), in the form
of a “ Resolution of the Board of Directors”, if it was not submitted with the bid or was
not completed or was incorrectly completed,

In the event that a non-member or non-director to the enterprise(s) sign the bid documents

and or sign a joint venture or consortia agreement, an “Authority to sign” issued by a director

of the enterprise(s) or by the Board of Directors of the enterprise(s) must be submitted with
the bid at the closing date. Failure to comply with this requirement at the closing date of the
bid, will invalidate the bid submitted.

9 CONTRACT PERIOD

9.1

The expected contract period is as stipulated in the Contract Data. The construction period
is as stipulated within the Contract Data from date of handing over of site in the case of
contractors.

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER
10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points:

10.1.1 However, should an offer not be market related, the Department reserves the
right to negotiate with bidders a reasonable market price /offer?

11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS
11.1 The Department reserves the right to award the bid to a tenderer, other than the highest

scoring bidder, after having applied an objective criteria (i.e risk assessment, as per the
risk assessment criteria in the notice to invitation to tender/quote).

12 TAX COMPLIANCE

121
12.2
12.3
12.4

12.5

12.6

No tender shall be awarded to a bidder who is non tax -compliant.

All bidders’ tax matters must be in order prior to award.

Bidders’ tax matters will be verified through CSD.

If the recommended bidder’s tax status is non-compliant, the recommended bidder must
submit written proof from SARS of their tax compliant status or submit written proof that they
have made an arrangement with SARS to meet their outstanding tax obligations.

The recommended bidder will be given a maximum of seven (7) working days to correct their
tax compliance status.

Failure to comply within seven (7) working days, from the date of the request, the Department
will reject the bid submitted by the bidder.



13 REGISTRATION AS A VAT-VENDOR

13.1
13.2

13.3

13.4

13.5

13.6

13.7

Non-VAT vendors do not have to include VAT in their bid prices.

Non-VAT vendors who submit bids for contracts that would, if successful, take their annual
turnover above the threshold of R1 million, must include VAT in the prices quoted and must
therefore immediately upon award of the contract, register with the South African Revenue
Service (SARS) as VAT vendors.

The award of contract would be conditional (for Non-VAT vendors who included VAT in their
prices) conditional pending the successful bidder submitting proof of registration as VAT
vendor with SARS within 21 days of award.

Failure to comply within 21 days after being notified to do so will lead to the automatic
withdrawal of the “provisional letter of award” and elimination of the bidder’s offer.

VAT vendors must include VAT in their bid prices and failure to comply will lead to an
automatic elimination of the bidder’s offer.

In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder
is successful, the letter of award will clearly state that the price at which the contract is
awarded is exclusive of VAT and that VAT will not be added on at any stage after the contract
has been signed.

If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded
Vat, and it becomes a VAT vendor after award or alternatively becomes a VAT vendor due
to a cumulative number of awards, the bidder will have to absorb the adverse financial
implications of not including VAT in their price quoted. VAT cannot be claimed from the
Department for any payments already made or from any future payments.

14 CERTIFICATION OF DOCUMENTS

141

14.2

14.3

14.4

14.5

Where so required in the bid documents, bidders are required to submit copies which re
certified as a “true copy of the original”. ,

If a bidder submitted an uncertified copy of an original document, or an original copy which
is not correctly certified, the bidder will be afforded an opportunity to correct such non-
compliance within a minimum period of 48 hours as follows:

14.2.1 The corrected noncompliance must be made from the initial copied

document and not from a new document or from another document.

All bidders’ whose copies complies with the minimum requirements above, will be “deemed
in order” and will be subjected for consideration in further evaluation processes, even if the
Department did not request any corrections.
No submissions of new or alternative documents or certified copies of new or alternative
documents will be allowed after the bid closing date.
The Department will not accept a copy of a copied document and will not provide any bidder
an opportunity to correct such a non-compliance.

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS

15.1

16.2

A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing date
of the bid.

A “Sworn Affidavit” must comply with the following minimum requirements at the closing date,
to be considered valid. If the submitted “Sworn Affidavit” does not comply with the minimum
requirements below, the bidder will not be given an opportunity to correct it:

15.2.1 The “Sworn Affidavit” must not be expired at the closing date.

15.2.2 The BBBEE Level Contributor must be indicated (ticked)

15.2.3 The “Sworn Affidavit” must be signed and dated by the bidder (Deponent).

15.2.4 The “Sworn Affidavit” submitted must be signed and stamped by the
“Commissioner of Oath”.

156.2.5 The “latest financial year-end” field must not be left blank.

15.2.6 In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the
field (block) where the bidder must confirm its financial information (i.e. Net Assets
or Annual Turnover) must be completed (ticked) and must not be left blank or not
ticked.



151

15.2

15.2.7 The Commissioner of Oath cannot be an employee or ex officio of the enterprise
because, a person cannot by law, commission a sworn affidavit in which they have
an interest.

The Department will deal with all other matters, which is not listed under the minimum

requirements as reflected above, as administrative matters, should it be deemed necessary.

For all sectors (example the construction sector, the property Sector and or any sector), a

“Sworn Affidavit” issued in terms of the relevant sector must be used. All the minimum

requirements applicable to “valid sworn affidavits” as per this “Special Conditions of Bid” will

apply.

16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16)

16.1

16.2

16.3

16.4

16.5

16.6

16.7

16.8

16.9

16.10

In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not
submit a BBBEE - certificate or a “valid sworn affidavits”. The bidder will not be scored for
points, but will be evaluated further.

For a bidder to be awarded points for specific goals as per the bid, the bidder must submit
proof as specified in the bid document with the bid at the closing date and time.

The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the
Special Conditions of Tender applies.

Parties in an unincorporated joint venture must submit its own consolidated B-BBEE
certificate, which has not expired at the closing date of the bid.

If a bidder submit with the bid at the closing date the required proof for specific goals, as
specified in the bid document, but the proof is not certified or is certified incorrectly, the bidder
will be given a minimum of 48 hours to submit a copy which is correctly certified. The copy
maybe certified after the closing date of the bid. The copies maybe certified after the closing
date of the bid.

Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-
16 form, is not an elimination criteria.

If a bidder submit at the closing date of the bid a valid proof as specified in the bid document,
but the bidder’s PA 16 is not signed or dated or witnessed or it is not properly completed, or
its not completed or submitted or did not claim points, the bidder will be given a minimum of
48 hours to submit or correctly complete its PA 16.

All bidders’ whose submitted proof as specified in the bid document and it complies with the
minimum requirements above, will be “deemed in order” and will be subjected for
consideration in further evaluation, even if the Department did not request any corrections/
certifications.

No submissions of alternative proof for specific goals as specified in the bid document will be
allowed after the bid closing date.

Bidders who failed to submit the required proof for points for specific goals, will not be scored
for the relevant specific goal(s), but there offers will still be evaluated further.

17 BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11)

17.1

17.2

18 FORM
18.1

18.2
18.3

The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder
omitted to sign or to complete or to properly complete this form.

A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during the
bid evaluation process.

OF OFFER AND ACCEPTANCE
The tender amount in words takes precedence, where there is a discrepancy between
the amount in figures, and the amount in words will govern.
The successful bidder will be required to balance its rates prior signing of a contract.
If the tenderer makes an obvious grammatical error in the amount of words, the wording
will be compared to all the submitted comparative figures (i.e. the amount in figures on
the submitted “Form of Offer and Acceptance” and the amount stipulated in the bills of



quantities or the final summary page, or activity schedule or pricing schedule) and if

deemed the same:

18.3.1 The tenderer’s offer will not be disqualified.

18.3.2 The tenderer can be requested to correct the error and ratify its “Form of Offer
and Acceptance”.

18.4 If there is no amount in words, the amount in figures on the submitted “Form of Offer
and Acceptance” will be compared to all the submitted comparative figures (i.e. the
amount stipulated in the submitted bills of quantities or the final summary page or the
activity schedule, or the pricing schedule) and if deemed the same:

18.4.1 The tenderer’s offer will not be disqualified.
18.4.2 The tenderer can be requested to correct the omission of the amount in words
and ratify its “Form of Offer and Acceptance”.

18.5 In addition to the above, the form of Offer and Acceptance, must at the closing date of
the bid, comply with the following minimum criteria:

18.5.1 It must be signed by an authorised person of the Bidder;
18.5.2 The Surname with Initials/ Name of the authorised person must be clearly indicated;
18.5.3 The date on the form of offer must be completed,; '
18.5.4 The name of the bidder/ legal entity must be clearly indicated.
18.6  If both the “amount in words” and the “amount in figures” is not completed, the bid will
not be considered further.

19 CORRECTION OF ERRORS

19.1 Only the authorised signatory to the tender should initial corrections in the tender
document.

19.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is
prohibited.

19.3 In the event that a correction is not initialled or the correction is initialled by a person not
having the prescribed authority, the Department will:

19.3.1 Seek the necessary clarification from the tenderer and,;

19.3.2 If accepting the response from the tenderer, evaluate the bid further and or;

19.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.

20 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT
201 N/A

21 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS
211 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid
document, but have submitied with the bid the required/ specified proof or supportive
documents for that particular sections of the document, maybe allowed to correct such
non-compliance.

22 TESTIMONIALS
221 The word.“ testimonial” and “reference letter” means the same
22.2  Testimonials must be submitted with the bid and must comply with the following
minimum requirements to be considered valid:
22.2.1 The testimonials must be signed.
22.2.2 The project must be within the period specified in the bid.
22.2.3 The testimonial’s contract period and R- value must be for a single contract and not the
sum of various contracts.
22.2.4 The project must have a minimum contract period as specified in the bid.
22.3 The testimonial must clearly indicate the contract start date and contract end date/
practical completion date.

22.3.1 The testimonial must indicate the client’'s name, contact particulars and Email address.
22.3.2 The testimonial must be dated.



once with the bidder to provide alternative contact
not contactable on the Department’s first attempt.

22.3.3  The testimonial must be stamped by the client. If the testimonial is not stamped, the
Department may still consider the testimonial after the authenticity has been verified by the
Department.

22.4  Inthe case of a rates based contract, the actual expenditure or work certified will be
deemed the contract value.
22.5 The bidders performance should be indicated in the testimonial either as (or
indicated as a combination of):
22.5.1 An unacceptable performance or
22.5.2 Not unacceptable, but needs Improvement or
22.5.3 A Satisfactory performance or
22.5.4 Above Satisfactory
22.5.5 Excellent performance
22.6 If the bidder's performance is not indicated in the testimonial, the Department will
deemed that the bidder’s performance was unsatisfactory and will not verify the contrary.
22.7 ltis the bidder’s responsibility to ensure that their references are contactable.
22.8  The Departmental will only engage
numbers to verify the testimonial, if it is
22.9

If the Department receives no response on the bidder’s testimonials, the bidder will

be deemed to have performed unsatisfactory work on the relevant project. Also a “no
comment” reply will be deemed as an unsatisfactory performance.
22.10 Bidders will not be afforded to submit new testimonials, if there initial references/

testimonials are not responding.
22.11 An appointment letter/ award letter
testimonial.

and or signed contract are not accepted as a

22.12 Bidders may use the testimonial template provided in the bid document (if included in
the Bid Document) or may use the format of their clients. The testimonial must cover the
minimum requirements as specified in this special conditions.

23 POINTS FOR SPECIFIC GOALS

231

To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-

16", bidders must comply with the requirements at the closing date of the bid.

23.2

It is the bidder’s responsibility to ensure that it submit the correct evidence at the closing

date of the bid, for the validation of the points the bidder is claiming.

23.3

Bidder's will not be given an opportunity to submit evidence after closing date, if the

evidence is not submitted or if incorrect evidence was submitted.

24 THE OTHER ADDITIONAL INFORMATION W

CRITERIA

HICH MAY BE REQUIRED FOR EVALUATION
. SPECIAL CONDITIONS OF BID

a) A close corporation, incorporated prior to 1 May
2011 under the Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement - CK1

b) A profit company duly registered as a private | Copies of:
company. [including a profit company that meets | i. Certificate of Incorporation - CM1;
the criteria for a private company, whose | ii. Shareholding Certificates of all Shareholders of
Memorandum of Incorporation states that the the company, plus a signed statement of the
company is a personal liability company in terms of company’s Auditor, certifying each
Section 8(2)(c) of the Companies Act, 2008 (Act 71 Shareholder’'s ownership / shareholding
of 2008, as amended)]. percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a
personal liability company.
c) A profit company duly registered as a private | Copies of documents referred to in a. and/or b. above

company in which any, or all, shares are held by
one or more other close corporation(s) or
company(ies) duly registered as profit or non-

in respect of all such close corporation(s) and/or
company(ies).




CRITERIA

SPECIAL CONDITIONS OF BID

profit company(ies).

d) A profit company duly registered as a public
company.

Copy of Certificate of Incorporation - CM1, and a
signed statement of the company’s Secretary or
Auditor confirming that the company is a public
company.

e) A non-profit company, incorporated in terms of
Section 10 and Schedule 1 of the Companies Act,
2008 (Act 71 of 2008, as amended).

Copies of:

i. The Founding Statement - CK1; and

ii. The Memorandum of Incorporation setting out
the object of the company, indicating the public
benefit, cultural or social activity, or communal or
group interest.

f) A natural person, sole proprietor or a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or each of
the Partners to the Partnership.

g) ATrust

Deed of Trust duly indicating names of the Trustee(s)
and Beneficiary (ies) as well as the purpose of the
Trust and the mandate of the Trustees.

25 DISCLAIMER
251

It is impractical and cumbersome for the Department to communicate with all qualifying

bidders to correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid".
The Department therefore reserves the right and discretion, during its evaluation and other

administrative processes to:

25.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential
higher point scoring bidders only and to

25.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed
responsive” or giving points, etc, without requesting the corrections/ ratifications
of a matter which is eligible as per the “Special Conditions of Bid”.

— End Special Conditions of Bid —
(Version: Approved 29 August 2023)




T1.1 Tender Notice and Invitation to Tender



%,
PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

{@ wucm infrasirtiore
REPUBLIC OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect title: MOTHERWELL: IKAMVELIHLE POLICE STATION: INSTALLATION OF 1 X 10 000
’ ' LITRE WATER TANKS

Quotation no: PEQ08/2023 Reference no: 14/1/3/1/1/6439/5049
Advertising date: | 14 NOVEMBER 2023 Closing date: 24 NOVEMBER 2023

Closing time: 11:00AM Validity period: 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 7 GB or higher, or 1 CE
*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one
class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

"The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08




PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals ‘Preference Documentation to be submitted by
-No Points Allocated | bidders to validate their claim
| out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people applicable.

2. Located in Nelson Mandela 2 ¢ Official Municipal Rates Statement
Bay Municipality for work to be which is in the name of the bidder.
done or services to be
rendered in the Nelson Or
Mandela Bay Municipality area

e Any account or statement which is
in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

o Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

and
e Medical Certificate indicating that
the disability is permanent.
Or
e South African Social Security
Agency (SASSA) Registration
ke indicating that the disability iS_.e—
I permanent. =
Or B
e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e |D Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or déscent; or (b)
became citizens of the Republic of South Afrlcaby naturalisation - (i) before 27 April 1994; or (i) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACTNo 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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9 JANUARY 2004).

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

<1 | Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

1 a tenders
Tender offer must be properly received on the tender closing date and time specified on the
2. Xl | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).
3. X1 | Use of correction fluid is prohibited.
4, Submission of a signed bid offer as per the DPW-07 (EC).
5. [J | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
6. Xl | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
7 0 There will be no briefing meeting.
3 0 Submission of DPW-16 signed by the authorised official and completion of bid briefing
) attendance register.
9 < The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
) document inclusive of all parts) together with his tender.
10| ® The tenderer shall submit his fully priced and completed sectional summary- and final
) summary pages with the tender.
11 I Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and
’ approved prior to the tender advert date.

12. | O
13. | O
14. | O
15. | O
16. | O

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

5 H!Hsi iy”“

o = T

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 0of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08




g
A

Orgarwrers
DA Wy ard PR
rusLs

T PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

OF SOUTH APRKA

Any correction to be initialled by the person authorised to sign the tender documentation as per PA
15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

All parts of tender documents submitted must be fully completed in ink and signed where required.

Submission of (PA-11): Bidder’s disclosure

Submission of PA-16.1 (EC): Ownership Particulars

Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.

XIXOXKXK X | K

Submission of (PA 40): Declaration of Designated Groups.

X

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any

Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.

10

o

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.

1

X

Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.

12

Upon request, submission of a fully completed security clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

13

Submission of DPW-21 (EC): Record of Addenda to tender documents: Bidder may be requested
to confirm receipt OR compliance with the “Record of addenda” if the Record of Addenda was not
submitted with the bid at the closing date.

14

Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and approved
prior to the tender advert date.

16

X O| X | O

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects: Bidders may use ‘own form’ — the
details of all the tenderer’s current and previous projects must however be the same as the details
of the DPW-09 (EC) form. Bidders are required to sign and date the DPW-09 / ‘own form’ and
cross-reference the documents if ‘own form’ is used.

16

JBCC 2000 Principal Buidling Agreement (Edition 6.2 of 2018)

17

18

a

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

X

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

X

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

(] Method 1 (Financial offer) Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years. =

Adherence to contractual commitments and quality of performance:of comparable current and previous

projects performed by the Tenderer during the past 10 years as per-the evaluation report prepared by the

Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current

and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work

executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;
2. The degree to which previous projects have been completed within the contractual completion periods
» and/or extensions thereto, and the extend of penalties imposed; —=-
- 3. PrOJect performance: time management & programming of works tlmeous ordering of materials and
appointment of subcontractors;
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
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4.  Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims. '

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV'’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the

*-goods or services described in the tender documentation- (mcludlng fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impacton the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
Quotation documents are available for collection during working hours

X Alternatively; quotation documents may be collected during working hours at the following address
Eben donges building, hancock street, North End , Port Elizabeth 6056. A non-
= refundable bid deposit of R O payable (cash only) on collection of the bid documents.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 8
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8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: NA

Virtual meeting Link: | NA

Date: NA Starting time: | NA

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | N Miotana Telephone no: | 041 408 2334
Cellular phone no NA Fax no: NA
E-mail Ntombizenani.Mlotana@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official “Mr L Lindi Telephone no: | 041 408 2377
Cellular phone no NA Fax no: NA
E-mail Lulama.Lindi@dpw.gov.za

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed). .

i

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 8
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Tender documents may be posted to: Deposited in the tender box at:

The Director-General Department of Public Works

Department of Public Works and Infrastructure Eben Donges Building

Private Bag X 3913

. Hancock Street, North End, Ggeberha 6056

fESEHE OR | Main Reception Area
6056
Attention:

Procurement section: Room 256

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-03 (EC): TENDER DATA
Proiect title: PORT ELIZABETH MOTHERWELL: IKAMVELIHLE POLICE STATION:
] ’ INSTALLATION OF 1 X 10 000 LITRE WATER TANKS

Reference no: 14/1/3/1/1/6428/7656

Tender / Quotation no: | PEQ08/2023 Closing date: 14 NOVEMBER 2023

Closing time: 11h am Validity period: | 30 Calendar days

Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

CAA The employer is the Government of the Republic of South Africa in its Department of Public Works and
T Infrastructure.
Cc1.2 For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB'’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PEQ08/2023

C.1.4 |The Employer's ageht is:

Name: Ms. N. Mlotana
Capacity: Departmental Project Manager
Address: Eben Donges Building
North End
Ggeberha
6056
Tel: 041 408 2334
Fax: none
E-mail: ntombizenani.mlotana@dpw.gov.za

C.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11 = & -8 = 5
The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 7 GB or 1
CE™** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 7 GB or 1 CE** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 1 GB or 1 CE** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08




Tender no: PEQ08/2023

C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being

disqualified.
Functionality Criteria Weighting Factor
Total 100 Points
(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)
Minimum functionality score to qualify for further evaluation: NA

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

X DA1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates

Statement which is in the
name of the bidder.

Or

e Any account or statement
which is in the name of the
bidder.

Or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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DPW-03 (EC): Tender data

e Permission to Occupy from .
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

An EME or QSE which is at
least 51% owned by black
women (Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE which is at
least 51% owned by black
people with disability
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating
that the disability is
permanent.

Or

e  South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA).

An EME or QSE which is at
least 51% owned by black
youth (Mandatory)

e ID Copy and SANAS
Accredited BBBEE
Certificate or Sworn
Affidavit where
applicable.

Inclusive of all a

n D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million
licable taxes) the specific goals listed in table 1 below are applicable.

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates Statemen

which is in the name of the bidder
Or
e Any account or statement which ig
in the name of the bidder.
Or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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REPUBUG OF SOUTH APNCA DPW-03 (EC): Tender data
e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder
Or
e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4, An EME or QSE or any entity 2 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

(Mandatory)

and

¢ Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

5. An EME or QSE or any entity 2 e ID Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

D3. For procurement transaction with rand value greater than R50 Million (Inclusive

of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3

Serial
No

Specific Goals

Preference
Points
Allocated out of
10

Documentation to be submitted
bidders to validate their claim

An EME or QSE or any
entity which is at least 51%
owned by black people
(Mandatory)

4

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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DPW-03 (EC): Tender data

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or  District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) e Any account or statement
which is in the name of the
bidder.
Or
¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.X | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

OR Physical Disability in South Africa

registration (NCPPDSA).

5.[1 [An EME or QSE or any 2 e ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate)
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1924 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No

25899, 2003 of 9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Tender no: PEQ08/2023

E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

in order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
. Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer’s current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ©® N ook o

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV's and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfiling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial
statements.

C.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PEQ08/2023

C.2.12

If a tenderer wishes to submit an altemative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [] No

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Retumable
Documents back to the Department.

C.2.135

The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C3.5

A two-envelope procedure will not be followed.

C.2.15

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Ténder T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

X Together with his tender;

or

[ The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.4.1
C.3.4.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
National Department of Public Works and Infrastructure Ggeberha Regional Office

C.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PEQ08/2023

C.3.9.3 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94.°

C.3.9.4 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

C.3.94 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 10
For internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Proiect title: PORT ELIZABETH MOTHERWELL:IKAMVELIHLE POLICE STATION: INSTALLATION
) : OF 1 X 10 000 LITRE WATER TANKS

Tender / Quotation no: PEQO08/2023 Reference no: 14/1/3/1/1/6428/7656
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PORT ELIZABETH MOTHERWELL: IKAMVELIHLE POLICE STATION: INSTALLATION OF 1 X 10 000 LITRE
WATER TANKS

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

LT T TR 10 10T N S S
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.............................................................................................................................................................

.............................................................................................................................................................

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
----------------------------------------------------------------------------- OR TR I I R R R R N N N R Y
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier nUMbEr:.......cc.ovvivrieiiiieeceeeeae, ”

CSD supplier number:..........coooviiiiiiiciie e,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 4
Effective date 5 July 2022 Version 2022/4




) it Vo asuchrs DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PEQ03/2023

AND WHO IS (if applicable):
Trading under the name and style Of: .. ... ... e e
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
) A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... e RS B e must accompany this offer, authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date

This Offer is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and

The Ofﬁcia| documents ............................................................................... D Acceptance forms are to
The official @lterNatiVE ©.......ovinieiiie it es s sre e e eneaneee [ be_complstec: for th:
Own alternative (only if documentation makes provision therefore) ...................... O Sionaiit oﬁe:’)' eac
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value

(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes[] No[]

(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes[] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes [ ] No []
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) “Yes[] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4
Effective date 5 July 2022 Version 2022/04
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PEQ08/2023

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

BaANKE <. e BranCh.....cccooveeiiiiiii i

Registration No of Tenderer at Department of Labour ...
CIDB Registration NUMDET: ... ..oeiii e et e e s e e e e e s e r e e e e e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & Externat Use Page 3 of 4
Effective date 5 July 2022 Version 2022/04
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REPUBLIC OF SOUTH AFRICA

[ Name of signatory Signature | Date |

Tender / Quotation no: PEQ03/2023

Name of Organisation: Department of Public Works and Infrastructure
EBEN DONGES BUILDING
HANCOCK STREET

Address of Organisation: | NORTH END
GQEBERHA
6056

WITNESSED BY:
Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:
Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

it is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4
Effective date 5 July 2022 Version 2022/04
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DPW-09 (EC): PARTICULARS OF TENDERER’S PROJECTS

Project title: PORT ELIZABETH MOTHERWELL:IKAMVELIHLE POLICE STATION: INSTALLATION OF 1 X 10 000 LITRE WATER TANKS
Tender / quotation no: PEQ03/2023 Closing date: 24 November 2023
Advertising date: 14 November 2023 Validity period: 30 Calendar days

1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS

1.1. Current projects

Name of Employer Contractual Contractual Current

Projects currently engaged in or Representative | Contact tel. no. | Contract sum | commence- completion percentage
of Employer ment date date progress

1

2

3

4

5

6

7

8

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1 of 2
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

1.2. Completed projects

Tender / Quotation No.: PEQ08/23

DPW-09 (EC): Particulars of tenderer’s projects

Aﬂﬂ%ﬂwmw“:.v_mnmn_ in the [EEvieLs 10 uw ﬁmouw“wm“wm_.m«wq Contact tel. no. Contract sum MMq_._._.ﬂ_Mo“MM_ MM_”MWMMM”_ de NMMﬁMWMﬂEoRm
of Employer ment date date Completion

1

2

3

4

5

6

7

8

9

Name of Tenderer Signature Date
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2
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§  Department:
Public Works and |

REFUBLIC OF SOUTH AFRICA DPW-15 (EC). Schedule of Proposed Subcontractor
DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

Proiect title: PORT ELIZABETH MOTHERWELL:IKAMVELIHLE POLICE STATION:

) ) INSTALLATION OF 1 X 10 000 LITRE WATER TANKS

Tender no: PEQO08/2023 Reference no: 14/1/3/1/1/6428/7656

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the

National Home Builders Registration Council.
Name and address of proposed Previous experience with
Subcontractor Nature and extent of work Subcontractor

1

2

3

4

5

Name of representative Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For External Use Effective date 2 August 2021 Version:1.2



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



N NPVRLC OF SOUTH Armca PA-15.1: Resolution of Board of Directors

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under'item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number;

Fax number:

Name Capacity Signature

—

Ol | N[Ol | W [N

-
o

=N
PSS N

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
aftorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



i 1 Depariment
iy Public Works aod infosductions
b REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

*Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

RN
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-
o
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—

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)........c.oiiiiiniii e e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to~provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer". Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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¥ Department:
v Public Works and Infrastruciure
REPUBLIC OF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

..........................................................................................

..........................................................................................

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a

claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
' DEFINITIONS AND DIRECTIVES APPLICABLE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

IN RESPECT OF THE TENDER AND

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes

included); and

1.2 Preference Points System to be applied

Xl The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender shall be awarded for:

1.31 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:

Preference Points System to be applied -80/20
PRICE : 80
SPECIFIC GOALS 20

Total points for Price and Specific Goals

1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transaction with rand value greater than R 2 000 and up to R 1 Million (Inclusive

of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference : = | Documentation to be submitted by bidders to
No ; Points validate their claim for points :
2 allocated out g e
e of 20 ===
= 1. An EME or QSE which is at least 51% 10 e SANAS Accredited BBBEE Certificate or
= owned by black people = sworn affidavit where applicable.
2. Located in Nelson Mandela Bay 2 o  Official Municipal Rates Statement which is

Metropolitan Municipality for work to be
done or services to be rendered in the
Nelson Mandela Bay Metropolitan
Municipality area

in the name of the bidder.
Or

e Any Account or statement which is in the
name of the Bidder.
Or

e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or

o Lease Agreement which is in the name of the |

bidder. °

Page 1 of 5
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sSerial | Specific Goals ‘Preference’ Documentation to be submitted by bidders to

*No “Points validate their claim for.points:

' allocated out. '

of 20
3. An EME or QSE which is at least 51% 4 e SANAS Accredited BBBEE Certificate or
owned by black women sworn affidavit where applicable.
4. An EME or QSE which is at least 51% 2 e SANAS Accredited BBBEE Certificate or
owned by black people with disability sworn affidavit where applicable.
and
e Medical Certificate indicating that the
disability is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
e National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE which is at least 51% 2 e ID Copy and SANAS Accredited BBBEE
owned by black youth Certificate or sworn affidavit where
applicable.

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through -
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS%\ND SERVICES

3.1.

3.1.1.

e

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or - 90/10

Page 2 of 5
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3.2.

3.21.

Where

4.2.

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Ps=80(1-"""2") or Ps= 90 (1 -2 )
Pmin Pmin

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmax Pt—P max
Ps=80(1+—) or Ps=90(1+———)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 an i 80/20
preference point system. E =

Page 3 of 5
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of pbints-

claimed (80/20

, system)
(80/20 system) tTo b e B

(To be completed by the tenderer)

allocated

the organ of state)

1. An EME or QSE which is at least 51% owned by 10
black people

2. Located in Nelson Mandela Bay Metropolitan 2
Municipality for work to be done or services to be
rendered in the Nelson Mandela Bay
Metropolitan Municipality area

3. An EME or QSE which is at least 51% owned by 4
black women

4. An EME or QSE which is at least 51% owned by 2
black people with disability

5. An EME or QSE which is at least 51% owned by 2
black youth

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of comMPany/firm.......ocuviniei e e
4.4, Company registration NUMDEr: ...... ..o
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX] =

NN

i ke iﬁé“

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown if“paragraphs

Page4of 5
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

............................................. SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ...,
DATE: ...
ADDRESS: ...t

[
o e
F%

Page 5 of 5
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

I, the undersigned,

(Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member[_] / Director [ ]/ Owner [] (Select one) of the following enterprise and am duly authorised

to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Supplier

Contractor

Definition of “Black
People”

iAs per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

iAfricans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date:”

Definition of “Black
Designated Groups”

‘Black Designated Groups” means:

a) unemployed black people not attending and not required by law to attend an
leducational institution and not awaiting admission to an educational institution;

b) Black people who are youth as defined in the National Youth Commission Act of 1996;
¢) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

d) Black people living in rural and under developed areas;

e) Black military veterans who qualifies to be called a military veteran in terms of the

Military Veterans Act 18 of 2011;”

3) I hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is

% Black Owned

The Enterprise is

% Black Female Owned

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth %
o Black Disabled %
o Black Unemployed %

%
%
%

o Black People living in Rural areas % %

o Black Military Veterans %

%
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Select applicable

4) Based on the Financial Statements Management Accounts and other informatiomn on the

latest financial year-end of / / , (format: day/month/year) the annual Total
day/ month fyear

Revenue was less than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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C2.2 Bills of Quantities / Lump Sum Document



Item
No

lkamvelihle SAPS Water Tank Installation

BILL No. 1

PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER”
Any reference to the words “Tender” or "Tenderer" herein and/or in any other

documentation shall be construed to have the same meaning as the words "Bid"
or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by
the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data for organs of state and
other public sector bodies forms an integral part of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building
Contracts Committee for use with the JBCC Principal Building Agreement
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of
quantities / lump sum document, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents
for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A
signifying "not applicable”

Where standard clauses or alternatives are not entirely applicable to this
agreement such amendments, modifications, corrections or supplements as will
apply are given under each relevant clause heading and such amendments,
modifications, corrections or supplements shall take precedence notwithstanding
anything to the contrary contained in the abovementioned documents
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lkamvelihle SAPS Water Tank Installation

Brought Forward

TENDERER'S SELECTIONS

Before submission of his tender the contractor is to complete the tenderer's
selections in the contract data for organs of state and other public sector
bodies

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the
project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for organs of state
and other public sector bodies for the adjustment of preliminaries, the
amounts entered against the relevant items in these preliminaries are to be
divided into one or more of the three categories provided namely fixed (F), value
related (V) and time related (T)

PRICING OF BILLS OF QUANTITIES

The contractor is to allow opposite each item for all costs in connection
therewith. All prices to include, unless otherwise stated, for all materials,
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting,
labour, setting, fitting and fixing in position, cutting and waste (except where to
be measured in accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works, returning of packaging,
duties, taxes (other than Value Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of this agreement.

Items left unpriced will be deemed to be covered in prices against other items
throughout these bills of quantities and no claim for any extras arising out of
the contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other
items shall include for the supply, maintenance, operating cost and subsequent
removal and making good as necessary
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Ikamvelihle SAPS Water Tank Installation

Brought Forward

VALUE ADDED TAX

Provision is made in the summary page of these bills of quantities / lump sum
document for the inclusion of Value Added Tax (VAT)

SECTION A: PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

The following definitions replace corresponding definitions or are added to
the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2
of May 2018), whatever the case may be

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather
has the same meaning and used interchangeably and means any weather
conditions i.e.: Rain, wind, snow, frost, temperature (cold or heat) that are not in
the norm for the area where the construction takes place and during which no
work is possible on site

AGREEMENT: The completed Form of Offer and Acceptance, the completed
JBCC® Principal Building Agreement and contract data for organs of state and
other public sector bodies, the contract drawings, the priced document and any
other documents reduced to writing and signed by the authorised representative
or representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession
of the site by the contractor and ending on the date of practical completion

CONTRACT PERIOD: The period commencing on the date of the letter of
acceptance and ending on the date of final completion
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lkamvelihle SAPS Water Tank Installation

Brought Forward

COST FLUCTUATION shall mean contract price adjustment provision ( CPAP )
for the adjustment of fluctuation in the cost of labour, plant, material and goods
as stated in the schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's
Guarantee for Construction form/s, obtained by the contractor from an institution
approved by the employer [CD]

INTEREST: The interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the
Minister of Finance from time to time, in terms of section 80(1)(b) of the Public
Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated as
simple interest, in respect of debts owing to the State, and will be the rate as
published by the Minister of Justice and Correctional Services from time to
time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No
55 of 1975) as amended, calculated as simple interest, in respect of debts owing
by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's
or Service Provider's Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD]
by the principal agent to the parties certifying the amount due and payable in
terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the employer and
named in the contract data for organs of state and other public sector
bodies. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer’s representative as named in the contract data for
organs of state and other public sector bodies
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lkamvelihle SAPS Water Tank Installation

Brought Forward

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a
total of 30% or more of the contract sum, by the contractor, projects with a
contract sum of the amount determined by the Minister in terms of the latest
Preferential Procurement regulations, as may be amended from time to time.

Free A | T

A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

A3.0 OFFER AND ACCEPTANCE

Replace Clause 3.3 with the following:

This agreement shall come into force on the date of letter of acceptance and
continue to be of force and effect until the end of the latent defects liability period
[22.0] notwithstanding termination [29.0] or the certification of final completion
[21.0] and final payment [25.0]

A4.0 CESSION AND ASSIGNMENT
Clause 4.0
Ref Clause 6.7 [CD] - Clause 4.2

Replace Clause 4.3 with the following:

Where a contractor cedes any right or any monies due to or to become due
under this agreement as security in favour of a financial institution, the prior
written consent of the employer, which consent shall not be unreasonably
withheld, must be obtained

| SN | T S
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A5.0 DOCUMENTS
Clause 5.0

Replace last sentence of Clause 5.2 with the following:
The original signed agreement shall be held by the Employer

Replace Clause 5.4 with the following:

The Bills of Quantities shall not be used as a specification of material and goods
or methods unless so instructed by the Principal Agent. The contractor may not
use the Bills of Quantities for purpose of ordering material. All dimensions and
quantities must be determined on site before ordering. In the event of
discrepancy between the drawings and Bills of Quantity, the drawings shall take
preference

Replace Clause 5.5 with the following:
The parties may publish or disclose on any platform only the contract scope and
contract amount

A6.0 EMPLOYER'S AGENTS
Clause 6.0

Replace Clause 6.5 with the following:

Where the principal agent and/or an agent fails to act or is unable to act or
ceases to be the principal agent or an agent in terms of this agreement, the
employer shall appoint another principal agent and/or an agent

Add the following as Clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority
and has not given a mandate to the principal agent, notwithstanding other
provisions in the contract. The employer shall sign all documents in relation to
clauses 4.2, 14.1.4, 1441, 14.6, 15.1.4, , 1541, 23.1, 23.2, 23.3, 23.7, 23.8,
26.1, 26.7, 26.12

2 Vs U
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lkamvelihle SAPS Water Tank Installation

Brought Forward

A7.0 DESIGN RESPONSIBILITY
Clause 7.0

Replace first sentence of Clause 7.2 with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the
contractor except for items that require specific component design and or
compatibility design and or shop drawings and or the assembly thereof

INSURANCES AND SECURITIES
A8.0 WORKS RISK
Clause 8.0

Replace Clause 8.4 with the following:

The contractor shall bear the full risk of damage to and/or destruction of the
works by whatever cause during construction of the works and hereby
indemnifies and holds harmless the employer against any such damage. The
contractor shall take such precautions and security measures and other steps
for the protection and security of the works as the contractor may deem
necessary

A9.0 INDEMNITIES
Clause 2.0

Add the following to the end of the first sentence of Clause 9.2.7:
“.... due to no fault of the contractor

9.2.9 No Clause
9.2.10 No Clause
Add the following as clause 9.3:

The employer's rights to claim damages for the coniractor's omissions and
actions will not be affected.

A10.0 INSURANCES

Clause 10.0
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lkamvelihle SAPS Water Tank Installation

Brought Forward

Replace Clause 10.1 with the following:

The party responsible shall effect and keep the respective insurances [CD] in
force, in favour of the employer as beneficiary , from the date of possession of
the site until the issue of the certificate of practical completion and with an
extension to cover the contractors obligations after the date of practical
completion [8.2.2]

Add the following as Clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a
“High Risk Area”, that is an area which is subject to highly unstable sub-surface
conditions that might result in catastrophic ground movement evident by sinkhole
or doline formation the following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the
certificate of practical completion, bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage to and/or destruction of
the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and
other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as
mentioned above

The contractor shall be liable for and hereby indemnifies the employer against
any and all liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable, or immovable property, or personal property, or
property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.1.5.1.3 Replace Clause with the following:

It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.
Without limiting the contractor’s obligations in terms of the contract, the
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lkamvelihle SAPS Water Tank Installation

Brought Forward

contractor shall, within twenty-one (21) calendar days of the date of letter of
acceptance, but before commencement of the works, submit to the employer
proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:

The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default
of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses
or damages may be recovered from the contractor or by deducting the same
from any amounts still due under this contract or under any other contract
presently or hereafter existing between the employer and the contractor and for
this purpose all these contracts shall be considered one indivisible whole

10.2 Replace Clause with the following:

Where practical completion in sections is required [20.0), or where the works is
for alterations and additions, the contractor shall effect and keep in force contract
works insurance [10.1.1], supplementary insurance {10.1.2], public liability
insurance [10.1.3] and where applicable, removal of lateral support insurance
[10.1.4] and other insurances [10.1.5) in favour of the employer as beneficiary

10.6 No Clause

Add the following as Clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the
employer, the contractor shall be liable to the employer for the difference
between the claim (as determined by the employers QS appointed on the
project) made by the employer and the amount that the insurer is willing to pay

i Vi e N [

A11.0 SECURITIES
Add the following as to the relevant related Clauses as follows:
Add the following to Clause 11.1:

In respect of contracts with a contract sum up to R1 million, the security to be
provided by the contractor to the employer will be a payment reduction of five per
cent (5%) of the value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall
have the right to select the security to be provided in terms of C 1.0 Securities,
as stated in the schedule. Such security shall be provided to the employer within
fifteen (15) working days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail to provide the
employer with the selected security within fifteen (15) working days from
commencement date, the security in terms of C 1.0 Option C shall be deemed to
have been selected.
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The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5

11.1.1 No Clause
11.1.2 No Clause
11.2.2 No Clause
11.3 No Clause

Replace Clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per
cent (10%) of each interim payment certificate until practical completion is -
achieved. The value certified shall be subject to the adjustments in terms of
25.12.6 t0 25.12.10.

11.5 No Clause
11.6 No Clause
11.7 No Clause
11.8 No Clause
11.9 No Clause
11.10 No Clause

Add the following as Clause 11.11:
Where the security as a cash deposit of ten per cent (10%) of the contract sum
(excluding VAT) has been selected:

Add the following as Clause 11.11.1:

The contractor shall furnish the employer with a cash deposit equal in value to
ten percent (10%) of the contract sum (excluding VAT) within fifteen (15) working
days from commencement date. Failure to furnish the employer with a cash
deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.11.2:

The employer shall be entitled to recover expense and loss from the cash
deposit in terms of Clause 27.0 provided that the employer notifies the
Contractor in which event the employer’s entitlement shall take precedence over
his obligations to refund the cash deposit security or portions thereof to the
contractor.

Add the following as Clause 11.11.3:
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Within fifteen (15) working days of the date of practical completion of the works
the employer shall reduce the cash deposit to an amount equal to three per cent
(3%) of the contract value (excluding VAT) and refund the balance to the
contractor

Add the following as Clause 11.11.4:

Within fifteen (15) working days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%)
of the contract value (excluding VAT) and refund the balance to the contractor.

Add the following as Clause 11.11.5:
On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:
The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party.

Add the following as Clause 11.12:
Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

Add the following as Clause 11.12.1:

The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract sum
(excluding VAT) within fifteen (15) working days after issuance of the letter of
acceptance. Failure to submit an acceptable variable construction guarantee
within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.12.2:
The variable construction guarantee shall reduce and expire in terms of the
Variable Construction Guarantee form included in the invitation to tender.

Add the following as Clause 11.12.3:
The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.12.4:

Where the employer has a right of recovery against the contractor in terms of
27.0, the employer shall issue a written demand in terms of the variable
construction guarantee.

Add the following as Clause 11.13:

Where security as a fixed construction guarantee of five per cent (5%) of the
contract sum (excluding VAT) and a five per cent (6%) payment reduction of the
value certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:
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The contractor shall furnish a fixed construction guarantee to the employer equal
in value to five per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:
The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion.

Add the following as Clause 11.13.3:
The employer shall return the fixed construction guarantee to the contractor
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.13.4:
The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.13.5:

Where the employer has a right of recovery against the contractor in terms of
27.0, the employer shall be entitled to issue a written demand in terms of the
fixed construction guarantee or may recover from the payment reduction or from
both.

Add the following as Clause 11.14.1:

Where security as a cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.14.2:

The contractor shall furnish the employer with a cash deposit equal in value to
five per cent (5%) of the contract sum (excluding VAT) within fifteen (15) working
days from commencement date. Failure to submit a cash deposit within fifteen
(15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.14.3:
Within fifteen (15) working days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor.

Add the following as Clause 11.14.4:
The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:

Where the employer has a right of recovery against the contractor in terms of 27,
the employer may recover from the payment reduction or cash deposit or from
both.

Add the following as Clause 11.15:
Where security as a payment reduction of ten per cent (10%) of the value
certified in the payment certificate (excluding VAT) has been selected.
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Add the following as Clause 11.15.1:
The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.6 to 25.12.10.

Add the following as Clause 11.15.2:

The employer shall be entitled to recover expense and loss from the cash
deposit in terms of 27.0 provided that the employer notifies the Contractor in
which event the employer’s entitlement shall take precedence over his
obligations to refund the cash deposit security or portions thereof to the
contractor.

Add the following as Clause 11.16:

Payments made by the guarantor to the employer in terms of the fixed or
variable construction guarantee shall not prejudice the rights of the employer or
contractor in terms of this agreement.

Add the following as Clause 11.17:

Should the contractor fail to furnish the security in terms of 11.2 the employer, in
his sole discretion, and without notification to the contractor, is entitled to change
the contractor’s selected form of security to that of a ten per cent (10%) payment
reduction of the value certified in the payment certificate (excluding VAT).

EXECUTION

A12.0 OBLIGATIONS OF THE PARTIES
Clause 12.0

12.1.1 No Clause

Replace Clause 12.1.5 with the following:

Give possession of the site to the contractor within ten (10) working days after
approval of the Health and Safety Plan or the issue of a construction permit by
the Department of Labour, if applicable, after the contractor complied with the
terms of 12.2.22

12.1.6 No Clause
12.1.8 No Clause

Replace Clause 12.2.2 with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar
days from date of request. Where the priced document contains errors or
discrepancies and/or prices considered by the employer or principal agent to be
imbalanced or unreasonable the employer or principal agent and the contractor
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shall adjust such prices without any change to the contract sum

Replace Clause 12.2.5 with the following:
Effect and keep in force insurances in favour of the employer as beneficiary
where the contractor is responsible for providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:

Designate a competent person full time on site to continuously administer and
control the works on site and to receive and implement notices and contract
instructions on behalf of the contractor

Add the following as Clause 12.2,22:

Within fourteen (14) working days’ of the date of the letter of acceptance submit
to the principal agent an acceptable health and safety plan, required in terms of
the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

Add the following as Clause 12.2.23:
The contractor shall within reasonable time inform the agents regarding
inspection of the warks before covering / closing [B 12.0]

Offices

The contractor shall provide, maintain and remove on completion of the works
an office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m
high internally, suitably insulated and ventilated, provided with electric lighting
and fitted with boarded floor, desk, .chair, drawing stool, drawing board and lock-
 up drawers for drawings. The office shall be kept clean and fit for use at all times
[12.2.18]

Main notice board

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m as type Drawing GEN 063,
constructed of suitable boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be painted ivory white and
the bead and 12mm wide dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering [12.2.18]

|~ Vi eenrean, [
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A13.0 SETTING OUT

Clause 13.0

F o Vi O S
A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Ref Clause 6.7 [CD] - Clause 14.1.4

14.1.5 No Clause

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 14.4.1

Ref Clause 6.7 [CD] - Clause 14.6

A15.0 SELECTED SUBCONTRACTORS

Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5

15.1.5 No Clause

Replace Clause 15.1.2 with the following:

The principal agent shall call for tenders from a list of tenderers agreed between

the contractor and the employer

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 15.4.1

A16.0 DIRECT CONTRACTORS

Clause 16.0
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A17.0 CONTRACT INSTRUCTIONS
Clause 17.0

Replace Clause 17.4 with the following:

The contractor shall comply with and duly execute all contract instructions except
any contract instruction for additional work issued after the date of practical
completion other than making good physical loss and repairing damage to the
works in terms of 8.0 and 21

Add the following clause as Clause 17.6:

Minutes of meetings shall not constitute a site instruction unless reduced to a
written contract instruction issued by the principal agent in terms of this contract /
agreement.

COMPLETION
A18.0 INTERIM COMPLETION

Clause 18.0

A19.0 PRACTICAL COMPLETION
Clause 19.0

Replace Clause 19.5 with the following:

On issue of the only or last certificate of practical completion the employer shall
be entitled to possession of the works and the site. On issue of the certificate of
practical completion for a section, the employer shall be entitled to possession of
such section

Add the following as Clause 19.8:

WORKS COMPLETION

(1) Within seven (7) calendar days of the date of practical completion the
principal agent shall issue to the contractor a works completion list defining the
outstanding work and defects apparent at the date of practical completion to be
completed or rectified to achieve works completion.

(2) Where, in the opinion of the contractor, the works completion list has been
completed the contractor shall notify the principal agent who shall inspect within
seven (7) calendar days of receipt of such a notice. Where, in the opinion of the
principal agent, the Works Completion list:
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(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue
a certificate of Works Completion to the contractor with a copy to the employer

(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith
identify the works completion list items that are not yet complete and inform the
contractor thereof. The contractor shall repeat the procedure interms of 19.8(2)

(3) Should the principal agent not issue a works completion list, in terms of 19.8
(1) or 19.8 (2)(b), within seven (7) calendar days from the end of the inspection
period, the contractor shall notify the employer and principal agent. Should the
principal agent not issue such Works Completion list within seven (7) calendar
days of receipt of such notice, the employer may within seven (7) calendar days
issue to the contractor a Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then

the certificate of Works Completion shall be deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed

to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not
have been completed or where further defects have become apparent, the
employer shall forthwith identify such items on the updated works completion list
and notify the contractor. The contractor shall repeat the procedure in terms of
19.8(2)(b) until such items have been completed to the satisfaction of the
employer

(4) Should the works completion list not be completed to the satisfaction of the
employer within a period of twenty one (21) working days of the issue first works
completion list the contractor shall be liable to a daily penalty as described in
B12.0

(5) The defects liability period in terms of 21.1 shall commence with the issue or
deemed issue of the certificate of Works Completion in terms of 19.8(2)(a) or
19.8(3).

A20.0 COMPLETION IN SECTIONS

Clause 20.0
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A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION
Clause 21.0

Replace Clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day
following the date of works completion and end at midnight (00:00) ninety (90)
calendar days from the date of works completion [CD] or when work on the list
for completion has been satisfactorily attended to [21.6), whichever is the later (if
we use works completion)

Replace Clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for
items not indicated as items with an extended liability as indicated in B14 and on
receipt of the contractor's notice to the principal agent

And/or

On the expiry of the defects liability period as indicated in B14, for items
indicated in B14 and on receipt of the contractor's notice to the principal agent,
the principal agent shall:

(1) inspect the works And within ten (10) working days either issue a list for’
final completion detailing all outstanding work or defects that must be attended
to, or rectified to achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the
employer for that part of the works where defects liability period has expired

21.6.1 Omit Clause
21.6.2 Omit Clause

Add the following as Clause 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is
replaced with an extended defects liability period of three hundred and sixty-five
(365) calendar days in respect of the listed applicable elements in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been
attended to within a period of ninety (80) calendar days [21.1]. If additional defect
items have being added to the list during this period, then the Principal Agent
and Contractor will agree on a revised completion date. Failing in achieving the
revised date will result in penalties being applied.[B12.0]
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A22.0 LATENT DEFECTS LIABILITY PERIOD
Clause 22.0

22.3.2 No Clause

A23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION
Clause 23.0

Ref Clause 6.7 [CD] - Clause 23.1
Ref Clause 6.7 [CD] - Clause 23.2

Replace Clause 23.3 with the following:

Further circumstances that delays practical completion due to any other cause
beyond the contractor's reasonable control that could not have reasonably been
anticipated and provided for which the contractor may be entitled to a revision of
the date for practical completion, with or without an adjustment of the contract
value as determined by the Employer [6.7 CD]

Ref Clause 6.7 [CD] - Clause 23.7
Ref Clause 6.7 [CD] - Clause 23.8
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A24.0 PENALTY FOR LATE OR NON-COMPLETION
Clause 24.0

Replace Clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-,
works-, or final- completion by the applicable completion date [CD], or the
revised applicable completion date, the contractor shall be liable to the employer
for the penalty [CD]

Replace Clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal
agent on instruction from the employer, shall give notice thereof to the
contractor. The principal agent shall determine the penalty due from the later of
the date for practical- works-, or final- completion [CD], or the revised date for
practical- works-, or final- completion, up to and including the earlier of:

Replace Clause 24.2.1 with the following:
The actual or deemed date of practical- works-, or final- completion, of the
works, or a section thereof [23.7.1]

PAYMENT
A25.0 PAYMENT
Clause 25.0

Replace Clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment
certificates, to the contractor with a copy to the employer, up to and including
practical completion. Interim Payment certificates may be issued to the
contractor between practical completion and the final payment certificate. A
payment certificate may be for a nil or negative amount

Add the following to Clause 25.3:
25.3.12 Monthly Local content report,

25.3.13 EPWP / NYS payment register, labour reports and certified 1D document
of EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS
beneficiaries, attendance register. (if applicable)

25.3.14 Tax Invoice
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25.3.15 Labour intensive report
25.3.16 Contract participation goal reports
25.5 No Clause

Replace Clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to
the contractor by the contractor. Once paid, material and goods shall become the
property of the employer and shall not be removed from site without the written
authority of the Employer.

25.7.5 No clause.

Replace Clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued
payment certificate, correct in all material respects, within thirty (30) calendar
days from the date of receiving the payment certificate, invoice and all other
substantiating documentation for items certified in the payment certificate

Replace Clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1
million. In the event of a contract sum more than R1 million for Options D &
E (C 1.0 Securities [11.0]) Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0], the value
of the works in terms of 25.1 and of the materials and goods in terms of 25.4
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates
issued up to the date of practical completion

25.12.3 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding the
date of final completion

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final payment
certificate in terms of 26

25.12.5 One hundred per cent (100%) of such value in the final payment
certificate in terms of 26 except where the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
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adjustment level applicable to the final payment certificate.

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more
than R1 million for Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of C 1.0 Option C, value
of the works in terms of 25.1 and materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates
issued up to the date of practical completion

25.12.8 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding the
date of final completion

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final payment
certificate in terms of 26

25.12.10 One hundred per cent (100%) of such value in the final payment
certificate in terms of 26 except were the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

Foee s Vi [
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A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT
Clause 26.0

Ref Clause 6.7 [CD] — Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] — Clause 26.7

Replace Clause 26.10 with the following:

The principal agent shall prepare the final account in consultation with the
_employer and issue the final account, to the contractor within sixty (60) working

days of the date of practical completion

Ref Clause 6.7 [CD] — Clause 26.12
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A27.0 RECOVERY OF EXPENSE AND/OR LOSS

Clause 27.0

Replace Clause 27.1.2 with the following:
Interest due to late payment only

Replace Clause 27.1.4 with the following:
Interest due to late payment only

27.1.5 No Clause

Replace Clause 27.5 with the following:

Ikamvelihle SAPS Water Tank Installation
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Where the employer decides to recover an amount due in terms of 27.2 from a
construction guarantee, cash deposit or retention money held as security, the
employer shall issue a written demand to the contractor before recovering the
amount. Should such amount not be paid to the employer within fourteen (14)
calendar days of the date-of notice by the employer, the employer may recover

such an amount from the security

Add the following as Clause 27.6:

Where a provisional sequestration or provisional liquidation order has been
granted or where an order has been granted which commences sequestration,
liquidation, bankruptcy, receivership, winding-up or any similar effect, against the
contractor or this agreement is cancelled in terms of 29, the employer may issue
a demand to the guarantor in terms of the construction guarantee or advance

payment guarantee held as security
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SUSPENSION AND TERMINATION

A28.0 SUSPENSION BY THE CONTRACTOR
Clause 28.0

28 No Clause
28.1 No Clause
28.1.1 No Clause
28.1.2 No Clause
28.1.3 No Clause
28.1.4 No Clause
28.1.5 No Clause
28.2 No Clause
28.3 No Clause
28.4 No Clause

A29.0 TERMINATION
Clause 29.0

Add the following as Clause 29.1.4:
The contractor’'s estate has been sequestrated, liquidated or surrendered in
terms of the insolvency laws in force within the Republic of South Africa

Add the following as Clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or
in executing the contract

Add the following as Clause 29.1.6:
Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub
Clauses 5, 6, 8, 9, 10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the
contractor from the date of termination including, but not limited to, additional
costs incurred in the completion, consultant cost, rental of alternative
accommodation, invitation of completion tenders, salaries of officials and
safeguarding the site, of the remaining work [25.3.7; 27.1.3]

Replace Clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable,
[CD] from:
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The guarantee for construction (variable) until the final payment has been made;
or
The guarantee for construction (fixed) until the date of practical completion;
or
The payment reduction until the final payment is made;
or

The cash deposit made as security until the final payment is made

29.14.1 No Clause
29.14.3 No Clause
29.14.4 No Clause
29.14.5 No Clause
29.14.6 No Clause
29.14.7 No Clause
29.15 No Clause

29.16 No Clause

29.17.3 No Clause
29.17.6 No Clause
29.21.5 No Clause
29.22 No Clause

29.23 No Clause

29.25.3 No Clause
29.25.4 No Clause

29.27 No Clause
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DISPUTE RESOLUTION
A30.0 DISPUTE RESOLUTION
Clause 30.0

Replace Clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt
of such notice it shall be deemed to be a dispute and shall be submitted to
Mediation as a first method of dispute resolution failing which the parties will
resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute
to mediation, in which event:

30.8.1 No Clause

Replace Clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome
shall be agreed between the parties

Replace Clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs
concerning the Mediation and equally share the costs of the mediator and related
expenses

Replace Clause 30.9 with the following:

Institution of Litigation shall be commenced and process served within three (3)
year from the date of existence of the dispute, failing which the dispute shall
lapse

30.10 No Clause

30.12 No Clause

SECTION B: GENERAL PRELIMINARIES
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B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions

B2.0 DOCUMENTS

B2.1 Checking of documents

Froeeeeeee |V SRR § OV SR
B2.2 Provisional bills of quantities YES
Frorreereeeeee, Viieeceeee e § [ -

B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

B3.1 Previous work - dimensional accuracy
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48

B4.0 THE SITE

B4.1 Handover of site in stages

B4.5 Existing premises occupied YES

The existing premises is occupied

B5.0 MANAGEMENT OF CONTRACT

B5.1 Management of the works
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B6.0 SAMPLES. SHOP DRAWINGS AND MANUFACTURER'S

INSTRUCTIONS

B6.1 Samples of materials

Fa. . m . Vi 3 SN
B6.3 Shop drawings
Famimn. Viiieeestiiinns ) A

B7.0 DEPOSITS AND FEES

B7.1 Deposits and fees

B8.0 TEMPORARY SERVICES

B8.1 Water
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B9.0 PRIME COST AMOUNTS

B9.1 Responsibility for prime cost amounts

B10.0 ATTENDANCE ON SUBCONTRACTORS

B10.1 General attendance

The contractor shall at his own expense provide the following general
attendance on the subcontractors:

Access to the site and places where the subcontract work is to be carried out,
including the reasonable use of any temporary personnel hoists erected by the
contractor

The provision of water and lighting and single phase electric power to a position
within 50 metres of the place where the subcontract work is to be carried out but
excluding water, fuel and power for commissioning of any installation

The provision of an area for the subcontractor to establish temporary office
accommodation and workshops and for the storage of plant and materials

The use of erected scaffolding belonging to the contractor, in common with
others having the like right, while it remains erected on the site

The use, at reasonable times by arrangement of the contractor's erected
hoisting equipment

B11.0 GENERAL

B11.1 Protection of the works

Froees LY i TR
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B11.3 Security of the works

B11.5 Disturbance
The contractor shall keep the site, structures, etc well watered during operations
to prevent dust and shall provide and erect and remove on completion of the

works all necessary temporary dust screens all to the satisfaction of the principal
agent

i, AV evenenenas L

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except
where N/A (Not Applicable) appears against an item
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C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on
whether the contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete
set but serve as a guide only for tendering purposes and for indicating the scope
of the work to enable the tenderer to acquaint himself with the nature and extent
of the works and the manner in which they are to be executed

* A full set of drawings is issued with the tender documents indicating the full
scope of the work to enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he
shall, before submitting his tender, obtain clarification in writing from the
principal agent

C2.0 PREAMBLES

The document “Construction Works: Specifications: General Specification
(PW371-A) Edition 2.1" is obtainable on the Department’s website

(hitp://www .publicworks.gov.za/ under “Consultants Guidelines”), and shall be
read in conjunction with the bills of quantities / lump sum document and be
referred to for the full descriptions of work to be done and materials to be used

The document “Construction Works: Specifications: Particular Specification
(PW371-B) Edition 2.2” is issued together with the drawings and shall be read in
conjunction with the drawings and the bills of quantities / lump-sum document

| S Vi, T
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C3.0 TRADE NAMES

Wherever a trade name for any product has been described in the bills of
quantities / lump sum document, the tenderer’s attention is drawn to the fact
that any other product of equal quality may be used subject to the written
approval of the principal agent being obtained prior to the closing date for
submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed to have been tendered for

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all the information called for, failing which the price of any such item,
materials or equipment shall be excluded from currency fluctuations. (refer to
Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract

prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provisions (if applicable)

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer to obtain permission to enter the site for
tendering purposes ’

| Vv L [
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€6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit
commander or other responsible officer notice before commencement of the -
works. Should the contractor fail to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractor’s
account

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under the control of the Defence Force,
Police or chief security officer

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or
to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking of photographs except when authorized thereto by or on behalf of the
Minister

The same prohibition is also applicable to all correctional institutions in terms of
article 44.1(e) of the Correctional Services Act 8 of 1959

Frooee e LY S S
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C€10.0 HIV/AIDS AWARENESS

it is required of the contractor to thoroughly study the HIV/AIDS Specification
(PW 1544) of the Department that must be read together with and is deemed to
be incorporated under this Section of the bills of quantities / lump sum
document. Provision for pricing of HIV/AIDS awareness is made under items
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of
the aforementioned specification are deemed to be priced hereunder, as the said
items represent the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of Clause A 25.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness
Champion including provision of all relevant services, all in accordance with the
HIV/AIDS Specification

C€10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the
principal agent, provision of a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means of traditional and/or
modern multi-media techniques, including follow-up courses, making available all
tuition material and performing assessment procedures, all in accordance with
the HIV/AIDS Specification

C10.3 POSTERS, BOOKLETS, VIDEOS. ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videos, etc. for the duration of the
construction period, all in accordance with the HIV/AIDS Specification

Forireeeeen Ve [ ST
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€10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including
male and female condoms, replenishing male and female condoms on a daily
basis as required for the duration of the construction period, all in accordance
with the HIV/AIDS Specification

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly
completed and reflecting the correct information, for the duration of the
construction period and close out, all in accordance with the HIV/AIDS
Specification :
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C11.0 OCCUPATIONAL HEALTH & SAFETY ACT

The contractor shall comply with all the requirements as set out in the
Construction Regulations, 2014 issued under the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be incorporated
under this Section of the bills of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A25.0 of Section A or any other clause
to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be
entertained
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C12.0 EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE
EXPANDED PUBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE
PROJECTS: NATIONAL YOUTH SERVICE (NYS)

The contractor shall comply with all the requirements as set out in the
“Additional Specification SL: Employment and Training of Youth Workers on the
Expanded Public Works Programme (EPWP) Infrastructure Projects: National
Youth Service (NYS)” as attached to these bills of quantities / lump sum
document

The contractor shall identify a minimum number of youth workers from a priority
list, and shall employ them at the statutory labour rates for a minimum period
and train them, all as per the aforementioned specification and as elsewhere
measured in these bills of quantities / lump sum document

The contractor shall liaise and co-ordinate with the employer and the EPWP
Training Service Provider with regard to the priority list, the selection of youth
workers, and the employment and training of the identified youth workers

The contractor shall avail the services of an adequately qualified foreman
specifically for the EPWP-NYS youth workers, to act as their construction
supervisor. The foreman will be responsible for continually monitoring the
progress of the youth workers and for addressing questions and issues that may
arise from the youth workers

Separate items which will be subject to remeasurement have been included
elsewhere in these bills of quantities / lump sum document to cover the direct
costs associated with the employment and training of the youth workers. Any
additional requirements in respect of the aforementioned specification are
deemed to be priced hereunder and no additional claims in this regard shall be
entertained
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C13.0 IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE
PROJECTS UNDER THE EXPANDED PUBLIC WORKS PROGRAMME

(EPWP)

The contractor shall comply with all the requirements of the “Code of Good
Practice for Employment and Conditions of Work for Special Public Works
Programmes” issued in terms of the “Basic Conditions of Employment Act, 1997
(Act No 75 of 1997)” and the related “Ministerial Determination”, for the
employment of locally employed temporary workers on.a labour-intensive
infrastructure project under the Expanded Public Works Programme (EPWP)

The contractor shall maintain daily records with regard to the workers employed
and shall, on a monthly basis, submit a report to the principal agent in the
prescribed format. Compulsory indicators such as the project budget, actual
project expenditure, number of job opportunities created, demographic
characteristics of workers employed, minimum daily wage rate, number of
person-days of employment created and number of training person-days, shall
be included in said report, all as defined in the “Guidelines for the
implementation of Labour-Intensive Infrastructure Projects under the Expanded

Public Works Programme (EPWP)”

Provision for pricing of compliance with the aforementioned is made under this
clause and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced hereunder and no additional claims in

this regard shall be entertained
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Item
No

BILL No. 2

ALTERATIONS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete:
Surface beds and slabs

Strip footings and foundations

Breaking down and removing brickwork, etc.:
Half brick walls.

One brick walls.

Taking out and removing piping, sanitary fittings,
etc including disconnecting piping from fittings

and _making good floor and wall finishes (making
good tiling and paintwork elsewhere)

Rainwater pipes and holderbats

Eaves gutters and brackets.

Carried to Summary
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ILL No. 3EARTHWORKS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing. this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Nature of material to be excavated

The material to be excavated is assumed to be
predominantly of a composition that will allow "soft
excavation" as specified, but including a percentage of
"intermediate excavation" and "hard rock excavation”

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively,
from stock piles situated on the building site

SITE CLEARANCE

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs, bush, etc and trees not exceeding
200mm girth

REMOVAL OF TREES ETC

Carried Forward
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Brought Forward

Taking out and removing, grubbing up roots, filling
in holes and compacting to 90% Mod AASHTO
density

Tree stump not exceeding 1m high, exceeding 200mm
and not exceeding 500mm girth

Cutting down and removing, grubbing up roots,
filling in holes and compacting to 90% Mod AASHTO

density

Tree exceeding 200mm and not exceeding 500mm girth

Tree exceeding 500mm and not exceeding 1000mm
girth

Tree exceeding 1000mm and not exceeding 1500mm
girth

Tree exceeding 1500mm and not exceeding 2000mm
girth

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS ETC

Digging up topsoil

Digging up topsoil to an average depth of 150mm and
preserving for use of filling

Soft excavation not exceeding 2m deep
Trenches

Extra over trench and hole soft excavations for

Soft rock

Hard rock

Carried Forward
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Extra over excavations in earth for breaking up and
removing

Brickwork
Unreinforced concrete

Reinforced concrete

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free from water

Keeping excavations free from mud and all water other
than from subterranean sources

FILLING, ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 98%

Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling G5 supplied by the contractor
compacted to 98% Mod AASHTO density

Under floors, etc

Earth filling G3 supplied by the contractor
compacted to 98% Mod AASHTO density

Under floors, etc
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Course river sand filling supplied by the contractor
compacted in 150mm layers to 95% Mod AASHTO

density

50mm thick dry, clean, washed riversand layer evenly
spread over filling (elsewhere), leveled, watered and
rammed to receive waterproof membrane (elsewhere)
under solid floors.

Compaction of surfaces

Compaction of ground surface under floors, etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 90% Mod AASHTO
density

PROTECTION AGAINST TERMITES

Soil insecticide

Under floors, etc including forming and poisoning
shallow furrows against foundation walls, etc and filling
in furrows and ramming
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BILL No. 4

CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25 MPa/19mm concrete

Strip footings

REINFORCED CONCRETE

25 MPa/ 199mm Concrete poured around
reinforcement:

Surface beds cast in panels on waterproofing

Surface beds cast in panels around water tanks on
waterproofing

Pavings cast in panels

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide
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CONCRETE TESTING

Allow for all necessary concrete test cubes size 150 x
150 x 150mm cast from batches of concrete required for
the entire contract as specified, made, stored, cured and
tested in accordance with SABS Methods 861 and 863,
including use of approved cube moulds, transporting to
an approved testing laboratory for testing, paying all
charges and submitting reports to the Head : Works

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wooden float to a broom finish

Surface beds, slabs, eic.

MOVEMENT JOINTS, ETC.

Vertical joggle construction joints through concrete
including one coat thick cement slurry and one coat
Bitumen paint to one face

Surface beds not exceeding 300mm thick

Expansion joints with 12mm thick Bitumen
impregnated softboard between vertical concrete
and brick surfaces

Expansion joint not exceeding 300mm high

Saw cut joints:

Form 3 x 40mm saw cut to top of concrete within 12
hours of pouring. Allow to cure for 7 days, then ream out
to form 13mm deep and 6mm wide recess.

REINFORCEMENT

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc.

Carried to Summary
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BILL No. SMASONRY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall be the length and "half brick" the width of a
brick

Cement mortar

Unless otherwise described, all brickwork shall be built
in 1:5 cement mortar

External walls, etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Walls in two skins described as "bagged and sealed"
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating
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Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Samples, etc

Rates for brickwork, faced brickwork, etc shall include
for all required samples

BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in foundations (Provisional

One brick walls

Brickwork of NFP bricks in superstructure

One brick walls
BRICKWORK SUNDRIES

Joint forming material in movement joints

12mm Bitumen impregnated fibre board built in vertically
through brick walls in foundations (Provisional)

Brickwork reinforcement
150mm Wide reinforcement built in horizontally

Galvanised hoop iron cramps, ties, etc

32 x 1,6mm Cramp 600mm long, three times bend with
one end fixed to brickwork and one end buildt into
brickwork
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FACE BRICKWORK

" Face bricks at (PC Amount R 7000/1000 delivered
to site) with recessed horizontal and vertical joints.

Extra over brickwork for face brickwork.

Brick-on-edge header course copings. sills, etc
pointed with recessed joints on all exposed faces

Coping on top of one brick wall pointed on top and both
sides
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BILL No. 6

WATERPROOFING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a twelve year maintenance free guarantee.
Waterproofing to roofs shall be laid to even falls to
outlets etc with necessary ridges, hips and valleys.
Descriptions of sheet or membrane waterproofing shall
be deemed to include additional labour to turn-ups and
turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron USB green waterproof
sheeting sealed at laps with pressure sensitive tape

Under surface beds
Between existing brick wall and new tank stand

JOINT SEALANTS, ETC
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Two-part grey polysulphide sealing compound
including backing cord, bond breaker, primer, etc

6 x 10mm In expansion joints in floors including raking

out expansion joint filler as necessary (Provisional) m

12 x 10mm In expansion joints in floors/walls including
raking out expansion joint filler as necessary

(Provisional) m

Carried to Summary
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BILL No. 7

PLUMBING AND DRAINAGE
(PROVISIONAL)

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding

1m below suspension level

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

RAINWATER DISPOSAL
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0.7mm Baked enamel on aluminium gutter system in
contiuous lenghts:

100 x 125mm Ogee eaves gutters.

Extra over eaves gutter for stopped end.

Extra over eaves gutter for outlet for 76 x 64mm pipe.
76 x 64mm Rainwater pipes.

Extra over rainwater pipe for offset bend.

Extra over rainwater pipe for shoe.

TAPS, VALVES, ETC.

Polished brass

22mm Lockable tank cock with lugged brass lever as
Cobra 541

50mm Automatic float level control valve including float
switch or stainless steel ball valve installed complete as
per manufacturers instructions in uPVC 5000L
watertank.

Stainless steel

28mm Sluice/gate valve with teflon seat

32mm Non-return valve

INTERNAL WATER SUPPLY

15mm Pipes

22mm Pipes

Extra over class 2 copper pipes for "Conex"
compression fittings

15mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.
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22mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

Sundries

Testing internal water reticulation

EXTERNAL WATER RETICULATION

Class 12 uPVC pressure pipes

32mm Pipe layed in and including trenches
32mm Pipe cast in concrete (concrete elsewhere)

Extra over uPVC pressure pipes for solvent welded
pressure fittings

32mm Adaptor.
32mm Tee
32mm Elbow

TANKS, ETC.

5000 Litre Polyethylene water tank with 40mm diameter
inlet at top and 40mm overflow outlet and 40mm outlet
at base of tank including access hatch on top with
vermin-proof vent

STORMWATER CHANNELS

Unreinforced concrete 20 Mpa in-situ stormwater
channels rendered smooth all round, including

excavations, formwork, etc.

1000 x 150mm Thick V-dish channel 75mm deep

Extra for angles, intersections, ends, dressing into sides
of catchpits, etc.

Carried Forward
Bill No. 7
Plumbing and Drainage

Professional Services
NDPW & | - Port Elizabeth Regional Office

-55-

No

No

No

No

No

No

ltem

100

10

Ikamvelihle SAPS Water Tank Instailation
WCS 055 577

PEQ 03/2023




24

25

Brought Forward

Sundries

Excavate to open face to form cutt-off drain to falls, form
banks and remainder deposit on site where directed

Triangular shaped stormwater channel outlet 900mm
wide at head, 1.5m wide at base and 1.5m long at sides
formed of 100mm thick concrete V-shaped base
including all excavations, formwork and six 150 x
150mm broken bricks or stones protruding 150mm high
at base of the spill basin
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BILL No. 8

ELECTRICAL WORK (PROVISIONAL)

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

PREAMBLES
All equipment, electrical materials or methods of

installation shall comply fully with SABS 0142-1 as
published December 2001

SUPPLEMENTARY PREAMBLES

The descriptions of items in this section is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications for the full descriptions and complete
specifications

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

ELECTRICAL INSTALLATION

Qualified Electrician

Tenderer's are advised that a registered and qualified 3-
phase electrician will be required to provide a electrical
compliance certificate upon completion of the project

Carried Forward
Bill No. 8
Electrical Work (Provisional)

Professional Services
NDPW & | - Port Elizabeth Regional Office
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Brought Forward

Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling & Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective equipment.

Fixing of conduits

The fixing of conduits shall be as follows

a) Build in conduits in wall chases with cement mortar
and clamps

b) Fix conduits on wall surfaces and in roof spaces
with approved saddles

c) Cast conduit in concrete surface beds or slabs

d) Do surface fixing level, plumb, neatly and in straight
line by means of standard spacer saddles

Chasing

All chasing shall be carried out neatly. Do not chase
walls constructed of hollow blocks, locate services in the
block cavities. Chase solid walls not deeper than one
third of the wall thickness vertically and not more than
one sixth horizontally. Avoid horizontal chasing where
possible. Ensure that chases, holes and recesses are
so made as not to impair the strength or stability of the
wall, or reduce the fire resistance properties of the wall:
Fill chases with mortar once the conduits are in position

Chasing and making good have not been measured
separately and shall be deemed to be included in the
descriptions of conduiting

Carried Forward
Bill No. 8
Electrical Work (Provisional)
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Laying of electric cables

Excavate 600mm below finished ground level
Encase the installed cable in river sand or sifted sand

Mark the cable route with approved concrete cable
markers

DISTRIBUTION BOARDS

Distribution boards complete with sheetmetal trays,

frames, subframes, busbars, provision for future
circuit breakers, labeling and legend cards

25A Single pole mccb's No 1
63A Double pole earth leakage units No 1
ELECTRICAL SUPPLY

PVC/PVC/SWA-ECC/PVC/600/1000V agrade cable in
ground not exceeding 1m deep

16mm2 x 2 - Core m 50

Cable termination to PVC/PVC/SWA-ECC/PVC cable
including glands, shrouds, lugs, making off and

connections and any additional lenghts required

16mm? x 2 - Core No 2

Cable sundries

150mm Wide cable danger warning tape placed 150mm
above cables in trenches m 25

LIGHTING AND SMALL POWER

Rigid PVC conduits

25mm Diameter m 25

GALVANISED CONDUIT

Carried Forward R
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Brought Forward

Chased and/or fixed in brickwork not exceeding
3000mm above floor level (making good of chase by

others)

25mm Diameter

CONDUIT BOXES AND FITTINGS

100 x 50 x 50mm Deep box
100 x 100 x 50mm Deep box

Galvanised trunking with cover fixed to brickwork

50x50mm Trunking

CONDUCTORS

PVC insulated stranded copper conductors drawn
into wireways '

1,5mm?
2,.5mm?
4mm?

LIGHT SWITCHES, SWITCHED SOCKET
OUTLETS, ETC.

16A Single three-pin switched socket outlet

25A Two phase isolator with external waterproof box

TESTING AND COMMISSIONING

Allow for testing, balancing and commissioning the
complete electrical installation

Carried to Summary
Bill No. 8
Electrical Work (Provisional)
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Item
No

BILL No. 9

MECHANICAL INSTALLATION
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The descriptions of items in this Bill is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications attached to these bills of quantities for the
full descriptions and complete specifications

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling and Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective items.

Pressure Pump with Controller

Supply and install a K40/100 double impeller electric
pump supplied by DAB Water Technology including a
Smart Press WG 3.0 on/off controller complete fixed to
concrete plinth (plinth elsewhere)

Carried Forward
Bill No. 9
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Galvanised Cage for Pressure pump consisting of
50 x 50 x 5Smm angle iron framework covered with

expanded metal mesh, bolted to concrete surface
bed.

Single cage 400mm wide, 600mm long and 600mm high
internally.

100mm M13 expansion bolt

Commissioning, Maintenance, etc

Allow for commissioning and testing of the installation

Allow for 12 month maintenance and guarantee of the
installation

Allow for providing operating and maintenance manuals

Carried to Summary
Bill No. 9
Mechanical Installation (Provisional)
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Bill
No

FINAL SUMMARY

Preliminaries
Alterations

Earthworks

Concrete, formwork and reinforcement

Masonry
Waterproofing
Plumbing and Drainage

Electrical Work (Provisional)

Mechanical Installation (Provisional)

Sub Total

Value Added Tax (15%)

Professional Services

Carried to Form of Tender
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Part C1: Agreement and Contract Data



C1.2 Contract Data



LS
anmmmL
\ Pubhc Works
V aemuc or~ SOUTH AFRICA

DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

Project title: | 77000 LITRE WATER TANKS

Tender / PEQ08/2023 WCS no: | 055577 Reference no: | 14/1/3/1/1/6439/5049

Quotation no:

| The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition
6.2 of May 2018) prepared by the Joint Building Contracts Committee. '

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPWI.

' CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to JBCC® documentation. It is divided into part 1:

Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2
form part of this agreement.

, Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not

PORT ELIZABETH MOTHERWELL:IKAMVELIHLE POLICE STATION: INSTALLATION OF 1

contract data completed by the employer and part 2: contract data completed by the tenderer. |

left blank. Where choices are offered, the non-applicable items are to be deleted. Where |

insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION
A 1.0 Works [1.1]

Works description = Refer to document PG01.2 (EC) — Scope of Works for detailed description
PORT ELIZABETH MOTHERWELL: IKAMVELIHLE: INSTALLATION OF 1 X 10 000 LITRE WATER TANKS

1 x concrete stand to accommodate 2 x 5 000 litre water tanks
Installation of 2 x 5 000 litre water tanks
Installation of 1 water booster pump with galvanised steel cage

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



ie il Dapartment:
1 PubcWorks snd nfassuctrs
OF SOUTH AFRICA

Wy Reeusuc

Fuo |

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: PEQ08/2023

A20 Site[1.1]

Erf / stand number
Site address

Township / Suburb

| City / Town

Province

| Local authority

GPS Coordinates

25383
| NU 2 M W MAKU STREET
Motherwell
Ggeberha
| Eatern Cape
Nelson Mandela Bay Munucipality

-33.79724018056169, 25.608399431183944

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1

| Official Name of Organ of |
| State / Public Sector Body

Business registration number

E-mail

Postal address

Physical address

Employer:

& Infrastructure

Not applicable

| Ntombizenani.Mlotana@dpw.gov.za
Private Bag X3913
| North End
Ggeberha

6056

Eben Donges Building
North End

Ggeberha

6056

A 3.2 Employer’s representative:

Name

E-mail

Postal address

Physical address

‘ Ms. N. Miotana
‘ Ntombizenani.Mlotana@dpw.gov.za

iPrivate Bag X3913
' North End

Ggeberha

6056

Eben Donges Building
North End

Ggebarha

6056

(Edition 6.2 of May 2018)

Government of the Republic of South Africa in its Department of Public Works

| VAT number Not applicable

\
Telephone 041 408 2334

Telephone number ‘041 408 2334 |

Mobile number |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Page 2 of 31
Version: 2023/04
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Depadtment:
Publc Works snd infrastuciure
REPUBLIC OF SOUTH AFRICA

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: PEQ08/2023

A 4.0 Principal Agent [1.1;6.2] Discipline ' Architect

“\Iame

! Legal entity of above
| Practice number

| Country

| E-mai

Postal address

| Physical address

A50 Agent[1.1;6.2]

| Name B _
i Legal entity of above
| Practice number

| Country

| E-mail

Postal address

Physical address

'A60 | Agent [1.1; 6.2]

' Name

| Legal entity of above
Practice number

. Country

| E-mail

Postal address

Physical address

7 Mr. I. Salaam-Madatt

1\ Personnel | Contact person |
| B - | Telephone number |
South Africa | Mobile number

| Idrees.Salaﬁam-Macfiatt@gpw.gov.za
Private Bag X3913

| North End

.~ Ggeberha

. 6056 -
Eben Donges Building

| North End

Ggeberha
6056

Discipline I Quantity Surveyor

| Mr. M. Meiring

[ Personnel | Contact person
o L | Telephone number
South Africa’ Mobile number

' Martin.l\@'ing@d_pw.gqv._ga
Private Bag X3913
North End
Ggeberha

6056 0
Eben Donges Building
North End
Gqgeberha

[ 6056

Discipline

| Contact person
Telephone number

| Mobile number

Mr. M. Meiring

(Edition 6.2 of May 2018)

..... ]

Mr. |. Salaam-Madatt

041 408 2193 |

041 408 2123

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Page 3 of 31
Version: 2023/04



1 @I Sepotmeni DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
b REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PEQ08/2023

A7.0 Agent[1.1;6.2] | Discipline |

! Name ,

_Legal entity of above | Contact person |
[ Practice number | | Telephone number |
~ Country . | Mobile number

~ E-mail

Postal address

Physical address

'A8.0 Agent[1.1;6.2]  Discipline

‘ Name , .

~ Legal entity of above | | Contact person

| Practice number _ | Telephone number

~ Country , ' . Mobile number |
_ E-mail

Postal address

|
| Physical address ‘
|

A9.0 | Agent[1.1;6.2] | Discipline

Name _ o ,

_Legal entity of above ' - Contact person

~ Practice number ) ‘ Telephone number
~ Country ' Mobile number

. E-mail

|
|
Postal address !
|
|

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04
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‘ {@é Dopetment DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
N/ REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PEQ08/2023

A10.0 Agent[1.1;6.2] | Discipline

_Name I |

_ Legal entity of above _ | Contact person |

| Practice number | Telephone number |

. Country Mobile number
E-mail

Postal address

Physical address w

'A11.0 Agent[1.1;6.2] | Discipline

 Name | . =
| Legal entity of above _ | Contact person , B

| Practice number | o . Telephone number | )

. Country . Mobile number

| E-mail

Postal address

Physical address |

| A12.0 Agent [1.1; 6.2]  Discipline

| Name .

~ Legal entity of above _ | Contact person

. Practice number | | Telephone number |
- Country | Mobile number

. E-mail

Postal address

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04
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Q REPUBLIC OF SOUTIALRICA (Edition 6.2 of May 2018)

i Seporiment DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: PEQ08/2023

-B1.0

B 2.0

B 3.0

B 4.0

B 5.0

CONTRACT INFORMATION

Definitions [1.1]

Bills of quantities: System/Method of Standard system of measurement of building
measurement _ o works 7t edition

Law, regulations and notices [2.0]

‘ Law applicable to the works, state country [2.1] Law of the Republic of South Africa ‘

Offer and acceptance [3.0]

Currency applicable to this agreement [3.2] 1 South African Rand |

Documents [5.0]

' The original signed agreement is to be held by the principal agent [5.2], if not, Emplover i
| indicate by whom - ploy
Number of copies of construction information issued to the contractor at no cost |
[5.6] (3 Copies of all relevant construction documentation — this to includes 1 3
_ priced Bills of Quantities and 2 unpriced Bills of Quantities)

= S
LDocuments comprlsmg the agreement . Page numbers |

{ The JBCC® Principal Building Agreement, , Edition 6.2 May 2018 M " 11030

"DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT 110 31
_ (Edition 6.2 of May 2018)

The JBCC® General Preliminaries for use with the JBCC® Principal Building BOQ
_Agreement, Edition 6.2 May 2018

| Drawings as per drawmg register issued with the tender

_§‘ge0|flcat|ons issued with the tender

MSchedules issued with the tender
Bills of Quantities issued with the tender

Addenda as issued during tender stage, if applicable ’ As issued

Employer’s agents [6.0]

l

Authority is delegated to the following agents to issue contract instructions and

perform duties for specific aspects of the works [6.2] [6.7 [CD] ] | Principal Agent

I

! Prmc|pal agent’s and agents’ interest or involvement in the works other than a professmn_aT4
interest [6.3] 3 _44

|

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04
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(h|)  Dosatmen: ' DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
{ Publc Works snd Infraeyuchars
NG FEPUSLIC OF 30UTt aPicA (Edition 6.2 of May 2018)

Tender / Quotation no: PEQ08/2023

B 6.0 Insurances [10.0]
Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of

the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,

1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

Insured amounts to include VAT.

New works [10.1.1] : Contract sum

With a deductible not exceeding 5% of each and every claim plus 10% Applicable
Works with practical completion in sections [10.2] Contract sum .
Or With a deductible not exceeding 5% of each and every claim plus 10% Not Applicable

Works with alterations and additions [10.3] (reinstatement  cgntract sum _
Or  value of existing structures with or including new works) With a plus 10% Not Applicable

deductible not exceeding 5% of each and every claim i

! Direct contractors [10.1.1; 10.2] where applicable, to be l RPQS to
included in the contract works insurance determine value

k Free issue [10.1.1; 10.2] where applicable, to be included RPQS to

Not Applicable

Not Applicable

in the contract works insurance determine value
o Escalatio_n, profe§sional fees and re.inst_atement costs Applicable
_| must be included in the above respective insurances |
Supplementary insurance [10.1.2; 10.2] | Cc;)rlxltjrsac;tosozm Applicable
: Public liability insurance [10.1.3; 10.2] | R 5 000 000 ‘ Applicable
R PQS to

Removal of lateral support insurance [10.1.4; 10.2] Not Applicable

determine value |
Other insurances [10.1.5]

Hi Risk Insurance Refer B18.0 [10.1.5.1] ge;céﬁi;: walue | Not Applicable

| RPQS to

her i - If applicable, description 1:
Other insurances: If applicable, description 1 | determing value.

Not Applicable

R PQS to T_ N ;
determine value Not Applicable

Other insurances; If applicable, description 2:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 7 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



| Desemment: DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
NG REPUBLIC OF SOUTH APRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PEQOS/ZOZS

B 7.0 Obligations of the employer [12.1]

| Existing premises will be in use and occupied [12.1.2] Applicable

If applicable, description:
Police station CSC will be fully functional at the time of construction. The work is external and
buildildings will be fully accupied by the client.

\
- Restriction of working hours [M12.1 2] Applicable

| If applicable, description:
l No work on Sundays and Public holidays

| Natural features and known services to be preserved by the contractor [12.1.3] | Not Applicable
’ If applicable, description:

Any damage/s that has been caused to the existing structure should be reported to the principal
agent and rectified immediately by the contractor.

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Applicable |

If applicable, description:
The contractor is confined to the area in which the works are executed |

Supply of free issue of material and goods [12.1.10] Not Applicable

If applicable, description:

B 8.0  Appointment of Nominated Subcontractors [14.0]

' Not Applicable I applicable, description of specialisation \

Specialisation 1 \
; Specialisation 2 | "
i Specialisation 3

Specuallsatlon 4 !

Specnahsatlon 5

B 9.0 Appointment of Selected Subcontractors [15.0]
} Not Applicable | If applicable, description of specialisation

‘ Specialisation 1 |
Specialisation 2

| Specialisation 3
Specialisation 4

LSpeciaIisation 5|

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



i e DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
No# REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PEQ08/2023

B 10.0 Appointment of Direct Contractors [16.0]

| Not Applicable . If applicable, description of extent of work [12.1.11]

* Extent of work
Extent of work
Extent of work

| Extent of work

) Extent of work

B 11.0 Works to be completed in sections [20.1]

Not Applicable | If applicable, description of sections

Section 1
Section 2

Section 3

Section 4

Section 5

Section 6

‘ Remainder of the works.

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical
Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and
Penalties [24.0]

B12.1 Contract Period

Contract period [B18: 1.2]: Period in months as indicated, include the time from the date of award
(commencement date) for submitting contractual obligatory documents, submission of Health & Safety
Plan and approval, period for obtaining the Construction Permit {if applicable), the Construction Period
and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months):

‘Period to submit contractual obligatory documents including submission and '
| approval of health and safety plan by the appointed Health & Safety Agent

18 Days

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



Publc Works and Wfussructors

QJ& @
@ Depetment DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
N#  REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PEQ08/2023

Period to obtain Construction Permit from Department of Labour upon approval of

the Health & Safety Plan by the appointed Health & Safety Agent 3 Days

Total construction period for the Works as a whole up to and including Practical 3 Months
Completion, as indicated below [24.1]

Period to achieve Works Completion Refer B18.0 [19.8] 1 Month
Defect liability period up to and including Final Completion 3 ,
' 7 Months. 21 |

Total Contract Period [B18: 1.2]

Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late = R 25.00
Practical Completion, excluding VAT. [24.1]

| Calender days

B12.2 Construction Period for completion of the Works as a whole.

Construction period [B18: 1.2] and Practical Completion for the Works as a

whole [19.0] The time for achieving Practical Completion of the whole of the Works

is measured from the date of possession of the site by the contractor inclusive Applicable
of all public holidays, special non-working days and builders’ holiday shut

down periods.

The date for practical completion for the works as a whole shall be the period in 3 Months
months as indicated, starting from the date of possession of the site by the

contractor inclusive of all special non-working days and builders’ holiday shut down

periods [12.2.7; 24.1]

Period for inspection in working days by the principal agent [19.3] 1 ‘
Penalty amount per calendar day for late Practical Completion, excluding VAT.
[24.1]
Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]:

Thirty percent (30%) of penalty amount per calendar day for late Practical R 75.00
Completion, excluding VAT.

R250.00

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent
. (15%) of penalty amount per calendar day for late Practical Completion, excluding | R 37.50
VAT.

B12.3 Construction Period for completion of the Works in portions

Construction period [B18: 1.1] and Practical completion for portions of the
Works [20.0] . o . - :
Portions of the Works in sections: 1 | 2 | 3 | 4 | 5 | 6

Not Applicable

Period for inspection by the principal agent in | ‘ |
working days [19.3] ‘

— —— e L

The date for practical completion shall be the |

period in months as indicated from the date |

of possession of the site by the contractor .

[12.2.7; 24.1] | |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04
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Depadment:
1 otk ke and inkseruct

N  REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: PEQ08/2023

B 13.0

The date for practical completion for the whole of the Works, if applicable shall

be the period in months as indicated from the date of possession of the site by
" the contractor inclusive of all public holidays, special non-working days and
 builders’ holiday shut down periods [12.2.7; 24.1]

Penalty for late Practical Completion, if completion in sections is required, excluding VAT

i NA
|

The penalty amount per day for failing to complete section 1 of the Works is: R

The penalty amount per day for failing to complete section 2 of the Works is:

A O

The penalty amount per day for failing to complete section 4 of the Works is:
The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

The penalty amount per day for failing to complete the whole of the Works, if ”
| ap_plicable, is: .

PR I

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at
| Thirty percent (30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

| Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
(15%) of penalty / calendar day to complete the whole of the Works, excluding VAT

Criteria to achieve Practical Completion [19.0; 20.0]

r Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

| 13.1 Completion certificate

|
13.2  Allrelevant CoCs

|
13.3 All guarantees

13.4 Training on electrical, security and mechanical installations if contractually required

13.5 Maintenance / operating manuals

13.6 CPG and cidb BUILD programme achievement certificates submitted with substatiating
) documentation

13.7
i
l 138 |
]
139 |

i
i

| 13.10

Any reference to words “Bid” or Bidder” herein and/or in any other docum'entation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 31
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Tender / Quotation no: PEQ08/2023
B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

Applicable - If applicable, description of appljcable elements

‘ 14.1 | Emergency generator/s

| 14.2 Air conditioning system and plant
14.3 Security system/s (e.g. Access control, Intruder alarm, etc.) _
14.4 i Electrical equipment (e.g. Electric operated doors, Electric motors, etc.)
14.5 ‘ Lifts

- Mechanical eduipment (e.g. Fire detection, Fire suppression system, Kitchen equipment,

146 | ooy

147 Civil works

14.8 . Landscaping including automated systems (irrigation)
|
|

14.9 ; Pumps

14.10

B 15.0 Payment [25.0]

Date of month for issue of regular payment
| certificates Refer B18.0 [25.2]
| Contract price adjustment / Cost fluctuations
! Refer [25.3.4; 26.9.5]

| Issued after 1 month of handing over site

Not Applicable

If applicable, method to calculate | CPAP
Employer shall pay the contractor within: - ,
Refer B18.0 [25.10] Thirty (30) calendar days
B 16.0 Dispute resolution [30.0]
Mediation ~ Applicable
- Name of nominating body Association of Arbitrators (Southern Africa)
Appointment of Mediator State Attorney
Litigation Court with Jurisdiction

Tender / Quotation no: PEQ08/2023

B 17.0 JBCC®General Preliminaries - selections

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 12 of 31
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l Provisional bills of quantltles [P2 2]

| Availability of construction information [P2.3]

Appllcable
Applicable

Previous work - dimensional accuracy - details of previous contract(s) [P3.1]
Previous work - defects - details of previous contract(s) [P3.2]

Inspection of adjoining properties - details [P3.3]

Not Applicable
Not Applicable
Not Applicable

Handover of site in stages - specific requirements [P4.1]
Enclosure of the works - specific requirements [P4.2]

Geotechnical and other investigations - specific requirements [P4.3]

Not Appllcable

Not Applicable
Not Applicable

Existing premises occupied - details [P4.5]

Applicable

Services - known - specific requirements [P4.6]
By contractor

Water [P8.1] By employer
By employer — metered
By contractor

By employer

Electricity [P8.2] SRR
By employer — metered |

By contractor

Applicable
Applicable

Applicable

Not Applicable
Applicable
~ Applicable
Not Applicable

Applicable

Ablution and welfare facilities [P8.3]
By employer

Communication facilities - specific requirements [P8.4]

Protection of the works - specific requirements [P11.1]

Protection / isolation of existing works and works occupied in sections - specific
requirements [P11.2]

Disturbance - specific requirements [P11.5]

Environmental disturbance - specific requirements [P11.6]

Tender / Quotation no: PEQ08/2023

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION
[Details of changes made to the provisions of JBCC standard documentation]

Not Applicable
Not Applicable

Applicable

Not Applicable

Not Applicable

Not Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use Effective date: 21 July 2023
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1.2 Definitions

The following definitions replace corresponding definitions or are added to the definitions in the
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or
heat) that are not in the norm for the area where the construction takes place and during which no work is
possible on site.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and contract data for organs of state and other public sector bodies, the contract drawings,
the priced document and any other documents reduced to writing and signed by the authorised
representative or representatives of the parties.

- CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
| contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
the date of final completion.

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of
fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

DEFAULT INTEREST: No clause.

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI’'s Guarantee for Construction
form/s, obtained by the contractor from an institution approved by the employer [CD].

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister
of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate
of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts
owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s
Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to
the parties certifying the amount due and payable in terms of clause 25.3.

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data
for organs of state and other public sector bodies. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be '
fulfilled by the employer’s representative as named in the contract data for organs of state and other
public sector bodies.

Tender / Quotation no: PEQ08/2023

| CONTRACT SPECIFIC DATA

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 14 of 31
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The following contract specific data, referring to the General Conditions of Contract for Construction Works,
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract:

| 3.3

4.2

4.3

' 5.2

5.4

o
o

6.5

6.7

7.2

8.4

9.2.7

' Replace clause with the following:

Replace clause with the following:

This agreement shall come into force on the date of letter of acceptance and continue to be of
force and effect until the end of the latent defects liability period [22.0] notwithstanding |
termination [29.0] or the certification of final completion [21.0] and final payment [25.0].

Refer to clause 6.7 [CD].

Replace clause with the following: : l
Where a contractor cedes any right or any monies due to or to become due under this {

agreement as security in favour of a financial institution, the prior written consent of the |
employer, which consent shall not be unreasonably withheld, must be obtained.

| Replace last sentence with the following:

The original signed agreement shall be held by the Employer.

' Replace clause with the following:

The Bills of Quantities shall not be used as a specification of material and goods or methods
unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
for purpose of ordering material. All dimensions and quantities must be determined on site
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the
drawings shall take preference. ’

' Replace clause with the following:

The parties may publish or disclose on any platform only the contract scope and contract
amount.

Replace clause with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
principal agent or an agent in terms of this agreement, the employer may appoint another
principal agent and/or an agent, be it temporary or permanently.

Add the following as clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not |
given a mandate to the principal agent, notwithstanding other provisions in the contract. The
employer shall sign all documents in relation to clauses 4.2, 14.1.4,14.4.1,14.6, 15.1.4, 154 1,
23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12.

Replace first sentence with the following: _j'
Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or shop
drawings and or the assembly thereof.

The contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and security
measures and other steps for the protection and security of the works as the contractor may
deem necessary. i

| Add the following to the end of the first sentence: .... due to no fault of the contractor”.

Tender / Quotation no: PEQ08/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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929
1 9.2.10

E

11041

10.1.5.1.2

110.1.5.1.3

' Replace clause with the following:

' Add the following as clause 10.1.5.1.2:

(Edition 6.2 of May 2018)

' No clause.

" No clause.

- Add the following as clause 10.1.5.1.3:

Add the following as clause 9.3:
The employer's rights to claim damages for the contractor's omissions and actions will not be
affected.

The party responsible shall effect and keep the respective insurances [CD] in force, in favour
of the employer as beneficiary, from the date of possession of the site until the issue of the
certificate of practical completion and with an extension to cover the contractor’s obligations
after the date of practical completion [8.2.2].

Hi Risk Insurance ,

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable sub-surface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

Add the following as clause 10.1.5.1.1:

Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of
practical completion, bear the full risk of and hereby indemnifies and holds harmless the
employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works, at the contractor’'s own costs.

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to or
the death of any person whomsoever resulting from, arising out of or caused by a catastrophic |
ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property, or personal property, or property contiguous to the site, whether belonging
to or under the control of the employer or any other body or person whomsoever arising out of
or caused by a catastrophic ground movement, as mentioned above, which occurred during
the period of the contract.

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the date of letter of acceptance, but before commencement of the works, submit to the
employer proof of such insurance policy.

Tender / Quotation no: PEQ08/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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1 10.1.5.1.4

|
i 10.2

11.11

11.1.2

11.2.2

11.3

11.4.1

11.5

11.6

| Replace clause with the following:

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

Add the following as clause 10.1.5.1.4:

The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as set
outin 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and the contractor
and for this purpose all these contracts shall be considered one indivisible whole.

Where practical completion in sections is required [20.0), or where the works is for alterations
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1],
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable,
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the
employer as beneficiary.

No clause. ‘

' Add the following as clause 10.11 7 |

| in terms of 25.12.1 - 25.12.5.

| No clause.
No clause.

No clause.

' Replace clause 11.4.1 with the following:

' No clause.

. Add the following to clause 11.1.

In the event that an insurer dispute the amount of the claim to be paid to the employer, the
contractor shall be liable to the employer for the difference between the claim (as determined
by the employers QS appointed on the project) made by the employer and the amount that the
insurer is willing to pay.

In respect of contracts with a contract sum up to R1 million, the security to be provided by the
contractor to the employer will be a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the right
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule.
Such security shall be provided to the employer within fifteen (15) working days from contract
commencement date. Should the contractor fail to select the security to be provided or should
the contractor fail to provide the employer with the selected security within fifteen (15) working
days from the contract commencement date, the security in terms of C 1.0 Option C shall be
deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis

No clause.

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value certified shall
be subject to the adjustments in terms of 25.12.6 to 25.12.10.

No clause.

Tender / Quotation no: PEQ08/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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11.7 ' No clause.
11.8 ~ Noclause.
11.9 No clause.
11,10 " No clause.
1111 | Add the following as clause 11.11 R
Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT) |
has been selected: '
!
11111 ' Add the following as clause 11.11.1 ' ,
| | The contractor shall furnish the employer with a cash deposit equal in value to ten percent |.
| (10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract |
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15) |
‘ working days clause 11.4 will apply mutatis mutandis. .
| 11.11.2 ' Add the following as clause 11.11.2
; The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.
11.11.3. ' Add the following as clause 11.11.3
Within fifteen (15) working days of the date of practical completion of the works the employer
- shall reduce the cash deposit to an amount equal to three per cent (3%} of the contract value
| (excluding VAT).
| |
‘ 11.11.4 | Add the following as clause 11.11.4
| | Within fifteen (15) working days of the date of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per cent (1%) of the contract value
(excluding VAT). |
‘ _ _ _ — B B |
11.11.5 Add the following as clause 11.11.5
On the date of payment of the amount in the final payment certificate, the employer shall refund
the remainder of the cash deposit to the contractor.
11.11.6 ' Add the following as clause 11.11.6 i
| The parties expressly agree that neither the employer nor the contractor shall be entitied to
| cede the rights to the deposit to any third party.
1112 ' Add the following as clause 11.12 ‘
Where security as a variable construction guarantee of ten percent (10%) of the contract sum |
(excluding VAT) has been selected:
| |
11.121 Add the following as clause 11.12.1
The contractor shall furnish the employer with an acceptable variable construction guarantee
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15)
working days after issuance of the letter of acceptance. Failure to submit an acceptable
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis
mutandis.
11.12.2 ' Add the following as clause 11.12.2

The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender.

Tender / Quotation no: PEQ08/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 18 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



@ ) W DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
NoF REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)
11.12.3 Add the following as clause 11.12.3

11.12.4
|

1113

11.13.1
1 11.13.2
11.13.3
11.13.4

11.135
| 11.14.1
1 11.14.2

11.14.3

11.14.4

11.14.5

The employer shall return the variable construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as clause 11.12.4
Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

" Add the following as clause 11.13

Where security is a fixed construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

' Add the following as clause 11.13.1

The contractor shall furnish a fixed construction guarantee to the employer equal in value to
five per cent (5%) of the contract sum (excluding VAT).

' Add the following as clause 11.13.2

The fixed construction guarantee shall come into force on the date of issue and shall expire on
the date of the last certificate of practical completion.

' Add the following as clause 11.13.3

The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

' Add the following as clause 11.13.4

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

' Add the following as clause 11.13.5

Where the employer has a right of recovery against the contractor in terms of 27.0, the

| employer shall be entitled to issue a written demand in terms of the fixed construction

| guarantee or may recover from the payment reduction or from both.

Add the following as clause 11.14.1
Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)
and a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT) has been selected:

| Add the following as clause 11.14.2

The contractor shall furnish the employer with a cash deposit equal in value to five per cent

| (5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract

commencement date. Failure to submit a cash deposit within fifteen (15) working days clause
11.4 will apply mutatis mutandis.

| Add the following as clause 11.14.3

Within fifteen (15) working days of the date of practical completion of the works the employer
shall refund the cash deposit in total to the contractor.

' Add the following as clause 11.14.4

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

Add the following as clause 11.14.5 .

Where the employer has a right of recovery against the contractor in terms of 27, the employer
may recover from the payment reduction or cash deposit or from both.

Tender / Quotation no: PEQ08/2023
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11.15.2 !

11.16

a7
|

1211

12.1.5

12.1.6

12.1.8
12.2.2

112.2.5

' Add the following as clause 11.15.1

| Add the following as clause 11.16

' Add the following as clause 11.17

Add the following as clause 11.15
Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.6 t0 25.12.10.

Add the following as clause 11.15.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s |
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

Payments made by the guarantor to the employer in terms of the fixed or variable construction
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value certified |
in the payment certificate (excluding VAT).

' No Clause.

' Replace clause with the following:

Give possession of the site to the contractor within ten (10) working days after approval of the |
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the contractor complied with the terms of 12.2.22.

No clause.

No clause.

Replace clause with the following: ‘

The priced Bills must be submitted to the Employer within fourteen (14) calendar days from
date of request. Where the priced document contains errors or discrepancies and/or
prices considered by the employer or principal agent to be imbalanced or unreasonable |
the employer or principal agent and the contractor shall adjust such prices without
any change to the contract sum.

' Replace clause with the following:

Effect and keep in force insurances in favour of the employer as beneficiary where the

| contractor is responsible for providing insurances [10.0) [CD].

12.2.13

12.2.22

| agent an acceptable health and safety plan, required in terms of the Occupational Health and |

' Replace clause with the following:

Designate a competent person full time on site to continuously administer and control the
works on site and to receive and implement notices and contract instructions on behalf of the
contractor.

' Insert the following clause as 12.2.22:

Within fourteen (14) working days of the date of the letter of acceptance submit to the principal |

Safety Act, 1993 (Act No 85 of 1993). ‘

Tender / Quotation no: PEQ08/2023
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12.2.23

15.1.4
15.1.5
15.4.1

174

17.6

19.5

1 19.8

" Insert the following clause as 12.2.23:

' Refer to clause 6.7 [CD].

' See clause 6.7 above for clauses, 15.5.

| Replace clause with the following:

| Refer to clause 6.7 [CD].

The contractor shall within reasonable time inform the agents regarding inspection of the works
before covering / closing [B 12.0].

No clause.
Replace “principal agent” with “employer” [6.7 [CD]].

Refer to clause 6.7 [CD].

The principal agent shall call for tenders from a list of tenderers agreed between the contractor
and the employer.

No clause.

' Replace “principal agent” with “employer” [6.7 [CD]].

Replace clause with the following:

The contractor shall comply with and duly execute all contract instructions except any contract
instruction for additional work issued after the date of practical completion other than making
good physical loss and repairing damage to the works in terms of 8.0 and 21.

' Add the following as clause 17.6:

Minutes of meetings shall not constitute a site instruction unless reduced to a written contract

| instruction issued by the principal agent in terms of this contract / agreement.

' Replace clause with the following:

On issue of the only or last certificate of practical completion the employer shall be entitled to
possession of the works and the site. On issue of the certificate of practical completion for a |
section, the employer shall be entitled to possession of such section.

| Add the following as: 19.8 \

WORKS COMPLETION
(1) Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the cantractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified
to achieve works completion.

(2) Where, inthe opinion of the contractor, the works completion list has been completed
the contractor shall notify the principal agent who shall inspect within seven (7)
calendar days of receipt of such a notice. Where, in the opinion of the principal agent,
the Works Completion list: |

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer

Tender / Quotation no: PEQ08/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 21 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



(i) Qemoumen: DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
WLy REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)
19.8
Continued (2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify

the works completion list tems that are not yet complete and inform the contractor
' thereof. The contractor shall repeat the procedure interms of 19.8(2)

(3) Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
not issue such Works Completion listwithin seven (7) calendar days of receipt of such
notice, the employer may within seven (7) calendar days issue to the contractor a
Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed or where further defects have become apparent, the employer
shallforthwith identify suchitems onthe updated works completion list and notify
the contractor. The contractor shall repeat the procedure interms of 19.8(2) (b)
until such items have been completed to the satisfaction of the employer

within a period of twenty (20) working days of the issue final works completion list the
contractor shall be liable to a daily penalty as described in B13.

(5)  The defects liability period in terms of 21.1 shall commence with the issue or deemed
; | issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).
| 20.2.1.A Add the following as: 20.2.1.A
. A certificate of Works Completion [19.8]

|
|
|
‘ (4)  Should the works completion list not be completed to the satisfaction of the employer
|
|
|

21.1 Replace clause 21.1 with the following:
i The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD] or when work on the list for completion has been satisfactorily
attended to [21.6), whichever is the later (if we use works completion).

21.6 Replace clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
contractor's notice to the principal agent.

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And within ten (10) working days either issue a listfor final completion
detailing all outstanding work or defects that must be attended to, or rectified to
achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the employer

‘ - for that part of the works where defects liability period has expired.

21.6.1. Omit clause.
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21.6.2 Omit clause.

21.13 ' Add the following as clause 21.13 I
The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in respect

| of the listed applicable elements in B14.

21.14 | Add the following as clause 21.14

‘ | Penalties will be applied if the items on the completion list have not been attended to within
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to
| the list during this period, then the Principal Agent and Contractor will agree on a revised
| completion date. Failing in achieving the revised date will result in penalties being applied
| [B12.0].
22.3.2 No clause. f
231 ' Refer to clause 6.7 [CD]. |

23.2 | Refer to clause 6.7 [CD]. i

23.2.13 | No clause. -

23.3 i Replace 23.3 with the following:

| Further circumstances that delays practical' completion due to any other cause beyond the

| contractor's reasonable control that could not have reasonably been anticipated and provided

| for which the contractor may be entitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Employer [6.7 CD].

! .

23.7 , Refer to clause 6.7 [CD].

23.8 Refer to clause 6.7 [CD].

24.1 Replace clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or
final- completion by the applicable completion date [B10 CD], or the revised applicable
| completion date, the contractor shall be liable to the employer for the penalty [B10 CD].

24.2 | Replace clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal
agent shall determine the penalty due from the later of the date for practical- works-, or

| final- completion [B10 CD], or the revised date for practical- works-, or final- completion,
up to and including the earlier of:

24.2.1 | Replace clause 24.2.1 with the following:

The actual or deemed date of practical-, works- or final- completion of the works, ora
section thereof [23.7.1].
25.2 ' Replace clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount.
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253 Add the following to clause 25.3:

2575

25.10

' 25.12

25.3.12 Monthly Local content report.

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries,
attendance register (if applicable).

25.3.14 Tax Invoice.

25.3.15 Labour intensive report.

25.3.16 Contract participation goal and cidb BUILD programme reports.

' No Clause.

| Replace clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to the
contractor by the contractor. Once paid, material and goods shall become the property of
the employer and shall not be removed from site without the written authority of the Employer.

' No Clause.

' Replace clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment certificate,
correct in all material respects, within thirty (30) calendar days from the date of receiving the
payment certificate and invoice including all other substantiating documentation for items
certified in the payment certificate.

' Replace clauses 25.12 to 25.12.3 with the following:

The value certified shall be subject to the following percentage adjustments:

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event
of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses
25.12.1 to 25.12.5 shall be applicable) .

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up
to the date of practical completion.

125123 Ninety-seven per cent (97%) of such value in interim payment certificates issued

on the date of works completion and up to but excluding the date of final
completion.

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate
in terms of 26.

25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
final payment certificate.
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| 25.12 | (Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for

| Continued Option C (C 1.0 Securities [11.0])
|

25.12.6 Where security is a payment reduction in ferm of Option C, the value of the works

in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the

date of practical completion.

| 25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final

completion.

in terms of 26.

the final payment certificate.

25.12.10 One hundred per cent (100%) of such value in the final payment certificate in
terms of 26 except were the amount certified is in favour of the employer. In such
an event the payment reduction shall remain at the adjustment level applicable to

26.1 Refer to clause 6.7 [CD].
1 26.4.3 Omit clause.
26.7 Refer to clause 6.7 [CD]. :
26.10 ' Replace 26.10 with the following: .
The principal agent shall prepare the final account in consultation with the employer and
issue the final account, to the contractor within sixty (60) working days of the date of
practical completion.
12612 " Refer to clause 6.7 [CD].
1 | :
1 271.2 Replace 27.1.2 with the following:
\ Interest due to late payment only.
1 ,
12714 Replace 27.1.4 with the following:
‘ Interest due to late payment only.
27.1.5 " No clause.

Where the employer decides to recover an amount due interms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a written
demand to the contractor before recovering the amount. Should such amount not be paid to

|
|

275 ‘ Add the following as clause 27.5:
|

employer may recover such an amount from the security.
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27.6 Add the following as clause 27.6:

Where a provisional sequestration or provisional liquidation order has been granted or where \
an order has been granted which commences sequestration, fiquidation, bankruptcy,
receivership, winding-up or any similar effect, against the contractor or this agreement is
cancelled interms of 29, the employer may issue a demand to the guarantor interms

of the construction guarantee or advance payment guarantee held as security.

- 28.0 ' No clause.
281 ' No clause. -
2811 ' No clause. -
$28.1.2 ' No clause. - .
28.1.3 ' No clause. - ' —
28.1.4 ' No clause. . —
28.1.5 ' No clause. . o
1282 | No clause. ’
283 ' No clause. -
28.4 No clause.
29.1.4 | Add the following as clause 29.1.4:

| The contractor’'s estate has been sequestrated, liquidated or surrendered in terms of the
insolvency laws in force within the Republic of South Africa.
2915 | Add the following as clause 29.1.5:
' The contractor has engaged in corrupt or fraudulent practices in competing for or in executing
the contract.

29.1.6 “Add the following as clause 29.1.6:
Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9,
10, 11, 12, 18, 15, 16, 19, 20, 22.

29.7 Replace clause 29.7 with the following:
The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited to, additional costs incurred in the completion,
| consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries
of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].

29.9

|
R ~ |
Replace clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) until the final payment has been made;

19r:e guarantee for construction (fixed) until the date of practical completion;

'Io':me payment reduction until the final payment is made; |
?I':le cash deposit made as security until the final payment is made.

29.14.1 ' No clause.

No clause.

29.14.3
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1 29.14.4 No clause. ‘
1 29.145 " No clause. ‘
29146 "No clause. |
| 20.14.7 ' No clause.

. 29.15 I No clause.

1 29.16 ' Noclause.

1 20.17.3 ' No clause. _ 7

1 29.17.6 ' No clause. -

129215 " No clause. - S o |
2022 ' No clause. i ‘
1 20.23 ' No clause. - |
| 29.25.3 " No clause. i
| 290.25.4 ' No clause. |
29.27 ; No clause.

| 30.2 ; Replace clause 30.2 with the following:

| Where such disagreement is not resolved within ten (10) working days of receipt of such notice
| it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of
dispute resolution failing which the parties will resort to Litigation.

' 30.3t030.7.7 | No clauses.

30.8 Replace clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation,
in which event:

30.8.1 ' No clause.

30.8.2 ' Replace clause 30.8.2 with the following: o
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.

30.8.3 ' Replace clause 30.8.3 with the following: -
Regardless of the outcome of a mediation the parties shall bear their own costs concerning the
Mediation and equally share the costs of the mediator and related expenses.

1309 | Replace clause 30.9 with the following:
Institution of Litigation shall be commenced and process served within three (3) year from the
date of existence of the dispute, failing which the dispute shall lapse.

| |
i 30.10 No clause.
- 30.12 { No clause.
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B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 - Condition of Contract.

(a

(b) Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 - Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(© accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

() cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project |
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition o
Contract. ‘

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(e) | accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 48491 of 28 April Not applicable
2023. and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of.
18 September 2020 — Condition of Contract.

) DPW! National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

(9) | Labour Intensive Works — Condition of Contract. Applicable
(h) Select
(i) Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

c TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor
to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E

, Option A

Option B

Option C

Option D

Option E

cash deposit of 10 % of the contract sum (excluding VAT)

variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the
value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be

accepted.
Guarantee for payment by employer [11.5.1; 11.10] Not applicable
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable

Tender / Quotation no: PEQ08/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 29 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



L Pubhc: Works and infrastrucure

; @" | Oeme DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
W# REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
| Option A works executed in the same ratio as the amount of the preliminaries to the contract sum,
{ which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
| ~ provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

i The preliminaries shall be paid in accordance with an amount agreed by the principal agent

and the contractor in terms of the priced document to identify an initial establishment charge,
| Option B | a time-related charge and a final dis-establishment charge. Payment of the time-related charge
‘ shall be assessed by the principal agent and adjusted from time to time as may be necessary
\ to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

t An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A | as defined for adjustment method Option A below, within fifteen (15) working days of the date
] | of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Option B
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Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

| The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
| provided by the contractor, apportioned to sections where completion in sections is required
\

Fixed - An amount which shall not be varied.

! Value-related - An amount varied in proportion to the contract value as compared to the
1 Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
' date of practical completion to which the contractor is entitled with an adjustment of the
| contract value [23.2; 23.3] as compared to the number of calendar days in the initial
| construction period [26.9.4].

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Option B

Failure to provide particulars within the period stated

allocation of preliminaries amounts shall apply:

Where the allocation of preliminaries amounts for Option A is not provided, the following |

Fixed - Ten per cent (10%) l
Option A Value-related - Fifteen per cent (15%)

Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

i |
Option'B shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
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DPW-10.1 (EC): FIXED CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

The Director General
Private Bag X3913
Ggeberha

6056

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
PEQ08/2023, for the PORT ELIZABETH MOTHERWELL IKAMVELIHLE SAPS: INSTALLATION OF 1
X 10 000 LITRE WATER TANKS (hereinafter referred to as the “contract”) in the amount of R )
( ), (hereinafter referred to as the contract sum),

|/ We,

in my/our capacity as and hereby

representing (hereinafter referred to as the
“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R ,
( ) being 5% of the contract sum (excluding VAT), for the due fulfilment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded
against the enforcement of this guarantee, with the meaning and effect whereof l/we declare
myself/ourselves to be conversant, and undertake to pay the employer the amount guaranteed, on
receipt of a written demand from the employer to do so, stating that the employer has a right of recovery
against the contractor in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. ) Page 1 of 2
For Internal & External Use Effective date June 2022 Version: 2022/01
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Tender no: (Insert Tender Number)

5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and
(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b) shall lapse on the date of the last certificate of practical completion.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than

payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF

20

AS WITNESS

1.

2.

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 2021/02



iy

A Depactwet
L U vk et ovt pietvonse
N FEMUBUC OF SOUTH AFRICA

DPW-10.3 (EC): VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

The Director General
Private Bag X3913
Gqgeberha

6056

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

1. With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa, in its Department
of Public Works and Infrastructure, (hereinafter referred to as the “employer”), Contract/Tender No:
PEQO08/2023, for the PORT ELIZABETH MOTHERWELL:IKAMVELIHLE POLICE STATION:
INSTALLATION OF 1 X 10 000 LITRE WATER TANKS (hereinafter referred to as the “contract” in
the amount of R s ( )} (hereinafter referred as the contract sum),

I/ We,

in my/our capacity as and hereby

representing (hereinafter referred to as the
“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R ,
( ) being 10% of the contract sum (excluding VAT), for the due fulfillment of the contract.

2. |/ We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the date of
payment of the amount in the last final payment certificate, the guarantor will be liable in terms of
this guarantee to the maximum amount of 10% of the contract sum (excluding VAT);

(b) The guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined
at the date of the last certificate of practical completion, subject to such amount not exceeding
10% of the contract sum (excluding VAT).

(c) The guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined
at the date of the last certificate of final completion, subject to such amount not exceeding 10
% of the contract sum (excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The practical completion certificate and the final completion certificate referred to in this
guarantee shall mean the certificates issued in terms of the contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date June 2022 Version: 2022/01
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\V” REPUBLIC OF SOUTH AFRICA

Tender no: PEQ08/2023

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that the employer has a right of recovery against the
contractor in terms of 33.0 of the contract.

4.  Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5.  The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the amount
guaranteed with the employer, whereupon the guarantor’s liability ceases.

8.  This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in
terms of clause 5 above, or

(b) shall lapse in accordance with clause 2(d) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20__

AS WITNESS

1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For Internal & External Use Effective date June 2022 Version:2022/01



) b It

P 3

. R DPW-10.3 (EC): Variable Construction Guarantee JBCC 2000
Q) = (Edition 6.2 of May 2018)

REPUBLIC OF SOUTH AFRICA

Tender no: PEQ08/2023

(

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
{(duly authorised thereto by resolution attached marked

Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the
guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This guarantee must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For internal & External Use Effective date June 2022 Version:2022/01



Part C2: Pricing Data



C2.1 Pricing Instructions



([ Dwaner Tender no.: PEQ03/2023
L, Rebunix oF SouTH AFRicA WCS no.: 055577

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

PORT ELIZABETH MOTHERWELL:IKAMVELIHLE  POLICE  STATION:

Project title: INSTALLATION OF 1 X 10 000 LITRE WATER TANKS

Tender/ Quotation no: | PEQ08/2023 | WCS no: | 055577 Reference no: | 14/1/3/1/1/6428/7656

C2.1 Pricing Assumptions
€2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will-also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions
contained in these Bills of Quantities. If any such alteration, amendment, note or addition is made, it
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the
Quantity Surveyor.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the Standard System for Measuring Builders’ Work
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with
the applicable measuring system and the relevant preambles and/or specifications. However, should
the full intent and meaning of any description not be clear, the bidder shall, before submission of his
tender, call for a written directive from the principal agent, failing which it shall be assumed that the
contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05
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C2.1.4

C2.1.5

(i) Owemmer Tender no.: PEQ08/2023
Ny  REPUBLE OF SOUTH AFRICA WCS no.: 055577

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,

(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however
be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final
Summary. All rates and amounts quoted in the Bill of Quantities

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.

If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue,
the necessary price adjustments will be made.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05
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C2.1.6 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and
requirements of the work, as no claim for extra payment in this regard will be entertained. Should any
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender,
obtain clarification from the Principal Agent.

C2.1.7 FIXED PRICE CONTRACT

Tenderers are to take note that contract price adjustments are not applicable to this contract.
Tenderers should therefore make provision in the contract sum, schedule of rates, etc., for possible
price increases during the contract period, as no claims in this regard shall be entertained.

The Bills of Quantities document is not a fixed price contract and the Tenderers are to take note that
contract price adjustments (CPAP) are applicable to this contract.

C2.1.8 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they
have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is
submitted by the Contractor.

C2.1.9 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C2.1.10 SUBMISSION OF LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Submission of Local Material Utilisation Reports is not applicable to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, indicating the percentage targets achieved in
terms of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon completion
of the project and form part of the final account. Allowance must be made for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

C2.1.11 CONTRACT PARTICIPATION GOALS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05
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The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form part
of the final account.

C2.1.111 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.1. Prescribed Profit and Attendance
percentages have been stipulated, all inclusive of associated costs to the contractor for implementation
and allowance for submitting reports to the Employer’s Representative on a monthly basis in terms of
monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. Prescribed Profit and Attendance percentages have
been stipulated, all inclusive of associated costs to the contractor for implementation and allowance
for submitting reports to the Employer’'s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.11.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.2 (EC)
SCOPE OF WORKS C3.6.3. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting reports
to the Employer’'s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.11.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT CONTRACT PARTICIPATION GOAL

The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable
to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The provisional amount allowed is for the

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05



ke
() Owatmer Tender no.: PEQ08/2023
Ly ReFuBLY OF SouUTH AFRICA WCS no.: 055577
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.11.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for:

o stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)

e appointment of training service providers

e other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded
tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries. The CPG value to be achieved will be based on the actual
contract amount which will be offset against the provisional amount allowed for within the Contract
Participation Goal section in the Bill of Quantities.

Payment
The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated

costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gualification and Trade
gualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 9
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construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 2 of the Standard. '

Table 2: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Construction
skills
development
goal (CSDG) (%)

Class of construction works as identified in terms of Regulation
25 (3) of the Construction Industry Regulations 2004

Designation Description

CE Civil Engineering 0.25
CE and GB Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25
GB General Building 0.5
ME Mechanical Engineering works 0.25
SB Specialist 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade gualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Provision for L.
Type of Training stipends Provisions PrO\;:’s:ons Total costs
N (Unemployed - for for
Opportunity learners mentorship addmor:al Unemployed | Employed
costs learners learners
only)

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners l R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year
diploma R37 000 R20 000 R4 500 R61 500 R20 000
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: The notional cost of providing training opportunities will increase -by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
Skills Types '\1221?12';: f L;c:?‘telr ! costlleamer/year Cost over 12
Quarter months Contract
Method 2:
Wekplaceiieaiiig 1 R23 000 RO2 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

C2.1.11.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.11.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
monthly reporting illustrating the value of the works executed under Labour Intensive Works CPG in
the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7 and any other
supplementary specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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ONCE EXCAVATIONS ARE DONE, CALL PRINCIPAL AGENT TO INSPECT.
ON ACHIEVING THE REQUIRED 25MPA PROVIDE PROOF AND GAIN APPROVAL BEFORE STARTING BRICKWORK
ONCE BRICKWORK SAMPLE WALL IS BUILT 2m?, CALL ARCHITECT TO INSPECT BEFORE COMPLETING

ONCE COMPACTION (98% MOD) IS ACHIEVED AND SOIL POISONING IS COMPLETE PROVIDE EVIDENCE

GAIN APPROVAL FROM ARCHITECT TO INSPECT REINFORCING BEFORE POURING CONCRETE

PROVIDE EVIDENCE OF CONCRETE STRENGTH PRIOR TO CONTIONUING WITH ELECTRICAL OR PLUMBING TRADES

Where required:
1000m Wide V-Drain cast in
situ in lengths not exceeding
2m in length in 25mpa conrete
in a steel trowel finish

5000 litre LLDPE Tank

5000 litre LLDPE Tank
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50 150
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750x250 15MPA mass concrete strip footings
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PORT ELIZABETH MOTHERWELL:IKAMVELIHLE POLICE STATION:

Project fitle: INSTALLATION OF 1 X 10 000 LITRE WATER TANKS

Tender / Quotation no: | PEQ08/2023 Reference no: 14/1/31/1/6428/7656

C3. Scope of Works
C3.1 EXTENT OF THE WORKS
This is a comprehensive contract that includes the installation of 1 x 10 000 Litre Water tanks.

The scope of the works entails the installation of two 5000 Litre polyethylene water tanks to make up
a 10 000 Litre capacity, with 40mm diameter inlet at the top and 40mm overflow outlet and 40mm
outlet at the base of the tank, including access on top with vermin-proof vent. The tanks will
simultaneously harvest water and connect to the main water supply with 32mm Non-return valves.

Booster pumps with 50mm automatic float level control will be connected to the tanks with UPVC
pipes with various sizes (diameters and lengths) dictated by the distance between the tanks and the
buildings.

C3.2 ORDER OF THE WORKS

There is no specific order of works in the installation of 1 x 10 000 Litre water tanks with booster
pump at lkamvelihle SAPS and it is left to the bidder’s discretion.

C3.3 BUILDINGS OCCUPIED
Buildings will be fully occupied by staff as the extent of works will be performed outside the buildings.
C3.4 ACCESS

Access will be granted to the various areas once an agreement has been reached in terms of the
successful tender’s construction program. No special security is required for works on site.

Additionally all works must be clothed in official company uniform bearing company insignia with a
fully detailed ID card with a photo. Workers will be limited to the designated areas in which work is
being executed. The site will have to remain safe and secure at all times.

C3.5 STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and
promote best practice standards, Standard Requirements and Guidelines which includes the
following but not limited to:

C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government
Gazette, 23 August 2013

C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

C3.5.4 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Regquirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government
Gazette, 23 April 2023.

CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for
the respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting
reports to the Employer’s Representative on a monthly basis in terms of monthly and accumulative
targets achieved with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below.

Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME'’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal

contractor for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in the Eastern
Cape Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least of the total value of materials purchased excluding VAT to be sourced
from within radius of the project site,

(e) Material of at least of the total value of materials purchased excluding VAT to be sourced

from within radius of the project site.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of
the prorate targeted value of materials not complied with unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumulative
targets achieved including audited supporting documentation to the Employer’s Representative.

Minimum Targeted Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be
achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Government
Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.

Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the, and provided that:
(a) Such materials comply in all respects with the specific requirements of PW371 and SANS

specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least of the total value of materials purchased excluding VAT to be sourced
from within km of the project site,

(e) Material of at least of the total value of materials purchased excluding VAT to be sourced from
within km of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of
the prorate targeted value of materials not complied with, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this
project.

Itis the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of
the target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the for the full duration of the Construction Period, employed by
either the principal contractor, sub-contractors or targeted enterprises. The total number of working days
to complete the Works amount to working days. The minimum CPG participation for Targeted Local
Labour Skills Development is, expressed as a percentage of the total number of working days
required to complete the Works. The contractor shall attain or exceed the CPG in the performance
of the contract. Failure to achieve the minimum Targeted Local Labour Skills Development CPG will
result in a payment reduction of R5 000 (Excluding VAT), per working day which training has not
been provided to the workforce in attendance, unless the contractor can prove to the Employer’s
satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development Contract Participation Goal is not
applicable to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of of the contract amount
as defined in the Standard (Tender amount, excluding allowances and VAT) on selected contracts
to be undertaken by joint-venture partners or to be sub-contracted to developing contractors that are
also to be beneficiaries of enterprise development support from the main contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The lead partner or main contractor shall dedicate a minimum of the tender value at the time of
award, excluding allowances and VAT, to provide developmental support to targeted subcontractor

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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venture partner applicable to contracts in Grades 7 to 9, General Building and Civil

Engineering contracts. Preference will be given to Enterprises.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

C3.6.4.1

Criteria

The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

C3.6.4.2

perform needs analysis on the targeted enterprise to identify developmental goals
develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the targeted
enterprise/s

submit a project completion report to the Employer’s representative for each targeted
enterprise.

Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.6.4.3

Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

¢ Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.
Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.6.4.4 Format of Communications

The contractor shall submit to the Employer’s Representative:

«  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

»  Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value
of the CPG that was certified in accordance with the contract, cidb registration numbers of each
and every targeted enterprise, and the value of the subcontracted works or of the joint venture
entered into; and the participation parameter

e Enterprise development declaration (ED104P).

C3.6.4.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.6.4.6 Management Meetings

The contractor shall report to the Employer’'s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.6.4.7 Forms for contract administration

The contractor shall submit to the Employer’s Representative the following proformas:
« Form ED 105P Project Interim Report

*  Form ED 104P Enterprise Development Declaration
e Form ED 101P Project Completion Report

C3.6.4.8 Records

The contractor shall:

« keep records of the targeted enterprise development
»  keep records of the payments made to the targeted enterprises in relation to the CPG.

» ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.6.4.9 Payment Certificates

The contractor shall:

» achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

- submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.6.4.10 Compliance reguirements

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme. '

»  Not including the requirements of the cidb standards in the conditions of tender
+  Not registering the award of contract on the cidb Register of Projects (RoP)
«  Not reporting practical completion on the cidb Register of Projects (RoP)

CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different-construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

C3.6.5.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of any
of the following in relation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of
onstruction works.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

Provision for e
Tvpe of Trainin stipends Provisions Prm;:)srlons Total costs
y(‘;pportunit ¢ {Snemployed for additional Unemployed | Employed
Y learners mentorship i ploy proy
costs learners learners
only)
Method 1
Occupational qualification —[ R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year
diploma R37 000 R20 000 R4 500 R61 500 R20 000
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the
rates will be adjusted as a remeasuarble item.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (A1 - List of cidb accredited SDAs).

(b) The successful contractor must employ at least sixty percent (60%) of the learners from an FET
/ TVET college should the contractor select to have part/full occupational qualification learners
and trade qualification learners contributing to the CSDG.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 17
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The successful contractor shall employ at least from eligible part/full occupational
qualificalearners, trade qualification learners, work integrated learners or candidates in the
employment of the employer.

The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

One of the objectives of the project is to train Occupational qualifications, trade qualification, work
integrated learners — P1 and P2 learners, professional candidates.

Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ progress, site
attendance, hours worked and other relevant information as required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates.

The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates within 30 days of start of the contract.

The successful contractor shall submit to the employer's representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates within
30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates with the monthly invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates

The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates at the start of their employment on site.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 17
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()] Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification. Learners and/or Work Integrated Learners and/or
Candidates directly or through a Skills Development Agency (SDA), training provider or skills
development facilitator (Form A1 - List of cidb accredited SDAs). The contractor shall ensure that
no more than one Method shall be applied to any individual concurrently in the calculation of the
CSDG for the contract.

C3.6.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of
the Bills of Quantities. Monthly reports are to be submitted to the Employer’s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the
CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per
person, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

C3.6.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and specified by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports iliustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Employer’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:
Contractors shall only engage supervisory and management staff in labour-intensive works that have

completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See
Appendix C) at NQF outlined in Table 1

C3.6.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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This specification establishes general requirements for activities which are to be executed by hand
involving the following:

o trenches having a depth of less than 1.5 metres

° stormwater drainage

° roads )
° sidewalks and non-motorised transport infrastructure
° water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose,
medium dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal)
into the material being used.

Table 3: Consistency of materials when profiled
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY | DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological

end of a geological pick can be pushed in 30-

pick. 40 mm; can be moulded
by fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just. be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail, slight |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Effective date 5 September 2023

Page 11 of 17
Version: 2023/05



A e A R Tender no.: PEQ08/2023
L R o el asmca WCS no.: 0565577

PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to 90% Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloadin
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to
be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be
given to the size of the element relative to its total mass related to the number of workers who would
be needed to lift such mass

C3.7 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment
up to and including project closeout. This is to ensure that PMTE complies with the accounting
framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting
date.

C3.8 Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) not applicable to this
project.

The Contractor shall when applicable to this project, be responsible for record keeping, documenting
and submission of monthly local material utilization report with supporting documentation to the
Employer’s representative within 7 working days of the beginning of the successive month, in terms
of DTI&C designated ' industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon
completion of the project and form part of the final account.

Failure by the contractor to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction
that the non-achievement was beyond his/her control.
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of
award excluding allowances and VAT, where Allowances include the following:

Provisional amounts

CPG allowances

Nominated and/or selected subcontractors

Contract price adjustment (Not provided for within the B of Q by NDPWI)
Contingency amounts (Not provided for within the B of Q by NDPW1)

CPG values in the CPG Bill of Quantities Section will be recalculated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’s satisfaction that the
non-achievement was beyond his/her control. No penalties will be applied should the CPG value,
based on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example: (

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local manufacturers,
excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.2)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.2 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,
excluding VAT)

Calculation of penalty:
Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.2)

CPG target value = R6,5 Mil excluding VAT
CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT
Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.3 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to
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complete the Works.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction period = 600 days
CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.2)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:
Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.2)

CPG =600 working days x 30% = 180 working days training to be provided
CPG Achieved = 160 days (20 days shortfall where no training was provided)
Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

1.4 Cidb BUILD Programme: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the “Contract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PG01.2) per working day where training was not provided.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “contract Amount”, the number of beneficiaries to be trained and the
actual cost for providing the training.

Part 1: Calculation of 5% CPG example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.2) CPG
value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penalty
Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG Minimum 5% = R6,5 Mil
Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil shortfall)
Penalty =R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:
The number of enterprises to be developed is subject to the contract amount and the apportionment of the

work as per Example 1 below.
Number of enterprises to be trained = 6 x 1 GB subcontractors
Total cost for training = R 1 660 000

Calculation of penalty
Total number of enterprises to be trained = 6

Total number trained = 4 (2 Shortfall)
Training cost per beneficiary = R1 660 000 / 6 = R 276 666,67 per beneficiary
Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

Bltzme Description Unit Rate Quantity An;;;’ )
5 Enterprise Development

5.1 Enterprise Development of Targeted Enterprise or JV partners

5.1.1 Appointment of training co-ordinator Per Quarter 45 000 8 360 000
5.1.2 Appointment of Mentor /Training Service provider Per Quarter 135000 8 1080 000
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Bltzme Description Unit Rate Quantity An(];;mt

Needs Analysis and Enterprise Development Plan per Targeted
51.3 Enterprise No. 5000 6 30 000
5.1.4 Monitoring and Interim reporting per targeted enterprise Per Quarter 20 000 8 160 000
5.1.5 Project Completion report per Targeted Enterprise No. 5000 6 30 000

Provisional Sum to be carried over to CPG bill of quantities ) 1 660 000

“Contract amount” Tender amount excl. allowances and VAT, 130 000 000

CPG Monetary value (5%) to be subcontracted to beneficiaries for

et 6 500 000
training
. Grade 1/2
No of enterprises based on the CPG value 6 GB/CE,ETC.
Contract period (months) 24

Note: Rates to be determined by PQS and adjusted to accepted quotation amounts

1.5 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors
and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less
than the “contract amount” multiplied by a percentage (%) factor for the applicable class of
construction works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “Contract Amount”, the number of beneficiaries to be trained from which
Method and the actual cost for providing the training.

CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction

works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 7)

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skills

Industry Regulations 2004 development goal (CSDG)
(%)

Designation Description

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

“Contract amount” = Tender amount at the time of award excluding allowances and expenses, and VAT

Contractor CPG:

CPG calculation
“Contract amount” x factor from Table 3 above.

CPG calculation example:
“Tender Amount” = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Factor for GB = 0,5% (as per Table 2 above)
CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total notional cost of training to amount to R650 000

Calculation of penalty:

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG value = R650 000

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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R — Tender no.: PEQ08/2023
& ST S WCS no.: 055577

PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

Achieved = R550 000 = R100 000 Shortfall
Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on “Contract Amount” after bid award and appointment of beneficiaries

Actual CPG training requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.
The new monetary value of training required will then form the basis for determining penalties applicable. No
penalties will be applied should the CPG value, based on the “Contract Amount” be achieved.

Table 4: Notional cost recalculation upon appointment of beneficiaries.
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 10)

Number of Ngt;cs:? Ia I Notional Total Notional

Skills Types learners Learner/ COS}I l:aarrner Cost over 12
Quarter year months Contract

Method 2: Workplace learning opportunities, with .
unemployed TVET graduates 2 R23 000 R92 000 R184 000
Method 3:
Candidacy for an unemployed kearner with a 3-year
qualification 2 R61 500 R246 000 R492 000
Total 4 R676 000

Note: the required CPG will be recalculated based on the awarded Tender amount and “Contract Amount” once the beneficiaries have
been appointed and actual costs are known

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI as published by
Stats SA. The rates will be adjusted as an adjustment to the provisional amounts should the rates increase after bid award or during the
construction period

1.6 National Youth Service Programme (NYS) CPG

When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate
the number of beneficiaries to be trained.

Calculation of penalty:

Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.
Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25

Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)

Penalty = 5 x R2 500 = R12 500 Excl. VAT

1.7 Labour Intensive Works CPG

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a “LI".

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Calculation of penalty:
CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)
CPG Achieved = 9 Mil (R1 Mil shortfall)
Penalty = R1 Mil x 30% = R300 000 Excl. VAT

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 17 of 17
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REPUBLIC OF SOUTH AFRICA

PG-03.2 (EC) SITE INFORMATION - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (EDITION 6.2 OF MAY 2018)

Proiect title: PORT ELIZABETH MOTHERWELL:IKAMVELIHLE POLICE STATION: INSTALLATION OF 1
) ’ X 10 000 LITRE WATER TANKS

Tender no: PEQO08/2023 WCS no: | 055577 Reference no: | 14/1/3/1/1/6428/7656

C4 Site Information

The project is located in Motherwell Township in Ggeberha.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
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