
CLARIFICATION AND RESPONSE HOAC-VAR-52088 

PROVISIONING OF AN APPROVED LIST OF SERVICE PROVIDERS FOR THE SUPPLY, INSTALLATION, COMMISSIONING, SUPPORT AND 

DELIVERY OF NATIONAL RADIO NETWORK MODERNIZATION FOR A PERIOD OF THREE (3) YEARS ON AN “AS AND WHEN REQUIRED” 

BASIS. 

Clarification: TFR/2025/04/0020/94115/RFP 

Date Questions Answer Comments 

16.04.2025 1. I just want to double check that the above is 

for a service provider to provide a list of 

providers that can implement and provide Radio 

Communications solutions according to the said 

specification, OR is it for a Service Provider to 

respond in order to provide the Radio 

Communication solution? 

1. It is for approval of a 
frame list for potential 
Service Provider(s) to 
respond in order to 
provide the Radio 
Communication solution 
i.e., LTE and/or DMR.  

Please check scope of work for 

more details. 

22.04.2025 1. advise if a possible 2-week extension can be 

granted on this bid due to its complexity and the 

public holidays. 

Can the request be deferred and 

be post during or after the 

briefing session. We need to 

assess the impact from the 

session and make a decision.   

Please work on the confine of 

the closing date as in the RFP.  

24.04.2025 1. In the above-mentioned RFP, there are 

instances where reference is made to the 

“National Railway Safety Regulator Act 16 

of 2002”. This Act was repealed with the 

adoption of the “Railway Safety Act 30 of 

2024 

The references to the wrong legislation are 

found in the following pages of the RFP: 

• Page 28, “SECTION 4: PRICING AND 
DELIVERY SCHEDULE”, under the 
heading “7. NATIONAL RAILWAY 
SAFETY REGULATOR ACT” 

National Railway Safety Regulator 

Act No. 16 of 2002 as Amended 

(Promulgated) is valid and 

applicable. 

 

 

 

 

 

 

N/A 



• Page 29, “SECTION 4: PRICING AND 
DELIVERY SCHEDULE”, under the 
heading “9. RISK” 

Also check other impacted areas 

 

 

30.04.2025 Request for closing date extension  Closing Date has been extended 

to the 23 May 2025, and 

clarification date has been 

extended to the 9 May 2025. 

Bidders should ensure their 

work aligns with the newly 

extended deadlines. 

30.04.2025 We would like to have the following information 
as was discussed in the briefing: 

• the new dates for extensions 
• all site information for BoQ and pricing 
• all amendments to annexures made. 

 

The documents were shared with 

bidders on Wednesday,30 April 

2025. 

N/A 

07.05.2025 Clarification and response are attached as 
Annexure 1 of C&R number 2. 

N/A N/A 

08.05.2025 Clarification and response are attached as 
Annexure 2 of C&R number 2 

N/A N/A 

09.05.2025 Clarification and response are attached as 
Annexure 3 of C&R number 3 

N/A N/A 

11.05.2025 we kindly request an “Extension to The Closing 
Date” from the 23rd  May 2025 to 20th June 
2025 to enable us to submit an acceptable bid 
that meets the evaluation criteria and scope 
specifications.  
 

The RFP was extended to the 29th    

of May 2025 with two additional 

weeks from a consensus in the 

briefing session. 

Therefore, we cannot extend the 

RFP also due to tied timelines for 

TRIM rail reform imperatives. 

N/A 

12.05.2025 Specification number 33, addition to Annexure 
I of the RFP 

 N/A 

13.05.2025 Clarification and response are attached as 
Annexure 4 of C&R number 3 

N/A N/A 

14.05.2025 Kindly note the error to the response to closing 
date extend request highlighted (Yellow) 
above.  

The officially revised closing date, 

as stated in Addendum 1 (RFP), 

is 23 May 2025 

Front page of Addendum 1 

(RFP) is attached below for 

reference. 



 


