
 

  

 

TENDER NUMBER: MWP1368TX 

DESCRIPTION: GEOTECHNICAL ASSESSMENT OF CARMEL-PLUTO TRANSMISSION 

LINES AT NORTHWEST 

ADDENDUM DATE:02.06.2022  

 

Questions from the supplier  Answers from Eskom  

1. The tender SoW requests that the 
works comprise the investigation, 
analysis, remediation design and 
remediation construction works for the 
subject sinkhole/s. It should be noted 
that it is impossible to provide an 
accurate lump sum price for the 
remediation construction works prior to 
the investigations, analysis and 
remediation design. Multiple types of 
remediation need to be considered 
which vary significantly in price and 
these costs will form the vast majority of 
the remediation costs. In light of this 
may we provide a proposal for only the 
geotechnical investigations, analysis 
and remediation design of the subject 
sinkhole/s? 

The scope of works requests field investigation, 
analysis and remediation design ONLY. The scope of 
works requests that the competent person allow 
allocation for supervision of execution (as technical 
assurance man-hours) BUT execution is not part of the 
works as it is understood that remediation execution is 
not measurable at this time. 

2. •The investigations will require 
percussion drilling in the area, the rig 
has a 6m high boom, will there be 
sufficient below the overhead 
powerlines to drill, is there 6 m 
clearance? Alternatively can the power 
lines be moved for these 
investigations? 

I suggest that a shorter percussion drill rig be used (if 
possible) to ensure clearances are maintained.  When 
works begin, the clearances for the investigation will be 
as per SANS 10280 Table E1/TRMSCAAC/ORHVS – 
this is determined by the appointed Authorised Person 
(ORHVS) and reviewed by the Employer.  
 
NB. The scope of works requires the appointment and 
presence of a certified Authorized Person (ORHVS) 
present for the works for the duration of the works 
(unless an outage is granted).  
 
The powerlines cannot be moved for investigation but 
the PM can advise on the possibility of an outage. NB. 
Outages can only be granted for one line at a time. 
 
 

3. Also if dynamic compaction or 
inverse filter rehabilitation methods are 
selected these may require the 

 Removal of powerlines cannot be done. Remediation 
methods will need to take into account the structures 
present and must not cause adverse effects to 



temporary removal or realignment of 
the powerlines to undertake these 
works is this possible. 

structures and/or foundations. Vibration tolerances will 
be provided upon contract award. 

4. Must the contractor provide a 
SACPCMP register OHS office required 
full time on site for both the 
investigation and constructions works?   

The construction regulations 8(5) allows us to have a 
full-time or part-time H&S Officer. Considering the 
SOW, it is recommended that Contractor  provide proof 
of H&S Officer appointment. It the prerogative of the 
contractor to either have them part/full time for as long 
as they are on site throughout the works. 

 

 

 


