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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

I     

PROJECT NAME: SUPPLY, DELIVER, INSTALL AND COMMISSISON NEW 180KVA INDUSTRIAL UPS AT 11 
SUBSTATION. REMOVAL OF EXISTING INSTALATION AND ISSUING OF DISPOSAL CERTIFICATE AT KING 

PHALO AIRPORT. 
 

I    

PROJECT NUMBER: ELS …/2025 II   

 
 
 
 

NEC 3:  ENGINEERING AND CONSTRUCTION CONTRACT (ECC) 

 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
 Applicable at KING PHALO AIRPORT  
 
(Registration Number:  1993/004149/30) 
 
 

and 
 
 

______________________________________________________ 
 
 
(Registration Number: ___________________) 
 
  

for 
 
 

SUPPLY, DELIVER, INSTALL AND COMMISSISON NEW 180KVA 
INDUSTRIAL UPS AT 11 SUBSTATION. REMOVAL OF EXISTING 

INSTALATION AND ISSUING OF DISPOSAL CERTIFICATE AT KING 
PHALO AIRPORT FOR 12 MONTHS. 

  

Contents: 
 

 Page No. 

Part C1 Agreements & Contract Data [3] 

Part C2 Pricing Data [19] 

Part C3 Scope of Works [24] 

Part C4 Site Information [39] 
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Part C1:  Agreements and Contract Data 
C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
 Supply, Delivery, Installation and commissioning of 180 KVA industrial UPS at 11 substation. Disconnection of 
the existing UPS installations and issuing of disposal certificate at King Phalo Airport for 12 months. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
  

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
R…………………………………………...……………. (in figures)  
 
……………………………..................................................................................................................................... 
 
........................................................................................................................................................... (in words);  
 

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 
as the Contractor in the conditions of contract identified in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
 

 
 
 
 
 

 
 
 
 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of 
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if 
any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the Parties. 
 
 

Signature(s) 
 

  

Name(s)  
 

 

Capacity 
 

  

for the 
Employer 
 

Airports Company South Africa SOC Limited, 
Administration Office, 66 Settlers Way, 1st Floor,  
East London, Eastern Cape, South Africa, 5201 
Private Bag X109, East London,  
Eastern Cape, South Africa, 
5200 

 
 
Name & 
signature of 
witness 

   
 
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree and accept the foregoing 
schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and addenda 
thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed 
by the Tenderer and the Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Contractor 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited,  
Administration Office, 66 Settlers Way, 1st Floor,  
East London, Eastern Cape, South Africa, 5201 
Private Bag X109, East London,  
Eastern Cape, South Africa, 
5200 

  

 
 
 
 
Name & 
Signature of 
witness 

(Insert name and address of organisation)  (Insert name and address of organisation) 

Date 
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which requires it. 
 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 
core clauses and the clauses for 
Main Option 

 

 Main Option 
Dispute resolution Option 

A:  Priced contract with Activity Schedule 
W1:  Dispute resolution procedure 

 Secondary Options (incorporating 
amendments) 

X1: Price Adjustment 
X2:  Changes in the law 
X7:  Delay damages 
X16:  Retention 
X17: Low service damages 
X18:  Limitation of liability 
Z:  Additional conditions of contract of the NEC3 Engineering and 
Construction Contract, April 2013 

 
10.1 

 
The Employer is (Name) 

 
Airports Company South Africa SOC Limited, 
applicable at KING PHALO AIRPORT 

 Address  Airports Company South Africa SOC Limited 
King Phalo Airport 
66 Settlers Way, 
East London, 
 5201 

 

 

 
10.1 

 
The Project Manager is 

 
  Samkelo Luyenge 

 Address 
 
 
 
 
 
 
 
 
Telephone 
 
E-mail address 

  Address:   
     Airports Company South Africa SOC Limited 

King Phalo Airport 
66 Settlers Way, 
East London, 
 5201 

 

 
+27 43 706 0358 
 
Sam.Luyenge@airports.co.za  
 
 
 
 
 
 
 
 

mailto:Sam.Luyenge@airports.co.za
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10.1 The Supervisor is Siyamcela Ncombo 

 Address 
 
 
 
 
 
 
Telephone 
 
E-mail address 

Airports Company South Africa SOC Limited 
King Phalo Airport 
66 Settlers Way, 
East London, 
5201 
 
 
+27 43 706 0310 
 
Siyamcela.ncombo@airports.co.za 

 
11.2 

 
The works are 

 
SUPPLY, DELIVER, INSTALL AND COMMISSISON NEW 180KVA 
INDUSTRIAL UPS AT 11 SUBSTATION. REMOVAL OF EXISTING 
INSTALATION AND ISSUING OF DISPOSAL CERTIFICATE. AT KING 
PHALO AIRPORT as fully detailed in the Scope of Work Part C3. 

 
11.2 

 
The following matters will be included 
in the Risk Register 

 

• Availability of As Built information 

• Access to Site 

• Statutory approvals and ACSA approvals 

• Site Constraints and Constructability 

• Notification of Claims 

• Financial and Procurement 

 
11.2 

 
The Works Information is in 

 
Part C3 ‘Scope of Works’ section of this contract 

 
11.2 

 
The Site Information is in 

 
Part C4 ‘Works Information’ section of this contract 

 
11.2 

 
The boundary of the site is 

 
King Phalo Airport 

 
12.2 

 
The law of the contract is the law of 

 
the Republic of South Africa 

 
13.1 

 
The language of this contract is 

 
English 

 
13.3 

 
The period of reply is 

 
7(seven) business days 

   

3 Time  

31.2 The starting date is On signing of the Contract by both parties 

11.2 The completion date is 6 (Six) months after contract starting date  

30.1 The access date is to be agreed with Employer before contract start date. 

31.1 The Contractor submits a first 
(preliminary) programme with the 
tender by  

the tender closing date 

32.2 The Contractor submits revised 
programmes at intervals no longer 
than   

4 (four) weeks 
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35.1 The Employer is not willing to take 
over the works before the completion 
date 

The Employer and Others will have access to the works during 
construction or prior to completion.  Such access by the Employer and 
Others shall not relieve the Contractor from liability for the completion of 
the works in accordance with the Works Information and in terms of this 
contract. 

4 Testing and Defects  

42.2 The defects date is 12 (twelve) months after Completion of the whole of the works 

43.2 The defects correction period is 2 (two) weeks 

5 Payment  

50.1 The assessment interval is   15th day of each successive month 

50.1 The currency of this contract is the South African Rand 

51.2 The period within which payment is 
made is 

4 (four) weeks 

6 Compensation events  

60.1 The weather measurements to be 
recorded for each calendar month are 

the cumulative rainfall (mm) 
the number of days with rainfall more than 10 mm 
the number of days with minimum air temperature less than 0 degrees 
Celsius 

60.1 The place where weather is to be 
recorded (on the Site) is 

At the Construction Site Office and the records to be kept on site in a file 
clearly marked for this purpose 

60.1 Assumed values for the ten-year 
return weather data for each weather 
measurement for each calendar 
month are 
 

Month Days Month Days 

January 3 July 1 

February 1 August 1 

March 1 September 1 

April 2 October 1 

May 1 November 2 

June 1 December 1 
 

7 Title No data required for this section of the conditions of contract 

8 Risks and Insurance  

84.1 The Employer provides these 
insurances  

Refer to the Insurance Clauses which is attached at the end of the 
Contract Data 

84.2 The Contractor provides the 
insurance stated in  

The Insurance Clauses which is attached at the end of the Contract Data. 
The insurances are in the joint names of the Parties and provide cover 
for events which are at the Contractor’s risk from the starting date until 
the Defects Certificate or a termination certificate has been issued. 

 The minimum limit of indemnity for 
insurance in respect of death of or 
bodily injury to employees of the 
Contractor arising out of and in the 
course of their employment in 
connection with this contract for any 
one event is: 

As prescribed by the Compensation for Occupational Injuries and 
Diseases Act No. 130 of 1993 

9 Termination No data required for this section of the conditions of contract 

10 Data for Main Options  
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A Priced contract with Activity Schedule as detailed in Part C2 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of adjudicators 
contained below 

W1.2 The Adjudicator nominating body is The current Chairman of Johannesburg Advocate’s Bar Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 
arbitration procedure is 

The arbitration procedure is set out in The Rules for the Conduct of 
Arbitrations 2013 Edition, 7th Edition, published by The Association of 
Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to be 
held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who will 
choose an arbitrator 

The Arbitrator is the person selected by the Parties as and when a 
dispute arises in terms of the relevant Z Clause, from the Panel of 
Arbitrators provided under the relevant Z clause if the arbitration 
procedure does not state who selects an arbitrator. The Arbitrator 
nominating body is the Chairman of the Johannesburg Advocates Bar 
Council. 

12 Data for Secondary Option Clauses  

X7 Delay Damages  

 Delay damages of the works are amount per day is 0.5%, to the maximum of 10% of the Contract value 

X16 Retention  

X16.1 The retention period of the 
performance bond 

52 weeks after completion of the whole of the works 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or consequential 
loss is limited to 

Nil - Neither Party is liable to the other for any consequential or indirect 
loss, including but not limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

Refer to C1.4 insurance schedule 

X18.3 The Contractor’s total liability to the  
Employer for defects due to his 
design  
which are not listed on the Defects 
Certificate is limited to 

Refer to C1.4 insurance schedule 
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X18.4 The Contractor’s total liability to the 
Employer for all matters arising under 
or in connection with this contract, 
other than excluded matters, is 
limited to 

The Contractor’s total direct liability to the Employer for all matters arising 
under or in connection with this contract, other than the excluded 
matters, is limited to the total of the Prices and applies in contract, tort or 
delict and otherwise to the extent allowed under the law of the contract. 
 
 
The excluded matters are amounts payable by the Contractor as stated 
in this contract for 
 
- Loss of or damage to the Employer’s property, 
- Delay damages, 
- Defects liability, 
- Insurance liability to the extent of the Contractor’s risks 
- loss of or damage to property (other than the works, Plant and 

Materials), 
- death of or injury to a person; 
- damage to third party property; and  
- infringement of an intellectual property right 

Z The Additional conditions of 
contract are 

Z1 – Z20 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project 
Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and does not give rise to an 
estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 
The Contractor provides the works in accordance with the Works Information and warrants that the results of the 
Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 
Z3.1 

Add the following at the end of core clause 27: 
The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, sufficiency and 
accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with the original points, 
lines and levels stated in the Works Information or notified by the Project Manager, Supervisor or the Employer. 
Any errors in the positioning of the Works shall be rectified by the Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  

 
Z4.1 

Add the following as a new core clause 46: 
If the Employer cannot use the works due to a Defect, which arises after Completion and before the defects date, 
the defects date is delayed by a period equal to that during which the Employer, due to a Defect, is unable to use 
the works 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the defects 
date for the part of the works which is replaced is delayed by a period equal to that between Completion and the 
date by when the part has been replaced 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. The period 
between Completion and an extended defects date does not exceed twice the period between Completion and the 
defects date stated in the Contract Data 

Z5 Termination 
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Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words 
“assets or”: “business rescue proceedings are initiated, or steps are taken to initiate business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z6 Performance Bond 

Z6.1 Amend the first sentence of clause X13.1 to read as follows:  
The Contractor gives the Employer an unconditional, on-demand performance bond, provided by a bank which the 
Project Manager and the Employer have accepted, for the amount stated in the Contract Data and in the form set 
out in Annexure C.ii of this Contract Data. 

Z6.2 Add the following new clause as Option X13.2:  
The Contractor ensures that the performance bond is valid and enforceable until the end of the contract period. If 
the terms of the performance bond specify its expiry date and the end of the contract period does not coincide with 
such expiry date, four weeks prior to the said expiry date, the Contractor extends the validity of the performance 
bond until the end of the contract period. If the Contractor fails to so extend the validity of the performance bond, 
the Employer may claim the full amount of the performance bond and retain the proceeds as cash security 

Z7 Limitation of liability:  

 
Z7.1 

Insert the following new clause as Option X18.6: 
The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Contractor shall be excluded from 
the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the written 
consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be binding on the 
liquidator/business rescue practitioner /trustee (whether provisional or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person or entity 

Z9 Joint and several liabilities 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons, 
these persons are deemed to be jointly and severally liable to the Employer for the performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer of the key 
person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other unincorporated 
grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed as an 
illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in execution of 
this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption and 
money laundering to which it or the Employer is subject, including but not limited to the Prevention and Combating 
of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation to Provide the 
Works or taking any other action as appropriate against the Contractor (including civil or criminal action). However, 
lawful inducements and rewards shall not constitute grounds for termination. 
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Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal or 
corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, gratuity, 
commission or benefits of any kind, which are in any way whatsoever in connection with the contract with the 
Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures stated in core 
clause 92.2. the amount due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract shall be treated 
as confidential by the Contractor and shall not be used or divulged or published to any person not being a party to 
this contract, without the prior written consent of the Project Manager or the Employer, which consent shall not be 
unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until 
otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of this agreement. 
The Contractor undertakes to procure that its employees are aware of the confidential nature of the information so 
disclosed and that they comply with the provisions of this clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies the Employer 
prior to disclosure so as to enable the Employer to take the appropriate action to protect such information. The 
Contractor may disclose such information only to the extent required by law and shall use reasonable efforts to 
obtain assurances that confidential treatment will be afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the 
public domain or to information which was already in the possession of the Contractor at the time of disclosure 
(evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the 
course of Providing the Works and after Completion, requires the prior written consent of the Project Manager.  All 
rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default within 2 weeks 
of the notification of the default by the Project Manager, the Employer, without prejudice to his other rights, powers 
and remedies under the contract, may remedy the default either himself or procure a third party (including any 
subcontractor or supplier of the Contractor) to do so on his behalf. The reasonable costs of such remedial works 
shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required information, 
materials and other matter (including but not limited to documents and all other drawings, CAD materials, data, 
software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, reports, 
calculations, manuals or other documents or recorded information (electronic or otherwise) which have been or are 
at any time prepared by or on behalf of the Contractor under the contract or otherwise for and/or in connection with 
the works) and generally does all things required by the Project Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other encumbrances at all 
times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time have, or 
become entitled to over such Equipment and any part thereof and procures that his Subcontractors similarly, vis-
a-vis the Employer, waive all liens they may have or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade name, 
trade secret or other intellectual or industrial property right relating to the Works. 
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Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out 
the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and 
copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and 
maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third 
party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP available 
to any third party the Employer shall obtain a written confidentiality undertaking from any such third party on 
terms no less onerous than the terms the Employer would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the Contractor 
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 
arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the Adjudicator  

 An Adjudicator is appointed when 
a dispute arises, from the Panel of 
Adjudicators below. The referring 
party nominates an Adjudicator, 
which nomination is either 
accepted or rejected by the other 
party. In the instance of a rejection 
of the nominated Adjudicator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Adjudicator listed in the Panel of 
Adjudicators below 
 
The Parties appoint the 
Adjudicator under the NEC3 
Adjudicator’s Contract, April 2013   
 

Panel of Adjudicators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. 
Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z16.2 Appointment of the Arbitrator  

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 An Arbitrator is appointed when a 
dispute arises from the Panel of 
Arbitrators below. The referring    
party nominates an Arbitrator, 
which nomination is either 
accepted or rejected by the other 
party. In the instance of a rejection 
of the nominated Arbitrator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Arbitrator listed in the Panel of 
Arbitrators below 

Panel of Arbitrators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. 
Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event arises from 
the Project Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier decision or 
correcting an assumption. 

Z18 BBBEE Certificate  

   

Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do adhere to these 
requirements shall be considered a material breach of the conditions of this Contract, the sanction for which may 
be a cancellation of this Contract.  

Z19 Communication   

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  
The Project Manager requires the written consent of the Employer if an action will result in a change to the 
design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the Completion Date 
being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended the 
Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right with duties 
as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and agree to ensure that all 
work being performed, or Equipment, Plant and Materials being used, are in accordance with the provisions of 
the said Act, and in particular with regard to the Construction Regulations 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 
Address: 
 
Telephone No. 
Fax No. 

 
 
 
 
 

11.2 The working areas are Landside Area   

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job Tittle for this Project: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

   
 
 

 Name: 
 
Job Tittle for this Project: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job Tittle for this Project: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job Tittle for this Project: 
 
Responsibility: 
 
 
Qualifications: 
 
 
Experience: 
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Part C1:  Agreements and Contract Data 
C1.3:  Form of Guarantee  
 
PRO FORMA FOR PERFORMANCE BOND  
 
PERFORMANCE BOND 

[TO BE REPLICATED ON BANK’S LETTERHEAD] 

Brief description of contract…………………………………………………………………….. 

 

Name and address of Beneficiary....................................................................................................... 

…………………………………………………….. (whom the contract defines as the Contractor). 

 

We, the undersigned ................................................... and..................................... in our capacities as 
Guarantor’s...........……………….. of …………….. (Registration Number: ….) (hereinafter called “the Bank”) have been 
informed that …………………………… hereinafter called the ‘Principal’) is your Contractor under such contract, which 
requires him to obtain an irrevocable, unconditional performance security. 

 

At the request of the Principal, we …………………………………..(name of bank) hereby irrevocably undertake to pay you, 
the Employer, any sum or sums not exceeding in total the amount of ………………………………(the “Guaranteed Amount”) 
upon receipt by us of your first written demand  stating that such an amount (or lesser amount) as may be claimed is due 
and payable to the Employer. 
 

This guarantee constitute an irrevocable, unconditional, non-negotiable and non-transferable undertaking to pay in 
accordance with the above, subject to the proviso that this Letter will not be interpreted as extending the Bank’s liability to 
anything more than the Guaranteed Amount. 

 
Notwithstanding anything to the contrary herein contained, the Bank’s obligation shall be construed as principal and not as 
accessory to the contract and shall not be delayed or discharged by the fact that a dispute exists between the Employer 
and the Contractor. 
 

We undertake to pay you such Guaranteed Amount upon receipt by us, within such period of 14 days, of your first written 
demand stating that such an amount (or lesser amount) as may be claimed is due and payable to the Employer. 

 
The guarantee shall be governed by and construed in accordance with the laws of the Republic of South Africa 
 
Signed at ______________________________ on ____________________20…. 
 
For:  
Registration Number:  
 

Name & Position 
 

  

As witnesses: 
 
1.   ______________________________ 
 
2.   ______________________________ 
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PART C1:  AGREEMENTS AND CONTRACT DATA 
C1.4:  ACSA INSURANCE CLAUSES  

SECTION A: DEFINITIONS 

Landside refers to: 

• Areas of the airport before the security points, and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger terminals and 
cargo buildings 
 

Airside refers to:  

• The Apron / manoeuvring areas 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger terminals, 
perimeter gatehouses and cargo building. 

 

SECTION B: INSURANCE CLAUSES 

1. Insurance requirements for contracts with a value below R50million on the LANDSIDE  

1.1 Contract Works 

• With regards to contract works claims, the contractor/consultant is responsible for a deductible (excess) of 
R250 000.  

• Contractors / consultants may re-insure the deductible 
 

1.2 Public Liability 

• In the event of a claim against the contractor / consultant for 3rd party property damage the contractor / 
consultant will be responsible for a deductible (excess) of R275 000   

• In the event of a claim against the contractor / consultant for removal of lateral support, the contractor / 
consultant will be responsible for a deductible (excess) of R500 000  

• Contractors / consultants may re-insure the deductibles 
 

1.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R5million 

• Contractors who have a material design element, excluding typical P & G related work, as part of their scope, 
are responsible for Professional Indemnity cover of R5million  

• In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess of R5m. 

• Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract is signed 
between ACSA and the contractor and/or consultant. 

2. Insurance requirements for contracts below R50million on the AIRSIDE 

2.1 Contract Works 

• With regards to contract works claims, the contractor / consultant is responsible for a deductible (excess) of 
R250 000.  

• Contractors / consultants may re-insure the deductible 
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2.2 Public Liability 

• In the event of a claim brought against the contractor / consultant for 3rd party property damage the contractor / 
consultant will be responsible for a deductible (excess) of R525 000   

• In the event of a claim brought against the contractor / consultant for removal of lateral support, the contractor / 
consultant will be responsible for a deductible (excess) of R750 000  

• In the event of a claim brought against the contractor / consultant for damage to aircraft, the contractor / 
consultant will be responsible for a deductible (excess) of R750 000  

• Contractors / consultants may re-insure the deductibles 
 
2.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R5million. 

• Contractors who have a material design element, excluding typical P & G related work, as part of their scope, 
are responsible for a Professional Indemnity cover of R5million. 

• In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess of R5million. 

Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract is signed between 
ACSA and the contractor and/or consultant.  
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PART C2:   PRICING DATA  

C2.1. Pricing Assumptions: Option A 
 

Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions given in the method of 
measurement.  In the event of any ambiguity or inconsistency between the statements in the method of measurement 
and this section, the interpretation given in this section shall be used.  
 

• The contractor must plan the work in this contract as a set of activities.  These should be the same activities as 
he shows on his programme.  

• This schedule covers the items that will be measurable.  A lump sum price for each activity shall be entered and 
no other items will be measured. Costs not covered by the items may be included in the most appropriate items 
listed.  The Contractor has the liberty to insert items, quantities and rates of his own choosing in the said schedule 
as a separate line item.   

• The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover, “inter alia” 
all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances such as shift and standby 
allowances, sick-leave, other leave, brackets, fixings, incidentals, consumables etc. that will be required to 
successfully complete this contract as set forth or as implied in the documents on which this Contract is based.   

• The contractor is to take note that payment is made for each activity only when it is complete. “Complete” as it is 
used in this schedule means the complete system or unit as specified in the particular document.  

• Unless a separate rate for the supply and for the installation of any item is specifically called for, the supply and 
installation costs of any item shall be fully included in the price. 

• The description of each item shall, unless otherwise stated herein, be held to include making, conveying and 
delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste, patterns, 
models and templates, plant, temporary works, return of packaging, establishment charges, profit and all other 
obligations arising out of the contractual conditions. 

• No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the original 
wording will apply. 

• Variations in the scope and extent of the work shall be allowed to meet the Engineer’s requirements and shall be 
measured and priced at the rates entered in the Activity Schedule, where appropriate, and shall form an addition 
to or deduction from the total of the Accepted Contract Amount.  Any items or variations for which rates have not 
been included in the Activity Schedule shall be agreed and priced as non-scheduled items. 

• All provisional sums and contingency amounts shall be expended as directed by the Engineer and any balance 
remaining shall be deducted from the contract sum. 

• All items described as “provisional” shall be measured as executed and paid for according to prices in the Activity 
Schedule and any amounts not spent shall be deducted from the contract price. No work for which “provisional” 
items are provided shall, be commenced without written instructions from the Project Manager. 

• No commitment to expending any portion of the contingency amounts and/or provisional sums are made or implied 
by the Employer. 

• The Contractor shall not be entitled to any claim in instances where provisional sums are partially or in total 
removed from the contract. 
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DISBURSMENT SCHEDULE 
 
(a) Only project related costs listed below and presented to ACSA will be compensated by ACSA. 

 
(b) Any disbursement costs related to travelling to and from the airport or accommodation for the purpose of the project(s) 

is deemed to be inclusive in the agreed fee structure, unless otherwise agreed in writing by both parties. Disbursement 
costs not mentioned below (including under note (e)) may be brought to the attention of the ACSA project 
representative for approval and agreement on the recoverable amount, prior to incurring such cost. 

 
(c) All rates are exclusive of VAT 
 
(d) Health and Safety Agent will be recovered through Disbursements. 

 
(e) No mark-up on any disbursement cost will be paid. 

 
(f) No payment for disbursement will be made for the following: 

- Travelling (except for on-site travelling) and accommodation 
- Typing of correspondence, payment certificates, variation orders, progress reports or financial reports 
- Telephone calls 
- Cellular calls 
- Computer costs 
- Telefaxes (outgoing or incoming) 
- Email (sent or received) 
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C2.2. The Activity Schedule 

Item Description Unit Cost Quantity Total 

Section A: Preliminary and General 

1 

Project Management, Contract Management 
and Administration (including required 
reporting such as project progress reports, risk 
register and management reports, etc.). 

R  1 R 

2 
All tools and machinery required to complete 
the Works. 

R 1 R 

3 
All required on-site testing and certification (i.e. 
Battery output voltage) 

R sum R 

4 Electrical Certificate of Compliance R sum R 

5 
Safe Disposal Certificate for the old UPS 
installations. 

R sum R 

6 Erection of safety signage for construction R 1 R 

7 
Preparation and submission of a health and 
safety file for approval to the Employer 

R 1 R 

Sub-Total A R 

8 Section B: Installation, Commissioning & Disposal 

 11 SUBSTATIONS 

8.1 
Supply, Install and commissioning of 180KVA 
UPS. 

R 1  

8.2 
Supply, install and commissioning of 15Kva 
UPS for Check-in counters 

R 1  

9. DISPOSAL     

9.1 
Decommissioning & Removal of Old UPS 
Installation 

R 1  
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Item Description Unit Cost Quantity Total 

9.2 
Allowable off (Contractor Price for old UPS 
installation if contractor intends to buy off 
ACSA) 

 1  

Sub-Total B R 

Sub-Total C (Sub-Total (A+B) R 

Contingency (10% of Sub Total C) R 

Sub Total D (Tendered Amount Excluding Vat) (Sub-Total (C + Contingency)) R 

Vat (15% of Sub-Total D) R 

*Total Tendered Amount (Sub-Total (D + Vat)) R 

*This amount should be carried over to the form of offer PartC1. The total tendered amount shall be fixed, and it is not 
subject to fluctuation as a result of inflation, foreign, exchange rate variation, etc.  
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PART C3: SCOPE OF WORK 

 
 

Document reference Title No of pages 

 This cover page 1 

C3.1 Employer’s Works Information  

C3.2 Contractor’s Works Information1 
 

 

   

   

   

   

 Total number of pages  

 
 
 
. 
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C3.1: EMPLOYER’S WORKS INFORMATION 
 
1. Description of the works 

i. Supply: 

• Supply new 180KVA industrial UPS unit. 

• Supply new 15kVA industrial UPS unit 

• Supply all necessary accessories, including cabling, breakers and monitoring interfaces. Existing 
batteries will be utilized as the batteries on site are new and recently procured.   

• Provide manufacturer’s warranty and technical data sheets. 

 

ii. Delivery: 

• Deliver the new UPS and accessories to King Phalo Airport’s 11 Substation 

• Deliver the new UPS and accessories to King Phalo Airport’s terminal Building  

• Ensure proper packaging and transport to avoid damage. 

• Verify all components on delivery against the approved bill of quantities (BOQ) 

 

iii. Installation: 

• Decommission and disconnect the existing UPS system safely. 

• Remove the existing UPS from site. 

• Install the new UPS system, including electrical connections, communication interfaces, 

• Perform all necessary integration with the existing electrical network or distribution board. 

• Ensure compliance with local electrical codes and safety standards. 

 

iv. Testing and Commissioning: 

• Perform pre-commissioning inspection and verify correct installation. 

• Carry out functional and load testing in the presence of a ACSA representative. 

• Calibrate and configure UPS parameters according to load requirements. 

• Demonstrate operation and transfer modes. 

• Provide a commissioning report and as build drawings. 
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v. Removal and Disposal: 

• Remove the old UPS from site. 

• Handle and transport old UPS as per waste regulations. 

• Provide a disposal certificate issued by a certified waste management facility. 

• Ensure full compliance with environmental and safety laws. 

 

In addition, if the contractor show interest in purchasing the old existing UPS installation, the contractor/supplier will be 
allocated opportunity to provide pricing for the Old UPS installation. The price will be deducted to the total invoiced for the 
New UPS installation. 

 

 
2. Contract Management  

Management meetings2 

The Contractor will be expected to attend meetings relating to operations, contract management and other issues 
that may arise from time to time.  As far as is practicable, the Contractor will make all required persons available 
for these meetings.  The Contractor shall not submit claims for payment for staff attending any of these meetings. 
 
Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 

 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Project progress meeting 
and safety inspections 

Bi-Weekly Onsite Contractor, Supervisor 
and Employer’s safety 
officers 

Overall contract progress 
and feedback 

Monthly  Onsite/telecon/skype Project Manager, 
Contractor and 
Supervisor 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so 
specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.  
Records of these meetings shall be submitted to the Project Manager by the person convening the meeting within 
five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to carry 
out such actions or instructions.   
 

Health and safety risk management 

The Contractor shall comply with the health and safety requirements contained in this document. 

 
2 The information in this section is required by the contract. Do not delete.  
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The Project Manager shall be entitled to fine the Contractor an amount of R3000.00 for each non-conformance to 
Health and Safety matters.  This shall not transfer any of the Contractor’s responsibilities in this regard to the 
Employer by any means. 

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all persons, 
equipment and installations relating to this Contract.  The Contractor is expected to sign the undertaking in this 
regard as attached in the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in 
rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures and practices.  In particular, 
NO SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall always be 
obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of persons 
performing certain tasks, proof of such certification shall be provided to the Project Manager. 

The contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA registration 
shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 

All basement areas 

All areas accessible to the public 

All enclosed areas 

The terminal building. 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the issue 
of a permit to work - obtainable from the ACSA Safety department.  Any work done under the protection of a 
permit to work shall be in strict compliance with every prescription regarding the permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The Contractor, at 
his/her own expense shall provide such equipment, for his/her employees.  The Contractor shall apply the 
necessary discipline and control to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and must 
co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and extinguishers shall 
not be obstructed at any time. 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The Company 
reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty 
to the Company and without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or 
goods on its premises and will not be liable for any cost or loss evoked by the action.  This includes the right to 
search all vehicles and persons entering, leaving or on the premises and to inspect any parcel, package, handbag 
and pockets.  Persons who are not willing to permit such searches may not bring any such items or vehicles onto 
the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of 
the contract.  
 
At no time must the Contractor interfere with, or put at risk, the functionality of any fire prevention system.  Care 
must also be taken so as to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include: safety shoes, 
overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (as per Airport 
requirements).  All costs relating to uniforms shall be for the Contractor’s account. 
Environmental constraints and management 

The Contractor shall comply with the environmental criteria and constraints stated in Annexure [B] to this Works 
Information 
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Quality assurance requirements 

All work must be executed in accordance with prevailing industry norms and standards relating to quality, such 
as ISO9001.   

Within the period stated in the Contact Data, the Contractor submits his complete quality control and assurance 
system (with all quality control and assurance procedures and manuals) for review and acceptance by the 
Employer.  The manual includes pro-forma checklists for all requirements of the Contractor’s quality control and 
assurance program and those called for in the Scope. 

Acceptance by the Employer of the Contractor’s quality assurance programme, quality plans and/or inspection 
and/or test plans, or of those of his Subcontractors will not relieve the Contractor of his obligation to provide 
services which meet the requirements of the Contract. 

Invoicing and payment 

Within two days of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in 
the Project Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to the following Address, 
 
Airports Company South Africa SOC Limited 
KING PHALO AIRPORT 
66 Settlers Way, 
East London, 
5201 
and include on each invoice the following information: 
 
Name and address of the Contractor and the Project Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4930138393; 
Description of work done by cross reference to Project Manager’s certificate; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
Quote purchase order number as a reference 
 
The Contractor should arrange with ACSA’s finance department for making all payments electronically. 
 
Invoices should be submitted via email to Invoices.Acsa@airports.co.za  

 

Provision of bonds and guarantees. 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in 
terms of this contract has been received and accepted by the person notified to the Contractor by the Project 
Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does 
not affect the Employer’s right to termination stated in this contract.   

 

 

 

 

 

 

mailto:Invoices.Acsa@airports.co.za
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3. Specifications of the works 

Employer’s Specifications 

              3.1 General Specifications 
  The following are the minimum specifications: 

 
 

1. General Information  

The product shall be SABS approved 

Product Length/Depth 99cm 

Product Height 198.7cm 

Product Width 80cm 

Product Weight 477Kg 

Warranty 1year 

2. Design And Additional Features 

Colour Black 

Construction Type Free Standing Model 

Feed Type AC 

Form Factor Modular 

Runtime at half load 0 min 

Runtime at full load  0 min 

Mounting Method Tower 

Degree of Protection IP20 

Integrated Functionality Network Management Modular 

3. INPUT / OUTPUT Electrical Characteristics 

Nominal voltage  400V default (380/400/415V) 

Number of output connections fixed 
connection 

1 

Phase (input) 3 

Phase (output) 3 

Input frequency - min 50 Hz 

Input frequency - max 60 Hz 

Input voltage - min 380 V 
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Input voltage - max 415 V 

Output voltage - min 380 V 

Output voltage - max 415 V 

Secondary Frequency Min 50 Hz 

Secondary Frequency Max 60 Hz 

Primary frequency - min 50 Hz 

Primary frequency - max 60 Hz 

4. Efficiency and Performance 

Efficiency (eco-mode) 99% 

Improved efficiency mode ESS with VMMS 

Overall efficiency 97% 

Efficiency (improved efficiency mode) 99% 

Voltage distortion output (linear load) - 
max 

1.5% 

Transition time for full load 0s 

5. Product specifications   

Battery charger type ABM technology 

External battery connection Hardwired 

Input connection Fixed connection 

Output frequency 50 Hz (50/60 Hz programmable) 

Output power factor 0.9 

Topology Online 

kVA rating 180 kVA 

Wattage 162000 W 

Output effective power 162 kW 

Output apparent power 180000 VA 

Expected lifetime in years 10 years  
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              3.2 Electrical Characteristics 

All control gear shall be suitable for operation with the specified manufacture’s specifications. 

3.3 Electrical connections 

• The contractor shall ensure that all connections of the new UPS Installations are in accordance with                                                                       
                                       SANS 10142-1 

• The contractor shall ensure the removal of existing installation and issuing of disposal certificate. 
 
 
           3.5     Testing 

 

• Successful test results shall be presented to the Employer after delivery, installation and commissioning 
of UPS. 

 
 
4.       Applicable Standards and norms: 

           The below list should be used as a guide; however, it is not exhaustive. The Contractor shall ensure compliance. 

           to current and relevant industry standards and norms pertaining to the Works.  

           Note: in a case where a stringent standard was used than the below mentioned, a stringent standard shall take  

           precedence.   

• Occupational Health and Safety Act of 1993 

• SANS 10142-1 (Latest edition) 

• SANS 16368 

• SANS 60598-2-3 

• SANS 475 
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5 Personnel 

A schedule of key personnel to this Contract will be provided to the Project Manager at commencement of this 
Contract.  This will, as a minimum, include all persons from technician/artisan level to management level. For the 
full duration of this Contract, none of these persons will be replaced by a person of lesser ability or qualification. 
All on-site staff leaves shall be reported and agreed with the Project Manager. The Project Manager may request 
the replacement of any person with unsatisfactory performance or fails to comply with this contract.  

It is the contractor’s responsibility to ensure that there is always sufficient competent staff to perform the works 
as planned. It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in rostering staff. 

The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to 
airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Subcontracting 

Should any part of the works be subcontracted, the Contractor will be responsible for all Works as if it was done 
so by the Contractor.  

No casual labour (i.e., “off the street” labour) may be employed by the Contractor unless pre-arranged with ACSA.  
Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA regarding sourcing 
and screening of such individuals. 
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6 Annexes to the Scope of Work 

6.1        Annexures issued by the Employer. 

[This is the list of Annexure to the Scope of Works issued by the Employer at or before the Contract Date 
and which apply to this contract] 

 

Annexure  Revision Title 

Annexure A 1 Occupational Health and Safety Agreement 

Annexure B 2 Environmental Terms and Condition 

Annexure C 3 Service Level table 
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ANNEXURE A:  
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) 
& CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
KING PHALO AIRPORT 

Physical Address: 
Airport Company South Africa SOC Limited 

KING PHALO AIRPORT 
66 Settlers Way, 
East London, 
5201 

 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
 
MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 
well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 
pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 
Agreement between the parties has been concluded containing arrangements and procedures to ensure 
compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 
6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written 

Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event of 



 
 
 
 
 
 
 

Page 35 of 41 
ELS…/2025 Scope of Work Part C3 

Confidential 

Confidential 

inability to perform as per this Agreement. 
8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 
 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered in 
terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s 
premises. A letter is required prior commencing any work on site confirming that the Principal contractor or 
contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall 
remain in force whilst they and /or their employees are present on the Client’s premises, or which shall remain 
in force for that duration of their contractual relationship with the Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims 

arising from their and /or their Subcontractors and/or their respective employee’s acts and/or omissions 
on the Client’s premises. 
 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards associated 
with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 85 of 1993, 
if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment shall 
immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHSAct 
85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the 
requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person before 
commencement of any work in the Client’s premises. A baseline risk assessment document will include 
identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a 
documented plan and safe work procedures to mitigate, reduce or control the risks identified, and a 
monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 
Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 
enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees and 
shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 
enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 
Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial 
Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of 
the Client’s machinery/article/substance/plant/personal protective equipment without prior written 
approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed 
prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the 
Client’s premises. Anyone suspected to be under the influence of alcohol, or any other intoxicating 
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substance shall not be allowed on the premises.  Anyone found on the premises suspected to be under 
the influence of alcohol or any other intoxicating substance shall be escorted off the said premises 
immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they inquire 
into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 
this agreement on behalf of the Mandatary. The signing power of this representative must be designated in 
writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to the 
Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in writing 
anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and 
other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is 
duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
 
 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  
 
I …………………………………. a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements and the provision 
of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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ANNEXURE B: 
 

ENVIRONMENTAL TERMS AND CONDITIONS - EMS 048 
 
The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting works 
for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance to these 
environmental conditions. Any pollution clean-up costs shall be borne by the contractor.  
 

ISSUE REQUIREMENT 

Environmental 
Policy 

ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff. 

Storm water, Soil 
and 
Groundwater 
Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate storm 
water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up immediately. 
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 
clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 
service areas on ACSA property. It is the contractor’s responsibility to determine the location 
of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees or the 
public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 
and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due to work 
operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 
Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 
should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 
Storage of 
Hazardous 
Chemical 
Substances 
(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data 
Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste. 
(HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and storage of 
hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation regarding the 
transport, storage, use and disposal of hazardous substances. 

Water and 
Energy 
Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 
and manage those work activities that may result in water and energy wastage.  
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Training & 
Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 
employees prior to commencing works at the airport. 

 
Penalties 
Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. The 
Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor shall 
take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise ACSA 
accordingly.  
The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, authorities, 
land owners and/or members of the public may institute against the Contractor.  
Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how much 
to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the Airport 
Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make good any 
damage caused due to the infringement at his/her own expense. 
 
 
 
I, ……………………………………………………. of …………………………………………………… agree to the above 
conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-contractors fail to 
comply with these conditions. 
 
 
Signed: ___________________________     on this date: _______________________ (dd/mm/yyyy) 
 
at: ………………………………………………...  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 

Page 39 of 41 
ELS…/2025 Scope of Work Part C3 

Confidential 

Confidential 

ANNEXURE C: 
 
 

 

SERVICE 
CATEGOGY 

PERFOMANCE 
STANDARD 

METHOD OF 
MEASUREMENT 

TARGET Low Service 
Damages 
(Penalties) 

Uniforms and 
staff personal 
protective 
equipment 

Use of correct Personal 
Protective Equipment 

No incidents related 
to non-use of PPE 

100% 
compliance 

Contractor pays R500 
per staff member if 
staff members found 
non-compliant 

Airport permits Airport permits must 
always be displayed by 
the staff. 

Random inspections 
by ACSA staff 
member 

100 % 
compliance 

Contractor pays R500 
per staff member if 
staff members found 
non-compliant 

Installation of 
Light Fittings 

Weather permitting, 
contractor is expected to 
commence with 
activities within 48hours 
after delivery and 
acceptance of test 
certificate 

Number of days to 
complete the work 
order 

100 % 
compliance 

Contractor pays 10% 
per day exceeded 
after 48 hours. 
 

Notices displayed Display relevant notices 
per section during 
activities 

No incidents related 
to non- displaying of 
notices 

100 % 
compliance 

Contractor pays 
R1000 for failing to 
display Notices 

Interaction with 
the employer 

Attend Bi Weekly 
meetings  

Complete 
attendance register 

100% 
compliance 

Contractor pays 
R1500 per scheduled 
meeting not attended 

 

Parties agree to the following low service table.  The low service damages does not influence the calculation of 

the contract sum/value.   

I, _______________________________________ (name & surname) of ___________________ 

_________________________________ (company) agree to the above conditions and acknowledge ACSA’s right 

to impose penalties should I or any of my employees or sub-contractors fail to comply with these conditions. 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

at: ___________________________________________ (airport name).
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C3.2 CONTRACTOR’S WORKS INFORMATION 
 
The Contractor should include information such as the Contractor’s design and Plant and Materials specifications and 
schedules etc 
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Figure 1: KPA 11 SUBSTATION 

 
 
 

PART C4:   SITE INFORMATION  
 


