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PART 1: AGREEMENT AND CONTRACT DATA 

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the Joint 
Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C1.1 Form of Offer and Acceptance 4 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 6 

C1.3 Construction Guarantee 4 

   

   

 Total number of pages 20 

 

 

 

 

 

 

 

 

 



 
 

VOLUME 3 OF 3  

JBCC LUMP SUM 

THE CONTRACT 

TENDER NO. RFP059/2023  
 
THE APPOINTMENT OF A TURNKEY CONTRACTOR FOR 
THE DESIGN, CONSTRUCTION, REFURBISHMENTS, AND 
SUPPORTING INFRASTRUCTURE IN THE TWO (2) 
SCHOOLS ONE IN THE PRECINCT IN BIZANA KANTOLO 
JSS (ALFRED NZO DISTRICT) AND OTHER ONE 
HOLYCROSS JSS IN THE FLAGSTAFF (OR TAMBO 
DISTRICT) AND REPAIRS AND RELOCATION OF 
EXISTING 27 OLD PREFABS AT ARTHUR NGUNGA SSS 
AND REPAIRS AND RELOCATION OF EXISTING 16 OLD 
PREFABS AT TOLENI PS    

 

 

C1.1  FORM OF OFFER AND ACCEPTANCE 

 

C1.1.1 Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: TENDER No: RFP059/2023 – DESCRIPTION: THE APPOINTMENT OF A TURNKEY 
CONTRACTOR FOR THE DESIGN, CONSTRUCTION, REFURBISHMENTS, AND SUPPORTING 
INFRASTRUCTURE IN THE TWO (2) SCHOOLS ONE IN THE PRECINCT IN BIZANA KANTOLO JSS 
(ALFRED NZO DISTRICT) AND OTHER ONE HOLYCROSS JSS IN THE FLAGSTAFF (OR TAMBO 
DISTRICT) AND REPAIRS AND RELOCATION OF EXISTING 27 OLD PREFABS AT ARTHUR NGUNGA 
SSS AND REPAIRS AND RELOCATION OF EXISTING 16 OLD PREFABS AT TOLENI PS    
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
Rand  (in 

words); 

 R        (in figures). 

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the service provider in the conditions of 
contract identified in the contract data. 
 
Signature     
 
Name       
 
Capacity      .  
 
For the tenderer 
 
 Name of Tenderer      
 
Address of Tenderer)         
 
 
Name of witness     
 
Signature of witness    Date    .  
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C1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the 
tenderer’s offer. In consideration thereof, the Employer shall pay the service provider the amount due in 
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer 
shall form an agreement between the employer and the tenderer upon the terms and conditions contained 
in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by 
reference into Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Agreement. No amendments to or deviations from said documents are 
valid unless contained in this Schedule, which must be duly signed by the authorized representatives of 
both parties. 
 
The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in 
the contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within 
14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of Deviations 
(if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the 
Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement 
shall constitute a binding contract within parties. 
 
Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

for the 
Employer          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                           
Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . . . . .     
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Schedule of Deviations 
 
The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the 
contract shall also be recorded here. 
Any change or addition to the Tender documents arising from the above agreements and recorded here 
shall also be incorporated in to the final draft of the Contract. 

 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to 
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness ……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

 

For the Employer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 Name of Employer:      Development Bank of Southern Africa Limited 
 `   
Address of Employer     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
 
Name of witness ………………………………………………………………………………………………   
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.2  CONTRACT DATA 

 

Document 

reference 

Title No of 

pages 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 5 

C1.2.2 Contract Specific Data 6 

C1.3 Construction Guarantee 4 

   

   

 Total number of pages 16 
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C1.2.1  CONDITIONS OF CONTRACT 

 

GENERAL CONDITIONS OF CONTRACT 

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT, 

EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African Quantity 

Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African 

Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-

4474909; 011-4860684; 053-8312003;) 

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC 

Principal Building Agreement. 

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement 

to which it mainly applies. 

The Conditions of Contract make several references to the Contract Data for specific data, which together 

with these conditions collectively describe the risks, liabilities and obligations of the contracting parties 

and the procedures for the administration of the Contract.  The Contract Specific Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of 

Contract or the Special Conditions of Contract. 

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the 

Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or 

inconsistency. 

SPECIAL CONDITIONS OF CONTRACT 

1.      GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 

of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC 

2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of 

any ambiguity or inconsistency between it and the Conditions of Contract. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 

number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where 

a new special condition that has no relation to the existing clauses is introduced) by a number that follows 

after the last clause number in the Conditions, and an appropriate heading. 

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with 
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the Forms included in this Tender Document. 

 

2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT 

SCC 1.1 Definitions and Interpretation 

SCC 1.5       The following new paragraphs are added after clause 1.5.6: 

1.5.7 References to any party to this agreement include its successors or permitted assigns; 

1.5.8 References to the contractor include the obligations of its personnel; 

1.5.9 References to “month” shall be to a calendar month; 

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly 

includes VAT; 

1.5.11 References containing terms such as “best endeavours" when used in connection with an 

obligation of either party, means taking in good faith and with due diligence all reasonable steps to 

achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a 

reasonable and prudent owner or provider of design and construction services in comparable 

circumstances would do. 

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations 

shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;  

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word, 

unless it is clear from the clause in question that that word has limited application only to the relevant 

clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding 

that that word has not been defined in clause 1.1; 

1.5.14  Words defined in this agreement shall bear the same meanings in any annexes or schedules to 

this agreement unless the annexes or schedules contain their own definitions of such words;  

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and 

inclusively of the last day unless the last day falls on a day that is not a working day, in which event the 

last day shall be the next succeeding working day;  

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the 

agreement in accordance with such recognized meanings; 

1.5.17 The rule of construction that if general words or terms are used in association with specific words 

or terms that are a species of a particular genus or class, the meaning of the general words or terms shall 

be restricted to that same class shall not apply, and whenever the word "including" is used followed by 

specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term 

to the same genus or class as the examples given; 

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage of 

the party responsible for the drafting or preparation of this agreement shall not apply.” 

SCC 1.10  Add the following new Clause: 
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“SCC 1.10 The copyright in all contract documents, contract drawings and records 

(irrespective of who prepared any of the aforesaid) related in any manner to the works shall 

vest in the employer and the contractor shall not furnish any information in connection with 

the works to any person or organization without the prior written approval of the employer 

to this effect other than subcontractors appointed for purposes of this agreement.” 

SCC 1.11 Add the following new Clause:  

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction 

shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and 

shall be treated as severed from the balance of this agreement in such jurisdiction, without 

invalidating the remaining provisions of this agreement in such jurisdiction or affecting it in 

any other jurisdiction 

SCC 3.5 Delete sub-clause 3.5 

 

SCC 3.7      Replace the second sentence starting in line 2 with the following: 

                    “The contractor shall keep a copy of all drawings, schedules, unpriced bills of 

quantities/lump sum document, contract instructions, minutes of site and other 

meetings, health and safety files as specified in the scope of work, risk register, claims and 

variation order register, labour records and subcontractors contracts on the site to which the 

employer, principal agent and agents shall have access at all times. The employer has 

the right to call for such further information from the contractor it deems necessary in the 

event it carries out any investigation or audit into potential fraud, corruption, fronting, health 

and safety incidents or verifying information the contractor has to supply to the employer in 

terms of this agreement. The Contractor shall ensure a similar right for the Employer with its 

subcontractors.    

SCC 3.10 In sub-clause 3.10 in the first line replace “principal agent” with “employer” 

SCC 4        Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows: 

 “4.1 The contractor shall be responsible for the design of the works, including for any temporary works. 

The contractor shall be responsible for the primary coordination of design elements. All 

designs must be submitted to the Principal Agent and Employer for approval prior to 

construction of the works. 

  4.2 The contractor shall be responsible for any design of works undertaken by any subcontractor, 

including nominated or selected subcontractor.  

  4.3 in second line delete the word “selected” 

SCC 7 COMPLIANCE WITH LAWS AND REGULATIONS 

 Add the following: 

  “7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction 

Regulations 2014 will in all respects be applicable to this contract. All obligations in respect 
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of health and safety requirements of the Contractor are set out in the Scope of Work” 

7.3.1 Contractor’s liability as mandatory 

“Notwithstanding any actions which the employer may take, the contractor accepts sole 

liability for due compliance with the relevant duties, obligations, prohibitions, arrangements 

and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 

and all its regulations, including the Construction Regulations, 2014, for which the contractor 

is liable as mandatory. By entering into this agreement it shall be deemed that the parties 

have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will 

enter into the mandatory agreement as set out in the Scope of Work. This clause will be 

sufficient to establish the mandatory obligations of the contractor in the event the parties fail 

to execute the aforesaid mandatory agreement.” 

 

SCC 14 Amend sub-clause 14.1 

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the 

security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor 

shall provide the security required or chosen by the employer in the schedule substantially 

in the format prescribed in the tender documents that the contractor submitted a tender offer. 

The required security shall be provided in the time period prescribed by the employer in the 

conditional letter of acceptance of the contractor’s tender offer. 

 

Amend sub-clause 14.3 

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” 

with “ten (10%)”. 

 

Amend sub-clause 14.4 

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” 

with “ten (10%)”. 

Add sub-clause 14.7(a) before clause 14.7:  

The construction guarantee provided by the contractor shall remain valid for the term of the 

agreement until the defect’s liability period. In case of extensions, the security must also be 

extended or replaced by another construction guarantee of the same value, with an effective 

term equal to the term of extension. If the contractor fails to keep valid security for the duration 

of the agreement, the principal agent shall deduct an amount of 10% from each interim 

payment certificate and withhold the amount until the contractor provides a valid construction 

guarantee. Once the contractor provides the valid construction guarantee, the principal agent 

will then release the amount held from each payment certificate in the next payment 

certificate. 
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Amend sub-clause 14.7 

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point 

five (2.5%)” to read “five (5%)”. 

 

Add sub-clause 14.9 

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum 

of five (5%) of the contract sum will be applied until practical completion. At practical 

completion the amount withheld will be reduced to two point five (2.5%), which amount will 

reduce to nil (0%) when the final account is issued. The employer reserves the right to use 

retention money to correct defects where contractor fails to correct, fails or refuses to pay 

service provides or its subcontractors.  

 

SCC 15.1.1 Amend sub-clause 15.1 

                        In sub-clause 15.1 replace “principal agent” with “employer”                         

SCC 19            Delete clause 19 in its entirety and replace it with the following:  

19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person. 

19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and 

delegate, handover, its rights and obligations under this contract to a Related Party or a Client 

of the employer. On cession the Client becomes the employer and takes full responsibility. 

For the purpose hereof the above clause: 

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries, 

controls or is controlled by, or is under common control with the employer and includes any 

other “Organ of State” as defined in section 239 of the Constitution of the Republic of South 

Africa, 1996 and any entity or Organ of State for whom the Employer carries out the works or 

acts as an implementing agent, (“control” means the beneficial ownership of the majority in 

number of the issued equity of any entity (or the whole or majority of the entity’s assets), 

and/or the right or ability to direct or otherwise control the entity or the votes attaching to the 

majority of the entity’s equity and “controlled” or “under common control” shall have a similar 

meaning); and 

Client means the owner, funder and or sponsor of the project and or programme managed in terms of 

the MOA between the Client and DBSA 

 

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following: 

“The contractor and principal agent shall appoint a selected subcontractor in accordance with 

the provisions of the Scope of Work.” 

SCC 23       Amend clause 23 
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 Add sub-clause 23.3 

“The contractor may not subcontract the whole of the work without the written instruction or 
approval of the employer. In such event the employer may require the contractor to cede 
the contract to the subcontractor.” 
 
Add sub-clause 23.4 
 
“The subcontractors appointed by the contractor to comply with the developmental and 
transformation requirements from the employer in terms of applicable legislation, including 
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and 
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly. 
 
Add new clause 23.5  
 
The contractor shall submit the agreement for each subcontract to the Principal Agent and 
employer may redact all commercially sensitive information. 
 
Add new clause 23.6 
 
Contractors failure to pay Subcontractors 
If the contractor fails to make payment of any amount due and payable to a subcontractor 
(“the Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has 
an adverse impact(s) on the progress of the works or the obligations of the contractor under 
the agreement, the Principal Agent may request evidence of payment to the subcontractor. 
In the absence of such evidence, the employer may (at its own discretion) pay the 
subcontractor debt directly to the subcontractor concerned. Such payment is, for all purposes 
under the agreement, regarded as a payment made on behalf of the contractor and at the 
request of and with the approval and consent of the contractor, as a payment towards the 
contract sum. As such, payment to the contractor shall be less the payment to the 
subcontractor. 
All adverse effects as a result of or arising from the subcontractor debt does not entitle the 
contractor to any cost or time. 

SCC 

30.1  

Replace reference to “36.3” at end of sentence with “36.0” 

SCC 

31.9 

SCC 

31.12 

Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days" in 
the first line by the words "thirty (30) calendar days” 

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the amount 

due.” 

SCC 

34.13 

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax invoice 

for the amount due” 

SCC 

40.0 

Retention of clause 40Clause 40 in respect of dispute settlement to be retained in its original form 

not applying the state clause amendments.  
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SCC  

41.0 

Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or the 

original clause number stated therein. 

In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read: 

CONSTRUCTION PERIOD means a duration of 9 months commencing from the period the  

contractor takes possession of the sites to the date the certificate of practical completion is issued. 

clause 39.2 to be amended as follows: 

delete the third sentence and replace with the following: 

“The employer shall pay the contractor all amounts due in terms of the contract for work completed 

at the date of termination or cancellation in terms of this clause 39.2, including retention money after 

deducting any amounts due to the employer. The employer will also return any guarantees still valid 

to the contractor after such cancellation.” 

Clauses 39.2.1 to 39.2.3 no clause   
 

SCC 

41.0 

Add  sub- clause 41.1.4 

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 

employer or the contractor, or for any reason whatsoever, the contractor shall on written 

instruction, discontinue with the works on a stated date and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien or 

right of retention or on the grounds of any other right whatsoever. 
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C1.2.2  CONTRACT SPECIFIC DATA 

 

 

Part One - Data provided by the Employer 

42.1.1 The Employer is the Development Bank of Southern Africa Limited 

The address of the Employer is: 

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685 

Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685 

Telephone:  (011) 313 3911 

Facsimile:    (011) 313 3086 

 

42.1.2 The Principal Agent: (Only to be inserted at contracting) 

Telephone:  Only to be inserted at contracting) 

Facsimile: (Only to be inserted at contracting) 

Electronic mail: (Only to be inserted at contracting) 

Address (physical): (Only to be inserted at contracting) 

Address (postal): (Only to be inserted at contracting) 
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42.2.1 
The Works to be carried out by the Contractor under this Contract comprise mainly the 
following: 
 

The Client wishes to procure a Turnkey Contractor (Grade 6 GB or higher) to design and 

construct, refurbishments, renovations and supporting infrastructure (high security fencing 

gate, steel balustrades, etc.) in the two (2) schools one in the precinct in Bizana namely 

Kantolo JSS in Alfred Nzo District and other one in the precinct in Flagstaff namely Holycross 

JSS in OR Tambo District and repairs and relocation of existing 27 old prefabs at Arthur 

Ngunga SSS and repairs and relocation of existing 16 old prefabs at Toleni PS. The client 

has a fixed project schedule of 6 Months, as such the client is procuring offers with a fixed 

offer for value and time. 

 

The Contractor must provide the following resources, registered with the relevant statutory 

regulatory bodies, and active registration certificates to be included in the resource's 

documentation. CVs for Resources Required (Only one per resource). 

1. Architect/ Senior Architectural Technologist/ Architectural Technologist 

(SACAP) 

2. Civil/Structural – Engineer/Technologist (ECSA) 

3. Electrical – Engineer/Technologist (ECSA) 

4. Mechanical – Engineer/Technologist (ECSA) 

5. Construction Health and Safety Officer (SACPCMP - CHSO) 

 
This MTS is focused on the clinical and building requirements of the Kantolo and Holycross 

JSS these are explained in the table below. 

Item 
No. 

Project 
Description 

Scope of works 

1. Kantolo JSS Refurbishment, renovations of the three (3) existing 
classroom blocks with a roller shutter door to be used as 
multipurpose structure, high security fencing gate to the 
sportfields,, renovations of the existing administration 
block i.e., fixing, painting roof to match existing buildings, 
external works i.e., water tanks, concrete stands, kitchen 
utensils i.e., fridge, deep freezer, microwave, etc. 

2. Holycross JSS Installation of a roller shutter door to be used as 
multipurpose structure in the existing classroom 
prefabricated structures, refurbishment, renovations of the 
existing administration block, balustrades and external 
works, installation and replacement of stolen water pump 
and relevant fittings and steel door with more secured 
materials and kitchen utensils i.e., fridge, deep freezer, 
microwave etc. 

3. Holycross and 
Kantolo JSS 

Professional Fees of the Turnkey Contractor  
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Note: Total includes the PSP Fees  

i) Repairs and relocation of existing 27 old prefabs at Arthur Ngunga SSS (see list of receiving schools 

below) 

YIELDING 
SCHOOL 

EMIS 
NUMBE
R 

DISTRICT P 
NUMBER 

RECEIVIN
G SCHOOL 

EMIS 
NUMBE
R 

DISTRICT NUMBER OF 
CLASSROOM
S 

Arthur 
Ngunga 
SSS 

2005000
05 

Alfred Nzo 
West 

P9005747 Bonxa SSS 2005000
94 

Alfred Nzo 
West 

13 

Arthur 
Ngunga 
SSS 

2005000
05 

Alfred Nzo 
West 

P9005747 Lubalasi 
District 

2005004
40 

Alfred Nzo 
West 

1 

Arthur 
Ngunga 
SSS 

2005000
05 

Alfred Nzo 
West 

P9005747 Gilespie 
SPS 

2005002
54 

Alfred Nzo 
West 

3 

Arthur 
Ngunga 
SSS 

2005000
05 

Alfred Nzo 
West 

P9005747 Zwelitsha 
SSS 

2005013
81 

Alfred Nzo 
West 

5 

Arthur 
Ngunga 
SSS 

2005000
05 

Alfred Nzo 
West 

P9005747 Msukeni 
JSS 

2005007
80 

Alfred Nzo 
West 

2 

Arthur 
Ngunga 
SSS 

2005000
05 

Alfred Nzo 
West 

P9005747 Mt Ayliff SS 2005007
84 

Alfred Nzo 
West 

3 

 
ii) Repairs and relocation of existing 16 old prefabs at Toleni PS (see list of receiving schools below) 

YIELDIN
G 
SCHOOL 

EMIS 
NUMBER 

DISTRICT P 
NUMBER 

RECEIVING 
SCHOOL 

EMIS 
NUMBER 

DISTRICT NUMBER 
OF 
CLASSROO
MS 

Toleni 
PS 

20050121
6 

Alfred Nzo 
West 

P9005773 Kwashushu 
SSS 

20050021
3 

Alfred Nzo 
West 

16 

 

42.2.2 
The Works to be constructed are located in the area of jurisdiction of the OR Tambo  and Alfred 
Nzo District Municipality as per attached maps showing location. 

42.2.3 

 

The Works or installations to be undertaken by direct contractors comprises  

Complete construction works. Not applicable 

42.2.4 

 

The Employer is an organ of State  

• The interest rate as determined by the Minister of Finance, from time to time, in terms 

of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) 

will apply. 

• Lateral support insurance is not to be affected by the contractor   
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• Payment will be made for materials and goods 

• Extended defects liability period will apply to the following elements: Not applicable 

42.2.5 Possession of the site is to be given within three days of the contractor providing the 

employer with construction guarantees in accordance with the provisions of 14.0 and the 

Contract has been signed by both parties. Appointed Health and Safety Consultant to 

approve Health and Safety File and Principal Contractor submits Notification of Construction 

work to Department of Employment and Labour, 7 days prior to commencement of 

construction work. 

 

 

42.2.6 The period for the commencement of the works after the contractor takes possession of the 

site is 7 working days. 

42.2.8  28.0 Sectional Completion: 

For the works as a whole in a Cluster each school is a section with works provided 

concurrently: 

Sections Sectional Sum Penalty per section 

 Each School  

TBC at 

contracting 

 

 
The penalty per calendar day to be calculated as 
per the “Public Works QS 002 Procurement 
Documentation Guidelines for Building Contracts 
dated April 2014” formula on calculations of 
penalties up to a maximum of 10% of the contract 
value. 

 

The date for practical completion from the date that possession of the site is given to the 

contractor (including statutory holidays) and the penalty per calendar day: 

 

Contract Period: 9 Calendar months 

 

, The employer shall have a right during the identified delay period to intervene and accelerate 

the work or appoint a third party to assist or complete the works to reach practical completion 

at the planned period. The cost of the appointed third-party work shall be borne by the 

contractor. Notwithstanding the above, the employer shall be at liberty to terminate the 
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contractor 

 
 

 

42.2.9 The law applicable to the agreement shall be that of the Republic of South Africa. 

42.3.1 Contract works insurance (construction guarantee) is to be affected by the contractor for a 

sum not less than the contract sum plus 10%. 

 The supplementary insurance is required.  Such insurance shall comprise a Coupon Policy 

for Special Risks issued by the South African Special Risk Insurance Association. (SASRIA) 

42.3.3 Public liability insurance to be affected by the contractor for the sum of R10 000 000.00  

(ten million rand) per event without a limit on a number of events with a deductible in an 

amount that the contractor deems appropriate. 

42.3.4 Lateral Support insurance: Deemed Not Applicable 

42.4.1 A waiver of the contractor’s lien or right of continuing possession is required. 

42.4.2 One copy of the construction documents is to be supplied to the contractor free of charge.  

42.4.5 JBCC Engineering General Conditions are not to be included in the contract document.  

42.4.6 

 

 

 

 

 

42.5.4 

CPAP shall only be applicable to works that progress to later than twelve (12) months from 

commencement date. Where the period is prolonged beyond the first twelve months due to 

the delay or non- performance by the employer, the CPAP shall be applicable; however where 

the period is extended due contractor’s failure to perform or delay caused by the contractor 

CPAP shall not be applicable. The contract value is to be adjusted using CPAP indices. The 

base month to be used to calculate CPAP is tender closing date. The value of the certificates 

issued shall be adjusted in accordance with the JBCC Contract Price Adjustment Schedules, 

from the thirteenth month of the works.   

The preliminaries amounts shall be paid in terms of Option A and the contractor shall 

not have the right to select Option B. 

31.3 

29.1.1 

The issue of an interim payment certificates shall be done no later than the 20th of each 

month. 

The contractor shall allow seven (7) working days during the contract period per 6 months 

for the adverse effect of weather conditions and shall not be entitled to a revision of the date 

for Practical Completion for delays suffered by adverse weather conditions. 

14.5  The employer will not provide advanced payments against an advanced payment guarantee  

14.2 The construction guarantee is to be a variable guarantee. It is and shall be 10% of the contract 
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and 

14.4 

sum until practical completion and 5% until final completion. 

40.0 Dispute resolution shall be by adjudication.  If a dispute is unresolved by adjudication the 

dispute shall be finally settled by an arbitrator to be agreed between the parties. 

 

 

 

 

 

 

 

 

C1.2  CONTRACT DATA (Continued) 

 

Part Two – Data provided by the Contractor 

  Completion of the data in full, is essential to create a complete contract. 

Statements 
given in all 
contracts 

 • The Contractor is 

Clause 42.5.1: Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
The legal name of the Contractor. 

 

Clause 42.5.1 [1.2]: Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The physical address, postal address, e-mail address and/or fax number 
where the Contractor will receive notices. 
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C1.3  CONSTRUCTION GUARANTEE 

 

Pro-Forma JBCC Variable On Demand Performance Guarantee  

To: The Development Bank of Southern Africa Limited 

Dear Sirs 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

Performance Bond: [Drafting Note: Name of Contractor to be inserted] 

Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be inserted] 

1. In this Guarantee  

1.1 The following words and expressions have the following meanings: 

1.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: 

Name of Guarantor to be inserted] [] Financial Services Board Registration 

number 

1.1.2 “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical 

address to be inserted] 

1.1.3 “Contract” - means the written agreement entered into between the Employer 

and the Contractor on or about [●] [●] 201[●] (Contract Reference No. [●]), as 

amended, varied, restated, novated or substituted from time to time; [Drafting 

Note: signature date and Contract reference number to be inserted] 

1.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of [●] with 

registration number [●]; [Drafting Note: Name and details of Contractor to be 
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inserted] 

1.1.5 “Employer” - means The Development Bank of Southern Africa Limited, a juristic 

person in terms of section 2 of The Development Bank of Southern Africa 

Limited Act,13 of 1979; 

1.1.6 “Expiry Date” - means the date when the certificate of final completion is issued 

for the last section ; 

1.1.7 “this Guarantee” -  means this document; 

1.1.8 “This Guaranteed Sum” – means, subject to clause 4, the sum of [● - figure] 

([● - words]) [Drafting Note: Maximum aggregate Guarantee amount (not 

exceeding 10.0% of the total of the Prices as at the Contract Date) to be 

inserted] which amount will reduce with 50% when the Practical Completion 

certificate is issued until Final Completion. 

1.2 Words or expressions capitalised shall bear the same meaning as assigned to them 

under the Contract albeit that the Contract itself, and any terms as defined therein, 

are merely referenced for convenience and not to create an accessory obligation. 

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed 

Sum at the disposal of the Employer, as security for the proper performance by the Contractor 

of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and 

unconditionally both agree and undertake to pay to the Employer, on written demand from 

the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any 

amount or amounts as may be so demanded from time to time, subject to a maximum of the 

Guaranteed Sum in the aggregate. 

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s 

address or by email to the following email […….....................................] and shall: 

 

3.1 state the amount claimed (“the Demand Amount”); 

3.2 state that the Demand Amount is payable to the Employer in the circumstances 

contemplated in the Contract: 

4. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of 

the Employer’s written certificate certifying the amount of such reduction and the Contractor’s 

entitlement thereto under the Contract. 

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that: 

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the 

Guarantor’s obligation/s to make payment: 

5.1.1 is and shall be absolute and unconditional in all circumstances; and 

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis 

whatsoever; 

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner 

which it sees fit, without advising us and without affecting the Guarantor’s liability 
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under this Guarantee. This includes, without limitation, any extensions, indulgences, 

release or compromise granted to the Contractor or any variation under or to the 

Contract or termination of the Contract. 

5.3 should the Employer cede its rights against the Contractor to a third party where such 

cession is permitted under the Contract, then the Employer shall be entitled to cede 

to such third party the rights of the Employer under this Guarantee on written 

notification to the Guarantor of such cession. 

6. The Guarantor’s obligations in terms of this Guarantee: 

6.1 shall be restricted to the payment of money only and shall be limited to the maximum 

of the Guaranteed Sum; and 

6.2 shall not be discharged and compliance with any demand for payment received by 

the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may 

exist between the Employer and the Contractor. 

 

7. This Guarantee: 

7.1 shall expire on the Expiry Date until which time it is irrevocable; 

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither 

negotiable nor transferable; 

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed 

Sum or expiry hereof; 

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating 

and/or determining the amount due by the Guarantor to the Employer and, secondly, 

obtaining any court order; and 

7.5 shall be governed by and construed in accordance with the law of the Republic of 

South Africa and shall be subject to the jurisdiction of the Courts of the Republic of 

South Africa. 

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection 

with this Guarantee at the Guarantor’s Address. 

 

Signed at ____________________________  Date ____________________________ 

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are 

authorised to bind the Guarantor as above stated: 

Guarantor Signatory 1: ___________________ Guarantor Signatory 2: ___________________ 

 

Name: ____________________________  Name:  ____________________________ 
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Capacity of Guarantor    Capacity of Guarantor     

Signatory 1: ____________________________ Signatory 2: ____________________________  

  

Witness: ____________________________ Witness: ____________________________ 

(Printed Name of Witness)    (Printed name of witness)  

________________________________  __________________________________ 

 

Guarantor’s seal or stamp ________________________________  
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PART 2: PRICING DATA 

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint 
Building Contracts Committee Inc. (including amendments).   

 

Document 

reference 

Title No of 

pages 

C2.1 Pricing Instructions 2 

C2.2 Bill of Quantities   1 

C.2.3 Amendments, Qualifications And Alternatives By Tenderer 1 

 Total number of pages 4 
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C2.1  PRICING INSTRUCTIONS 

 

1. The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring 

Building Work (as amended) published and issued by the Association of South African Quantity 

Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 

a) civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of SABS 1200 Standardized Specifications for Civil Engineering Works. 

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of 

Quantities for Electrical Work, published by the South African Association of Quantity 

Surveyors, (July 2005).   

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the 

Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and 

alterations to the JBCC Principal Building Agreement as well as the contract specific variables 

are as stated in the Contract Data. Only the headings and clause numbers for which allowance 

must be made in the Bills of Quantities are recited. 

3. Preliminary and general requirements are based on the various parts of SANS 1921, Construction 

and management requirements for works contracts. The additions, deletions and alterations to 

the various parts of SANS 1921 as well as the contract specific variables are as stated in the 

Specification Data in the Scope of Work. Only the headings and clause numbers for which 

allowance must be made in the Bills of Quantities are recited. 

4. It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 

days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 

information on standards). 

5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are 

kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until 

the completion of the works. 

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard 

may be substituted.  

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 

8. The Contract Data and the standard form of contract referenced therein must be studied for the 

full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills 

of Quantities.  

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Contractor’s risk. 

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be 

http://www.stanza.org.za/
http://www.iso.org/
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assessed as an amount prorated to the value of the work duly executed in the same ratio as the 

preliminaries bears to the total of prices excluding any contingency sum, the amount for the 

Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis 

as set out in 10 but taking into account the revised period for completing the works.  

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such adjustments 

shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

a) an amount which is not to be varied, namely Fixed (F) 

b) an amount which is to be varied in proportion to the contract value, namely Value Related   
(V); and  

c) an amount which is to be varied in proportion to the contract period as compared to the 
initial construction period excluding revisions to the construction period for which no 
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related 
(T). 

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories will 
apply or where no selection is made, the adjustments shall be based on the following breakdown: 

a) 10 percent is Fixed; 

b) 15 percent is Value Related 

c) 75 percent is Time Related. 

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 

Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract. Adjustments in respect 

of any staged or sectional completion shall be prorated to the value of each section. 
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C2.2  BILL OF QUANTITIES 

 
 
 

Use this page as a cover page to the Contractor’s Bill of Quantities.   
 

1) Tenderers are to ensure that adequate provision for the health and safety measures have 
been and provided detailed breakdown in the Bill of Quantities, as required by the 
Department of Labour. 

 
2) The PDF/ original format Bill of Quantities must be populated by hand in black ink and will be 

the document used for evaluation purposes. 
 

3) Tenderers are also required to electronically populate the Excel format and add to the 
required electronic Drive with your submission. This will be used to support verification of 
pricing errors. 
 

 

 

I, ______________________________________ of ______________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that 
the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

VOLUME 3 OF 3  

JBCC LUMP SUM 

THE CONTRACT 

TENDER NO. RFP059/2023  
 
THE APPOINTMENT OF A TURNKEY CONTRACTOR FOR 
THE DESIGN, CONSTRUCTION, REFURBISHMENTS, AND 
SUPPORTING INFRASTRUCTURE IN THE TWO (2) 
SCHOOLS ONE IN THE PRECINCT IN BIZANA KANTOLO 
JSS (ALFRED NZO DISTRICT) AND OTHER ONE 
HOLYCROSS JSS IN THE FLAGSTAFF (OR TAMBO 
DISTRICT) AND REPAIRS AND RELOCATION OF 
EXISTING 27 OLD PREFABS AT ARTHUR NGUNGA SSS 
AND REPAIRS AND RELOCATION OF EXISTING 16 OLD 
PREFABS AT TOLENI PS    

 
 

 

C2.3  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY TENDERER 

 

 

Subject to condition stated in Tender Data: 

Use this page as a cover page to the Amendments, Qualifications and Alternatives by Tenderer 
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PART 3: SCOPE OF WORK 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Project Specifications 12 

C3.2 Particular Specifications * 1 

C3.3 Drawings(list of all drawings)  4 

   

* Refer to Addendum A & B for additional pages  

   

 Total number of pages 18 
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Contents 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, 

→ Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown 

if the formats used in this template are retained.    

 

 

Contents 

1.    DESCRIPTION OF THE WORKS ................................................................................ 28 

2. DRAWINGS ................................................................................................................. 30 
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C3.1  PROJECT SPECIFICATIONS 

 

1. DESCRIPTION OF THE WORKS 

1.1. Employer’s objectives  

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where 
possible as required by the Expanded Public Works Programme (EPWP) to provide temporary 
employment opportunities to local unemployed people and to provide training or skills development 
to these locally employed workers. The Contractor shall provide necessary employment 
opportunities to qualifying individuals as and when required to comply with the job creation 
requirements to the satisfaction of the Employer. The contractor shall provide monthly records of 
EPWP employment created to the Employer. 

1.2. Overview of the works  

The Development Bank of Southern Africa  has an objective to provide sustainable public 
infrastructure that meets the demands, improve accessibility and improve the quality of life.  
 

1.3. Extent of the works 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 
 

Work                    
Package 

Project 
Description 

Scope 

1 AS DETAILED UNDER C1.2.2 CLAUSE 42.2.1 

 

Services 

Before any work commences, the Contractor shall contact all private owners or public authorities 

controlling services so that they may, either protect, move or relocate any service as required, or 

confirm that all such work has been completed. 

Payment will not be made for any inconvenience caused to the Contractor in regard to any services 

crossing the site or any authority working on or relocating any such services, nor will any delays 

caused by such work or relocation be accepted as a basis for claiming an extension of time for 

completing the works. 

All known existing services and those services which require relocation and protection, are shown 

on the services plans. The Contractor's attention is drawn to the fact that such services information 

is based on information supplied by others, and the accuracy and completeness of this information 

has not been confirmed.  The Contractor will therefore be required to proceed with extreme caution 

in order to avoid damage to existing services. Before commencing any work in the vicinity of 

services, the Contractor shall contact the relevant service authorities for assistance in locating the 

exact position of the services and where necessary the Contractor shall accurately locate the 
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services by careful hand excavation. 

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and 

backfilled by others where in the opinion of the Engineer such work is necessary to ensure the 

stability of any other works over such trenches.  This in no way relieves the Contractor of his 

responsibilities in terms of the works. 

 

Accommodation of Traffic 

The Contractor is to liaise with the Eastern Cape  Provincial Department of Roads & Transport with 

regards to any temporary road closures as required during this contract.  

Accommodation of traffic during construction shall be undertaken to the requirements and details 

provided by the Engineer. 

 

Coordination with Other contractors 

Other contractors, who are engaged in the construction of similar works, could be working within 

the sites of the Contractor. The Contractor will be required to provide all necessary assistance to 

them, and to liaise with them in respect of their programme in order to avoid any delays to either 

contract.  See clause 5.6.6 of the Contract Data. 

Setting Out of Works 

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the 

responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from 

damage at the start of the contract. It is the Contractor’s responsibility to set out the Works and any 

discrepancies in the design or setting out shall be identified and brought to the attention of the 

Engineer promptly so they can be corrected before any abortive expenditure is incurred. 

Location of the works 

The Works to be constructed are located in the area of jurisdiction of Mbizana and Ngquza 

Hill Local Municipalities 

SCHOOL NAME LOCATION (NEAREST TOWN , GPS COORDINATES IN DECIMALS)  

Kantolo JSS 
Kantolo Village, Mbizana, Alfred Nzo DM.  

Coordinates -30.76214500 South, 29.72465500 East 

 

Holy Cross JSS 
Holycross Mission, Flagsftaff, OR Tambo DM –  

Coordinates -31.15249 South, 29.67817 East 
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Temporary works  

As the Works are to be constructed within a built up urban area, the Contractor will be required 

to carry out all temporary works that will be necessary to maintain the flow of traffic and to 

ensure that pedestrian and vehicular access is maintained to local residential buildings and 

businesses. 

Refer to Bill of Quantities. 

a. Occupational Health and Safety  

The contractor needs to comply with the following legal requirements: 

• Occupational Health and Safety Act, 85 of 1993, Edition 23 (latest edition) and the 

Construction Regulations, 2014; 

• Code of Practice: Managing exposure to SARS-Cov-02 in the workplace 

• Annexure A - DBSA Occupational Health and Safety Baseline specification  

• Annexure B - DBSA Baseline Risk Assessment  

• Annexure C - Safety, Health, Environment and Quality Policy. 

 

2. DRAWINGS 

Refer to C3.3 for applicable drawing list. 

 

3. PROCUREMENT 

3.1. Preferential procurement procedures 

The works shall be executed in accordance with the conditions attached to preferences granted in 

accordance with the preference schedule. 

 

4. CONSTRUCTION 

4.1. Applicable SANS 2001 standards for construction works. 

The following parts of SANS 2001 Construction works standards and associated specification data 

are applicable to the works: 

1) SANS 2001BE1 – Earthworks  

2) SANS 2001BS1 - Site Clearance  

3) SANS 2001CC2 - Concrete works  

4) SANS 2001CG1 - Glazing works   

5) SANS 2001CM1 - Masonry works.  
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6) SANS 2001CS1- Structural steel works  

7) SANS 2001CT2 – Structural timber works  

8) SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts  

9) SANS 2001DP2 – Medium pressure pipes  

10) SANS 2001DP3 – Cable ducts  

11) SANS 2001DP4 – Sewers  

12) SANS 2001DP5 – Storm water drainage  

13) SANS 2001DP6 – Belowground water installations  

14) SANS 2001EM1 – Cement plaster  

 

The abovementioned South African National Standards make several references to the 

Specification Data for data, provisions and variations that make these standards applicable to this 

contract. The Specification Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to 

which it mainly applies. 

 

4.2. Applicable national and international standards 

• Standardized Specifications for Civil Engineering Construction SANS 1200 

• The National Building Regulations SABS0400 

• Construction and Management Requirements for Works Contracts SANS1921-1  

• Targeted Construction Procurement SANS1914-4 4. 

4.3. Local Employment Generation 

 

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small   

          and Micro Enterprises (SMMEs) as an essential requirement towards building an economically  

           viable country.   

 

4.3.2 General Labour minimum targets 

          It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts     

          for the local community where the project is being implemented. This employment is outside the    

          existing employees of the tenderers/bidders . 

          For the general labour force, the minimum number of people to be employed for the duration of the 

          Project will be calculated from the formula below. 
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𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝐸𝑚𝑝𝑙𝑜𝑦𝑒𝑒𝑠 = 4 ∗ [
(𝐶𝑜𝑛𝑡𝑟𝑎𝑐𝑡 𝑉𝑎𝑙𝑢𝑒 𝑖𝑛 𝑅𝑎𝑛𝑑)

𝑅1,000,000
 

 

 4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on  

         the project are to be employed from the local community.  The Contractor is therefore expected in 

         general to maximise the involvement of the local community.  

         Take note that the local labour employed must not be paid lower than the minimum approved  

          Municipal rates in that district or area. 

 

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to  
the Project Manager. 

 
4.4   SMME  
 
          Should the contractor at Works Completion, be in default by non-attainment of the above  

          mentioned labour intensive targets, the Employer shall have the right to, without prejudice 

          of any other rights, apply a penalty of not exceeding 5% of the contract sum. 

For subcontract work, 20% of the value of the work must be sub-contracted linked with a 

clear plan of how the contractor will capacitate the sub-contractor to advance. 

Where SMMEs are sufficiently resourced, 10% of the value of the work must be subcontracted.  

Where SMMEs are insufficient resources to execute the proposed works as a complete package 

the Contractor may conclude contracts on a management/labour basis in which event a minimum 

of 5% of the value the works is to be subcontracted.  The onus is on the Contractor to prove to the 

employer that no fully fledged SMMES are active in the area of the project.  

 

           Regarding procurement of materials, local is hereby defined as the district in which the project(s)  

           is/are located which is Alfred Nzo and OR Tambo District Municipality..  

           The minimum target for materials sourced locally is 20% of the contract value.  

 

 

 

SIGNATURE:  ___________________________________ DATE: _____________________ 

(Authorised Person) 
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4.5       Specific provisions pertaining to SANS 1914-4  

  4.6    Definitions 

Targeted enterprise:   

An enterprise which has its sole office of head office located within the Target Area 

Targeted labour:   

Unemployed persons who are employed as local labour on the project. 

4.7 Certification by recognized bodies 

Not Applicable 

4.8 Plant and materials provided by the employer 

Not Applicable 

4.9 Services and facilities provided by the employer 

Not Applicable 

4.10 Plant and equipment  

The plant and equipment used on the site shall not be inferior to that described in the 

Schedule of Plant and Equipment.   

5. MANAGEMENT 

1.1. SANS 1921 standards 

The SANS 1921 Construction works standards and associated specification data are applicable to 

the works: 

The abovementioned South African National Standards make several references to the 

Specification Data for data, provisions and variations that make these standards applicable to this 

contract. The Specification Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the standard to 

which it mainly applies. 

The associated Specification Data is as follows: 
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SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 

engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is 

responsible 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 

4.2.2 The structural engineer is: TBC 

4.3.1 The planning, programme and method statements are to comply with the following: 

1) Program to be submitted in Microsoft Project format 

2) Gantt chart to indicate critical path and progress 

3) Gantt chart to be updated before monthly site meeting 

4.3.3 The notice period for inspection is 2 Days 

4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the 

disturbance of trees should be avoided.  

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for use 

by the employer and his agents are: 

1) Site office which shall be used for site meetings and for the contractor’s use. Such an office 

shall comprise a minimum of 20m2 in area and 3 m high, be ventilated, have good 

lamination, must be reasonably sound proof, and have a hard floor construction. It shall be 

furnished with a desk on which drawings can be rolled open and on which there is sufficient 

writing space and sufficient temporary chairs or benches to accommodate all persons 

present at site meetings. (Minimum 15-seater) 

2) The following facilities will be supplied to the employer’s representatives: 

- 15 Hardhats for employer’s representatives visiting the site 

- 15 Safety (High visibility) jackets for employer representatives visiting the site 

- 15 sets of safety Goggles 

- 15 sets of earplugs (when applicable) 
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4.14.5 The Contractor is required to provide latrine and ablution facilities for the exclusive use of the 

professional team and client 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 

subcontractors are: 

1)    See Bill of Quantities. 

4.17.1 The requirements for the termination, diversion or maintenance of existing services are: 

1) See Civil Drawings 

4.17.3 Services which are known to exist on the site are: 

1) Water network. 

2) Electricity reticulation, sub-surface and over head 

3) Sewer Network 

4.17.4 The requirements for detection apparatus are: 

1) Communication with Department of Health officials. 

Additional clauses 

1 Site meetings and procedures 

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works at 

regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and 

shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Employer’s 

Representative require their attendance at such meetings.  

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and 

equipment employed), a site instruction book, a complete set of contracts working drawings and a copy of the 

procurement document and make these available at all reasonable times to all persons concerned with the 

contract. 

2 Water and electricity  

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the 

proper execution of the works.  The responsibility strategies in terms of the tabulation below that will apply to the 

contract is: 

a)      water    : A  

b)      electricity: A  
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Service Option 

A 

Contractor responsibility 

B 

Employer responsibility 

C 

 

Water The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

plumbing connections and 

purchase water from the local 

authority for the works at his 

own cost.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

to the Employer’s water 

supply at designated points 

and make use of water free 

of charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

and water meters to the 

Employer’s water supply at 

designated points and be 

responsible for costs 

associated with all water 

consumed. 

Electricity The Contractor is to provide, 

and remove and make good 

upon completion, all the 

necessary temporary 

electrical connections and 

installations and purchase 

electricity from the local 

authority / ESKOM for the 

works at his own cost. 

The Contractor shall make, 

and upon completion remove, 

all the necessary electrical 

connections to the 

Employer’s electrical supply 

at designated points and 

make use of electricity free of 

charge for construction 

purposes only.  

The Contractor shall make, 

and upon completion remove, 

all the necessary connections 

and meters to the Employer’s 

electrical supply and be 

responsible for costs 

associated with all electricity 

consumed. 

 

The following temporary services is the responsibility and will be supplied by the contractor: 

• Security 

• Sewer services in the form of temporary toilets 

• Waste disposal facility 

SANS 1921-5, Construction and management requirements for works contracts – Part 5: Earthworks 

activities which are to be performed by hand. 

Clause Specification Data 

Essential Data: 

5.1 The depth of trenches which are to be excavated by hand is 700mm. 

Additional clauses: 
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1 Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be 

collected, loaded, off loaded and placed by hand.   

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul 

distance is not greater than 150m. 

Grout shall be mixed and placed by hand.   

2 Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, 

precast concrete planks and pipes, masonry units and edge beams shall not individually, have a 

mass of more than 320kg.  In addition, the items shall be large enough so that four workers can 

conveniently and simultaneously acquire a proper hand hold on them. 

SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS 

awareness. 

4.2.1(a) A qualified service provider is a service provider that is one that is accredited or provisionally 

accredited training service provider in the HIV/AIDS field.  

 A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel 011-

265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare 

SETA website: www.hwseta.org.za. 

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the 

duration of the contract. (Four times in total, including the initial one at the start of the contract.) 

Additional clauses 

 The duration of each workshop is not to be less than 2 ½ hours. 

 

a. Recording of weather 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures 

in a book. Such book shall be handed to the employer’s representative and school Principal for 

their signatures including school stamp no later than 1 day after rain that is considered to justify an 

extension of time occurs. 

b. Unauthorised persons 

The Contractor shall keep unauthorized persons from the works at all times. Under no 

circumstances may any person except guards be allowed to sleep on the building site. 

 

http://www.hwseta.org.za/
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c. Management meetings 

A Schedule of meetings will be agreed with the contractor. 

d. Daily records 

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to 

EPWP requirements. 

e. Payment certificates 

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement 

Edition 4.1 March 2005. Payments will not be processed unless all the required job creation 

statistics and all supporting information are attached to the claim for payment.  

f. Job statistics/targeted labour 

 
The contractor must provide monthly statistics to the DBSA indicating the number of new jobs 

created through this contract. This statistic must be provided with each monthly payment 

certificate using the electronic prescribed format, which will be provided by the Project Manager 

of this project to the successful bidder. 

5.7.1 Training of targeted labour (non-accredited training) 

a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable 

such labour to master the basic work techniques required to undertake the work in accordance 

with the requirements of the contract in a manner that does not compromise worker health and 

safety. 

b) The contractor shall be responsible for scheduling the training of workers and shall take all 

reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of 

formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if 

he/she is employed for 4 months or more. 

c) The Contractor shall do nothing to dissuade targeted labour from participating in training 

programmes. 

d) Proof of compliance with all the requirements must be provided by the Contractor to the 

Employer prior to submission of the final payment certificate. 

5.7.2 Employment of local labour 

a) It is the intention that this Contract should make maximum use of the local labour force that is 

presently under-employed.  To this end the Contractor shall limit the utilisation on the Contract 
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of non-local employees to that of key personnel only and to employ and train local labour to the 

extent necessary for the execution and completion of this Contract. 

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the 

Bidder.  The data stated on the above-mentioned form will be strictly monitored during the 

Contract period and any deviations there from shall be subject to the prior approval of the 

Principal Agent, which approval shall not be unreasonably withheld. 

c) The employment of casual labour will be done in co-operation with community leaders and 

local structures.  The bidder shall ensure that all remuneration paid to employees is in line with 

the relevant sectorial determination in terms of the Basic Conditions of Employment Act, No 

75 of 1997, as determined by the Department of Labour. 

 

5.7.3. DECANTING PLAN  

Where temporary decanting structures are required in terms of the Site Development Plan 

(Refer Section C5), such structures shall be constructed in accordance with drawings provided 

by the professional team at the start of the project and before work commences on buildings 

in use. The Contractor shall programme the works as such and submit the programme to the 

Professional Team for approval of the sequencing of the works. 
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C3.2  PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications 

shall apply to this contract and are bound in hereafter. 

 

PARTICULAR SPECIFICATION PAGE NO.  

POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS                          Annexure A 

B/RA: BASELINE RISK ASSESSMENT                                                              Annexure B 

SHEQ: DBSA SHEQ POLICY                         Annexure C 
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C3.3  DRAWINGS 

 

 

PART 4: SITE INFORMATION 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C4.1 

 

C4.2 

Site Layout for all Schools 

 

Information & Map 

1 

 

1 

 

 

  

 

 

   

   

   

 Total number of pages 2 
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C4.1  SITE LAYOUT  

 

KANTOLO JSS 

 
HOLY CROSS JSS 
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C4.2  INFORMATION & MAP 

 

 

The Works to be constructed are located in the area of jurisdiction of Mbizana and Ngquza 

Hill Local Municipalities 

SCHOOL NAME LOCATION (NEAREST TOWN , GPS COORDINATES IN DECIMALS)  

Kantolo JSS 
Kantolo Village, Mbizana, Alfred Nzo DM.  

Coordinates -30.76214500 South, 29.72465500 East 

 

Holy Cross JSS 
Holycross Mission, Flagsftaff, OR Tambo DM –  

Coordinates -31.15249 South, 29.67817 East 

 

 

 

 


