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Tender Procedure: Open Tender

Based on

MISA Supply Chain Management Policy of May 2023
SANS 10845-1, Construction procurement Part 1: Processes, methods and procedures

SANS 10845-2, Construction procurement Part 2: Formatting and compilation of
procurement documentation

SANS 10845-3, Construction procurement Part 3: Standard conditions of tender

Preferential Procurement Regulations 2022 (Ref: government gazette no. 47452; dated: 04
November 2022 issued according to the preferential procurement policy framework act (PPPFA),
act no. 5 of 2000))

Contract Documents

Form of offer and acceptance

Contract data

Part 1: Data Provided by the Employer
Part 2: Data Provided by the Contractor
Conditions of Contract: NEC 3

Pricing Data

Works Information

Site Information
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Page 3 of 77
MISA/RWTWI/FS/015/2025/26 Initials:__ WRM



T

/_\

MISAZS

~MUMNICIPAL INFRASTRUCTURE
SUPPORT AGEMNT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Tender no: MISA/RWTWI/FS/015/2025/26

APPOINTMENT OF A PROFESSIONAL SERVICES PROVIDER FOR
BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER TREATMENT

WORKS PHASE 2

TENDERING PROCEDURE

T1.1 TENDERING NOTICE AND INVITATION TO TENDER

Municipal Infrastructure Support Agent (MISA) hereby, invites tenders from suitably qualified
Professional Service Providers for the Bohlokong/ Bethlehem: Refurbishment of wastewater treatment
works Phase 2 of Dihlabeng Local Municipality.

Only Tenderers who have in their employ Registered Professional Persons in terms of a recognised
Professional Body e.g. Engineering Council of South Africa are eligible to submit bids.

The project details are hereunder,

TEND
ER
NO.

PROJECT NAME

BRIEFING SESSION AND
SITE VISIT:

PLACE, DATE & TIME

TENDER CLOSING DATE &
TIME

MISA/RWTWIFS/015/2025/26

Appointment of a
Professional Services
Provider for

Bohlokong/Bethlehem:

Refurbishment of
Wastewater Treatment
Works Phase 2

A Compulsory Briefing
session will be held at
Dihlabeng’s Offices in
Bethlehem, 20 Louw
Street

Date: 25 November 2025

At 10:00 AM

Date: 08 December 2025
at 11:00 AM

All Bid Proposals to be
submitted @ MISA Head
office

Riverside office Park |,
1303 Heuwel avenue, 1%t
floor Letaba House,
Centurion 0046

MISA/RWTWI/FS/015/2025/26
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A compulsory briefing session and site visit will take place at the place and on the date and
time shown above unless otherwise amended later. Representative(s) from MISA will meet
prospective Tenderers to provide details of the Contract.

The Tender Documents will be available from the e-Tender Publication Portal
(www.etenders.gov.za) of the National Treasury of the Republic of South Africa from the date
of publication of the Notice of Request for Tenders in Government Tender Bulletin and/ or any
national media. Any queries related to the e-Tender Publication must be communicated with
eTenders@treasury.gov.za or by contacting the Office of the Chief Procurement Officer Call
Supply Chain Centre on 012 406 9222.

The requirement of submissions is detailed in the Tender Data (Ref: T1.2 Tender Data). The
tenderers who satisfy the eligibility criteria as set in the tender documents (Ref: T 1.2 Tender

Data) are to submit their tenders.

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted.
Tenderers must submit their tenders using only the tender documentation issued.

Tenders will be evaluated based on preferential procurement framework Act 5 of 2000 and on
functionality as prescribed in the Preferential Procurement Regulation 2022.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated
in the Tender Data.

Issued by:

Municipal Infrastructure Support Agent

1303 Heuwel Avenue

Riverside Office Park, Letaba House
Centurion, PRETORIA 0046

TEL: 012 484 5300
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Tender no.: MISA/RWTWI/FS/015/2025/26

APPOINTMENT OF A PROFESSIONAL SERVICES PROVIDER FOR
BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER TREATMENT
WORKS PHASE 2

TENDER DATA

The conditions of tender are as contained in the latest edition of SANS 10845-3, Standard conditions
of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the provisions of SANS 10845-3 and as contained in the Standard for Uniformity in

Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019), as
termed as SFU.

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly

applies.
Clause Tender Data
number
3.1 The employer is the Municipal Infrastructure Support Agent (MISA), an entity within the
South African Ministry for Cooperative Governance and Traditional Affairs (CoGTA),
established in terms of Presidential Proclamation No. 29 of 2012.
3.3 The Tender documents issued by the employer comprise the documents listed on the contents
page.
3.4 The Employer's Representative is:

Name: Ms M. Kgomo or Delegated Official

Physical Address: 1303 Heuwel Avenue, Riverside Office Park,
Letaba House, Centurion, Pretoria 0046
Private Bag X 105, Centurion 0046

Telephone: 012 848 5300

Email: Tenders@misa.gov.za
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Clause Tender Data
number
3.5 The language of communications is English
4.1 ONLY those tenderers who satisfy the following ELIGIBILITY CRITERIA and who provide the
required evidence in their tender submission, are eligible to submit tenders and have their
tenders evaluated:
The tenderer:

1. In case of a Joint Venture/Consortium submission, shall submit a Joint Venture
agreement signed by all parties.

2. Is registered in terms of the Companies Act, 2008 (Act 71 of 2008) or Close
Corporation Act, 1984, (Act No. 69 of 1984) or, if a partnership, has a partnership
agreement (buy and sell agreement for participating partners in this tender) in place
that enables the partnership to automatically continue to function in the event of death
or withdrawal of one of the partners.

3. In case of having a subsidiary arrangement, shall submit an audited proof (letter or
shareholding certificate) of agreement between the holding company and the
subsidiary.

4. Any wrong entry, in case of correction, it must be cancelled by a single stroke and
initialled by the Authorised signatory. This is APPLICABLE TO FORM OF OFFER
AND PRICING DATA.

5. The tendering entity has professional indemnity insurance cover issued by a reputable
South African insurer in an amount of not less than R5 million in respect of a claim
without limiting to the number of claims or show documentary evidence (proposal /
quotation) of having applied for such cover.

4.7 The arrangements for a compulsory clarification meeting and a site visit are as stated in the
Tender Notice and Invitation to Tender (ref: T1.1).
No Tender will be considered unless the Tenderer attends the compulsory briefing
session and site visit.
Tenderers/their authorised representatives must sign the attendance register and detailed
contacts in favour of the tendering entity therein. Addenda, if any, will be issued to the tenders
only who attended the compulsory briefing sessions.
412 No alternative tender offer will be considered.
413 The employer’s details and address for delivery of tender offers and identification details that
are to be shown on each tender offer package are:
Location of tender box: Reception area of MISA Offices
415 Municipal Infrastructure Support Agent’s Office
Physical Address: 1303 Heuwel Avenue, Riverside Office Park,
Letaba House, 15t Floor, Centurion, Pretoria 0046
Private Bag X 105, Centurion 0046
Telephone: 012 848 5300
Identification details on the Tender package(s):
1. Name and Reference number of the tender;
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Clause

Tender Data

number
2. Address of the employer;
3. Names of the tendering entity and the contact person;
4. Physical address and contacting details of the tenderer;
5. Date of submission
4.13.4 The tenderer is required to meet the following conditions in addition to the requirement for

eligibility criteria as mentioned in Clause 4.1.

4.13.5 Tender offer shall be submitted as original, one copy of the original and one scanned
copy of the original completed and signed tender documents in a memory stick.

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

4.15 The closing time for submission of tender is as stated in the Tender Notice and invitation to
Tender (ref: T1.1)

4.16 The tender offer validity period is 90 days, exclusive of closing date but inclusive of the 90t
day.

5.1 The employer will respond to requests for clarification received up to 7 working days before
the tender closing time.

5.2 The employer shall issue addenda until 10 working days before tender closing time.

54 The time and location for opening of the Tender offers are as detailed in the Tender notice and
invitation to tender (ref: T1.1) or in any addendum thereafter if applicable.

SFU Evaluation Criteria

Efl??:?e The procedure for the evaluation of responsive tenders is Functionality, Financial offer &

Preference.
Breakdown points for Functionality points are outlined in 5.11.9 below.

The procedure for the evaluation of responsive tenders is detailed as follows:
Phase 1: Eligibility Requirements.
Phase 2: Functionality Criteria

Phase 3: Price and preference (80/20 system)

1. PHASE ONE: ELIGIBILITY REQUIREMENTS.

The ELIGIBILITY CREITERIA is as outlined in Clause 4.1.

2. PHASE TWO: FUNTIONALITY CRITERIA:

MISA/RWTWI/FS/015/2025/26
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Clause
number

Tender Data

TENDER WHO PASSES STAGE 1 WILL THEN BE EVALUATED ON FUNCTIONALITY
CRITERIA, AS OUTLINED BELOW:

1. The tender will be expected to submit substantial information (valid copies and
detailed information as ordered) in order to claim points for each of the criteria or sub
criteria set.

2. The tenderer must demonstrate to the satisfaction of the Employer that it has sufficient
skill and capacity to execute the works.

3. The form or the evaluation criteria and maximum score in respect of each of the
criteria listed in 5.11.9.

4. Bidders who fail to meet the Minimum required points in each category, as specified
in Column B clause 5.11.9 will result in disqualification.

5. Non-submission or poorly completed schedule or incomplete information will result in
a tenderer losing points on Functionality. CVs which do not substantially detail relevant
experience will also lead to a bidder losing points on Functionality, It is the
responsibility of the tenderer to ensure that all copies are clear and certified when the
conditions require them to be so.

6. No second chance will be given to a tenderer to submit some information after tender
closure on this stage of evaluation i.e. functionality.

3. PHASE THREE: SCORING

EVALUATION POINTS ON PRICE AND SPECIFIC GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as per
the requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000) and B-BBEE/ PPPFA Regulations of 2022.

Criteria Points
POINTS ON PRICE 80
Specific Goals (B-BBEE) 20
TOTAL 100

a) A maximum of 80 points is allocated for price on the following basis:

80/20
Ps=80(1-2200 )
Where:
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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Clause
number

Tender Data

b) A maximum of 20 points may be awarded to a tenderer for the specific goal specified for

the tender.

c) The points scored for the specific goal must be added to the points scored for price and

the total must be rounded off to the nearest two decimal places.

d) Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring

the highest points.
e) Allocation of Points
SPECIFIC GOALS

The Employer reserves the right to apply other specific goals in accordance with PPPF
Regulations 2022 as contemplated in section 2(1)(d)&(e) of the PPPF Act No 5 of 2000 which
may include contracting with persons, or categories of persons, historically disadvantaged by
unfair discrimination on the basis of race, gender and disability including the implementation
of programmes of the Reconstruction and Development Programme as published in
Government Gazette No. 16085 dated 23 November 1994,

The Specific goals will be allocated as per the table below:

Number of points

The specific goals allocated points in terms of this tender allocated (80/20
system)

Who are women (51% or more) 2

Who has disability (51% or more owned) 2

Who is a youth (18 to 35 years) (51% or more owned) 8
Location of enterprise (Freestate Province) 2
B-BBBEE status level contributors from level 1 to 2 which are QSE 6

or EME

Total scored points 20

The specific goals may include—

a) contracting with persons, or categories of persons, historically disadvantaged by unfair
discrimination on the basis of race, gender or disability.

b) Implementing the programmes of the Reconstruction and Development Programme as
published in Government Gazette No. 16085 dated 23 November 1994.
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Clause
number

Tender Data

Definitions

“Ownership “means the percentage ownership and control, exercised by individuals within

and enterprise.

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual,
or sensory function, which results in restricted, or lack of, ability to perform and activity in the
manner, or within the range, considered normal for a human being.

Means of Verification (Specific Goals)

Procurement Requirement Required Proof Documents

Women Identity Document

Disability Doctor’s report on Disability

Youth Identity Document

Location Municipality billl Lease agreement/ Letter

from local authority

Valid certificate/ Affidavit /Consolidated BEE
certificate in cases of Joint Venture

B-BBEE status level contributors from level 1
to 2 which are QSE or EME

Failure on the part of a tenderer to submit proof of documentation required in terms of
this tender to claim for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

5.11.9

Functionality Criteria.

A Tender will be DISQUALIFIED from the evaluation and will be discarded from any further
evaluation for the following.

1. Bidders who fail to meet the Minimum required points in each category, as specified

in Column B clause 5.11.9.
2. failing to meet the minimum requirements for qualifications and or experience for the
listed key personnel as outlined in Part T2.2 Section 9.

(A) (B) Minimum number of points

Quality criteria Evaluation Maximum

y schedule number of

points
Experience of the | Schedule 1 40 30
tenderer
Experience of Key Contracts Manager 13
Personnel Schedule 2 60 Electrical Engineering 9
Technologist

MISA/RWTWI/FS/015/2025/26
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Clause Tender Data

number
Mechanical Engineering | 9
Technologist
Civil Engineer/ Process 9
Engineer
Total 40

Maximum possible score for 100 70

functionality (Ms)

Bidders are to score the required Minimum points as stated in column B for each
category and Failure to meet the Minimum requirements for each category will result
in the disqualification of the bidder.

5.13 Tender offers will only be accepted if:

1. the tenderer or any of its directors/ shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as
a person prohibited from doing business with the public sector;

2. the tenderer has not:

a. abused the Employer’s Supply Chain Management System; or
b. failed to perform on any previous contract and has been given a written notice
to this effect;

3. thetenderer has duly completed and signed the SBD 4, Incomplete or unsigned or poorly
completed forms will lead to a bidder being declared non-responsive.

4. the tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation.

5. the tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the tenderer’s ability to perform the contract in
the best interests of the employer or potentially compromise the tender process and
persons in the employ of the state are permitted to submit tenders or participate in the
contract;

6. thetenderer/sis registered on CSD prior submitting bids (open tenders). Any prospective
bidder found to have Tax matters not in order with SARS (verified through CSD) during
the evaluation process (after being given an opportunity to rectify tax matters) will be
eliminated and not be considered further in the process. Preferred bidder/s will be
afforded an opportunity to rectify their tax affairs within 7 days. A bidder that fails to rectify
its tax matters with SARS will be eliminated.

7. A Resolution of signatory form has been completed and signed by director/s or a letter
bearing a letterhead of the tenderer has been attached (specific to this bid) to the bid
submission; it must be duly signed by all directors and submitted the bid. Only a duly
authorised official can sign the bid.

5.14 The number of paper copies of the signed contract to be provided by the employer is one to
the successful Tenderer.
517 Cancellation and re-invitation of tenders
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Clause
number

Tender Data

MISA may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or
(c) no acceptable tenders are received; or

(d) Tender validity period has expired; or

(e) Gross irregularities in the tender processes and/or tender documents; or
(f) No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and
in the Tender Bulletin or the media in which the original tender invitation as advertised.

TENDER AWARD

A. The tender obtaining the highest number of total points may be awarded the contract,
unless the Employer decided otherwise (ref: T1.1 Tender notice and invitation to tender).

B. Preference point shall be calculated after prices have been brought to a comparative
basis taking into account all factors of non-firm prices and all unconditional discounts.

C. Point scored must be rounded off to the nearest 2 decimal places. (If the value of the 3™
decimal place is 1 up-to 4, the points up to 2"? decimal place will be considered and if it
is 5 up to 9, 1 will be added to the number at 2" decimal place and the resulting point will
be considered.)

D. In the event that two or more Tenders have scored equal total point, the successful Bid
must be the one scoring the highest number of preference points for Specific Goals.

E. However, in the event that two or more Tenders have scored equal point including equal
preference points for Specific Goals, the successful tender must be the one scoring the
highest points for quality/ functional criteria.

F. Should two or more Tenders be equal in all respects, the award shall be decided by
drawing of lottery by the Employer.

ADDITIONAL CONDITIONS OF TENDER

The additional conditions of Tender are:

A. Joint Venture

Tenders may form a joint venture acceptable to the Employer as detailed in the tender
documents.

B. Costs incurred by Bidder
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Clause
number

Tender Data

The Employer will neither be responsible for nor pay any expenses incurred or losses suffered
by any Tenderer in the preparation of the tender or in attending the compulsory briefing session
in connection therewith.

C. Acceptance of Bid

The Employer does not bind itself to accept the lowest or any Tender or to furnish any reason
for the acceptance or rejection of a tender.

D. Withdrawal of Tender during validity or Failure in signing Contract Agreement at
Award

Should a Tenderer

a) Withdraw his Tender during the period of its validity; or
b) Give notice of his inability to execute the Contract or fail to execute the Contract; or

c) Fail to sign the Contract Agreement or furnish the required security/ insurance(s) within
the period fixed in the Contract Data (ref: C1.2) in the Tender documents or any
extended time agreed to by the Employer;

then the Tenderer shall be liable for and pay to the Employer —

i.  All expenses incurred in calling for fresh Tender, if it should be deemed necessary
by the Employer to do so;

ii. The difference between Tender’s tender and any less favourable tender accepted
either by fresh tender being called or by another tender being accepted from those
already received,

iii. Any escalation of the Final Contract Price resulting from any delay caused in calling
for fresh tender or accepting another tender from those already received.

And the Employer shall have the right to recover such sums by set-off against any money which
may be due or become due to the Tenderer, under this or any other tender or Contract between
the Employer and the Tenderer, or against any guarantee or deposit which may have been
furnished by or on behalf of the Tenderer for the due fulfiiment of this or any other tender or
Contract between the Employer and the Tenderer. Pending the ascertainment of the amount
of the Tenderer’s liability to the Employer in terms of this Condition of Tender, the Employer
may retain such monies, guarantee or deposit as security for any loss, which the Employer may
sustain by reason of the Tenderer’s default.

Provided always that the Employer may exempt a Tenderer from the provisions hereof, if it is
of the opinion that the circumstances justify such exemption.

E. Repudiation of Tender or Invalidation of Contract

If the Employer is satisfied that the Tenderer or any person is being an employee, partner,
director, member or shareholder of the Tenderer or a person acting on behalf of or with the
knowledge of the Tenderer has offered, promised or given a bribe or other gift or remuneration
to any person in connection with obtaining or execution of a Contract;
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Clause
number

Tender Data

a) has acted in a fraudulent or corrupt manner in obtaining or executing a Contract;

b) has approached an officer or employee of the Employer with the object of influencing
the award of a Contract in the Tenderer’s favour;

c) has entered into any agreement or arrangement, whether legally binding or not, with
any other person, firm or company:

d) to refrain from Tendering for this Contract;
e) as to the amount of the Tender to be submitted by either party;

f) has disclosed to any other person, firm or company other than the Employer, the exact
or approximate amount of his proposed Tender except where the disclosure, in
confidence, was necessary in order to obtain insurance premium and surety quotations
required for the preparation of the Bid.

The Employer may, in addition to using any other legal remedies, repudiate the Bid or declare
the Contract invalid should it have been concluded already.

F. South African Jurisdiction

The laws of the Republic of South Africa shall be applicable to each Contract created by the
acceptance of a Tender and each Tenderer shall indicate a place in the Republic and specify
it in his Tender as his domicilium citandi et executandi where any legal process may be served
on him.

Each Tenderer shall bind her/ himself to accept the jurisdiction of the Courts of Law of South
Africa.

G. Amendments to Tender by Employer
a) Arithmetical Errors

The Employer shall check and correct arithmetical errors for responsive Tenders in the
following manner as per CIDB guideline (Ref: Practice # 2, version 1 — August 2006):

i. Where there is a discrepancy between the amounts in figures and in words, the amount
in words shall govern.

ii. If the pricing (or bills of quantities or schedule of quantities or schedule of rates) apply
and there is an error in the line item total resulting from the product of the unit rate and
the quantity, the line item total shall govern, and the rate shall be corrected. Where there
is an obviously gross misplacement of the decimal point in the unit rate, the line item
total as quoted shall govern, and the unit rate shall be corrected.

iii. Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the bidder’s addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and
their rates if bills of quantities apply) to achieve the tendered total of the Prices.

b) Imbalance in Tender Rates
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Clause
number

Tender Data

In the event of there being Tendered rates or lump sums being declared by the Employer to
be unacceptable to him because they are either excessively low or high or not in proper
balance with other rates or lump sums, the Tenderer may be required to produce evidence
and advance arguments in support of the tendered rates or lump sums objected to. If, after
submission of such evidence and any further evidence requested, the Employer is still not
satisfied with the tendered rates or prices objected to, s/he may request the Tenderer to amend
these rates and prices along the lines indicated by him.

The Tenderer will then have the option to alter and/ or amend the rates and lump sums objected
to and such other related amounts as are agreed on by the Employer, but this shall be done
without altering the total tendered sum.
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Tender no.:MISA/IRWTW/FS/015/2025/26

APPOINTMENT OF A PROFESSIONAL SERVICES PROVIDER FOR
BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER TREATMENT
WORKS PHASE 2

RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS
A. Documentation to demonstrate eligibility to have tenders evaluated

The required documentation as listed in Clause 4.1 of T1.2 Tender Data, must be submitted
along with the tender for determining the eligibility of the tender.

Failure to provide these documents (A) shall result in the tenderer’s tender not being

evaluated.

B. Returnable schedules required for tender evaluation purposes
The tenderer must complete the following returnable schedules as relevant, which are
attached here with the tender documents.

1.SBD 1 - Invitation to Bid

2.SBD 4 - Declaration on Interest

3.SBD 6.1 — Preference Points claim form

4. Samples of CSCO000 sector coders Sworn Affidavits- A. EMEs and B. QSES (For
tenderers with no B-BBEE Certificates)

5.CSD report Annexure
6. Tender’s certificates Annexure
7.Resolution for Signatory

8. Certificate of Joint Ventures
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9. Schedule 1: Experience of the tenderer
10. Schedule 2: Experience of key person
C. Other documents contained herein in the tender documents required for tender
evaluation purposes as listed below.
1. Record of Addenda to Tender Documents
2. Proposed Amendments and Qualifications
D. Documentation that will be used for evaluation and to incorporate into the contract,
if the tender offer resulted in an award
1. The offer portion of C1.1 Form of offer and acceptance
2. Part 2 of C1.2 Contract data relevant to tenderer

3. C2.2 Price List
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T2.2 RETURNABLE SCHEDULES SBD 1
PART AINVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (MUNICIPAL INFRASTRUCTURE SUPPORT
AGENT)
CLOSING

BID NUMBER: | MISA/RWTW/FS/015/2025/26 | CLOSING DATE: | 08 December 2025 | TIME: 11:00

Appointment of a suitable professional communications service provider to render comprehensive
DESCRIPTION | Communication, Marketing and Branding services for the Eastern Seaboard Development on behalf of

the Municipal Infrastructure Support Agent (MISA) for a period of 24 months.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

1303 Heuwel Avenue Road, Riverside Office Park

Letaba House, First Floor

0046

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES

MAY BE DIRECTED TO:

CONTACT PERSON

Ms. Dineo Kau

CONTACT PERSON

Mr. Wallace

TELEPHONE NUMBER

012 848 5300

TELEPHONE NUMBER

012 848 5300

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS

tenders@misa.gov.za

E-MAIL ADDRESS

tenders@misa.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT _ REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE or | SUPPLIER

SYSTEM PIN: DATABASE

No: MAAA

ARE YOU THE ARE YOU A FOREIGN | LJYes [INo
ACCREDITED BASED SUPPLIER FOR
REPRESENTATIVE IN | [JYes [INo ol [IF YES, ANSWER THE
SOUTH AFRICA FOR oEeVoRs SEFERED? | QUESTIONNAIRE
THE GOODS /SERVICES | [IF YES ENCLOSE PROOF] ? | BELOW]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] YES [JNO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES []
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE R [] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES [JNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [] YES []NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 BELOW.

MISA/RWTW/FS/015/2025/26
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PART B TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED
IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
25

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: ......coiiiiiiiiiiiiiieiieccccei

CAPACITY UNDER WHICH THIS BID IS SIGNED: .....ccvviiieeiiiiieecciiee et
(Proof of authority must be submitted e.g. company resolution)
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http://www.sars.gov.za/

2. SBD 4 - BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid.
In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

21 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest' in the enterprise, employed by the
state?YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)... ... e in
submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

3.1 I have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where
so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,

efforts, skill and knowledge in an activity for the execution of a contract.
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3. SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF
THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, BIDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
BID AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

e the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

1.2 To be completed by the organ of state

a) The applicable preference point system for this bid is the 80/20 preference point system

b) The 80/20 preference point system will be applicable in this bid. The lowest/ highest
acceptable bid will be used to determine the accurate system once bids are received.

1.3 Points for this bid (even in the case of a bid for income-generating contracts) shall be awarded for:

a) Price; and
b) Specific goals

1.4 To be completed by the organ of state:

The maximum points for this bid are allocated as follows:

PRICE 80

SPECIFIC GOALS 20

Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with
the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required
by the purchaser.

2. DEFINITIONS

(a) “Ownership “means the percentage ownership and control, exercised by individuals
within and enterprise;

(b)  “bid” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive biding
process or any other method envisaged in legislation;

(c) “price” means an amount of money bided for goods or services, and includes all
applicable taxes less all unconditional discounts;
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(d) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(e) “bid for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions; and;

(f)  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

(g9) Disability” means, in respect of a person, a permanent impairment of a physical,
intellectual, or sensory function, which results in restricted, or lack of, ability to perform
and activity in the manner, or within the range, considered normal for a human being.

a) Ablind person (in terms of the Blind Persons Act, 1968(Act no 26 of 1968)

b) A deaf person, whose hearing is impaired to such and extent that he/she cannot
use it as a primary means of communication,

c) A person who, as a result of permanent disability, requires a wheelchair, caliper
or crutch to assist him/her to move from one place or another.

d) A person who requires an artificial limb; or

e) A person who suffers from a mental iliness (in terms of the Mental Health Act,
1973 (Act NO. 18 of 1973)

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt — Pmin Pt — Pmin
Ps=801-—————— or Ps=90[1-—————
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.21 POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20

Ps = 80 (1 4T )

max

Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration

Pmax = Price of highest acceptable bid
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4. POINTS AWARDED FOR SPECIFIC GOALS

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the bid. For the purposes of this bid the bidder will be
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation
stated in the conditions of this bid:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the bid
documents, stipulate in the case of—

(a) an invitation for bid for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable bid will be used to determine the
applicable preference point system; or

(b) any other invitation for bid, that either the 80/20 or 90/10 preference point system will apply and
that the lowest acceptable bid will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Table 1: Specific goals for the bid and points claimed are indicated per the table below.

Note to bidders: The bidder must indicate how they claim points for each preference point

system.)
Number of points Number of points
claimed (80/20
The specific goals allocated points allocated syste(m)

in terms of this bid (80/20 system) (To be completed

(To be completed by by the bidder)
the organ of state

Who are women (51% or more)

Who has disability (51% or more owned) 2
Who is a youth (18 to 35 years) (51% or 8
more owned)

Location of enterprise (Freestate >
Province)

B-BBBEE status level contributors from 6

level 1 to 2 which are QSE or EME

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3 Name of company/firm.........o

4.4 Company registration NUMDEr: ... ... o

4.5 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

O oo oo o -

0 State Owned Company
[TICK APPLICABLE BOX]
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4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the bid, qualifies the company/
firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the biding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to
such cancellation;

(d) recommend that the bider or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...

DATE:

ADDRESS:
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4. SAMPLES OF GENERIC SECTOR CODERS SWORN AFFIDAVITS-
A. EMES AND B. QSES (FOR TENDERERS WITH NO B-BBEE
CERTIFICATES SWORN AFFIDAVIT - TEMPLATES

(IF APPLICABLE, CHOOSE THE CORRECT FORM AND COMPLETE)
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES (EME)

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.
2. | am a Member / Director / Owner of the following enterprise and am duly authorized to act on
its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction BEPs Contractor Supplier
Business: (Built Environment
Professional)

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which means
Africans, Coloureds and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;
or
(b) Who became citizens of the Republic of South Africa by
naturalization-
i Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that
date

3. | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

e The Enterprise is % Black Owned

e The Enterprise is % Black woman Owned

e The Enterprise is % Owned by Black Designated Group (provide Black Designated
Group Breakdown below as per the definition in the table above)

o Black Youth % %
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o Black Disabled %
o Black Unemployed %

%
%

o Black People living in Rural areas %

o Black Military Veterans %

Based on the Financial Statements/Management Accounts and other information available on the latest
(DD/MM/YY), the annual Total Revenue was equal to/or less

financial year-end of

than the applicable amount confirmed by ticking the applicable box below.

Consultancy

RS million

Supplier

R5 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable
and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a
B-BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry.

0 Please confirm on the table below the B-BBEE level contributor, by ticking the

applicable box.

100% Black Owned

Level One (135% B-BBEE procurement
recognition level)

100% black owned

At least 51% Black Owned but less than

Level Two (125% B-BBEE procurement
recognition level)

Less than 51% black owned

Level Four (100% B-BBEE procurement
recognition level)

4. | know and understand the contents of this affidavit and | have no objection to
take the prescribed oath and consider the oath binding on my conscience and
on the owners of the enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the
date signed by commissioner.

Date:

Deponent Signature:

Commissioner of Oaths

Signature & stamp

Date:

MISA/RWTWI/FS/015/2025/26
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5. CSD REPORT ANNEXURE - PROOF OF REGISTRATION ON THE
NATIONAL TREASURY CENTRAL SUPPLIER DATABASE (CSD
REPORT)

(ATTACH HERE)
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6. VALID CERTIFICATES OF A TENDERER

(ATTACH HERE)
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7. RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed
by all directors):
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8. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

in connection with the tender offer and any contract resulting from it on our behalf.

PROJECT TITLE

SCMU NUMBER

MISA/RWTWI/FS/015/2025/26

NAME OF FIRM

ADDRESS

DULY AUTHORISED SIGNATORY

Lead partner:

Signature. . ...

MISA/RWTWI/FS/015/2025/26
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9. EVALUATION SCHEDULE 1: EXPERIENCE OF THE TENDERER 40 points

9.1 Requirements

The experience of the tenderer as a company (as opposed to key staff members) in the
planning, design, supervision and overall project management of wastewater and water

treatment works in the last 10 years.

The information shall be within the previous 10 years and must only include completed projects

prior to closing date for submissions.

9.2 Points Scoring

Points will be allocated per project as per the table below;

Table: Project points allocation

No | Project Professional Fees Value Points per Project
a) | R1000 000 - R2 000 000 15 points
b) | R2 000 001 to R3 000 000 30 points
c) | R3 000001 and above 40 points

9.3 Means of Verification: Bidders are requested to submit completion certificates and

corresponding appointment letters/ purchase orders.

¢ Appointment letters and Completion certificates must be from the relevant municipality or
organ of state and must indicate details of the contact person from the municipality or organ
of state
¢ In cases where the municipality or organ of state made use of a consulting engineer
(consultant), the appointment letter and completion certificate must clearly stipulate:
1. General Conditions of Contract used at that time such as GCC, NEC, FIDIC etc
2. The details of the project including description, tender number, contract amount,
contractual dates and contract period.
The name of the municipality or organ of state that is the client or employer.
The details of the contact person from the municipality or organ of state
The completion certificate must be signed by the Engineer, the Employer and the
Contractor depending on the General Conditions of contract used.

Note: Failure to meet the minimum requirements for the company experience as per clause 5.11.9 on tender data

will result in the disqualification of the Tenderer.
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9.4 Listing of Completed Projects
Tenderers are requested to list a minimum of four (4) highest value projects including
contactable references by completing SCHEDULE OF COMPLETED PROJECTS appended to

this schedule on the next page.
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SCHEDULE OF COMPLETED PROJECTS

No | Name and Brief Description of the Project Value in Date Employer
Rands Started | Completed | Name of employer Contact Person
R’000 Name and Tel. No
Surname

MISA/RWTW/FS/015/2025/26
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MISA reserves the right to verify all information presented by the tenderer.

TENDERERS ARE REQUESTED TO COMPLETE THE ABOVE TABLE AND REFRAIN FROM REFERING THE COMPLETION THEREOF
TO AN ATTACHMENTS. PLEASE ATTACH ONLY INFROMATION REQUESTED IN THIS TENDER.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule
are within my personal knowledge and are to the best of my belief both true and correct.

Signed Date

Name: Capacity:

Name of the Firm:
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10. EVALUATION SCHEDULE 2:

EXPERIENCE OF THE KEY PERSONNEL

RESPONSIBLE FOR THE MANAGEMENT OF THE PROJECT AND THE PROJECT

TEAM [60 POINTS]

10.1 Summary

The total 60 points for key personnel is allocated as follows.

o  Contracts Manager

e Electrical Engineering Technologist

e Mechanical Engineering Technologist

o  Civil Engineer/ Process Engineer

Total

10.2 Requirements

=15

The experience of the key personnel who will be responsible for the execution of the

project activities, processes, the coordination, administration and management of

resources on the project will be evaluated in relation to the scope of work from four

different points of view:

1)

pertinent to the scope of work.

2)

and positions held
3)

ECSA
4)

The education, training, skills and experience and knowledge of issues which are

General experience (total duration of work activity), level of education and training

Professional Registration with the recognized relevant professional bodies such as

The minimum requirements for qualifications and experience for the Contract

Manager, Electrical and Mechanical Engineers are as follows;

No | Key Personnel

Minimum Qualifications

Minimum Experience

1 Contracts Manager

B Tech in Civil Engineering
(NQF Level 7)

Registered with ECSA as a
Professional Engineering
Technologist

10 years post
qualifications

2 Electrical Engineering
Technologist/Engineering

B Tech in Electrical Engineering
(NQF Level 7)

Registered with ECSA as a

5 years post
qualifications with three
years of those in design
of electrical components

Professional Engineering
Technologist for Water and
Wastewater Treatment
Technologies
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No | Key Personnel

Minimum Qualifications

Minimum Experience

3 Mechanical Engineering
Technologist/Engineering

B Tech in Mechanical
Engineering (NQF Level 7)

Registered with ECSA as a
Professional Engineer or
Technologist

5 years post
qualifications with three
years of those in design
of electro-mechanical
components for Water
and Wastewater
Treatment Technologies

NB: Bidders are to score the required Minimum points as stated clause 5.11.9 in column

B for each category and Failure to meet the Minimum requirements for each category

will result in the disqualification of the bidder.

10.3 Means of verification

Attach proof of qualifications, detailed CV’s and where applicable proof of professional

registration for key personnel listed.

10.4

Listing of key personnel

Tenderers are requested to list key personnel by completing SCHEDULE OF KEY
PERSONNEL appended to this schedule on the next page.

10.5 Scoring

The scoring of the experience of key person staff will be as per the table below:

Key Personnel

= | 60 Total Points

Contract Manager

= | (20 points)

1.1 Requirements

qualifications.

Minimum Qualification: B Tech degree in Civil Engineering (NQF 7). Registered with ECSA as a Professional
Engineer or Engineering Technologist (Pr.Eng /Pr.Tech Eng). Minimum experience 10 years after

1.1.1 Qualifications = | 10 points

e B Tech Degree in Civil Engineering. = | 7 points

e BSc/BEng Degree or higher in Civil Engineering = | 10 points
1.1.2 Experience = | 10 points

e 10 to below 12 years = | 6 points

e 12 to below 15 years = | 8 points

e 15 years and above = | 10 points
Electrical Engineer = | 15 points
2.1 Requirements

Minimum qualification: B Tech degree in Electrical Engineering (NQF 7). Registered with ECSA as a
Professional Eng Technologist (Pr.Tech Eng). Minimum experience 7 years after qualification.
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Key Personnel

60 Total Points

2.1.1 Qualifications = | 10 points
e B Tech Degree in Electrical Engineering (NQF Level 7). = | 7 points
e B Eng/ Bsc Degree or higher in Electrical Engineering = | 10 points
21.2 Experience = | 5 points
e 5to below 7 years = | 2 points
e 7 to below 10 years = | 3 points
e 10 years and above = | 5 points
3. Mechanical Engineer 15 points

3.1 Requirements

Minimum qualification: B Tech degree in Mechanical Engineering (NQF 7). Registered with ECSA as a
Professional Eng Technologist (Pr.Tech Eng). Minimum experience 7 years after qualification.

3.1.1 Qualifications = | 10 points
e B Tech Degree in Mechanical Engineering (NQF Level 7). = | 7 points
e B Eng/ Bsc Degree or higher in Mechanical Engineering = | 10 points
3.1.2 Experience = | 5 points
e 5tobelow 7 years = | 2 points
e 7 tobelow 10 years = | 3 points
e 10 years and above = | 5 points
4. Civil Engineer/ Process Engineer = | 10 points

4.1 Qualifications

Minimum qualification: B Tech degree in Civil/ Chemical Engineering (NQF 7). Registe

red with ECSA as a

Professional Eng Technologist (Pr.Tech Eng). Minimum experience 5 years after qualification

411  Qualifications = | 5 points
¢ National Diploma in Civil Engineering or Chemical Engineering = | 4 points
e B Tech Degree or higher in Civil Engineering or Chemical Engineering = | 5 points

4.1.2 Experience = | 5 points
e 5tobelow 7 years = | 3 points
e 7to below 10 years = | 4 points
e 10 years and above = | 5 points

MISA reserves the right to verify all information presented by the tenderer.
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise,
confirms that the contents of this schedule are within my personal knowledge and are to the best

of my belief both true and correct.

Signed Date

Name: Capacity:

Name of the Firm:
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3.3.1 OTHER DOCUMENTS CONTAINED HEREIN IN THE TENDER DOCUMENTS
REQUIRED FOR TENDER EVALUATION PURPOSES AS LISTED BELOW.

1 RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this

tender offer, amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

Attach additional pages if more space is required.

Signed

Date

Name

Position

Tenderer

MISA/RWTWI/FS/015/2025/26
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2 PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents
in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a
covering letter to his tender and reference such letter in this schedule.
The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of
material deviations and qualifications.
Page Clause or item Proposal

Signed Date

Name Position

Tenderer
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MUMNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Tender no.:MISA/IRWTW/FS/015/2025/26

APPOINTMENT OF A PROFESSIONAL SERVICES PROVIDER FOR
BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER TREATMENT
WORKS PHASE 2

The Contract

Reference no.:

Based on

NEC 3: Engineering and Construction Contract (Professional Service Providers:
Option A)

PART C1: AGREEMENTS AND CONTRACT DATA
C1.1 Form of offer and acceptance

C1.2 Contract data
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FORM OF OFFER AND ACCEPTANCE
OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the provision of services as described in Part 1 of the Contract Data.

The tenderer, identified in the Offer signature block, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this
Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT AND EXPENSES, calculated in
accordance with the conditions of contract as detailed hereunder:

Total Amount: R (in figure), (Rand

) (in word)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document including the Schedule of Deviations (if
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the
conditions of contract identified in the Contract Data.

Signature Date:

Name

Capacity

For the
tenderer:
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(Insert name and address of

Name & organisation)

signature

Date
of witness
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts
the tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount
due in accordance with the conditions of contract identified in the Contract Data. Acceptance of
the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the
terms and conditions contained in this agreement and in the contract that is the subject of this
agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed
by the tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No
amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the
Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and
any other documentation to be provided in terms of the conditions of contract identified in the
Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the tenderer (now Contractor) within five working days of the date of
such receipt notifies the Employer in writing of any reason why he cannot accept the contents of
this agreement, this agreement shall constitute a binding contract between the Parties.

Signature Date:
Name(s) Ms Mapatane Kgomo

Capacity Chief Executive Officer

For the Municipal Infrastructure Support Agent

Employer
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Schedule of Deviations

1 SUD ECt . . o o
Details . ... e

2 SUDJECT . .. e

Details . ..o

4 SUD ECT . . .o e e e

Details . . .

B SUDJeCt . . L

Details . ... e

By the duly authorised representatives signing this agreement, the Employer and the Tenderer
agree to and accept the foregoing schedule of deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the
returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer
agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during
the period between the issue of the tender documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this agreement.
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MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Tender no.: MISA/RWTW/FS/015/2025/26

APPOINTMENT OF A PROFESSIONAL SERVICES PROVIDER FOR
BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER TREATMENT
WORKS PHASE 2

C1.2 CONTRACT DATA

The Conditions of Contract are the NEC3 Professional Services Contract (Third edition of April 2013)
published by the Institution of Civil Engineers (ICE), United Kingdom. It is assumed that the Tenderer

is in possession of the Conditions of Contract or able to possess one.

Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services
Contract, which requires it. The Contract Data shall have precedence in the interpretation of any

ambiguity or inconsistency between it and the above referenced NEC3.

Part one - Data provided by the Employer

1 General

The conditions of the contract are the core clauses and the clauses for main Options
A: Priced contract with Activity Schedule

Dispute resolution Option

W1: Dispute resolution procedure

And secondary Option

X2: Changes in Law

X10: Employer’s Agent

Z: Additional conditions of contract

of the NEC 3

10.1 The Employer is
Municipal Infrastructure Support Agent

Physical Address: Letaba House, Riverside Office Park
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1303 Heuwel Avenue, Centurion, Pretoria 0046
Postal Address: Private Bag X105, Centurion 0046
Telephone: 012 848 5300

11.2(7)

The Scope is as given in section C3: Scope of works

12.2

The law of the contract is the law of the Republic of South Africa

13.1

The language of this contract is English

13.3

The period of reply is 2 weeks

The Parties’ main responsibility

221

If the Service provider subcontracts work, it should not be more than 25% of the total value of

the contract.

Time

30.1

The starting date is 14 days after the date of issuance (exclusive) of the award letter unless

otherwise agreed by the Parties.

11.2(2)

The completion date for the whole of the services is upon issue of the final completion certificate.

31.1

The Service Provider is to submit a first programme for acceptance within 2 weeks of the

Contract Date

32.2

The Consultant submits revised programmes at intervals no longer than 4 weeks.

Payment

50.1

The assessment interval is monthly on or before the 20* day of each successive month.

50.3

The expenses stated by the Employer are

Item Amount
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e printing or reproduction of documents issued to the
Employer or, where instructed by the Employer, to
Others, other than general correspondence and
minor reports

e covers and binding of documents issued to the
Employer or, where instructed by the Employer, to
Others other than general correspondence and
minor reports

e maps, models and presentation materials required
by the Employer

market related cost or in
accordance with the latest
Rates for  Reimbursable
expenses published on
www.publicworks.gov.za/Serv
ice Providers

¢ Accommodation where the services necessitates
that staff identified in Part 2 of the Contract Data to
be accommodated in Dihlabeng Local Municipality
as identified by the Employer to perform the
services authorised by the Employer

Cost limited to R 1 500 per
person per day including bed
and breakfast.

¢ Vehicle travel Travel will be paid for authorized
trips within Dihlabeng Local Municipality to perform
the services authorised by the Employer (For Staff
identified in Part 2 of the Contract Data)

in accordance with the latest
Rates Department of
Transport Department of
Transport

51.1

The period within which the payments are made is thirty days from the date of receipt (exclusive)

of the invoice.

51.2

The currency of this contract is the South African Rand.

The interest rate is the Prime lending rate of the Employer’s Bank.

Compensation events

Rights to material

No data required for this section of the conditions of contract.

80

Indemnity, insurance and liabilities

MISA/RWTWI/FS/015/2025/26
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8.1

The amounts of insurance and the periods for which the Consultant maintains insurance are

The period following
Completion of the
Event Cover whole of the works
or earlier

termination

Risk of design deficiency and or | R5 million in respect of each | Until the end of the
errors  for  which  events | claim, without Ilimit to the | defects date.
Professional Indemnity would | number of claims

cover.

Death of or bodily injury to | That which is prescribed by the | Until the end of the
employees of the Consultant | Compensation injuries and | completion date.

arising out of and in the course of | Diseases Act No. 130 of 1993
their employment in connection | as amended and whatever the
with this contract Service Provider deems

desirable also

Amount of cover to match

. contract value
All risk contract works

81.1

The Employer provides no insurance cover.

81.2

The Consultant provides the certificate(s) from accredited insurer(s) or broker(s) of South Africa
stating that the insurance(s) required by this contract are in force prior to the signing of the

contract arising from the award.

Termination and dispute resolution

No data required for this section of the conditions of the contract.

10

Data for main Option clause

Priced contract with activity schedule

No data required for this section of the conditions of the contract.

11

Data for Option W1

W1.1

The Adjudicator is the person selected by the Parties from the Panel of NEC Adjudicators set
up by ICE-SA, a joint division of the Institution of Civil Engineers and the South African Institution

of Civil Engineering (see www.ice-sa.org.za),
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W1.2(3) The adjudicator nominating body is the Chairman of ICE-SA, a Joint Division of the Institution of

Civil Engineers and the South African Institution of Civil Engineering (see www.ice-sa.org.za).

W1.4((2) The tribunal refers to a South African Court of Law

12 Data for secondary Option clause(s)
Option X1 Price adjustment for Inflation
X1.1 Contract Price Adjustments/Increases (CPA/CPI)

No CPA or CPI will apply for this contract

X2 Change in the law

X2.1 The law of the project is the law of the Republic of South Africa subject to the jurisdiction of the
Courts of South Africa.

Option X7 Delay Damages

X7.1 The delay damages for completion of the stages 1, 2, 3 and 4 is R1000 per deliverable per

calendar day

X10 Employer’s Agent

X10.1 The Employer’s Agent is
Civil Engineer (Or Designated MISA Official)
Mr Wallace McLeod
Physical Address: Letaba House, Riverside Office Park

1303 Heuwel Avenue, Centurion, Pretoria 0046

Postal Address: Private Bag X105, Centurion 0046
Telephone: 012 848 5300
Z Additional conditions of contract

The additional conditions of contract are

Z1 Tax invoices
The Service Provider’s invoice.
Delete the first sentence of core clause 50.2 and replace with:
Invoices submitted by the Service Provider to the Employer include

the details stated in the Scope/ Price Schedule to show how the amount due has been assessed,

and

the details required by the Employer for a valid tax invoice.
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Delete the first sentence of core clause 51.1 and replace by:

The Employer makes each payment within thirty days from the date of receipt (exclusive) of the
Service Provider’s invoice showing the details, which this contract requires or if a different period

is stated in the Contract Data, within the period stated.

Z2 Selection and appointment of the Adjudicator
Add the following paragraph to clause W.1.2(1)
Within 2 weeks after declaring a dispute and if the Adjudicator was not yet appointed with a
previous dispute, the notifying Party notifies the other Party of the names of two persons he has
chosen from the Panel of NEC Adjudicators set up by ICE-SA, a joint division of the Institution

of Civil Engineers and the South African Institution of Civil Engineering (see www.ice-sa.org.za),

whose availability to act as the Adjudicator the notifying Party has confirmed. The other Party
selects one of the two persons chosen to be the Adjudicator within four days of receiving the
notice, failing which the person chosen by the notifying Party will be the Adjudicator for the
Contract. The Parties appoint the selected Adjudicator under the NEC3 Adjudicator’s Contract,
April 2013.

Z3 Acts or omissions by mandatories

In terms of Section 37(2) of the Occupational health and Safety Act of 1993 (Act 85 of 1993),
the Consultant hereby agrees that the Employer is relieved of any and all of its liabilities in terms
of Section 37(1) of this Act in respect of any acts or omissions of the Consultant and his
employees to the extent permitted by this Act, and that this contract comprises the written

agreement between the Employer and the Consultant contemplated in section 37(2).
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Part two - Data provided by the Consultant

10.1 The Consultant is

Name:

Physical Address:

Post Code:
Postal Address: Post Code:
Telephone: Fax:
Mobile: Email:
22.1 The Consultant’s key persons are:
1 Name:
Position in the Project Team:
Responsibilities:
Qualifications:
Physical Address:
Post Code:
Postal Address: Post Code:
Telephone: Fax:
Mobile: Email:

(Please use the table 1 below referring to this clause for detailing information for all key
Consultant’s key persons as indicated referred t0 T2.2 Returnable schedules: Evaluation

Schedule 2
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Table 1: List of Key Personnel

No | Role Name and surname Qualification and Professional Reg. Total
date attained Registration Number Number of
and date Experience
registered
1 Contracts Manager
2 Civil Engineer/

Technologist

3 Electrical Engineer

/Technologist

4 Mechanical

Engineer/Technologist

Additional Personnel if Applicable

No | Role Name and Surname Qualification and | Professional Reg. Total
date attained Registration Number Number of
and date Experience
registered
1
2
3
4
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SUUPPORT AGEMNT

Municipal Infrastructure Support Agent (MISA)

Reference no.: MISA/RWTWI/FS/015/2025/26

APPOINTMENT OF A PROFESSIONAL SERVICES PROVIDER FOR
BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER
TREATMENT WORKS PHASE 2

PRICING DATA

C2.1 PRE-AMBLE OF THE PRICING SCHEDULE

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract
document, which it will be assumed in the contract, that the tenderer has taken into account when
developing his prices.

1. The basic professional fees for services rendered in accordance with the Scope of Work will be
calculated based on the Government Gazette of 16 May 2025 of the Guideline Scope of Services
and Professional Fees as published by the Engineering Council of SA (ECSA) in terms of Section
34 of the Engineering Professions Act of 2000. The detailed breakdown of the basic professional
fees shall be shown in Annexure A: Breakdown of Professional Fee Offer appended at the end
of this Terms of Reference.

2. The construction estimates on which the basic fee may be based are as follows.

The estimated construction cost for the proposed refurbishment of the Bohlokong/Bethlehem:
Refurbishment of Wastewater Treatment Works Ph2 excluding V.A.T , and Fees.

Estimated construction cost of electrical engineering | R 7 102 251,18
works

Estimated construction of mechanical engineering | R 6 850 000,00
works

Estimated construction of civil engineering works R 8 710 000,00

Total estimated construction cost of the works R 22 662 251,18

N.B: Construction refers also to repair, refurbishment and or installation of new
components
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3. The rates, sums, percentage fees and prices in the Activity Schedule (Main Pricing Schedule) are
to be fully inclusive prices for the work described under the several items. Such prices and rates
are to cover all costs and expenses that may be required in and for the execution of the work
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all
general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as
overhead charges and profit. The fee shall also include for all payments to administrative, clerical
and secretarial staff used to support professional and technical staff.

4. Adjustment of fees;

4.1 Estimated fees based on the estimated cost to complete will be adjusted once the stage
(Design Development) estimate is approved through internal and/or external governance
processes. No works for stage 4 (Documentation and Procurement) will commence until the
employer's agent confirms all applicable governance processes have been successfully
concluded.

4.2 The employer reserves its rights to adjust fees if a change request which affects the project
value is approved. Approvals are to be obtained through internal and/or external governance
processes. No adjustment will take effect until all applicable governance processes have been
confirmed successfully concluded by the employer’s agent.

4.3 The employer reserves its right to adjust fees based on the Estimated Cost to Completion to
justify the recovery of fees from the consultant if the consultant is overpaid. Approvals are to be
obtained through internal and/or external governance processes. No adjustment will take effect
until all applicable governance processes have been confirmed successfully concluded by the
employer’s agent.

4.4 The final fees calculation will be determined upon the successful completion of the project
stage 6 (Close-Out).

NO adjustment of fees during claiming process will be accepted if the necessary approvals have not
been received.

5. Partial payment of fees

5.1 The consultants can only claim for stage 1, 2, 3, 4 and 6 upon completion of each stage.
Completion of a stage includes acceptance and approval of reports (deliverable) through the
necessary governance processes. Stage will not be completed until the employer’s agent confirms
all applicable governance processes have been successfully concluded.

5.2 If there is no confirmation/feedback from the employer’s agent within 30 days of the submission
of the report, then the consultant shall be entitled to claim 80% of the fees for the stage due for
completion.

6. Disbursement Costs

6.1 Only project related costs listed below and presented to MISA will be compensated by MISA
at cost;

. Duplicating Contract and plotting of drawings,
. Miscellaneous cost (permits, induction, etc.)

6.2 Any disbursement costs related to travelling to and from the approved consultant’s local office
and Municipal project site for the purpose of the project(s) is deemed to be inclusive in the
agreed fee structure, unless otherwise agreed in writing by both parties. Disbursement costs
not mentioned above and below (including under note 6.5) may be brought to the attention of
the MISA project representative for approval and agreement on the recoverable amount, prior
to incurring such cost.

6.3 All rates are exclusive of VAT

6.4 Cellular calls and Travelling during Construction will be deemed included in the fee offer.
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10.
11.
12.
13.

14.

15.

16.

6.5 No payment for disbursement will be made for the following as they are deemed included in
the professional fees offer:
o Travelling (except for on-site travelling) and accommodation,
o Typing of correspondence, payment certificates, variation orders, progress reports or
financial reports
e Telephone calls
o Cellular calls
e Computer costs
e Telefaxes (outgoing or incoming)
e Email (sent or received)
6.6 Disbursements will be paid at cost. The onus sits with the consultant to provide proof and
Approval.

Key personnel need to have undergone Hepatitis B (and other related potential sicknesses)
vaccination and it is the responsibility of the tenderer to enquire the cost of the airside induction
training from service providers. It is the tenderer’s responsibility to make arrangements to access
work areas to conduct inspections. The client will not be responsible for these arrangements.

The Conditions of Contract, the Scope and any other documents mentioned or referred to are to
be read in conjunction with the Price Schedule.

The Price Schedule as completed by the Tenderer shall be inclusive prices and shall cover, "inter
alia," all general risks, liabilities, obligations, profit, expenses, costs, bonuses, escalation, etc. that
will be required to successfully complete this contract as set forth or as implied in the documents
on which this Tender is based.

Costs for all methods of communication are included in the fee and/or rates.
Special printing requirements are included in the fee and/or rates.
Provision of standard computer hardware and software are included in the fee and/or rates.

Incidental disbursement costs (travel, accommodation, car hire, per diem, etc.) are included in the
fee and/or rates.

Variations in the Scope and extent of the Services shall be allowed to meet the Employer's
requirements and shall be measured and priced at the rates entered in the Price Schedule where
appropriate and shall form an addition to or deduction from the total of the Accepted Contract Price.
Any items or variations for which rates have not been included in the Price Schedule shall be
agreed and priced as non-scheduled items.

All quantities are provisional and shall be expended as directed by the Employer's Agent and any
balance remaining shall be deducted from the amount of the contract sum.

The Consultant shall not be entitled to any claim in instances where quantities are partially or in
total removed from the contract.
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Municipal Infrastructure Support Agent (MISA)

Reference no.: MISA/RWTW/FS/015/2025/26

APPOINTMENT OF A PROFESSIONAL SERVICES PROVIDER FOR
BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER
TREATMENT WORKS PHASE 2

C2.2 THE ACTIVITY SCHEDULE

A tenderer must quote all of the items of the Activity schedule. An offer on the basic fee can
be made in reference to the Scope of Work and the estimated value of the physical works as
provided for in Section C2.1 and Section 3.1.5 of Part C3: Scope of Work.

MAIN PRICED SCHEDULE

Items under this section (for each stage) are to be carried over from the Annexure A:
Sub Priced Schedules for the Breakdown of Professional Fees (Civil, Electrical and
Mechanical Categories of Engineering Works envisaged on the project)

No Description Unit IELE Rate Amount per Stage
ty (R.)

1 Project Initiation and Inception Sum 1
9 Concept and Viability (or Preliminary Sum 1

Design)
3 Design Development (or Detailed Sum 1

Design)
4 Documentation and Procurement Sum 1
5 Contract Administration and Inspection Sum 1
6 Close-Out Sum 1

Sub-Total 1
7. Disbursements

MISA/RWTW/FS/015/2025/26
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Quanti

Amount per Stage

documentation costs

No Description Unit ty Rate R)
7.1 Topographical Surveys Sum 1
7.2 Geotechnical Surveys Sum | 1
7.3 EIA studies and related reports sum | 1
7.4 Other Specialist Services Sum 1
8. Reimbursements
8.1 Subsistence and Travel Sum 1
8.2 Printing, copying, and other project Sum 1

Sub-Total 2

Add 15% V.A.T

TENDER PRICE CARRIED FORWARD TO FORM OF OFFER AND ACCEPTANCE

I, the undersigned, do hereby declare that the above is a properly priced Activity Schedule

forming part of this Contract Document upon which my/our tender for Tender No.
MISA/RWTW/FS/015/2025/26: APPOINTMENT OF A PROFESSIONAL SERVICES
PROVIDER FOR BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER
TREATMENT WORKS PHASE 2 has been based. If I/we have submitted a printed version of

the Activity Schedule, I/we warrant that no amendments have been made to it from the original,
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PART C3: ScorPE oF WORK

C3.1 DESCRIPTION OF THE WORKS AND SERVICES

3.1.1 Employer’s Objectives

MISA’s objective is to appoint a Professional Service Provider with relevant experience and competence to
provide professional services for the refurbishment of the Bohlokong (Bethlehem) Wastewater Treatment
Works in order to restore the facilty’s functionality. The Professional Service Provider is expected to provide
planning, site investigation, assessment of project information, design, tender documentation, contract
administration and site supervision services on the project.

3.1.2 Background

The Dihlabeng Local Municipality is a category B municipality in the Eastern Free State, established in 2000,
and includes the towns of Bethlehem, Clarens, and Fouriesburg. It falls under the Thabo Mofutsanyana District
Municipality, with its economy significantly driven by agriculture, particularly wheat farming, and also supported
by private business, social services, and trade.

The Municipality has identified the urgent need to refurbish key process units at the Bethlehem Wastewater
Treatment Works. This will be implemented as phase Il of the ongoing project aimed at resolving the
malfunctioning equipment at the plant. Refurbishment must be prioritized urgently to prevent additional
pollution of the Jordan River and the Loch Lomond dam. DLM aims to enhance the quality of life for affected
communities and protect the environment by delivering wastewater treatment solutions that are both affordable
and simple to maintain. Additionally, the municipality will internally establish a proactive approach to operation
and maintenance, ensuring that skilled personnel manage and maintain the treatment works to prevent and
avoid future damage. This will also encompass adequate security measures to deter theft and vandalism.
This project was funded by DWS in 2019, however, the Municipality faced floods during the 2022 financial
year, which caused damage to components in the inlet works. Following the floods, the inlet works became
nonfunctional, allowing large particles and sand to pass through unscreened, which eventually clogged other
components with sand.
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3.1.3 Location of the proposed project
The figure below shows the location of the project site area.
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3.1.4 Overview of the Works

The works on the project consist of the refurbishment of the Bohlokong Wastewater Treatment Works to ensure
the facility’s treatment components are brought back to functionality and resolve the malfunctioning equipment
at the plant.

3.1.5 Extent of the physical works

The scope of work is further detailed below to clarify items to be addressed on the project:

VERTICAL SHAFT MIXERS

Remove bioreactor vertical shaft mixers from thee mounting bases.

Decommission and store the drive motors, couplings and gear boxes from the mixer assembilies.

Supply, deliver, store, install and commission new single speed drive motors, gearbox and couplings to
replace the decommissioned mixer drive units.

Inspect the mixer shafts and impellers for physical damages and refurbish all for reinstallation.

Remove all mounting bases from mixer platform bridges.

Design, supply, deliver, store and install new mounting base plate compatible with existing holding down
bolts for vertical shaft mixers.

Reinstall the holding bolts and new base plate for mixers mounting.

SURFACE AERATORS (Old Aerators to be replaced)

Remove all the surface mounted aerators from bioreactors

Decommission the drive units from the aerators assemblies.

Supply, Deliver, Store, Install and commission new single speed drive motors, gear box, and couplings to
replace the decommissioned high, medium and low aerators drive units.

Inspect the aerators shafts and turbines for physical damage then repaint and reinstall equipment
Remove all mounting bases from aerators platform bridge
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¢ Inspect and reinstall the holding down bolts
¢ Reinstall the holding down bolts and new base plate for aerators mounting.

RECYCLE PUMPS

¢ Remove all axial flow recycle pumps from bioreactors.

e Decommission the existing drive units and V-belts

e Refurbish recycle pump shafts and impellers

e Replace fasteners, bearings, wear rings and seals

¢ Reinstall fully refurbished recycle pumps to original positions.

CLARIFIERS

e Removing of sand on four circular tanks.
¢ Replacements of four gearboxes and motors for the rotating bridges.

ANAEROBIC DIGESTERS

e Clean and remove dried sludge inside four digesters
¢ Replace existing rusted valves and pipes

ELECTRICAL EQUIPMENT
e Refurbish and upgrade the existing MCC'’s.

CONTROL AND INSTRUMENTATION

¢ Replace existing settled sewage flow meters

e Supply and install dissolved oxygen sensors

e Supply and install suspended solids meters

e Replace sump level switches

e PLC and SCADA Programming to integrate new equipment and instrumentation.

EMERGENCY SEWER OVERFLOW HOLDING DAM

e Construct emergency sewer overflow holding dam with 16ML capacity

¢ Integrate sand and debris capture systems

e Connect to existing inlet works via gravity-fed overflow mechanism(We should check if gravity will be
possible otherwise allow for pumping)

e Provide maintenance access for skid-steer and TLB equipment

e Ensure SANS1200DE compliance for small earth dams

The approximate estimated cost of works for the project (Provided only for the purpose of determining the
basic fee) is as follows:
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No | Engineering Discipline Approximate Cost estimate
1 Civil Engineering Works R 6 800 000,00
2 Reinforced Concrete and Structural Steel Work R 1910 000,00
3 Electrical Engineering works R 7102 251,18
4 Mechanical Engineering works R 6 850 000,00
Total Estimated value of works (excl V.A.T) R 22 662 251,18
Estimated construction period 8 months

The final basic fee calculated will be subject to adjustment based on the actual cost of the works after actual
construction.

3.1.6

Scope of Professional Services

The professional services, as envisaged will cover the following, without limiting the services provider, in
delivering the expected quality outcomes:

3.1.6 1 Normal Services
1) Stage 1 - Inception

Refine Employer requirements and preferences, assess user needs and options, appointment of
necessary sub-consultants (with consent of the Employer), finalise the project brief including
project objectives, priorities, constraints, assumptions, aspirations and strategies.

Review the Project Technical Report and finalise a clear project brief.

Attend project initiation meetings fortnightly (or as recorded in the client/consultant
agreement)

Advise on procurement policy for the project

Advise on the rights, constraints, consents and approvals,

Finalise the scope of services and scope of work required

Conclude the terms of the agreement with the client.

Inspect the site and advise on the necessary surveys, analyses, tests and site or other
investigations where such information will be required for Stage 2 including the availability
and location of infrastructure and services.

Determine the availability of data, drawings and plans relating to the project,

Advise on criteria that could influence the project life cycle cost significantly,

Provide necessary information within the agreed scope of the project to other consultants
involved.

Stage 1 — Deliverables

agreed scope of services and scope of work

signed agreement

report on project, site and functional requirements

schedule of required surveys, tests, analyses, site and other investigations
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schedule of consents and approvals and related timeframes.

2) Stage 2 - Concept and Viability (or Preliminary Design)
Prepare and finalise the project concept in accordance with the brief, including project scope,

scale, character, form and function, plus preliminary programme and viability of the project.

Agree the documentation programme with the Employer and other consultants involved.
Attend design and consultants' meetings fortnightly (or as recorded in the
client/consultant agreement).

Establish the concept design criteria.

Prepare initial concept design and related documentation

Advise the client regarding further surveys, analyses, tests and investigations that may
be required,

Establish regulatory authorities' requirements and incorporate into the design,

Refine and assess the concept design to ensure conformance with all regulatory
requirements and consents,

Establish access, utilities, services and connections required for the design,

Coordinate design interfaces with other consultants involved,

Prepare process designs (where required), concept designs, and related documentation,
which are suitable for costing, for approval by authorities and Employer.

Liaise, co-operate and provide necessary information to the Employer, principal
consultant, principal agent and other consultants involved.

Provide cost estimates and life cycle costs, as required.

Stage 2 — Deliverables

concept or preliminary design for repair, refurbishment or replacement works
schedule of required surveys, tests and other investigations and related reports
process design, if applicable

cost estimates

3) Stage 3 — Design Development (or Detailed Design)
Develop the approved concept design to finalise the design, outline specifications, cost plan,
financial viability and programme for the project.

Review documentation programme with client, principal agent or principal consultant, and
other consultants involved.

Attend design and consultants' meetings fortnightly (or as recorded in the
client/consultant agreement).

Incorporate client's and authorities' detailed requirements into the design,

Incorporate other consultants’ designs and requirements into the design

Prepare design development drawings including draft technical details and
specifications.

Carry out design and value (cost) engineering reviews and evaluate design and outline
specification for quality and cost control,

Liaise, co-operate and provide necessary information to the client, principal agent or
principal consultant and other consultants involved

Submit the necessary design documentation to local and other authorities for approval.
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Prepare detailed estimates of construction cost.

Stage 3 — Deliverables

design development drawings

outline technical specifications

local and other authority submission drawings and reports
detailed estimates of construction costs.

4) Stage 4 — Documentation and Procurement
Prepare procurement and construction documentation, confirm and implement the procurement
strategies and procedures for effective and timeous procurement of necessary resources for
execution of the project.

Attend design and consultants' meetings fortnightly (or as recorded in the
client/consultant agreement).

Prepare specifications and preambles for the works.

Accommodate services design

Undertake value (cost) engineering reviews, review and adjust design, drawings,
schedules and documents, if necessary, to remain within budget.

Liaise, co-operate and provide necessary information to the client, principal agent,
principal consultant and the other consultants as required.

Assess samples and products for compliance with design intent.

Assist in pricing, documentation and tender evaluation as required when the detailed
services for these activities are provided by others.

Review and adjust cost estimates to align with approved budget.

Formulate the procurement strategy for contractors or assist the principal agent or
principal consultant where relevant.

Prepare documentation for contractor procurement.

Review designs, drawings and schedules for compliance with approved budget.

Call for tenders and/or negotiation of prices and/or assist the principal agent or principal
consultant or quantity surveyor where relevant.

Prepare tender assessment report.

Prepare contract documentation for signature.

Stage 4 — Deliverables

Specifications

services co-ordination

working drawings

budget construction cost,
tender documentation,

tender assessment report,
priced contract documentation,
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5) Stage 5 — Contract Administration and Inspection
Manage, administer and monitor the construction contracts and processes including preparation
and coordination of procedures and documentation to facilitate practical completion of the works.

Facilitate and attend site handover, as applicable

Issue construction documentation in accordance with the documentation schedule
including, in the case of structural engineering, reinforcing bending schedules and
detailing, and specifications of structural steel sections and connections.

Carry out contract administration procedures in terms of the contract.

Facilitate and attend site, technical and progress meetings fortnightly (or as recorded in
the client/consultant agreement).

Inspect the works for conformity to contract documentation and as agreed with the client.
If the Level of Construction Monitoring is not defined in the Agreement, Level 1 will apply
with an average frequency of one visit to site every two weeks for the duration of the
works.

Review the outputs of quality assurance procedures and advise the contractor and client
on adequacy and need for additional controls, inspections and testing.

Assist in the resolution of contractual claims by the contractor.

Clarify details and descriptions during construction as required.

Witness and review all tests and mock-ups carried out on site.

Check and approve contractor drawings for compliance with contract documents
Update and issue drawings register.

Issue contract instructions as and when required.

Review and comment on operation and maintenance manuals, guarantee certificates
and warranties.

Inspect the works and issue practical completion certificates and defects lists as
appropriate.

Arrange for the delivery of all test certificates, including any Certificates of Compliance,
statutory and other approvals, record drawings and operating manuals.

Prepare schedules of predicted cash flow.

Prepare pro-active cost estimates for proposed variations for client decision-making.
Adjudicate and resolve financial claims by contractors.

Establish and maintain a financial control system.

Prepare valuations for payment certificates to be issued by the principal agent.

Stage 5 — Deliverables

schedules of predicted cash flow

construction documentation

drawing register

cost estimates for proposed variations

contract instructions

financial control reports

valuations for payment certificates,

progressive and draft final accounts,

practical completion certificates and defects lists
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all statutory certification and certificates of compliance as required by the local and other
statutory authorities and as relevant

6) Stage 6 — Close-Out
Fulfil and complete the project close-out, including necessary documentation to facilitate effective
completion, handover and operation of the project.

Inspect and verify the rectification of defects.

Compile and/or procure operations and maintenance manuals, guarantees and
warranties.

Compile and/or procure Record and/or As-built drawings and documentation,

Issue all final completion certificates in accordance with the applicable contract.
Receive, comment and approve relevant payment valuations

Conclude the final accounts where relevant.

Stage 6 — Deliverables

valuations for payment certificates,

works and final completion lists

operation and maintenance manuals, guarantees and warranties as relevant.
Record and/or As-built drawings and documentation

final accounts,

3.1.7 Additional Services
The Additional services are as outlined below;
Enquiries not directly concerned with the works and its subsequent utilisation.

1)
2)

3)

Negotiating and arranging for the provision or diversion of services and or infrastructure not
forming part of the works,

Topographical, geotechnical and environmental surveys, analyses, tests and site or

foundation or other investigations, model tests, laboratory tests and analyses carried out on

behalf of the Employer,

Application for Water Use Licences (WULA) (If applicable),

Application for Environmental Authorisation (If applicable)

Appointment of a Construction Health and Safety Agent to represent the Employer on matters

of health and safety related to construction of the works in terms of the OHS Act 85 of 1993

Construction Regulations,

Additional Deliverables

Topographical surveys reports and relevant layouts

Geotechnical Reports and relevant layouts

Water Use License and Progress Reports (If applicable)

Environmental Authorisations (If applicable)

Construction Health and Safety Audit Reports

Ad-hoc project reports
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3.1.8 Legislative Requirements

The PSP must conduct due diligence and will be responsible to obtain all the required authorizations
from the relevant authorities, including, but not limited to;

. General Authorization (Dihlabeng Local Municipality)
. Environmental Impact Assessment (if required)
. Any ‘wayleaves’ required (Local Municipality, SANRAL, etc.)

. Compliance with the OHS Act regulations (Rates to include for risk assessment specific to field
assessments on existing infrastructure components.)

Furthermore, the PSP shall comply will all legislation as prescribed by the Department of Labour,
Occupational Health and Safety Act and Department of Environmental Affairs.
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C3.2 GENERAL REQUIREMENTS

3.2.1 Management requirements

a) The PSP will work strictly under the management of a Project Management Team (PMT) led by
the MISA Provincial Manager for the Free State Province. All other project administrative related
issues will be managed by MISA and payment certificates will be submitted to the MISA National
office in Pretoria through the MISA Provincial Manager for the Free State, after approval of
completed works.

b) The PSP shall in providing the professional services observe all statutes, by-laws and associated
regulations and industry norms established in relevant South African national standards published
in terms of the Standards Act of 2008 or standards recommended by professional associations.

3.2.2 Specialist Services requirements

The Subcontractor appointed by the PSP to provide specialist study services shall:

a) Observe in the provision of the services all relevant statutes, by-laws and associated regulations,
the standards of professional conduct and industry norms established in relevant South African
national standards published in terms of the Standards Act of 2008 or standards recommended
by professional associations; and

3.2.3 Secondment of MISA Young Graduates

MISA graduate trainees will be seconded within the appointed consultant engineering offices with the
purpose of gaining experience contributing to their professional registration.
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C3.3 MANAGEMENT

3.3.1 General
The PSP shall:

a) Provide a monthly progress report covering the Scope or Works.

b) Be required to participate in regular progress meetings with the client and other stakeholders.

c) Be required to organise all relevant stakeholder meetings/ engagements/ workshops for
purposes of achieving the expected project deliverables

3.3.2 Health and safety

The Contractor shall manage health and safety in accordance with the latest edition of the Occupational
Health and Safety Regulations.

3.3.3 Programme

The PSP shall develop a programme for the project for approval by the Project Manager according to
the requirements of the form of contract stated in the Contract Data.

3.3.5 Reporting

The PSP shall prepare reports as per Clause 3.3.1 and also report on support provided to MISA Young
Graduate seconded through the project.

3.3.6 Communications

All communications with the Employer which are made in terms of the contract should be made using
the standard templates provided by MISA.

3.3.7 Invoices

Invoices submitted shall be a Tax invoices. The invoice shall comply with requirements, if any,
established by the Employer.
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MISAZSE

MUNICIPAL INFRASTRUCTURE
SUPPORT AGEMNT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT
Cooperative Governance & Traditional Affairs
Tender no.:MISA/RWTW/FS/015/2025/26

APPOINTMENT OF A PROFESSIONAL SERVICES PROVIDER FOR
BOHLOKONG/BETHLEHEM: REFURBISHMENT OF WASTEWATER TREATMENT
WORKS PHASE 2

PART C4: SITE INFORMATION

C4.1 Site Plan

The site plan of the project site is as shown below;
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C.4.2 State of the treatment works

The Bohlokong Wastewater Treatment Works has a design capacity of approximately 25 Ml/d. The
components of the inlet works were recently refurbished and are working. However, treatment units
further down the treatment process are either partially functional or non-functional. The extract below
form a recent report gives a summary of the treatment processes on the existing wastewater treatment
works,

The Bethlehem Sewage Purification Plant is a Class B plant consisting of f'w_e modules
which were developed over an extended period, of which the sequence of erection was as
follows:

Module ll-Original biological filters with constructed Capacity: 2.5MI/d
Added [wetlands in 1992,
Module g- Activated sludge unit no 1 (Date unknown). Capacity: 11.8Ml/d

. ': Module 3: Sequential Batch Reactor (SBR) no 1 (1994) Capacity: 2.0Ml/d
. :‘ Module 4: Sequential Batch Reactor no 2 (1994) Capacity: 0.7Ml/d

. : Module 5: Activated sludge unit no 2 (1996) Capacity: 8.0Ml/d

[ lolal_ldesign capacity of the plant (ADWF)
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ANNEXURE A: SuB PRICED SCHEDULES FOR THE BREAKDOWN OF PROFESSIONAL FEE OFFER

Table A1: Cost Breakdown details for Professional Fee Offer

Item Discipline of Category of Engineering Estimated Cost of | Primary Fee Offer % Secondary Fee Offer Total Fee Offer per
No Work Physical Works Secondary category
(Excl. VAT) Fee Offer
1.1 Civil Engineering Refurbishment Works
1.2 Additional Fee: Reinforced concrete and
structural steel Works
2.0 Electrical Engineering Works
3.0 Mechanical Engineering Works
Sub-Total 1
4 Disbursements
4.1 Topographical Surveys
4.2 Geotechnical Surveys
4.3 EIA (If applicable)
4.4 Other (State:........cocooviiiiis )
Sub-Total 2
5 Reimbursements
51 Subsistence and Travel
5.2 Printing, copying, plotting e.t.c
5.3 Site Supervision (State Level: Level 4)
Sub-Total 3
Total (1+ 2+ 3)
V.A.T at 15%
GRAND TOTAL FEE

Table A2: Basic Fee Cost Breakdown per Service Stage

MISA/RWTW/FS/015/2025/26
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Item
No

Discipline of Category of Engineering Work

Stage
No.

Services Stage Description

Basic Fee per stage
(Excl V.A.T)

% of Basic
Fee

1.1

Civil Engineering Refurbishment Works

1.2

Additional Fee: Reinforced concrete and structural steel Works

Project Initiation and Inception

Concept and Viability (or Preliminary Design)

Design Development (or Detailed Design)

Documentation and Procurement

Contract Administration and Inspection

|| [ W[IN| -~

Close-Out

Total for Civil Engi

neering, Reinforced Concrete and Structural Steel Works

Electrical Engineering Works

Project Initiation and Inception

Concept and Viability (or Preliminary Design)

Design Development (or Detailed Design)

Documentation and Procurement

Contract Administration and Inspection

|| W|IN| =

Close-Out

Total for Electrical Engineering and Works

Mechanical Engineering Works

Project Initiation and Inception

Concept and Viability (or Preliminary Design)

Design Development (or Detailed Design)

Documentation and Procurement

Contract Administration and Inspection

|| B[ W|IN| -

Close-Out

Total for Mechanical Engineering and Works
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Item
No

Discipline of Category of Engineering Work

Stage
No.

Services Stage Description

Basic Fee per stage
(Excl V.A.T)

% of Basic
Fee

GRAND TOTAL FEE
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