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THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 

Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 

DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED 

OFFER AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART 

OF THE CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 

RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE

 

 

FORM OF OFFER AND ACCEPTANCE

 

 

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)

Tender No - ZNTU04276W
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C1.2 - CONTRACT DATA

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)
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Tender no:         

 

 

[1.1.1.15]

Tel:                    Fax:

[1.2.1.2]

           

[1.1.1.16]

 

  
 

 
 

Tel:             Fax:  

    
 

 

Tel:              Fax:

 

 

Tel:   Fax:

 

 

Tel: Fax:

CONTRACTING AND OTHER PARTIES

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

Postal address:

Physical address:

PRE-TENDER INFORMATION

3200

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

with GCC for Construction Works - Second Edition 2010

ZNTU04276W

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

Employer:

033 - 8971300

Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

033 - 8971399

PIETERMARITZBURG

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be 

completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-applicable items are to 

be deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  Key 

cross reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his 

functions according to the "Conditions under which Consultants are appointed", or in the event where an employee of the Employer represents the 

Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

035 870 0138

Agent’s service:

035 792 1026/7

Civil Engineers

Empangeni

035 792 2283

PO Box 1521

3850

Employers Agent 1

031 940 5258

Agent’s service:

Private Bag X 9041

191 Prince Alfred Street

Postal address:

Mount Edgecombe

N/A

Consult Three Architects & Associates

PIETERMARITZBURG

Architect

3200

P.O Box 1740

4302

Employers Agent 2

Electrical Engineers

Postal address:

Agent’s service:

Quantus Africa Quantity Surveyor

3838

Postal address:

N/A

086 243 8219

MELMOTH

PO Box 608

Sileta Enginers

Agent’s service:

Employers Agent 3

Quantity Surveyor

P.O. Box 271

3835

Ulundi

Ulungeni Consulting Engineers

Employers Agent 4

713657497

Postal address:
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Tender no:         

 

 

Tel: insert Fax:

 

 

Tel: insert Fax:

 

 

Tel: insert Fax:

 

 

Tel: insert Fax:

[1.1.1.13]

[5.16.3]

[5.3.1]

[4.3]

[5.6]

[6.2]

[8.6]

Priced Bill of Quantity

 

[5.3.2] 14 calendar days

The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

 Other requirements

The time to submit the documentation required before commencement with Works execution is:

The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

Postal address:

N/A

N/A

N/A N/A

Employers Agent 7

N/A

Agent’s service:

N/A

Postal address:

N/A

N/A

N/A N/A

Cash flow by contractor

Insurance

Documentation required before Commencement of the Works:

Initial Programme

Latent Defect Period

The latent defect period is:

Health and Safety Plan

Defects Liability Period is 12 Months for the whole of the Works

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent is 

required to approve this within 7 days in terms of Clause 5.6.3

N/A

5 years after the Final Approval Certificate

N/A

ZNTU04276W

N/A

N/A

Employers Agent 8

Employers Agent 6

N/A

Agent’s service:

N/A

Postal address:

N/A

N/A

N/A

Postal address:

N/A

Defects Liability Period

Employers Agent 5

N/A

Agent’s service:

N/A

N/A

N/A

N/A

N/A

A time measured from the date of the Certificate of Completion.

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

Commencement Date.

The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the Employer, 

prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

N/A

Agent’s service:

N/A

The defects liability period is:

PART 1: DATA PROVIDED BY THE EMPLOYER

Guarantee

Programme
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[5.8.1]

 

 

[5.8.1]

 

 

[3.1.3]

 

  [6.2.1]

 
[6.2.1]

 

 

[5.3.1]

[5.4.1]

[5.6.1]

 

[1.1.1.33]

 

[1.1.1.30]

 

 

 

 

[6.10.6.2]

 

Yes

 Yes        X

         

 Yes

 

 

[8.6.1.1.2]

                                                                        

[8.6.1.1.3]

[8.6.1.3]

[6.5.1.2.3]

[1.1.1.14]

 

6

[5.5.1]

Special non- working days

Non-Working days

Non-Working days Sundays

 

 

All Nationally Recognized Public Holidays and the year end break

Site description:  Refer to document C4 – Site Information.

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants

are appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of

executing his/her duties.

To be determined

Practical Completion Date

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance in 

terms of the Form of Offer and Acceptance.

16-Dec-26

Security

Engineer/Principal Agent to consult with Employer

Specific options that are applicable to a State organ only

1)        Interest rate legislation:  

(a)       in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to 

time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

N/A

First Year end break - commences

Second Year end break - commences

Third Year end break - commences

Fourth Year end break - commences

ends on

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

 

04-Jan-27

N/A

ends on

N/A

The Practical Completion date is:

The whole of the works shall be completed within:

The date for practical completion shall be 

For the works as a whole:

Six (6) Months after commencement date

(b)      in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) 

of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply  

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

4)        Dispute resolution by litigation

2)        Lateral support insurance to be effected by the contractor:                          

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

ends on

N/A

N/A

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

 

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification from 

the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

Commencement Date

R0.00 

The limit for indemnity for liable insurance is: Unlimited

30% of the Contract Price

The Value of material, supplied by the Employer, and not included in the Contract Price, is:

5)        Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work

ends on

N/A

Please see CONTRACT DATA - below to select Guarantee Option

Works description:  Refer to document C3 – Scope of Work.

3)        Payment will be made for materials and goods 

Where so :

The percentage allowance to cover overhead charges for contractor and subcontractors, is: 33.30%

Months (which shall be deemed to include all Non – Working Days, Special Non – Working Days 

and the year-end Builders Annual Industry Holiday Periods). 
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[5.13.1] The penalty per calendar day shall be : 0.04% of the Contract Price, rounded to the nearest R10
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[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[1.3.2]
 

[6.10.1.5]

[6.10.3]

0.00%

[6.8.1]

[6.8.2]

[6.8.3]

[6.8.2]

[6.8.3]

 

[5.14.5]

[5.14.5.6]

[10.5]

[10.5.3] One

[10.9.1]

 

 

 

[1.1] [1.1.1.5]

 [5.12.2.2]

 [6.2.1]

The law applicable to this agreement shall be that of the: Republic of South Africa                           

Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule."  

must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices (Revised

1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently released indices

by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP) Indices Applications

Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction period

exceeds 6 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.

80.00%

Percentage retention on amounts due to contractor is: The Percentage retention is nil. The only security required by the Employer will be such as 

selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA 

PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 6:

1)   Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated      

        otherwise in the bills of quantities.

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due completion date.  This 

period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include all 

annual industrial holiday periods, Sundays and public holidays. 

Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP  

Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:

0.04% of the Contract Price, rounded to the nearest R10

Clause

2)  In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication

       systems shall be adjusted in accordance with Work Group 170.

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the 

Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be 

experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 year 

average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

Maximum retention is: of the Contract Price

The percentage advance on materials not yet built into the Permanent Works is:

3)   Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.

The determinations of disputes shall be by ARBITRATION ONLY.

Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where

the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and

industrial buildings only.

N/A

Portion 2:

Alternative Indices:  Not Applicable 

The following clause must be added to clause 5.14.5:

The employers agent shall submit the final account within 3 calendar months to the principal agent.

Portion 1:  

3 Calendar Months

0.04% of the Contract Price, rounded to the nearest R10

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 4: 

The number of Adjudication Board Members to be appointed is:

Details of changes made to the General Conditions of Contract for construction works (2010) Second Edition

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of 

the Offer and Acceptance in terms of the Form of Offer and Acceptance.

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution approved by the employer  

in terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.
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(a)

(b)

[1.1.1.16]

[1.1.1.21]

[4.4.1]

[6.2.1]

[6.10.6.2]

[5.12.3]

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3 Contract instructions not occasioned by default by the contractor.

5.12.3.4 Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6 Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

[5.14.5.1]

[5.16.4]

[6.2.2]

[6.2.3]

[9.3.2.2]

  
(a)

(b)

(c)

(d)

(e)

(a)

(b)

(c)

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the 

Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the 

Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be given effect by the 

Contractor UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and Additional Funds" form, as issued by the 

Department of Public Works, have been approved and signed by the Employer.

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be 

submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer" in clause 42.2 and 

replace with "Employer".

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items 

that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works. 

Omit entire clause 5.14.5.1

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the 

detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender 

prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the legislation 

of the Republic of South Africa, and in particular:

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. The 

Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical 

Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his planning 

with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any 

gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the 

satisfaction of the Principal Agent against this item.

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE 

status at the time of submitting the tender"

Replace the following "..it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works."  with "..it 

shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment 

reduction of 5% of the value certified in the payment certificate excluding value added tax."

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under 

"GUARATEE OPTIONS". 

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof 

that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance 

guarantee.

MANAGING PROJECT DURATION

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval 

of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements 

of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent. 

Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor 

has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause 

dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data as the Engineer

/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and

obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the

Contract Data. (Hereafter referred to as Engineer)

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 

SPECIAL CONDITIONS OF CONTRACT

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the Minister of Justice and 

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from 

receiving written notice from the Contractor that the amount is overdue,.."

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-working 

days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances 

concerned.The reasons for extension of time that would invoke payment of time related General Items are inter alia;

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to 

time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) 

of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
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(a)

(b)

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(ii) The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and 

intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. 

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following 

conditions are met:

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months

as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as specified in MANAGING 

PROJECT DURATION above.
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 1.

2.

3.

4.

5.

6.

7.

8.

9.

Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours

Programmed Rain days 0 30 30 15 15

Actual Rain days 16 22 35 15 18

-16 8 -5 0 -3

8 hrs/day*

  Tender no:         

Note: 

1

Fax no

e-mail address

 *Alternative A     N/A

**Alternative B N/A

Alternative A

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the 

Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

75% varied in proportion to the revised Construction period compared with the initial Construction Period

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section

0% of the amount shall not be varied10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

Sectional Completion : Subdivision of Preliminaries Costs

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to 

adjustment of the Contract Value in terms of the agreement.

Physical address:

Months

Difference

[Amount in words]

The preliminaries amounts shall be paid in terms of:                                                          

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT, 

Preliminary amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the 

Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

Contractor Name:

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:ZNTU04276W

- An amount which shall not be varied.

Estimated Extension of time - in working days

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency 

Sum(s) and any provision for Cost Price Adjustment Provisions:-

[1.1.1.10]

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial establishment 

charge, monthly charge and final disestablishment charge.

 POST-TENDER INFORMATION

CONTRACT DETAILS

Tel no                               

Tax / VAT Registration No: 

[1.1.1.9]

[1.2.1.2]

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per 

Working Day shall be 10 unless otherwise indicated on the Contractor’s programme.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due to 

inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

Description

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the 

Works. The contractual penalty clause shall only come into effect after this newly arrived date.

Postal address:

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select any of the alternatives 

available to the Contractor.

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:
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YES

or  

Alternative B

NO

2

 

Yes    No  

Yes    No  

 

 

 

 

 

Yes   No 

            
YES

Not applicable

Contract drawings:   

Other documents:     

Waiver of the Contractors lien or right of continuing possession is required.

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period 

stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance Act 

No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the pro-

forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by 

the Employer in terms of the applicable conditions of contract.   

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate 

(excluding VAT) 

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of  5% of the value certified in the 

payment certificate (excluding VAT)

GUARANTEE OPTIONS

Priced Bills of Quantities: 

Lump Sum document: :

Guarantee Options:       

Not applicable

2.2   DESIGN BRIEF

Not applicable

2.3   DRAWINGS

See list of drawings/Annexure's attached to this document.

2.4   DESIGN PROCEDURES

The contractor is informed that only option 'A' shall apply

DOCUMENTS

Contract documents marked and annexed hereto:

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The contractor is to provide such 

information within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during construction of the works as agreed 

between the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts shall 

be utilised, where applicable and not the overall preliminary amounts.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the 

Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed breakdown 

of Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and supervisory staff 

charges and for the use of construction equipment in terms of the programme.
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3

Capacity of 

signatory
as Witness.

as Witness.

Name of signatory for and behalf of the Contractor who by signature hereof 

Capacity of signatory

Name of signatory for and behalf of the Employer who by signature hereof 

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

NOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank or 

insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added tax. - 

See GCC2010 clause 6.2.2 as amended in Contract Data.
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CONTRACTING AND OTHER PARTIES

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

Postal address:

Physical address:

PRE-TENDER INFORMATION

3200

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

with GCC for Construction Works - Second Edition 2010

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

Employer:

Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

PIETERMARITZBURG

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be 

completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-applicable items are to 

be deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  Key 

cross reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his 

functions according to the "Conditions under which Consultants are appointed", or in the event where an employee of the Employer represents the 

Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

Agent’s service:

Civil Engineers

Empangeni

PO Box 1521

3850

Employers Agent 1

Agent’s service:

Private Bag X 9041

191 Prince Alfred Street

Postal address:

Mount Edgecombe

Consult Three Architects & Associates

PIETERMARITZBURG

Architect

3200

P.O Box 1740

4302

Employers Agent 2

Electrical Engineers

Postal address:

Agent’s service:

Quantus Africa Quantity Surveyor

3838

Postal address:

MELMOTH

PO Box 608

Sileta Enginers

Agent’s service:

Employers Agent 3

Quantity Surveyor

P.O. Box 271

3835

Ulundi

Ulungeni Consulting Engineers

Employers Agent 4

Postal address:
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The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

 

The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

Postal address:

N/A

N/A

Employers Agent 7

N/A

Agent’s service:

N/A

Postal address:

N/A

N/A

Documentation required before Commencement of the Works:

Latent Defect Period

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent is 

required to approve this within 7 days in terms of Clause 5.6.3

N/A

N/A

N/A

Employers Agent 8

Employers Agent 6

N/A

Agent’s service:

N/A

Postal address:

N/A

N/A

N/A

Postal address:

Defects Liability Period

Employers Agent 5

N/A

Agent’s service:

N/A

N/A

N/A

A time measured from the date of the Certificate of Completion.

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

Commencement Date.

The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the Employer, 

prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

N/A

Agent’s service:

N/A

PART 1: DATA PROVIDED BY THE EMPLOYER
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No        X

No

No        X

Non-Working days

 

 

Site description:  Refer to document C4 – Site Information.

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants

are appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of

executing his/her duties.

Practical Completion Date

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance in 

terms of the Form of Offer and Acceptance.

Security

Specific options that are applicable to a State organ only

1)        Interest rate legislation:  

(a)       in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to 

time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

 

For the works as a whole:

(b)      in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) 

of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply  

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

 

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification from 

the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

Commencement Date

Electrical, Mechanical and Civil work

Please see CONTRACT DATA - below to select Guarantee Option

Works description:  Refer to document C3 – Scope of Work.

Where so :

Months (which shall be deemed to include all Non – Working Days, Special Non – Working Days 

and the year-end Builders Annual Industry Holiday Periods). 
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The law applicable to this agreement shall be that of the: Republic of South Africa                           

Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule."  

must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices (Revised

1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently released indices

by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP) Indices Applications

Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction period

exceeds 6 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.

The Percentage retention is nil. The only security required by the Employer will be such as 

selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA 

PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 6:

1)   Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated      

        otherwise in the bills of quantities.

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due completion date.  This 

period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include all 

annual industrial holiday periods, Sundays and public holidays. 

Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP  

Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:

0.04% of the Contract Price, rounded to the nearest R10

Clause

2)  In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication

       systems shall be adjusted in accordance with Work Group 170.

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the 

Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be 

experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 year 

average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

3)   Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.

Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where

the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and

industrial buildings only.

N/A

Portion 2:

Alternative Indices:  Not Applicable 

The following clause must be added to clause 5.14.5:

Portion 1:  

3 Calendar Months

0.04% of the Contract Price, rounded to the nearest R10

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Portion 4: 

Details of changes made to the General Conditions of Contract for construction works (2010) Second Edition

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of 

the Offer and Acceptance in terms of the Form of Offer and Acceptance.

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution approved by the employer  

in terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.
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Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the 

Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the 

Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be given effect by the 

Contractor UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and Additional Funds" form, as issued by the 

Department of Public Works, have been approved and signed by the Employer.

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be 

submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer" in clause 42.2 and 

replace with "Employer".

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items 

that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works. 

Omit entire clause 5.14.5.1

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the 

detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender 

prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the legislation 

of the Republic of South Africa, and in particular:

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. The 

Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical 

Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his planning 

with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any 

gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the 

satisfaction of the Principal Agent against this item.

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE 

status at the time of submitting the tender"

Replace the following "..it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works."  with "..it 

shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment 

reduction of 5% of the value certified in the payment certificate excluding value added tax."

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under 

"GUARATEE OPTIONS". 

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof 

that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance 

guarantee.

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval 

of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements 

of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent. 

Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor 

has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause 

dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data as the Engineer

/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and

obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the

Contract Data. (Hereafter referred to as Engineer)

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 

SPECIAL CONDITIONS OF CONTRACT

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the Minister of Justice and 

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from 

receiving written notice from the Contractor that the amount is overdue,.."

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-working 

days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances 

concerned.The reasons for extension of time that would invoke payment of time related General Items are inter alia;

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to 

time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) 

of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
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The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and 

intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. 

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following 

conditions are met:

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months

as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as specified in MANAGING 

PROJECT DURATION above.
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Hours

90

106

-16

2

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the 

Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section

Sectional Completion : Subdivision of Preliminaries Costs

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to 

adjustment of the Contract Value in terms of the agreement.

Physical address:

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT, 

Preliminary amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the 

Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:

Total

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial establishment 

charge, monthly charge and final disestablishment charge.

POST-TENDER INFORMATION

CONTRACT DETAILS

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per 

Working Day shall be 10 unless otherwise indicated on the Contractor’s programme.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due to 

inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the 

Works. The contractual penalty clause shall only come into effect after this newly arrived date.

Postal address:

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select any of the alternatives 

available to the Contractor.

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:
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yes / no

yes / no 

 

YES or NO

YES or NO

YES or NO

YES or NO

YES or NO

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period 

stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance Act 

No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the pro-

forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by 

the Employer in terms of the applicable conditions of contract.   

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

GUARANTEE OPTIONS

DOCUMENTS

Contract documents marked and annexed hereto:

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The contractor is to provide such 

information within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during construction of the works as agreed 

between the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts shall 

be utilised, where applicable and not the overall preliminary amounts.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the 

Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.
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for and behalf of the Contractor who by signature hereof 

for and behalf of the Employer who by signature hereof 

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

NOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank or 

insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added tax. - 

See GCC2010 clause 6.2.2 as amended in Contract Data.
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C1.3 - FORM OF GUARANTEE

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)
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10%
 

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION 

CONTRACT (WIMS 058813)

"Contractor" means: 

GUARANTOR DETAILS AND DEFINITIONS

The Provincial Administration of KwaZulu-Natal in its Department of Public Works"Employer" means: 

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 

between the parties.

"Contract" means:                  

The accepted amount inclusive of tax of:"Contract Sum" means:          

"Expiry Date" means: 

   

   

Amount in Words: 

Amount in Words: 

C1.3 PERFORMANCE GUARANTEE - 

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works
KZN Department of Public Works:
Private Bag X 9041
PIETERMARITZBURG
3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number ZNTU04276W Project Code 080773

"Guarantor" means: 

Physical Address: 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

"Engineer" means: 

"Works" means: 

"Site" means: 
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1

2

3

3.1

3.2

4

4.1

4.2

4.3

5

5.1

5.2

5.3

6

7

8

9

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the 

Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

PERFORMANCE GUARANTEE

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by 

the Employer.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written 

demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is 

called up in terms of 5; or

The Guarantor hereby acknowledges that: 

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the 

sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the 

Works as defined in the Contract.

CONTRACT DETAILS

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to 

and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the 

date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise 

the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

a provisional or final sequestration or liquidation court order has been granted against the Contractor and 

that the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 

not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment 

Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the 

Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank 

compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date 

of refund.
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11

12

13

14

Date

 

 

 

 

 

Capacity

 

 

 

Guarantor's signatory (1) 

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 

may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on 

account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims 

will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has 

expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of 

Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any 

district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may 

exceed the jurisdiction of the Magistrate's Court.
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PART C2 - PRICING DATA

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)
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1

2

3

4

080773Project Code:ZNTU04276W
Tender 

no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not

applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three

categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column

immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),

“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in

proportion to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76

of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits

his tender he should check the number of pages, and if any are found missing or duplicated, or the

figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :

Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the

Administration in respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and

valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions

from the Head : Public Works.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the

Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :

Public Works and that there is no assumption of acceptance. The Contractor will be notified of

acceptance of prices or quotations either by insertion of the amount on the variation order or by written 

intimation.

The scale to which the Drawings are made is only to be made use of when no figured dimensions are

given either on the Drawings or in the tender documents and the figured dimensions are always to be

followed though they may not coincide with the scale of the Drawings, but dimensions where possible

are to be taken from the buildings.

SCALE

C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition  2010)

Project 

title:

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT 

(WIMS 058813)

PROVISIONAL ITEMS
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7
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Together with this, the Tenderer must confirm that the tender price relating to an imported product,

was based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper

execution of the works, and provide electric power and water required by all Sub-Contractors,

Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and

water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the

Works are not to be used to provide temporary lighting and supplement water requirements for

construction purposes.

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same

classification of excavations and not vary for similar billed items in the different sections.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE 

TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

including all amendments unless descriptions of items indicate a deviation and it shall be understood 

that the system of measurement which is herein adopted is the only system of measurement which 

will be recognised in connection with this contract. Any contradictions to this system of measurement 

contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been 

accommodated in the system of measurement) but applicable rates shall be included for all 

requirements stated and not measured separately in compliance with this system.

Standard System of Measuring Builders Work (7th Edition)

PRICING OF ROCK EXCAVATIONS

All tenders by means of which imported products are being called for, must use the rate of exchange

14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or

public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their

bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14

days prior to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as

he will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of

materials is rendered impossible by reason of any act of the Government.
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2.   

      

      

    
3.   

      

11

1.   

      

      

    

2.   

      
3.   

      

      

    

4.   

      

      
5

12

1

2

3

4

5

6

It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to

encourage the economic empowerment of Black South Africans. This policy will be implemented

without prescription and without prejudicing the principles and the integrity of the Provincial

Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business

practise and commercial consideration, it is therefore considered appropriate that the Provincial

Administration of KwaZulu-Natal should encourage business relationships with companies which

actively pursue Affirmative Action and Black Economic Empowerment Programmes. 

BROAD BASED BLACK ECONOMIC EMPOWERMENT

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Once the supplier information has been varified with external data sources by National Treasury

a unique supplier number and security code will be allocated and communicated to the supplier.

Suppliers will be required to keep their data updated regularly and should confirm at least once a

year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to

view their varified CSD information.

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to

meet the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your

practice remains in good standing with SARS (South African Revenue Services) in terms of its

tax clearance, during the project, which is required to process your payment certificates.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)

(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,

The Central Supplier Database (CSD) for the registration of prospective suppliers including the

varification functionality of key supplier information.

In responding to this tender you are therefore encouraged to devote attention to these two

subjects of Affirmative Action and Economic Empowerment. In addition, in considering the

appointment of sub-contractors, you are requested to extend the spirit of these policies.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid

for a period of 1 (one) year from the date of approval.

The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any

individual or operation from responding to this tender.

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier

number in the space hereunder:

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must

submit a separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign

Tenderders / individuals who wish to submit Tenders.

Name of Supplier

Central Supplier Database (CSD) 

Supplier Number:

TAX CLEARANCE REQUIREMENTS

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number
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14
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The Bills of Quantities document forms part of and must be read and priced in conjunction with all the

other documents forming part of the contract documents, the Standard Conditions of Tender,

Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other

relevant documentation.

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause

must be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.

Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible

price increases during the contract period, as no claims in this regard shall be entertained.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills

of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total

Value thereof in the Final Summary.

FIXED PRICE CONTRACT

BILLS OF QUANTITIES/LUMP SUM DOCUMENT13

Company / Entity Tax 

Reference Number
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C2.2 - Preliminaries for GCC for Construction works - 2nd Edition 

2010 

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)
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BILL NO. 1  

C2 .2 PRELIMINARY AND GENERAL

NOTES  UNIT QUANTITY RATE AMOUNT

i) The agreement is to be the General Conditions of Contract for Works of Civil

Engineering Construction (2010) (Second Edition) , published by the S. A.

Institution Of Civil Engineering.

ii) The Preliminaries are to be the Construction and management requirements

for works contracts - Part 1: General engineering and construction works

(SANS 1921-1: 2004 Edition 1) prepared by Standards South Africa and shall

be deemed  to be incorporated herein.

iii) Tenderers are referred to the abovementioned documents for the full intent

and meaning of each clause thereof (hereinafter referred to by heading and

clause number only) for which such allowance must be made as may be

considered necessary.

iv) Where standard clauses or alternatives are not entirely applicable to this

contract such modifications, corrections or supplements as will apply are given

 under each relevant clause heading.

v) Where any item is not relevant to this specific contract such item is marked

N/A (signifying "not  applicable").

vi) Adjustment of the preliminaries: each item priced, is to be allocated to one or

more of the three categories, where "F" denotes a fixed amount (amount not

to be varied), "V" denotes an amount variable in proportion to value and "T"

denotes an  amount in proportion to time.

vii) Time (T) related Preliminaries will only be adjusted for omissions or additions,

issued by the Employer, or delays caused by the Employer, for which variation

and extension of time has been granted. See Contract Data .

SECTION A:  GENERAL CONDITIONS OF CONTRACT

A1 General (clause 1) 

F:............................. V:............................ T:............................ 
Item

A2 Basis of Contract (clause 2) 

F:............................. V:............................ T:............................ 
Item

A3 Engineer (clause 3) 

F:............................. V:............................ T:............................ 
Item

A4 Contractor's General Obligation (clause 4) 

F:............................. V:............................ T:............................ 
Item

 
A5 Time and Related Matters (clause 5) - As referred to in the Contract Data under 

Special Condition of Contract. The Contract Period shall be deemed to include 

all Non – Working Days, Special Non – Working Days and the year-end 

Builders Annual Industry Holiday Periods. 

F:............................. V:............................ T:............................  

Item

Carried forward to collection R

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)
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UNIT QUANTITY RATE AMOUNT

A6 Payment and Related Matters (clause 6) 

F:............................. V:............................ T:............................ 
Item

 
A7 Quality and Related Matters (clause 7) 

F:............................. V:............................ T:............................ 
Item

A8 Risk and Related Matters (clause 8) 

F:............................. V:............................ T:............................ 
Item

 
A9 Termination of Contract (clause 9) 

F:............................. V:............................ T:............................ 
Item

 

A10 Claims and Disputes (clause 10) 

F:............................. V:............................ T:............................ 
Item

 

SECTION B:   SANS 1921-1:2004 (Edition 1):  CONSTRUCTION AND 

MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS:  PART 1

 

Refer to  the  SCOPE OF WORK for detail requirements:

B1 Scope  

F:............................. V:............................ T:............................ Item

B2 Normative references  

F:............................. V:............................ T:............................ Item

B3 Definitions  

F:............................. V:............................ T:............................ Item
 

B4 Requirements for construction and management  

F:............................. V:............................ T:............................ Item

B4.1 General  

F:............................. V:............................ T:............................ Item

B4.2 Responsibilities for design and construction

F:............................. V:............................ T:............................ Item

B4.3 Planning, programme and method statements

F:............................. V:............................ T:............................ Item

 

Carried forward to collection R
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UNIT QUANTITY RATE AMOUNT

  
B4.4 Quality assurance

F:............................. V:............................ T:............................ 
Item

 
B4.5 Setting out

F:............................. V:............................ T:............................ 
Item

 
B4.6 Management and disposal of water

F:............................. V:............................ T:............................ 
Item

 
B4.7 Blasting

F:............................. V:............................ T:............................ 
Item

 
B4.8 Works adjacent to services and structures

F:............................. V:............................ T:............................ 
Item

 
B4.9 Management of the Works and site

F:............................. V:............................ T:............................ 
Item

 
B4.10 Earthworks

F:............................. V:............................ T:............................ 
Item

B4.11 Testing

F:............................. V:............................ T:............................ 
Item

B4.12 Materials, samples and fabrication drawings

F:............................. V:............................ T:............................ 
Item

B4.13 Equipment

F:............................. V:............................ T:............................ 
Item

B4.14 Site establishment

F:............................. V:............................ T:............................ 
Item

B4.15 Survey control

F:............................. V:............................ T:............................ 
Item

B4.16 Temporary works

F:............................. V:............................ T:............................ 
Item
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B4.17 Existing services

F:............................. V:............................ T:............................ 
Item

B4.18 Health and safety

F:............................. V:............................ T:............................ 
Item

B4.19 Environmental requirements

F:............................. V:............................ T:............................ 
Item

 
B4.20 Alterations, additions, extensions and modifications to existing works

F:............................. V:............................ T:............................ 
Item

B4.21 Inspection of adjoining structures, services, buildings and property

F:............................. V:............................ T:............................ 
Item

 
B4.22 Attendance on nominated and selected subcontractors

F:............................. V:............................ T:............................ 
Item

 

SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)

C1 Certification by recognised bodies - CLAUSE 4.4

F:............................. V:............................ T:............................ 
Item

 
C2 Agrément certificates - CLAUSE 4.5

F:............................. V:............................ T:............................ 
N/A

C3 Other services and facilities - CLAUSE 4.8

F:............................. V:............................ T:............................ 
Item

C4 Recording of weather - CLAUSE 5.2

F:............................. V:............................ T:............................ 
Item

C5 Management meetings - CLAUSE 5.3

F:............................. V:............................ T:............................ 
Item

C6 Daily records CLAUSE 5.6

F:............................. V:............................ T:............................ 
Item

C7 Bond and guarantees - CLAUSE 5.7

F:............................. V:............................ T:............................ 
Item
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C8 Permits - CLAUSE 5.9

F:............................. V:............................ T:............................ 
Item

C9 Proof of compliance with the law - CLAUSE 5.10

F:............................. V:............................ T:............................ 
Item

 SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-

1:2004 (Table A.1)

D1
Requirements for drawings, information and calculations for which the 

contractor is responsible CLAUSE 4.1.7

F:............................. V:............................ T:............................ 
Item

D2 The responsibility strategy assigned to the contractor for the works  CLAUSE 

4.2.1

F:............................. V:............................ T:............................ 
Item

D3 The planning, programme and method statements - CLAUSE 4.3

F:............................. V:............................ T:............................ 
Item

D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1

F:............................. V:............................ T:............................ 
Item

D5 Fabrication drawings that the contractor is to provide and deliver to the 

employer  - CLAUSE 4.12.2

F:............................. V:............................ T:............................ 
Item

D6 Office for the foreman CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D7 Telephone -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D8 Office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D9 Telephone in office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D10 Sheds  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item
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D11 Provision and erection of signboards - CLAUSE 4.14.6

F:............................. V:............................ T:............................ 
Item

D12 Termination, diversion or maintenance of existing services - CLAUSE4.17.1

F:............................. V:............................ T:............................ 
Item

D13 Services which are known to exist - CLAUSE 4.17.3

F:............................. V:............................ T:............................ 
Item

D14 Detection apparatus - CLAUSE 4.17.4

F:............................. V:............................ T:............................ 
Item

D15 Additional health and safety requirements - CLAUSE 4.18

F:............................. V:............................ T:............................ 

Item

SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where 

"N/A" (Not Applicable) appears against the item.

E1 PROPRIETARY BRANDED PRODUCTS 

The contractor shall take delivery of, handle, store, use apply and/or fix all

proprietary branded products in strict accordance with the manufacturers'

instruction after consultation with the manufacturer's authorised representative.

F:............................. V:............................ T:............................ Item

 

E2 OVERTIME 

Should overtime be required to be worked for any reason whatsoever, the costs

of such overtime are to be borne by the Contractor unless the

Engineer/Principal Agent has specifically authorised in writing, prior to the

execution thereof, that costs for such overtime are to be borne by the Employer.

F:............................. V:............................ T:............................ Item

 

E3 AS BUILT DRAWINGS 

The position of construction breaks and the extent of individual concrete pours

are to be recorded by the Contractor on the Structural Engineer's drawings and

are to be submitted to the Engineer/Principal Agent and the Structural Engineer

for their records. 

F:............................. V:............................ T:............................ Item
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E4 SITE INSTRUCTIONS 

Site Instructions issued on site are to be recorded in triplicate in a Site 

Instruction book which is to be maintained on site by the Contractor.

F:............................. V:............................ T:............................ 
Item

E5 LABOUR RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-

contractors on the works each day.

F:............................. V:............................ T:............................ 
Item

Note : In the event that the contractor fails to satisfy the requirements of this 

specification, the Employer (Head: Public Works) may apply any of the 

sanctions provided in the contract. Sanctions may include the application of a 

financial penalty of .04% of the Contract Sum per calendar day of which the 

required report has not been submitted.

E6 PLANT RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number, type and

capacity of all plant, excluding hand tools,  currently used on the works.

F:............................. V:............................ T:............................ 
Item

E7 NON CESSION OF MONIES 

The Contractor shall not cede nor assign his rights or claims to any monies due

or to become due under this contract.

F:............................. V:............................ T:............................ 
Item

E8 SECTIONAL COMPLETION 

When it is required that the contract be executed in sections or portions, the

tenderer shall allow for all costs in this regard as no claim for additional costs

will be entertained.

F:............................. V:............................ T:............................ 
Item

E9 LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the

locality of the works (Local Labour) be given preference for employment on the

contract. Provided, however, that should adequate and appropriate Labour not

be available within the locality, others may be employed subject to satisfactory

proof being provided that every reasonable endeavour has been made to

employ Local Labour. The Contractor shall identify the local community leaders

with the purpose of negotiating with them regarding the utilization of Local

Labour in the construction process. In this regard, the Contractor shall

furthermore give preference, wherever possible to the employment of single

heads of households, women and youth. The Contractor shall, in general,

maximize the involvement of the local community.

F:............................. V:............................ T:............................ 
Item
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E10 IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall rest with the

successful Tenderer. No foreign exchange will be arranged or provided by the

Administration.

Tenderers are to allow in their tenders and pay the ordinary levy imposed on

imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the

Customs and Excise Act, 1964 with effect from 1 October 1989.

F:............................. V:............................ T:............................ 
Item

E11 CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Notwithstanding anything to the contrary contained in the GCC for

Construction Works 2010 2nd Edition, this Contract shall only when the

Construction Period exceeds 6 months and the Contract sum exceeds

R1,000,000,00 be subject to the Contract Price Adjustment Provisions Indices

Application Manual for use with P0151 indices (CPAP) (Revised 1 January

2013) as published by Statistics South Africa. Tenderers are advised that with

reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)

Indices Applications Manual, the Head: Public Works will not accept the

submission by Tenderers of lists of  additional items.

Where this contract is a Lump Sum contract, the contract will be subject to

Contract Price Adjustment Provisions (CPAP) only where the contract period

equals or exceeds 6 calendar months. The applicable work group shall be WG

180 for domestic buildings or WG 181 for commercial and industrial buildings.

F:............................. V:............................ T:............................ 
Item

E12  EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS

E12.1 a Employment Targets

No of jobs to be created = ………. [Contractor to fill in an estimated number]

F:............................. V:............................ T:............................ Item

E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public

Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as

per the requirements of the EPWP program;

1. 55% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability 

4. 100% Unskilled labour utilised must reside within the boundries of the

Municipality Ward where this contract is executed, with preference to the local

community closest or at the walking distance to the contract site. Wherever

possible local skilled tradesmen are to be employed on this contract with the

view to maximize utilization of local resources. 

F:............................. V:............................ T:............................ Item
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E12.1 c Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is

commensurate to the daily task. When determining the rate, consideration

should be given to that EPWP beneficiaries are mostly bread winners in their

families, as the program intends alleviating poverty. There should also be

consideration that the labour rate promotes creation of expanded number of

jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly

unskilled are remunerated on fortnight basis and prior notification be made

should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of

the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

F:............................. V:............................ T:............................ Item

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and 

implementing LIC methods.

 *Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on 

site.

*Site Agent/ Managers @ NQF level  5 the Unit Standard on Manage Labour-

Intensive Skills Programme both must be CETA accredited

F:............................. V:............................ T:............................ Item

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods 

will be marked in the BoQ with letter LI (indicating Labour Intensive) against 

every item so designated. Such works will only be constructed using method so 

indicated. 

Reference to be made to Guidelines for the implementation of Labour Intensive 

Infrastructure projects under EPWP. "Scope of Work in Respect of Work 

Relating to the Expanded Public Works Programme (EPWP)"

F:............................. V:............................ T:............................ Item

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following  

minutes of site progress minutes; contractors’ monthly site progress reports; 

accurately recorded attendance register; proof of payment as means to verify 

authenticity of data in the EPWP Beneficiary form submitted with payment 

certificates. Copies of submitted EPWP beneficiary data forms should also be 

kept in the site office.

F:............................. V:............................ T:............................ Item

12.3.2 The employer must keep this record for a period of at least three (3) 

years after the completion of the project in his/her office as the project site 

office would have been relocated.

This should be safely kept for job creation data verifications and periodical 

audits on projects conducted by National and Provincial  Department of Public 

Works  after one (1) or two (2) quarters of submitting captured EPWP Data to 

the National EPWP coordinating Department.  

F:............................. V:............................ T:............................ Item
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E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be attached to 

every contractors’ progress payment certificate; the contractor shall provide the 

principal agent & Public Works with a written records, as per EPWP data form; 

which will be reflecting, beneficiaries full name & surname; ID No and job 

description of labour employed by main contractor and sub-contractors on site. 

At the end of each month the contractor must submit the following documents 

to be attached to the Progress payment certificate:

1. EPWP monthly data collection form 

2. Worker monthly payment upload

3. Worker monthly proof of payment  i.e 

3.1 Acknowledgement of receipt of payment or

3.2 Payslips 

3.3 Bank statement highlighted the workers paid 

4. Worker monthly training form 

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. ID size photos (once off)

8. Proof of UIF 

9. Proof of COIDA

F:............................. V:............................ T:............................ 

Item

E12.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the 

projects signage board that embrace EPWP logo at the bottom, correct 

measurement for this signage board will be provided by the project leader 

during the site handing over meeting. the standard "HELVETIVA MEDUIM " 

letters are to be used . Professional title to be 10 mm above line . Line 

thickness to be 8 mm thick . Space between bottom of the line and bottom of 

the lettering below the line has to be 100 mm. Letter sizes are as follows : 

Helvetica meduim 100 mm black upper case to be for project name and owner 

. Helvetica meduim 75mm black upper case only to be used for professional 

titles.Project name and owner shall be black lettering on white 

background.board sizes are as follows : Board to be minomum 2000mm from 

ground level and to be constructed from reinforced formed chromadek panels 

minimum 0,6mm thick chromadek. The contractor is responsible for ensuring 

that the project board remains neatly and safely erected for the full duration 

including maintenance period,after which the project board and post are to be 

dismantled and handed to the client in good order.       

F:............................. V:............................ T:............................ Item

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded 

Personal Protective Equipment (PPE), reflector vest with EPWP wording at the 

back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

F:............................. V:............................ T:............................ Item

E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER 

In addition to the requirements of Clause E9, contained in this document; 

The Contractor shall allow for and pay any and all costs necessary for the 

engagement of the services of a Community Liaison Officer (CLO) for the full 

duration of this contract

In the interest of providing a sound service to both the community and the 

Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed 

following fair and transparent interviewing process, to be conducted in the 

presence of local structures and the contractor representative, in order to assist 

the Contractor in the procurement of any local labour, etc. required for this 

project. The Contractor is to liaise with the CLO and afford him any assistance 

needed in ensuring sound working relations with the local community.
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1. Assisting local leadership in conducting skills and resources audit which 

facilitates sourcing labour from within the ward or targeted areas for 

employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the 

procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or 

threats to the project or to stakeholders in the project and recommend 

appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any 

conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels 

between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels 

between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where 

communication between stakeholder is necessary, recommend courses of 

action and facilitate such communications

8. Assisting the Contractor and the work force in the establishment of grievance 

procedures and necessary recommenda-tion to the Contractor regarding the 

grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required 

by the Contractor and prepare periodic reports as may be required by the 

Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a 

CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this 

item for any and all costs arising out of compliance with the foregoing and in 

the event of a Tenderer failing to price against this item or making inadequate 

financial provision against this item for compliance as aforesaid, then no claim 

for costs or additional cost incurred will be entertained by the Head: Works

F:............................. V:............................ T:............................ Item

 

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to 

be capacitated with skills that will render them employable in the future. It is 

then the responsibility of the Contractor that mandatory life skills are provided 

to 100% of workforce on site and on the job training to labourers from whom 

the potential for further development has been identified. The latter is not 

mandatory to all as it covers technical skills.

 

Contractor should also make provision for the possibility that there might be 

local youth that will need to be placed on the project with an intention to be 

provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour 

to enable such labour to master and advance on techniques required to 

undertake the work in accordance with requirements of the contract in a 

manner that does not compromise workers health and safety.

F:............................. V:............................ T:............................ Item

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises

Tenderer’s are advised that this contract is subject to the Expanded Public 

Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a)     The Tenderer is to allow for  5% of the total value of works to be 

undertaken by a Priority Population Group.  This percentage excludes the costs 

of employing local unskilled labour. The allocation of this percentage from the 

Project, the screening of people, the selection of skills, will be for the 

Contractor to adjudicate.
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b)      The Priority Population Group consists of women, youth and disabled 

people.

c)      The Contractor is to give first option for prospective PPG’s from the 

surrounding areas of the Project. Should there be insufficient suitable people 

fitting the criteria of PPG’s, the Contractor may hire people from further afield. 

This is to be done only after consultation with the Department of Works EPWP 

Co-ordinator and the Community Liaison Officer (CLO).

d)      A Mentor is to be employed by the Contractor, in consultation with the 

Department of Works for the purposes of quality control and liaison between 

the Contractor and the selected PPG’s on site. The mentor will be responsible 

for ensuring an acceptable level of quality workmanship and that such work 

carried out by the PPG's is executed within the time frames stipulated.

 
In so far as possible, the Contractor is encouraged to expand the PPG’s skills, 

knowledge and performance levels.

F:............................. V:............................ T:............................ Item

 

TENDERER’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG’s will 

be a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by 

the PPG’s in the works are to be on site timeously. The Contractor shall liaise 

with The Mentor and PPG to determine the nature and extent of materials 

required and the lead time necessary.

c) The Contractor shall be responsible for the overall programming of the 

Works and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and 

mentoring (where necessary) of the PPG to ensure quality and adherence to 

standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s 

tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not 

available; the Contractor will supply him with the necessary tools and 

equipment and deduct the costs thereof from the interim claims made by the 

PPG.

g) Work requiring specialized tools will be provided free of chargeby the 

Contractor with the provision that these be returned upon completion of the 

Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and 

Nominated Sub- Contractors appointed direct by the Employer in such a 

manner and at all times as will suit the building programme and he is to allow 

adequate access, for the PPG’s, where required, to carry out their work in an 

efficient manner as no claims for extras in this connection will be entertained.

F:............................. V:............................ T:............................ Item

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute 

the work. The Contractor is to allow the PPG’s the use of any scaffolding 

belonging to him while it remains so erected on the site. 

Where scaffolding is necessary for the use by any PPG and the Contractor has 

not erected any for his own use or has removed same after his own use, the 

Contractor shall supply sufficient scaffolding to the PPG to be erected and 

dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the 

scaffolding provisions as aforesaid and, in addition, is to include for co-

operating to the fullest extent with all the parties, attending on off-loading 

materials, providing suitable storage for tools and materials used by the PPG’s, 

use of general facilities such as latrines, etc., supply and cost of power, 

lighting, water and the like.

F:............................. V:............................ T:............................ Item

Carried forward to collection R

Page 48 of 104



KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

UNIT QUANTITY RATE AMOUNT

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has 

appointed local labour, the employment contract should be signed by both 

parties, prior to commencement with works on site. The employment contract 

forms part of the Ministerial Determination or from the regional EPWP officials. 

Each contract will lapse at the end of each financial year therefore requiring the 

Contractor  to do a renewal of each contract should the need of employment 

still exist for that particular labourer.

F:............................. V:............................ T:.....................................

 

E12.10 EPWP SCOPE of WORK

Note: 

Contractors are to price any item on the Bill of Quantities having below, bearing 

in mind that they are regarded as  main sources of job creation, whether sub 

contracted or undertaken by the main contractor.

 

Elements on the scope of work where application of Labour Intensive 

Construction methods as  will indicated with letters (LI) are regarded feasible 

are as follows;

i)       Excavating trenches for foundations and any other civil works with the  

depth not more than 1.5 m 

ii)      All masonry works which include concrete mixing on site; brickwork; 

plastering; screed works; jointing; etc.

iii)     Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry; 

flooring; waterproofing; etc.

F:............................. V:............................ T:............................ Item

Note:

It is a general requirement of this contract that persons normally resident in the 

ward of the works (local labour) be given preference for employment on the 

contract. Provided, however, that should adequate and appropriate labour not 

be available within the ward, others may be employed subject to satisfactory 

proof being provided that every reasonable endeavour has been made to 

employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and 

Unskilled). The contractor shall in consultation with the local community leaders 

with the purpose of negotiating with them regarding the utilization of local 

resources in the construction process. In this regard, the contractor shall 

furthermore give preference, wherever possible to the employment of single 

heads of households, women and youth as well as families declared as most 

indigent by War on Poverty/ Sukuma Sakhe program profiling process. The 

contractor should aim, in general, to maximise the involvement of the local 

community, however workers from other communities should not exceed 20% 

of all persons working on the project, where local employees possess skills at 

level of competency that meet contractors requirements. 

Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope of 

Work. Any non-payment for such works shall not relieve the Contractor in any 

way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of 

project data

The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per frequency and timeframe stipulated by the Employer. 

The contractor’s invoices shall not be paid until all pending labour information 

has been submitted.
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Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)  

 Expanded Public Works Programmes, issued in terms of the Basic Conditions 

of Employment Act of 1997 by the Minister of Labour in Government Notice , 

shall apply to works described in the scope of work as being labour-intensive 

and which are undertaken by unskilled or semi-skilled workers.

F:............................. V:............................ T:............................ Item

E13 HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The

clauses referred to are those of the Specification for HIV/AIDS)

E13.1 Provide and maintain a condom dispenser in terms of Clause 5.1a) 

F:............................. V:............................ T:............................ Item

E13.2 Provide and maintain HIV/AIDS awareness posters  terms of Clause 5.1b)

F:............................. V:............................ T:............................ Item

E13.3 HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs; 

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme  in terms of Clause 5.2.1a) 

F:............................. V:............................ T:............................ Item

E13.4 Arrange for workers to attend the HIV Awareness Programme in terms of

Clause 5.2.1b) 

F:............................. V:............................ T:............................ Item

E13.5 Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document).

F:............................. V:............................ T:............................ Item

Note: In the event that the contractor fails to satisfy the requirements of this

specification, the employer (Head: Public Works) may apply any of the sanctions

provided for in the contract. Sanctions may include the application of a financial penalty

of .04% of the Contract Sum per calendar day of which the required reports has not been

submitted.

E14 OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part

C3 - Scope of Work"

F:............................. V:............................ T:............................ Item

E15 NOTICE BOARD, SITE OFFICE, ETC.

Tenderers are to allow for the provision and removal of a project notice board 

and a site office in accordance with the Principal Agent's requirements.

F:............................. V:............................ T:............................ Item

E16 IMPORTED MATERIALS AND EQUIPMENT
Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

material or equipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment .

F:............................. V:............................ T:............................ Item

E17 CONTRACT DOCUMENTS
The drawings issues with these Tender documents do not comprise the

complete set but serves as a guide only for tendering purposes and for

indicating the scope of works to enable the Tenderer to acquaint him with the

nature and extent of the works and the manner in which they are to be

executed.

Carried forward to collection R

Page 50 of 104



KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

UNIT QUANTITY RATE AMOUNT

Should any part of the drawings not be clearly legible to the Tenderer he shall,

before submitting his Tender, obtain clarification in writing from the principal

agent. 

F:............................. V:............................ T:............................ Item

E18 GENERAL PREAMBLES
The Document Preambles will be the “ASAQS Model Preambles for Trades –

2008” and is obtainable from the various Regional Office’s of the Department of

Public Works and shall be read in conjunction with the Bills of Quantities and

be referred to for the full descriptions of work to be done and materials to be

used.

F:............................. V:............................ T:............................ Item

E19 TRADE NAMES
Wherever a Trade Name for any product has been described in the Bills of

Quantities the Tenderer's attention is drawn to the fact that any other product of

equal quality may be used subject to the written approval of the Principal Agent

being obtained prior to the closing date for submission of Tenders.

F:............................. V:............................ T:............................ Item

E20 EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on

the occupation of existing buildings.

F:............................. V:............................ T:............................ Item

E21 INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS 

CONTRACT

The contractor shall, after taking possession of the site and before

commencing the work, check all levels, liners, profiles and the like and satisfy

himself as to the dimensional accuracy of all work executed under the previous

contract which may affect his work.

Should any inaccurate or defective work be found, the contractor shall 

immediately notify the principal agent in writing requesting his instructions with 

regard thereto and afford every facility to those rectifying such inaccurate or 

defective work.

F:............................. V:............................ T:............................ Item

E22 VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Tenderder must arrange with the 

Authorities to obtain permission to enter the site for Tenderding purposes.

F:............................. V:............................ T:............................ Item

E23 COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the

Authorities and give the necessary notices before commencement of the

works. Should the contractor fail to make such arrangements, admission to the

site may be refused and any additional costs will be for the contractor's account.

F:............................. V:............................ T:............................ Item

E24 ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance

permits for his personnel and workmen entering the area and shall comply with

all regulations and instructions which may be issued from time to time

regarding the protection of persons and property under control of the Authority.

F:............................. V:............................ T:............................ Item

Carried forward to collection R

Page 51 of 104



KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

UNIT QUANTITY RATE AMOUNT

E25 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and 

workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or 

persons from the works for security reasons, the contractor shall do so 

forthwith and shall thereafter ensure that such person or persons are denied 

access to the works and the site and/or to any document or information relating 

to the works.

F:............................. V:............................ T:............................ Item

E26 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch 

or to take photographs of any military site or installation or any building or civil 

works thereon or to be in possession of a camera or other apparatus used for 

taking photographs, except when authorised thereto by or on behalf of the 

Minister.

The same prohibition is also applicable to all Correctional Institutions in terms 

of article 44.1(e) of the Correctional Services Act 8 of 1959.

F:............................. V:............................ T:............................ Item

E27 Management of Water                                                                            Water 

for Construction purposes must be obtained from alternative water sources (i.e. 

supply other than water that is produced and distributed by a regulated water 

service authority from a licenced water treatment works for human 

consumption), eg dams, rivers, boreholes, springs, rainwater harvesting, 

recycled sewerage water,etc. The alternative water source shall not be of an 

inferior quality / standard than that required for construction purposes. The 

client reserves the rigfht through his agents to test such supplies or request 

certificates confirming the grade and nature of the water supply. Relevant 

knowledge of the respective area will be an advantage. 
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SUMMARY – PRELIMINARY & GENERAL
Collection Amount
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MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 

058813)
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MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 

058813)
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1

1.1

1.2

1.3

1.4

1.5

2

2.1

2.2

2.3

OVERVIEW OF THE WORKS

EMPLOYERS OBJECTIVES

The successful completion of existing project, complete the partially construxted ablution block, renovate existing

ablution block, complete the sport fields and complete the perimeter fencing.

Not applicable

All works as described in the contract drawings and specifications.

EMPLOYER'S DESIGN

All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

LOCATION OF THE WORKS

The site is situated at the premises of the current Mathole High School. 

 GPS Co-ordinates for the site is 28°07'47.58"S  31°20'42.66"E                                                   

TEMPORARY WORKS

DESIGN BRIEF

 EXTENT OF THE WORKS

C3.1 SCOPE OF WORKS 
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Project title:
MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT 

(WIMS 058813)

080773Project Code:

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

ZNTU04276WTender no:

SECTION 1

See list of drawings/Annexure's attached to this document.

EXTENT OF THE WORKS

ENGINEERING

Not applicable

DRAWINGS

The successful completion of existing project, complete the partially construxted ablution block, renovate existing 

ablution block, complete the sport fields and complete the perimeter fencing.
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2.4

3

3.1

3.2

3.3

3.4

3.5

4

4.1

SUBCONTRACTING PROCEDURES

PREFERENTIAL PROCUREMENT PROCEDURES

Not applicable

CONSTRUCTION

APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

Not applicable

Not applicable

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022, pertaining to

the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain

Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the

KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the

relevant documents. 

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain

Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other

matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words having

the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of

Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not. 

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of

Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will

apply. The method of measurement and payment clauses will NOT apply to this Contract. 

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the

Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in

these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the

"Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications and

Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents.   

NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

Not applicable

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical

Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim

whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of

Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles

and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the

SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS

Specification Standard Mark.

PREFERRED SUBCONTRACTORS/SUPPLIERS

PROCUREMENT

DESIGN PROCEDURES

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding

subterranean water) generally are deemed to be included in the descriptions unless accommodated in the

system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these

tender documents. 

Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like in the specifications

included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean

"Contractor" as defined.

SCOPE OF MANDATORY SUBCONTRACT WORK
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

5

5.1

5.2

Specification for HIV/AIDS Awareness (CIDB)

Specific Construction, Safety, Health and Environmental Plan

General Electrical Specification

Lightning Protection Installation

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for

extension of the contract period.

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of

the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors

and Sub-Contractors appointed directly by the Administration. 

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and water

consumed. 

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are

not to be used to provide temporary lighting and supplement water requirements for construction purposes.

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

APPLICABLE SANS 1921 STANDARDS

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

1 to 49

E/1 to E/20 

LP/1 to LP/6

Model Preambles for Trades 2008

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

See above 4.1

MANAGEMENT

AGRÉMENT CERTIFICATES

PARTICULAR / GENERIC SPECIFICATIONS

CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the

Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this

contract.

The Contractor is referred to the following documents whether attached to this document or not:

HIV1 TO HIV3 

SPECIFICATION PAGES 

Tenderders are referred to 

SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT

Not applicable

Not applicable

Not applicable
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YEAR + 2

w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days  3
w/days   
w/days   
w/days   
w/days   
w/days   
w/days 3  

5.3

5.4

5.5

5.6

5.7

5.8

YEAR + 1

January
February
March

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the

parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of

the Contracting firm and the General Foreman of the Works will always be required to be present. 

In addition to the above, other persons will be required to attend these meetings as and when their presence is

necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc. 

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all

persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION

Requirements will be in accordance with the Employers prescriptions.

3

3

3

3
3
3
3
3

3

3

3

3

PAYMENT CERTIFICATES

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon 

request.

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of

work performed on the site. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on

the works each day. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting  the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

July

August

September

October

November

CURRENT YEAR

December

The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day) 

as per the table below:

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a

completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent

(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of

insurance and any other documentation to be provided in terms of the conditions of contract identified in the

Contract Data.

BONDS AND GUARANTEES

April
May
June

Page 59 of 104



KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

5.9

5.10

5.11

Clause 

Numbers
4.1.7

4.2.1

4.2.2

4.2.3

4.3

The requirements for drawings, information and calculations for which the Contractor is responsible are:

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will

remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at

all times be subject to these measures. 

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by

the Employer and must ensure that all his Employees are made aware of these limits. Any Employee

disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed

immediately and shall not again be employed on this Contract. 

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and

remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be

required and is to allow opposite this item for any charges he may wish to make in this connection. 

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the

site.

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken: 

- HIV/STI Report (Bound into this document) 

- Electrical Compliance Certificate 

- Plumbing Compliance Certificate 

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated roof truss certificates

- Soil compaction certificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates

- Fire Compliance Certificate

- Entomology Certificate

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation 

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

Prefabricated roof trusses design must be submitted for approval 30 days prior to erections.

The responsibility strategy assigned to the Contractor for the works is:

N/A

The planning, programme and method statement are to comply with the following:

N/A

Sileta Engineers

Drawings & other info are to be submitted in accordance with the contractors programme

Strategy A

The structural engineer is:
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4.12.1

4.12.2

4.12.3

Fabrication drawings that the contractor is to provide to the employer are:

None

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike

manner under the inspection of the Employer and to his satisfaction. 

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who

may reject all materials or workmanship not corresponding with the approved sample. 

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer

are:

- Tile sample.

- Brick sample.

- Light fitting sample.

- Screed panel 2m x 2m impact test.

- Tested trial mix to be approved by the Engineer.

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the

employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,

perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works

not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be

constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to

roof covered with the same material as the external wall covering. The office shall be lined internally with soft

board or other approved material and a ceiling shall be provided of the same material as the internal lining. A

suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A

lockable door and a window, which provides adequate light and ventilation, shall be fitted. 

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and

ceiled as above described may be accepted as an alterative but prior permission of the Employer will be

necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled

by the Contractor. 

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the

laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and

wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the

duration of the Contract, and must make the necessary application for connection, give all notices and pay all

fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works

for the duration of the Contract. The Contractor will be required to make the necessary application for

connection and give all notices on behalf of the Employer. The Employer will, however, be responsible for the

direct payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for

all calls made from this telephone.
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4.14.6

4.17.1

4.17.3

4.17.4

4.18

4.22

Investigate and provide detail drawings.

Requirement for the termination, diversion or maintenance of existing services:

Requirement for detection apparatus

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate

notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until

authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables

or pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials

and for the use of the workmen, and remove when no longer required.

The requirement for provision and erection of signboards are:

[Provide list of applicable contractors]

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,

be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful

Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as 

prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in

connection with the service to which this tender document relates, all work will be performed and machinery and

plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as

required by the Act, the Contractor undertakes to inform the Employer accordingly. 

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and

Environmental Plan' specifically relates to the project for which tenders are being submitted and must be

prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so 

Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'

which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification

included in this tender document and any and all drawings which are referred to and issued as part of this tender

document before preparing their own project specific 'Construction Phase Safety, Health and Environmental

Plan' . Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or

considered inadequate by the Employer or his Representative will invalidate the tender. 

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have

allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance

with, and obligations in terms of the Act will be entertained.

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign

written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public

Works. Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be

permitted. The Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be

sign written. The notice board is to be to the approval of the Employer and is to be maintained in first class

condition and placed where directed at the entrance to the site and remain there for the duration of the Contract.
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1

a) 

b) 

c) 

d) 

2

3

3.1

3.2

4

a) 

b) 

c) 

d) assist affected individuals to access care and counselling.

Objectives

raise awareness amongst construction workers and the local community of the risk of infection with

the HIV virus;

Local Community: the communities local to the site which are most likely to have contact with the

construction worker and, in particular, sex workers in those communities.

AIDS: Acquired Immune Deficiency Syndrome

reduce the risk of transfer of the HIV virus between and among construction workers and the local

community;

Service provider: the natural or juristic person recognised by the South African Department of

Health as specialist in conducting Aids Awareness Programmes.

promote early diagnosis; and

The objectives are to:

STI: Sexually transmitted infection

HIV: Human Immunodeficiency Virus

Abbreviations

C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

raising awareness about HIV/AIDS;

Construction Worker: all persons in the employ of the contractor or in the employ of any of the

subcontractors contracted by the contractor.

providing construction workers with access to condoms;

HIV counselling, testing and referral services; and

The following standard contains provisions that, through reference in this text, constitute provisions of this 

standard:

Sexually Transmitted Infection diagnosis and treatment.

Normative references:

Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the 

HIV virus between and among construction workers and the local community through the following four 

strategies:

SANS 4074 ISO 4074, Condom Rubbers

Definitions and Abbreviations

Definitions
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5

5.1

a) 

b)

c)

d)

e)

5.2

5.2.1 

a)

b)

5.2.2 

5.2.3 

a)

b)

make condoms complying with the requirements of SABS ISO 4074 available to all construction

workers at readily accessible points on the site, suitably protected from the elements, for the

duration of the contract;

General requirement

Requirements

The contractor shall, in order to satisfy the objectives stated in 4:

The provisions of 5.1 c) and d) do not apply to this contract.

encourage voluntary HIV/STI testing;

engage a qualified service provider as described in the scope of works to conduct

an HIV Awareness Programme which is structured to achieve the outcomes stated

in 5.2.3 for contract workers as soon as a construction workers camp is established

and populated or, where no such camp is established, within two weeks of the

commencement of a significant portion of the works and at subsequent intervals, if

any, provided for in the scope of works; and

The contractor shall do nothing to dissuade construction workers from attending such an

HIV Awareness Programme and shall take all reasonable steps to ensure that a

minimum of 90% of construction workers engaged in the works attend such a

programme, when it is conducted.

either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which

are highly trafficked by construction workers, or provide construction workers with a pamphlet, in

languages largely understood by construction workers, which

comply with the requirements of 5.2.

 provide information concerning counselling, support and care of those that are infected services; and

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract

workers exposed to such a programme being able to:

communicate the existence of problems of HIV and be able to outline the

consequences of transmission of HIV to or from the local community;

HIV awareness programme

The contractor shall:

arrange for, provide a suitable venue, and instruct all construction workers to attend

the HIV Awareness Programme and notify the Employer's Representative of the

date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

recall and communicate the mode of HIV transmission and preventative measures

including the proper use of the condom.
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5.3

5.3.1 

5.3.2

Note: In the event that the contractor fails to satisfy the requirements of this specification, the

employer (Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions

may include the application of a financial penalty of .04% of the Contract Sum.

Reporting

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the

benefit of the local community on two occasions in the community centre nearest to the building

site. The contractor shall be responsible for inviting identifiable community-based institutions and

organisations, churches, and schools to participate in the programme.

The employer's representative shall certify the report and schedule described in 5.3.1

whenever a claim for payment is issued to the employer.

The contractor shall prepare and attach to his claims for payment a brief report which

outlines how the actions taken by the contractor in the period for which payment is

claimed satisfy the requirements and a schedule which lists the names, identity numbers,

trade / occupation and name of employer of all construction workers exposed to the

programme (see HIV/STI Compliance Report).

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month

intervals throughout the duration of the contract. (Four times in total, including the initial one

at the start of the contract)
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080773

C3.3 - HIV/STI COMPLIANCE REPORT

1.   Distribution of condoms (briefly describe where and how condoms are distributed).

2.   Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

Project Code:

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

4.   Counselling, support and care (summarise information provided).

5.   HIV awareness programme (briefly describe action).

3.   Voluntary  testing (briefly describe the actions taken / information provided to promote testing).

Payment Claim number: Period covered by payment claim:

NOT APPLICABLE

NOT APPLICABLE
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For Contractor: Employer's representative:

Name: Name:

Signature: Signature: 

Date: Date:

Identity numberName Trade / occupation Name of employer

6.   Schedule of construction workers exposed to the HIV awareness programme.

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.
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PART C4. SITE INFORMATION

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)
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(a)

(b)

(c)

 (a)

GENERAL

C4.1 SITE INFORMATION 
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title:
MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION 

CONTRACT (WIMS 058813)

Site Information

ZNTU04276WTender No.

The site is situated within the premises of the Mathole High School. The site will be

accessible at all times and bidders are required to do an inspection of the site.

Works will be carried out whilst the existing buildings remain fully operational.

080773Project Code:

GEOTECHNICAL INVESTIGATION REPORT

C4.1

Geotechnical Report attached please refer to the Annexures.

C4.1

C4.2

No additional information is available.
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PART C5 -  DRAWINGS / ANNEXURES

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 

058813)
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Tender No.: ZNTU04276W Project Code: 080773

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT 

(WIMS 058813)

058813-ARC-GEN. NOTES

058813-ARC-DD-001

(Where drawings/annexure's are issued, document compilers must insert the following 

paragraph and list the applicable drawings/annexure's below.)

The following drawings/annexure's shall be issued during the Tender period to form part of the

tender documentation. Where applicable, drawings/annexure's could be re-issued to the

Contractor at commencement of the construction phase.

MATHOLE CONSTRUCTION NOTES ALL BUILDINGS

SITE DEVELOPMENT PLAN

DESCRIPTIONDRAWING NO

  

058813-ARC-DD-002 DECANTING PLAN

058813-ARC-DD-B01-100 ADMIN BUILDING

058813-ARC-DD-B02-100 MEDIA CENTRE AND COMPUTER ROOM

058813-ARC-DD-B03-100 3 MULTIPURPOSE CLASSROOMS

058813-ARC-DD-B03-101 3 MULTIPURPOSE CLASSROOMS

058813-ARC-DD-B04-100 STANDARD 1 CLASSROOM BLOCK+HOD OFFICE

058813-ARC-DD-B05-100 STANDARD 5 CLASSROOM BLOCK + WORKROOM + 

058813-ARC-DD-B06-100 2 CLASSROOM BLOCK+HOD OFFICE

058813-ARC-DD-B07-100 STANDARD 5 CLASSROOM + WORKROOM + STORE

058813-ARC-DD-B08-100 TEAM TEACHING + COVERED SEATING

058813-ARC-DD-B09-100 SNP KITCHEN

058813-ARC-DD-B10-100 GATE HOUSE

 

058813-ARC-DD-B10-101 FENCE, GATE & WALL DETAILS

  

  

  

  

  

  

C5.1 - LIST OF DRAWINGS/ANNEXURES
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Annexure 13

Annexure 14

 

EPWP Data Collection tool for Phase 3 system

Electrical  - Supplementary Preambles

 Electrical Project Specifications

 

Annexure 1

Annexure 2

Annexure 3

Annexure 4

Annexure 5

Annexure 6

Annexure 7

Annexure 8

Annexure 9

Annexure 10

Annexure 11

Annexure 12

Health and Safety Bill of Quantities

Builders Lien Agreement

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract

Attendance Register - Infrastructure and Other projects

General Electrical Specifications

Lightning Protection Specifications

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

Model Preambles for Trades 2008

ANNEXURES
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ANNEXURES

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 

058813)
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ADMINISTRATIVE BUILDING

DOPW - Tender Box 
Location
North Coast Region
1 st Floor Stair Landing

N ULUNDI
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1. PREAMBLE

This agreement is made and entered into by and between

 

 

 

of the first part and

 

 

 

of the second part and

 

 

 

of the third part.

(allow for additional parties as necessary).

Whereas the foregoing parties have resolved to form a Joint Venture under the title of

 

 

 

for the exclusive purposes of securing and/or executing the Contract to be awarded by

for (brief description of Contract)

Now it is hereby agreed as follows :

2. DEFINITIONS AND INTERPRETATION

2.1 Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise

requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital

initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of 

agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and 

any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing

and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the

Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is 

awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the 

work of the Joint Venture in securing and executing the Contract and in meeting the provisions

for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

Annexure 5

Joint Venture Agreement
(March 2004)

(First Edition of CIDB document 1017)

(name of Employer)

to the KZN Department of Public Works in respect of the following project:

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all 

resources provided and contributions made by a Member towards the execution by the Joint

Venture of the Contract bears to the total of such values by all Members and, unless otherwise

indicated in the Agreement, represents the extent to which the Member participates in the fortunes 

of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating

to the Members and the obligations, duties, rights, risks and benefits arising from their participation

in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific

purposes of the Agreement.

 

2.2 Interpretation

Unless inconsistent with the context, an expression in the Agreement which denotes:

• any gender shall include the other genders

• a natural person shall include a juristic person and vice versa

• the singular shall include the plural and vice versa

2.3 Headings

The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they

contain be taken into account in the interpretation of any clause.

2.4 Law

The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa

 and the English language versions shall prevail.

2.5 Language

English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

2.6 Conflict between Agreement and Contract

Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be

amended to the approval of the Management Committee so as to eliminate the conflict.

3. JOINT VENTURE GENERAL

3.1 Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with

the exclusive purposes of securing and executing the Contract for the benefit of the Members.

3.2 Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

3.3 Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall 

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall

ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

3.4 Participation of Members

3.5 Management

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint 

Venture will be in breach of contract with the Employer and their contract could be cancelled.

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the 

date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and

fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other

resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in

the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the

Members Interests.

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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3.6 Confidentiality

3.7 Assignment

3.8 Subcontracting

3.9 Variations to Agreement

3.10 Liability

4. MANAGEMENT OF JOINT VENTURE

4.1 General

4.2 Management Committee

4.2.1 Composition

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so, 

appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the 

Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the 

absent Representative.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the 

other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the 

Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written 

approval of the Management Committee and the Employer.

No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior 

written consent of the Management Committee.

No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the 

prior written consent of the Management Committee.

No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the 

Members and reduced to writing.

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the 

performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture 

by the Employer or third parties.

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms 

of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint 

Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted exclusively 

by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to 

appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may 

consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed 

by its chairman.

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member 

and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be 

disclosed to any third party without the prior written approval of the Management Committee.
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4.2.2 Meetings

4.2.3 Decisions

4.2.4 Powers and duties

4.2.4.1

4.2.4.2 Managing the day to day affairs of the Joint Venture.

4.2.4.3

4.2.4.4

4.2.4.5

4.2.4.6

4.2.4.7 Controlling and approving the appointment of all subcontractors.

4.2.4.8

5 RESOURCES OF JOINT VENTURE

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved 

and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records 

relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for 

approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any 

resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint 

Venture by the Members.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the 

performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which 

the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided 

directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management 

Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set 

out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the 

Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s Interest. If 

two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of 

such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by 

unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management 

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine, 

provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after 

he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the 

Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings, 

but such persons shall not have voting rights.

Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is 

required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved in 

regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable 

Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the 

decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the 

chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of 

Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which 

shall be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. 

Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the 

chairman not later than three working days after receipt of the minutes by the Representative.

The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:
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5.1 Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer’s name and address.

2. A brief description of the Contract and the Deliverables.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

5.2 Schedule ‘B’ (Financial)

5.3 Schedule ‘C’ (Contributions by Members)

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint

Venture.

6. Joint Venture Disclosure form required for the Contract.

6. BREACH OF AGREEMENT

7. INSOLVENCY OF MEMBER

2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.

5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the 

Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.

8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards 

the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such 

contributions, which may include, inter alia, the following :

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does 

not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to 

do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate 

the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any 

moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of 

the Agreement being terminated as a result of breach of the Agreement by the said Member.

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any 

compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached 

the Agreement.

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or 

guaranteed by the individual Members from time to time.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint 

Venture.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and 

arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :
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8. DISPUTES

8.1 Settlement

8.2 Mediation

8.3 Arbitration

9. DOMICILIUM

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

Member No. 2

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days 

after the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all 

Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in 

accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the 

Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, 

be made an order of any court of competent jurisdiction.

Thus done and signed at ______________________________ this _____ day of ____________________20___

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise 

all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a 

dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a 

single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this 

purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the 

Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation, 

clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by 

such agreement.

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in 

Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on 

receipt of written notice of the change by all other Members.

Member No. 1

The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to, 

the Agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to 

a resolution of the dispute between the Members.

Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by 

agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.
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by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

[Allow for additional parties as necessary].

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

As witnesses 1. ___________________________                  As witnesses 2. ___________________________

Member No. 3
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Project Code:

Agent Name:  

Region:

District:

Ward no.:      

SEE ANNEXURE 6

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION 

COMPLETION CONTRACT (WIMS 058813)
Project Name: 

Annexure 6

Occupational Health and Safety Specification

(OHSE SPEC)

080773

Ms. L. Ntuli (Head Office)

Northern Region

Ulundi

0
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ITEM DESCRIPTION UNIT QUAN-

TITY

MONTHS
(Indicative)

RATE AMOUNT

(a) (b) (a) x (b)

1 MEDICALS

1.1 Pre-employment medical Nr. -         
1.2 Re-medicals - yearly Nr. -         

TOTAL

2 PERSONAL PROTECTIVE EQUIPMENT

2.1 Overalls Nr.  
2.2 Hard Hats Nr.  
2.3 Safety boots/shoes Nr.  
2.4 Gloves Nr.  
2.5 Gumboots steel toe cap Nr.  
2.6 Safety glasses Nr.  
2.7 Reflector Bibs Nr.  
2.8 Barricading Material M  
2.9 Dust masks Box 

20
 

TOTAL

3 FIRE FIGHTING 

3.1 Fire extinguishers - 4.5Kg Nr.  
3.2 Surveys - Annual Service Nr.  

TOTAL

4 HEALTH AND SAFETY PERSONNEL

4.1 Safety Manager Nr.  
4.2 Safety Officer Nr.  
4.3 Construction Phase Safety, Health, Environmental and 

Waste Management Plan

Nr.  

TOTAL

5 FACILITIES

5.1 Provision of ablution facilities Nr.  
5.2 Service and maintenance of ablution facilities Nr.  
5.3 Provision of eating areas Nr.  
5.4 Cleaning of Lay down and other storage areas Nr.  
5.5 Wash hand basin Nr.  
5.6 Hot and Cold running water Nr.  
5.7 Degreasing & Toilet soap Nr.  

TOTAL

6 FALL PREVENTION / PROTECTION

6.1 Safety harnesses with double lanyards Nr.  
6.2 Safety harnesses with Scaffold hooks Nr.  

HEALTH AND SAFETY IMPLEMENTATION COSTING
Contractor to give a breakdown of his Health and Safety costs on this sheet.
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6.3 Lifelines and vertical fall arrest systems Nr.  
6.4 Scaffolding – material, erection and inspection (Estimate 

for project)

Nr.  

6.5 Temporary hand railing material and kick flats Nr.  
6.6 Chin Straps Nr.  

TOTAL

7 FIRST AID

7.1 Replenishment of boxes and other supplies Nr  
TOTAL

8 TRAINING

8.1 SHE Representative Nr.  
8.2 First Aid Level 1 Nr.  
8.3 Fire Fighting Nr.  

TOTAL

9 SIGNAGE

9.1 All Signage as required by Law, regulatory, warning and 

information

Nr.  

9.2 Posters for awareness Nr.  
TOTAL

10 ELECTRICAL

10.1 Replacement of Locks required for lockouts Nr.  
10.2 Replacement of tags Nr.  
10.3 Replacement for Permit books Nr.  
10.4 Replacement of Callipers Nr.  

TOTAL

11 OTHERS (Project Specific)

11.1 Nr.  
TOTAL

GRAND TOTAL TO BE CARRIED TO THE PRELIMINARIES AND GENERAL IN BILL OF QUANTITIES
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DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Thus done and signed at  on 

Name of signatory Capacity of signatory

As witness  

[Date]

For and on behalf of the contractor who by 

signature hereof warrants authorisation 

hereto

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of

the Works to be executed on the Site

WAIVER OF CONTRACTOR'S LIEN

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT 

(WIMS 058813)

North Coast Region: Ulundi: Zululand District Municipality: Buthelezi Tribal Authority: 

Mbambankunzi: D1718

 

Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010
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(Insert Your Company Logo)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]...........................

AND

[WORKER NAME].......................................

(This shall serve as the cover page on employment contracts for local labour) 
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1. PARTIES

The Parties to this Agreement are -

1.1. Contractor:  

herein represented by:

duly authorised thereto 

And

1.2. Mr / Me:

2. DEFINITIONS AND INTERPRETATION

    2.1.

“Agreement” 

“Company”

“Department”

“Worker”

“EPWP” 

3. PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.

is a person that performs a specific or necessary task or who completes tasks 

in a certain way

In this Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the 

context-

means the contents of this Agreement.

means the company that employs the worker

means the Department of Public Works

[worker's name]

The Expanded Public Works Programme is a government programme aimed 

at the alleviation of poverty and unemployment. The programme ensures the 

full engagement on Labour Intensive Methods of Construction (LIC) to 

contractors for skills development. The EPWP focuses at reducing 

unemployment by increasing economic growth by means of improving skills 

levels through education and training and improving the enabling environment 

for the industry to flourish.
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4. TERMS AND CONDITIONS

◦ The worker will have no entitlement to the benefits of a full time employee, namely;

◦ The worker should not have the expectation that this contract will be renewed or extended.

◦ The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

◦ The worker must meet the standards and requirements of the contractor

◦

5. REMUNERATION

6. ROLES AND RESPONSIBILITIES 

6.1            Employer / Worker

◦

◦

◦

◦

◦

 ▪ Certified  identity document not longer than 3 months

 ▪ ID size photos

 ▪ Sign employment contract

The worker must render his/her services during normal working hours of minimum of forty to 

fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer, 

The worker will receive compensation to the amount of R______________________00 which must be paid by 

the 25
th

 or on the last day of each month.

Work for ________________________ in terms of the period as specified in the employment agreement 

contract. 

Be available for and participate in all learning and work experience required by the company.

Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant 

workplace experience.
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6.2            Employer

◦

◦

◦

◦

◦

◦

◦

◦

◦

7.   DURATION.

This agreement commences on:

and 

expires on:

8.    BREACH.

9. CONDITIONS OF EMPLOYMENT

9.1. Meal Breaks 

9.1.1

9.1.2

9.1.3

9.1.4

9.2. Special Conditions for Security Guards (Only applicable to security Guards)

9.2.1

9.2.2

9.3. Weekly Rest Period 

9.4. Work on Sundays and Public Holidays 

9.4.1

9.4.2

Employ the worker for a period specified in the agreement.

Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific 

workplace requirements.

Ensure the daily attendance register is signed by the worker.

If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of a 

written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim 

specific performance without prejudice to any of its other legal rights, including its rights to claim damages. 

A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

duration. 

 A worker may not work during a meal break. However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by another 

worker. An employer must take reasonable steps to ensure that a worker is relieved of his or her duties 

during the meal break. 

An employer and worker may agree on longer meal breaks. 

Provide the worker with appropriate work based experience in the work environment. 

Facilitate payments of wages / stipends.

Keep accurate records of workers.

Where a worker/  learner is disabled, the employer will have to provide in the additional needs e.g. 

special materials, learning aids and in some cases physical or professional support (such aids remain 

the property of the employer).

Keep up to date records of learning and discuss progress with the intern on a regular basis.  

Apply fair disciplinary, grievance and dispute resolution procedures to the worker. 

A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the 

basis of time worked must be paid if the worker is required to work or to be available for work during the 

meal break. 

Every worker must have two days off every week. A worker may only work on their day off to perform work 

which must be done without delay and cannot be performed by workers during their ordinary hours of work 

("emergency work''). 

A security guard may work up to 55 hours per week and up to eleven hours per day. 

A security guard who works more than ten hours per day must have a meal break of at least one hour or 

two breaks of at least 30 minutes each.

A worker may only work on a Sunday or public holiday to perform emergency or security work. 

Work on Sundays is paid at the ordinary rate of pay. 
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9.4.3

(a)

(b)

9.4.4 

(a) 

(b) 

9.5 Sick leave 

9.5.1 

9.5.2 

9.5.3 

9.5.4 

9.5.5 

9.5.6 

9.5.7 

9.5.8

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period. 

9.5.9 

9.5.10 

9.6. Maternity Leave 

9.6.1 

9.6.2 

9.6.3 

9.6.4 

9.6.5 

(a) 

(b) 

A task-rated worker who works on a public holiday must be paid;

the worker's daily task rate, if the worker works for less than four hours; 

double the worker's daily task rate, if the worker works for more than four hours. 

A time-rated worker who works on a public holiday must be paid 

the worker's daily rate of pay, if the worker works for less than four hours on the public 

holiday;

double the worker's daily rate of pay, if the worker works for more than four hours on the 

public holiday. 

An employer must pay a worker sick pay on the worker's usual payday. 

Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 

staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the 

worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

A worker may take up to four consecutive months' unpaid maternity leave. 

A worker is not entitled to any payment or employment-related benefits during maternity leave. 

Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this 

clause. 

A worker who is unable to work on account of illness or injury is entitled to claim one day's paid sick 

leave for every full month that the worker has worked in terms of a contract. 

A worker may accumulate a maximum of twelve days' sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract. 

An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave. 

An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave. 

A worker must give her employer reasonable notice of when she will start maternity leave and when she 

will return to work. 

A worker is not required to take the full period of maternity leave. However, a worker may not work for 

four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 

unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

A worker may begin maternity leave as follows;

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 

health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 

four weeks before the expected date of birth; or 

on an earlier date 
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(c) 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 

take maternity leave for up to six weeks after the miscarriage or stillbirth. 

on a later date, if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 
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9.7. Family responsibility leave 

9.7.1 

(a) when the employee's child is born; 

(b) when the employee's child is sick; 

(c) in the event of a death of 

9.8. Keeping Records 

9.8.1 

(a) the worker's name and position; 

(b) copy of an acceptable worker identification 

(c) in the case of a task-rated worker  the number of tasks completed by the worker; 

(d) in the case of a time-rated worker, the time worked by the worker; 

(e) 

9.8.2 

9.9. Payment 

9.9.1 

9.9.2 

9.9.3 

9.9.4 

9.9.5 

9.9.6 

(i) the employee's spouse or life partner; 

(ii) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild 

or sibling. 

Workers, who work for at least four days per week, are entitled to three days paid family responsibility 

leave each year in the following circumstances; 

Every employer must keep a written record on site for the duration of the project and three (3) year after 

completion records should consists of at least the following; 

A time-rated worker will be paid at the end of each month. 

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 

worker. 

payments made to each worker in a form of Proof of Payment, Payroll registers and the 

acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the 

EPWP. 

An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed. 

An employer must pay a task-rated worker within five weeks of the work being completed and the work 

having been approved by the manager or the contractor having submitted an invoice to the employer. 
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9.9.7 

(a) at the workplace or at a place agreed to by the worker; 

(b) during the worker's working hours or within fifteen minutes of the start or finish of work; 

(c) in a sealed envelope which becomes the property of the worker. 

9.9.8 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker's earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

9.9.9 

9.9.10 

9.10. Inclement weather

9.11. Deductions 

9.11.1 

9.11.2 

9.11.3 

9.11.4 

9.11.5 An employer may not require or allow a worker to 

(a) 

Payment in cash or by cheque must take place

An employer must give a worker the following information in writing 

If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 

worker must acknowledge receipt of payment by signing for it. 

If a worker's employment is terminated, the employer must pay all monies owing to that worker within 

one month of the termination of employment. 

If no work has begun on site, and if an employee has reported for work, the employee will be paid for four hours. 

Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where the 

employer has given employees notice on the previous working day that no work will be available due to 

inclement weather, then no payment will be made. 

An employer may not deduct money from a worker's payment unless the deduction is required in terms 

of a law. 

An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 

An employer who deducts money from a worker's pay for payment to another person must pay the 

money to that person within the time period and other requirements specified in the agreement of Law; 

court order or arbitration 

It is the responsibility of the employers to arrange for all persons employed on a Project to be covered in 

terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

repay any payment except an overpayment previously made by the employer by mistake; 
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(b) 

(c) 

9.12. Health and Safety 

9.12.1 

9.12.2 

(a) 

(b) 

(c) 

(d) 

9.13. Compensation for Injuries and Diseases 

9.13.1

9.13.2

9.13.3 

9.13.4 

9.14. Termination 

9.14.1 

9.14.2 

9.14.3 

9.14.4 

state that the worker received a greater amount of money than the employer actually paid 

to the worker; or 

pay the employer or any other person for having been employed. 

work in a way that does not endanger his/her health and safety or that of any other person; 

obey any health and safety instruction; 

use any personal protective equipment or clothing issued by the employer; 

report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 

Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 

A worker must;

A worker is not required to give notice to terminate employment. However, a worker who wishes to 

resign should advise the employer in advance to allow the employer to find a replacement. 

A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract. However, the worker may be re-engaged if a 

position becomes available. 

 It is the responsibility of the employers to arrange for all persons employed on a Project to be covered in 

terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by 

COIDA Act 61, 1997. 

 A worker must report any work-related injury or occupational disease to their employer or manager. 

The employer must report the accident or disease to the Compensation Commissioner. 

An employer must pay a worker who is unable to work because of an injury caused by an accident at 

work 75% of their earnings for up to three months. The employer will be refunded this amount by the 

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 

workplace such as road accidents or accidents at home. 

The employer may terminate the employment of a worker for good cause after following a fair procedure. 

A worker will not receive severance pay on termination. 
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9.14.5 

Notice procedure is as follows;

◦ One week if employed for four weeks or less

◦ Two weeks if employed for more than four weeks but not more than a year

◦ Four weeks of employed for one (1) year or more

9.15. Certificate of Service 

9.15.1 On termination of employment, a worker is entitled to a certificate stating; 

(a) the worker's full name; 

(b) the name and address of the employer; 

(c) the Project on which the worker worked; the work performed by the worker; 

(d) any training received by the worker; 

(e) the period for which the worker worked on the Project; and 

(f) any other information agreed on by the employer and worker. 

9.16.   DOMICILE

Employee Details

Name & Surname:

ID No:

Residential Address:

 

Contact No:

Date of Employment:

To be supervised by: Main Contractor:

Sub Contractor:

Category of employment:  Skilled:

Semi-skilled:

Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:

Designation:

Contact No: Signature:

I confirm that I have been inducted and fully understand the condition of my appointment.

A worker who does not attend required training events, without good reason, will have terminated the 

contract. However, the worker may be re-engaged if a position becomes available. 

The address to which notices and all legal documents may be delivered or served are as follows:

or 
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Reporting month: Cell No: 

Surname:           First Name:

Project Name:

Project Code: Tender No ZNTU04276W

IDENTITY NUMBER: 

Day Date Time In Signature Time Out Signature
Report On Any Formal Training

Provided In The Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2 

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked

The Attendance Register for on-site Workers 

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 058813)

080773

Page 96 of 104



KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

BUSINESS PLAN

Reference No

Profile ID

Project Name

Project Details

Project Name

Project Reference Number

Project description

Project Start Date

Project End Date

Estimated Budget 

Project Location

Province

District/Metro Municipality

Local Municipality/Metro Region

Latitude (in decimal format)

Longitude (in decimal format)

Public Body Details

Public body sphere

Reporting public body that is the project owner (and will report on the project)

Implementing public body type

Public body that will implement the project

IDP reference number allocated to the project

EPWP Details

EPWP Sector

EPWP Program

EPWP Sub programme 

Budget Amount

April 2014/March 2015

April 2015/March 2016

Total Budget Amount

Wages

UIF

COIDA

Training

Administration

Equipment and materials

Other

Describe other

Outputs and Training

Output 

Despription

Target Quantity

Number of persons to be trained

Contact person

Title

Initials

First Name

Surname
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Email

Tel (Office)

Fax Number

Cell Number

Physical Address 1

Physical Address 2

Physical Address 3

Physical Address 4

Postal Address 1

Postal Address 2

Postal Address 3

Postal Address 4
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KZN PUBLIC WORKS
Monthly Data collection  for LOCAL Labour 

Name of Contractor: Project location name (area):________________________

Name of Project:
Reporting month:_______________ Project location (Ward No.):_________________

No First Name

In
it

ia
l

Surname D.O.B

G
e

n
d

e
r 

F/
M

D
is

ab
ili

ty
 Y

/N Start 

Date on 

the 

current 

month

End Date 

on the 

current 

month

Total 

days 

worked

Job 

description

R
e

gi
st

e
re

d
 o

n
 U

IF

(Y
/N

)

R
e

gi
st

e
re

d
 w

it
h

 

C
O

ID
A

(Y
/N

)
A

re
 y

o
u

 r
e

ce
iv

in
g 

an
y 

G
o

v 
gr

an
t?

(Y
/N

)

1st 

Language

Other 

Language 

1

Other 

Language 

 2

Ed
u

ca
ti

o
n

 L
e

ve
l  

(S
e

e
 C

o
d

e
s 

b
e

lo
w

)

Highest 

Level of 

Education

Address Ward 

No.

Cell No. Nationality

N
o

. o
f 

p
e

o
p

le
 in

 

H
o

u
se

h
o

ld

N
o

. o
f 

D
e

p
e

n
d

an
ts

 in
 

H
o

u
se

h
o

ld

N
o

. o
f 

C
h

ild
re

n
 

at
te

n
d

in
g 

sc
h

o
o

l

1   

2

3

4

5

6

7

8

9

10

•      Education Levels – use the codes (1,2,3) on the excel spreadsheet

o       (1) Unknown (3) Grade 1-3 (Sub A – Std 1) (5) Grade 5-6 (Std 3-4) ABET 2 (7) Grade 9 (Std 7) ABET 4 (9) Grade 12 (Std 10)

o       (2) No Schooling (4) Grade 4 (Std 2) ABET 1 (6) Grade 7-8 (Std 5-6) ABET 3 (8) Grade 10-11 (Std 8-9) (10) Post Matric

Contractor sign:__________________________________ DPW Official/Consultant sign:__________________________________EPWP Official sign:_______________________________________

Designation:_____________________________________ Designation:________________________________________ Designation:_____________________________________________

Date:____________________________________________ Date:_______________________________________________ Date:___________________________________________________

Contact no:_______________________________________ Contact no:__________________________________________ Contact no:______________________________________________

080773

Household Details

ID number

MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION COMPLETION CONTRACT (WIMS 

058813)

Beneficiary Details Experience/Literacy Location Details

Project Code:
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KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

Name of Contractor: Project Code:

Name of Project:

Reporting month:

No. First Name Initials Surname Identity No. D.O.B
Job 

Description

Daily Wage 

Rate

Total Paid 

Days

Total Amount 

Paid

Total days 

Worked 

Days

1

2

3

4

5

6

7

8

9

10

Contractor sign:___________________________ DPW Official/Consultant sign:___________________________ EPWP Official sign:______________________
Designation:___________________________ Designation:________________________________________ Designation:____________________________
Date:__________________________________ Date:__________________________________ Date:__________________________________
Contact no:___________________________ Contact no:_____________________________ Contact no:_____________________________

Worker payment capture form for LOCAL Labour

KZN PUBLIC WORKS

Payment Upload

080773

 MATHOLE HIGH SCHOOL - UPGRADE AND 

ADDITION COMPLETION CONTRACT (WIMS 

058813) 
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KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

KZN PUBLIC WORKS
Worker Training  capture form for LOCAL Labour

Name of Contractor: Project Code:

Name of Project:

Reporting month:

No Name Surname ID No. Job description Course Name

Was training 

Accredited or 

Non - accredited 

by a relevant 

SETA

Start date on 

current month

End date on 

current month
Training Days Paid

Training Days 

Not Paid

Total Number of 

Training Days

Cost per 

trainee

Is training 

complete or 

on - going

Name of 

Training 

Provider

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

 MATHOLE HIGH SCHOOL - UPGRADE AND ADDITION 

COMPLETION CONTRACT (WIMS 058813) 

080773

Contractor sign: _________________________ EPWP Official sign: ____________________DPW Official/Consultant sign: _____________________

Designation: ______________________________________________

Date: ____________________________________________________

Contact no: ______________________________________________

Training

Designation: __________________________________

Date: ________________________________________

Contact no: ___________________________________

Designation: ____________________________________

Date: __________________________________________

Contact no: _____________________________________
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KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

Locality Name

Municipality

Subplace

Ward

Government Facility Mathole High School.

Latitude 28°07'47.58"S

Longitude 31°20'42.66"E   

Physical Address/Location Baramulla Road, Mbambankunzi

Location

Please do a print preview 
before printing.
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