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Shallcross Garden Waste Site Closure, Phase 1

Contract No: 33290-6W

PART T1: TENDERING PROCEDURES

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited for the works to [Construction of the fence line, concrete stormwater drains and

Ancillary works.]

. . Tender
Subject Description
Data
Employer The Employer is the eThekwini Municipality as represented by: C.l1i1a
Deputy Director: Plant and Engineering
Tender Documentation is to be downloaded from the National Treasury’s eTenders Cc.1.2
Documents website or the eThekwini Municipality Website:
e https://www.etenders.gov.za/
e  https://www.durban.gov.za/pages/business/procurement
CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading C.2.1.2
designation of 5 CE (or higher).
Clarification At Shallcross Site, cnr Ras Dashan Street and Peak Street, Shallcross c.2.7
Meeting On [13 October 2025] at [11:00 am]
Seek Clarification Queries relating to these documents are to be addressed to the Employer’s C.l4
Agent’s Representative whose contact details are:
Name: Brendon Jewaskiewitz
Tel: 082 927 3071
eMail: brendon@envitech.co.za. Consolidated questions and answers
to be uploaded on website by 16 October 2025.
Submitting a The Tender Offer (hard copy) shall be delivered to: C.2.13
Tender Offer The Tender Box in the foyer of the Municipal Building, 166 KE Masinga
Road, Durban
An electronic submission, via the eThekwini Municipality JDE System
(SSS Module), is also to be made. Refer to Part T1.1.2 and Tender Data:
C.2.13. Notwithstanding the electronic submission, a tender offer will only
be deemed valid if the “hard copy” submission has been made.
Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic C.2.15
submission completed, both on or before Friday, 24 October 2025, at or
before 11h00.
Evaluation of The 80/20 Price Preference Point System, as specified in the SCM Policy: Cc.3.11

Tender Offers

Section 52: Preferential Procurement will be applied in the evaluation of
tenders. Tender Data: C.3.11: Evaluation of Tender Offers details the
awarding of Preference Points, and other related evaluation requirements.

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data

CIDB B.U.l.L.D. Programme Standards

CIDB Standard for Indirect Targeting for Enterprise Development
through Construction Works Contracts

Applicable

CIDB Standard for Developing Skills
through Infrastructure Contracts

Not Applicable
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1)

2)

3)

4)

T1.1.2: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM

This Part (T1.1.2) is for information purposes only.

Compliance requirements are stated in Part T1.2: Tender Data.
General

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be
submitted using the JDE System.

This JDE System will be used for:

e Viewing of available (open) Tenders,
Downloading procurement documentation for Tenders,
Uploading completed and signed Tender documentation,
Completion and submission of Tenders electronically,
Viewing the Tender opening schedule.

Reqistrations

To be granted access to the JDE System prospective service providers must be registered on the
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal,
and the eThekwini Municipality JDE System.

National Treasury: Central Supplier Database
¢ Registration can be made on https://secure.csd.gov.za .
e Service Providers will be issued a “MAAA” number when registered.

eThekwini Municipality Supplier Portal
¢ Reqgistration can be made on https://www.durban.gov.za by following these links:
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database.

eThekwini Municipality JDE System
e Service providers requiring access must send an email to supplier.selfservice@durban.gov.za
A copy of the Director’s ID is required:
e On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate
will respond with the login credentials and a link to the JDE System.

Assistance with using the JDE System

The following P&SCM Official(s) can be contacted in connection with any queries regarding the use of
the JDE System:

e Lindo Dlamini Tel: 031 322 7153 or 031 322 7133
Email: supplier.selfservice@durban.gov.za

Viewing of available tenders

By following link https://rfq.durban.gov.za/jde/E1Menu.maf prospective Service Providers will be able to
view available (open) Tender opportunities without signing into the system. However, Service Providers
will not be able to respond to a Tender without being signed into the system using a JDE User ID and
Password.
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5)

6)

7)

Tender documentation

By accessing the JDE System (using https://rfg.durban.gov.za/) and viewing any available Tenders,
prospective Service Providers will be able to download the relevant Tender documentation.

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX,
and will include any drawings and other information (if applicable). Referred to or included in the
documentation are the Standard Conditions of Tender (and associated Tender Data), and the
Conditions of Contract (and associated Contract Data) which will govern the tendering and contract
processes respectively.

Submission of tender offers

Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements.

Tender Offers are to be delivered, in “hard copy” format, to the Delivery Location as stated in the Tender
Data.

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded)
on the eThekwini Municipality JDE System (Supplier Self Service (JDE-SSS) Module). Notwithstanding
the electronic submission, a tender offer will only be deemed valid if the “hard copy” submission has
been made. The “hard copy” submission will be deemed to be the ruling version.

Bidders are responsible for resolving all access rights and submission queries on the JDE System before
the tender closing date/ time, as stated in the Tender Data: C.2.15.

Viewing the Tender opening schedule

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender.
The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
https://www.durban.gov.za/pages/business/publication-of-received-bids
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T1.1.3: NOTES TO TENDERERS

These “Notes to Tenderers” are intended to provide guidance to Tenderers

regarding tendering obligations and requirements.

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2.

eThekwini Supply Chain Management Policy (SCMP)

The requirements as stated in the Employer’'s SCM Policy include, but are not limited to, the following:

1)

2)

3)

4)

5)

Section 14(4): ETM Supplier Database

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to
be registered on the eThekwini Municipality’s Vendor Portal.

In the event of the Tenderer not being reqgistered on the eThekwini Municipality’s Supplier Portal, the
Tenderer must register on the internet at www.durban.gov.za by following these links:

» Business

» Supply Chain Management (SCM)

» Accredited Supplier and Contractor's Database.

The following is to be noted:

e The information for registration as in the possession of the eThekwini Municipality will apply.

e |Itis the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct.
e Tenderers are to register prior to the submission of tenders.

Section 20(1)(d)(i): Audited Financial Statements

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10
million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by
Organs of State in the past 5 years.

Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during
the past 5 years, including particulars of any material nhon-compliance or dispute concerning the
execution of the contracts. Tenderers are referred to Returnable Form: MBD 5

Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes
(Fees)

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have
no undisputed commitments for municipal services towards any municipality. Prior to an award, a
Tenderer’s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect
to municipal services and has formalised an agreement with the respective municipality to offset the
arrears, the agreement must be in place at time of tender closing.

Section 21.2: Tender Validity

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period
unless the Municipality is notified, in writing, of anything to the contrary.
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6)

7

8)

CIDB

Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at
tender closing, and before final award.

The Tenderer’'s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD).
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire.

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly
reflects the status of the tendering entity.

Section 28(2)(f), and 52.5.13: Joint Ventures (JV)
Each party of a JV must submit separate Tax Compliance Status PINSs.

Also, and unless otherwise stated, the requirements for a single entity submission in terms of
documentation requirements, will apply to each member of a JV making a submission.

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should
they be successful in being recommended for the award of this tender, Tenderers are referred to
Returnable Form: Joint Venture Agreements.

Section 49.1.2: Complaints and Objections (Appeals)

A non-refundable tariff, as per the approved Council tariffs, is payable by the Complainant to the
Municipality. Proof of the payment of the Fee must be attached to the Complaint.

Requlation 25(8)

9)

It should be noted that this contract is not part of a Targeted Development Programme (TDP). The
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply.

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging
(PE) Status”.

B.U.I.L.D. Programme

10)

A programme to accelerate transformation in the construction industry, increase the capacity of the
construction industry to deliver infrastructure and support the growth of emerging contractors, was
launched on 14 March 2024 by the Deputy Minister of Public Works and Infrastructure and the
Construction Industry Development Board.

Details of the B.U.I.L.D. Programme were published in a Government Gazette in 2020 (GG 43726) and
B.U.I.L.D. has gradually been phased in at various levels of government and the private sector. The
CIDB, a public entity with the mandate to promote improved performance in construction, oversees the
programme and manages the B.U.I.L.D Fund.

The B.U.I.L.D programme determines that public sector entities which implement construction projects,
that meet certain minimum requirements, must include developmental goals to the deliverables defined
in the tenders. Contractors are required to include these goals in the plans and pricing when they submit
their tender bids.
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T1.21

C1

C.11

Cl1ia

C.1.1.2

PART T1: TENDERING PROCEDURES

T1.2: TENDER DATA

STANDARD CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the
CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No
42622, Board Notice 423 of 8 August 2019, as duplicated below.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Annex C

Standard Conditions of Tender

General
Actions

The employer and each tenderer submitting a
tender offer shall comply with these conditions
of tender. In their dealings with each other,
they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with
integrity, and behave equitably, honestly and
transparently, comply with all legal obligations
and not engage in anticompetitive practices.

The employer and the tenderer and all their
agents and employees involved in the tender
process shall avoid conflicts of interest and
where a conflict of interest is perceived or
known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers
shall declare any potential conflict of interest in
their tender submissions. Employees, agents
and advisors of the employer shall declare any
conflict of interest to whoever is responsible for
overseeing the procurement process at the
start of any deliberations relating to the
procurement process or as soon as they
become aware of such conflict and abstain from
any decisions where such conflict exists or
recuse themselves from the procurement
process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles
which might provide an incentive for improper acts in some
circumstances. A conflict of interest can create an
appearance of impropriety that can undermine confidence
in the ability of that person to act properly in his or her
position even if no improper acts result.

C1l13

C.1.2

C.1.3

C.131

C.1.3.2

2) Conflicts of interest in respect of those engaged in the
procurement process include direct, indirect or family
interests in the tender or outcome of the procurement
process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any
decisions taken.

The employer shall not seek, and a tenderer
shall not submit a tender, without having a firm
intention and the capacity to proceed with the
contract.

Tender Documents

The documents issued by the employer for the
purpose of a tender offer are listed in the
Tender Data.

Interpretation

The Tender Data and additional requirements
contained in the tender schedules that are
included in the returnable documents are
deemed to be part of these conditions of
tender.

These conditions of tender, the Tender Data
and tender schedules which are required for
tender evaluation purposes, shall form part of
any contract arising from the invitation to
tender.
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C.1.33

Cl1l.4

C.15

C.151

For the purposes of these conditions of tender,

the following definitions apply:

a) conflict of interest means any situation in
which:

i) someone in a position of trust has
competing professional or personal
interests which make it difficult to fulfil
his or her duties impartially;

ii) an individual or tenderer is in a position
to exploit a professional or official
capacity in some way for their personal
or corporate benefit; or

iii) incompatibility or contradictory
interests exist between an employee
and the tenderer who employs that
employee.

b) comparative offer means the price after the
factors of a non-firm price and all
unconditional discounts it can be utilised to
have been taken into consideration;

c) corrupt practice means the offering, giving,
receiving or soliciting of anything of value to
influence the action of the employer or his
staff or agents in the tender process;

d) fraudulent practice means the
misrepresentation of the facts in order to
influence the tender process or the award
of a contract arising from a tender offer to
the detriment of the employer, including
collusive practices intended to establish
prices at artificial levels;

Communication and employer’s agent

Each communication between the employer
and a tenderer shall be to or from the
employer's agent only, and in a form that can
be readily read, copied and recorded.
Communications shall be in the English
language. The employer shall not take any
responsibility for non-receipt of
communications from or by a tenderer. The
name and contact details of the employer’s
agent are stated in the Tender Data.

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the
tender, cancel a tender if-

a) due to changed circumstances, there is no
longer a need for the engineering and
construction works specified in the
invitation;

b) funds are no longer available to cover the
total envisaged expenditure;

C.1.5.2

C.1.53

C.1.6

C.16.1

C.1.6.2

C.l6.2.1

c) no acceptable tenders are received;
d) there is a material irregularity in the tender
process.

The decision to cancel a tender invitation must
be published in the same manner in which the
original tender invitation was advertised.

An employer may only with the prior approval
of the relevant treasury cancel a tender
invitation for the second time.

Procurement procedures
General

Unless otherwise stated in the Tender Data, a
contract will, subject to C.3.13, be concluded
with the tenderer who in terms of C.3.11 is the
highest ranked or the tenderer scoring the
highest number of tender evaluation points, as
relevant, based on the tender submissions that
are received at the closing time for tenders.

Competitive negotiation procedure

Where the Tender Data require that the
competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in
response to the proposed contract in the first
round of submissions. Notwithstanding the
requirements of C.3.4, the employer shall
announce only the names of the tenderers who
make a submission. The requirements of C.8
relating to the material deviations or
qualifications which affect the competitive
position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum

of not less than three responsive tenderers that
are highest ranked in terms of the evaluation
criteria stated in the Tender Data shall be
invited to enter into competitive negotiations
based on the principle of equal treatment,
keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the
employer may request that tenders be clarified,
specified and fine-tuned in order to improve a
tenderer’s competitive position provided that
such clarification, specification, fine-tuning or
additional information does not alter any
fundamental aspects of the offers or impose
substantial new requirements which restrict or
distort competition or have a discriminatory
effect.
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C.1.6.2.3

C.16.24

C.1.6.3

C.1.6.3.1

C.1.6.3.2

C.1.6.3.21

C.1.6.3.2.2

C.2

c.21

C.2.11

C.21.2

At the conclusion of each round of negotiations,
tenderers shall be invited by the employer to
revise their tender offer based on the same
evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when
they are to submit their best and final offer.

The contract shall be awarded in accordance
with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their
best and final offer.

Proposal procedure using the two stage-
system

Option 1

Tenderers shall in the first stage submit
technical proposals and, if required, cost
parameters around which a contract may be
negotiated. The employer shall evaluate each
responsive submission in terms of the method
of evaluation stated in the Tender Data, and in
the second stage negotiate a contract with the
tenderer scoring the highest number of
evaluation points and award the contract in
terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only
technical proposals. The employer shall invite
all responsive tenderers to submit tender offers
in the second stage, following the issuing of
procurement documents.

The employer shall evaluate tenders
received during the second stage, in terms of
the method of evaluation stated in the Tender
Data, and award the contract in terms of these
conditions of tender.

Tenderer’s obligations
Eligibility

Submit a tender offer only if the tenderer
satisfies the criteria stated in the Tender Data
and the tenderer, or any of his principals, is not
under any restriction to do business with
employer.

Notify the employer of any proposed material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria
which formed part of the qualifying
requirements used by the employer as the
basis in a prior process to invite the tenderer to

C.2.2

C.2.21

C.2.2.2

C.23

C.2.4

C.25

C.2.6

C.2.7

submit a tender offer and obtain the
employer’s written approval to do so prior to
the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the
Tender Data, the employer will not
compensate the tenderer for any costs incurred
in the preparation and submission of a tender
offer, including the costs of any testing
necessary to demonstrate that aspects of the
offer complies with requirements.

The cost of the tender documents charged by
the employer shall be limited to the actual cost
incurred by the employer for printing the
documents. Employers must attempt to make
available the tender documents on its website
S0 as not to incur any costs pertaining to the
printing of the tender documents.

Check documents

Check the tender documents on receipt for
completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in
connection with the tender. Use and copy the
documents issued by the employer only for the
purpose of preparing and submitting a tender
offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender
offer, copies of the latest versions of standards,
specifications, conditions of contract and other
publications, which are not attached but which
are incorporated into the tender documents by
reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender
documents, which the employer may issue, and
if necessary apply for an extension to the
closing time stated in the Tender Data, in order
to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting
at which tenderers may familiarize themselves
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c.2.8

Cc.2.9

c.2.10

C.2.101

C.2.10.2

C.2.10.3

c.2.104

c.2.11

with aspects of the proposed work, services or
supply and raise questions. Details of the
meeting(s) are stated in the Tender Data.

Seek clarification

Request clarification of the tender documents,
if necessary, by notifying the employer at least
five (5) working days before the closing time
stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be
provided by the employer (if any) might not be
for the full cover required in terms of the
conditions of contract identified in the Contract
Data. The tenderer is advised to seek qualified
advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered
total of the prices (if any) all duties, taxes
except Value Added Tax (VAT), and other levies
payable by the successful tenderer, such
duties, taxes and levies being those applicable
fourteen (14) days before the closing time
stated in the Tender Data.

Show VAT payable by the employer separately
as an addition to the tendered total of the
prices.

Provide rates and prices that are fixed for the
duration of the contract and not subject to
adjustment except as provided for in the
conditions of contract identified in the Contract
Data.

State the rates and prices in Rand unless
instructed otherwise in the Tender Data. The
conditions of contract identified in the Contract
Data may provide for part payment in other
currencies.

Alterations to documents

Do not make any alterations or additions to the
tender documents, except to comply with
instructions issued by the employer, or
necessary to correct errors made by the
tenderer. All signatories to the tender offer
shall initial all such alterations.

C.2.12

C.2121

C.2.12.2

C.2.12.3

C.2.13

C.2.13.1

C.2.13.2

C.2.13.3

C.2.134

C.2.13.5

Alternative tender offers

Unless otherwise stated in the Tender Data,
submit alternative tender offers only if a main
tender offer, strictly in accordance with all the
requirements of the tender documents, is also
submitted as well as a schedule that compares
the requirements of the tender documents
with the alternative requirements that are
proposed.

Accept that an alternative tender offer must be
based only on the criteria stated in the Tender
Data or criteria otherwise acceptable to the
employer.

An alternative tender offer must only be
considered if the main tender offer is the
winning tender.

Submitting a tender offer

Submit one tender offer only, either as a single
tendering entity or as a member in a joint
venture to provide the whole of the works
identified in the Contract Data and described
in the scope of works, unless stated otherwise
in the Tender Data.

Return all returnable documents to the
employer after completing them in their
entirety, either electronically (if they were
issued in electronic format) or by writing legibly
in non-erasable ink.

Submit the parts of the tender offer
communicated on paper as an original plus the
number of copies stated in the Tender Data,

with an  English  translation of any
documentation in a language other than
English, and the parts communicated

electronically in the same format as they were
issued by the employer.

Sign the original and all copies of the tender
offer where required in terms of the Tender
Data. The employer will hold all authorized
signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract
as joint ventures shall state which of the
signatories is the lead partner whom the
employer shall hold liable for the purpose of
the tender offer.

Seal the original and each copy of the tender
offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each
package shall state on the outside the
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C.2.13.6

C.2.13.7

C.2.13.8

C.2.13.9

C.2.14

C.2.15

C.2.15.1

C.2.15.2

C.2.16

employer's address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Where a two-envelope system is required in
terms of the Tender Data, place and seal the
returnable documents listed in the Tender Data
in an envelope marked “financial proposal” and
place the remaining returnable documents in
an envelope marked “technical proposal”. Each
envelope shall state on the outside the
employer’s address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Seal the original tender offer and copy
packages together in an outer package that
states on the outside only the employer's
address and identification details as stated in
the Tender Data.

Accept that the employer will not assume any
responsibility for the misplacement or
premature opening of the tender offer if the
outer package is not sealed and marked as
stated.

Accept that tender offers submitted by
facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the
Tender Data.

Information and data to be completed in all
respects

Accept that tender offers, which do not provide
all the data or information requested
completely and in the form required, may be
regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender
offer at the address specified in the Tender
Data not later than the closing time stated in
the Tender Data. Accept that proof of posting
shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing
time stated in the Tender Data for any reason,
the requirements of these conditions of tender
apply equally to the extended deadline.

Tender offer validity

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17

C.2.18

C.2.18.1

Hold the tender offer(s) valid for acceptance by
the employer at any time during the validity
period stated in the Tender Data after the
closing time stated in the Tender Data.

If requested by the employer, consider
extending the validity period stated in the
Tender Data for an agreed additional period
with or without any conditions attached to such
extension.

Accept that a tender submission that has been
submitted to the employer may only be
withdrawn or substituted by giving the
employer’s agent written notice before the
closing time for tenders that a tender is to be
withdrawn or substituted. If the validity period
stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the
right to review the price based on Consumer
Price Index (CPI).

Where a tender submission is to be
substituted, a tenderer must submit a
substitute tender in accordance with the
requirements of C.2.13 with the packages
clearly marked as “SUBSTITUTE”.

Clarification of tender offer after submission

Provide clarification of a tender offer in
response to a request to do so from the
employer during the evaluation of tender
offers. This may include providing a breakdown
of rates or prices and correction of arithmetical
errors by the adjustment of certain rates or
item prices (or both). No change in the
competitive position of tenderers or substance
of the tender offer is sought, offered, or
permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation
of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the
Employer elect to do so.

Provide other material

Provide, on request by the employer, any other
material that has a bearing on the tender offer,
the tenderer’s commercial position (including
notarized joint  venture agreements),
preferencing arrangements, or samples of
materials, considered necessary by the
employer for the purpose of a full and fair risk
assessment.

Should the tenderer not provide the material,
or a satisfactory reason as to why it cannot be
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C.2.18.2

C.2.19

C.2.20

c.2.21

C.2.22

C.2.23

c3

C3.1

C3.11

C3.1.2

provided, by the time for submission stated in
the employer’s request, the employer may
regard the tender offer as non-responsive.

Dispose of samples of materials provided for
evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to
premises for inspections, tests and analysis as
provided for in the Tender Data.

Submit securities, bonds and policies

If requested, submit for the employer’s
acceptance before formation of the contract,
all securities, bonds, guarantees, policies and
certificates of insurance required in terms of
the conditions of contract identified in the
Contract Data.

Check final draft

Check the final draft of the contract provided
by the employer within the time available for
the employer to issue the contract.
Return of other tender documents

If so instructed by the employer, return all
retained tender documents within twenty-
eight (28) days after the expiry of the validity
period stated in the Tender Data.

Certificates

Include in the tender submission or provide the
employer with any certificates as stated in the
Tender Data.

The employer’s undertakings

Respond to requests from the tenderer

Unless otherwise stated in the Tender Data,
respond to a request for clarification received
up to five (5) working days before the tender
closing time stated in the Tender Data and
notify all tenderers who collected tender
documents.

Consider any request to make a material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria
which formed part of the qualifying
requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous

C3.2

C33

C3.4

C34.1

C3.4.2

C3.43

procurement process and deny any such

request if as a consequence:

a) an individual firm, or a joint venture as a
whole, or any individual member of the
joint venture fails to meet any of the
collective or  individual qualifying
requirements;

b) the new partners to a joint venture were
not prequalified in the first instance, either
as individual firms or as another joint
venture; or

c) in the opinion of the Employer, acceptance
of the material change would compromise
the outcome of the prequalification
process.

Issue Addenda

If necessary, issue addenda that may amend or
amplify the tender documents to each
tenderer during the period from the date that
tender documents are available until three (3)
working days before the tender closing time
stated in the Tender Data. If, as a result a
tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer
may grant such extension and, shall then notify
all tenderers who collected tender documents.

Return late tender offers

Return tender offers received after the closing
time stated in the Tender Data, unopened,
(unless it is necessary to open a tender
submission to obtain a forwarding address), to
the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be
followed, open valid tender submissions in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data. Tender submissions for which
acceptable reasons for withdrawal have been
submitted will not be opened.

Announce at the meeting held immediately
after the opening of tender submissions, at a
venue indicated in the Tender Data, the name
of each tenderer whose tender offer is opened
and, where applicable, the total of his prices,
number of points claimed for its BBBEE status
level and time for completion for the main
tender offer only.

Make available the record outlined in C.3.4.2 to
all interested persons upon request.
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C.35

C.3.5.1

C.3.5.2

C.3.6

C.3.7

C.3.8

c3.8.1

Two-envelope system

Where stated in the Tender Data that a two-
envelope system is to be followed, open only
the technical proposal of valid tenders in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data and announce the name of each
tenderer whose technical proposal is opened.

Evaluate functionality of the technical
proposals offered by tenderers, then advise
tenderers who remain in contention for the
award of the contract of the time and place
when the financial proposals will be opened.
Open only the financial proposals of tenderers,
who score in the functionality evaluation more
than the minimum number of points for
functionality stated in the Tender Data, and
announce the score obtained for the technical
proposals and the total price and any points
claimed on BBBEE status level. Return
unopened financial proposals to tenderers
whose technical proposals failed to achieve the
minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other
person not officially concerned with such
processes, information relating to the
evaluation and comparison of tender offers,
the final evaluation price and
recommendations for the award of a contract,
until after the award of the contract to the
successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort
by a tenderer to influence the processing of
tender offers and instantly disqualify a tenderer
(and his tender offer) if it is established that he
engaged in corrupt or fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed

evaluation, whether each tender offer properly

received:

a) complies with the requirements of these
Conditions of Tender,

b) has been properly and fully completed and
signed, and

c) is responsive to the other requirements of
the tender documents.

C.3.8.2

C.3.9

C3.9.1

C.3.9.2

C3.93

C3.9.4

A responsive tender is one that conforms to all
the terms, conditions, and specifications of the
tender documents without material deviation
or qualification. A material deviation or
qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or
performance of the works, services or
supply identified in the Scope of Work,

b) significantly change the Employer's or the
tenderer's risks and responsibilities under
the contract, or

c) affect the competitive position of other
tenderers presenting responsive tenders, if
it were to be rectified.

Reject a non-responsive tender offer and not
allow it to be subsequently made responsive by
correction or withdrawal of the non-
conforming deviation or reservation.

Arithmetical errors, omissions and
discrepancies

Check responsive tenders for discrepancies
between amounts in words and amounts in
figures. Where there is a discrepancy between
the amounts in figures and the amount in
words, the amount in words shall govern.

Check the highest ranked tender or tenderer

with the highest number of tender evaluation

points after the evaluation of tender offers in

accordance with C.3.11 for:

a) the gross misplacement of the decimal
point in any unit rate;

b) omissions made in completing the pricing
schedule or bills of quantities; or

c) arithmetic errors in:

(i) line-item totals resulting from the
product of a unit rate and a quantity in
bills of quantities or schedules of prices;
or

(ii) the summation of the prices.

Notify the tenderer of all errors or omissions
that are identified in the tender offer and either
confirm the tender offer as tendered or accept
the corrected total of prices.

Where the tenderer elects to confirm the
tender offer as tendered, correct the errors as
follows:

a) If bills of quantities or pricing schedules
apply and there is an error in the line-item
total resulting from the product of the unit
rate and the quantity, the line-item total
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Cc.3.10

C.3.11

shall govern and the rate shall be corrected.
Where there is an obviously gross
misplacement of the decimal point in the
unit rate, the line-item total as quoted shall
govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the
prices either as a result of other corrections
required by this checking process or in the
tenderer's addition of prices, the total of
the prices shall govern and the tenderer will
be asked to revise selected item prices (and
their rates if bills of quantities apply) to
achieve the tendered total of the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any
matter that could give rise to ambiguity in a
contract arising from the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize
the procurement processes, methods and
procedures from the time that tenders are
invited to the time that a contract is awarded.
They are generic in nature and are made
project specific through choices that are made
in developing the Tender Data associated with
a specific project.

Conditions of tender are by definition the
document that establishes a tenderer’s
obligations in submitting a tender and the
employer’s undertakings in soliciting and
evaluating tender offers. Such conditions
establish the rules from the time a tender is
advertised to the time that a contract is
awarded and require employers to conduct the
process of offer and acceptance in terms of a
set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

restrictions from doing business with the employer, lack of capability or capacity, legal

impediments and conflicts of interest.
and control procurement processes.

outcomes.

parties.
The system provides for appropriate levels of competition to ensure cost effective and best value

The processes, procedures and methods are standardized with sufficient flexibility to attain best
value outcomes in respect of guality, timing and price, and least resources to effectively manage

Terms and conditions for performing the work do not unfairly prejudice the interests of the
The only grounds for not awarding a contract to a tenderer whao satisfies all requirements are

The process of offer and acceptance is conducted impartially without bias, providing
simultaneous and timely access to participating parties to the same information.

Qualitative interpretation of goal

requirements:
Requirement
Equitable
Transparent
Competitive
Cost effective

Fair

The activities associated with evaluating
tender offers are as follows:

a)
b)

c)

g)
h)

Open and record tender offers received
Determine whether or not tender offers are
complete

Determine whether or not tender offers are
responsive

Evaluate tender offers

Determine if there are any grounds for
disqualification

Determine acceptability of preferred
tenderer

Prepare a tender evaluation report
Confirm the recommendation contained in
the tender evaluation report .
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C.3.11.1 General

C.3.12

C.3.13

The employer must appoint an evaluation
panel of not less than three persons conversant
with the proposed scope of works to evaluate
each responsive tender offer using the tender
evaluation methods and associated evaluation
criteria and weightings that are specified in the
Tender Data.

Insurance provided by the employer

If requested by the proposed successful
tenderer, submit for the tenderer's information
the policies and / or certificates of insurance
which the conditions of contract identified in
the Contract Data, require the employer to
provide.

Acceptance of tender offer

Accept the tender offer; if in the opinion of the
employer, it does not present any risk and only
if the tenderer:

a) is not under restrictions, or has principals
who are under restrictions, preventing
participating in the employer’s
procurement;

b) can, as necessary and in relation to the
proposed contract, demonstrate that he or
she possesses the professional and
technical qualifications, professional and
technical competence, financial resources,
equipment and other physical facilities,
managerial capability, reliability, experience
and reputation, expertise and the
personnel, to perform the contract;

c) has the legal capacity to enter into the
contract;

d) is not; insolvent, in receivership, under
Business Rescue as provided for in chapter
6 of the Companies Act No. 2008, bankrupt
or being wound up, has his/her affairs
administered by a court or a judicial officer,
has suspended his/her business activities or
is subject to legal proceedings in respect of
any of the foregoing;

e) complies with the legal requirements, if
any, stated in the Tender Data; and

f) is able, in the opinion of the employer, to
perform the contract free of conflicts of
interest.

C.3.14

C3.14.1

C.3.14.2

C.3.15

C.3.16

C.3.17

C.3.18

Prepare contract documents

If necessary, revise documents that shall form

part of the contract and that were issued by the

employer as part of the tender documents to

take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable
documents and

c) other revisions agreed between the
employer and the successful tenderer.

Complete the schedule of deviations attached
to the form of offer and acceptance, if any.

Complete adjudicator's contract

Unless alternative arrangements have been
agreed or otherwise provided for in the
contract, arrange for both parties to complete
formalities for appointing the selected
adjudicator at the same time as the main
contract is signed.

Registration of the award

An employer must, within twenty-one (21)
working days from the date on which a
contractor's offer to perform a construction
works contract is accepted in writing by the
employer, register and publish the award on
the cidb Register of Projects.

Provide copies of the contracts

Provide to the successful tenderer the number
of copies stated in the Tender Data of the
signed copy of the contract as soon as possible
after completion and signing of the form of
offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to
tenderers for any action that is taken in
applying these conditions of tender but
withhold information which is not in the public
interest to be divulged, which is considered to
prejudice the legitimate commercial interests
of tenderers or might prejudice fair
competition between tenderers.
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T1.2.2 TENDER DATA

Each item of data given below is cross-referenced to the clause in the Standard Conditions of
Tender to which it mainly applies.

C.1: GENERAL

C.l1 The employer:

The Employer for this Contract is the eThekwini Municipality as represented by:
Deputy Director: Plant and Engineering

c.1.2 Tender documents:

The Tender Documents issued by the Employer comprise:

1)
2)

3)
4)

5)

This procurement document.

The Conditions of Contract and associated Contract Data are identified in Section C1.2.1.
Tenderers/ Contractors are required to obtain their own copies.

The Specifications identified in Section C3.3.1. Tenderers/ Contractors are required to obtain
their own copies.

Drawings, if applicable, issued separately from this document, or bound in Section C3.4 (as
an Annexure).

In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
following acts, regulations, and standards referred to in this document as they are essential for
the Tenderer to get acquainted with the basics of construction management, the implementation
of preferential construction procurement policies, and the participation of targeted enterprise
and labour.

The Employer’s Supply Chain Management Policy (as at advertising date).

The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and
the Construction Regulations (2014).

The Construction Industry Development Board Act No 38 of 2000 and the Regulations
issued in terms of the Act (July 2013).

SANS 1921:2004 — Construction and Management Requirements for Works Contract,
Parts 1-3.

CIDB Standard for Developing Skills Through Infrastructure Contracts, published in
Gazette Notice No. 48491 of 28 April 2023.

CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

Any other eThekwini Policy documents referenced in the Tender Documents.

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders
Website or the eThekwini Municipality Website at URL:

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement

C.l4 Communication and employer’s agent:

The Employer’s Agent is: The Employer’'s Agent’s Representative is:
Name: Envitech Solutions (PTY) LTD Name: Brendon Jewaskiewitz

Tel: 031-023-0980 Tel: 082927 3071
eMail:info@envitech.co.za eMail: brendon@envitech.co.za.

Consolidated questions and answers to be
uploaded on website by 16 October 2025.
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C.16

C.1.6.3

The Tenderer’s contact details, as indicated on Returnable Document T2.2.1: Compulsory
Enterprise Questionnaire, shall be deemed as the only valid contact details for the Tenderer for
use in communications between the Employer’s Agent and the Tenderer during tender evaluation.

Procurement procedures:

The following Sections of the Standard Conditions of Tender are not applicable to this tender:
e C.1.6.2: Competitive negotiation procedure, and
e C.1.6.3: Proposal procedure using the two-stage system.

Procurement procedures:

Option 2 of the procedure using the Functionality with Price and Preference shall be applied.

C.2: TENDERER'S OBLIGATIONS

cz21

c211

Eligibility:

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a
joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that
tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed
not to be eligible.

Eligibility: General
A Tenderer will not be eligible to submit a tender if:

(@) Inthe event of a Compulsory Clarification Meeting:
i) the Tenderer fails to attend the Compulsory Clarification Meeting, or
ii) the Tenderer fails to have Returnable Document T2.2.2: Certificate of Attendance at
Clarification Meeting / Site Inspection signed by the Employer's Agent or their
representative.

(b) At the time of tender closing, the Tenderer is not registered on the National Treasury Central
Supplier Database (CSD) and the eThekwini Municipality Supplier Portal. In the case of a
Joint Venture, this requirement will apply individually to each party in the Joint Venture.
Tenderers are to reference Returnable Document T2.2.1: Compulsory Enterprise
Questionnaire (section 1.5) and Returnable Document T2.2.12: “CSD Registration Report”.

(c) Inthe case of Joint Venture (JV) submissions, two or more JV entities have common directors/
shareholders or common entities tendering for the same works.

(d) The following documentation is to be completed in full, signed, and returned with the tender
submission. Failure to comply will result in the tender offer being deemed non-responsive:
¢ T2.2.1: Compulsory Enterprise Questionnaire.
¢ T2.2.5: MBD 4: Declaration of Interest.

e T2.2.6: MBD 5: Declaration for Procurement Above R10 Million.
¢ T2.2.8: MBD 8: Declaration of Bidder’s Past SCM Practices.

¢ T2.2.9: MBD 9: Certificate of Independent Bid Determination.

® T2.2.10: Declaration of Municipal Fees

(e) The certificates listed in the Tender Data: C.2.23: Certificates are to be included with the
tender submission. Failure to comply will result in the tender offer being deemed non-
responsive.

e T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory
Enterprise Questionnaire).
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C.21.2

C.222

C.2.6

c.2v

e T2.2.12: Central Supplier Database (CSD) Report.
e T2.2.13: CIDB Registration and Status.

Eligibility: CIDB

Tenderers are to reference the provisions of Tender Data: C.2.23: Certificates and Returnable
Document: T2.2.13: Verification of CIDB Registration and Status with respect to CIDB
registration.

Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a
contractor grading designation equal to or higher than a contractor grading designation determined
in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B)
or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work,
are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

(&) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender
closing),

(b) The lead partner has a contractor grading designation in the CE class of construction work and
has a grading designation of not lower than one level below the required grading designation,
and

(c) The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations (2013) is equal to or higher than a contractor grading
designation determined in accordance with the sum tendered for a CE class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

The cost of the tender documents:
Replace this paragraph with the following:

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website
or the eThekwini Municipality’s Website.”

Acknowledge addenda:
Add the following paragraphs:

“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2.
Tenderers are to ensure that this website is consulted for any published addenda pertaining to this
tender up to three days before the tender closing time as stated in the Tender Data.”

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated,
and signed portion of the addenda, to the physical or email address as specified on the addenda.

Failure of the Tenderer to comply with the requirements of the addenda WILL result in the tender
submission being made non-responsive.”

Clarification meeting:
At Shallcross Site, cnr Ras Dashan Street and Peak Street, Shallcross

On [13 October 2025] at [11:00 am]

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling
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C.2.10.2

Cc.2.12

C.2.13

the entity’s tender offer.
Pricing the tender offer:

The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT
Vendor (ie. not VAT registered).

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part
C1.1.1).

If the Tenderer is a Non-VAT Vendor, the Tenderer's Rates in the Bill of Quantities are to include
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise
duties.

Tenderers are to refer to Part C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing
the tender offer.

Alternative tender offers:
No alternative tender offers will be considered.
Submitting a tender offer:

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager,
marked with the identification details and be delivered to the delivery address, both as stated
below.

The Tender Offer (hard copy) is to be delivered to the following delivery address:
the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban

Identification details to be shown on the hard copy package are:
e Contract No. 1 33290-6W
e Contract Title : Shallcross Garden Waste Site Closure, Phase 1

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini
Municipality JDE System (Supplier Self Service (SSS Module)). For information pertaining to the
JDE System, Tenderers are referred to Section T1.1.2.

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard
copy” submission has been made. The “hard copy” submission will be the governing submission.

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), isto
be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of
the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior
to scanning, as this could affect the scanning process.)

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to
a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The
PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (SSS
Module). Tenderers are responsible for resolving all access rights and submission queries on the
JDE System before the tender closing date/ time (Tender Data: C.2.15).

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed
on or before the closing date/ time stated in the Tender Data: C.2.15.
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C.2.15

C.2.16

C.2.23

The submission of Tender Offers via any means other than that stated above will not be accepted,
and those that are will be deemed invalid.

Closing date and time:
The closing time is:

e Date : Friday, 24 October 2025
e Time : 11h00

The delivery of the hard copy AND the completion of the requirements on the JDE System (SSS
Module) are be completed prior to the Tender closing date and time as stated above. Any Tender
Offer submitted thereafter will not be considered.

Tender offer validity:

The Tender Offer validity period is 120 Days from the closing date for submission of tenders.

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve
(12) months after the expiry of the original validity period, unless the Municipality is notified in writing
of anything to the contrary by the tenderer.

Certificates:

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided
with the tender. All certificates must be valid at the time of tender closing.

Tenderers are to include a printout of the required documents/ certificates at the back of their tender
submission.

SARS Tax Compliance Status — PIN Issued

Reference is to be made to Returnable Document T2.2.1: Compulsory Enterprise Questionnaire
which requires the “SARS Tax Compliance Status — PIN Issued” to be included with this returnable
document.

Central Supplier Database (CSD)

Reference is to be made to Returnable Document T2.2.12: CSD Registration Report.

The entities CSD Registration Report, obtained from the National Treasury Central Supplier
Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ).

The date of the report, as indicated at the top right of each page, should be on or after the date of
advertising of this tender.

Separate CSD Registration Reports are required for each party to a Joint Venture.

CIDB Registration (if applicable)

Reference is to be made to Returnable Document T2.2.13: Verification of CIDB Registration and
Status.

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from
the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ).
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The date of obtaining the CIDB printout(s) is to be indicated on the printout, and the Tenderer’s
registration with the CIDB must be reflected as “Active” as at the date of tender closing.

Separate CIDB Registration printouts are required for each party to a Joint Venture.

The Joint Venture Grading Designation Calculator printout should be included when making a
submission as a Joint Venture:

( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc )

B-BBEE Status Level of Contribution Certificate

Tenderers are referred to Returnable Document T2.2.6: MBD 6.1: Preference Points Claim for
the B-BBEE Certificate requirements. Notwithstanding the completion of Returnable Document
T2.2.6, should no B-BBEE Status Level of Contribution Certificate be returned no points for
Preferential Procurement will be deemed to have been claimed.

The Amended Construction Sector Code (Government Gazette N0.41287) is applicable to the B-
BBEE compliance measurement of all entities that fall within the Construction Sector. The
requirements for measurement and verification of entities are contained in the “Amended Code
Series CSC000: Framework for Measuring Broad Based Black Economic Empowerment in the
Construction Sector”, as published in Notice 931 of 2017, Government Gazette N0.41287 of
01/12/2017.

An EME Contractor with a Total Annual Revenue of less than R3 million may present an affidavit OR
a certificate issued by the CIPC OR an authorised B-BBEE verification certificate by a SANAS
accredited Verification Agency.

Any B-BBEE Certificate where the entity has been assessed using Generic Codes will not be
accepted.

C.3: THE EMPLOYER'S UNDERTAKINGS

C311

C.3.2

C34

C.3.9

Respond to requests from the tenderer:

Replace the words “five working days” with “three working days”.

Issue addenda:

Add the following paragraph:

“Addenda will be published on the eThekwini Municipality Website (refer to Tender Data: C.1.2).
Opening of Tender Submissions:

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders
will take place in the P&SCM Boardroom, 6" Floor, (Municipal Building), 166 KE Masinga Road,

Durban.

The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
https://www.durban.gov.za/pages/business/publication-of-received-bids

Arithmetical errors, omissions and discrepancies:

Add the following Clause:
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C3.11

“C.3.9.5 Reject a tender offer if the Tenderer does not accept the correction of the arithmetical error
in the manner described in C.3.9.4.”

Evaluation of Tender Offers:
Eligibility

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in the
Tender Data: C.2.1. Tenders not in compliance will be deemed non-responsive.

Functionality

FUNCTIONALITY will be evaluated to determine the responsiveness of tenders received. The
minimum score for FUNCTIONALITY is 60 points. Those tenders not achieving the minimum score
will be deemed non-responsive.

The functionality Criteria, Sub-Criteria, Points per Criteria/ Sub-Criteria, Returnable Documentation
and Schedules, Method of Evaluation, and Prompts for Judgement are as specified in Part T1.2.3:

Additional Conditions of Tender.

Preference Point System

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in
accordance with the Employer's SCM Policy: Section 52: Preferential Procurement.

The 80/20 preference points system, for requirements with a Rand value of up to R50,000,000 (all
applicable taxes included), will be applied. The Formula used to calculate the Price Points (max.
80) will be according to that specified below.

Price Points
The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
A maximum of 80 points is allocated for price on the following basis:

80/20 Procurement System

Ps — 80[1 _ MJ

P min
Where: Ps

Pt
Pmin

Points scored for comparative price of bid under consideration
Comparative price of bid under consideration
Comparative price of lowest acceptable bid

Preference Points

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

Broad-Based Black Economic Empowerment (SCM Policy Section 52.5)

The provisions of the SCM Policy: Section 52.5: Broad-Based Black Economic Empowerment
shall apply. Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

A maximum of either 20 or 10 tender evaluation Preference Points will be derived from points claimed
for their B-BBEE Status Level of Contributor, as indicated on their B-BBEE Status Level Verification
Certificates, on Returnable Form: T2.2.6: MBD 6.1, in accordance with the table below.
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The Basket of Preference Goals (SCM Policy Section 52.7)

The provisions of the SCM Policy: Section 52.7: The Basket of Preference Goals shall apply.
Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

The Preference Points (either 20 or 10) will be derived from points claimed for Specific Goals as
indicated in the table(s) below, according to the specified Goal/ Category Weightings.

e Ownership Goal
Goal Weighting: 50%

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed below, is to
be used in the determination of the Tenderer’s claim for Preference Points.

Ownership Categories |Criteria 80/20
Race: Black (W1) Equals 0% 0
Between 0% and 51% 3
Greater or equal to 51% and less than 100% 6
Equals 100% 8
Gender: Female (W2) Equals 0% 0
Between 0% and 51% 0.5
Greater or equal to 51% and less than 100% 1
Equals 100% 2
Disabilities (W3) Equals 0% 0
Between 0% and 51% 0
Greater or equal to 51% and less than 100% 0
Equals 100% 0

Maximum Ownership Goal Points: 20

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)

e Companies and Intellectual Property Commission registration document (CIPC)

e (CSD report.

e B-BBEE Certificate of the tendering entity.

e Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by verification
agency accredited by the South African Accreditation System).

e Agreement for a Consortium, Joint Venture, or Trust.
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e RDP Goal: The promotion of South African owned enterprises
Goal Weighting: 25%

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database (CSD) or on
the eThekwini Municipality Vendor Portal) is to be used in the determination of the Tenderer’s claim for
Preference Points for this Specific Goal.

Location 80/20
Not in South Africa 0
South Africa 5
Kwa Zulu Natal 10
eThekwini Municipality 20

Maximum Goal Points: 20
Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)
® (CSD report

e RDP Goal: Creation of new jobs to address black youth unemployment
Goal Weighting: 25%

The tendering entity’'s Commitment to Appointment or Actual Appointment, in terms of the categories
below, is to be used in the determination of the Tenderer’s claim for Preference Points for this Specific

Goal.
Number of jobs created 80/20
0-49 5
50 -100 10
Over 100 20
Maximum Goal Points: 20

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)
e Commitment letter to appoint youth from local ward (for a year or more)

e Appointment letters signed by local councillor or chief (for a year or more)

e Consider other evidence etc Copies of IDs and proof of address in Ethekwini

C.3.13 Acceptance of tender offer:

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender,
tender offers will only be accepted if:

(@) The Tenderer's municipal rates and taxes are not in arears, or they have made arrangements
to meet outstanding municipal fee obligations.

(b) The Tenderer’s tax compliance status has been verified, or they have made arrangements to
meet outstanding tax obligations.

(c) If applicable, the Tenderer is registered, and “Active”, with the Construction Industry
Development Board in an appropriate contractor grading designation.

(d) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender
Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a
person prohibited from doing business with the public sector.
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(e) The Tenderer has not:
i) Abused the Employer’'s Supply Chain Management System; or
i) Failed to perform on any previous contract and has been given a written notice to this effect.

() The Employer is reasonably satisfied that the Tenderer has in terms of the Construction
Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the
necessary competencies and resources to carry out the work safely.

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any
minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities

stipulated in the specification.
The municipality has a firm intention to proceed with the work, subject to funding being identified.
Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right
to award or not award the tender based on the municipalities available budget.

C.3.15 Complete adjudicator’s contract:

Refer to the Conditions of Contract and the Contract Data.

C.3.17 Copies of contract:

The number of paper copies of the signed contract to be provided by the Employer is ONE (1).
Tenderers are referred to the requirements as stated in the Tender Data: C.2.13.
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T1.2.3

T1.23.1

T1.2.3.2

T1.2.3.3

T1.2.34

ADDITIONAL CONDITIONS OF TENDER
Complaints and Objections (Appeals)
Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy.

In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in
the implementation of the SCM System may lodge, within 14 days of notification thereof, a written
objection against the decision. The objection with regard to the decision is to be directed to:

The City Manager

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za
P O Box 1394

DURBAN

4000

Any objection will only be processed upon receipt of a non-refundable administration fee of
R1,814.00 (including VAT), as stipulated in the Municipality’s current SCM Policy. An objection
will only be considered upon receipt of proof of payment of this fee which must be paid into the
following bank account as a real-time payment:

EThekwini Metropolitan Municipality

Nedbank

Account Number: 110-782-1118

Reference Number: Use the Contract Number

Prohibition on awards to persons in the service of the state

Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal

Entity may not make any award to a person:

(&) Who is in the service of the State;

(b) If that person is not a natural person, of which a director, manager, principal shareholder or
stakeholder is a person in the service of the state; or

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity.

Should a contract be awarded, and it is subsequently established that Clause 44 has been
breached, the Employer shall have the right to terminate the contract with immediate effect.

Code of Conduct and Local Labour

The Tenderers shall make themselves familiar with the requirements of the following policies:
e Code of Conduct;
e The Use of CLOs and Local Labour.

Functionality Specification

Functionality Evaluation is applicable to this tender.

The value of Wz is 100. The Functionality criteria (and sub criteria if applicable) and maximum
score in respect of each of the criteria are as follows:
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Functionality Criteria/ Sub Criteria Maximum Points Score
Tenderer’'s Experience 40
Project Organogram and Experience of Key Staff Contracts Manager 20
Site agent 20
Foremen 10
Preliminary Programme 5
Construction Methodology & Quality Control 5
Maximum possible score for Functionality (Ms) 100

The minimum number of evaluation points for Functionality is 60. Only those Tenderers who
achieve the minimum number of Functionality evaluation points (or greater) will be eligible to have

their tenders further evaluated.

Functionality shall be scored by not less than three evaluators and the scores of each of the
evaluators will be averaged, weighted and then totalled to obtain the final score for Functionality.
Each evaluation criteria will be assessed in terms of six indicators and scores allocated according

to the following table:

Level 0 Level 1

Level 2

Level 3

Level 4

Level 5

0 20

40

60

80

100

Evaluation criteria will be adjudicated according to submissions made in accordance with the

following schedules, which are found in T2.2: Returnable Schedules:

Functionality Criteria

Returnable Schedules

Tenderer's Experience .

Experience of Tenderer

Project Organogram and Experience | e

Proposed Organisation and Staffing

of Key Staff e Key Personnel
e CV’s with Experience of Key Personnel
Preliminary Programme e Preliminary Programme

Construction Methodology & Quality .
Control .

Construction Approach,

Methodology, and Quality Control
Schedule of Proposed Subcontractors
Plant and Equipment
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Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific
Scope of Work, as specified in C.3. In this regard the following definitions apply to the evaluation
criteria prompts for judgement:
e ‘“successfully completed” implies a project has been completed on time and to specification;
e “similar nature” implies projects that were of a value of at least 70% of this tender’s value,
and had a comparable Scope of Work in terms of technical requirements and operations;

e “experience” implies experience on projects of a similar nature;

e ‘“accredited degree / diploma” implies a minimum 3 year qualification within the built
environment, from a registered University or Institute of Technology.

Criterion: Tenderer’s Experience

Note: Projects of a similar nature that will be considered shall be one, or a combination of, intersection improvements,
gravel to surface road upgrades, access road upgrades and major parking areas; fencing and stormwater
concrete drain construction.

Level 0

No information provided; OR submission of no substance / irrelevant information provided

Level 1

To have successfully completed 1 project of a similar nature within the past 5 years.

Level 2

To have successfully completed 2 to 3 projects of a similar nature within the past 5 years.

Level 3

To have successfully completed 4 to 7_projects of a similar nature within the past 5 years.

Level 4

To have successfully completed 8 to 10 projects of a similar nature within the past 5 years.

Level 5

To have successfully completed 10+ projects of a similar nature within the past 5 years.

Criterion: Project Organogram and Experience of Key Staff

CONTRACTS MANAGER

SITE AGENT

FOREMAN

Level O

No information provided OR
submission of no substance /
irrelevant information.

OR less than 1 year’s relevant
experience on projects of a
similar nature.

No information provided OR
submission of no substance /
irrelevant information.

OR less than 1 year’s relevant
experience on projects of a
similar nature.

No information provided OR
submission of no substance /
irrelevant information

OR less than 2 year’s relevant
experience on projects of a
similar nature.

Level 1

Relevant accredited diploma /
degree and minimum 1 year’s
experience.

Relevant accredited diploma /
degree and minimum 1 year’s
experience.

Minimum 2 year’s experience.

Level 2

Relevant accredited diploma /
degree and minimum 2 year’s
experience.

Relevant accredited diploma /
degree and minimum 2 year’s
experience.

Minimum 3 year’s experience.

Level 3

Relevant accredited diploma /
degree and minimum 4 year’s
experience.

Relevant accredited diploma /
degree and minimum 4 year’s
experience.

Minimum 5 year’s experience.

Level 4

Relevant accredited diploma /
degree and minimum 7 year’s
experience.

Relevant accredited diploma /
degree and minimum 7 year’s
experience.

Minimum 8 year’s experience.

Level 5

Relevant accredited diploma /
degree and minimum 9 year’s
experience.

Relevant accredited diploma /
degree and minimum 9 year’s
experience.

Minimum 10 year’s experience.
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Criterion: Preliminary Programme

Level 0

No information provided; OR submission of no substance / irrelevant information provided

Level 1

The Tenderer has misunderstood certain aspects of the Scope of Work and does not deal with the critical
aspects of the project.

Level 2

The programme does not adequately deal with the critical characteristics of the project or the plan and
manner in which risk is to be managed.

Level 3

Programme covers all the applicable individual activities which are in an acceptable sequence, with
appropriate durations, and is in accordance with generally accepted construction practice, and is in line with
Clause 1.1.1.14 of the Conditions of Contract (time for achieving Practical Completion). Programme must
show the critical path

Level 4

In addition to the requirements of level 3, the programme covers all activities, meetings, requirements and is
sufficiently flexible to accommodate changes that may be required during execution within project completion
time.

Level 5

In addition to the requirements of level 4, the program covers all activities, meetings, requirements and
accommodates changes and details ways to improve the overall project outcome within the completion time.

Criterion: Construction Methodology & Quality Control

Level 0

No information provided; OR submission of no substance / irrelevant information provided

Level 1

The technical approach / methodology, plant and equipment is poor and gives no relevant information in
satisfying the projects objectives Quality control statement is poor with no relevant information

Level 2

The technical approach and/or methodology is less than acceptable and unlikely to satisfy project objectives
or requirements.

Plant and equipment is unlikely to provide adequate protection of the works. Quality control statement is
generic.

Level 3

Brief overview of a site specific methodology which encompasses all programmed activities in appropriate
order and includes staff, plant and equipment resources, including subcontractors if applicable, a brief
description of preparatory work, construction processes including finishing works for each activity. Quality
control statements are site specific with statements covering required sampling and testing requirements for
the programmed activities.

Level 4

The methodology is specifically tailored to address specific project requirements. The methods and approach
to managing risk etc. are specifically tailored to the critical characteristics of the project. The plant and
equipment are specifically tailored to the project requirements and are sufficiently adaptable to accommodate
changes that may be required during execution Quality control statements are site specific covering required
sampling and testing for programmed activities including site specific quality control checklist for programmed
activities

Level 5

Besides meeting the “above Level 4” rating, the important issues are approached in an innovative and
efficient way, indicating that the Tenderer has excellent knowledge of working in the projects environment
and producing the required final product.

Plant and equipment proposals and ownership/provision arrangements are most likely to ensure a
satisfactory project outcome. Quality control statements are site specific covering required sampling and
testing for all programmed activities including site specific quality control checklist for all programmed
activities
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PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 General

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly
completed and signed as required.

The Tenderer is required to complete and sign each and every Schedule and Form listed below to
the best of their ability as the evaluation of tenders and the eventual contract will be based on the
information provided by the Tenderer.

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive.

T2.1.2 Returnable Schedules, Forms and Certificates

Entity Specific

T2.2.1 Compulsory Enterprise QUESLIONNAIIE .........oeiiiiiieiiiiiieiiiiie e 32
T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection ....................... 33
T2.2.3 MBD 4: Declaration Of INTErESt .......oc.uuiiiiiiiieiiiee e 34
T2.2.4 MBD 5: Declaration for Procurement Above R10 Million (if applicable) ............... 36
T2.2.5 Contracts Awarded by Organs of State in the past 5 years.........cccooceveeviineeennn 37
T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.5)................... 38
T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.7)................... 38
T2.2.8 MBD 8: Declaration of Bidder's Past SCM PractiCes..........ccccocovveiiiiiciiiiieee 40
T2.2.9 MBD 9: Certificate of Independent Bid Determination ............ccccceevviiiieiiiiieeennn 42
T2.2.10 Declaration of Municipal FEES .......cccoeiiiiiiii e 44
T2.2.11 Contractor's Health and Safety Declaration ...........c.cccceeiviiiieiniiee e 45
T2.2.12 CSD Registration REPOI .. ..cccoe i 47
T2.2.13 CIDB Registration and STALUS .........ccuueieiiiiiieiiiiee it 48
T2.2.14 Joint Venture Agreements (if applicable) ..., 49
T2.2.15 Record of Addenda to Tender DOCUMENTS...........eeeiiiiieeiiiiiee e 50
T2.2.16 EXperience Of TENUEIEI .....cccocie i, 51

Technical or Functionality Evaluation

T2.2.16 EXperience Of TENUEIEI .....cccoi i, 51
T2.2.17 Proposed Organisation and Staffing ............ceveveeiiiiiiiiie e 52
T2.2.18 KeEY PEISONNEL ... 53
T2.2.19 EXxperience of KeY PersSONNEl........oooiiiiiiiiiiiie et 54
T2.2.20 Preliminary Programme.........cocoooiiiii oo 55
T2.2.21 Construction Approach, Methodology, and Quality Control ..............ccceeeivviinenenn. 56
T2.2.22 Schedule of Proposed SubCoNtractors............ccoeeeeeieii e, 57
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T2.2.23 Plant and EQUIPMENT .......cooii i 58
T2.2.24 Contractor’s Health and Safety Plan ... 59

Contract Part: The Tenderer is required to complete following forms:

(%t e O A = o 14 0 1 1o | I 1 =] (TSR 60
C1.2.2.2 Data to be Provided by CONtractor............ceeveiiiiiiiiiiiiee e e e 63
C2.2 Bill Of QUANLILIES ....coeeeieieieeeeeeeeeeeeee e 72
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T2.21 COMPULSORY ENTERPRISE QUESTIONNAIRE

Ref Description Tenderer to Complete

11 Name of enterprise

12 Name of enterprise’s representative

1.3 Email address of representative

14 Contact numbers of representative Tel: Cell:

15 National Treasury Central Supplier Database

Registration number bl

1.6 VAT registration number, if any:

17  CIDB registration number, if any:

1.8 Department of Labour:
Registration number

1.9  Department of Labour:
Letter of Good Standing Certificate number

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners)

Full Name Identity No. Personal income tax No. *

2.1

2.2

2.3

3.0 Particulars of companies and close corporations

3.1 Company registration number, if applicable:

3.2 Close corporation number, if applicable:

3.3 Tax Reference number, if any:

3.4 South African Revenue Service:
Tax Compliance Status PIN:

4.0 |MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be
included as a tender requirement.

Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax
Compliance Status — PIN Issued” certificate.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order.

i)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly
exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise
appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest.

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION

Reference is to be made to the Tender Data: C.2.1.1(a) and C.2.7.

This is to certify that:

(entity name):

of (address):

was represented by the person(s) named below at the Clarification Meeting for Contract 33290-6W held
for all Tenderers, the details of which are stated in the Tender Data: C.2.7.

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us

to take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: s NaME: o
SIgnature: ..o S [0 = =
Capacity: o CaAPACITY: et

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s
Representative, namely:

Name:
SIgNAtUre: e

DAt
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T2.2.3 MBD 4: DECLARATION OF INTEREST

(a)

(b)
(c)
(d)

(e)
(f)

MSCM Regulations: “in the service of the state” means to be:

a member of:

(i) any municipal council.

(i) any provincial legislature.

(iii) the national Assembly or the national Council of provinces.

a member of the board of directors of any municipal enterprise.

an official of any municipality or municipal enterprise.

an employee of any national or provincial department, national or provincial public enterprise or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999).

a member of the accounting authority of any national or provincial public enterprise.

an employee of Parliament or a provincial legislature.

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the
company or business and exercises control over the company.

1

No bid will be accepted from persons in the service of the state®.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.1 Name of enterprise

Name of enterprise’s representative

3.2 ID Number of enterprise’s representative

3.3 Position enterprise’s representative occupies in

the enterprise

3.4 Company Registration number

3.5 Tax Reference number

3.6 VAT registration number

3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in
partnerships, their individual identity numbers and state employee numbers must be indicated in
paragraph 4 below. In the case of a joint venture, information in respect of each partnering enterprise
must be completed and submitted.

Circle Applicable

3.8 Areyou presently in the service of the state? YES NO
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3.9 Have you been in the service of the state for the past twelve months? YES NO

If yes, FUrnish PartiCUIArs: ..ot et e et et e s aes e e

3.10 Do you have any relationship (family, friend, other) with persons in the service of the

state and who may be involved with the evaluation and or adjudication of this bid? YES NO
If yes, FUrnish PartiCUIArs: ...t et e et et e s aes e eae

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder
and any persons in the service of the state who may be involved with the evaluation YES NO
and or adjudication of this bid?
If yes, furnish partiCUlars: ...ttt s s

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or

. . YES NO

stakeholders in service of the state?
If yes, fUrnish PartiCUars: ...ttt et sttt es et st st nas b ensene

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,

YE N

principle shareholders or stakeholders in service of the state? > 0
If yes, fUrnish PartiCUars: ...ttt sttt et st st nas b eneene

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or YES NO
business whether or not they are bidding for this contract?
If yes, FUrnisSh PartiCUIArs: ...ttt et st ettt st et b as b easeae

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships,

their individual identity numbers and state employee numbers must be indicated below. In the case of a joint
venture, information in respect of each partnering enterprise must be completed and submitted

Full Name Identity No. State Employee No. Personal income tax No.

Use additional pages if necessary

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.4 MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION
(ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire.

Circle Applicable

1.0 Areyou by law required to prepare annual financial statements for auditing? YES NO

1.1 If YES, submit audited annual financial statements for the past three years or since the date of

establishment if established during the past three years.

2.0 Do you have any outstanding undisputed commitments for municipal services towards any
municipality for more than three months or any other service provider in respect of which YES NO
payment is overdue for more than 30 days?

2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which

payment is overdue for more than 30 days.

2.2 If YES, provide particulars.

3.0 Has any contract been awarded to you by an organ of state during the past five years,
including particulars of any material non-compliance or dispute concerning the execution YES NO
of such contract?

3.1 If YES, provide particulars.

SEE Returnable Document T2.2.5

4.0 Willany portion of goods or services be sourced from outside the Republic, and, if so, what
portion and whether any portion of payment from the municipality / municipal entity is YES NO
expected to be transferred out of the Republic?

4.1 If YES, provide particulars.

If required by 1.1 above, Tenderers are to include, at the back of their tender submission, a printout
of their audited annual financial statements.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.5 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government
or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or
dispute concerning the execution of such contract.

Material non-
compliance or
dispute (Yes or No)

Date
Completed
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Contract
Number

I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.6

1.0

11

1.2

13

2.0

2.1

2.2

2.3

2.4

2.5

2.6

3.0

MBD 6.1: PREFERENCE POINTS CLAIM (SCMP 52.7: Basket of Preference Goals)

This form serves as a claim form for preference points according to The Basket of Preference Goals.
Reference is to be made to the Tender Data: C.3.11.

GENERAL CONDITIONS
The relevant Preference Points System (80/20) applicable to this bid is stated in the Tender Data: C.3.11.

Failure on the part of the Tenderer to submit the required proof or documentation, in terms of the
requirements in the Tender Data for claiming specific goal preference points, will be interpreted that
Preference Points for Specific Goals are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be recommended for the award of the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts.

Points scored will be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored equal
points including equal preference points for B-BBEE, the successful bid must be the one scoring the highest
score for functionality.

Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.

POINTS AWARDED FOR PRICE

A maximum of 80 points is allocated for price on the following basis:

80/20 Procurement System

Pt — P min
Ps=80|1-—
P min
Where: Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
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4.0 POINTS ALLOCATED FOR THE BASKET OF PREFERENCE GOALS
4.1 Preference points may be claimed for the Specific Goals stated in the Tender Data: C.3.11.

For the purposes of this tender, the Tenderer may claim points based on the goal(s) stated in the table below,
as supported by proof/ documentation specified in the Tender Data.

80/20 Preference Points System Maximum Tenderer’s
The Specific Goals to be allocated points in terms of this tender: Number of Number of points
points CLAIMED
ALLOCATED
Ownership Goal: Race (black) 8
Ownership Goal: Gender (female) 2
Ownership Goal: Disabilities 0
RDP Goal: The promotion of South African owned enterprises. 5
RDP Goal: The Creation of new jobs to address black youth 5
unemployment
Total CLAIMED Points (maximum 20) 20
5.0 REMIDIES FOR THE SUBMISSION OF FALSE INFORMATION
5.1 The remedies for the submission of false information regarding claims for specific goals are stated in the SCM

Policy: Section 52.9.

Tenderers are to include, at the back of their tender submission, the required proof/ documentation in
support of their Preference Goal claims.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1.0 This Municipal Bidding Document must form part of all bids invited.

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the supply chain

management system.

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipal entity’s supply chain management system or committed any improper conduct in
relation to such system.

b) been convicted for fraud or corruption during the past five years.

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years.

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating

of Corrupt Activities Act (No 12 of 2004).

4.0 Inorder to give effect to the above, the following questions must be completed and submitted with the bid.

Circle Applicable

4.1 Isthe bidder or any of its directors listed on the National Treasury’s Database of Restricted
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of this restriction by the
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule YES NO
was applied.)

The Database of Restricted Suppliers now resides on the National Treasury’s website
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.

4.1.1 If YES, provide particulars.

4.2 Isthe bidder or any of its directors listed on the Register for Tender Defaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

YES NO
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.
4.2.1 If YES, provide particulars.
4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law YES NO

outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 If YES, provide particulars.
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4.4  Does the bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality / municipal
entity, that is in arrears for more than three months?

4.4.1 If YES, provide particulars.

4.5 Was any contract between the bidder and the municipality / municipal entity or any other
organ of state terminated during the past five years on account of failure to perform on or
comply with the contract?

4.5.1 If YES, provide particulars.

YES

NO

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to

be false.

NAME (Block Capitals):

SIGNATURE:

Date

Part T2: Returnable Documents Page 41 Document Version 01/07/2025



Shallcross Garden Waste Site Closure, Phase 1 Contract No: 33290-6W

T2.29 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

NOTES

Includes price quotations, advertised competitive bids, limited bids and proposals.

Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

1.0 This Municipal Bidding Document (MBD) must form part of all bids?! invited.

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper conduct
in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during
the bidding process or the execution of the contract.

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid rigging.

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be
completed and submitted with the bid.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid for: Contract 33290-6 W
Shallcross Garden Waste Site Closure, Phase 1

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY

do hereby make the following statements that | certify to be true and complete in every respect.

I LTy, ON DENAIT OF: ..ot e e teeteeteeteete st e etesas et esseetesaes et aesees bebaesses bt basaesbesbasaentesbennsasennnenn

that:

(continued on next page)
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1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine

the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:
(a) has been requested to submit a bid in response to this bid invitation.
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or
experience.
(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement, or arrangement with any competitor. However, communication between partners in a joint venture
or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(a) prices.
(b) geographical area where product or service will be rendered (market allocation).
(c) methods, factors or formulas used to calculate prices.
(d) the intention or decision to submit or not to submit, a bid.
(e) the submission of a bid which does not meet the specifications and conditions of the bid.
(f)  bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products
or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition
Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not exceeding ten (10)
years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.10 DECLARATION OF MUNICIPAL FEES

Reference is to be made to the Tender Data: C.2.23 and C.3.13(a).

I, the undersigned, do hereby declare that the Municipal fees of:

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt
has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by Tenderer

Consolidated Account

Electricity

Water

Rates

JSB Levies

Other

e |If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided.

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial
action as is required, including termination of any contract, and any payments due to the Contractor by the
Municipality shall be first set off against such arrears.

e Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided.

e Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an
official letter to that effect, is to be provided.

e Where a Tenderer’s place of business or business interests are carried out from premises as part of any other
agreement, then a copy of the agreement, or an official letter to that effect, is to be provided.

Tenderers are to include, at the back of their tender submission, copies of the above-mentioned
account’s, agreements signed with the municipality, lease agreements, or official letters.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION

Reference is to be made to Clauses C.2.1(e) and C.2.23 of the Tender Data.

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that
the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1

(a)
(b)

(c)

(a)

I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993),
and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle
Applicable - Yes or No):

Circle Applicable

From my own competent resources as detailed in 4(a) hereafter. Yes No

From my own resources still to be appointed or trained until competency is achieved, as v N
es o

detailed in 4(b) hereafter:

From outside sources by appointment of competent specialist Subcontractors as detailed in - o
es o

4(c) hereafter:

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14,
16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).

Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b)

(c)

Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

(i) By whom will training be provided?

(i) When will training be undertaken?

(iii) Positions to be filled by persons to be trained or hired:

Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the
works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client.

I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all
times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s
Agent, visitors, and officials and inspectors of the Department of Labour.

I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may
be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's
part to comply with the provisions of the Act and the Regulations.

I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client
will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction
Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the
Client.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.12 CSD REGISTRATION REPORT

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23.

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National
Treasury Central Supplier Database (CSD) as a service provider.

The date of obtaining the printout is to be printed on the printout.

CSD Registration Reports can be obtained from the National Treasury’s CSD website at
https://secure.csd.gov.za/Account/Login.

The following is an example of the printout obtained from the above website.
Note: the printout will contain more than one page.

Report Date:

CENTRAL SUPPLIER
DATABASE

FOR GOVERNMENT

Report Ran By:

3

CSD REGISTRATION REPORT

SUPPLIER IDENTIFICATION

Supplier number Have Bank Account

Is supplier active? Total annual tumover
Supplier type Financial year start date
Supplier sub-type Registration date

Legal name Created by

Trading name Created date
Identification type Edit by

Government breakdown Edit date

Business status Restricted Supplier
Country of origin Restriction Last Verification Date
South African company/CC

registration number

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration
Report.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:

Part T2: Returnable Documents Page 47 Document Version 01/07/2025


https://secure.csd.gov.za/Account/Login

Shallcross Garden Waste Site Closure, Phase 1 Contract No: 33290-6W

T2.2.13 CIDB REGISTRATION AND STATUS

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c).

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender
closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations.

The required class of construction work is specified in the Tender Data: C.2.1.2.

The date of obtaining the printout is to be printed on the printout.

CIDB Registrations can be obtained from the CIDB website at:

https://portal.cidb.org.za/RegisterOfContractors/

The following is an example of the printout obtained from the above website using the provided “Print” button. Note:
the printout may contain more than one page.

4Hkcidb

Construction Industry Development Board

Contractor Details

CRS Number Enterprise Status
Contractor Name * Type of Enterprise
Trading Name
Current Contractor Grading Designation Expiry Date
Contractor Grades

Approved Grade Class of Work Type Active From

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration
and Status.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.14 JOINT VENTURES AGREEMENTS

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and Power of
Attorney Agreements are to be attached here.

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full and signed
by all parties to the proposed Joint Venture.

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1.

INTENT TO FORM A JOINT VENTURE

Should our submission for CONTRACT: 33290-6W be successful, a Joint Venture will be established by the parties as
listed below, as an unincorporated association, with the purposes of securing and executing the Contract, for the benefit
of the Members.

Proposed Joint Venture

Joint Venture Title (name):

Represented by (name): Tel:

Lead Partner/ Member 1

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:

Partner/ Member 2

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:

Partner/ Member 3

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:
Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be complied
with in full.
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS

Reference is to be made to the Tender Data: C.2.6.

I / We confirm that the following communications received from the Employer or his representative before the date of

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer.

ADD.No DATE TITLE OR DETAILS

10

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

It is also confirmed that the requirements, as stated on the Addenda, have been complied with.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.16 EXPERIENCE OF TENDERER

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the
past 5 years) executed by myself / ourselves.

Tenderers are to submit copies of signed completion certificates for all projects submitted.

EMPLOYER: CONTACT CONSULTING ENGINEER:
PERSON AND CONTACT PERSON AND NATURE OF WORK YALUE. OF WORK DATE
(inclusive of VAT) COMPLETED
TELEPHONE NUMBER TELEPHONE NUMBER

Attach additional pages if more space is required

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.17 PROPOSED ORGANISATION and STAFFING

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

The Tenderer should propose the structure and composition of their team i.e. the main disciplines involved,
the key staff member / expert responsible for each discipline, and the proposed technical and support staff
and site staff.

The roles and responsibilities of each key staff member / expert should be set out as job descriptions. In the
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to
be shared.

The Tenderer must attach their organization and staffing proposals to this page. (this is to include both the on-
site and off-site staffing resources used for this project)

In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly
indicating the staff hierarchy and reporting lines, again for on- and off-site resources.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.18 KEY PERSONNEL

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel
(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available
locally.

NUMBER OF PERSONS

CATEGORY OF EMPLOYEE KEY PERSONNEL, PART OF THE KEY PERSONNEL TO BE
CONTRACTOR'S ORGANISATION| IMPORTED IF NOT AVAILABLE
LOCALLY

Site Agent, Project Managers

Foremen, Quality Control and
Safety Personnel

Technicians, Surveyors, etc

Artisans and other Skilled
workers

Plant Operators

Unskilled Workers

Others:

Note: CVs of key personnel may be requested during the contract period.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.19 EXPERIENCE OF KEY PERSONNEL

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different
points of view:

1) General experience (total duration of professional activity), level of education and training and positions
held of each discipline specific team leader.

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject,
etc which is directly linked to the scope of work.

3) The key staff members’ / experts’ knowledge of issues which the Tenderer considers pertinent to the
project e.g. local conditions, affected communities, legislation, techniques etc.

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be
attached to this schedule:

Each CV should be structured under the following headings:
a) Personal particulars
- name
- date and place of birth
- place (s) of tertiary education and dates associated therewith

- professional awards

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)

c) Skills
d) Name of current employer and position in enterprise
e) Overview of post-graduate / diploma experience (year, organization and position)

f) Outline of recent assignments / experience that has a bearing on the scope of work

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.20 PRELIMINARY PROGRAMME

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and
tempo of execution of the various activities comprising the work for this Contract. The programme shall be in
accordance with the information supplied in the Contract, requirements of the Project Specifications and with

all other aspects of his Tender.

PROGRAMME
ACTIVITY WEEKS / MONTHS
Note: The programme must be based on the completion time as specified in the Contract Data.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.21 CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

Construction Approach and Methodology

The construction approach and methodology must respond to the Scope of Work and outline the proposed
approach to undertake the work showing a detailed programme including health and safety aspects, the use
of plant and resources for this Project.

Quality Control

The quality control statement must discuss what tests and control measures are to be employed on site to
attain the specified results and is to cover the program associated activities.

The Tenderer must attach their Construction Methodology and Quality Control information to this
page.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.22 SCHEDULE OF PROPOSED SUBCONTRACTORS

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

The following firms have been identified as possible subcontractors for work in this contract.

NATURE AND EXTENT OF
NAMES AND ADDRESSES OF PROPOSED WORK TO BE PREVIOUS EXPERIENCE
SUBCONTRACTORS WITH SUBCONTRACTOR
SUBCONTRACTED

Attach additional pages if more space is required

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

Date

NAME (Block Capitals):

SIGNATURE:
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T2.2.23 PLANT and EQUIPMENT

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

The following are lists of major items of relevant equipment that | / we presently own or lease and will have
available for this contract if my / our tender is accepted.

(a) Details of major equipment that is owned by me / us and immediately available for this contract.

DESCRIPTION (type, size, capacity etc) QUANTITY YEAR OF
sl PR MANUFACTURE

Attach additional pages if more space is required

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is
accepted

HOW ACQUIRED

DESCRIPTION (type, size, capacity etc) | QUANTITY HIRE/
BUY

SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not
listed but which may be necessary to complete the contract within the specified contract period.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.24 CONTRACTOR'S HEALTH AND SAFETY PLAN

Refer to Additional Conditions of Tender: T1.2.3.4 for Functionality Points evaluation prompts (if applicable).

At tender stage only a brief overview (to be attached to this page) of the Tenderers perception on the safety

requirements for this contract will be adequate.

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014.

The detailed safety plan will take into consideration the site specific risks as mentioned under C.3: Project
Specification. A generic plan will not be acceptable.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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PART C1: AGREEMENT AND CONTRACT DATA

Cl.1: FORM OF OFFER AND ACCEPTANCE

Cl1l.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Contract No: 6W-33290

Contract Title: Shallcross Garden Waste Site Closure, Phase 1

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

* The offered total of the prices inclusive of Value Added Tax is:

R (IR0 o SRR

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Tenderer:

* Name of Tenderer (organisation) L ettt e aaaaaaaaaaataaaaes
* Signature (of person authorized to sign the tender) e e e e e s e e
* Name (of signatory in capitals) PO PUPPRT
Capacity (of Signatory) PO P R PUPPRT
Address P OO P PSP P P PPPPPPP N
Telephone ettt et e oo oo oo heEeeeeeeeeeeeeeeeaaaaeEeeeeeeteeeeeeiaaaanheeeeeeeeeeeee e e e nnahabeeeeeteeeeeeeaaannnnbeaeeeeaaaaans
Witness:

Signature e Date .o

Name (in capitals) : e

Notes:
* Indicates what information is mandatory.
Failure to complete the mandatory information and sign this form will invalidate the tender.
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This Form will be completed by the Employer

Cl.1: FORM OF OFFER AND ACCEPTANCE

C1.1.2: FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
e PartCl :Agreement and Contract Data, (which includes this Agreement)
e Part C2 : Pricing Data, including the Bill of Quantities
e Part C3 : Scope of Work
e Part C4 : Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature (person authorized to sign the aCCePtanCE) & ..o iiiiiii i
Name (of signatory in capitals) PP PP PPPUPPPPPRN
Capacity (of Signatory) PP PP PPPUPPPPPRN
Name of Employer (organisation) PP PP PPPUPPPPPRN

Address L ettt et eeeeeeteeeetestieeesstaeeesssteeeeeestteeesestateeesttiteetttttaaettertarattet—aaeattaaetrrraaaareras

Witness:
Signature s Date .

Name(in capitals) : PP PPUPPPPPPPPPPP
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Cl.1: FORM OF OFFER AND ACCEPTANCE
C1.1.3: SCHEDULE OF DEVIATIONS

1. Subject PP
Details PP PRPR
2. Subject PP
Details PPN
3. Subject L e ettt e e e ea e et ea e et enean
Details PRSPPI

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

FOR THE TENDERER FOR THE EMPLOYER
........................................... Signature
........................................... Name (in capitals)
........................................... Capacity
............................................ Name and Address of

............................................ Organisation

............................................. Witness Signature

This form will be completed by THE EMPLOYER and ONLY THE SUCCESSFUL TENDERER

............................................ Witness Name

............................................ Date
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Cl21

Cl211

Cl22

Cl221

1.1.1.13

1.1.1.14

1.1.1.15

1.2.1.2

1.1.1.16
1.2.1.2

1.1.1.26

3.2.3

411.1

C1l.2: CONTRACT DATA

CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
31 Edition), (GCC 2015) published by the South African Institution of Civil Engineering. Copies
of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za).

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

CONTRACT DATA
DATA TO BE PROVIDED BY THE EMPLOYER
The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.

The time for achieving Practical Completion, from the Commencement Date is 16 Weeks. The
period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for
achieving Practical Completion. The special nhon-working days as stated in 5.8.1 are excluded
from the above time for achieving Practical Completion.

The Employer is the eThekwini Municipality as represented by:
Deputy Head: Plant and Engineering

The address of the Employer is:
Physical: 17 Electron Road, Springfield, Durban

Postal: PO Box 1038, Durban 4000
Telephone: 031 311 8804

Fax:

E-Mail:

The name of the Employer’s Agent is
The address of the Employer’ Agent is: Envitech Solutions (Pty) Ltd
Physical: ~ Unit B1 Meyrickton Park, 2 Meyrickton Place, Gillitts, KZN

Postal: Unit B1 Meyrickton Park, 2 Meyrickton Place, Gillitts, 3610
Telephone: 031 023 0980

Fax:

E-Mail: Info@envitech.co.za

The Pricing Strategy is by Re-measurement Contract.

The Employer’s Agent shall obtain the specific approval of the Employer before executing any

of his functions or duties according to the following Clauses of the General Conditions of Contract:

e 6.3: Council approval in order to authorise any expenditure in excess of the Tender Sum plus
5% contingencies.

To carry out and complete the works, the Contractor shall employ a competent Site Agent and
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman
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5.3.1

53.2

5.3.3

5.4.2

5.8.1
(5.1.1)

5.8.1

5.12.2.2

to each have a minimum of 3 years relevant experience including experience on projects of a
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s
Agent’'s Representative for acceptance by the Division (reference is made to CI.5.3.1 of the
Contract Data).

Note:

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value,
and had a comparable Scope of Work in terms of technical requirements and operations.

ii) “experience” implies experience on projects of a similar nature.

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built
environment, from a registered University or Institute of Technology.

The documentation required before commencement with Works execution are:

e Health and Safety Plan (refer to Clause 4.3)

¢ Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)

e CV(s) of Key Site Staff (refer to Clause 4.11.1)

e CPG Implementation Plan (if applicable)

o If required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of
1993 as amended), the Contractor is to supply proof of being registered and in good standing
with the compensation fund by submitting a valid Letter of Good Standing from the
Compensation Commissioner. Should the Contractor’s Letter of Good Standing be expired,
but an application for renewal has been made, the Contractor is to submit the expired Letter
of Good Standing AND proof of an application for renewal.

The time to submit the documentation required before commencement with Works is 14 Days.
Add the following paragraph:

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is
applicable, the instruction to commence carrying out of the works may only be issued once the
construction work permit has been obtained by the Employer's Agent. If a construction work
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing
of the construction work permit.”

The access and possession of Site shall not be exclusive to the Contractor but as set out in the
Site Information.

The non-working days are Saturdays and Sundays.
The special non-working days are:
¢ All statutory holidays as declared by National or Regional Government.
e The year-end break:
e Commencing on the first working day after 15 December.
e Work resumes on the first working day after 5 January of the next year.

Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”.

Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work
is expected not to be possible as a result of rainfall, for which the Contractor shall make provision,
is given in the table below. During the execution of the Works, the Employer's Agent's
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant
on site could not work during that specific working day.
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5.13.1

5.14.1

5.16.3

6.2.1

6.5.1.2.3

6.8.2

Extension of time as a result of rainfall shall be calculated monthly being equal to the number
days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number
of days allowed for as in table below, which could result in a negative figure for certain months.
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic
sum of the monthly extensions. Should the sum thus obtained be negative, the extension of time

shall be taken as NIL.

Month Days Lost Av¢'era e Month Days Lost Av¢.era N
Rainfall Rainfall
January 4* 134 July 1 39
February 3 113 August 2 62
March 3 120 September 2 73
April 2 73 October 3 98
May 2 59 November 3 108
June 1 28 December 1* 102
* = The number of working days lost allows for the
TOTAL 27 1009mm annual statutory Construction holiday in
December and January of each year.

The penalty for delay in failing to complete the Works is R 1000.00 (per Day).

The requirements for achieving Practical Completion will be determined by the Employer’s
Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting /
Handover Meeting. (Refer to 1.1.1.24 for a generic definition.) The requirements are to be
regularly reviewed with respect to any variations to the Contract.

The latent defect liability period is 10 Years.

Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”.

The liability of the Performance Guarantee shall be as per the following table:

Value of Contract (incl. VAT) Performance Guarantee Required

Less than or equal to R 1m Nil

Greater than R 1m and less than or equal to R 10m | 5% of the Contract Sum

Greater than R 10m 10% of the Contract Sum

The percentage allowance to cover overhead charges for daywork are as follows:
¢ 80% of the gross remuneration of workmen and foremen actually engaged in the daywork;
e 20% on the net cost of materials actually used in the completed work.

No allowance will be made for work done, or for materials and equipment for which daywork rates
have been quoted at tender stage.

Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following
Indices / Descriptions / Coefficients:

e The proportion not subject to adjustment: x = 0.10.

e The base month will be the month prior to the month in which tenders close.

e The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100.
e The Index for Labour shall be based on 2024 = 100.
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6.8.3

6.10.1.5

6.10.3

8.6.1.1.2

8.6.1.1.3

8.6.1.2

8.6.1.3

8.6.1.4

8.6.1.5

STATS SA Table Description Coefficient
Statistical Release
e “L”is the P0141 Table A Geographic Indices; a=0.28
“Labour Index” CPI per Province;

Kwa-Zulu Natal

e “P’is the PO151.1 Table 4 Plant and Equipment b =0.28
e “Contractor’s
Equipment Index”

e “M”is the P0O151.1 Table 6 Civil Engineering Material c=0.38
“Materials Index” (excluding bitumen)
e “F’isthe P0142.1 Table 1 Coke, petroleum, chemical,| d =0.06
“Fuel Index” rubber and plastic products;
Coal and petroleum products;
Diesel

Price adjustments for variation in the cost of the special material(s) listed below, will be
allowed.

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the
Employer. The base price for bitumen on this contract shall be the ruling price of 50/70 grade
bitumen based on the RUBIS Asphalt South Africa List Selling Price for Penetration Grade
Bitumen, seven (7) days prior to the closing date of tenders.

The percentage advance on materials not yet built into the Permanent Works is 80%.
The percentage advance on Plant not yet supplied to Site: State 0%

Retention Money: Delete the word “selected”.

The percentage retention on the amounts due to the Contractor is 10%.

The limit of “retention money” is 5% of the Contract Sum.

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of
the Contract Price.

Interest will not be paid on retention withheld by the Employer.

The value of Plant and materials supplied by the Employer to be included in the insurance sum:
Not Required .

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum: Not Required

SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor
for the full value of the works (including VAT).

The limit of indemnity for liability insurance: R 2,000,000.00.

Ground Support Insurance:

e Minimum amount for any one occurrence, unlimited as to the number of occurrences, against
any claim for damages or loss caused by vibration and / or removal of lateral support: R
1,000,000.00.

e Maximum first excess: R 10,000.00

Furthermore, the insurance cover effected by the Contractorshall meet the following
requirements:
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8.6.5

Third Party Insurance (Public Liability)

Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the
period of the contract, inclusive of the maintenance period: R 1,000,000.00.

Consequential loss to be covered by policy: Yes

Liability section of policy to be extended to cover blasting: R 1,000,000.00.

Maximum excess per claim or series of claims arising out of any one occurrence: R10,000.00.

Principal’s own surrounding Property Insurance

Minimum amount for any one occurrence unlimited as to the number of occurrences against
any claim for damage which may occur to the Council’'s own surrounding property:
R1,000,000.00.

Maximum first excess: R 10,000.00.

Insurance of Works

Minimum amount for additional removal of debris (no damage): Nil

Minimum amount for temporary storage of materials off site, excluding Contractor’'s own
premises: Nil.

Minimum amount for transit of materials to site: Nil.

Approval by Employer: At the end of the sub-clause, add the following paragraph:

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than
those set out below:

Contract Price First Loss

Less than R 100,000 R 5,000

R 100,000 to R 500,000 R 10,000
R 500,000 to R 1,000,000 R 20,000
R 1,000,000 to R 2,000,000 R 30,000
R 2,000,000 to R 4,000,000 R 40,000
Greater than R 4,000,000 R 50,000

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval
of the Employer.
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Cl222 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.2.1.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:
L= 1= o] 10 - PN
= N

The E-Mail address of the Contractor is:

6.5.1.2.3 The percentage allowance to cover overhead charges for daywork are as follows:

e % of the gross remuneration of workmen and foremen actually engaged 80 %
in the daywork;

e % on the net cost of materials actually used in the completed work. 20 %
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C1.2.3

Cl231

Cl1.2.3.2

C1.2.33

ADDITIONAL CONDITIONS OF CONTRACT

COMMUNITY LIAISON OFFICER

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community
liaison officer (CLO) for the project and make the person known to the Contractor within two days
of being requested to do so. The Contractor will be required to enter a written contract with the
CLO that specifies:
* The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).
* The duration of the appointment.
» The duties to be undertaken by the CLO which could include:
* Assisting in all respects relating to the recruitment of local labour.
* Acting as a source of information for the community and councillors on issues related to the
contract.
» Keeping the Contractor advised on community issues and issues pertaining to local security.
» Assisting in setting up any meetings or negotiations with affected parties.
» Keeping a written record of any labour or community issue that may arise.
* Any other duties that may be required by the Contractor.

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although
the Contractor shall have the right to choose from that pool. The Contractor shall have the right
to determine the total number labourers required at any one time and this may vary during the
contract.

The Contractor shall have the right to replace labour that is not performing adequately. Should
such occasion arise, it must be done in conjunction with the CLO.

Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section
of the Bill of Quantities.

EMPLOYMENT OF LOCAL LABOUR

It is a condition of contract that the contractor will be required to employ local labour as specified
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required
to ensure that a minimum of 50% of the labour force is made up of local labour. For the purposes
of this contract, “Local labour” will be deemed to be any persons who reside within Ward(s) 17.
The contractor will be required to provide proof of authenticity of local labour. Signed confirmation
by the appointed CLO will suffice for this.

No additional costs will be entertained due to this Particular Specification. The contractor will
remain responsible for providing proper supervision of all labour and will be responsible for the
quality of work produced.

CONTRACTOR PARTICIPATION GOAL (CPG)

It is a condition of contract that the contractor must allow for a minimum of 10% of the contract
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors
who are >51% owned by Black People. Proof of payment to the subcontractors will be required
to verify that the minimum has been achieved.

The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved.
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Cl1234

Cl1.2.35

Cl1.2.3.6

FTE (Full Time Equivalent) EMPLOYMENT INFORMATION

It is a condition of contract that the Contractor supplies the Employer’s Agent's Representative
with information in respect of the employment of all foremen, artisans and Labour (skilled and

unskilled) employed to work on this contract. The information required is:

e Initials (per ID doc)

e Last Name (per ID doc)
¢ ID Number

e Disability (y / n)

e Education Level Level 1 Level 2 Level 3 Level 4 Level 5
Unknown No Schooling Grade 1-3 Grade 4 Grade 5-6

Level 6 Level 7 Level 8 Level 9 Level 10
Grade 7-8 Grade 9 Grade 10-11 Grade 12 Post Matric

Category A: Employed as Local Labour for this contract only
Category B: Temporarily employed by the Contractor
Category C: Permanently employed by the Contractor

e Category of Employment

In addition, the following information is required in respect of each person listed above, on a
monthly basis:

e Number of days worked during the month;

o Daily wage rate;

e Number of training days during the month.

The information is to be forwarded in a format acceptable to the Employer's Agent’s
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format as agreed to between the Contractor
and the Employer’s Agent’'s Representative.

In addition to the tax invoice, to be submitted by the Contractor with his monthly statement,
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.
No additional payment for complying with the above will be made and the Contractor is to make
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,
of the Bill of Quantities.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring”
assessments in terms of the applicable Section (S.53) of the Employer's Supply Chain
Management Policy.

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed
and agreed with the Contractor before commencement of the contract.

EXCEPTED RISKS (Clause 8.3)

Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks”
as defined under Clause 8.3.

However, the Employer shall reimburse the Contractor in respect of plant de-establishment and
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is
issued to the Contractor.
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Cl1.2.3.7 CIDB B.U.l.L.D. PROGRAMME

a) CIDB Skills Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Contract Skills Development Goal (CSDG) established in the below referenced
standard:

+ CIDB Standard for Developing Skills Through Infrastructure Contracts, published in
Gazette Notice No. 48491 of 28 April 2023.

b) CIDB Indirect Targeting Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Contract Participation Goal (CPG) relating to the engagement of targeted
enterprises as established in the below referenced standard:

+ CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract
Documents and must be read and priced in conjunction
with all the other documents comprising the Contract
Documents (refer to C.1.2 of the Tender Data).

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION
OF ITEMS IN THE SCHEDULE

Measurement and payment shall be in accordance with
the relevant provisions of Clause 8 of each of the
Standard Engineering Specifications referred to in the
Scope of Work. The Preliminary and General items shall
be measured in accordance with the provisions of
C2.1.8.

The descriptions of the items in the Bill of Quantities
are for identification purposes only and comply
generally with those in the Standard Engineering
Specification.

Clause 8 of each Standard Engineering Specification,
read together with the relevant clauses of the Scope of
the works, set out what ancillary or associated work
and activities are included in the rates for the
operations specified. Should any requirements of the
measurement and payment clause of the applicable
Standard Engineering Specification, or the Scope of the
works, conflict with the Bill of Quantities, the
requirements of the Standard Engineering Specification
or Scope of the work, as applicable, shall prevail.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are
estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the
Employer’s Agent’s detailed instructions for all work
before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the
Contract shall be measured and paid for as specified in
the Bill of Quantities and in accordance with the
General and Special Conditions of Contract, the
Specifications and Project Specifications and the
Drawings. Unless otherwise stated, items are measured
net in accordance with the Drawings, and no allowance

has been made for waste.

The validity of the contract will in no way be affected
by differences between the quantities in the Bill of
Quantities and the quantities finally certified for
payment.

C2.1.5 MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and
Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10.1 of the General
Conditions of Contract, in respect of "sum" items in the
Bill of Quantities shall be by means of interim progress
instalments assessed by the Employer’'s Agent and
based on the measure in which the work actually
carried out relates to the extent of the work to be done
by the Contractor.

C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS

Where Provisional Sums or Prime Cost sums (PC Sum)
are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in
accordance with Clause 6.6 of the General Conditions
of Contract. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually
done under the item, or the item may be omitted
altogether, without affecting the validity of the
Contract.

The Tenderer shall not under any circumstances
whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Bill of Quantities and in
the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of
tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of
the Bill of Quantities, will be treated as arithmetical
errors.

C2.1.6 PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in
the Bill of Quantities shall be the full inclusive prices to
be paid by the Employer for the work described under
the several items, and shall include full compensation
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for all costs and expenses that may be required in and
for the completion and maintenance during the defects
liability period of all the work described and as shown
on the drawings as well as all overheads, profits,
incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents
on which the Tender is based.

Each item shall be priced and extended to the "Total"
column by the Tenderer, with the exception of the
items for which only rates are required (Rate Only), or
items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price
any items in the Bill of Quantities, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or
"not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid
irrespective of any change in quantities during the
execution of the Contract.

All rates and amounts quoted in the Bill of Quantities
shall be in Rands and Cents and shall include all levies
and taxes (other than VAT). VAT will be added in the
Summary of the Bill of Quantities.

C2.1.7 “RATE ONLY” ITEMS

The Tenderer shall fill in rates for all items where the

words "Rate Only" appear in the "Total" column. "Rate

Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up
of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage
but the possibility that such work may be required
is not excluded.

For “Rate Only” items no quantities are given in the
"Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The
Tenderer shall however note that in terms of the

Tender Data the Tenderer may be asked to reconsider
any such rates which the Employer may regard as
unbalanced.

C2.1.8 PRELIMINARY AND GENERAL

The Preliminary and General Section is provided to
cover the Contractor’s expenses incurred in complying
with the requirements of the tender documents and
consists of the following parts:

. Part AA: Preliminaries
. Part AB: General Specifications
o Part AH: Occupational Health and Safety

Fixed Charge Items: Each item should be priced
separately and, subject to the Engineer certifying in
terms of Clause 6.7 of the General Conditions of
Contract that the work has been done, payment will be
made as follows:

(i) the total amount due when the certified value fixed
charge items in this section is less than 5% of the net
contract price;

(i) when the certified value of fixed charge items in this
section is greater than 5% of the net contract price,
payment will be limited to 5% of the net contract
price. The remainder will be paid when the value of
the work done under the contract, excluding the
value of fixed charge items in this section, is greater
than 50% of the net contract price, excluding the
value of fixed charge items in this section.

Time Related Items: Any Time Related items not priced
shall be deemed to be covered by the prices of other
items in the section.

Payment of Time Related items in this section will be
made throughout the contract period, the amount per
month being the value of the item divided by the
completion in months or, if specified in weeks, the
equivalent number of months, in terms of Clause 5.5 of
the General Conditions of Contract. The final monthly
increment will only be paid upon the issue of a
completion certificate.
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C2.2: BILL OF QUANTITIES

The Bill of Quantities follows and comprises of 5 pages. The pages are numbered BOQ75 to BOQ79

C2: Pricing Data Page 74 Document Version 01/07/2025



Shallcross Garden Waste Site Closure, Phase 1

Contract No: 33290-6W

SECTION 1: PRELIMINARY GENERAL

ITEM PAYMENT
No REFERENCE DESCRIPTION UNIT | QUANTITY RATE AMOUNT
SANS 1200A |GENERAL
ra 8.3 SCHEDULED FIXED CHARGE AND VALUE RELATED ITEMS
ri1 8.3.1 Contractual requirements Sum 1
ri2 8.3.2 Establishment of facilities on the site. Sum 1
8.3.2.1 Facilities for Engineer
] ¢) Nameboards (1 N°) Sum 1
8.3.2.2 Facilities for Contractor:
V14 a) Offices and storage sheds Sum 1
r 15 e) Ablution and latrine facilities Sum 1
r 16 k) Items (b) - (d) and (f) - (j) as listed in the Standardised
Specification Sum 1
raiz 8.3.3 Other fixed charge obligations. Sum 1
;] 834 Removal of site establishment. Sum 1
8.4 SCHEDULED TIME RELATED ITEMS
1.9.1 8.4.1 Contractual requirements Month 4
1.9.2 8.4.2 Operation and maintenance of facilities on site for the duration of Month 4
construction, except where otherwise stated:
8.4.2.2 Facilities for Contractor:
1.10 a) Offices and storage sheds Month 4
1.11 e) Ablutions and latrine facilities Month 4
1.12 k) Items (b) - (d) and (f) - (j) as listed in the Standardised Month 4
Specification
Month 4
113 843 Supervision for duration of construction
1.14 8.4.4 Company and head office overhead costs for the duration of the Month 4
Contract.
1.15 8.45 Other time related obligations. Month 4
8.6 PRIME COST ITEMS
1.16 a) Acceptance control testing P/Sum 1 R 40,000.00 | R 40,000.00
1.17 b) Contractor's overheads, charges and profit in items 1.16
above (state percent and extend as an amount) %
8.7 DAYWORK
Personnel:
1.18 a) Supervision hr 18
1.19 b) Labourer - skilled hr 18
1.20 c) Labourer - unskilled hr 40
1.21 d) Gang leader - induna hr 40
1.23 f) Surveyor with transport, instruments and incidental labour hr 60
Plant:
1.24 a) Lowbed transportation of plant of mass exceeding 5 tons t/km 50
1.25 b) Front end loader - rubber tyred 100kwW, 10 ton mass hr 40
1.27 d) Tractor loader backhoe (TLB) 55 kW hr 40
1.28 e) Vibratory roller, self propelled 80kW 9 ton mass hr 40
1.29 f) Excavator (20 ton mass) hr 16
1.30 g) Tip trucks 10m3 capacity hr 40
1.31 h) Dozer - 123 Kw hr 40
8.8 TEMPORARY WORKS
8.8.4 Existing Services:
1.32 c) Excavation by hand in soft material to expose any service if so
required by the Engineer m3 50
1.33 As built drawings P/Sum 1 R 30,000.00 | R 30,000.00
134 Al!ow for extra suryey on east toe to stream after clearing, and set out fence, tied to national P/Sum 1 R 2000000 | R 20,000.00
grid, not a local grid.
1.35 PS 11 Allow for security for project duration for protection of the site and works P/Sum 1 R 100,000.00 | R 100,000.00
1.36 Employment of a Community Liaison Officer P/Sum 1 R 100,000.00 | R 100,000.00
1.37 Allowance for a nominated Botanical Specialist P/Sum 1 R 20,000.00 | R 20,000.00
1.38 Contractor's overheads, charges and profit on item 1.33, 1.34 and item 1.35 above %
TOTAL CARRIED FORWARD
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SECTION 2 : DRAINS AND ASSOCIATED WORKS

A L DESCRIPTION UNIT | QUANTITY RATE AMOUNT
r o1 SANS 1200C |SITE CLEARANCE
PSC8.2.1 Clear and grub
2.1.1 i) 5m width for length of drains m2 2425
2.1.2 i) North Stream bushes and invasive species only m? 2000
213 iii) Clear pipe culvert under road free of debris & vegetation( min dia. 600mm) sum 2
214 Spi;)c;\ﬁ:ttem toe brush cutting and clearing of invasive species,under direction of botanical m2 8000
2.15 Extra over item 2.1.2 for removal of trees with girth greater than 1.0m rate only 1,500
M 22 SANS 1200DB |EARTHWORKS (PIPE TRENCHES)
PSDB 8.3.2 |Excavation:
a) Excavate in all materials for trenches, backfill, compact to 93% Mod AASHTO and
dispose of surplus material:
221 1) Open drains, irrespective of depth m3 350
222 2) Anchor trenches for Geocells, geotextiles etc.
i) 0.0m - 1.5m m?3 175
223 3) Manholes, catchpits, headwalls, etc.
i) Atthe stormwater discharge points (Headwall / edgebeam) m3 4
224 4) Open up and expose existing stormwater pipes m3 8
2.3 SANS 1200DK |GABIONS AND PITCHING
8.2.1 Surface preparation for bedding of gabions
23.1 a) Cauvities fill with approved excavated material or rock (provisional) m2 rate only
8.2.2 Gabions
2.3.2 a) Reno mattress 0,17m thick, galvanised wire for dissipation structure m2 rate only
233 Energy dissipation: clay brick or similar sized stone cast in drain outlet apron, 15 off per m2 m?2 50
PSDK 8.2.4 |Geotextile
234 a) Supply and Install Non woven needle punched geotextile
i_) To under§ide of geocells_ in trapezoidal drain (min. 200g/m2 and min. 12.6kN/m m2 2800
tensile strength in the weaker direction) as per GRI-GT12 ’
235 b) Supply and install Geocells (for stormwater drains) 100mm deep m2 2,300
2.4 | SANS 1200DM |EARTHWORKS (ROADS, SUBGRADE)
PSDM 8.3.5 |[Selected Layers from Commercial Sources
241 a) G6 quality material for.drains infill, placed in layers not exceeding 150mm compacted to m 15
93% mod AASHTO density
242 b) 53mm crushed rock to fill voids under drain, as directed by Engineer on site m3 rate only
25 SANS 1200 G |CONCRETE (STRUCTURAL)
251 Formwork
825 Narrow widths m 40
252 8.4.3 Strenght Concrete, Grade 10/19
Trapezoidal stormwater concrete drains m3 228
8.4.4 Unformed Surfaces Finishes
253 d) Course broom finish in all trapezoidal stormwater concrete drains m? 2,100
254. e) Course broom for edge beam at ends of drainand drain outlet m? 15
TOTAL SECTION 2 : CARRIED FORWARD TO SUMMARY
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SECTION 3: FENCING

ITEM No. PQE:\:AEEST DESCRIPTION UNIT QUANTITY RATE AMOUNT
3.1 SANS 1200 C |CLEARING
311 8.2.1 Clear and Grub
Clear Site incl. remove trees up to 1m girth on site to approved temporary 5
X 3 m 5,500
stockpile on Site
3.1.2 8.25 Remove and dispose of existing fences on boundary km 0.5
3.2 PS19 FENCING
Supply and intsall 2400mm concrete palisade fence around perimeter of facility
321 complete with corner posts, strain posts, stays and concrete founding complete, m 970
as per details on drawing 809-2022-002 and 003.
3292 Clqse openlngs ur!der fence at dlraln and s?ream crossings, with steel, painted Prov Sum 1 5,000.00 R 5,000.00
palisades at direction of the Engineer on site
33 PS22 ACCESS GATES
Supply and install new non-motorized swing gate (2 no.leaves) as per drawing
809-2022-003, including chain, lock, stand posts and guide posts complete.
332 b) Refurblsh existing e_ntr_ance slldlng_ gate by ru_st-coatlng and painting in black Prov Sum 1 5,000.00 R 5,000.00
enamel paint and re-aligning base rail to run horizonally freely
c) Supply and install new entance sliding gate to match existing (approx. 6m
3.3.3 . No 1
wide)
TOTAL CARRIED TO SUMMARY
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SECTION 4 : MISCELLANEOUS

ITEM PAYMENT
NO. REFER. DESCRIPTION UNIT QUANTITY RATE AMOUNT
4.1 PAA CONSERVANCY AND SEPTIC TANKS

Convert soakaway to Conservancy tank by exposing and closing outlet with concrete
411 and install new cover and manhole cover, minor eathworks to ensure accessible to Prov Sum 1 R 60,000.00 R 60,000.00
honeysucker. Or

Septic tank to be assessed by the Engineer at the time of construction, who may
elect to demolish existing tank and replace with SABS approved pre-fabricated
septic tank (1500 litres) installed to the same invert. Outlet to be sealed. Maximum
excavation depth 2,5m. Existing tank demolished and rubble removed and disposed
at licenced landfill.

4.2 PAB SIGNAGE

Supply and installation of signage (approximately 0.75m x 0,5m) on each face of

421 fence, total (no unauthorised entry, danger) No 10
4.3 PAC MONITORING/ SETTLEMENT BEACONS
431 Settlement bench mark monitoring by a nominated Surveyor Prov Sum 2 R 12,500.00 | R 25,000.00
4.3.2 Handling fee % on above %
4.4 PAD PIPE CLOSURE
441 ;L:E,?ge:nd install removable, lockable grating on inner pipe culvert end to detail Prov Sum 1 R 5,000.00 R 5,000.00
45 EMPTYING OF SEPTIC TANK
451 Elzrgty(l:g;foiegggéi% by a specialist contractor with relevant "honey sucker" type Prov Sum 1 R 2.500.00 | R 2,500.00
452 Handling fee % on above %
46 RE-FURBISHMENT OF EXISTING BUILDINGS
46.1 Re-furbishment of existing pre-fabricated office Prov Sum 1 R 200,000.00 | R 200,000.00
4.6.2 Re-furbishment of existing ablution block Prov Sum 1 R 200,000.00 | R 200,000.00
46.3 Upgrading of services (electrical, plumbing, water supply) to buildings Prov Sum 1 R 100,000.00 | R 100,000.00

TOTAL CARRIED TO SUMMARY
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C3.11

C3.1.2

C3.1.3

C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT

Description of Works

The works are to include the following:

1. The setting out to given co-ordinates, and afterwards providing a Registered Surveyor’s
“As-built” drawing for perimeter fence and stormwater drain.

2. Clearing of vegetation in a 5m strip along fence route and along open drain route, taking
into account the advice of Specialist Botanist on trees that may not be damaged or
removed.

3. Installing a 1062m length of concrete palisade fence on the perimeter of the Shallcross
Garden Waste Site including the removal of approximately 160 m existing wire mesh
fence. Installation of a main entrance gate.

4. Constructing 486m length of concrete trapezoidal drains including excavation, base
compaction, the laying of geocellular product and filling with 10 MPa mass concrete,
smoothed.

5. General site clearing of alien vegetation and small amounts of scrap, as directed, at
entrance area and northern stream only.

6. Converting a soakaway septic tank to a conservancy tank by exposing the outlet and
sealing, and minor rehabilitation to ensure water-tightness.

7. Additional ancillary works such as signages, revamping of the guard house, minor repairs
to an existing park home

Description of Site and Access

The Shallcross Garden Refuse site is situated to the south of Ras Dashan Street and to the east
of Peak Street in a residential area of Shallcross, within the eThekwini Municipality. Access is off
Ras Dashan Street. It should be noted that access from the east, travelling westwards, is
concealed and requires a sharp turn.

The area of the site is approximately 7 hectares. The site has been closed for some time and the
waste is covered. There is an office and ablution block at the entrance. A small stream flows from
west to east across the site, just south of the office area. The waste body extends from the stream
southwards and eastwards. The site slopes to the east where the said stream joins another water-
course to the east. There are two boreholes which may not be disturbed, as well as settlement
monitoring bench marks which may not be disturbed.

There are residences immediately south of the site, as well as in close proximity to the east and
west. The site is lower than the surrounds and overlooked from the residential areas. The drawing
809-2022-001 shows the general layout of the site. The site co-ordinates at the entrance are:

-29.8837743214, 30.8620799582 or 29 deg 53’ 1.59” S; 30 deg 51’ 43.49” E

Nature of Ground and Subsoil Conditions

The site was a borrow area prior to use as a garden waste site, so on the western flank and
southern flank upper residual sandstone and dolerite layers may have been removed in places.
The area is predominantly sandstone with some dolerite intrusions and clayey upper soils in the
lower-lying areas. Excavations are shallow and expected to be within soft and intermediate.
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C3.14 CIDB B.U.l.L.D. Programme (Employer's objectives)

Standard for Indirect Targeting for Enterprise Development

It will be a Condition of Contract that the Contractor shall, in the performance of the contract,

achieve the Contract Participation Goal (CPG) relating to the engagement of targeted

enterprises as established in the below referenced standard:

« CIDB Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

a) The objective of the project is to provide for a minimum contract participation goal (CPG) of
5% of the total project value and to develop targeted enterprises by the main or lead partner
contractors.

b) The successful contractor shall:

1.

2.

Subcontract a minimum of 5% of the total project value to targeted enterprises;

Develop the targeted enterprise/s in two development areas as specified in the
Standard, and agreed by both the main contractor and the targeted enterprise/s;

Perform needs analysis on the targeted enterprise to identify developmental goals;
Provide internal mentorship support to improve the targeted enterprise/s performance;

Develop a project specific enterprise development plan to improve the targeted
enterprise/s performance in the identified developmental areas;

Monitor and report the progress of the agreed development areas with the targeted
enterprise/s; and

Submit a project completion report to the Employer’s representative for each targeted
enterprise.

c) The development of the Targeted Enterprise shall be guided by the CIDB Competence
Standard for Contractors (Gazette No. 41237, 10 November 2017). Table 2. below outlines
the minimum recognised qualifications to which development of targeted enterprises must be
undertaken by the main contractor.

CIDB Grade Minimum Recognised Qualifications

NQF Level

Business Management

5&6 5 o National Occupational Qualification in Business Management NQF 5

2to 4 2 e National Certificate: Construction Contracting NQF 2

Building and Construction Works Management

5&6 5 o National Certificate: Management of Building Construction Processes
NQF 5
2to 4 3 e NCV 4: Civil Engineering and Building Construction, or

o National Certificate: Supervision of Construction Processes

Civil Engineering Construction Works

5&6 5 e National Certificate: Management of Civil Engineering Processes NQF 5,

or
e National Diploma: Civil Engineering and Building Diploma

2to 4 3 e NCV 4: Civil Engineering and Building Construction or

e National Certificate: Supervision of Construction Processes, or
e Further Education and Training Certificate: Supervision of
e Construction Processes
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Below is a guideline on how to prepare a Scope of Work

Title
Function and
broad outline of

Scope of work
Specifies and describes
construction works which are to be provided and any other requirements and

the supplies, services, or engineering and

contents constraints relating to the manner in which the contract work is to be
performed.
1 The scope of work should, in line with international best practice, wherever possible, be:

a) described in terms of performance rather than the design of descriptive characteristics; and
b) based on national or international standards, where such exist.

SANS 10403 suggests that the following topics be addressed in a scope of works:

TOPIC

COMMENTARY

Client’s / employer’s
objectives

Describe the client’s / employer’s objectives for the services.

Description of the services

Provide a short description of the services and outline what the consultant is to
provide.

Extent of the services

Provide a brief outline of the extent of services and key deliverables, as appropriate.

Use of reasonable skill and
care

Identify the work for which the consultant is required to exercise reasonable skill and
care.

Co-operation with other
services providers

Identify other service providers on the project and establish how interactions are to
take place.

Brief

State, as necessary;

a) terms of reference;

b) time frames for deliverables / milestone dates;

c) place(s) for the performance of specific tasks; and
d) reporting requirements.

Reference data

State the reports, surveys, agreements, etc upon which the service provider is to base
his brief, if any.

Applicable national and
international standards

List all applicable national, regional and international standards and all values
pertaining to specific attributes relating thereto.

Particular/Generic
specifications

Attach or make reference to particular (purpose written) or generic (standard in-
house) specifications (purpose written for the project or specifications of the
procuring Division or professional associations) which are applicable to the services.

Approvals Identify all those parties from whom the consultant has to obtain approvals and
outline the procedures that are to be followed.
Procurement State requirements appropriate to the methodology and procedures that are to be

followed. (See Annex A of SANS 10396) Make reference to Preference Schedules, if
any.

State the number, title and edition of SANS 1914 series of resource specifications
applicable to the contract and all data and definitions required e.g. definitions of
target groups, weighting factors, etc. (Refer to SANS 10396 for specific guidance)
State the variations, if any, to the SANS 1914 resource specification.
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TOPIC

COMMENTARY

Access to land / buildings
/ sites

Describe arrangements for access to land / buildings / sites and any restrictions
relating thereto.

Planning and
programming

State requirements for format of programme, level of detail, critical path activities and
their dependencies, frequency of updating, key dates, etc. Provide particulars of
phased completion, programme constraints, milestone dates for completion etc., as
necessary.

List the activities to be carried out by the employer/client or by others which are to be
included in the consultant’s programme.

Software application for
programming

State any requirements.

Quality management

Briefly describe

- what quality management systems the consultant will be required to operate

- the intention of the employer / client in terms of the monitoring of quality
management, who will carry out such monitoring (employer / client or agent) and
if the monitoring forms part of a quality management system or will require only an
occasional verification.

Format of
communications

State formats of different types of communications, and attach pro formas of such
documents to the end of the Scope of Works.

Also state requirements for the format of documents which are to be retained, eg
microfilm, computer tapes / CDs or original form.

Key personnel

State requirements for a schedule of key personnel / schedule of contact particulars
of key personnel, if required, and state when the schedule is to be submitted. Attach
pro formas of such documents to the end of the Scope of Works.

Management meetings

Provide particulars of times, days, location, attendance requirements, etc., as
required, and state requirements for representatives having the necessary delegated
authority.

Forms for contract
administration

State requirements, if any, for use of standard forms for contract administration
purposes and attach pro formas of such documents at the end of the Scope of Works.
Also state if forms are available in electronic format.

Electronic payments

State details required / procedures to obtain electronic payments, as relevant.

Daily records

State requirements for daily records of time spent.

Professional indemnity
insurances

State number of copies and the place where policies are to be presented.

Payment certificates

State requirements for substantiation of claims in payment certificates to expedite
verification and certification by employer’s / client’s representative.

Use of documents by the
employer

State the purpose for which the employer / client will be using any documents
provided by the consultant e.g., construction, maintenance, extension, rebuilding, etc.

Property provided for the
Consultant’s use

List all property to be provided by the employer / client and others for the consultants
use.

Proof of compliance with
the law

State specific documents / methods by which compliance with any legislation is to be
verified, as necessary.

ANNEXES

List by title

Provide data sheets, completed returnable schedules, pro forma documents,
particular specifications, drawings, sketches etc. which are referred to in this
document.
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PREAMBLE

C3.2: PROJECT SPECIFICATION

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Employer’'s Agent before the execution of the work under the relevant

item.

C3.21

PS.1

PS.1.1

PS.1.2

GENERAL

PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form (see
T2.2: Preliminary Programme) to be completed by all Tenderers. The programme shall be in the
form of a simplified bar chart with sufficient details to show clearly how the works will be performed
within the time for completion as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based
on the specified Time for Completion. Each such alternative tender shall include a preliminary
programme similar to the programme above for the execution of the works, and shall motivate his
proposal clearly by stating all the financial implications of the alternative completion time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions (refer to
Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the
Contract Data.

Programme in Terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data

(refer to Clause 5.3.1/2).

The preliminary programme to be submitted with the tender shall be used as basis for this
programme.

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. The more important of these are:

[Detail any factors which may affect the programming of the project]

(1) Time required for service relocations.
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PS.1.3

PS.1.3.1

PS.1.3.2

(2)  Time allowances to be made for the ordering of special items.

(3) Notification required by service organisations.

(4)  Any special sequence in which work must be carried out. Must certain areas of work be
finished before work commences on others?

(5) If delays are anticipated with service relocations the contractor should be asked to allow
time.

(6) Is work required out of normal hours? (eg. to accesses).

(7)  Vehicular access to private property is to be maintained.

(8)  Traffic restrictions.

Those known, existing services in the area of the works have been depicted on the contract
drawings. It is evident, however, that the status of existing service records as far as can be
ascertained might not reflect the actual situation in the field. As such, due allowance has been
made in the Bill of Quantities for the proving of services where directed by the Engineer.

Requirements for Accommodation of Traffic

General

Accommaodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards
South Africa if accommodation of traffic will be involved on any part of the construction works.

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs
Manual - Volume 2: Roadworks Signing”.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective, and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Employer's Agent to suspend the work until the road signs, etc,
have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations. The Contractor shall ensure that the existing property accesses are
maintained at all times. Where necessary the Contractor shall make allowance in the rates for
completing the work required to the accesses out of normal hours.
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PS.1.3.3

PS.1.3.4

PS.1.3.5

PS.1.3.6

PS.2

Traffic Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable
member of his staff as traffic safety officer to be responsible for the arrangement and maintenance
of all the measures for the accommodation of traffic for the duration of the project. Duties of the
traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and
the Construction Regulations 2014.

Payment

The Contractor’'s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to inconvenience as a result of the modus operandi will be considered.

Pedestrian Movement

The Contractor shall make provision for accommodating all pedestrian movements in the area of
the works. Allowance shall be made in the relevant rates for any barricades and signs required.

Temporary Reinstatement

Provided always that if in the course or for the purpose of the execution of the works or any part
thereof any road or way shall have been broken up, then notwithstanding anything herein
contained:

(&) if the permanent reinstatement of such road or way is to be carried out by the appropriate
authority or by some person other than the contractor (or any subcontractor to him), the
contractor shall at his own cost and independently of any requirement of or notice from the
Engineer be responsible for the making good of any subsidence or shrinkage or other
defect, imperfection or fault in the temporary reinstatement of such road or way, and for the
execution of any necessary repair or amendment thereof from whatever cause the
necessity arises, until the end of the period of maintenance in respect of works beneath
such road or way until the authority or other person as aforesaid shall have taken
possession of the site for the purpose of carrying out permanent reinstatement (whichever
is the earlier), and shall indemnify and save harmless that Council against and from any
damage or injury to the Council or to third parties arising out of or in consequence of any
neglect or failure of the Contractor to comply with the foregoing obligations or any of them
and against and from all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

(b)  where the authority or person as aforesaid shall take possession of the site as aforesaid in
sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-
clause shall cease in regard to any such section or length at the time possession thereof is
so taken, but shall during the continuance of the said period of maintenance continue in
regard to any length of which possession has not been taken and the indemnity given by
the contractor under the said paragraph shall be construed and have effect accordingly.

SERVICES

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.
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PS.2.1

PS.2.2

Existing Services

The Tenderer's attention is drawn to the numerous existing services in the area. Although every
effort has been made to depict these services accurately the positions shown must be regarded
as approximate.

[If you think necessary, draw special attention to major services.]
Proving Underground Services

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be
extended to cover all earthworks operations whether for trenching or bulk earthworks, in the
vicinity of underground services.

It is stressed that all services in a particular area must be proven before commencing work in that
area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where
from site observations can reasonably be expected that such services are likely to exist where
excavations are to take place, the Contractor shall without instructions from the Employer’s Agent
carefully excavate by hand to expose and prove their positions.

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3.

When a service is not located in its expected position the Contractor shall immediately report such
circumstances to the Employer’s Agent who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly. The cost of this additional
searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving EXxisting
Services.

Should any service be damaged by the Contractor in carrying out the works and should it be found
that the procedure as laid down in this clause has not been followed then all costs in connection
with the repair of the service will be to the Contractor's account.

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and
cannot be found after proving trenches have been put down, assistance may be obtained by
calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by
contacting Control on Telephone No. 305-7171 after hours.

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the
eThekwini Electricity’s personnel. The cables are usually protected by concrete covering slabs,
and therefore if the slabs are inadvertently exposed, excavation work must stop, and the
eThekwini Electricity shall be contacted immediately on the above telephone numbers.

Proving of services shall be completed at least two weeks in advance of the actual programmed
date for commencing work in the area. The position of these services located must be co-
ordinated and levelled by the Contractor, and the information given in writing to the Employer's
Agent’s Representative.

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the
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PS.2.3

PS.2.4

PS.3

PS.3.1

Conditions of Contract or under Clause 4.17 of SANS 1921-1.
New Services and Relocation of Existing
This clause shall be read in conjunction with Clause PS.1.

New services are either to be installed by the Contractor as part of the contract or by others during
the contract period. In the latter case excavation and subsequent backfilling of the trench from
the top of the bedding layer shall generally be carried out by the Contractor.

Relocation of services shall generally be carried out by the relevant services organisation.
Generally their work shall include the excavating and bedding the service which will include
backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling
shall be carried out by the Contractor.

Generally work shall only commence on the installation of new services once the bulk earthworks
have been completed and roughly trimmed to level along a substantial portion of the services
route. In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work
on the services has been completed.

Services affected by the contract are described as follows:

e PS.3: Watermains;

o PS.4: Sewers;

e PS.5: Stormwater;

e PS.6: Electrical Cables / Lighting;
e PS.7: Telkom / Neotel;

e PS.8:CCTV;

Further to the above, Tenderers are referred to the services drawing and are to note that several
minor cables / pipes may be encountered during excavation works which may require to be
relocated to some extent. It is anticipated that the two week period required under PS.2.2 will
allow sufficient time for these relocations.

Accommodation of Services

Further to Clauses PS.1 and PS.2 of this specification, Tenderers are to note that allowance must
be made under this item and / or the appropriate rates, for all costs incurred as a result of
complying with these clauses. It shall also cover liaison with the services organisations and
accommodation of their work gangs / contractors on site.

WATERMAINS

General

Tenderer’s attention is drawn to the following points regarding the watermains to be installed as
part of this contract.

[Note: It is important to briefly describe the work envisaged and the time required for this work
where other organisations are involved. Particular attention should be paid to tie-ins to the
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PS.3.2

PS.3.3

PS.4

PS.4.1

existing live mains which normally have to be done by the Water Supply Branch even if the
installation of the new main is included in the contract.]

Water Main Valve Access

Due to the dangerous situation occurring when water main valves are covered over, the
Contractor shall maintain access to all water main valves at all times. During asphalt layer work,
after each pass by the paving machine, the valves shall be exposed and access maintained in a
safe condition.

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times the
valve is uncovered. Spacer rings required for the height adjustment of valve covers shall be
supplied by the Ethekwini Water Services Directorate. Tolerances on valve cover levels shall be
as specified in clause PH.6.5. Before final setting in position of valve covers the Contractor shall
liaise with the Employer’s Agent regarding the direction in which covers shall be placed.

Restriction on Compaction Equipment

The Contractor is to note that existing watermains traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. The existing mains and
connections shall be proved on site by the Contractor prior to any construction work commencing
in the vicinity of the watermains.

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory
compaction equipment be permitted to operate within 800 mm vertically or horizontally of the
existing mains or connections. The permissible compaction plant within this restricted area shall
be the equivalent of a "Bomag 90" under static compaction, or similar approved plant. When the
roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains,
the above restriction will fall away.

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of
Quantities and in the programming of the works. No claim for additional payment based on the
inability to use plant as a result of the requirements of this clause will be accepted. The Contractor
will be held liable for any costs should the watermain or electrical cables be damaged during
construction of the road.

SEWERS

The contractor to note that there is a soakaway septic tank currently on site which must be
converted to a conservancy tank. The work entails exposing the outlet and sealing and minor
rehabilitation to ensure water tightness.

Blockage of Foul Water Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the foul water reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.
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PS.5

PS.5.1

PS.6

PS.6.1

PS.6.2

PS.6.3

PS.6.4

PS.7

PS.8

STORMWATER
[Briefly describe the work noting all special conditions].
Blockage Stormwater Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the stormwater reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

ELECTRICAL PLANT
[Briefly describe the work noting all special conditions].
General

Various types of electrical cables including high voltage, low voltage, street lighting and domestic
connection cables are affected by the contract. The laying, relocation and jointing of all cables
will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the
excavation and backfilling forms part of this contract. Close liaison will therefore be necessary
with eThekwini Electricity throughout the contract.

Street Lighting

The existing lighting will be removed in stages and replaced in the centre median / intersection
corners. Relocation will take place during this contract and be executed by eThekwini Electricity
or their agents. It is a requirement that the street lighting be operational at all times.

MV / LV Cables

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxAQ). The
actual cable work associated with this relocation and / or replacement of these cables will be
carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause
PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously.
Relocation of Existing Services

Should it be necessary to adjust the line, level and / or position of any service not catered for in
the contract to enable the construction to proceed the Contractor shall on no account effect such
adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at
no cost to the Contractor.

TELKOM S.A. LIMITED / NEOTEL PLANT

[Briefly describe the work noting all special conditions].

[No work to Telkom / Neotel Plant is envisaged, but the Tenderers attention is drawn to the fact
that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area.]

CCTV PLANT
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PS.9

PS.9.1

PS.9.2

PS.9.3

PS.10

PS.10.1

[Briefly describe the work noting all special conditions].

[No work to CCTV Plant is envisaged, but the Tenderers attention is drawn to the fact that CCTV
cables and fibre optic cables are existing in the contract area.]

MANAGEMENT OF THE ENVIRONMENT
The Contractor shall pay special attention to the following:
Natural Vegetation

Project specialist botanist to be consulted prior to tree removal/cutting to ensure that protected
species are handled correctly.

The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Employer’s
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above, all requirements according to the Environmental Management Plan as
detailed in C3.4: Particular Specifications, will be adhered to.

OCCUPATIONAL HEALTH AND SAFETY

General Statement

When considering the safety on site the Contractor's attention is drawn to the following:
Describe issues relating to OH&S and the Regulations

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the
Department of Labour.
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PS.10.2

PS.10.2.1

PS.10.2.2

PS.10.3

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.

Health and Safety Specifications and Plans to be submitted at tender stage
Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.
Tenderer's Health and Safety Plan

At tender stage only a brief overview of the Tenderer’s perception on the safety requirements for
this contract will be adequate. This will be attached to T2.2: Contractor’s Health and Safety Plan.

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms
of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014,
and referred to in T2.2: Contractor’s Health and Safety Plan.

The detailed safety plan will take into consideration the site specific risks as mentioned under
PS.10.1 and must cover at least the following:

0] A proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 9 to 29;

(i)  Pro-active identification of potential hazards and unsafe working conditions;

(i) Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
8 and other applicable regulations; and

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will not be
allowed to commence work, or his work will be suspended if he had already commenced work,
before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension
of time or standing time and related costs

A generic plan will not be acceptable.

Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
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PS.11

PS.12

PS.13

Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply
with the provisions of the Construction Regulations, he will be liable for penalties as provided in
the Construction Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety
Specification.

SITE SECURITY

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to
adequately ensure the safety and protection of the works, the Contractor’s staff, including local
labour and subcontractors, and all site plant and construction equipment required for the works.

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal
of disruptive elements, that may interrupt the progress of the contract through acts such as, but
not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity
by the local community or independent organisations or entities that may result in slowing down
or partial or total stoppage of the works.

The Contractor is to take note of the prevailing security rate in the rate area, together with the
allowable PSIRA rates for security when pricing this item.

The process of negotiation will not be deemed as work stoppage.

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities.
PERFORMANCE MONITORING OF SERVICE PROVIDERS

The performance of service providers that have been selected to provide assistance in the
provision of a municipal service, otherwise than in circumstances where Chapter 8 of the
Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management

Act, to be monitored and reported on (see CI.53 of the SCM Policy).

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as
a yardstick for measuring performance.

The following KPIs will be applicable to this contract:
(a) Performance against approved programme
(b) Expenditure in line with submitted cashflow

CIDB BUILD PROGRAMME

a) CIDB Skills Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Contract Skills Development Goal (CSDG) established in the below referenced
standard:

+ CIDB Standard for Developing Skills Through Infrastructure Contracts, published in
Gazette Notice No. 48491 of 28 April 2023.
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b) CIDB Indirect Targeting Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Contract Participation Goal (CPG) relating to the engagement of targeted
enterprises as established in the below referenced standard:

+ CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.
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C3.3: STANDARD SPECIFICATIONS

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of
Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering
Specifications). This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

Part Description Date of Issue
AB General Specifications July 1992
B Site Clearance March 1990
C Concrete Work February 1987
DA Earthworks: Bulk January 1985
DB Earthworks for Pipe Trenches July 1992
DC Earthworks for Concrete Lined Canals

DD Earthworks for Structures

EA Lime Stabilisation

EB Graded Crushed Stone December 1988
EC Cement Treated Graded Crushed Stone December 1988
ED Road Asphalt July 1992
EE Pre-coated Stone Chippings

EF Kerbs and Haunches July 1992
EG Sidewalks, Footpaths and Median Areas July 1992
EH Steel Guardrails & Conc. Median Barriers

EJ Concrete Interlocking Block Surfaces

EK Waterbound Macadam Base

EL Dumprock Subgrade Improvement

EM Concrete Surface to Roads

EN Slurry Sealing

EP Single Seal Surface Treatment

F Protection Works July 1992
G Pre-stressing

H Reinforced Earth

J Piling

K Bearings

L Structural Work

PB Pavement Layers of Gravel Material

PC Stabilisation of Gravel Base

PD Surface Treatment: Modified Binder

PE Pressure Pipelines: Steel

PF Pressure Pipelines: Other Than Steel

PG Non Pressure Pipelines and Pc Culverts July 1992
PH Manholes and Appurtenant Drainage Works July 1992
PJ Pipe Jacking

PG Lateral Support Systems

PS Pump Stations: Sewage

S Reinstatement March 1993
TA Road Signs October 1989
B Road Markings October 1989
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS
INTRODUCTION

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the
project specifications between alternative materials or methods of construction and for additional requirements
to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to
this contract are contained in this part of the project specifications. It also contains additional specifications
required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the
prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the
standard specifications. The number of a new clause or payment item, which does not form part of a clause or
a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed
by a new number which follows on the last clause or item number used in the relevant section of the standard
specifications.

PS AB General Specifications

PS B Site Clearance

PS C Concrete Work

PS DA Earthworks: Bulk

PS DB Earthworks for Pipe Trenches

PS DC Earthworks for Concrete Lined Canals
PS DD Earthworks for Structures

PS EA Lime Stabilisation

PS EB Graded Crushed Stone

PS EC Cement Treated Graded Crushed Stone
PS ED Road Asphalt

PS EE Pre-coated Stone Chippings

PS EF Kerbs and Haunches

PS EG Sidewalks, Footpaths and Median Areas
PS EH Steel Guardrails & Conc. Median Barriers
PS EJ Concrete Interlocking Block Surfaces
PS EK Waterbound Macadam Base

PS EL Dumprock Subgrade Improvement

PS EM Concrete Surface to Roads

PS EN Slurry Sealing

PS EP Single Seal Surface Treatment

PS F Protection Works

PS G Pre-stressing

PSH Reinforced Earth

PSJ Piling

PS K Bearings

PS L Structural Work

PS PB Pavement Layers of Gravel Material
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PS PC
PS PD
PS PE
PS PF
PS PG
PS PH
PS PJ
PS PG
PS PS
PSS

PSTA
PSTB

Stabilisation of Gravel Base

Surface Treatment: Modified Binder
Pressure Pipelines: Steel

Pressure Pipelines: other than Steel
Non Pressure Pipelines and Pc Culverts
Manholes and Appurtenant Drainage Works
Pipe Jacking

Lateral Support Systems

Pump Stations: Sewage

Reinstatement

Road Signs

Road Markings
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PSA 3

PSA 3.1

PSA GENERAL (SABS 1200A)

MATERIALS (SUBCLAUSE 3.1)

Approval of Material

Amend subclause 3.1 to read as follows:

The Engineer will take samples from stockpiles of proposed construction materials on site.
Approval will not be granted for samples delivered direct to the Engineer's office. The onus is on

the Contractor to provide recent test results on all commercially obtained material to the Engineer
at least 14 days prior to its intended use in the works.

The Contractor shall be responsible for the cost of all failures on test samples and control testing.

PSA 3.3

PSA 3.4

PSA 5

PSA 551

PSA 511

Storage of Materials

Rubber articles, including pipe insertion or joint rings, shall be stored in a suitable shed and kept
away from sunlight, oil or grease. Living accommodation shall not be used for the storage of
materials.

Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared
areas on the Site. Grass or vegetation shall not be allowed to grow long in the storage areas and
the material shall be kept free of dust and mud and be protected from stormwater. Pipes shall be
handled and stacked in accordance with the manufacturer’'s recommendations, special care being
taken to avoid stacking to excessive heights and placing over hard objects. uPVC pipes shall be
protected from direct sunlight by suitable covers.

Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the
time it leaves the place of manufacture until it is required for use on the Site. Bags of cement
which show any degree of hydration and setting shall be removed from the Site of the Works and
replaced at the Contractor’'s own expense.

Handling of Materials

Materials should be handled with proper care at all times. Under no circumstances may materials
be dropped from vehicles. Large pipes shall be lifted or lowered only by means of suitable hoisting

equipment.

The Engineer shall have authority to reject any material which in his opinion have been handled
/ transported in a manner which may have led to damage.

CONSTRUCTION
SURVEY
Setting Out of the Works (Subclause 5.1.1)

Survey beacons will be pointed out to the Contractor at the commencement of the contract. It is
the Contractor's sole responsibility to ensure that these beacons as pointed out to him on site are
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PSA 5.2

PSA 54

not covered, disturbed or damaged.
All costs for the reinstatement of such beacons are to be borne by the Contractor.

The Contractor shall check the levels of all reference pegs, benchmarks and line pegs well before
he intends constructing any portion of the Works influenced thereby. The Engineer shall be
informed in writing of any discrepancy discovered in the positions or levels immediately on
discovery but in any event at least 7 days before such construction is due to start. If no written
statement is received from the Contractor, it will be held that the Contractor has satisfied himself
that the positions and levels of the reference pegs and bench marks are correct.

Any errors or suspected discrepancies with regard to levels, co-ordinates, dimensions or other
related aspects of the existing or proposed works that come to light during the execution of the
Works shall be brought to the attention of the Engineer without delay.

Watching, Barricading, Lighting (Subclause 5.2)

From the time any portion of the Works commences, until the end of the Contract Period, the
Contractor shall be responsible for protecting the property of the Employer and all persons having
business on the Site from anything dangerous or likely to cause damage or injury. The Contractor
shall take all practical precautions to avoid nuisance or inconvenience to the owners or occupiers
of properties near to the Site and to the public generally whilst carrying out the Works and shall
at all times keep the Site clean and in a safe and satisfactory condition.

Dealing With Existing Services (Subclause 5.4)

The Contractor shall locate all existing services according to available records and mark them as
known services. Where a known service is damaged because of the Contractor’s negligence, the
service shall be repaired in accordance with the requirements of the Authority concerned. All
costs of repair will be for the Contractor’s account and the Contractor shall indemnify the Employer
against any claims that may be made.

Before the commencement of any excavation the Contractor shall inform the staff of the Employer
works directly concerned with the control of the service, shall acquaint himself with the position
of the service and shall have readily available the equipment necessary to shut-off and isolate
any such service. The Contractor shall liaise with the staff on site for the necessary temporary
closure of any services during construction.

The Contractor shall not commence work on any section until proper arrangements have been
made for supervision of the work and have informed the Engineer accordingly.

The Contractor shall carefully excavate on the line of the trench up to 2,0m in both directions from
the indicated position for the purpose of locating and establishing the exact position of the services
under the supervision of the Engineer's Representative and the authority involved.

Alterations to existing services carried out by the Contractor shall be executed as expeditiously
as possible in order to minimize the disruption of the service. After completing the relocation of
existing services and acceptance thereof by the Engineer the pipes shall be joined up and parts
that have become redundant shall be removed. This work shall be carried out in such a way that
the least possible inconvenience is caused to the user of the service.
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PSA 5.9

PSA59.1

In cases where other authorities must alter or remove existing services, the Contractor shall make
the necessary arrangements and assist the relevant authority.

Electric cables

The Contractor shall at all times accept that all underground and overhead cables are live and
that the Cape Winelands District Municipality, Spoornet or Eskom in its capacity as either the
Employer or the owner of the service shall not be held liable for injury or death of any person due
to live electric cables exposed under the Contract.

The Contractor shall advise the Council's representative and the Engineer 7 days in advance of
the actual date on which he proposes to excavate near any electric cable.

The Contractor shall not commence any construction in the vicinity of electric cables before
contacting the Council regarding the procedures for construction in the vicinity of electric cables.

Where excavation takes place approximately parallel to and within 3 m of an 11 kV cable the
method of excavation shall be as approved by the Council or service authority.

The Contractor shall not excavate with mechanical equipment closer than 3 m to the estimated
position of any cable but shall expose the cable by hand excavation under proper supervision.
When so instructed, the Contractor shall backfill cable trenches to the density ordered.

The Contractor shall be responsible for the temporary support and realignment of cables as
necessary.

Subsequent to the training it is anticipated that the people will be employed on various aspects of
the project.

ACCOMMODATION OF TRAFFIC

General

The Contractor shall take all precautions necessary to programme and conduct his construction
operations in such a manner that inconvenience and annoyance to public traffic, property owners
and road users is kept to a minimum. The Contractor shall also ensure that safety requirements
are strictly enforced at all times.

The contractor shall be responsible for maintaining the existing road surface both within the works
area and the advance warning and termination areas in a safe and trafficable condition for the
duration of the contract.

The accommodation of traffic shall remain the Contractor’s responsibility notwithstanding any
arrangements with the local authority to the contrary.

It is a condition of this contract that traffic is accommodated taking into account the provisions of
the latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version
for use in the accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies
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PSA 5.9.2

PSA 5.9.3

of this publication are available from Government Printers — Monica Chiloane — Tel: (012) 334
4508 e-mail: monica.chiloane@gpw.gov.za

The programming of the works shall conform to the applicable requirements of PSA 5. The
contractor shall comply with these requirements as well as the guidelines set out below when
planning the accommodation of traffic during construction.

Overall Requirements

The contractor shall so plan his work such that the traffic, at all times, is free flowing during the
construction period.

An accommodation of traffic method statement shall be formally submitted to the Engineer for
approval, and once approved, will form the basis of all related construction activities. It will be
closely linked to the Contractors programme and will be monitored accordingly.

The Contractor shall liaise with and co-operate with the relevant Traffic authorities wherever the
works affect existing roads. The Contractor shall sign an indemnity clearing the Local or Roads
Authority, as applicable, from all liabilities in respect of excavations and works on or adjacent to
trafficked roads.

Barricades and Signs

The Contractor shall provide and erect all necessary barricades, barriers, signs, signals, lights,
etc., with posts as necessary, which shall be maintained in good condition and he shall provide a
sufficient number of watchmen and flagmen where required and shall take all necessary
precautions for the protection of the work and for the safety of the travelling public. All traffic signs
and the control of traffic shall be in accordance with the drawings issued and provisions of
SARTSM.

When additional electrically operated flashing type amber warning lamps are required, these shall
be measured and paid for separately.

Drums shall not be used to demarcate traffic lanes. Delineators and barricades as allowed for in
SARTSM Vol 2 Chapter 13 shall be used.
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PSA 7

PSA 7.1

PSA 7.2

PSA 7.5

TESTING

Testing Principles (Subclause 7.1)

a) Testing of roadwork rehabilitation and the like

Every completed section of rehabilitated road shall be subject to check testing by the Contractor.
Once the Contractor has satisfied himself with the standard of his works, the Engineer will be
requested to perform acceptance testing for the particular section. When giving notice, the
Contractor shall provide the Engineer with the results of his own check testing indicating that the
work is to specification, or advice the Engineer in writing that, although no tests have been
performed, he is confident that the specification has been met.

Failure by the Contractor to notify the Engineer or to provide the required information or, where
specified, to perform the required test, will be grounds to exempt the Employer from payment for
the associated work and for all subsequent work which would be affected by the failure of the
work to be tested.

The Engineer will be under no obligation to the Contractor to perform the tests. If the Engineer
elects not to perform a particular test after notification by the Contractor, he will issue the
Contractor with a written instruction to proceed with the relevant works without the acceptance
test being performed. The Engineers Representative will agree at commencement of the contract
minimum acceptance testing requirements for each component of work.

Nothing contained in this clause will relieve the Contractor of his responsibilities under the
specification or in any way limit the tests which the Engineer may call for or perform in terms of
the specification.

Approved Laboratories (Subclause 7.2)

Acceptance testing of materials used in the construction of the works shall be done by a laboratory
appointed by the Engineer and approved by the Employer. The Engineer requires twenty-four
hours’ notice from the Contractor in order to perform the relevant acceptance test. Failure by the
Contractor to notify the Engineer or to provide the required information or, where specified, to
perform the required test, will be grounds to exempt the Employer from payment for the
associated work and for all subsequent work which would be affected by the failure of the work
to be tested.

All acceptances testing by the Engineer shall be paid by the Contractor. The costs of such tests
which meet the specification requirements will be reimbursed to the Contractor in the monthly
payment certified.

A Provisional Sum has been provided in Section 1 of the Schedule of Quantities to allow for the
cost of such acceptance testing. Acceptance testing will in no way relieve the Contractor from
his own check testing.

The Contractor shall make due allowance for testing procedures in his construction programme.

As-Built Information

As the works are progressing, the Contractor shall mark on a special set of drawings after
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PSA 8

PSA 8.4

checking the information, all as built details and submit them to the Engineer's Representative for
approval on a regular basis. Payment shall be made under "Contractual Requirements."

The Certificate of Completion as well as the corresponding payment certificate shall only be
issued upon the submission of all the as-built information.

MEASUREMENT AND PAYMENT

Scheduled time-related items

PSA 8.4.6 Standing Time Cost

a) PlaNt .. Unit: Sum per working days
b) JADOUL o Unit: Sum per working
days

C) other resources (to be specified by Contractor) ..................... Unit: Sum per working days

The tendered sum for each item shall include full compensation for all standing time costs at the
specified resource of whatever nature and approved by the Engineer, which are not recoverable
by way of the provision made in PSA 8.2.5 for the adjusted payment of time related items.

For the purposes of calculating the total standing time cost, a working week shall be held to consist
of five working days and a working day of 9 hours.

Payment for the partial standing of any of the scheduled resources for a day or part thereof or the
standing of a complete resource for a part day, will be made pro rata in proportion to an
appropriate factor assessed by the Engineer.

The amount by which the standing time cost is adjusted shall be subject to the contract price
adjustment formula as defined in the conditions of contract.

The Contractor shall take note that this payment item shall only apply to delays, which in the
opinion of the Engineer, are incurred as a result of riot, commotion, politically motivated sabotage
and acts of terrorism or disorder outside the Contractor’s control.

This item shall also apply to standing time incurred as a result of labour boycotts, except that only
sub-items (a) and (c), as applicable, will be paid where the Contractor did not pay his labour for
the time boycotted. Costs for delays incurred for all other circumstance shall be treated as
provided for in the conditions of contract.

The provision of the clause shall in no way prejudice the right of either the Employer or the
Contractor to determine the contract items of the provisions of clause 57 of the general conditions
of contract.

The Contractor shall take note that no payment will be considered for additional cost of time lost
for any daily removal of plant and equipment from the site, any additional costs incurred in
protecting his plant and site establishment, or loss incurred in respect of damage to construction
plant, equipment and materials supplied and the works.

In the event that GCC 6.8.1 becomes applicable, the time on which such penalties are calculated
shall be reduce by the total standing time approved by the Engineer.
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PS A 8.5: Provisional sums stated by ENQINEEr..........cccoiiiiiiiiiii e Unit: Prov. Sum

Payment will be made in accordance with actual invoiced costs and a percentage mark-up to
cover the contractor’'s overheads, profit and attendance.
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PSA 8.7

PSA8 9

PSA8.9.1

DAYWORK

Daywork will be paid according to the rates provided in the schedule. Specific items are scheduled
in the Schedule of Quantities.

OCCUPATIONAL HEALTH AND SAFETY (PROVISIONAL)
Health And Safety Requirements  Unit : Sum

The rate shall cover all costs pertaining to the provision and maintenance for the duration of the
contract of the health and safety measures required in terms of Clause 5 (Principle Contractor
and Contractor) of the Construction Regulations (2014) of the Occupational Health and Safety
Act. No other sum shall be paid in this respect and Tenderers must therefore ensure that adequate
provision has been allowed for.

The rate shall cover all costs pertaining to the provision of the health and safety plan as required
in the Construction Regulations (2014). The rate shall include for all risk assessments required
as well as for the development and implementation of safe work procedures and method
statements. No other sum shall be part in the respect and Tenderers must therefore ensure that
adequate provision has been allowed for.

The rate shall also cover all cost pertaining to the provision and/or collection of data (drawn,
design, materials, operation and maintenance manuals, ect) to be contained in the file operation
with other parties, compilation and maintenance of the file during the duration of contract and the
handling over of the file to the Client on completion of the contract. No other sum shall be paid in
this respect and Tenderers must therefore ensure the adequate provision has been allowed for.
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PSC

PSC3

PSC3.1

PSC5.1

PSC 5.9

SITE CLEARANCE

MATERIALS

Disposal Of Material

Replace subclause C3.1 with the following:

The Contractor shall make his own arrangements for the provision of a suitable place to dispose
of waste material obtained from clearing and grubbing, operations.

No cleared material may be stockpiled within the operational areas the site and it will be the
Contractor’s duty to remove this material to a spoil dump as soon as possible after clearing.

Clearing

Add to subclause 5.1:

Only areas which are required specifically for the activities of the contract shall be cleared.
Payment shall be in accordance with 8.2.1 except that all cleared non-reusable material shall be

removed to a spoil dump off site chosen by the contractor.

TAKE DOWN EXISTING FENCING

PSC 5.9.1 Clearance

The contractor to remove existing wire mesh fencing as directed by the Engineer and as shown on the

PSC 8

PSC8.2.1

PSC8.2.2

PSC8.2.5

drawings,

SCHEDULED ITEMS
Clear and GrUbD ..o e Unit: m2

Remove and grub large trees and tree stumps of girth..................., Unit: No
a) Over 1m and up to and in2M

Take down existing fences............c.oooiiiiiiiii i Unit: m
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PSDB EARTHWORKS (PIPE TRENCHES)

PSDB 1.2 General

Variable trenching conditions are expected. It is possible that groundwater conditions in the deep
trenches could be problematic to ensure additional precautions in dealing with water.

PSDB 3.5(b) Backfill Materials (Subclause 3.5b)

Add the following to DB 3.5(b):

All pipe trenches underlying road ways shall be backfilled with sand complying with the
requirements as specified in PSD1.1.

PSDB 3.6.1 Subbase And Base (Subclause 3.6.1)

Substitute DB 3.6.1 with the following:
Where trenches cross or run adjacent to surfaced roads and paved areas, of which the surfaces
are scheduled to be reinstated, the material excavated from the existing base and/or subbase
pavement layer(s) shall be set aside and used in the reconstruction of the subbase layer. Where
applicable, a new material complying with the requirements of SABS 1200 MF shall be used in
the reconstruction of the base layer. Any shortfall in material for the reconstruction of the subbase
layer shall be made up by the use of material complying with the requirements of SABS 1200 ME.

PSDB 5.1.2.1 Stormwater, Seepage And Dewatering : Throughout The Works (Subclause 5.1.2.1)
In addition to the Contractor's responsibilities for dealing with water, the Engineer may order the

Contractor to place a crushed stone bedding layer (minimum thickness 150 mm) on the trench
bottom.

Should the trench bottom conditions remain unstable due to the nature of the soil and the degree
of saturation, the Engineer may order the Contractor to install a filter fabric on the trench bottom
prior to the provision of the stone layer. The specified bedding material shall then be used to bed

the pipe.

The Contractor will only be paid for providing and laying the stone bedding layer and filter fabric
after receipt of a written order to do so from the Engineer.

PSDB 5.2 Minimum Base Widths (Subclause 5.2)

A side allowance of 300 mm shall be applicable to pipes of diameter less than 700mm.

PSDB 5.7 Compaction (Subclause 5.7)

PSDB 5.7.1 Areas Not Subject to Traffic Loads (Subclause 5.7.1)

This shall not apply.

PSDB 5.7.2 Areas Subject to Traffic Loads (Subclause 5.7.2)
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The provisions of subclause 5.7.2 with regard to compaction of trenches shall be applicable to all
trenches. Sand backfilling shall be provided and compacted to 100 percent Modified AASHTO
maximum density where trenches cross road ways.

PS DB 5.9: REINSTATEMENT OF SURFACES

PS DB 5.9.4: Bitumen Roads: Subbase and Base
Add the following to DB 5.9.4:
Any additional imported material required for the reinstatement of selected layers, subbase or

base shall comply with the requirements of the relevant standardised and/or project
specifications.
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PSDB 8 MEASUREMENT AND PAYMENT
PSDB 8.3 Scheduled Items

PS DB 8.3.2: Excavation

PSDB8.3.2 Hand Excavation and Backfill Unit : m3

Add the following as subclause DB 8.3.2:

The provisions of DB 8.3.2(b) shall apply for hand excavation.
Payment shall only be made if so ordered by the Engineer.

PS DB 8.3.2(a): Excavate in materials for trenches, backfil, compact and dispose of surplus

PSDB8.3.5

PSDB8.3.5

PSDB8.3.5

Material. .. ... Unit: m

Add the following to D 8.3.2 (a):

The depth of excavation in street reserves and other areas shall be measured from the final
finished level to the invert level of the pipe.

The rates for trench excavations for subsoil drains must also include any actions needed to deal
with any water in the excavations, as well as loading and transportation of material to a spoil site,
spoiling levelling and compacting the material to 90% (100% for sand) of Mod.AASHTO at a spoil
site as described in Part C3.3.

The rates shall also provide for the fact that the excavation width in sand will be wider than normal.

In the case of subsoil drains, this rate must allow for the supply of suitable free draining sand from
above the geotextile up to 200 mm below the surface level.

Existing Services That Intersect or Adjoin a Pipe Trench

a) Services that intersect atrench ... Unit: No

Add the following to DB 8.3.5(a)

Existing services with a depth of cover exceeding 300 mm, measured from the bottom of
excavation to the top of the existing service shall not be measured and paid for. There will be
distinguished between existing erf connection.

The rate shall also allow the following costs:

I. Sufficient photos have to be taken of existing services and handed over to the Engineer
before they are being crossed, if there is a possibility of a difference in opinion over the
condition of those services, especially on private property.

II. If such a service is damaged, it has to be repaired to its original condition or if possible to
a standard agreed to in writing with the relevant owner. This agreement has to be approved
by the Engineer.

lll. If such a service is removed, it has to be replaced as per original.

b) Services that adjoin atrench ... Unit: No
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Add the following to DB 8.3.5 (b)
The unit “number” will only be used for services such as poles and trees.

No payment will be made for overhead services that do not rest directly on the ground except
where allowance is made for this in the schedule or quantities.

Existing services that rest directly on the ground e.g. poles, tress, walls and structures and
handled in the same way as underground services, but the axis of the service will be determined

as follows:

The vertical axis is defined as the nearest side or corner of the existing structure to the excavation,
measured at the point where the structure and natural ground level intersect.

The horizon axis will be at the point where the structure and the natural ground level intersect. In
this instance, where the excavation falls above the 45° line but within 1, 0 meter horizontally from
the structure, the service will also be measured as an adjoining service approved by the Engineer.
There will be distinguished between existing trunk services and existing erf connection.
PSDB 8.3.6.1: Reinstate road surfaces, complete with all courses.............................. Unit: m?2
The layerworks to be allowed for under this item are as follows below. The costs of
the imported material to be used in terms of PS DB 3.6.1 and PS DB 5.9.4, and for
surfacing to be included in this rate are:

For Roads : Wearing Course  30mm Medium Continuously Graded Asphalt

Base Course 150mm Natural Gravel (G3) base, compacted
to 98% Modified AASHTO

Subbase 125mm Natural Gravel (G5) base, compactedto 95% Modified
AASHTO

Subgrade 300mm®© Selected Subgrade (G7), compacted to 100% if sand or 95%
Modified if non-sand

For sidewalks Wearing Course  60mm Interlocking Concrete Paver

Base Course 100mm Natural Gravel (G5) base, compacted
to 95% Modified AASHTO

Subgrade 150mm Selected Subgrade (G7), compacted
to 100% if sand or 95% Modified if non-sand

Should the layerworks for reinstatement at certain locations be changed, on instruction by the
Engineer to suit the existing, the rate will be adjusted accordingly.

PSDB8.3.8  Dealing with Water
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2)

3)

The cost of dealing with water as specified in Subclause PSDB5.1.2.1 will be held to have been
included in the tendered sums.

19mMm sStone BEIOW PIPES.....viniii i Unit : m3

Where the use of a layer of crushed stone in the trench bottom has been authorised by the
Engineer, it will be measured by volume calculated according to length multiplied by the minimum
base width and specified thickness.

The tendered rate shall cover the cost of preparation of the trench bottom to accommodate the
layer of stone, the supply and placing of the layer of stone over at least the specified width and
all related activities in order to produce a stable platform.

Geotextile filter fabriC ... e Unit : m?

Where the Engineer has authorised the use of geotextile filter fabric, this shall be measured by
area as:

width x nett length

where the width shall be the full or half-width supplied by the manufacturer which conforms closest
to (the specified minimum base width + 2 x height of bedding + min. 150mm overlap).

The tendered rate shall include the cost of supply, placing and losses as a result of overlaps and
over excavated trench widths.
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PSG

CONCRETE (STRUCTURAL)

PSG 3: MATERIAL

PSG 3.2: CEMENT

PSG 3.2.2:

PSG 3.2.3:

PSG 3.4.3:

Alternative types of cement

Replace the contents of the subclause with the following:

"Only approved cement from a recognised supplier in the industry will be accepted. Should the
contractor wish to use any other type of cement, he shall obtain the Engineer's prior written
approval (see 8.1.3.2 and 8.1.3.3)".

Storage of cement

Cement shall not be kept in storage for more than 10 weeks without the Engineer's permission.

Storage of aggregates

Where aggregates of differing chloride content are stockpiled on the site, strict control shall be
exercised over their use for differing classes of concrete.

PSG 3.4: AGGREGATES

PSG 3.4.1:

PSG 3.4.4:

a)

b)

c)

Aggregate Specification
Add the following to PS G3.4.1.:

The fineness modulus of the sand must be between 1.7 and 2.8 with a standard deviation of not
more than 0.1.

Alkali-aggregate reaction

Malmesbury hornfels (shale) shall not be used in conjunction with high alkali cement in concrete
in any part of the Works. For the purposes of this clause, a high alkali cement is one in which the
equivalent alkali content (Na2O + 0.658 K20) exceeds 0.60 % by mass of the cement.

In order to ensure that the above requirement is met, the Contractor may elect to use an aggregate
other than Malmesbury hornfels, that complies with the requirements of SABS 1083.
Alternatively, if the Contractor chooses to use Malmesbury hornfels, he shall comply with the
following requirements regarding the cement:

Before commencing any particular section of the structure, the Contractor shall ensure that he
has enough cement that is not a high alkali cement to complete the section.

Certificates stating the alkali content of each delivery of cement to the Site shall be supplied by
the Contractor. These certificates shall be based on tests carried out at a laboratory approved by
the Engineer. The cost of testing, including sampling, transporting of samples, and issuing of
certificates, shall be borne by the Contractor.

The Contractor shall be entitled to use an approved brand of cement as a means for ensuring
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that the permissible alkali content is not exceeded. The Contractor shall make allowance for the
higher price of such approved brand, if he chooses to use this method.

d) High alkali cement delivered to the Site shall be rejected, and the cost of its removal and
replacement with cement with acceptable alkali content shall be borne by the Contractor.
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PS 09

PS 09.1

a)

b)

c)

d)

e)

PS 19

PS 22

WOVEN TAPE CELLULAR LATTICE STRUCTURE GEOTEXTILE (OR GEOCELLS)

Supply and installation of 200mm thick woven tape cellular lattice structure geotextile filled with 5
Mpa concrete. Concrete to be included in rate.

Construction
Geocells to be constructed from the base section upwards to the channel crest. Geocells to be
spread out on the base and slopes by means of sufficiently weighted sandbags and rope used to

stretch the geocells to their functioning position.

It is recommended that a long bar / rod be used to tension long sections of geo-cells at a time (to
be weighted down by sandbags filled with fine graded materials to the Engineers approval).

10MPa Concrete to be placed inside the cells only once sufficiently taut / tensioned.

Steel pegs and binding wire may NOT be used for rigging of the geo-cells.

It is essential that the Contractor ensures that the cells are rigged extremely taut. Rigging strings
are not to be omitted. Rigging and weighting of the cells are required to prevent collapse of the
cells during filling, to prevent the cells floating on the concrete and to ensure an intimate contact

of the cells with the base.

Geocells to be 100mm thick, not be used in conditions that exceed their design specifications and
shall be UV resistant.

PERIMETER FENCE: CONCRETE PALISADE FENCING

Supply and install 2400mm high concrete palisade fence complete with corner post, strain posts,
stays foundation excavation and concrete foundations. ... m

PERIMETER FENCE GATES

Supply and install new 12m wide heavy duty non-motorized sliding gates as per drawing, including
sliding rail concreted in-situ, stand posts and guide posts complete. To suit Fence.
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C3.4: PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies
shall apply to this contract:

C3.4.1 Part AH - OHSA 1993 Safety Specification
(26 Pages)

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works
(24 Pages)
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C3.5: CONTRACT AND STANDARD DRAWINGS

C35.1 CONTRACT DRAWINGS / DETAILS

List the drawings here

C3.5.2 STANDARD DRAWINGS

The Standard Drawings to which these Standard Engineering Specifications refer are listed

below.

Dwg No  Description Date of Issue

38570 Ring Manholes February 1990
38571 Brick Manhole Details February 1990
38572 Stormwater Inlet Details February 1990
38573 Stormwater Inlet Special Details February 1990
38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990
38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990
38576 Headwall Details February 1990
38577 Kerbing Details February 1990
38578 Concrete Median Barriers February 1990
38579 Vehicular and Pedestrian Scoops February 1990
38580 Concrete Bollard and Steel Guard Rail February 1990
38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls February 1990
38582 Precast Concrete Fencing and Aluminium Gates February 1990
38583 Wire Mesh Fence and Gate Details February 1990
38584 Standard Hydrant Thrust Blocks and Trenches February 1990
38585 Water Connections, Pipework and Fittings February 1990
38586 DP & TC Manholes - Rectangular February 1990
38587 DP & TC Manholes - “L” Shaped February 1990
38588 DP & TC Manholes - “T” Shaped February 1990
38589 DP & TC Cable Ducts and Junction Box Details February 1990
43120 Typical Details of Grid Inlets February 1990
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C3.6: ANNEXURES

C3.6.1 Insert as required or “There are no Annexures”
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PART C4: SITE INFORMATION

C4.1 LOCALITY PLAN
Insert Locality plan here

C4.2 CONDITIONS ON SITE

There is no specific geotechnical information or other site information.

C4.3 TEST RESULTS
There are no specific test results.
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