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C1.1 Form of Offer & Acceptance 
 

Offer 
The Employer, identified in the Acceptance signature block, has solicited offers to enter a contract for 

the procurement of:  

Duvha PS Diesel Generator Replacement  

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender 

Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of 

Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor 

under the contract including compliance with all its terms and conditions according to their true intent 

and meaning for an amount to be determined in accordance with the conditions of contract identified in 

the Contract Data.  

Options A  The offered total of the Prices exclusive of VAT is   

 Sub total  

 Value Added Tax @ 15% is  

 The offered total of the amount due inclusive of VAT is1  

 (in words) [●] 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to 

the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Contractor in the conditions of contract 

identified in the Contract Data. 

Signature(s)    

Name(s)    

Capacity    

For the 

tenderer: 

 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

  

 

Date 

 

Tenderer’s CIDB registration number (if 

applicable) 

 

1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will 
be assessed in terms of the conditions of contract. 
Acceptance 
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By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 

accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 

Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 

contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2 Pricing Data 

Part C3 Scope of Work: Works Information 

Part C4 Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 

listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 

listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 

and the Employer during this process of offer and acceptance, are contained in the Schedule of 

Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or 

deviations from said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 

Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 

Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or 

just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in 

accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

tenderer receives one fully completed original copy signed between them of this document, including the 

Schedule of Deviations (if any).   

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 

Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 

shall constitute a binding contract between the Parties. 

Signature(s)    

Name(s)    

Capacity    

for the 
Employer 

 

 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

  

 

Date 

 

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 

Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed 
by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall be 
recorded here and the final draft of the contract documents shall be revised to incorporate the 
effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

   

 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 

the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender 

Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the 

tenderer and the Employer during this process of Offer and Acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the tenderer of a completed 

signed copy of this Form shall have any meaning or effect in the contract between the parties arising 

from this Agreement.  

 For the tenderer: 
 

 For the Employer 
 

Signature    

Name 
 

 
  

Capacity 

 

   

On behalf 

of 

(Insert name and address of 

organisation) 

 (Insert name and address of 

organisation) 
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Name & 

signature 

of 

witness 

   

Date    
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C1.2 ECC3 Contract Data 

 

Part one - Data provided by the Employer 
 

Completion of the data in full, according to the Options chosen, is essential to create a complete 

contract. 

Clause Statement Data 

1 General  

 The conditions of contract are the core 

clauses and the clauses for main 

Option  

 

  A: Priced contract with activity schedule 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X1 Price adjustment for inflation 

  X2 Changes in the law 

  X5:       Section Completion 

  X7: Delay damages 

X15: Limitation of Contractor’s liability for 

design to reasonable skill and care 

  X16 Retention 

  X18  Limitation of liability  

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract, April 2013 

(ECC3) 

 

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 

2002/015527/30), a state-owned company 
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incorporated in terms of the company laws of the 

Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 

Drive, Sandton, Johannesburg 

10.1 The Project Manager is:  Takalani Mudonde 

 Address P O BOX 2199 

Witbank 

1035 

 Tel +27 13 680 3127 

 Fax N/A 

 e-mail NetshiTl@eskom.co.za 

10.1 The Supervisor is:  TBC 

 Address P O BOX 2199 

Witbank 

1035 

 Tel No. TBC 

 Fax No. N/A 

 e-mail TBC  

11.2(13) The works are   Duvha PS Diesel Generator Replacement 

11.2(14) The following matters will be included 

in the Risk Register 

1. High noise exposure 

2. Slip, Trip & Fall 

3. Falling Objects 

4. Electric Shock 

5. Permit to Work 

6. Covid-19 

7. Community Unrest 

8. Labour strike 

9. Unavailability of key design 

documentation for the existing system. 

11.2(15) The boundaries of the site are  Duvha Power Station Diesel Generator Room Unit 
1-6 

mailto:NetshiTl@eskom.co.za
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11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work and all documents and 

drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Five Working days 

2 The Contractor's main 
responsibilities 

Data required by this section of the core clauses 

is provided by the Contractor in Part 2 and terms 

in italics used in this section are identified 

elsewhere in this Contract Data.  

3 Time  

11.2(3) The completion date for the whole of 

the works is 

2028/11/04 (12 months) 

11.2(9) The key dates and the conditions to be 

met are: 

Condition to be met key date 

  1. 

 

 

2. 

 

3. 

 

Submit the method 

statement 

 

Submit QCP for 

approval 

 

Submit program for 

approval 

Three weeks after 

contract award 

 

Four weeks after 

contract award 

 

Two week after 

contract award 

  4. Submit safety file for 

approval 

Two weeks after 

project kick off 

meeting 

  5. Submission of Detail 

design for approval 

Three months after 

contract award 

 

 

30.1 

 

 

The access dates are: 

       

 

Part of the Site 

   

 

Date 
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  1 Full access to site  

(Unit 1,2,4,5&6) 

Immediately after 

safety file approval 

and inductions. 

  2 Safety department After Project Kick off 

Meeting 

  3 Project’s 

management office 

Immediately after 

award 

31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is 2026/11/05 or as soon as possible  

32.2 The Contractor submits revised 

programmes at intervals no longer 

than  

Two weeks 

35.1 The Employer is not willing to take 

over the works before the Completion 

Date. 

Employer will only take over after successful 

commissioning of diesel Gen of a specific unit.  

4 Testing and Defects  

42.2 The defects date is  52 weeks after Completion of each unit Diesel 

generator. 

43.2 The defect correction period is  Two working days for planning and to define the 

timelines to repair. 

2 weeks after the Contractor is being notified about 

the defect / period agreed by the parties based on the 

complexity of the defect. 

5 Payment  

50.1 The assessment interval is  On the 25th of every monthly 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 

made is  

 

Four weeks 

 

51.4 

 

The interest rate is  

 

(i) Zero percentage above the publicly quoted 

prime rate of interest (calculated on a 365-day 
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year) charged from time to time by the Standard 

Bank of South Africa Limited (as certified, in the 

event of any dispute, by any manager of such 

bank, whose appointment it shall not be necessary 

to prove) for amounts due in Rands and  

 

(ii) the LIBOR rate applicable at the time for 

amounts due in other currencies.  LIBOR is the 6 

month London Interbank Offered Rate quoted 

under the caption “Money Rates” in The Wall 

Street Journal for the applicable currency or if no 

rate is quoted for the currency in question then the 

rate for United States Dollars, and if no such rate 

appears in The Wall Street Journal then the rate as 

quoted by the Reuters Monitor Money Rates 

Service (or such service as may replace the 

Reuters Monitor Money Rates Service) on the due 

date for the payment in question, adjusted mutatis 

mutandis every 6 months thereafter and as 

certified, in the event of any dispute, by any 

manager employed in the foreign exchange 

department of The Standard Bank of South Africa 

Limited, whose appointment it shall not be 

necessary to prove. 

6 Compensation events  

60.1(13) The place where weather is to be 

recorded is: 

Duvha Power Station 

 The weather measurements to be 

recorded for each calendar month are,  

The cumulative rainfall (mm) 

  The number of days with rainfall more than 10 

mm 

  The number of days with minimum air 

temperature less than 0 degrees Celsius 

  The number of days with snow lying at 09:00 

hours South African Time 

  and these measurements: 

 The weather measurements are 

supplied by 

The Project manager or the system Engineer on 

request. 
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 The weather data are the records of 

past weather measurements for each 

calendar month which were recorded 

at:  

Duvha Power Station 

 and which are available from:  The South African Weather Bureau and included 

in Annexure A to this Contract Data provided by 

the Employer 

7 Title There is no reference to Contract Data in this 

section of the core clauses and terms in italics 

used in this section are identified elsewhere in 

this Contract Data. 

8 Risks and insurance  

80.1 These are additional Employer's 
risks   

1. Excessive access to site  
 
2. Disregard of regulatory compliance. 
 
3. Dishonesty in incidence reporting 
 
4. Risk of the goods passes from the Contractor to 

the Employer at delivery 

9 Termination There is no reference to Contract Data in this 

section of the core clauses and terms in italics 

used in this section are identified elsewhere in 

this Contract Data. 

10 Data for main Option clause  

A Priced contract with activity 

schedule 

There is no reference to Contract Data in this 

Option and terms in italics are identified 

elsewhere in this Contract Data. 

11 Data for Option W1  

W1.1 The Adjudicator is  the person selected from the ICE-SA Division (or 

its successor body) of the South African 

Institution of Civil Engineering Panel of 

Adjudicators by the Party intending to refer a 

dispute to him.  (see www.ice-sa.org.za). If the 

Parties do not agree on an Adjudicator the 

Adjudicator will be appointed by the Arbitration 

Foundation of Southern Africa (AFSA). 
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W1.2(3) The Adjudicator nominating body is: the Chairman of the Joint Civils Division of the 

South African Institution of Civil Engineering. 

(See www.jointcivils.co.za) 

W1.4(2) The tribunal is:  arbitration. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 

Arbitrations published by The Association of 

Arbitrators (Southern Africa) or its successor 

body. 

 The place where arbitration is to be 

held is 

South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a 

choice or 
- if the arbitration procedure does 

not state who selects an arbitrator, 

is 

the Chairman for the time being or his nominee of 

the Association of Arbitrators (Southern Africa) or 

its successor body. 

 

12 Data for secondary Option clauses  

X1 Price adjustment for inflation  

X1.1(a) The base date for indices is  One month prior to the enquiry closing date. 

Prices will be subjected to escalation on the 

second year of the contract 

X1.1(c) The proportions used to calculate the 

Price Adjustment Factor are: 

Proportion linked to index for Index 

prepare

d by 

  0.15 Fixed Non-adjustable N/A 

  0.20 Mechanical Engineering 

Materials (Table G-1) 

SEIFSA 

  0.05 Transport (Table L-2) SEIFSA 

  0.40 Labour (Table C-3) (Hourly 

paid) 

SEIFSA 

  0.20 Electrical Engineering 

Material (Table G-1) 

SEIFSA 

http://www.jointcivils.co.za/
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 Total 1.00   

X2 Changes in the law There is no reference to Contract Data in this 

Option and terms in italics are identified 

elsewhere in this Contract Data. 

X5  Sectional Completion                                               

X5.1 The completion date for each section 

of the works are: 

Section 

1 

Description 

Detail 

design  

Completion date 

Two months after 

contract award or As 

per the accepted 

baseline programme 

submitted by the 

supplier, whichever 

comes first 

  2 Installation 

of Diesel 

Gen in all 

the units 

As per baseline 

programme submitted 

by the supplier 

X5 & X7 

 

Sectional Completion and   

delay damages used together 

 

R20 000 per day for the delay of completion for 

each milestone, up to a maximum of 10% of the 

contract value of the section per day. 

All delay damages will run in aggregate and will 

not exceed the cap of 15% of the contract value 

of the Section 

X7.1 

X5.1 

Delay damages for late                      

section 

Completion of the sections of the 

works are: 

 

 

Section 

 

 

Description 

 

 

Amount per day 

  1 Detail 

design  

R20 000 per day for the 

delay of completion as 

per accepted 

programme 

  2 

 

Installation 

of Diesel 

Gen in all 

the units 

R20 000 per day for the 

delay as per baseline 

programme submitted 

by the supplier 
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X15 Limitation of the Contractor’s 
liability for his design to reasonable 
skill & care 

There is no reference to Contract Data in 
this Option and terms in italics are 
identified elsewhere in this Contract Data. 

X16 Retention (not used with Option F)  

X16.1 The retention free amount is  0% 

 The retention percentage is 10% of the contract unit value  

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or consequential 

loss is limited to: 

R0.0 (zero Rand) 

Adjacent Plant damage to the boundaries 
definitions of the scope of work and/or threats to 
people’s health, safety and environment 

X18.2 For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to: 

the amount of the deductibles relevant to the 

event.  described in the insurance policy format 

selected in the data for clause 84.1 above, which 

policy is available on 

http://www.eskom.co.za/live/content.php?Item_ID

=9248  

X18.3 The Contractor’s liability for Defects 

due to his design which are not listed 

on the Defects Certificate is limited to 

The greater of  

• the total of the Prices at the Contract Date  
and  

• the amounts excluded and unrecoverable 
from the Employer’s assets policy for 
correcting the Defect (other than the resulting 
physical damage which is not excluded) plus 
the applicable deductible as at contract date. 

X18.4 The Contractor’s total liability to the 

Employer for all matters arising under 

or in connection with this contract, 

other than excluded matters, is limited 

to: 

The total of the Prices other than for the 

additional excluded matters. 

The Contractor’s total liability for the additional 

excluded matters is not limited.  

The additional excluded matters are amounts for 

which the Contractor is liable under this contract 

for 

• Defects due to his design which arise before 
the Defects Certificate is issued, 

• Defects due to manufacture and fabrication 
outside the Site, 

• Loss of or damage to property (other than the 
works, Plant and Materials), 

• Death of or injury to a person and  

http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
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• Infringement of an intellectual property right. 

X18.5 The end of liability date is  (i)  seven years after the defects date for latent 

Defects and  

(ii) the date on which the liability in question 

prescribes in accordance with the Prescription Act 

No. 68 of 1969 (as amended or in terms of any 

replacement legislation) for any other matter. 

A latent Defect is a Defect which would not have 

been discovered on reasonable inspection by the 

Employer or the Supervisor before the defects 

date, without requiring any inspection not 

ordinarily carried out by the Employer or the 

Supervisor during that period.  

If the Employer or the Supervisor do undertake 

any inspection over and above the reasonable 

inspection, this does not place a greater 

responsibility on the Employer or the Supervisor 

to have discovered the Defect. 

Z The Additional conditions of 

contract are 

 

Z1 to Z15 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 

delegate its rights and obligations under this contract to any of its subsidiaries or any of its 

present divisions or operations which may be converted into separate legal entities as a result 

of the restructuring of the Electricity Supply Industry.  
 

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of 

two or more persons or organisations then these persons or organisations are deemed to be 

jointly and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Project 

Manager within two weeks of the Contract Date of the key person who has the authority to 

bind the Contractor on their behalf. 
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Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without the consent of the Employer having 

been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his 

business composition or business dealings results in a change to the Contractor’s B-BBEE 

status, the Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 

supporting documentation confirming the change in his B-BBEE status to the Project Manager 

within thirty days of the notification or as otherwise instructed by the Project Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date 

the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 

obligation to Provide the Works. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 

constitute a reason for termination. If the Employer terminates in terms of this clause, the 

procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is 

A1 and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 

this contract available to Others. This undertaking does not, however, apply to information 

which at the time of disclosure or thereafter, without default on the part of the Contractor, 

enters the public domain or to information which was already in the possession of the 

Contractor at the time of disclosure (evidenced by written records in existence at that time).  

Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor 

ensures that the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 

regarded as such until notified otherwise by the Project Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such 

information which is required to be kept confidential, the Contractor, to the extent permitted by 

law prior to disclosure, notifies the Employer so that an appropriate protection order and/or 

any other action can be taken if possible, prior to any disclosure.  In the event that such 

protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of 

the information which it is required to be disclosed by law and uses reasonable efforts to 

obtain assurances that confidential treatment will be afforded to the information so disclosed. 
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Z4.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 

portion thereof, in the course of Providing the Works and after Completion, requires the prior 

written consent of the Project Manager.  All rights in and to all such images vests exclusively 

in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 

Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver 

of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm 

such agreement in writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 

of persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the 
Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the works, complies with all applicable 

environmental laws and regulations and rules, guidelines and procedures otherwise provided 

for under this contract and ensures that his Subcontractors, employees and others under the 

Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Project Manager in terms of core 

clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 

Employer's procedures stated in the Works Information, showing the amount due for payment 

equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 

contract, the time by when the Employer is to make a payment is extended by a period equal 

in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in 

terms of core clause 51.2 is then calculated from the delayed date by when payment is to be 

made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 

comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 

include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete from the last sentence in core clause 61.3, “unless the Project Manager should have 

notified the event to the Contractor but did not”. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 

limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the 

Employer’s liability under the indemnity is limited. 

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 

point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 
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Z12 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 

a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 

employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 

Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 

Affected Party to act unlawfully or illegally, 

Collusive 

Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 

including to influence an Affected Party to act unlawfully or illegally, 

Committing 

Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 

joint venture, or its employees, agents, or Subcontractor or the Subcontractor’s 

employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 

to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 

Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 

to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 

obligation or incurring an obligation, 

Obstructive 

Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an investigation 

into allegations of Prohibited Action, and 

Prohibited 

Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent 

Action or Obstructive Action. 

 

Z11 Addition to secondary Option X7 Delay damages (if applicable in this contract) 

Z11.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 

this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may 

terminate the Contractor’s obligation to Provide the Works using the same procedures and 

payment on termination as those applied for reasons R1 to R15 or R18 stated in the 

Termination Table. 
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Z12.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 

this contract or in execution thereof. 

Z12.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 

Committing Party has taken such Prohibited Action and the Contractor did not take timely and 

appropriate action to prevent or remedy the situation, without limiting any other rights or 

remedies the Employer has. It is not required that the Committing Party had to have been 

found guilty, in court or in any other similar process, of such Prohibited Action before the 

Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z12.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 

the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z12.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 

Action. Where the Employer does not have a contractual bond with the Committing Party, the 

Contractor ensures that the Committing Party co-operates fully with an investigation. 

  

Z13 Insurance 

Z 13.1 Replace core clause 84 with the following: 

Insurance 
cover 

84  

   

 84.1 When requested by a Party, the other Party provides certificates from his insurer or 

broker stating that the insurances required by this contract are in force. 

   

 84.2 The Contractor provides the insurances stated in the Insurance Table A. 

   

 84.3 The insurances provide cover for events which are at the Contractor’s risk from the 

starting date until the earlier of Completion and the date of the termination certificate. 
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INSURANCE TABLE A 

Insurance against Minimum amount of cover or 
minimum limit of indemnity 

Loss of or damage to the works, 
Plant and Materials 

The replacement cost where not 
covered by the Employer’s 
insurance 

 

The Employer’s policy deductible, 
as at Contract Date, where 
covered by the Employer’s 
insurance 

Loss of or damage to Equipment The replacement cost 

Liability for loss of or damage to 
property (except the works, Plant 
and Materials and Equipment) 
and liability for bodily injury to or 
death of a person (not an 
employee of the Contractor) 
caused by activity in connection 
with this contract 

Loss of or damage to property 

Employer’s property 

The replacement cost where not 
covered by the Employer’s 
insurance 

 

The Employer’s policy deductible, 
as at Contract Date, where 
covered by the Employer’s 
insurance 

 

Other property 

The replacement cost 

 

Bodily injury to or death of a 
person  

The amount required by 
applicable law 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment in 
connection with this contract 

The amount required by the 
applicable law 

 

   

Z 13.2  Replace core clause 87 with the following: 

The Employer provides the insurances stated in the Insurance Table B. 
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  INSURANCE TABLE B 

Insurance against or 
name of policy 

Minimum amount of cover or minimum 
limit of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile 
Plant 

Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage 
and Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

 

Z14 Nuclear Liability 

Z14.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a 
nuclear installation, as designated by the National Nuclear Regulator of the Republic 
of South Africa, and is the holder of a nuclear licence in respect of the KNPS. 

Z14.2 The Employer is solely responsible for and indemnifies the Contractor or any other 
person against any and all liabilities which the Contractor or any person may incur 
arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to 
the extent that any liabilities are incurred due to the unlawful intent of the Contractor 
or any other person or the presence of the Contractor or that person or any property 
of the Contractor or such person at or in the KNPS or on the KNPS site, without the 
permission of the Employer or of a person acting on behalf of the Employer. 

Z14.3 Subject to clause Z14.4 below, the Employer waives all rights of recourse, arising 
from the aforesaid, save to the extent that any claims arise or liability is incurred due 
or attributable to the unlawful intent of the Contractor or any other person, or the 
presence of the Contractor or that person or any property of the Contractor or such 
person at or in the KNPS or on the KNPS site, without the permission of the 
Employer or of a person acting on behalf of the Employer. 

Z14.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 
1999, or any replacement section dealing with the same subject matter. 

Z14.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 
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Z15 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated 
asbestos fibres per ml of air measured over a 4 hour period. The value at 
which proactive actions is required in order to control asbestos exposure to 
prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing 
zone, which is defined to be a virtual area within a radius of approximately 
30cm from the nose inlet. 

Compliance 

Monitoring 

means compliance sampling used to assess whether or not the personal 
exposure of workers to regulated asbestos fibres is in compliance with the 
Standard’s requirements for safe processing, handling, storing, disposal 
and phase-out of asbestos and asbestos containing material, equipment 
and articles. 

OEL means occupational exposure limit. 

Parallel 

Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out 
of asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and 
Asbestos Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne 
asbestos fibres, normalised to the baseline of a 4 hour continuous period, 
also applicable to short term exposures, i.e. 10-minute TWA. 

Z15.1 The Employer ensures that the Ambient Air in the area where the Contractor will 
Provide the Services conforms to the acceptable prescribed South African standard 
for asbestos, as per the regulations published in GNR 155 of 10 February 2002, 
under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos 
Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of 
air as a 4-hour TWA, averaged over any continuous period of four hours, and the 
short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 
and monitored according to HSG173 and OESSM. 

Z15.2 Upon written request by the Contractor, the Employer certifies that these conditions 
prevail. All measurements and reporting are effected by an independent, competent, 
and certified occupational hygiene inspection body, i.e. a SANAS accredited and 
Department of Employment and Labour approved AAIA. The Contractor may perform 
Parallel Measurements and related control measures at the Contractor’s expense. 
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For the purposes of compliance the results generated from Parallel Measurements 
are evaluated only against South African statutory limits as detailed in clause Z15.1. 
Control measures conform to the requirements stipulated in the AAIA-approved 
asbestos work plan. 

Z15.3 The Employer manages asbestos and ACM according to the Standard. 

Z15.4 In the event that any asbestos is identified while Providing the Services, a risk 
assessment is conducted and if so required, with reference to possible exposure to 
an airborne concentration of above the AL for asbestos, immediate control measures 
are implemented and relevant air monitoring conducted in order to declare the area 
safe. 

Z15.5 The Contractor’s personnel are entitled to stop working and leave the contaminated 
area forthwith until such time that the area of concern is declared safe by either 
Compliance Monitoring or an AAIA approved control measure intervention, for 
example, per the emergency asbestos work plan, if applicable. 

Z15.6 The Contractor continues to Provide the Services, without additional control 
measures presented, on presentation of Safe Levels. The contractually agreed dates 
to Provide the Services, including the Completion Date, are adjusted accordingly. The 
contractually agreed dates are extended by the notification periods required by 
regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z15.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is 
done by a registered asbestos contractor, instructed by the Employer at the 
Employer’s expense, and conducted in line with South African legislation. 

 

Z16 Corporate Social Investment 

Eskom is proposing that the contractor spend at least 1% of the contract value to fund a Corporate 

Social Investment project as a direct beneficiation of the Local to site communities. The execution must 

happen within the contract execution duration. This will forms part of this contract obligation. 
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C1.2 Contract Data 

 

Part two - Data provided by the Contractor 
 

Notes to a tendering contractor: 

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant 
parts of its Guidance Notes (ECC3-GN)2 in order to understand the implications of this Data 
which the tenderer is required to complete.  An example of the completed Data is provided on 
pages 156 to 158 of the ECC3 (April 2013) Guidance Notes. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the 
option selected. Click on the form field once and type in the data.  Otherwise complete by 
hand and in ink. 

 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 
2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see www.ecs.co.za  

http://www.ecs.co.za/
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 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       

  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled     . 

11.2(3) The completion date for the whole of 

the works is 

 

      

11.2(14) The following matters will be included 

in the Risk Register 

 

      

11.2(19) The Works Information for the 

Contractor’s design is in: 

 

      

31.1 The programme identified in the 

Contract Data is 

      

A Priced contract with activity 

schedule 

 

11.2(20)  The activity schedule is in       

11.2(30) The tendered total of the Prices is        (in figures)  

 

      (in words), excluding VAT  

 

Data for Schedules of Cost 
Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60, and “SSCC” 

means Shorter Schedule of Cost Components 

starting on page 63 of ECC3 (April 2013). 

A Priced contract with activity 

schedule 

Data for the Shorter Schedule of Cost 

Components 
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PART 2: PRICING DATA 

 

ECC3 Option A 

 

 

Document reference Title No of 

pages 

C2.1 Pricing assumptions: Option A       

C2.2 The activity schedule         
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C2.1 Pricing assumptions: Option A 

 

How work is priced and assessed for payment 

Clause 11 in NEC3 Engineering and Construction Contract, (ECC3) Option A states: 

Identified and 

defined terms 

11 

11.2 

 

(20) The Activity Schedule is the activity schedule unless later 

changed in accordance with this contract. 

  (27) The Price for Work Done to Date is the total of the Prices for  

• each group of completed activities and 

• each completed activity which is not in a group. 
A completed activity is one which is without Defects which would 

either delay or be covered by immediately following work. 

  (30) The Prices are the lump sum prices for each of the activities on 

the Activity Schedule unless later changed in accordance with this 

contract. 

 

 

This confirms that Option A is a lump sum form of contract where the work is broken down into 

activities, each of which is priced by the tendering contractor as a lump sum.   Only completed 

activities are assessed for payment at each assessment date; no part payment is made if the activity 

is not completed by the assessment date.  

Function of the Activity Schedule 

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information or Site 

Information”.  This confirms that specifications and descriptions of the work or any constraints on 

how it is to be done are not included in the Activity Schedule but in the Works Information.  This is 

further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in accordance 

with the Works Information”. Hence the Contractor does not Provide the Works in accordance with 

the Activity Schedule.  The Activity Schedule is only a pricing document.   

Link to the programme 

Clause 31.4 states that “The Contractor provides information which shows how each activity on the 

Activity Schedule relates to the operations on each programme which he submits for acceptance”.  

Ideally the tendering contractor will develop a high level programme first then resource each 

activity and thus arrive at the lump sum price for that activity both of which can be entered into the 

activity schedule.   

 

 

 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
Duvha PS Diesel Generator Replacement 

 
PART C3: SCOPE 29 C ECC3 COVER PAGE 
   

Preparing the activity schedule 

Generally, it is the tendering contractor who prepares the activity schedule by breaking down the 

work described within the Works Information into suitable activities which can be well defined, 

shown on a programme and priced as a lump sum. 

The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some 

items that he requires the Contractor to include in his activity schedule and be priced accordingly.  

It is assumed that in preparing his activity schedule the Contractor: 

• Has taken account of the guidance given in the ECC3 Guidance Notes pages 19 and 20; 

• Understands the function of the Activity Schedule and how work is priced and paid for; 

• Is aware of the need to link the Activity Schedule to activities shown on his programme; 

• Has listed and priced activities in the activity schedule which are inclusive of everything 
necessary and incidental to Providing the Works in accordance with the Works Information, 
as it was at the time of tender, as well as correct any Defects not caused by an Employer’s 
risk; 

• Has priced work he decides not to show as a separate activity within the Prices of other 
listed activities in order to fulfil the obligation to complete the works for the tendered total 
of the Prices.  

• Understands there is no adjustment to the lump sum Activity Schedule price if the amount, 
or quantity, of work within that activity later turns out to be different to that which the 
Contractor estimated at time of tender. The only basis for a change to the Prices is as a 
result of a compensation event.  

 
An activity schedule could have the following format:  
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C2.2 the activity schedule  

 

  

Item 
no  

Description  Unit  Qty   Rate    Amount   

            

1.0 Preliminaries and General                  

                      

1.1 Site Establishment  sum  1     

                

1.2 Site De Establishment  sum  1     

            

1.3 
Health and Safety Requirements (including 
Medicals and Safety Files) 

sum  1     

               

1.4 Environmental requirements  sum  1     

            

  Time Related Items         

               

1.5 
Tools and Equipment (all the rigging equipment to 
be included) 

Months 18     

               

1.6 Transport for the duration of the Contract  Months 18     

                

1.7 Site office containers  Months 18     

               

1.8 Accommodation Months 18     

               

1.9 Supervision of the works  Months 18     

            

1.10 
Skilled and Unskilled Labour Resources for the 
duration of the contract  

Months 18     

            

1.11 
Allow for quality all shall be conducted as per the 
detailed scope of work 

Months 18     

1.12 
RP during project execution as per 240-150642762 
Generation Plant Safety Regulations (new) 

Sum 1   

              

2.1 Supply and design Work            

                

2.1.1 

Supply and delivery of diesel generators sets with 
an equivalent (1MW) as detailed in the Scope of 
work and Technical Schedule as well as all 
standards and specifications referenced. 

No 5     
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2.1.2 

The Contractor shall perform the design and 
detailed engineering as detailed in the Scope of 
work and Technical Schedule as well as all 
standards and specifications referenced. 

No 5     

                

2.1.3 
Decommission, strip off and removal of the existing 
Generator  

No 5     

           

  
The Diesel Generator System shall be installed 
indoors and consist of the following main 
components 

        

                

2.2 
Diesel Generator Engine base mounting on the 
existing platforms per unit 

No 5     

                

2.4 Generator (Synchronous machine) per unit  No 5     

                

2.5 
Piping to connect to an existing diesel storage tank 
per unit 

No 5     

                

2.6 
Piping to connect to the existing cooling water 
system (depending on what type of cooling is 
selected), per unit 

No 5     

               

2.7 Lubricating system per unit No 5     

               

2.8 
Piping to connect to the existing air starting system, 
(if air starting is selected). per unit 

No 5     

              

2.9 Exhaust system per unit No 5     

               

3.1 
Controlling and signalling Cable including power 
cables 

sum 
1     

            

3.2 

Generator Control Panel this should include Alarm, 
metering and annunciation, Synchronizing 
Equipment, Engine Management, Excitation 
System, Governor system, Diesel Generator 
Control and Interlocking System and Generator Set 
Synchronizing Equipment. As per detailed scope of 
work.  

sum 1     

            

3.3 
Diesel Generator Protection. (rotor protection 
equipment (including CT’s), Engine Protection 
Equipment and a Low Voltage Switchgear) 

sum 1     

            

3.4 

The Contractor shall upgrade the room ventilation 
system, if necessary, to conform to 240-
102547991: General Technical Specification for 
HVAC System Standard  

sum 1     
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3.5 

The Contractor shall provide detailed “As Required” 
Approved drawings for each part of work to be 
done. After the works have been completed, 
detailed “As-built” drawings must be provided by 
the Contractor. The “As-built” drawings are subject 
to the Employer’s Engineering representative 
comments and approval.  

sum 1     

           

 Civils Section          

3.6 
Structural assessment & design of the Generator 
base as per scope of work  

Sum  1     

           

3.7 Concrete plinths & modifications  Sum  1     

           

3.8 Steel supports, making good Sum  1     

   
        

4.0 Commissioning            

                

4.1 
Commissioning of all new works on site test per 
unit  

No 5     

      

4.2 Allow for diesel generator Factory Test per unit No 5     

      

 Total Amount      

 

Use this page as a cover page to the Contractor’s activity schedule.   

 

___________________           ______________________                         ___________________ 

Name                                       Signature                                                      Date 
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PART 3: SCOPE OF WORK 

 

Refer to the following attached document: 382-ECM-AABZ18-PN0017-5 Duvha PS Diesel 
Generator Replacement – Employer’s Requirements Scope of Works Report. 
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PART 4: SITE INFORMATION 

 

 

 

 

Document reference Title No of 

pages 

 This cover page 1 

C4 Site Information  

   

   

   

   

   

   

   

   

 Total number of pages  
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1. WORK AND THINGS PROVIDED BY THE EMPLOYER FOR THE WORKS 
 

1.1 Site services 

All work will be executed on site 

1.2 Potable Water Supply 

Potable water is available at the existing points. 

1.3 Electrical Power Supply  

• Power is available at the existing points.  

• The Contractor provides his own portable 380V electrical distribution boards, and 

supply cables to and from the boards, for all his power supply requirements to execute 

the works. 

• Contractors' Electrical Distribution Boards complies with OHSA as referred to in the 

Electrical Installation Regulations and the Electrical Machinery Regulations.   

• Each board brought onto site has a Certificate of Compliance issued by an accredited 

person. 

• The Contractors' electrical distribution boards are installed at the works on a time 

negotiated with the Supervisor, prior to the possession date.   

• The Employer connects distribution boards to a 380V three-phase AC power supply, 

only after the Contractor has submitted the valid Certificate of Compliance. 

• All Contractors' Electrical Distribution Boards are earthed to the steel structure of the 

plant. 

1.4 Toilet Facilities 

The Employer provides the Contractor access to existing toilet facilities.  

 1.5 Catering Facilities 

• The Contractor are not allowed to use the Employer’s dining facilities, unless a specific 

agreement has been made between the Contractor and Eskom Catering and 

Accommodation Services (ECAS). 

• The Contractor may buy take away meals from the fast foods outlet on Site. 

1.6 Medical Facilities 

• The Contractor provides a First Aid service to his employees and subcontractors.  In 

the case where these prove to be inadequate, like in the event of a serious injury, the 

Employer’s Medical Centre and facilities will be available. 

• Outside the Employer’s office hours, the Employer’s First Aid Services are only 

available for serious injuries and life threatening situations. 

• The Employer recovers the costs incurred, in the use of the above                Employer’s 

facilities, from the Contractor. 

1.7 Refuse Disposal 

• The Employer provides colour coded bins for refuse disposal.   

• The Employer empties these bins. 

PART 4: SITE INFORMATION 
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• Contractor keeps the work area clean of any rubble, and to places all refuse into the 

bins provided.   

• The Contractor ensures that all workers under his control strictly adhere to the correct 

use of refuse bins: 

• Maroon bins:  - Scrap metal only 

• White bins:  - Lagging and general household rubbish 

• Yellow bins:  - Ash, dust, coal dust and sand 

 

1.8 Title to site materials 

The Contractor has no title to any site materials. 

1.9 Completion 

Completion and Use of the Works 

• In terms of Core Clause 35.3, the Employer may use any part of the works before 

Completion, for commissioning purposes. 

• Completion is when the Contractor has Provided the Works with no Defects. 

2. Project Management 

The Contractor submits a programme within 1 week of the Contract Date.The programme 

indicates the following: 

• the hour duration of each activity, 

• the working calendar (number of work hours per day, days per week), 

• the exact quantity of people per day  

• The shifts (if applicable) 

• All phases and interfaces 

3. Environmental management 

Environmental requirements 

The Contractor ensures that all goods, services or works supplied in terms of the Contract 

conform to all applicable environmental legislation. 

4. Refuse Disposal 

• The Contractor is responsible to keep the work area clean of any rubble. 

• ii. All waste introduced and/or produced on the Employer’s premises by the   Contractor 

for this contract, is handled in accordance with the minimum requirements for the 

Handling and Disposal of Hazardous Waste in terms of Government Legislation as 

proclaimed by the Department of Water Affairs and Forestry Act 1994 Ref: ISBN0621 

- 16296-5. 

5. Health and Safety 

5.1 Safety Risk Management 

• The Contractor complies with the requirements of the Duvha Power Station Safety, 

Health & Environmental Specifications SAS 0012.  

• The documents are completed by the Contractor’s and submitted to the Employer 

before taking possession of the works.  

• These documents are valid for the duration of the works. 
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• The Contractor and all his personnel attend a Health and Safety Induction Course prior 

to starting with the works.   

• The induction course is presented by the Safety Risk Department at Duvha Power 

Station.   

• The Contractor makes arrangements with Safety Risk Management at telephone 

number 013-690-0143.   

• The Contractor submits all the documents as indicated in the Safety, Health & 

Environmental Specifications relevant to the work to Safety Risk Management before 

the induction course. 

• The Contractor completes all appointments required and ensures that the appointee 

and appointees fully understand their responsibilities and are competent and trained 

to execute their duties.  

• The appointees/appointee ensures that all duties are carried out and records are kept 

by the Contractor for review/audit by the Employer or Inspector of Machinery. 

• Duvha Safety Risk Management has the right and authority to visit and inspect the 

Contractor’s work place or Site establishment. 

• The Contractor supplies and ensures that his employees wear the necessary PPE 

according the risk assessments performed on the specific tasks to be carried out. 

• The Contractor ensures that everyone entering Duvha Power Station under his 

supervision are medically, physically and psychologically fit to enter Duvha Power 

Station. 

• The medical examination, at the Contractors cost, is carried out by a Registered 

Professional Occupational Health Practitioner and the examination shall include the 

following tests:  

• Eye Test, Blood Pressure,  

• Heart Function,  

• Hearing Test and  

• Lung Function.   

• A thorough examination is done and previous physical injuries, as well as occupational 

diseases/complications are covered. 

• If at any point in time during the execution of the works, the Contractor has a radiation-

related incident/exposure, the onus is on the Contractor to immediately notify the 

Employer, the Medical Station, the Risk Manager and the Safety Risk Management 

Department.  

• The onus thereafter is for the Contractor to immediately arrange, at his/her cost, for 

blood samples to be taken by a Registered Laboratory and for this sample to be sent 

to the Excellerator Laboratory in Cape Town for full radiation exposure tests. This test 

results are then to be discussed with the Duvha Occupational Health Practitioners, 

who will then advise the Power Station Management on the risk, if any, of the 

incident/exposure. 

• The Contractor takes full responsibility and accountability for all other 

people/staff/personnel/labour that he/she employs or utilises, whether in full-time/part-

time/contract basis, in executing the works or other work whilst on the Employers 

premises. 

• The Contractor ensures that Safety Harnesses are used for all work carried out in 

elevated positions, as defined in the Occupational Health and Safety Act, No 85 of 

1993 or any other Code of Practice or standard or the Construction Regulations. 

• All safety equipment or Machinery used complies with the SANS Codes of Quality and 

Practice or any Code as stipulated in the Occupational Health and Safety Act, No 85 

of 1993, and any amendments thereto. 
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• The Contractor at all times consider himself as “Employer” as defined in the 

Occupational Health and Safety Act, No 85 of 1993 and do not consider himself as 

under supervision or management of the Employer with regard to Health and Safety 

Requirements but only from a Commercial Contractual Condition of Contract. Under 

no circumstances does the Contractor consider himself a sub-ordinate or being given 

supervision.  

• The Contractor provides and maintains his own facilities as required in the 

Occupational Health and Safety Act, No 85 of 1993 or any other Code of Practice or 

standard or the Construction Regulations, if not agreed contractually or arranged by 

the Employer.  

• The Contractor has Safety Systems in place at his premises for the total contract period 

and these shall include the following: 

▪ Safety Management Structure and Compliance to these 

▪ Statutory Appointments  

▪ Records and documentation of all Risk and Hazard Analyses. 

▪ Planned Job Observations Records and Documents. 

▪ Employment history and records of all personnel, part-time or full-time or 

contract labour. 

▪ Medical History of all personnel, part-time or full-time or contract labour 

▪ Training and Competency Records with regard to Safety, Health and 

Environment. 

▪ Training and Competency Records with regard to the skills he uses to carry 

out the works or any other works in the Employers premises. 

▪ Compensation Commissioner records and proof of registration. 

▪ Records and documentation with regard to any sub-contractor or labour-

only contracts he places or uses to carry out the works or any other works 

in Employers premises. 

▪ Personal Protective Equipment and Safety Equipment Inspection, training 

and competency records and documentation. 

▪ Employment contracts for all sub-contractor or labour-only contracts. 

▪ Compliance to a Safety System, such as NOSA or any other system that is 

similar in nature. 

▪ Records of all incidents or accidents, and vehicle accidents, incurred during 

execution of this works or any other works in the Employers premises.  

▪ Records of all man-hours, including sub-contractors or labour-only 

contracts, the Contractor spends on the Employers premises. 

▪ Written Safe Work Procedures for all hazardous tasks the Contractor 

executes on the Employers premises. 

▪ A Fall Protection Plan for all elevated work the Contractor does on the 

Employers premises. 

▪ Environmental Plan and awareness training. 

▪ Induction training records of his staff by himself/herself. 

▪ Minimum wage compliance for the different skills and to which Bargaining 

Council compliance is made to and proof of membership, if any. 

▪ Risk Assessment of this type of works 

▪ Proof of authorisation/accreditation from Department of Labour and or other 

Statutory Body for this type of works, if applicable 

▪ Emergency Evacuation and Rescue Plan for the hazardous tasks related 

to the works. 

 

5.2 Specific Risks 
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The following risks are identified by the Employer and Contractor specifically addresses these 

risks to ensure that the works is carried out safely: 

• High noise area 

• Rigging of heavy objects. 

• Slipping and falling. 

• Electric shock. 

• Fire risk 

• Pressure vessels. 

5.3 Plant Safety Regulations 

• The Employer, on request from the Contractor, isolates required plant from all sources of 

danger as described in the Plant Safety Regulations. 

• The Project Manager, on request, makes available a copy of the latest revision of the Plant 

Safety Regulations available to the Contractor. 

• The Contractor conforms to all rules and regulations applicable to plant safety and 

completes the Workman's Register prior to working on the plant. 

• The Contractor declares any grinding and welding to be carried out on the workers register. 

• At every permit change the Contractor withdraws himself/herself/his staff for that period of 

permit suspension/revocation and thereafter only proceeds with the works after signing 

onto the new permit. 

• The Contractor ensures that he/she/all sub-contractors/personnel/staff/his visitors are 

medically, physically and psychologically fit to enter the Duvha Power Station, and 

specifically any confined space. 

• The Contractor is prohibited from entering Radiation Areas.  

• The onus is on the Contractor to ensure that the correct confined space requirements and 

tests have been done/met by the Employer prior to entry into any confined space or 

hazardous plant areas. 

• The Contractor ensures that all personnel are competent to carry out the works.  

• Proof of competency for technical and safety aspects must be available as and when 

required on site. 

 

5.4 Limited Access Register (LAR) 

• The LAR is for the person in charge of the plant to maintain control over activities taking 

place on his plant that are not covered by the Plant Safety Regulation and Operating 

Regulations for High Voltage Systems.   

• Activities that are allowed to be carried out under the LAR must not require a permit and 

must satisfy the following criteria: 

• They must not involve danger to the person carrying out the activity; 

• No plant isolations must be required; 

• The activity must be performed by a skilled person and there must be no risk of a 

production loss; 

• The duration of the activity must be less than 24 hours 

• The Supervisor accompanies the Contractor during the first instances of working under a 

LAR on a specific plant area. 

• It is very important that the person who plans to do an activity on a plant under the LAR 

informs the person in charge of the plant (ASS on the panel or PPO at WTP) of what will 

be done.   
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• This means verbally telling the person in charge of the plant what will be done and not just 

signing the LAR book.  The LAR book is also signed. 

• It is also important that as soon as the activity is completed the person, who was doing the 

activity, notify (verbally) the person in charge of the plant that conditions are back to normal 

and that the LAR has been signed off.  Just signing the LAR book is not sufficient. 

• For more information please refer to Plant Safety Regulation C11. 

 

5.5 Fire precautions 

• Any tampering with the Employer’s fire equipment is strictly forbidden. 

• All exit doors, fire escape routes, walkways, stairways, stair landings and access to 

electrical distribution boards must be kept free of obstruction, and not be used for work 

or storage at any time.  Fire fighting equipment remains accessible at all times. 

• In case of a fire, report the location and extent of the fire to the Electrical Operating 

Desk at extension 2222 or 7911. 

• Take the necessary action to safe guard the area to prevent injury and spreading of 

the fire. 

• 5.6 Reporting of accidents 

• The Employer follows an accident prevention policy that includes the investigation of 

all accidents involving personnel and property.  This is done with the intention of 

introducing control measures to prevent a recurrence of the same incidents.   

• The Contractor is expected to fully co-operate to achieve this objective.   

• The Project Manager is informed immediately of any Category B or C incidents.  

Category A incidents and any damage to property or equipment must be reported to 

the Supervisor within 24 hours. 

• Radiation incidents must be reported immediately. 

• In reporting Category C and D incidents, the Contractor submits the following 

documents, or any additional as required by the Employers investigation team. 

• Proof of Contract of Employment. 

• Proof of WCL notification to Department of Labour. 

• Proof of Medical Doctors Note/Certificate detailing nature of injury and period of rest. 

• Death Certificate, if Category C fatality. 

o Risk and Hazard Analysis, if not in place prior to injury. 

o Written Safe Working Procedure, if not in place prior to injury. 

 

NOTE! This report does not relieve the Contractor of his legal obligation to report 

certain incidents to the Department of Labour, or to keep records in terms of the 

Occupational Health and Safety Act, and Compensation for Occupational Injuries and 

Diseases Act. 

 

 

 

 

 

5.7 Occupational Health and Safety Act 1993 - SECTION 37 
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 The Contractor and Employer agrees to the arrangements and procedures between them to 

ensure compliance by the main Contractor (as the mandatory) with the provisions of Section 

37.2 of the Occupational Health and Safety Act, No 85 of 1993. 

• The Contractor complies with the Occupational Health and Safety Act, 1993, and all 

Regulations made hereunder; 

• The Contractor complies with all Eskom Safety and Operating Procedure 

• The Contractor acknowledges that he is fully aware of the requirements of all the above 

and undertakes to employ only people who have been duly authorised in terms thereof 

and who received sufficient safety training to ensure that they can comply therewith. 

• The Contractor undertakes not to do, or not to allow anything to be done which will 

contravene any of the provisions of the Act, Regulations or Safety and Operating 

Procedures. 

• The Contractor appoints a person who liaises with the Eskom Safety Officer responsible 

for the premises relevant to the Contract.  

• The person so appointed on request: 

• Supplies the Eskom Safety Officer with copies of minutes of all Health and Safety 

Committee meetings, whenever he is required to do so; 

• Supplies the Eskom Safety Officer with copies of all appointments in respect of employees 

employed on this Contract, in terms if the Act and Regulations and notifies the Eskom 

Safety Officer of any changes thereto. 

• Eskom may, at any stage during the currency of this agreement, be entitled to: 

• do safety audits at the Contractor’s premises, its work-places and its employees; 

• refuse any employee, Subcontractor or agent of the Contractor access to its premises if 

such person has been found to commit any unsafe act or any unsafe working practice or 

is found to be not authorised or qualified in terms of the Act; 

• issue the Contractor with a work stop order or a compliance order should Eskom become 

aware of any unsafe working procedures or conditions or any non-compliance with the Act, 

Regulations and Procedures referred to in the Occupational Health and Safety Act - 1993 

and all Regulations made there under as well as all Eskom Safety and Operating 

Procedures. 

• No extension of time will be allowed, as a result of any action taken by Eskom in terms of 

the foregoing Clause and the Contractor has no claim against Eskom as a result thereof. 

5.8 Hazardous Substances 

It is required in terms of the General Administrative Regulation (Regulation 7) that any 

Manufacture, Importer, Seller or Supplier of hazardous chemical substance supplies the 

receiver, free of charge, with sufficient information for the user.  

5.9 Radiation protection 

The Contractor conforms to Duvha procedure HMS0002 when performing any industrial 

radiography. 

 

 

 

 

 

5.10 Thermal insulation containing asbestos 
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• The Contractor does not disturb any thermal insulating material on the plant until it has 

been positively identified as not containing asbestos.  Approval is obtained from the 

Supervisor before any thermal insulation is disturbed. 

• All stripping of asbestos material is undertaken strictly in accordance with the 

Employer's Standard, SAP 0022, available from Safety Risk Management. 

• The Project Manager advises the Contractor whether areas that are to be stripped of 

lagging have been identified as containing asbestos. 

• The Contractor is obliged to ascertain from the Project Manager in advance whether 

areas required to be stripped, are non-asbestos.  Any contractor, other than the 

contractor appointed to remove asbestos strips no lagging material containing 

asbestos fibres. 

• The Contractor appointed to remove asbestos, does not begin removal without first 

obtaining the necessary permission from the Deputy Director of Labour and the Project 

Manager. 

5.11 Barricading and screens 

• The Contractor provides and installs barricades and warning devices to ensure that 

equipment and persons are not exposed to danger or to prevent access to dangerous 

areas. 

• Additional to barricading, the Contractor installs screening, such as black plastic, on 

the roadside to keep dust away from the road. This is in the interest of transport safety. 

• All welding, flame cutting and grinding work is prohibited inside and directly outside the 

fabric filter plant area. All such work is done on ground level.  

• All gratings are covered with adequate protective screening when welding or flame 

cutting in the vicinity. 

5.12 Housekeeping 

The Contractors equipment does not impair the operation of the plant or access to the plant. 

5.13 Vehicle Safety 

• No driver may disregard road signs, drive recklessly, exceed the speed limit, exceed the 

alcohol limit, or do anything contrary to the National Road Traffic Act while on Eskom 

business.  

• No driver may drive a vehicle while holding a cellular or mobile telephone or radio in one 

or both hands or with any other part of the body. A cellular or mobile telephone or radio 

equipment may only be used while driving if such telephone or radio device is fitted with a 

hands-free device, otherwise it must be switched off. 

• All drivers including contractor and contractor employees, when performing work for 

Eskom, must ensure that they and their passengers remain seated and wear seatbelts at 

all times. 

• No employee may be transported in the back of an open vehicle. 

• No driver should park a car in such a way that it will be a hazard to other road users. 

• No driver may use a vehicle without being authorised. 

• No employee is allowed to drive any Eskom-owned or scheme vehicle if not in possession 

of a valid national driver’s licence as well as an Eskom driver permit. 

 

5.14 Security arrangements 
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• The Contractor  applies for Contractor’s Permits for all his employees and/or 

subcontractors at the Security gate, at least 24 hours prior to entry of the Duvha Power 

Station Security Area.  .   

• The Contractor completes the specific form in the Duvha Power Station Contractors 

Safety Manual, listing all of the personnel that he intends using on site.  

• The completed list, identified with the Contractor’s name, contains the following 

information: 

o Employee Name 

o Employee ID Number 

o Eskom Safety Co-ordinator signature 

o Eskom Project Manager Signature 

o Validity Date 

• No permits are issued to personnel who have not attended safety induction. 

• The Contractor photocopies the first page of the ID book of every one of his employees; 

reduced to the size 65%. 

• This completed list, together with the photocopies of the ID books is delivered to 

Protective Services for the preparation of the Contractor’s Permits.  

• The Contractor allows at least 24 hours for the preparation of the security permits, 

before he collects the permits from the Protective Services offices. 

• The Contractor’s personnel are required to be in possession of a Contractor’s Permit 

at all times inside Duvha Power Station. 

• All Contractors’ permits are submitted back to Protective Services when the workers 

leave the site after completion of the works.  Failure return the permits will result in a 

R20,00 penalty for each non returned permit. 

• The Contractor compiles detailed Tool Lists (obtainable from Protective Services) of all 

tools and equipment to be taken on site before arriving at the power station.   

• Authorised copies of these lists are retained to be used again when the tools and 

equipment is removed from site. 

• The Contractor's visitors and all personnel conform to the security arrangements in 

force at Duvha Power Station.   

• Application forms for visitors are filled in by the Contractor's Site Manager and 

approved by the Project Manager, and submitted to the Employer’s Protective Services 

office one day prior to the visit.  

• Visitors will not be allowed on site if the necessary forms are not in the possession of 

security staff. 

• The Chief Security Officer may, with valid cause, remove any of the Contractor's 

personnel from the site, either temporarily or permanently.  He may deny access to the 

site to any person whom, in the opinion of the said Chief Security Officer, constitutes 

a security risk. 

• No unauthorised vehicles will be allowed on site.  Only Contractor’s vehicles with 

displayed Contract Vehicle Permits disks will be allowed on site.  Contract Vehicle 

Applications are directed to the Project Manager for consideration and approval. 

• The Contractor is restricted to the Site.  The Contractor is forbidden to enter any other 

areas, and ensures that his employees abide by these regulations. 

• Parking inside the power station is strictly forbidden, except for loading purposes. 

• No recruiting of casual labour may be done on Eskom premises, including the area 

outside the Power Station Security Gate. 

• Security personnel may search any premises, property or person within the security 

area of Duvha Power Station 

• No Photographic equipment will be allowed within the security area of the Power 

Station without obtaining permission.  
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• Application forms for such permission is available from the Protective Services offices.  

• Any person found in possession of such equipment will be prosecuted in terms of the 

National Key Point Act. 

• No vehicle with a vehicle mounted two-way radio will be allowed on site.  These 

vehicles will be denied access, since these radios interfere with plant systems and 

merely switching the radio off, will not be allowed. 

 

5.15 Criminal Clearance/Checks For Contractors Accessing Power Stations (Nkp) 

“Acceptance of this tender is subject to the condition that both the contracting company’s 

management and its employees will provide Eskom with a clear criminal record not older than 

thirty (30) days from a reputable screening company. If the principal contractor appoints a 

subcontractor, the same provisions and measures will apply to the subcontractor. Acceptance 

of the tender is also subject to the condition that the contractor will implement all such security 

measures for the safe performance of the work as required in the scope of the contract 

 

Contractors are to submit proof of verification record(s) (Security clearance) from SAPS or 

accredited supplier linked to SAPS AFIS system not older than thirty (30) days, as part of Risk 

Management process in order to curb any threats against the Installation. It is compulsory for 

these documents to be submitted to Security for verification before access to site is granted. 

Only individuals with clear criminal records will be considered 

 

6. General Requirements 

 6.1 General 

• The Contractor provides all craneage and Equipment that is required to complete the 

works. 

• The Contractor performs all hoisting and lifting, by qualified riggers. 

• The Contractor checks and verifies correctness of civil work installed by others prior to 

commencement of installation / erection. 

• The Contractor’s Equipment does not impair the operation or access to the plant. 

• The Contractor uses solid barricading for any barricading. 

• The Contractor provides of all or any temporary or expendable materials required for 

the storage of material. 

• The Contractor safeguards and secures all items whilst in the Contractor's custody and 

control, until completion of the whole of the works. 

• All cutting of pressure parts is done with pneumatic grinders only. 

 

7. Phasing and Interfaces 

• Specify any and all phases and interfaces. 

• The Contractor makes provision for other contractors who may be working in the same 

area.  

 

8. Lighting and Ventilation 
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The Contractor supplies all lighting and ventilation required for the works. 

 

9. Existing plant, foundations and buildings 

• The adjacent plant and equipment may not be modified without written permission from 

the Project Manager.   

• Modification in this sense includes, but is not limited to the following: 

o Welding onto existing plant 

o Cutting into existing pipe work 

 

12. Quality 

▪ All work is carried out under the supervision of an experienced supervisor. 

▪ The Contractor complies with the Employer’s Quality Requirements as specified in 

Eskom Generation Standard QM58.  

▪ All quality control documentation is submitted to the Project Manager within 7 days of 

Contract date. 

 


