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Disclaimer 

 
This document is provided solely for the purpose set out in this RFP and is not intended to form 

any part or basis of any investment decision by Bidders.  The recipient should not consider the 

document as an investment recommendation by PRASA or any of its advisers. 

   

Each person to whom this document (and other later documents) is made available must make his 

own independent assessment of the Project after making such investigation and taking such 

professional advice as he/she or it deems necessary. Neither the receipt of this document or any 

related document by any person, nor any information contained in the documents or distributed 

with them or previously or subsequently communicated to any Bidder or its advisers, is to be taken 

as constituting the giving of an investment advice by PRASA or its advisers. 

 
Whilst reasonable care has been taken in preparing this RFP and other documents, they do not 

purport to be comprehensive or true and correct. Neither PRASA nor any of its advisers accept any 

liability or responsibility for the adequacy, accuracy or completeness of any of the information or 

opinions stated in any document.  

 

They acquaint themselves with this RFP and take note that no representation or warranty, express 

or implied, is or will be given by PRASA, or any of its officers, employees, servants, agents or 

advisers with respect to the information or opinions contained in any document or on which any 

document is based.  Any liability in respect of such representations or warranties, howsoever 

arising is hereby expressly disclaimed. 

 

If any recipient, or its employees, advisers or agents make or offers to make any gift to any of the 

employees of PRASA or consultant to PRASA on the RFP either directly or through an intermediary 

then such recipient, Bidder will be disqualified forthwith from participating in the RFP. 

 

Each recipient of this RFP agrees to keep confidential any information of a confidential nature which 

may be contained in the information provided (the “Confidential Information Provided”). The 

Confidential Information provided may be made available to Bidder’s subcontractors, employees 

and professional advisers who are directly involved in the appraisal of such information (who must 

be made aware of the obligation of confidentiality) but shall not, either in the whole or in part, be 

copied, reproduced, distributed or otherwise made available to any other party in any 
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circumstances without the prior written consent of PRASA, nor may it be used for any other purpose 

than that for which it is intended. 

These requirements do not apply to any information, which is or becomes publicly available or is 

shown to have been made available (otherwise than through a breach of a confidentiality 

obligation). Bidders, Key Contractors and their constituent members, agents and advisers, may be 

required to sign confidentiality Contracts/undertakings (in such form as PRASA may require from 

time to time). 

 
All Confidential Information Provided (including all copies thereof) remains the property of PRASA 

and must be delivered to PRASA on demand. Further, by receiving this RFP each Bidder and each 

of its members agrees to maintain its submission in Bid to this RFP confidential from third parties 

other than PRASA and its officials, officers and advisers who are required to review the same for 

the purpose of procurement of the RFP. 

 

Any recipient residing outside the Republic of South Africa is urged to familiarise themselves with 

and to observe any regulatory requirements relevant to the proposed transaction (whether these 

derive from a regulatory authority within or outside the Republic of South Africa). 

 

Any requirement set out in this RFP regarding the content of a response to the RFP is stipulated 

for the sole benefit of PRASA, and serves as expressly stated to the contrary, may be waived at its 

discretion at any stage in the procurement process.   

 
PRASA is not committed to any course of action as a result of its issuance of this RFP and/or its 

receipt of a Proposal in response to it. Please note that PRASA reserves the right to:  

 

• Modify the RFP’s goods / service(s) / works and request Respondents to re-bid on any 

changes;  

• Withdraw, amend the RFP at any time without prior notice and liability to compensate 

or reimburse any respondent; 

• Reject any Proposal which does not conform to instructions and specifications which 

are detailed herein 

• Disqualify Proposals submitted after the stated submission deadline; 

• Call a respondent to provide additional documents which PRASA may require which 

have not been submitted to PRASA. 

• Not necessarily accept the lowest priced Proposal or alternative bid; 
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• Not accept any response to the RFP or appoint a final bidder; 

• Reject all proposals it if so decides; 

• Withdraw the RFP on good cause shown; 

• Award a contract in connection with this Proposal at any time after the RFP’s closing 

date; 

• Award a contract for only a portion of the proposed goods/ service/s/ works which are 

reflected in the scope of this RFP; 

• Split the award of the contract between more than one Service Provider, should it at 

PRASA’s discretion be more advantageous in terms of, amongst others, cost or 

development considerations; 

• Make no award at all; 

• Validate any information submitted by Respondents in response to this bid. This would 

include, but is not limited to, requesting the Respondents to provide supporting 

evidence. By submitting a bid, Respondents hereby irrevocably grant the necessary 

consent to PRASA to do so; 

• Request annual financial statements prepared and signed off by a professional 

accountant or other documentation for the purposes of a due diligence exercise; and/or 

• Not accept any changes or purported changes by the Respondent to the bid rates after 

the closing date and/or after the award of the business, unless the contract specifically 

provided for it. 

 
To adopt any proposal made by any bidder at any time and to include such proposal in any 

procurement document which may or may not be made available to other bidders. 

 

All costs and expenses incurred by Bidders in submitting responses to this RFP shall be borne by 

the Bidders and PRASA shall not be liable for any costs or expenses whatsoever or any claim for 

reimbursement of such costs or expenses. 

 

Should a contract be awarded on the strength of information furnished by the Respondent, which 

after conclusion of the contract, is proved to have been incorrect, PRASA reserves the right to 

cancel the contract and/or place the Respondent on PRASA’s list of Restricted Suppliers.  

 

PRASA reserves the right to negotiate market-related price with the bidder scoring the highest 

points or cancel the bid; if the bidder does not agree to a market related price, negotiate a market 
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related price with the bidder scoring the second highest points or cancel the bid; if the bidder scoring 

the second highest points does not agree to a market related price, negotiate a market related price 

with the bidder scoring the third highest points or cancel the bid. If the market related price is not 

agreed as envisaged in this paragraph, PRASA will cancel the bid. 

 

PRASA reserves the right to negotiations Best and Final Offer (BAFO) with selected Respondents 

where none of the Proposals meet RFP requirement, are affordable and demonstrate value for 

money and there is no clear preferred response to the RFP  

 

PRASA will not reimburse any Respondent for any preparatory costs or other work performed in 

connection with its Proposal, whether the Respondent is awarded a contract. 
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1 LIST OF ANNEXURES 

 

 

APPENDICES – PRASA TENDER RETURNABLE FORMS   Annexure 1 

 

 

SABS LOCAL GOODS, SERVICE & WORKS – MEASUREMENT AND 

VERIFICATION OF LOCAL CONTENT      Annexure 2 

 

LOCAL CONTENT ANNEXURES (ANNEXURE C, D & E (AS WELL AS GUIDANCE ON 

THE CALCULATION OF LOCAL CONTENT SATS 1286:2011 ADDITION 1)  Annexure 3 

 

BILL OF QUANTITIES (BOQ) /PRICING SCHEDULE PER PROJECT  Annexure 4 

 

BID FORM C (VOLUME 2)                    Annexure 4 

 

RFP CLARIFICATION FORM       Annexure 5  

 

DTI SWORN AFFIDAVIT FOR PURPOSES OF B-BBEE    Annexure 6      

 

 

NB: Contract to be used for this project will be JBCC contract 
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2 ACRONYMS 

 

BBBEE  Broad Based-Black Economic Empowerment  

 

CIDB   Construction Industries Development Board 

 

DTiC   The Department of Trade and Industry and Competition 

 

PPPFA  Preferential Procurement Policy Framework Act 5 of 2000 (as amended 

from  

time to time) 

 

PFMA   Public Finance Management Act No.1 of 1999 (as amended from time to 

time) 

 

PRASA  Passenger Rail Agency of South Africa 

 

RFP   Request for Proposal 

 

SANAS  South African National Accreditation System 
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3 INTERPRETATION 

 

In this RFP, unless inconsistent with or otherwise indicated by the context – 

 

4.1 headings have been inserted for convenience only and should not be considered in 

interpreting the RFP; 

4.2 any reference to one gender shall include the other gender; 

4.3 words in the singular shall include the plural and vice versa; 

4.4 any reference to natural persons shall include legal persons and vice versa; 

4.5 words defined in a specific clause have the same meaning in all other clauses of the RFP, 

unless the contrary is specifically indicated; 

4.6 any reference to the RFP, schedule or appendix, shall be construed as including a 

reference to any RFP, schedule or appendix amending or substituting that RFP, schedule 

or appendix; 

4.7 the schedules, appendices and Briefing Notes issued pursuant to this RFP, form an 

indivisible part of the RFP and together with further clarifying and amending information 

provided by PRASA, constitute the body of RFP documentation which must be complied 

with by Bidders; 

4.8 in the event of any inconsistency between this RFP or other earlier information published 

regarding the Project, the information in this RFP shall prevail; and 

4.9 this RFP shall be governed by and applied in accordance with South African law. 
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4 DEFINITIONS 

 

In this RFP and in any other project documents (as defined below) which so provides, the following 

words and expressions shall have the meaning assigned to them below and cognate expressions 

shall have a corresponding meaning, unless inconsistent with the context:  

 

5.1 “Accounting Authority” means the Board of PRASA; 

5.2 “Contract” means the Contract to be entered between PRASA and the successful Bidder 

for the provision of the services procured in this RFP. 

5.3 “Bid” means the Bid to the RFP submitted by Bidders;  

5.4  “Bidders Briefing Session” means the briefing session to be held at the offices of PRASA, 

in order to brief the Bidders about this tender; 

5.5 “Black Enterprise” means an enterprise that is at least 51% beneficially owned by Black 

People and in which Black People have substantial Management Control. Such beneficial 

ownership may be held directly or through other Black Enterprises; 

5.6 “Black Equity” means the voting equity held by Black People from time to time; 

5.7 “Black People” means African, Coloured and Indian South African citizens, and “Black 

Person” means any such citizen; 

5.8 “Black Woman” means African, Coloured and Indian South Africa Female citizen; 

5.9 “Briefing Note” means any correspondence to Bidders issued by the PRASA; 

5.10 “Business Day” means any day except a Saturday, Sunday or public holiday in South Africa; 

5.11 “Bidders” means individuals, organisations or consortia that have been submitted 

responses to the RFP in respect of the tender; 

5.12 “Consortium” means any group of persons or firms jointly submitting a Bid as Bid to this 

RFP and “Consortia” means more than one Consortium; 

5.13  “Contractor” the successful Bidders who has signed a Contract with PRASA in terms of this 

RFP. 

“Closing Date” means the closing date for submission of bids/ Proposals by Bidders which is 
Friday, 26th August 2022;  
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“Project” means this project for THE APPOINTMENT OF A CONTRACTOR FOR THE 
REFURBISHMENT, ALTERATIONS, AND ADDITIONS AT CORRIDOR 2A – CLUSTER 1 
KAALFONTEIN, LERALLA AND BIRCHLEIGH STATIONS IN THE SOUTH GAUTENG REGION 
TO BE DONE OVER 4 MONTHS CONSTRUCTION PERIOD. 
 

5.14  “RFP” means the Request for Proposals issued by PRASA for this tender; and 

5.15 “Scope of Work” means the scope of work for this project as detailed out in the RFP 

technical specifications. 

SECTION 1 

NOTICE TO BIDDERS    

1 INVITATION TO BID  

You are hereby invited to submit a bid to meet the requirements of the Passenger Rail Agency 

of South Africa. Responses to this RFP [hereinafter referred to as a Bid or a Proposal] are 

requested from persons, companies, close corporations, or enterprises [hereinafter referred to 

as an entity, Bidder]. 

 

BID DESCRIPTION  THE APPOINTMENT OF A CONTRACTOR FOR 
THE REFURBISHMENT, ALTERATIONS, AND 
ADDITIONS AT CORRIDOR 2A – CLUSTER 1 
KAALFONTEIN, LERALLA AND BIRCHLEIGH 
STATIONS IN THE SOUTH GAUTENG REGION 
TO BE DONE OVER 4 MONTHS 
CONSTRUCTION PERIOD. 

BID ADVERT  This RFP may be downloaded directly from 
National Treasury’s e-Tender Publication Portal at 
www.etenders.gov.za free of charge. With effect 
from 03rd August 2022 

ISSUE DATE  Wednesday, 3rd August 2022 

COMPULSORY PHYSICAL BRIEFING Yes. Preserving the COVID-19 
Regulations/Restrictions, the compulsory briefing 
will be held on 15 August 2022 at 10h00. At 
Kaalfontein Station. 

CLOSING DATE  Friday, 26 August 2022 at 12h00. 
Bidders must ensure that bids are delivered 
timeously to the correct address.  
As a general rule, if a bid is late or delivered to 
the incorrect address, it will not be accepted for 
consideration. 

VALIDITY PERIOD  90 Business Days from Closing Date  
Bidders are to note that they may be requested to 
extend the validity period of their bid, at the same 
terms and conditions, if the internal evaluation 

http://www.etenders.gov.za/


THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND 
ADDITIONS AT CORRIDOR 2A – CLUSTER 1 KAALFONTEIN, LERALLA AND BIRCHLEIGH 
STATIONS IN THE SOUTH GAUTENG REGION TO BE DONE OVER 4 MONTHS CONSTRUCTION 

PERIOD. 

  
SGR/CRES/KAAL&BIR-CON/08/2022 

 

Page 14 of 69 
RFP – SGR/CRES/KAAL&BIR-CON/08/2022 

process has not been finalised within the validity 
period.  
 

CLOSING DATE FOR QUESTIONS 19th August 2022 @14h00 Afternoon 

CLOSING DATE FOR RESPONSES 23rd August 2022 @ 12h00 Midday 

CONTACT PERSON Mr Lehlohonolo Mahlonoko 

 
Any additional information or clarification will be emailed to all Respondents, if necessary. 
 
 
2 FORMAL BRIEFING  

A compulsory tender briefing will be held physically at Kaalfontein Station and a PRASA 
Representative will be available on 15 August 2022 at 10:00am. 
 

3 BRIEFING SESSION MINUTES AND NOTES 

3.1 Clarifications will be issued to all Respondents to this RFP utilizing the contact details provided 

at receipt of the responses to the RFP documentation, after submission to the authorised 

representative.  

 
3.2 Bidders / Respondents are requested to promptly confirm receipt of any clarifications sent to 

them. 

 
3.3 Bidders / Respondents must ensure responses to the clarifications are received on or before 

the deadline date stated. 

 
4 PROPOSAL SUBMISSION OF RFP RESPONSE   

Proposal Responses must be submitted to PRASA in a sealed envelope addressed as follows: 

ATTENTION: MR. LEHLOHONOLO MAHLONOKO, PRASA CRES – 30 
WOLMARANS STREET, UMJANTSHI HOUSE, BRAAMFONTEIN, 
JOHANNESBURG 

 

RFP No:   SGR/CRES/KAAL&BIR-CON/08/2022 

Description of Bid:    

  THE APPOINTMENT OF A CONTRACTOR FOR 

THE REFURBISHMENT, ALTERATIONS, AND 

ADDITIONS AT CORRIDOR 2A – CLUSTER 1 

KAALFONTEIN, LERALLA AND BIRCHLEIGH 

STATIONS IN THE SOUTH GAUTENG REGION TO 
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BE DONE OVER 4 MONTHS CONSTRUCTION 

PERIOD. 

                 

Closing date and time: Friday, 26th August 2022 @ 12h00 Midday 

    Closing address: PRASA CRES – 30 WOLMARANS STREET, UMJANTSHI 
HOUSE, BRAAMFONTEIN, JOHANNESBURG 

  

5 DELIVERY INSTRUCTION FOR RFP    

Delivery of Bid   

The Bid envelopes must be deposited in the PRASA tender box which is located at the main 

entrance of the PRASA OFFICES, Umjantshi House, 30 Wolmarans Street, Braamfontein 

and must be addressed as follows: 

ATTENTION: LEHOLOHONOLO MAHLONOKO, PRASA CRES – SUPPLY CHAIN 
MANAGEMENT TENDER OFFICE, 30 WOLMARANS STREET, UMJANTSHI 
HOUSE, BRAAMFONTEIN JOHANNESBURG. 

 

 NB: BIDDERS ARE URGED TO COME INSIDE THE RECEPTION AREA OF PRASA 
 CRES OFFICES TO SIGN THE TENDER SUBMISSION REGISTER WHEN 
 DEPOSITING THEIR BID PROPOSALS INTO THE TENDER BOX. 

 

 

 

6 BROAD-BASED BLACK ECONOMIC EMPOWERMENT AND SOCIO-ECONOMIC 

OBLIGATIONS 

As explained  in more detail in the attached SBD 6.1 (BBBEE Preference Points Claim Form) 

in and as prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), 

Act 5 of 2000 and its Regulations, Respondents are to note that PRASA will award “preference 

points” to companies who provide valid proof of their B-BBEE status using either the latest 

version of the generic Codes of Good Practice or Sector Specific codes )if applicable). 

Note: Failure to submit valid and original (or a certified copy of) proof of the 

Respondent’s compliance with the B-BBEE requirements stipulated in this RFP (the B-

BBEE Preference Points Claim Form) at the Closing Date of this RFP, will result in a 

score of zero being allocated for B-BBEE. Except for when B-BBEE level is a pre-

qualification, which would lead to disqualification. 
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6.1 B-BBEE Joint Ventures or Consortiums  

Respondents who would wish to respond to this RFP as a Joint Venture [JV] or consortium 

with B-BBEE entities, must state their intention to do so in their RFP submission. Such 

Respondents must also submit a signed JV or consortium agreement between the parties 

clearly stating the percentage [%] split of business and the associated responsibilities of each 

party. If such a JV or consortium agreement is unavailable, the partners must submit 

confirmation in writing of their intention to enter into a JV or consortium agreement should they 

be awarded business by PRASA through this RFP process. This written confirmation must 

clearly indicate the percentage [%] split of business and the responsibilities of each party. In 

such cases, award of business will only take place once a signed copy of a JV or consortium 

agreement is submitted to PRASA. 

Respondents are to note the requirements for B-BBEE compliance of JVs or Consortiums as 

required by SBD 6.1 [the B-BBEE Preference Point Claim Form] and submit it together with 

proof of their B-BBEE Status as stipulated in the Claim Form in order to obtain preference 

points for their B-BBEE status.  

Note: Failure to submit a valid and original B-BBEE certificate for the JV or a certified 

copy thereof at the Closing Date of this RFP will result in a score of zero being allocated 

for 

B-BBEE. Except for when B-BBEE level is a pre-qualification, which would lead to 

disqualification. 

Consolidated BBBEE certificate for JV must be submitted.  

 

7 COMMUNICATION  

For specific queries relating to this RFP during the RFP process, bidders are required to adhere 

strictly to the communication structure requirements. An RFP Clarification Form should be 

submitted to [Lehlohonolo.mahlonk@prasa.com Mr. Lehlohonolo Mahlonoko before 

Friday, on 19 August 2022 @ 14h00 Afternoon, substantially in the form set out in Annexure 

5 hereto.  

 
7.1 In the interest of fairness and transparency PRASA’s response to such a query will be made 

available to the other Respondents who have attended a compulsory and a non-compulsory 
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briefing session.  For this purpose, PRASA will communicate with Respondents using the 

contact details provided at the compulsory and a non-compulsory briefing session. 

 

7.2 After the closing date of the RFP, a Respondent may only communicate in writing with the Bid 

Secretariat, at telephone number [011 013 1790, E-mail Lehlohonolo.mahlonok@prasa.com 

on any matter relating to its RFP Proposal.  

 

7.3 Respondents are to note that changes to its submission will not be considered after the closing 

date. 

 

7.4 Respondents are warned that a response will be liable for disqualification should any attempt 

be made by a Respondent either directly or indirectly to canvass any officer(s) or employee of 

PRASA in respect of this RFP between the closing date and the date of the award of the 

business. Furthermore, Respondents found to be in collusion with one another will 

automatically be disqualified and restricted from doing business with PRASA in future.  

8 CONFIDENTIALITY   

8.1 PRASA shall ensure all information related to this RFP is to be treated with strict confidence. 

In this regard Respondents / Bidders are required to certify that they have acquainted 

themselves with the Non-Disclosure Agreement All information related to a subsequent 

contract, both during and after completion thereof, will be treated with strict confidence. Should 

the need however arise to divulge any information gleaned from provision of the Services, 

which is either directly or indirectly related to PRASA’s business, written approval to divulge 

such information must be obtained from PRASA. 

 

8.2 Respondents must clearly indicate whether any information submitted or requested from 

PRASA is confidential or should be treated confidentially by PRASA. In the absence of any 

such clear indication in writing, PRASA shall deem the response to the RFP to have waived 

any right to confidentiality and treat such information as public in nature. 

9 INSTRUCTIONS FOR COMPLETING THE RFP  

9.1 All responses to the RFP must be submitted in two sealed envelopes/boxes; the first 

envelop/box shall have the technical, compliance and BBBEE response and the second 

envelop/box shall only have the financial response. Bidders must ensure that they do not 
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indicate any financial information in the first envelop/box. PRASA will disqualify Bidders who 

fail to adhere to this requirement.  

9.2 Bidders are required to package their response/Bid as follows to avoid disqualification: 

    Original & Copy of Volume 1 (Envelope 1/Package 1) 

• Part A: Compliance Response and B-BBEE Response 

• Part B: Technical or Functional Response (response to scope of work) 

• Part C: SBD 6.2 and Annexure C 

 
 

 Original & Copy of Volume 2 (Envelope 2/ Package 2) 

Part C: Financial Proposal (BOQ/Price Schedule and Pricing form C) 

 

Volume 2 Has to be submitted in a separate sealed envelope. Bidders must make their 

pricing offer in envelope 2/package 2, no pricing and pricing related information should be 

included in the Volume 1 envelope 1. Bidders who fail to meet this requirement will be 

automatically disqualified. 

 

9.3 Seal the original and electronic (USB) of the tender as separate packages marking the 

packages as "ORIGINAL".  Each package shall state on the outside PRASA's address 

and invitation to tender number stated in the Scope of work/ specification, as well as 

the tenderer's name and contact address. Where the tender is based on a two envelop 

system tenderers must further indicate in the package whether the document is 

envelope / box 1 or 2. Bidders must submit 1 original response, 1 electronic version 

which must be contained in USB clearly marked in the Bidders name.   

9.4 Bidders must ensure that their response to the RFP is in accordance with the structure 

of this document. 

9.5 Where Bidders are required to sign forms, they are required to do so using a black ink 

pen. 

9.6 Any documents forming part of the original responses to RFP, but which are not original 

in nature, must be certified as a true copy by a Commissioner of Oaths. 
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9.7 Each response to RFP must be in English and submitted in A4 format, except other 

graphic illustrations, which may not exceed A3 format, unless the contrary is specifically 

allowed for in this RFP. Responses to RFP must be neatly and functionally bound, 

preferably according to their different sections.  

9.8 The original responses to RFP must be signed by a person duly authorized by each 

consortium member and Subcontractor to sign on their behalf, which authorization must 

form part of the responses to RFP as proof of authorization. By signing the responses 

to RFP the signatory warrants that all information supplied by it in its responses to RFP 

is true and correct and that the responses to RFP and each party whom the responses 

to RFP signatory represents, considers themselves subject to and bound by the terms 

and conditions of this RFP. 

9.9 The responses to RFP formulation must be clear and concise and follow a clear 

methodology which responses to RFP must explain upfront in a concise Executive 

Summary and follow throughout the responses to RFP. 

9.10 Responses to RFP must provide sufficient information and detail in order to enable 

PRASA to evaluate the responses to RFP but should not provide unnecessary detail 

which does not add value and detracts from the ability of PRASA to effectively evaluate 

and understand the responses to RFP. The use of numbered headings, bullet points, 

sections, appendices and schedules are encouraged. 

9.11 Information submitted as part of a responses to RFP must as far as possible, be ordered 

according to the order of the required information requested by PRASA. All pages must 

be consecutively numbered. 

9.12 Responses to RFP must ensure that each requirement contained in the RFP is 

succinctly addressed. Responses to RFP should as far as possible use the terms and 

definitions applied in this RFP and should clearly indicate its interpretation of any 

differing terminology applied. 

9.13 Response to RFP documents are to be submitted to the address specified in paragraph 

5 above, and Bidders must ensure that the original and copies (where applicable) are 

identical in all respects as PRASA will not accept any liability for having disqualified a 

bidder for failing to provide a mandatory returnable document. 
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9.14 Unless otherwise expressly stated, all Proposals furnished pursuant to this RFP shall 

be deemed to be offers. Any exceptions to this statement must be clearly and 

specifically indicated. 

 
9.15 Any additional conditions must be embodied in an accompanying letter. Subject only to 

clause 16 [Alterations made by the Respondent to Bid Prices] of the General Bid 

Conditions, alterations, additions or deletions must not be made by the Respondent to 

the actual RFP documents.  

 
9.16 Bidders are required to review the Contract. Bidders may further amend and or delete 

any part of the Draft Contract where they deem fit to do so. Where Bidders have 

amended and or deleted any part of the Contract, it must be clearly visible by using 

track changes and must ensure that the disc copy of their bid submission for the Draft 

Contract is in word version and not password protected. It must be noted that the 

marked - up Contract will form part of the evaluation. 

 

10 RFP TIMETABLE  

PRASA may at its sole discretion amend any of the milestone dates indicated in the table 

below.  Bidders will be informed of any amendments to the timeline through the issue of the 

Addendum. 

 

RFP PROCESS MILESTONE DATES 

Bid issue date  03 August 2022 

Compulsory physical briefing for Bidders  15 August 2022 @ 10h00 

Closing date for Questions 19 August 2022 @ 14h00 

Closing date for Responses 23 August 2022 @ 12h00 Afternoon 

Closing Date for Submission of final Bids 26 August 2022 @ 12h00 Midday 

Evaluation of Proposals (Bidders note that 

PRASA may call for Presentation of bidders 

offers at any stage of the evaluation process) 

29 August 2022 to 7 September 2022 

 

 

Appointment of the successful Bidder TBA 

Signing of Contract  TBA 
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11 LEGAL COMPLIANCE   

Bidders must ensure that they comply with all the requirements of the RFP and if Bidders fail 

to submit any of the required documents, such Bids shall, at the sole discretion of PRASA, be 

disqualified the Bidder.  PRASA reserves the right to call a Bidder to provide additional 

documents which PRASA may require from a Bidder which have not been submitted to 

PRASA. 

 

Respondents must ensure that they comply with all the requirements of the RFP and if Bidders 

fail to submit any of the required documents, such Bids shall, at the sole discretion of PRASA, 

be disqualified.   

 

The successful Bidder [hereinafter referred to as the Service Provider] shall be in full and 

complete compliance with any and all applicable laws and regulations. 

 

12 NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE  

Respondents are required to self-register on National Treasury’s Central Supplier Database 

(CSD) which has been established to centrally administer supplier information for all organs of 

state and facilitate the verification of certain key supplier information. Only foreign suppliers 

with no local registered entity need not register on the CSD. The CSD can be accessed at 

https://secure.csd.gov.za. Respondents are required to provide the following to PRASA in 

order to enable it to verify information on the CSD:  

Supplier Number: ____________ Unique registration reference number: _____________. 

 

13 TAX COMPLIANCE  

Respondents must be compliant when submitting a proposal to PRASA and remain 

compliant for the entire contract term with all applicable tax legislation, including but not 

limited to the Income Tax Act, 1962 (Act No. 58 of 1962) and Value Added Tax Act, 1991 

(Act No. 89 of 1991).  

It is a condition of this RFP that the tax matters of the successful bidder be in order, or that 

satisfactory arrangements have been made with South African Revenue Service (SARS) to 

meet the bidder’s tax obligations.  

 

https://secure.csd.gov.za/
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The Tax Compliance status requirements are also applicable to foreign Respondents/ 

individuals who wish to submit bids. 

 

Respondents are required to be registered on the Central Supplier Database (CSD) as 

indicated in paragraph 12 and the National Treasury shall verify the Respondent’s tax 

compliance status through the Central Supplier Database (CSD).  

 

Where Consortia / Joint Ventures / Sub-contractors are involved, each party must be registered 

on the Central Supplier Database (CSD) and their tax compliance status will be verified through 

the Central Supplier Database (CSD). 

 

For this purpose, the attached SBD 1 must be completed and submitted as an essential 

returnable document by the closing date and time of the bid. 

 

New Tax Compliance Status (TCS) System  

SARS has implemented a new Tax Compliance Status (TCS) system in terms of which a 

taxpayer is now able to authorise any 3rd party to verify its compliance status in one of two 

ways: either through the use of an electronic access PIN, or through the use of a Tax Clearance 

Certificate obtained from the new TCS system. 

Respondents are required to provide the following to PRASA in order to enable it to verify their 

tax compliance status: 

Tax Compliance Status (TCS) Pin: _____________.  

 

14 PROTECTION OF PERSONAL DATA 

In responding to this bid, PRASA acknowledges that it may obtain and have access to personal 

data of the Respondents. PRASA agrees that it shall only process the information disclosed 

by Respondents in their response to this bid for the purpose of evaluating and subsequent 

award of business and in accordance with any applicable law. Furthermore, PRASA will not 

otherwise modify, amend or alter any personal data submitted by Respondents or disclose or 

permit the disclosure of any personal data to any Third Party without the prior written consent 

from the Respondents. Similarly, PRASA requires Respondents to process any personal 

information disclosed by PRASA in the bidding process in the same manner. 
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SECTION 2 

• INTRODUCTION 

PRASA intends activating passenger railway services within the subject corridor. This is part of the 

national Priority Corridor Recovery initiative of PRASA RAIL. Part of this initiative is to ensure that 

immovable railway infrastructure is in good working condition during the service reactivation 

process.  

This submission is to request approval to invite construction companies with a CIDB grading/level 

7GB or higher and proven experience in the construction of similar work for the above project.  

The identified projects are the refurbishment, alterations and additions at Corridor 2A – (Cluster 

1) Kaalfontein, Leralla and Birchleigh Stations in the South Gauteng Region. 

• BACKGROUND INFORMATION 

o STATUS QUO 

The passenger railway services offered by PRASA at the subject corridors are not at par with the 

normal operations of passenger rail service. The railway infrastructure at these facilities has been 

rendered functionally obsolete due to the acts of vandalism that occurred over the past three years. 

PRASA infrastructure such as railway tracks and related overhead track equipment, ticket office 

buildings, platform surfaces, lighting equipment, ablution facilities, retail/commercial facilities, 

parking, etc. has been damaged beyond use.  

PRASA CRES strategy has pointed to a need for rapid development of the Rail Top Priority 

Corridors, in line with the Service Resumption and the Infrastructure Investment and Development 

in these Corridors. 

Vandalized and ageing infrastructure must be refurbished and upgraded, while PRASA CRES has 

to provide capacity ahead of demand. This creates a need for increased capacity and resources to 

deliver property investments within the current MTEF budgeting, 3 years-period.  

o PROBLEM STATEMENT 

PRASA has identified the 15 priority railway corridors where stations and facilities have been 

vandalised as a result quick and timeous rectification is needed.  

The 15 corridors includes South Gauteng Region as shown below in figure 1 and figure 2:  
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Figure 1: National Corridor Diagram 

 

 
Figure 2: South Gauteng Region Corridor Diagram 

o PICTORIAL 

See annexure A - Pictorials 
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• OBJECTIVE OF THE PROPOSED PROJECT 

o PROJECT CLUSTERING PROCESS AND DESIRED OUTCOMES THEREOF  

▪ PROJECT CLUSTERING 

The projects herein are within the Leralla to Johannesburg Corridor and they are clustered in-terms 

of proximity of the stations. The projects included in this submission are Corridor 2A – (Cluster 1) 

Kaalfontein, Leralla and Birchleigh Stations.  

▪ SUB-CONTRACTING 

For any work above R30million, the successful bidder will be required to sub-contract a minimum 

of 30% of the value of the contract, at contracting stage, to one or more designated suppliers. 

1.1.3 DESIRED OUTCOMES  

The desired outcome is to get the contractors on board in order to fast-track the service resumption. 

o PROJECT BENEFITS TO PRASA 

PRASA CRES will be able to accelerate the implementation of projects and thus delivering on its 

mandate to support PRASA Rail in the Service Resumption Plans. 

o CURRENT MECHANISMS IN PLACE TO ADDRESS THE PROBLEM 

The mechanism that is in place is mainly for emergencies in a form of short-term maintenance 

contracts.  

• SCOPE OF WORK AND AREAS OF FOCUS 

o SCOPE OF THE DESIRED SOLUTION 

LERALLA STATION 

The high-level scope of work to be executed under this project will include, but not be limited to the 

following: 

FACILITY / 

STATION 

COMPONENT 

DESCRIPTION OF THE SCOPE OF WORK 

CONTROLLED 

ACCESS 

(TVP) 

EXISTING ACCESS POINTS TO BE 

RENOVATED. ROLLER SHUTTER DOORS ARE 

TO BE PROVIDED. BINS ARE TO BE 

PROVIDED. 

EXISTING 

BRIDGE 

THE BRIDGE STRUCTURE IS TO BE 

REFURBISHED, BRIDGE DECK AND 

DRAINAGE ISSUE TO BE ADDRESS.  ALL 
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STAIRS & TREADS ARE TO BE OF CURRENT 

STANDARDS. BRIDGE CANOPY IS EXCLUDED 

EXISTING 

STAFF 

PARKING 

PARKING PAVING IS TO BE REHABILITATED, 

COVERED PARKING TO BE PROVIDED IN A 

SECURE FENCED AREA 

EXISTING 

PLATFORM 
THE PLATFORM IS TO BE RE-SURFACED 

EXISTING 

ABLUTIONS 

ABLUTIONS TO BE RENOVATED, INCLUDED 

VANDAL PROOF CISTERNS. DISABLED 

TOILET IS TO BE PROVIDED. FOOTPRINT TO 

REMAIN THE SAME 

HOLDING 

CELLS 

SEPARATE HOLDING CELLS ARE NOT 

PROVIDED. A SMALL HOLDING CELL IS 

PROVIDED IN PHASE 1 IN THE REMODELLED 

PLATFORM SECURITY BUILDING.  NEW 

HOLDING CELLS ARE PLANNED FOR PHASE 

2. 

OFFICES 

EXISTING TICKET OFFICE BUILDING IS TO BE 

REFURBISHED. NO RECONFIGURATION HAS 

BEEN ALLOWED.  

STAFF 

ACCOMMODA

TION 

THE BUILDING IS TO BE RENOVATED.  NO 

REMODELLING HAS BEEN ALLOWED 

FENCING 

CLEAR VIEW FENCING IS TO BE PROVIDED. 

EXISTING PERIMETER WALL IS TO BE 

RAISED.  

FENCING 

AROUND 

TICKET 

OFFICE & 

PATHWAY 

THE PATHWAY AROUND THE TICKET OFFICE 

AND STAFF ACCOMMODATION BUILDING IS 

TO BE PROVIDED. BUILDING, WITH AN 

ACCESS GATE 

ELECTRICAL 

ELECTRICITY AND LIGHTING ARE TO BE 

PROVIDED TO THE ENTIRE STATION.  PRASA 

CONFIRMED THAT THE SUPPLY WILL BE 

PROVIDED FROM THE RAIL CORRIDOR AND 

NOT MUNICIPAL. A GENERATOR & SECURE 

GENERATOR ROOM AND TO BE PROVIDED 

FIRE 

PROTECTION 

THE ENTIRE STATION IS TO COMPLY WITH 

ALL FIRE REGULATIONS 

PA, ACCESS 

CONTROLS 

AND CCTV 

AS PER THE BOQ. 
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UNIVERSAL 

ACCESS 

ACCESS RAMPS ARE PROVIDED ON THE 

EAST AND WEST PLATFORMS 

SEWER AND 

WATER 

SUPPLY 

SEWER AND WATER SUPPLY TO BE 

ADDRESSED. 

DRAINAGE PONDING ISSUES NEED TO BE ADDRESSED.  

BINS AT 

TICKET 

VERIFICATIO

N POINTS 

BINS ARE TO BE PROVIDED AT ALL TICKET 

VERIFICATION POINTS 

SIGNAGE 
SIGNAGE IS TO BE PROVIDED AS PER PRASA 

STANDARDS 

PLATFORM 

BENCHES 

PLATFORM BENCHES ARE TO BE BACK-TO-

BACK BENCHES. 

Birchleigh Station  

Scope Areas Improvement Recommendation 

Entrance Design a new clear and defined entrance 

Access Control Allowance for access control onto staff parking should be considered/ safe 

parking for CIT staff is required. Parking area requires new layout, paving 

and carports. 

Stairs Ramp is required to cater for disabled access/ balustrades to be painted 

and made good. Stair treads and risers to be revamped 

Ticket Office Ticket booths require high level security using bullet proof windows and 

roller shutter doors. Turn styles required to control access onto premises 

through ticket office 

Ablutions (Public) The number of existing ablutions do not satisfy current demand. 

Vandalization proofing required for sanitary fittings 

Mess and ablution  Install new basins 

Platforms Paint existing steel structures, replace shelter roof with new chromadek 

roof sheeting, install additional benches, replace missing downpipes. 

Flowfast Rapid Transit Tactiles system or similar to be used for platform 

surface. 

Bridges and Tunnels Dilapidated bridge railings to be changed and proposed new tunnel 

turnstiles to be installed and the old turnstiles are to be removed, Install 

Chromadek sheet covered roof along the pedestrian bridge. Bridge 

surface to be refurbished. 

Universal Access Too many access points, which makes the site less secure. A redesign of 

the entrances is required in-order to have controlled and defined access 

points for both the public and staff members. 

Security Fencing Install Clear-view or similar approved fencing around the site 
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I. CIVIL ENGINEERS SCOPE RECOMMENDATIONS 

 

II. STRUCTURAL ENGINEERING SCOPE RECOMMENDATIONS 

Covid-19 Compliance Non-compliant 

Signage Inadequate signage that directs movement of people, More signage is to 

be provided for. 

Scope Areas Improvement Recommendation 

Entrance Rehabilitation of entrance staging areas in terms of: 

• Drainage,  

• Signage,  

• Apron rehab 

• Demarcation of PRASA limits. 

Access Control As per Structural Engineer’s Comments 

Stairs As per Structural Engineer’s Comments 

Ticket Office As per Structural Engineer’s Comments 

Ablutions (Public) Sewer and water reticulation as per architect’s design 

Mess and ablution 

(Staff) 
Sewer and water reticulation as per architect’s design 

Platforms • Platform subgrade and surfacing to be removed and replaced 

entirely. 

Bridges and Tunnels As per Structural Engineer’s Comments 

Universal Access • Full universal access rehabilitation is required.  

• Signage and tactile (directional and warning) paving to be installed. 

• Correct ramps required at both entrances, where possible. 

Security Fencing Upgrade perimeter fencing to applicable standards is required 

Covid-19 Compliance Full covid-19 specification requirement to be applied. 

Signage Full signage to be instated as per PRASA, Universal Access and COVID-

19 specifications 

Other, e.g., Drainage: 

maintenance related 

• A Stormwater management plan is necessary to evaluate storm 

drainage requirements for the precinct.  

• Stormwater reticulation shall then be designed to manage run-off in 

accordance with regulations. 

Scope Areas Improvement Recommendation 

Entrance • Refer to Architects comments  

Guardroom  • Refer to architects’ comments  
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Stairs • Soil poisoning to plants where vegetation is growing through 

paving blocks  

• Reinstate missing paving bricks    

Security building   • Refer to Architect recommendations  

Ticket office building  • Replace missing roof tiles   

• Replace damaged rainwater goods   

Ablutions (Public) •  Provide new slabs waterproofing   

Platforms •  Refer to Civil Engineers report  

 

 

 

 

 

 

Foot Bridge 

• Cut to waste severely corroded portions of existing steelwork 

• Replace removed portions with new steelwork 

• Sandblast all steel work and or mechanical to a bright white finish 

• Apply suitable corrosion protection to structural steel members 

immediately after sand blasting  

• Remove existing bolts and clean and apply corrosion protection 

inside the holes. 

• Replace bolts with suitable steel bolts  

• Replace all deformed precast concrete stair treads, landings and 

walkways  

• New downpipes and full-bore outlets draining water away from the 

walkway deck 

Note:  

• This area of the stations has a high safety risk as severe 

degradation of the structure has already occurred. No further 

operational activity should continue in this area until the affected 

structural members have been replaced/restored.  

• The stability of the structure has gradually deteriorated and even 

though total failure may not occur in the immediate future, there is 

now an increasing risk that partial failures my pose a safety risk to 

the pedestrians. 

• Given the high volume of pedestrian traffic on these structures, 

they are no longer safe for public use.   

Universal Access • Refer to architect & Civil comments   

Carports •  Provide new staff carport   

Platform Shelters • Provide new roof sheeting   

• Install new rainwater goods  

• Paint existing structural members  
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III. ELECTRICAL ENGINEERING SCOPE RECOMMENDATIONS 

 

 

 

 

 

IV. MECHANICAL ENGINEERING SCOPE RECOMMENDATIONS 

 

Scope Areas Improvement Recommendation 

Entrance Light fittings to be repaired  

Access Control Cables installation required  

Stairs Complete new installation required 

Ticket Office All fused light fittings needs to be replaced with new LED fitting 

Ablutions (Public) Complete new installation required 

Mess and ablution 

(Staff) 
Complete new installation required 

Platforms Replace all pole light with new LED and install new wiring where’s 

necessary 

Bridges and Tunnels Not applicable   

Universal Access Cameras and boom gates are to be installed 

Security Fencing new installation required 

Substation New application and a transformer is to be installed with its associated 

cabling 

Signage No electrical component is required 

Generator A new Generator with the capacity to run the entire station is required  

  

Scope Areas Improvement Recommendation 

Entrance • AS PER THE BOQ. 

Access Control • AS PER THE BOQ. 

Stairs • AS PER THE BOQ. 

Ticket Office • Air Conditioning Units in the Two(2) ticket cubicles to be repaired 

serviced. 

• We recommend installation of Fire Hose Reels in this area. 

• We recommend additional Fire Extinguishers to achieve compliance 

with regulations. 
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Kaalfontein Station 

 

• Recommend repairs of Hot and Cold Water Supply Pipes which are 

not in good condition. 

• We recommend that the existing solar system be used for 

generating Hot water to reduce consumption on electricity usage.  

• We recommend installation of Air Conditioning in The Board Room 

area. 

• We recommend installation of Fire Protection Equipment Signage 

which will be adequate for compliance. 

• All Fan-heaters be replaced with Highwall Split Air Conditioning 

Units. 

Ablutions (Public) • Maintenance for Internal Water Supply Pipe and Water Drainage is 

recommend. 

Mess and ablution 

(Staff) 

• most Internal Hot and Cold Supply Water piping and internal drainage 

are in good working order. 

Platforms • Adequate fire escape signage is recommended. 

• We recommend installation of Fire Hydrant in the Platform Area.  

Covid Compliance  

Signage • We recommend installation of Fire Equipment signage in this Station 

which will be visible from both directions. 

Other, eg. 

Drainage,maintenance 

related 

• AS PER THE BOQ. 

Scope Areas Improvement Recommendation 

Entrance Driveways and external surface areas: 

1. Extend fence and install a new 4-meter steel entrance gate at the 

entrance to the station.  

2. Resurface damaged tarmac to entrance driveway damaged areas on the 

edge of buildings.   

Parking Carport: 

Replace damaged steel support with 75mm x 75mm steel RHS section.  

Access Control Onto platform: 

Install new turnstiles at the bottom of stairs (southern side) and top of ramp 

(northern side) inside the existing security check shelter on both sides of the 

platform. Total 4 security check shelters require turnstiles.  

Stairs   N/A. 

Ticket Office External: 

1. Replace 2 x 300mm x 300mm glass panes to public entrance door.  

2. Install a new security gate to fit a double door sized opening.  
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3. Replace damaged roof battens, missing tiles, damaged fascia board and 

external damaged ceiling board. Estimated area of maintenance: 30 sqm. 

3. Complete all unfinished construction work on site.  

4. Remove existing damaged tiles on ramp to main entrance of ticket office 

and re-tile. Estimated area: 3 sqm  

5. Replace broken tiles on tuckshop covered porch. Estimated area: 1 sqm 

6. Replace 2 damaged windows to tuck shop. 500mm x 600mm (H) and 

1400mm x 1500mm (H).  

Internal: 

1. Replace floor tiles paint ceiling and walls in public side of ticket sales 

room. Room size: 4m x 3m. 

2. Complete screed flooring in bus ticket sales room bathrooms and other 

rooms attached. And retile entire existing ticket office building. Plaster walls 

and bricked up openings, install new doors and paint walls. 

3. Plumber to ensure that water is provided to all bathrooms and kitchens 

on site.  

4. Complete all half-finished construction works on-site. Plaster and paint 

bricked up openings in the ticket office. 2 x bricked up door sizes.  

5. Install glass to aluminium frames / curtain walls. Sizes: 7600mm (L) x 

2720mm (H) and 4145mm (L) x 2720mm (H).   

6. Install new ceiling to replace damaged ceiling. Estimated area: 75 sqm.   

7. Repair Structural cracks to existing walls, re-plaster and paint wall.  

Ablutions (Public) External: 

1. Replace security gates at both entrances. 2 x 900mm x 2125mm. 

2. Repair external walkways around building and paint external walls. 

Structure size = 2730mm x 10150mm. 

Internal: 

1. Replace existing sanitary fittings with vandal resistant fittings. 4 x wc, 2 x 

whb & 2 x urinals.  

2. Install 4 x paper towel dispensers, 2 x sanitary disposal units, 2 x 

wastepaper bins and 2 x soap dispensers.  

3. Replace damaged light fittings in both males and females’ toilets. Total 6 

x units. 

Mess and ablution 

(Staff) 

External: 

1. Replace 2 x 600mm x 600mm glass panes.  

2. Replace gutters and 2 x downpipes. Length = 19m. 

3. Paint finish on external walls is worn out. Size of structure = 18500mm x 

7950mm.   

Internal: 

1. New tiles to covered entrance. Area = 7,6 sqm.  

2. Repair damaged ceiling and cornices at various areas.  

3. Repair damaged sanitary fittings. i.e replace cistern lids and shower 

heads. 
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DETAILS ON THE PREFERRED SOLUTION 

The targeted stations are Leralla, Kaalfontein and Birchleigh Stations: 

Leralla Station Building Layout – See Design Report 

4. Replace door handles and locksets. 2 x doors to cubicles.   

5. Alternative to item 3 & 4 - Proposal to re-design toilets, showers and 

change room so Males and females’ facilities are separated.   

Platforms 1. Repair screened floor to Platform access control areas.  

2. Replace damaged doors to access control shelters. 4 x 900mm x 

2125mm (H).  

3. Replace manholes covers and platform shelters downpipes 

4. clean graffiti on some structures and paint platform shelters, access 

control shelters, steel structures and balustrades around tunnels. 

Bridges and Tunnels 1. Replace damaged and missing light fittings. 

2. Repair tarmac finished floor surface on bridge.   

3. Paint steel bridge structure.  

4. Repair storm water reticulation to tunnel.  

Universal Access 1. New ramp to train ticket sales office, bus ticket sales office & tuckshop 

sales window. All ramps are 170mm height.  

2. Close open trenches, even out surface around ablution block and 

resurface walkways to match existing (tarmac finish).   

Security Fencing New security fence on the eastern side of the track between the railway 

lines and the informal settlement. Length = entire platform length.   

Covid-19 Compliance • AS PER THE BOQ. 

Signage 1. Replace all signage on the platform.  

2. New signage to Mess and ablution facilities for Staff. 

Other, eg. Drainage; 

maintenance related 
• AS PER THE BOQ. 
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Birchleigh Station Building Layout – See Design Report

 
 

Kaalfontein Station Layout – See Design Report 

 

o TARGETED AREA BY THIS PROJECT 

The targeted areas relate amongst others to two critical aspects of the projects, that is, functionality 

and improvement aspects. 
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▪ FUNCTIONALITY  

This type of work relates to focussing on ensuring that trains are running and entails: 

o Station and platform lighting  

o Access control facilities 

o Functional ticket offices 

o Safe platform surfaces 

o Waiting shelters 

o Functional public ablutions 

o Availability of water 

o Yellow lines and social distance marking 

o Sanitation services 

▪ IMPROVEMENT  

This is an intense, time-consuming project which entails station improvement and also covers 

secondary mandate works such as; 

o Additions to ablutions 

o Reconfiguration of access from parking to station concourse then to platform 

o Ensuring that customer experience is improved  

o Addition to employee facilities such as mess-rooms, security facilities, ticket sales, etc. 

o Back-of-the-house facilities – cash collection, storage, etc. 

o Improvement to the overall appearance of the station that includes lighting, security features, 

passenger information, staff facilities such as ticketing offices, passenger shelters, ablution 

facilities, paintwork to subways, electricity supply, bridges, fencing, retail/commercial, etc. 

o EXTENT AND COVERAGE OF THE PROPOSED PROJECT 

The extent and coverage of this project is two (02) stations in the South Gauteng Region which 

is as follows: 

• Corridor 2A – (Cluster 1) Kaalfontein, Leralla and Birchleigh Stations 

 

▪ OTHER RELATED PROJECTS 

The following projects have been identified as related to this proposed project: 

• The Platform Configuration Project (Horizontal and Vertical Alignment)  

• Corridor Fencing  

▪ SPECIFICATION OF THE WORK OR PRODUCTS OR SERVICES REQUIRED 

The following general, SANS and PRASA standards, but not limited to, will be applicable to the 

project: 

• SANS 10400: The application of National Building Regulations 
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• SANS 3000 -1:2009 Railway Safety Management 

• Relevant Bills of Quantities and Construction Drawings as issued by the Principal Agent 

• PRASA - Norms, Guidelines and Standards (NGS) for Station Facilities (2014),  

• PRASA – Blue Print Specifications 2016,  

• Safety Arrangements and Procedural Compliance with the Occupational Health and Safety Act 

(Act 85 of 1993) and  

• Applicable Regulations (Specification E4E); including any subsequent amendments, and 

related construction regulations, and guidelines 

o COMMUNITY LIAISON OFFICER (CLO)  

The successful bidder will be required to appoint and work with a Community Liaison Officer (CLO) 

as they implement the project. 

A Community Liaison Officer (CLO), sometimes referred to as a local liaison officer, communicates 

and coordinates activities between an organization and a community. Typically, this might be 

required where an organization such as PRASA has a significant interaction with the general public.  

The specific role of a CLO will vary depending on the nature of the project, but typical 

responsibilities might include:  

• Gathering and sharing project information with the community and vice versa. 

• Fostering an environment that encourages and supports community involvement in the project 

and engagement  

• Giving presentations to community organizations about the project at hand  

• Hosting or attending community meetings, allowing attendees to express concerns and raise 

issues.  

• Collating a list of skills and resources available in the community for use by the contractor  

• Building a ‘community spirit’ around a project  

• Monthly reports to be prepared and submitted to the contractor by the CLO  

 

15. CONTRACT PERIOD 

The construction duration shall be 4 months from start of site hand-over up to works completion. 
 

16. EVALUATION METHODOLOGY  

 

The evaluation of Bids will be based on the information contained in Bids received in RFP and, 

which may be further supplemented by presentations and clarification information provided, if 

required. All Bids shall be equally evaluated by various committees involved in the evaluation 
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process in accordance with stated Evaluation Criteria. Procurement integrity and fairness, 

transparency, competitiveness and full accountability will always be paramount. 

 

16.1 TRANSFORMATION PROCUREMENT 

PRASA may transform its procurement spend by utilising the following: 

i. PPPFA allows organs of state to utilize prequalification criteria for preferential procurement. 

ii. PPPFA allows organs of state to use objective criteria and stipulate same in the tender document. 

NB: Tenderers are required to meet minimum stipulated threshold for local production and content                     

for designated sectors for construction in accordance with the Preferential Procurement Regulation, 

2017. 

All annexures relating to local content are stipulated in SBD 6.2 form 

The PPPFA Regulations, 2017, prescribe how Local Production and Content is to be measured in 

public sector Bids. In terms of these regulations when issuing bids involving designated sectors, 

PRASA must advertise such bids with a specific bid condition that only locally produced or 

manufactured Goods or Services which meet a stipulated minimum threshold for local production 

and content will be considered. For example, if the stipulated minimum threshold for LOCAL 

CONTENT is 70%, this means that 70% of the bid price must be spent on LOCAL CONTENT (i.e. 

everything that is not included in Imported Content.) 

i. Designated sectors, sub-sector or industry or product, are those sectors which in 

accordance with national development and industrial policies have been 

designated by the DTI in consultation with National Treasury, for Local Production 

and Content. The National Treasury must inform organs of state of any 

designation made through a circular / instruction note.  The circulars/instructions 

issued by NT on designated sectors must always be strictly adhered to when bids 

in these sectors are issued. Refer to NT’s website for the latest list of designated 

sectors. Further please refer to the circulars/instructions issued by NT as certain 

sectors have designated sub-sectors/components in addition to the overall 

thresholds. 

ii. PRASA, its Divisions and Subsidiaries are to note that local content is applicable 

to all designated products irrespective of the value unless indicated otherwise in 

the specific Instruction/Circular. 

iii. PRASA, its Divisions and Subsidiaries must be aware that certain Bidders may 

have approach the DTI to be exempted from meeting all LOCAL CONTENT 
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requirements.  Where such exemption has been received by a Bidder, 

Procurement must request a copy of such exemption from the Bidder with their 

Bid submission. 

iv. Based on the results above the GCPO must engage the DTI to seek exemption 

from the LOCAL CONTENT requirement.  The application for an exemption must 

be accompanied by a report of the outcome from the above exercise, as proof of 

the status of the market.  Should an exemption be granted, the exemption must 

be referred to in the Bid document. 

v) Where, after the contract has been awarded, a bidder can no longer meet the 

LOCAL CONTENT requirements, Procurement and the end user must deal with 

such a bidder in terms of the contractual terms and conditions relating to non-

performance.  However, there are National Treasury Instruction Notes that were 

issued with a clause which affords bidders an opportunity to approach the DTI 

with a request for exemption.  In this regard, Procurement and the end-user must 

always verify if exemption is applicable against that specific Instruction Note. 

 

LOCAL CONTENT Requirements in Bid Documents 

 

It is a requirement that the following documents be listed as mandatory returnable 

documents, whenever a minimum threshold for LOCAL CONTENT is required: 

 

i. Declaration Certificate for Local Production and Content [SBD 6.2]; and 

ii. Annexure C – Local Content Declaration: Summary Schedule. 

iii. The following documents are supporting schedules and may be 

requested as essential returnable documents if PRASA would like to 

verify them for a bid: 

iv. Annexure D – Imported Content Declaration: Supporting Schedule to 

Annexure C; and 

v. Annexure E – Local Content Declaration: Supporting Schedule to 

Annexure C. 
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17. EVALUATION AND SCORING METHODOLOGY 

The evaluation of the Bids by the evaluation committees will be conducted at various levels.  

The following levels will be applied in the evaluation: 

 

LEVEL DESCRIPTION 

Verify completeness The Bid is checked for completeness and whether all required 

documentation, certificates; verify completeness warranties and other 

Bid requirements and formalities have been complied with. Incomplete 

Bids will be disqualified. 

Verify compliance The Bids are checked to verify that the essential RFP requirements 

have been met. Non-compliant Bids will be disqualified. 

Detailed Evaluation 

of Technical  

Detailed analysis of Bids to determine whether the Bidder is capable of 

delivering the Project in terms of business and technical requirements. 

The minimum threshold for technical evaluation is 70%, any 

bidder who fails to meet the minimum requirement will be 

disqualified and not proceed with the evaluation of Price and B-

BBEE. 

B-BBEE Evaluate B-BBEE 

Price Evaluation Bidders will be evaluated on price offered. 

Scoring Scoring of Bids using the Evaluation Criteria. 

Recommendation Report formulation and recommendation of Preferred and Reserved 

Bidders 

Best and Final Offer  PRASA may go into the Best and Final Offer process in the instance 

where no bid meets the requirements of the RFP and/or the Bids are to 

close in terms of points awarded. 

Approval Approval and notification of the final Bidder. 

 
 

17.1. EVALUATION CRITERIA  

Interested bidders for this project shall be evaluated in terms of their business credentials, 
financial standing, empowerment, technical capacity and experience. The evaluation committee 
shall use the following Evaluation Criteria depicted in Table 1 for the selection of the preferred 
bidder that shall execute cleaning services work for the project. The evaluation will be done in 
three stages, which are as follows: 
 

EVALUATION PROCESS 

Stage 1 

Compliance  Stage 1a: Pre-qualification compliance  

 Stage 1b: Mandatory compliance 
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 Stage 1c: Non-mandatory/Basic compliance  

Stage 2 

Technical/Functional Criteria Testing of capacity – meet minimum threshold 

of 70% 

Stage 3 

Preference Points 

Price 80 

BBBEE 20 

TOTAL 100 

 
Details of the stages outlined in table 1 above are presented in the following sections. 
 
 

17.2 STAGE 1: COMPLIANCE REQUIREMENTS 

 
Bidders must comply with the following requirements and failure to comply will lead to immediate 
disqualification. 
 
Mandatory Requirements 
 
Stage 1 A: Pre-Qualification Requirements 
 
Pre-Qualification Criteria – Bidders who fail to meet the below mandatory requirements will be 
automatically disqualified: 
 

No. Description of requirement Tick (X) 

a) Declaration document for local content and production SBD 6.2 

must be completed, duly signed and submitted by the tenderer at 

the closing date and time of the tender. 

 

b)  Annexure C – Local Content Declaration – Summary Schedule 

must be completed, duly signed and submitted by the tenderer at 

the closing date and time of the tender. 

 

 
 
Stage 1B: Mandatory Compliance Requirements 

 
Failure to submit the following documents - your Bid Proposal will be disqualified 
automatically:  
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No. Description of requirement Tick (X) 

a) Bidders to fill and sign the closing/ Submission register on 

submission of tender documents. Failure to comply will result into 

disqualification. 

 

b)  Submission of a signed Briefing session Form D and signed briefing 

session attendance register. (Compulsory briefing session will be 

held on site) 

 

c) Price Schedule/Bill of Quantities (BOQ) and Bid/Tender Form C 

(Pricing Schedule/Bill of Quantities (BOQ) must be included only 

in Volume 2/Envelope 2 

 

d) Completion of ALL RFP documentation (Completion of ALL RFP 

documentation includes SBD documents/forms and must be signed 

off by Commissioner of Oath) 

 

e) Active CIDB grading level of 7GB or Higher. 

Bidder to ensure that their CIDB status is active on the 

system throughout the validity of the tender  

Note: A trust, consortium or joint venture (including unincorporated 

consortia and joint ventures) must submit a consolidated CIDB 

grading Verification Certificate for every separate tender. 

 

f) Joint Venture / Consortium agreement / Trust Deed/ Confirmation 

in writing of their intention to enter into a JV or consortium 

agreement signed by all parties and clearly indicate the LEAD 

CONTRACTOR (if applicable) 

 

g) Valid original or certified Letter of Good Standing (i.e. COIDA)  

 
 
Stage 1 C: Non - Mandatory Compliance Requirements 

If you do not submit the following basic compliance documents and should an award be made, 

these basic compliance documents must be made available within seven (7) days, failing of which 

the award will be recalled. 

 

No. Description of requirement Tick (X) 
 

Valid B-BBEE certificate from SANAS accredited rating agency 

(Original or Certified copy)/DTI / Companies and Intellectual 

Property Commission B-BBEE Certificate (Original or Certified 
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copy) or Sworn Affidavit signed and stamped by the 

commissioner of Oath. 

Note: A trust, consortium or joint venture (including unincorporated 

consortia and joint ventures) must submit a consolidated B-BBEE 

Certificate. 

a) Company Registration Documents (Proof of Registration), 

Certificate of Incorporation or CK1. 

 

b) Copies of Directors’ ID documents;  

c) Valid Tax Clearance Certificate and Valid Tax Pin letter (must be 

valid on closing date of submission of the proposal) issued by 

SARS. 

 

d) CSD Summary report / CSD reference number   

e) Proof of UIF registration  

f) Proof of Bank Account (i.e. cancelled cheque of Letter issued by 

the Bank) 

 

g) Annexure D – Imported Content Declaration – Supporting 

Schedule to Annex C 

 

h) Annexure E – Local Content Declaration – Supporting Schedule to 

Annex C 

 

 

  

 

 

 

 

 

STAGE 2 - Technical / Functionality Evaluation 

  
NOTE: The Technical or Functionality criteria must be guided by the project scope of works and area 
of focus.  

 

CRITERIA FOR TECHNICAL EVALUATION OF A CONTRACTOR 

TECHNICAL APPROACH AND METHODOLOGY  

Proposed methodology should demonstrate thorough understanding of PRASA’s objectives and 

required deliverables as outlined in the Scope of Work and meeting PRASA’s requirements. 

A detailed plan for the project management, design, quality management, construction supervision 

and close out specific to the particular project listed herein. 
15% 



THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND 
ADDITIONS AT CORRIDOR 2A – CLUSTER 1 KAALFONTEIN, LERALLA AND BIRCHLEIGH 
STATIONS IN THE SOUTH GAUTENG REGION TO BE DONE OVER 4 MONTHS CONSTRUCTION 

PERIOD. 

  
SGR/CRES/KAAL&BIR-CON/08/2022 

 

Page 44 of 69 
RFP – SGR/CRES/KAAL&BIR-CON/08/2022 

Detailed technical approach and 

methodology is provided that is aligned to the 

scope of work/ highlighting, but not limited, to 

the following elements: 

• risk assessment/identification relating to 

working within the rail environment in this 

project 

• risk mitigation measures associated with 

the project 

• project schedule which shows estimated 

start and finish dates 

• Project schedule to clearly indicate the 

delivery of functionality works within 

30days of appointment and overall 

improvement works will be for the rest 

of the project 

• information on project execution, 

integration and redundancy for 

unforeseen delays or occurrences 

5 = Detailed technical approach and methodology 

that is aligned to the scope of work highlighting all 

5 elements 

4 = Detailed technical approach and methodology 

that is aligned to the scope of work highlighting 4 

elements 

3 = Detailed technical approach and methodology 

that is aligned to the scope of work highlighting 3 

elements 

2 = Detailed technical approach and methodology 

that is aligned to the scope of work highlighting 2 

elements 

1 = Detailed technical approach and methodology 

that is aligned to the scope of work highlighting 1 

element 

0 = No Submission or irrelevant information 

provided 

YEARS OF EXPERIENCE OF KEY PERSONNEL  

Years of experience of key personnel to be directly responsible for implementation of this project. 

Please provide CV’s which clearly indicates the role of the specialists required below with certified 

qualifications valid for a period of 6 months. Similar projects shall include building related projects, 

CV to Detail Similar projects. 
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Qualified Construction Manager with a 

qualification in Civil Engineering or 

Construction Management or Building 

Science (Qualifications are National 

Diploma or B-Tech or Degree) 

5 points - Above Four (4) years’ experience on 

similar projects  

4 points - Above Three (3) to Four (4) years’ 

experience on similar projects  

3 points – Above Two (2) to Three (3) years’ 

experience on similar projects 

2 points - One (1) to Two (2) years’ experience 

on similar projects 

1 point - Below One (1) years’ experience  

 

0 points - No submission (0) or irrelevant 

submission. 

10% 

30% 
Qualified Site Agent with a qualification 

in Civil Engineering or Construction 

Management or Building Science 

(Qualifications are National Diploma or 

B-Tech or Degree) 

5 points - Above Four (4) years’ experience on 

similar projects  

4 points - Above Three (3) to Four (4) years’ 

experience on similar projects  

3 points – Above Two (2) to Three (3) years’ 

experience on similar projects 

2 points - One (1) to Two (2) years’ experience 

on similar projects 

1 point - Below One (1) years’ experience  

 

0 points - No submission (0) or irrelevant 

submission. 

5% 

General Foreman with minimum N2 or 

NQF Level 3 qualification in built 

environment qualification and 

experience in the Built Environment. 

 

5 points - Above Four (4) years’ experience on 

similar projects  

4 points - Above Three (3) to Four (4) years’ 

experience on similar projects  

3 points – Above Two (2) to Three (3) years’ 

experience on similar projects 

5% 
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2 points - One (1) to Two (2) years’ experience 

on similar projects 

1 point - Below One (1) years’ experience 

 

0 points - No submission (0) or irrelevant 

submission. 

Health and Safety Officer 

(Qualifications are National Diploma or 

B-Tech or Degree)  

5 points - Above Four (4) years, experience on 

similar projects  

4 points - Above Three (3) to Four (4) years’ 

experience on similar projects  

3 points – Above Two (2) to Three (3) years’ 

experience on similar projects 

2 points - One (1) to Two (2) years’ experience 

on similar projects 

1 point - Below One (1) years’ experience 

0 points - No submission (0) or irrelevant 

submission. 

10% 

COMPANY 
EXPERIENCE  

Bidders should indicate the experience of 
previous work done within the building 
construction industry in the last 10 years. 
Only projects with a minimum value of 
R4.5 million will be considered. 

Evidence required: 

The bidders are to submit the following 
documents: 

• Provide appointment letter/contract for 
each project. 

• Provide a reference letter or 
Completion certificate relating to the 
appointment letter/contract provided. 
The reference letter to indicate the 
following: company name, contact 

5 Points:  Successfully 

completed 5 or more projects 

4 Points:  Successfully 

completed 4 projects 

3 Points:  Successfully 

completed 3 projects 

2 Points:  Successfully 

completed 2 projects 

1 Point:  Successfully completed 

1 project 

0 Point:  No submission or 

irrelevant submission  

30% 
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person and confirmation that work was 
completed  

• One of the provided documents must 
indicate value of the contract.  

Points will be awarded only if both 
documents are submitted.  

FINANCIAL CAPABILITY  

Financial Capability of the Bidder (Bidder to submit complete set of financial statements) 

Financial Capability  

The operating cash 

flow ratio measures 

a company’s short-

term liquidity. 

Use the formula 

below: 

Operating cash flow 

ratio = Net Cash 

flow from 

operations/Current 

liabilities 

Bidders should 

submit a complete 

set of recent 

financial statements 

for the company 

Demonstration of financial capability of the 

company.   

Recent year’s set of financial statements: 

current and preceding financial years. 

Financials prepared and signed by an 

independent registered accounting 

professional and signed by the company 

director. 

Financial statements must include 

cashflow statement and balance sheet. 

Incomplete Financial Statements will not 

be considered 

 

Note: In case of a trust, consortium or joint 

venture (including unincorporated consortia 

and joint ventures) a LEAD CONTRACTOR 

must submit the financial statements.  

 

 

5 = Operating Cash Flows Ratio 

X ≥ 1.5 

4 = Operating Cash Flows Ratio 

1 > X <1.5  

3 = Operating Cash Flows Ratio 

0.5 >X < 1  

2 = Operating Cash Flows Ratio 

0 > X < 0.5 

1 = Operating Cash Flows Ratio 

X < 0  

0 = No Submission or 

Incomplete Financial Statement. 

 

25% 

 

Qualifying bidders shall be evaluated on technicality / functionality after meeting all compliance 
requirements outlined above. The minimum threshold for the technical/functionality requirements 
is 70%.  Bidders who score below the minimum requirement shall not be considered for further 
evaluation in stage 3. 

 
Summary of the technical/functional requirements are presented in the table below:  



THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND 
ADDITIONS AT CORRIDOR 2A – CLUSTER 1 KAALFONTEIN, LERALLA AND BIRCHLEIGH 
STATIONS IN THE SOUTH GAUTENG REGION TO BE DONE OVER 4 MONTHS CONSTRUCTION 

PERIOD. 

  
SGR/CRES/KAAL&BIR-CON/08/2022 

 

Page 48 of 69 
RFP – SGR/CRES/KAAL&BIR-CON/08/2022 

ITEM CRITERIA WEIGHT 

1 Technical Approach and Methodology 15 

2 Years of Experience of Key Personnel 30 

3 Company’s Experience  30 

4 Financial Capability 25 

 TOTAL 100 

 
 
STAGE 3: PRICING AND B-BBEE 

 

The following formula, stipulated in the approved PRASA conditions of contract, shall be used by 

the Bid Evaluation Committee to allocate scores to the interested bidders on pricing: 

𝑃𝑠 = 80[1 −
Pt − Pmin

Pmin
] 

 

 

 

Where: 

Ps = Points scored for the price of tender under consideration; 

Pt = Rand value of the tender under consideration; 

Pmin = Rand value of the lowest acceptable tender. 

 
The minimum qualifying criteria for pricing is 80 points as per the standard Evaluation Criteria. 

The B-BBEE component of the evaluation process is weighted at 20 points in Table 1 of the 

standard Evaluation Criteria outlined above. Bidders will be awarded points based on the level of 

their BBBEE status in their B-BBEE Certificate issued by an approved agency certified by SANAS.  

 

Details of the allocation of points by the Evaluation Committee are presented in Table 1 below: 

 

B-BBEE STATUS LEVEL OF 

CONTRIBUTOR 

NUMBER OF POINTS (80/20 

SYSTEM)  

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 
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7 4 

8 2 

Non-Compliant Contributor 0 

 

18. VALIDITY PERIOD 

This RFP shall be valid for [90 days] calculated from Bid closing date. 

 

19. B-BBEE REQUIREMENTS 

A Bidder must submit proof of its B-BBEE status level contributor, a Bidder failing to submit 

proof of B-BBEE status level of contributor or is a non-compliant contributor to B-BBEE will be 

disqualified. 

 

20. POST TENDER NEGOTIATION (IF APPLICABLE) 

PRASA reserves the right to conduct post tender negotiations with a shortlist of Respondent(s). 

The shortlist could comprise of one or more Respondents. Should PRASA conduct post tender 

negotiations, Respondents will be requested to provide their best and final offers to PRASA 

based on such negotiations. A final evaluation will be conducted in terms of 80/20.  

 

21. BEST AND FINAL OFFER 

PRASA reserves the right to embark on the Best and Final Offer (BAFO) Process where: 

a) None of the proposals meet the RFP requirements; 

b) None of the responses to RFP are affordable and demonstrate value for money; 

and 

c) There is no clear preferred Response to this RFP. 

Upon the decision by PRASA to embark on a BAFO process it shall notify the response to 

RFP.  

 

22. FINAL CONTRACT AWARD  

PRASA will negotiate the final terms and condition the contract with the successful 

Respondent(s). This may include aspects such as Supplier Development, the B-BBEE 

Improvement Plan, price and delivery. Thereafter the final contract will be awarded to the 

successful Respondent(s). 

 



THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND 
ADDITIONS AT CORRIDOR 2A – CLUSTER 1 KAALFONTEIN, LERALLA AND BIRCHLEIGH 
STATIONS IN THE SOUTH GAUTENG REGION TO BE DONE OVER 4 MONTHS CONSTRUCTION 

PERIOD. 

  
SGR/CRES/KAAL&BIR-CON/08/2022 

 

Page 50 of 69 
RFP – SGR/CRES/KAAL&BIR-CON/08/2022 

23. FAIRNESS AND TRANSPARENCY 

PRASA views fairness and transparency during the RFP Process as an absolute on which 

PRASA will not compromise. PRASA will ensure that all members of evaluation committees 

declare any conflicting or undue interest in the process and provide confidentiality undertakings 

to PRASA.  

The evaluation process will be tightly monitored and controlled by PRASA to assure integrity 

and transparency throughout, with all processes and decisions taken being approved and 

auditable. 

 

SECTION 3  

PRICING AND DELIVERY SCHEDULE   

Respondents are required to complete the Pricing Schedule Annexure: 4 (Volume 2 /Envelope 2) 

1 PRICING 

1.1. Prices must be quoted in South African Rand, inclusive of VAT. 

1.2. Price offer is firm and clearly indicate the basis thereof. 

1.3. Pricing Bill of Quantity is completed in line with schedule if applicable.  

1.4. Cost breakdown must be indicated. 

1.5. Price escalation basis and formula must be indicated. 

1.6. To facilitate like-for like comparison bidders must submit pricing strictly in accordance 

with this price schedule and not utilise a different format. Deviation from this pricing 

schedule could result in a bid being declared non-responsive.  

1.7. Please note that should you have offered a discounted price(s), PRASA will only 

consider such price discount(s) in the final evaluation stage on an unconditional basis. 

1.8. Respondents are to note that if price offered by the highest scoring bidder is not 

market related, PRASA may not award the contract to the Respondent. PRASA may:  

1.8.1. negotiate a market-related price with the Respondent scoring the highest points or 

cancel the RFP;  

1.8.2. if that Respondent does not agree to a market-related price, negotiate a market-

related price with the Respondent scoring the second highest points or cancel the 

RFP; and 
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1.8.3. if the Respondent scoring the second highest points does not agree to a market-

related price, negotiate a market-related price with the Respondent scoring the third 

highest points or cancel the RFP. 

1.8.4. If a market-related price is not agreed with the Respondent scoring the third highest 

points, PRASA must cancel the RFP. 

 

2 DISCLOSURE OF PRICES QUOTED     

Respondents are to note that, on award of business, PRASA is required to publish the tendered 

prices and preferences claimed of the successful and unsuccessful Respondents inter alia on 

the National Treasury e-Tender Publication Portal, (www.etenders.gov.za), as required per 

National Treasury Instruction Note 01 of 2015/2016. 

 
 
3 SERVICE LEVELS      

• An experienced national account representative(s) is required to work with PRASA’s 

procurement department. [No sales representatives are needed for individual department 

or locations]. Additionally, there shall be a minimal number of people, fully informed and 

accountable for this agreement.  

 

• PRASA will have quarterly reviews with the Service provider’s account representative on 

an on-going basis.  

 

• PRASA reserves the right to request that any member of the Service provider’s team 

involved on the PRASA account be replaced if deemed not to be adding value for PRASA.  

 

• The Service provider guarantees that it will achieve a 100% [hundred per cent] service level 

on the following measures:  

a) Random checks on compliance with quality/quantity/specifications 

b) On time delivery.  

 

http://www.etenders.gov.za/
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• The Service provider must provide a telephone number for customer service calls.  

 

• Failure of the Service provider to comply with stated service level requirements will give 

PRASA the right to cancel the contract in whole, without penalty to PRASA, giving 30 [thirty] 

calendar days’ notice to the Service provider of its intention to do so.  

Acceptance of Service Levels:  

YES  

 

1. TOTAL COST OF OWNERSHIP (TCO)      

*PRASA will strive to procure goods, services and works which contribute to its mission. In 

order to achieve this, PRASA must be committed to working with suppliers who share its 

goals of continuous improvement in service, quality and reduction of Total Cost of 

Ownership (TCO). 

*Respondents shall indicate whether they would be committed, for the duration of any 

contract which may be awarded through this RFP process, to participate with PRASA in its 

continuous improvement initiatives to reduce the total cost of ownership [TCO], which will 

reduce the overall cost of transportation services and related logistics provided by PRASA’s 

operating divisions within South Africa to the ultimate benefit of all end-users.  

 

2. FINANCIAL STABILITY        

Respondents are required to submit their latest financial statements prepared and signed off 

by a professional accountant for the latest year period with their Proposal in order to enable 

PRASA to establish financial stability. 

 
SIGNED at ___________________________ on this _____ day of ________________ 

20…….  
 
 

SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 

1 ____________________________            _____________________________________  
 
 

Name ________________________            _____________________________________ 
   
 

2 ____________________________           _____________________________________ 
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Name ________________________           _____________________________________ 

 
 
 

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE: 
__________________  
 
 

NAME: _________________________________________________ 

 

        DESIGNATION: ______________________________ 
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3. VALIDITY OF RETURNABLE DOCUMENTS 

The successful Respondent will be required to ensure the validity of all returnable documents, 

including but not limited to its Tax Clearance Certificate and valid B-BBEE Verification Certificate, 

for the duration of any contract emanating from this RFP. Should the Respondent be awarded the 

contract [the Agreement] and fail to present PRASA with such renewals as and when they become 

due, PRASA shall be entitled, in addition to any other rights and remedies that it may have in terms 

of the eventual Agreement, to terminate such Agreement forthwith without any liability and without 

prejudice to any claims which PRASA may have for damages against the Respondent. 

 

SIGNED at ___________________________ on this _____ day of ________________ 
20…….  
 
 

SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 

1 ____________________________           
_______________________________________  
 
 

Name ________________________           
_______________________________________  
 
 

2 ____________________________          
_______________________________________  
 
 

Name ________________________          
_______________________________________  
 
 

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE:  
_________________ 
 
 

NAME: _________________________________________________ 

 

        DESIGNATION: ______________________________ 
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4. CERTIFICATE OF ACQUAINTANCE WITH RFP TERMS & CONDITIONS & APPLICABLE 

DOCUMENTS 

By signing this certificate  the Respondent is deemed to acknowledge that he/she has made 

himself/herself thoroughly familiar with, and agrees with all the conditions governing this RFP, 

including those contained in any printed form stated to form part hereof, including but not limited to 

the documents stated below and PRASA will recognise no claim for relief based on an allegation 

that the Respondent overlooked any such condition or failed properly to take it into account for the 

purpose of calculating tendered prices or any other purpose: 

 
1. PRASA’s General Bid Conditions*  
 

 
2. Standard RFP Terms and Conditions for the supply of Goods or Services or Works to PRASA  
 

 

Should the Bidder find any terms or conditions stipulated in any of the relevant documents quoted 

in the RFP unacceptable, it should indicate which conditions are unacceptable and offer 

alternatives by written submission on its company letterhead, attached to its submitted Bid. Any 

such submission shall be subject to review by PRASA’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case may be. A material 

deviation from the Standard terms or conditions could result in disqualification.  

Bidders accept that an obligation rests on them to clarify any uncertainties regarding any bid to 

which they intend to respond, before submitting the bid. The Bidder agrees that he/she will have 

no claim based on an allegation that any aspect of this RFP was unclear but in respect of which 

he/she failed to obtain clarity. 

The bidder understands that his/her Bid will be disqualified if this Certificate of Acquaintance with 

RFP documents included in the RFP as a returnable document, is found not to be true and complete 

in every respect. 

 
SIGNED at ___________________________ on this _____ day of ___________________20….  
 
 
SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 
1 ____________________________        _______________________________________  
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Name ________________________        
_____________________________________  
 
 
 
SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE: ___________________ 
 
 
NAME: _________________________________________________ 

 

DESIGNATION: ______________________________ 
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5. GENERAL CONDITIONS 

 

7.1 ALTERNATIVE BIDS 

 

Bidders may submit alternative Bid only if a main Bid, strictly in accordance with all the requirements 

of the RFP is also submitted.  The alternative Bid is submitted with the main Bid together with a 

schedule that compares the requirements of the RFP with the alternative requirements the Bidders 

proposes. Bidders must note that in submitting an alternative Bid they accept that PRASA may 

accept or reject the alternative Bid and shall be evaluated in accordance with the criteria stipulated 

in this RFP. 

 

5.2  PRASA’S TENDER FORMS  

 

Bidders must sign and complete the PRASA’s Bid Forms and attach all the required documents. 

Failure by Bidders to adhere to this requirement may lead to their disqualification. 

 

5.3  PRECEDENT 

 

In case of any conflict with this RFP and Bidders response, this RFP and its briefing notes shall 

take precedence. 

 

5.4  RESPONSE TO RFP-CONFIDENTIALITY 

 

Response to RFPs must clearly indicate whether any information conveyed to or requested from 

PRASA is confidential or should be treated confidentially by PRASA. In the absence of any such 

clear indication in writing from a response to RFP, PRASA shall deem the response to RFP to have 

waived any right to confidentiality and treat such information as public in nature.  

 

Where a Bidder at any stage during the RFP Process indicates to PRASA that information or any 

response to RFP requested from PRASA is or should be treated confidentially, PRASA shall treat 

such information or response to RFP confidentially, unless PRASA believes that to ensure the 

transparency and competitiveness of the RFP Process the content of the information or response 

to RFP should be conveyed to all Bidders, in which event it shall apply the following process: 

 

• PRASA shall confirm with the Bidder whether the raising of confidentiality applies to the entire 

response to the RFP or only specific elements or sections of the response; 
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• Where confidentiality is maintained by the Bidder and PRASA is of the opinion that the 

information or response to RFP if made publicly available would affect the commercial 

interests of the Bidder or is commercially sensitive information, PRASA shall not release such 

information to other Bidders if providing such information or response to the RFP would 

prejudice the competitiveness and transparency of the RFP Process; 

• Where PRASA is of the opinion that information provided is not commercially sensitive or 

would have no impact on the commercial interests of the relevant Bidder if released and 

fairness and transparency require that such information be released to all Bidders, PRASA 

may: 

 

i. inform the relevant Bidder of the necessity to release such information and/or 

response to RFP and request the Bidder to consent to the release thereof by 

PRASA; or 

ii. obtain legal advice regarding the confidentiality of the relevant information and/or 

response to RFP and the legal ability of PRASA to release such information; or 

iii. refrain from releasing the information and/or response to RFP, in which event 

PRASA shall not take account of the contents of such information in the evaluation 

of the relevant response to RFP. 

 

The above procedures regarding confidentiality shall not apply to any information which is 

already public knowledge or available in the public domain or in the hands of PRASA or is 

required to be disclosed by any legal or regulatory requirements or order of any competent 

court, tribunal or forum. 

 

5.5 RESPONSE TO THE RFP – RFP DISQUALIFICATION 

 

Responses to RFP which do not comply with the RFP requirements, formalities, terms and 

conditions may be disqualified by PRASA from further participation in the RFP Process. 

 

In particular (but without prejudice to the generality of the foregoing) PRASA may disqualify, at its 

sole discretion and without prejudice to any other remedy it may have, a Bidder where the Bidder, 

or any of its consortium members, subcontractors or advisors have committed any act of 

misrepresentation, bad faith or dishonest conduct in any of its dealings with or information provided 

to PRASA. 

 

5.6 CORRUPTION, GIFTS AND PAYMENTS 

 

Neither the Bidders to RFPs, its equity members, the sub-contractors, consortium members nor 

any of their agents, lenders or advisors shall directly or indirectly offer or give to any person in the 
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employment of PRASA or any other Government official or any of the Advisory Team any gift or 

consideration of any kind as an inducement or reward for appointing a particular Bidder, or for 

showing or omitting to show favour or disfavour to any of the Bidders, its equity members or the  

sub-contractors in relation to the Project. 

In the event that any of the prohibited practices contemplated under the above paragraph is 

committed, PRASA shall be entitled to terminate any Response to RFP’s status and to prohibit 

such Response to RFP, its equity members, its SPV members, its Sub Contractors and their 

agents, lenders and advisors from participating in any further part of the procurement of the Project. 

 

5.7  INSURANCE 

 

Unless specifically provided for in this RFP or draft contracts, Bidders will be required to submit 

with their Bid for services professional indemnity insurance and works insurance to an extent (if 

any) if insurance provided by PRASA may not be for the full cover required in terms of the relevant 

category listed in this RFP.  The Bidder is advised to seek qualified advice regarding insurance. 

  

5.8  NO CONTACT POLICY 

 

Bidders may only contact the bid administrator of PRASA as per the terms of the Communication 

Structure established by this RFP, except in the case of pre-existing commercial relationships, in 

which case contact may be maintained only with respect thereto and, in making such contact, no 

party may make reference to the Project or this RFP. 

 

5.9  CONFLICT OF INTEREST 

 

No Bidder member, subcontractor or advisor of the response to RFP may be a member of or in 

any other way participate or be involved, either directly or indirectly in more than one response to 

RFP or response to RFP during any stage of the Project procurement process, but excluding 

specialist suppliers of systems and equipment, non-core service providers or financial or 

commercial institutions whose role is limited purely to lending money or advancing credit to the 

response to RFP. Bidders are to sign the declaration of interest form. In order to prevent the conflict 

or potential conflict of interest between Lenders and Bidders to RFP, no advisors or the 

Contractor/s or Consortium/s to any response to RFP, consortium member or subcontractor may 

fulfil the role of arranger, underwriter and/or lead bank to the response to RFP. PRASA may 

disqualify the response to RFP from further participation in the event of a failure to comply with this 

provision. PRASA views the potential conflict of interest so great as to warrant the reduction of 

competition for advisory services. 

 

5.10 COLLUSION AND CORRUPTION 
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Any Bidder shall, without prejudice to any other remedy available to PRASA, be disqualified, where 

the response to RFP – 

• communicates to a person other than persons nominated by PRASA a material part 

of its response to RFP; or 

• Enters into any Contract or arrangement with any other person or entity that it shall refrain 

from submitting a response to RFP to this RFP or as to any material part of its Response to 

RFP to this RFP (refer the prohibition contained in Section 4(1)(b)(iii) of the Competition Act 

89 of 1998). .  The Bidders represents that the Bidder has not, directly or indirectly, entered 

into any agreement, arrangement or understanding or any such like for the purpose of, with 

the intention to, enter into collusive Biding or with reasonable appreciation that, collusive any 

agreement, arrangement or understanding or any such like may result in or have the effect 

of collusive Biding. The Bidder undertakes that in the process of the Bid but prior to PRASA 

awarding the Bid to a preferred bidder become involved in or be aware of or do or caused to 

be done any agreement, arrangement or understanding or any such like for the purpose of 

or which may result in or have the effect of a collusive Bid, the Bidder will notify PRASA of 

such any agreement, arrangement or understanding or any such like.;  or  

• offers or agrees to pay or give any sum of money, inducement or valuable consideration 

directly or indirectly to any person for doing or having done, or causing, or having caused to 

be done any act or omission in relation to the RFP Process or any proposed response to RFP 

(provided nothing contained in this paragraph shall prevent a response to RFP from paying 

any market-related commission or bonus to its employees or contractors within the agreed 

terms of their employment or contract). 

 

5.11 CONSORTIUM CHANGES 

 

If exceptional circumstances should arise in which a after the submission to the bid and after closing 

date of submission of bids, there is change in the composition of the Bidder, either through 

substitution or omission of any member of the Bidder: 

• The Response to RFP must notify PRASA in writing of the proposed changes supported by 

complete details of the material reasons for the changes, the parties impacted by the changes 

and the impact on the response to RFP.  

• PRASA shall evaluate the reasons advanced by the Bidder for the requested changes to the 

Bidder structure and where PRASA is not satisfied that the reasons advanced are reasonable 

or material, refuse to accept the change and disqualify the response to RFP, or notify the 
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Bidder in writing of its non-acceptance of the changes and require the Bidder to propose a 

suitable alternative to PRASA within 10 (TEN) days of its receipt of the decision of PRASA, 

upon receipt of which PRASA shall - 

i. Evaluate the alternative proposed for suitability to PRASA, and where the alternative is 

accepted by PRASA, inform the Bidder in writing of such acceptance and PRASA shall 

reassess the response to RFP against the RFP requirements and criteria; or 

ii. Where the alternative is not accepted by PRASA, inform the Bidder in writing of such non-

acceptance as well as its disqualification from the RFP Process. 

iii. Where PRASA is satisfied that the changes requested under (i) above are reasonable and 

material, the response to RFP, shall be allowed to effect the required changes and PRASA 

shall reassess the response to RFP against the RFP requirements and criteria. 

 

5.12 COSTS OF RESPONSE TO THE RFP SUBMISSION 

 

All costs and expenses associated with or incurred by the Bidder in relation to any stage of the 

Project, shall be borne by the Bidder. PRASA shall not be liable for any such costs or expenses or 

any claim for reimbursement of such costs or expenses. 

 

To avoid doubt, PRASA shall not be liable for any samples submitted by the Bidder in support of 

their Responses to RFP and reserves the right not to return to them such samples and to dispose 

of them at its discretion. 

 

5.13 RESPONSE TO THE RFP WARRANTY 

 

Bidders must provide a warranty as part of their Responses to RFP that their Responses to RFP 

are true and correct in all respects, that it does not contain a misrepresentation of any kind and 

that the taxes of all members of the Bidder company, consortium members and or subcontractors 

are in order and none of the members are undergoing corruption or any criminal-related 

investigations or have any past convictions for fraud or corruption. 
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6. CONDITIONS OF TENDER 

General 

 

 

   
Actions 1 PRASA's Representative and each tenderer submitting a tender shall 

act as stated in these Conditions of Tender and in a manner, which is 

fair, equitable, transparent, competitive and cost-effective.   
   
Interpretation 2 Terms shown in italics vary for each tender.  The details of each term 

for this tender are identified in the Request for Tender / Scope of work/ 

specification.  Terms shown in capital initials are defined terms in the 

appropriate conditions of contract. 
   
 3 Any additional or amended requirements in the Scope of work/ 

specification, and additional requirements given in the Schedules in the 

tender returnables are deemed to be part of these Conditions of 

Tender. 
   
 4 The Conditions of Tender and the Scope of work/ specification shall 

form part of any contract arising from this invitation to tender. 
   
Communication 5 Each communication between PRASA and a tenderer shall be to or 

from PRASA's Representative only, and in a form that can be read, 

copied and recorded.  Communication shall be in the English language. 

PRASA takes no responsibility for non-receipt of communications from 

or by a tenderer. 
   
PRASA's rights to 

accept or reject 

any tender 

6 PRASA may accept or reject any variation, deviation, tender, or 

alternative tender, and may cancel the tender process and reject all 

tenders at any time prior to the formation of a contract. PRASA or 

PRASA's Representative will not accept or incur any liability to a 

tenderer for such cancellation and rejection but will give reasons for the 

action.  PRASA reserves the right to accept the whole or any part of 

any tender. 
   
 7 After the cancellation of the tender process or the rejection of all 

tenders PRASA may abandon the proposed work and services, have it 

performed in any other manner, or re-issue a similar invitation to tender 

at any time. 
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Tenderer's obligations 
  The tenderer shall comply with the following obligations when 

submitting a tender and shall: 
   
Eligibility 1 Submit a tender only if the tenderer complies with the criteria stated in 

the Scope of work/ specification. 
   
Cost of tendering 2 Accept that PRASA will not compensate the tenderer for any costs 

incurred in the preparation and submission of a tender. 
   
Check documents 3 Check the tender documents on receipt, including pages within them, 

and notify PRASA's Representative of any discrepancy or omissions in 

writing. 
   
Copyright of 

documents 
4 Use and copy the documents provided by PRASA only for the purpose 

of preparing and submitting a tender in response to this invitation.  
   
Standardised 

specifications and 

other publications 

5 Obtain, as necessary for submitting a tender, copies of the latest 

revision of standardised specifications and other publications, which 

are not attached but which are incorporated into the tender documents 

by reference.   
   
Acknowledge 

receipt 
6 Preferably complete the Receipt of invitation to submit a tender form 

attached to the Letter of Invitation and return it within five days of receipt 

of the invitation. 
   
 7 Acknowledge receipt of Addenda / Tender Briefing Notes to the tender 

documents, which PRASA's Representative may issue, and if 

necessary, apply for an extension to the deadline for tender 

submission, in order to take the Addenda into account. 
   
Site visit and / or 

clarification 

meeting 

8 Attend a site visit and/or clarification meeting at which tenderers may 

familiarise themselves with the proposed work, services or supply, 

location, etc. and raise questions, if provided for in the Scope of work/ 

specification.  Details of the meeting are stated in the RFP document, 

i-tender website and CIDB website. 
   
Seek clarification 9 Request clarification of the tender documents, if necessary, by notifying 

PRASA's Representative earlier than the closing time for clarification of 

queries.  
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Insurance 10 Be informed of the risk that needs to be covered by insurance policy. 

The tenderer is advised to seek qualified advice regarding insurance.  
   
Pricing the tender 11 Include in the rates, prices, and the tendered total of the prices (if any) 

all duties, taxes (except VAT), and other levies payable by the 

successful tenderer.  Such duties, taxes and levies are those applicable 

14 days prior to the deadline for tender submission. 
   
 12 Show Value Added Tax (VAT) payable by PRASA separately as an 

addition to the tendered total of the prices. 
   
 13 Provide rates and prices that are fixed for the duration of the contract 

and not subject to adjustment except as provided for in the conditions 

of contract. 
   
 14 State the rates and Prices in South African Rand unless instructed 

otherwise as an additional condition in the Scope of work/ specification.  

The selected conditions of contract may provide for part payment in 

other currencies. 
   
Alterations to 

documents 
15 Not make any alterations or an addition to the tender documents, 

except to comply with instructions issued by PRASA’s Representative 

or if necessary, to correct errors made by the tenderer.  All such 

alterations shall be initialled by all signatories to the tender.  

Corrections may not be made using correction fluid, correction tape or 

the like. 
   
Alternative tenders 16 Submit alternative tenders only if a main tender, strictly in accordance 

with all the requirements of the tender documents is also submitted.  

The alternative tender is submitted with the main tender together with 

a schedule that compares the requirements of the tender documents 

with the alternative requirements the tenderer proposes. 
   
 17 Accept that an alternative tender may be based only on the criteria 

stated in the Scope of work/ specification and as acceptable to PRASA.  
   
Submitting a 

tender 
18 Submit a tender for providing the whole of the works, services or supply 

identified in the Contract Data unless stated otherwise as an additional 

condition in the Scope of work/ specification. 
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NOTE: 19 Return the completed and signed PRASA Tender Forms and SBD 

forms provided with the tender. Failure to submit all the required 

documentation will lead to disqualification 
   
 20 Submit the tender proposal   as an "ORIGINAL" and 1 USB for 

Volume/Envelope 1; "ORIGINAL" and USB " for Volume/Envelope 2 

and an electronic version which must be contained in USB clearly 

marked in the Bidders name as stated in the RFP and provide an 

English translation for documentation submitted in a language 

other than English.  Tenders may not be written in pencil but must 

be completed in ink. 
   
 21 Sign and initial the original and all copies of the tender where indicated.  

PRASA will hold the signatory duly authorised and liable on behalf of 

the tenderer. 
   
 22 Seal the original and each copy of the tender as separate packages 

marking the packages as "ORIGINAL" and "COPY" for 

Volume/Envelope 1 & "ORIGINAL" and "COPY" for Volume/Envelope 

2.  Each package shall state on the outside PRASA's address and 

invitation to tender number stated in the Scope of work/ specification, 

as well as the tenderer's name and contact address. Where the 

tender is based on a two-way envelope system, tenderers must further 

indicate in the package whether the document is envelope 1 or 2. 
   
 23 Seal original and copies together in an outer package that states on the 

outside only PRASA's address and invitation to tender number as 

stated in the Scope of work/ specification.  The outer package must be 

marked “CONFIDENTIAL” 
   
 24 Accept that PRASA will not assume any responsibility for the 

misplacement or premature opening of the tender if the outer package 

is not sealed and marked as stated. 

 
  Note:  

PRASA prefers not to receive tenders by post and takes no 

responsibility for delays in the postal system or in transit within or 

between PRASA offices.  

 

PRASA prefers not to receive tenders by fax, PRASA takes no 

responsibility for difficulties in transmission caused by line or equipment 

faults. 
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Where tenders are sent via courier, PRASA takes no responsibility for 

tenders delivered to any other site than the tender office.  

 

PRASA employees are not permitted to deposit a tender into the 

PRASA tender box on behalf of a tenderer, except those lodged by post 

or courier.  
   
Closing time 25 Ensure that PRASA has received the tender at the stated address with 

the Scope of work / specification no later than the deadline for tender 

submission.  Proof of posting will not be taken by PRASA as proof of 

delivery.  PRASA will not accept a tender submitted telephonically, by 

Fax, E-mail or by telegraph unless stated otherwise in the Scope of 

work/ specification. 
   
 26 Accept that, if PRASA extends the deadline for tender submission for 

any reason, the requirements of these Conditions of Tender apply 

equally to the extended deadline. 
   
Tender validity 27 Hold the tender(s) valid for acceptance by PRASA at any time within 

the validity period after the deadline for tender submission. 
   
 28 Extend the validity period for a specified additional period if PRASA 

requests the tenderer to extend it.  A tenderer agreeing to the request 

will not be required or permitted to modify a tender, except to the extent 

PRASA may allow for the effects of inflation over the additional period. 
   
Clarification of 

tender after 

submission 

29 Provide clarification of a tender in response to a request to do so from 

PRASA's Representative during the evaluation of tenders.  This may 

include providing a breakdown of rates or Prices.  No change in the 

total of the Prices or substance of the tender is sought, offered, or 

permitted except as required by PRASA's Representative to confirm 

the correction of arithmetical errors discovered in the evaluation of 

tenders. The total of the Prices stated by the tenderer as corrected by 

PRASA's Representative with the concurrence of the tenderer, shall be 

binding upon the tenderer 
   
Submit bonds, 

policies etc. 
30 If instructed by PRASA's Representative (before the formation of a 

contract), submit for PRASA's acceptance, the bonds, guarantees, 

policies and certificates of insurance required to be provided by the 

successful tenderer in terms of the conditions of contract. 
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 31 Undertake to check the final draft of the contract provided by PRASA's 

Representative and sign the Form of Agreement all within the time 

required.  
   
 32 Where an agent on behalf of a principal submits a tender, an 

authenticated copy of the authority to act as an agent must be 

submitted with the tender. 
   
Fulfil BEE 

requirements  
33 Comply with PRASA’s requirements regarding BBBEE Suppliers. 

 
 

PRASA'S UNDERTAKINGS 
  PRASA, and PRASA's Representative, shall: 
   
Respond to 

clarification 
1 Respond to a request for clarification received earlier than the closing 

time for clarification of queries. The response is notified to all tenderers. 
   
Issue Addenda 2 If necessary, issue to each tenderer from time to time during the period 

from the date of the Letter of Invitation until the closing time for 

clarification of queries, Addenda that may amend, amplify, or add to the 

tender documents.  If a tenderer applies for an extension to the 

deadline for tender submission, in order to take Addenda into account 

in preparing a tender, PRASA may grant such an extension and 

PRASA's Representative shall notify the extension to all tenderers. 
   
Return late 

tenders 
3 Return tenders received after the deadline for tender submission 

unopened to the tenderer submitting a late tender.  Tenders will be 

deemed late if they are not in the designated tender box at the date and 

time stipulated as the deadline for tender submission. 
   
   
Non-disclosure 4 Not disclose to tenderers, or to any other person not officially 

concerned with such processes, information relating to the evaluation 

and comparison of tenders and recommendations for the award of a 

contract.  
   
Grounds for 

rejection  
5 Consider rejecting a tender if there is any effort by a tenderer to 

influence the processing of tenders or contract award.  
   
Disqualification 6 Instantly disqualify a tenderer (and his tender) if it is established that 

the tenderer offered an inducement to any person with a view to 

influencing the placing of a contract arising from this invitation to tender. 
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Test for 

responsiveness 
7 Determine before detailed evaluation, whether each tender properly 

received 

• meets the requirements of these Conditions of Tender, 

• has been properly signed, and 

• is responsive to the requirements of the tender documents. 
   
 8 Judge a responsive tender as one which conforms to all the terms, 

conditions, and specifications of the tender documents without material 

deviation or qualification.  A material deviation or qualification is one 

which, in PRASA 's opinion would 

• detrimentally affect the scope, quality, or performance of the works, 

services or supply identified in the Contract Data, 

• change PRASA's or the tenderer's risks and responsibilities under 

the contract, or 

• affect the competitive position of other tenderers presenting 

responsive tenders, if it were to be rectified. 
   
Non-responsive 

tenders 
10 Reject a non-responsive tender, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 
   
Arithmetical errors 11 Check responsive tenders for arithmetical errors, correcting them as 

follows: 

• Where there is a discrepancy between the amounts in figures and 

in words, the amount in words shall govern. 

• If a bill of quantities applies and there is a discrepancy between the 

rate and the line item total, resulting from multiplying the rate by the 

quantity, the rate as quoted shall govern.  Where there is an 

obviously gross misplacement of the decimal point in the rate, the 

line item total as quoted shall govern, and the rate will be corrected. 

• Where there is an error in the total of the Prices, either as a result 

of other corrections required by this checking process or in the 

tenderer's addition of prices, the total of the Prices, if any, will be 

corrected. 
   

 12 Reject a tender if the tenderer does not accept the corrected total of the 

Prices (if any). 
   
Evaluating the 

tender 
13 Evaluate responsive tenders in accordance with the procedure stated 

in the RFP / Scope of work/ specification. The evaluated tender price 
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will be disclosed only to the relevant PRASA tender committee and will 

not be disclosed to tenderers or any other person. 
   
Clarification of a 

tender 
14 Obtain from a tenderer clarification of any matter in the tender which 

may not be clear or could give rise to ambiguity in a contract arising 

from this tender if the matter were not to be clarified. 
   
Acceptance of 

tender 
15 Notify PRASA's acceptance to the successful tenderer before the 

expiry of the validity period or agreed additional period.  Providing the 

notice of acceptance does not contain any qualifying statements, it will 

constitute the formation of a contract between PRASA and the 

successful tenderer.   

 
Notice to 

unsuccessful 

tenderers 

16 After the successful tenderer has acknowledged PRASA’s notice of 

acceptance, notify other tenderers that their tenders have not been 

accepted, following PRASA’s current procedures. 
   
Prepare contract 

documents 
17 Revise the contract documents issued by PRASA as part of the tender 

documents to take account of  

• Addenda issued during the tender period,  

• inclusion of some of the tender returnables, and 

• other revisions agreed between PRASA and the successful 

tenderer, before the issue of PRASA's notice of acceptance (of the 

tender). 
   
Issue final 

contract 
18 Issue the final contract documents to the successful tenderer for 

acceptance within one week of the date of PRASA's notice of 

acceptance. 
   
Sign Form of 

Agreement 
19 Arrange for authorised signatories of both parties to complete and 

sign the original and one copy of the Form of Agreement within 

two weeks of the date of PRASA's notice of acceptance of the 

tender.  If either party requires the signatories to initial every page 

of the contract documents, the signatories for the other party shall 

comply with the request. 
  
Provide copies of 

the contracts 
20 Provide to the successful tenderer the number of copies stated in the 

Scope of work/ specification of the signed copy of the contracts within 

three weeks of the date of PRASA's acceptance of the tender.  

 
 
 


