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FORM OF OFFER AND ACCEPTANCE 

 

OFFER 
 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 
The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda 
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

Rand (in words):  

Rand in figures: R 

VAT IS TO BE INCLUDED EVEN IF THE TENDERER IS A NON-VAT VENDOR 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data, 
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the 
contract data. 

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable) 
 
 
 
 

 
OR 

 
 
 
 
 

 
AND WHO IS (if applicable): 

AND WHO IS: 
 

Represented herein, and who is duly authorised to do so, by: Note: 

Mr/Mrs/Ms: 

………………………………………………………………………………….. 

In his/her capacity as: 

A Resolution / Power of Attorney, signed by all the Directors / 

Members / Partners of the Legal Entity must accompany this 

Offer, authorising the Representative to make this offer. 

………………………………………………………………………………….  

SIGNED FOR THE TENDERER: 
   

Name of representative Signature Date 

 
WITNESSED BY: 
   

Natural Person or Partnership: 

…………………………………………………………………….. 

……………………………………………………………............. 

Whose Identity Number(s) is/are: 

……………………………………………………………... 

…………………………………………………………….. 

Whose Income Tax Reference Number is/are: 

……………………………………………………………... 

Company or Close Corporation: 

…………………………………………………………… 

…………………………………………………………… 

And: Whose Registration Number is: 

………………………………………………………………….. 

And: Whose Income Tax Reference Number is: 

…………………………………………………………… 

Trading under the name and style of: ………………………………………………………………………………………………………… 
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Name of witness Signature Date 

 
This Offer is in respect of: (Please indicate with an “X” in the appropriate block) 

The official documents …………………………………………………… 

The official alternative ……………………………………….….……….. 

Own alternative (only if documentation makes provision therefore)  .. 

 

SECURITY OFFERED: 
 

 
(a) the Tenderer accepts that in respect of contracts from R 500 000 and up to R 1 million, a surety of 2% of the contact value 

(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract 

 
(b) in respect of contracts above R 500 000, the Tenderer offers to provide security as indicated below: 

 

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes  No  

 

 

(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) (DPW 10.3) Yes  No 

 
(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) 

Yes  No 

(4) cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the value 
certified in the payment certificate (excluding. VAT) 

Yes  No 

 
(5) fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment reduction of 5% of 

the value certified in the payment certificate (excluding VAT) 
Yes  No 

 
NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-Term 

Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on 

the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted. 

 
The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal 

notices may be served, as (physical address): 

…………………………………………………………………………………………………………………………………………. 

Other Contact Details of the Tenderer are: 
 

Telephone No ….………….……………………………. 
Cellular Phone No. 

………………………………………… 

Fax No ………..………………………………… 
Other contact No. 

.………………………………………… 

Postal address: 

……………………………………………………………………………………………………………………… 

Main or Principal Place of Business: 

E-mail Address : 

 
……………………………………………………………………………………………………………………… 

Registered Place of Business: 

(N.B.: Separate Offer and Acceptance forms 
are to be completed for the main and for each 
alternative offer) 
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……………………………………………………………………………………………………………………… 

 
Banker ……………………………………………………. Branch……………………….…………………. 

Registration No of Tenderer at Department of Labour …...…………………………………………………. 

CIDB Registration Number: 
(Attached copy of certificate) …..………………………………………………………………………............... 

 
CSD Number:…………………………………………………SARS Pin…………………………………………………. 
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ACCEPTANCE 
 

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of 
contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the 
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 

 
The terms of the contract, are contained in: 

 
Part 1 Agreement and contract data, (which includes this agreement) 
Part 2 Pricing data 
Part 3 Scope of work 
Part 4 Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above. 
 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this 
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule. 

The Tenderer shall within one week after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery 
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of 
contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of delivery, 
or if delivered by courier within two working days after submission by the Employer to the courier services for a door-to- 
door delivery to the Tenderer, provided that the Employer notifies the Tenderer of the tracking number within 24 hours 
of such submission, or if delivered by telefax, one working day after transmission, or if delivered by email, one working 
day after transmission. 

For the Employer: 
   

Name of signatory Signature Date 

 

Name of Organisation: Northern Cape Department of Health 

 
114 Du tiotspan 

Address of   Belgravia 
Organisation:  

 KIMBERLEY, 8301 

 
WITNESSED BY: 

   

Name of witness Signature Date 
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Schedule of Deviations 

 

 

 

 

 

 

 
By the duly authorized representatives signing this agreement, the Employer and the Tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender 
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 

 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 

Detail: 

1.1.1. Subject: 

Detail: 

1.1.2. Subject: 

Detail: 

1.1.3. Subject: 

Detail: 

1.1.4. Subject: 

Detail: 

1.1.5. Subject: 

Detail: 

1.1.6. Subject: 
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THE TENDER 
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PART T1: TENDERING PROCEDURES 
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Notice and invitation to tender 
THE DEPARTMENT OF NORTHERN CAPE INVITES TENDERS FOR: 

 

Project Title: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 

Bid No: NCDOH/004/INFRA/2026 
CONTRACTOR 

Closing Time: 11:00 

Closing Date: 06 March 2026 Validity Period: 90 Days 

 

 

RESPONSIVENESS CRITERIA 

 

 
√ 

Only those tenderers who are registered with the CIDB or are capable of being so prior to the 
evaluation of submission, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for the specified CLASS and 
RANGE of construction works are eligible to submit tenders. 

 
 

 
√ 

Joint ventures are eligible to submit tender provided that: 
1. every member of the joint venture is registered with the CIDB 

2. The lead partner has a contractor grading designation one grade lower in the value or higher as 
indicated above; and 

3. The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for this project. 

4. A Joint Venture Agreement must be submitted with the tender in the case of a joint venture offer. 

 
√ 

Tender offer must be properly received on the closing date and time specified on the invitation, 
fully completed and signed in ink (All as per Standard Conditions of Tender). 

 
√ 

Submission of applicable: Resolution by the Legal Entity or Consortium / joint venture, authorising 
a dedicated person(s) to sign documents on behalf of the Firm / Consortium / joint venture. 

√ Submission of (NCP 4) DECLARATION OF INTEREST. 

 
√ 

Submission of other compulsory returnable schedules / documents as per 
LIST OF RETURNABLE DOCUMENTS. 

√ 
Submission of SITE INSPECTION CERTIFICATE as proof for attendance of compulsory site 
meeting. 

√ Submission of PRICED BILL OF QUANTITIES WITH THE TENDER 

√ 
No bidder or any of its consortium/joint venture members may have an interest in any of 
the other bidder/joint venture/consortium participation in this bid." Bidders may be 
disqualified should such be found in your bid submission. 

 
9 GB 

Tenderers should have a CIDB contractor 
grading of 
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Tender will be evaluated according to the price and specific goals: 

 
 

Price / Preference / Functionality: 

Requirement < R50 000 000 > R50 000 000   

Price 80 90  
Total must equal 

 
100 

Preference 20 10 

Functionality 0 of 80 0 of 90   

 
 

 
DEPOSIT 

The document is available at: 

114 Du toitspan, Belgravia, Kimberley 8301 

 
INSPECTION 

Compulsory Clarification Meeting:  

GALESHEWE DAY HOSPITAL 23 February 2026 (09:00) 

The 80/20 system for requirements with a Rand value of up to R50 000 000; OR 

The 90/10 system for requirements with a Rand value above R50 000 000. 

Where the financial value inclusive of VAT of one or more responsive tenders received equals or is less than R 50 000 000, 
the 80/20 system shall be applicable. 

Where the financial value inclusive of VAT of all responsive tenders received has a value in excess of R 50 000 000, the 
90/10 system shall be applicable. 
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Enquiries related to tender documents may be addressed to: 
 

Project 
Leader: 

Lungelo Mthembu    Cell no:  

E-mail: lungelo@darkhorseprojects.co.za 

 
Deposit / RETURN of tender documents: 

 

 
 
 
 
 
 
 
 
 
POSTED TO 

Tender document may be posted to: 

NORTHERN CAPE DEPARTMENT OF HEALTH 
 
114 Du toitspan 
Belgravia 
KIMBERLEY, 8301 

ATTENTION: Mr H 
Chipungu 
 

 
Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted. 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the TENDER 
DATA (T 1. 2) 
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T 1.2 - Tender Data 
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T1.2- TENDER DATA 
The Northern Cape Department of Health invites tender FOR: 

 

Project Title: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 

Bid No: NCDOH/004/INFRA/2026 
CONTRACTOR 

Closing 
Time: 

11:00 

Closing Date: 06 March 2026 Validity 
Period: 

90 days 

 
CLAUSE 
NUMBER 

DETAIL 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB 
Standard for Uniformity in Construction Procurement as per Government Notice No 751 Published in 
Government Gazette No. 27831of 22 July 2005 and as mended for time to time. (see. www.cidb.org.za) 

 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender. 

 
Each item of data given below is cross-referenced to the clause marked ‘F” in the above-mentioned Standard 
Conditions of Tender. 

 
F.1.1 The employer is the Government of the Republic of South Africa in its Northern Cape Provincial Government, 

represented by the employer’s agent Department of Health. 

F.1.2 For this contract the single volume approach is adopted. 

This procurement document has been formatted and compiled under the headings for a single volume 
approach as contained in table 6 of the CIDB’s “Standard Uniformity in Construction Procurement.” 

 
The list of Returnable Documents identifies which of the documents a tenderer must complete when 
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable Documents 
including the Fully Priced Activity Schedule/ Bills of Quantities, signing the “Offer” section in the Form of Offer 
and Acceptance” and delivering the single volume procurement document back to the Department bounded 
up as it was when it was received. 

The single volume procurement document issued by the employer comprises the following: 
 

TENDER 
Part 1: Tendering Procedures 
T1.1 – Tender notice and invitation to tender (Refer to index) 
T1.2 – Tender data (Refer to index) 

 
Part 2: Returnable Documents 
T2.1 – List of returnable documents (Refer to index) 
T2.2 - Returnable Schedules 

 
CONTRACT 
Part 1: Agreement and Contract Data 
C1.1 – Form of offer and acceptance (Refer to index) 
C1.2 – Contract data (Refer to index) 
C1.3 – Form of Guarantee (Refer to index) 

Part 2: Pricing Data 
C2.1 – Pricing instructions (Refer to index) 
C2.2 - Activity schedules / Bills of Quantities 

Part 3: Scope of Work 
C3 – Scope of work (Refer to index) 

Part 4: Site Information 
C4 – Site information (Refer to index) 
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F.1.4 The employer’s agent is: 

Name   Lungelo Mthembu 

Capacity Project Leader 

 
Address 

04 Lyndhurst Street 
Belgravia 
KIMBERLEY, 8301 

E-mail  Lungelo@darkhorseprojects.co.za 

 
F.1.5.2 

 
Insert the following: 
“………..…… tender offers, save for all tenders being non responsive, re-issue a tender covering ...……… 

 
F .2.1 

 
For eligibility refer to Notice and Invitation to Tender T1.1. 

A contract will only be entered into with a tenderer who has in his employment management and supervisory 
staff satisfying the requirement of the scope of works for labour intensive competencies for supervisory and 
management staff – NOT APPLICABLE. 

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of 
Submissions in a GENERAL BUILDING class of construction, in the grading mentioned in the Notice and 
Invitation to Tender (T1.1), are eligible to submit tenders. 

Tender offers scoring less than a minimum of 75% in respect of the total evaluation points for quality will be 
regarded as non-responsive. 

NOTE: 
THIS SPECIAL CONDITIONS OF TENDER IS REGARDED AS A REPONSIVNESS 
CRITERIA, THUS FAILURE TO COMPLETE AND COMPLY WILL LEAD TO THE 
DISQUALIFICATION OF YOUR TENDER 

 
Individuals must be identified for each of the key personnel listed below. 

In order to be considered for an appointment in terms of this tender, the tenderer must have the 
Following key personnel who will be the single point of accountability and responsibility for the 
management of the construction works in its employment at the close of tender. Alternatively, a 
signed undertaking from an organization having the required personnel, stating that they will 
undertake the necessary work on behalf of the tenderer in terms of a sub-consultant agreement, 
will be acceptable. 

 
Company Experience 
 
Tenderers should very briefly describe their experience in this regard on the returnable 
schedule provided. Only similar projects successfully completed will be evaluated with proof by 
providing copies of the Completion Certificates (or Final Approval Certificates). Bidders must 
provide details of 6 successfully completed projects. Allocation of points will only be based on 
the requirements detailed above. 
 
The competency of the tenderer or joint venture partners in the case of an unincorporated joint 
venture or consortium as opposed to the key staff members / experts in similar projects or 
similar areas and conditions in relation to the scope of the work within the last (10) years will be 
evaluated strictly for up to six projects. The project to be listed must be relevant and equally 
similar to the scope of work (Provincial and Municipality Engineering / Built Environment related 
projects). 
 
The competency of the tenderer or joint venture partners will be measured against successfully 
completed projects compete the total approved budget or professional fees (financial or 
approved budget for professional fess only). These fees include Stage 1 -6 of the entire project 
implementation stage. The fees do not include construction final budget for the contractor, it is 
specific to the value of the work undertaken by the professional firm. The project to be selected 

herein should be the same as the project listed in the bidder’s past experience. Points will be 
strictly awarded as per listed projects, no additional projects will be considered if it is not 

included in the criteria of bidder’s experience. 
 
Failure to complete and signing will result in the bidder forfeiting these points. 
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Key Personnel: Contracts Manager 
Where the key personnel are no longer accessible to 
undertake the necessary work after the award of the tender, the contractor shall, within a period 
of 10 working days, replace the key personnel listed in T2.2d with a person with equivalent 
competencies and subject to approval by the employer. Such approval shall not be 
unreasonably withheld. 

A suitably qualified and experienced contracts manager who will be the single point of 
accountability and responsibility for the management of the construction works and who 
possesses, as a minimum, either of the following qualifications and experience: Mandatory 
registration as a Professional Construction Project Manager (Pr-CPM)(SACPCMP) with a valid 
Good Standing. 

Detailed CV with traceable and contactable reference for relevant building projects 
worked/completed. (Complete Resource information form and attach relevant documents as 
proof). 

 
A: Individual experience as table A1 clause F.2.1 

• Masters (NQF Level 9) in the built environment with a minimum of 10 years’ experience. 

                                                                 Or 

• Honours (NQF Level 8) in the built environment with a minimum of 12 years’ experience. 
Or 

• Degree/B-Tech (NQF Level 7) in the built environment with a minimum of 15 years’ 
experience 

Or 

• National Diploma/Advanced Certificate (NQF Level 6) in the built environment with a 
minimum of 20 years’ experience 

 

B: Project experience as table A1 clause F.2.1 
The curriculum vitae of the contracts manager must be submitted with the tender submission and appended 
to Schedule T2.2d. Bidders are referred to clause F.2.1 of this tender data for the requirements 
regarding 
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 submission of certificates of qualifications of key personnel 

 
Key Personnel: Construction Manager/Supervisor 
Where the key personnel are no longer accessible to undertake the necessary work after the award of the 
tender, the contractor shall within a period of 10 working days replace the key personnel listed in T2.2e – 
Construction Manager/Supervisor with a person with equivalent competencies and subject to approval by the 
employer. Such approval shall not be unreasonably withheld. 

A suitably qualified and experienced Construction Manager/Supervisor and who possesses as a minimum the 
following qualifications: Mandatory registration as Pr-CPM (SACPCMP) with a valid Good Standing. 
 
Detailed CV with traceable and contactable reference for relevant building projects worked/completed. 
(Complete Resource information form and attach relevant documents as proof). 
 

 

A: Individual experience as table A2 clause F.2. 1 

• Honours (NQF Level 8) in the built environment with a minimum of 8 years’ experience 

•  

• Degree/B-Tech (NQF Level 7) in the built environment with a minimum of 10 years’ 
experience 

                                                              Or 

• National Diploma/Advanced Certificate (NQF Level 6) in the built environment with a 
minimum of 15 years’ experience 

B: Project experience as table A2 clause F.2. 1 

• The Curriculum Vitae of the Construction Manager/Supervisor must be submitted with the 
tender submission, appended to Schedule T2.2e. Bidders are referred to clause C.2.23.2 of 
this tender data for the requirements regarding submission of certificates of qualifications of 
key personnel. 

 
The competency of the tenderer or joint venture partners will also be measured against the company 
personnel to be assigned to project (s) as when it is required. These personnel will comprise of key staff 
members to be assigned on each project. The bidder’s will be evaluated based on four key positions. These 
positions are: 

 

• Senior engineer / Project Manager 

• Design Engineer 

• Resident Engineer or Other 
 

Key Personnel: SHEQ Officer 
Where the key personnel are no longer accessible to undertake the necessary work after the award of the 
tender, the contractor shall within a period of 10 working days 11 replace the key personnel listed in T2.2f – 
SHEQ Officer with a person with equivalent competencies and subject to approval by the employer. Such 
approval shall not be unreasonably withheld. 
A suitably qualified and experienced SHEQ Officer and who possesses as a minimum the following 
qualifications: Mandatory professional registration as Construction Health and Safety Officer or Construction 
Health and Safety Manager (SACPCMP) with a valid Good Standing. 
A: Individual experience as Table A3 clause F.2. 1 

• A Registration Certificate with SACPCMP as a Health and Safety Officer/Manager in the 
built environment with a minimum of 10 years’ experience 

B: Project experience as table A3 clause F.2. 1 

• The Curriculum Vitae of the SHEQ officer must be submitted with the tender submission, 
appended to Schedule T2.2f. Bidders are referred to clause C.2.23.2 of this tender data for 
the requirements regarding submission of certificates of qualifications of key personnel. 

 
Detailed CV with traceable and contactable reference for relevant building projects worked/completed. 
(Complete Resource information form and attach relevant documents as proof). 

 
Bank Rating 

In order to be eligible for award in terms of this tender, tenderers must submit a bank rating from a recognized 
financial institution (not older than 3 months at tender closing date) which indicates that the bidder possesses 
the minimum following bank code; 

• Bank rating of minimum Code C: Good for amount quoted if strictly in the way of business – 
Unlikely to commit themselves beyond their means 
 

Financial Statements 
In order to be eligible for award in terms of this tender, tenderers must submit signed audited statements of 
the last three years. 
Bidders must take note of the following; 
The amount of enquiry on the bank rating letter must be equal to the sum of the amount tendered (including 
VAT) or higher. 
A tender shall not be evaluated further under the following conditions; 
1.A bidder who fails to provide a bank rating letter. 
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• Bidders who fail to satisfy any of the above eligibility criteria contained in clause C.2.1 shall 
be deemed to be non-responsive and their bids shall not be considered further. Bidders shall 
not be provided a second opportunity by the employer to submit any information in relation to 
any of the above eligibility criteria where such information is not provided by the bidder, bound 
within the bid submission, on the date and time of the bid closing. 

Replace Clarification with Compulsory Briefing. 
For particulars regarding a pre-tender site inspection meeting, see Tender Notice and Invitation to 
Tender T1.1 

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent. 

 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to 12 enable 
the Employer to evaluate the efficacy of the alternative and its principal elements, to take a view 
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 on the degree to which the alternative complies with the Employer’s standards and requirements 

and to evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear 
and logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all 
assumptions in the development of the pricing proposal. Acceptance of an alternative tender offer 
will mean acceptance in principle of the offer. It will be an obligation of the contract for the tenderer, 
in the event that the alternative is accepted, to accept full responsibility and liability that the 
alternative offer complies in all respects with the Employer’s standards and requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed design 
before it is constructed. 

Alternative tender offer permitted: Yes No 

Replace sub-clause F.2.1 with the following; 

Return all returnable documents to the employer after completing them in their entirety by writing 
in non-erasable black ink 

Parts of each tender offer communicated on paper shall be submitted as an original, plus 1 (one) 
copy. 

 
The tender shall be signed by a person duly authorized to do so. Tenders submitted by joint 
ventures of two or more firms shall be accompanied by the document of formation of the joint 
venture, in the form of a joint venture agreement, in which it is defined precisely the conditions 
under which the joint venture will function, its period of duration, the persons authorized to 
represent and obligate it, the participation of the several firms forming the joint venture, and any 
other information necessary to permit a full appraisal of its functioning. Failure to provide the joint 
venture agreement, bound with the tender submission, on the date and time of the closing of the 
bid, shall render the tender non-responsive. 

 
The tender offer validity period is 90 days. 

 
A tender may be rejected as non-responsive if the tenderer fails to provide any clarification 
requested by the employer within the time for submission stated in the employer’s written request 
for such clarification. The clarification of a tender offer includes the provision of the priced bills of 
quantities (Part C2.2: Bills of Quantities). 

 
The tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the Labour Intensive portion 
of the works together with satisfactory evidence that such staff members satisfy the eligibility 
requirements. 

Access shall be provided for inspections, tests and analysis as may be required by the Employer 
refer to PW371 
Not a requirement. 

 
Certificates Confirming Educational Qualifications of Key Personnel 
Tenderers are required to submit certified copies of educational qualifications of key personnel. A 
certified copy is considered to be valid when the certification is less than three months old on the 
date of closing of bids. Failure to submit certified copies of key personnel qualifications will result 
in the bid being deemed non-responsive 

Letter of Good Standing 
Tender are required to submit, bound with the tender submission, a letter of good from the 
compensation commissioner indicating that the bidder is in good standing. Failure to submit will 
result in the bid not being evaluated further. 

Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be 
deemed to have received such addenda if the employer can show proof of transmission thereof 
(or a notice in respect thereof) via electronic mail, facsimile or registered post. 

 
Bidders will be considered non-responsive if, inter alia: 

1. The bidder has failed to attend the compulsory briefing meeting and failed to submit a 
fully completed briefing session certificate; After the briefing session, a signed briefing 
certificate will be issued to all the bidders who attended the briefing session. 

2. The bid is submitted by Telegraphic, telephonic, telex, facsimile (faxed) or email media 
or if the tender is submitted late. 

3. The bidder does not comply with the eligibility criteria listed in F2.1 above; 
4. The resolution for signatory is not attached to the tender submission on a company 
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letterhead. 
5. The bidder has failed to fully complete and sign SBD1, SBD4, SBD 6.2, Annex C, SBD8 

& SBD9. 
6. The bidder failed to comply to TAX obligations at the award of the bid. 

Stage 1 Functionality 
Functionality of responsive bids submitted will be evaluated according to the predetermined criteria 
described below. 

A bid will not be evaluated further if it fails to meet the minimum threshold of total 75 points out of 
maximum 100 points for functionality as prescribed in the following tables and a minimum of 50% 
per sub-section 

 

 FUNCTIONALITY CRITERIA POINTS 
ALLOCATED 

A Company Experience 45 

B Key personnel A1 Contracts Manager 15 

C Key personnel A2 Construction Project Manager 10 

D Key personnel A3 Construction Health and Safety Officer 10 

E Methodology/Project Implementation Plan 20 

  TOTAL 100 
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1. Company Experience 
 
The tenderer must have successfully completed a minimum of four similar projects in 
the last 5 years, with a minimum total value of R100 million per project. Only a letter of 
appointment (on the client’s letterhead and showing the project value) and a 
completion certificate will be accepted as evidence of track record. 
 

4 Similar or more projects completed over the last 10 years 45 

3 Similar projects completed over the last 10 years 35 

2 Similar projects completed over the last 10 years 20 

1 Similar project completed over the last 10 years 10 

0 The tenderer/bidder failed to address the question and meet the 
minimum requirements for this section. 

0 

 
 

45 

2. Key Personnel 35 

A-1 A-1: Contacts Manager. Key Personnel Experience. Points are allocated for the required 
competencies and qualifications of allocated personnel for the project in consideration / 
Required key personnel are listed below. Professional registration (Pr. CPM-SACPCMP)  

Qualification: Masters (NQF Level 9) in the Built Environment field of 
study as C.2.1.4 intender data 

10 

Qualification: Honours (NQF Level 8) in the Built Environment field of 
study as C.2.1.4 intender data 

6 

Qualification: Degree/B-Tech (NQF Level 7) in the Built Environment field 
of study as C.2.1.4 intender data 

4 

Qualification: National Diploma (NQF Level 6) in the Built Environment 
field of study as C.2.1.4 intender data 

2 

The tenderer/bidder failed to address the question and meet the 
minimum requirements for this section. 

0 

 

10 

 Description of Criteria – Experiences (A-1: Contracts Manager)  

A-1 Contracts Manager. (Professional registration (Pr. CPM-SACPCMP) 

Five (5) or more projects. Contract management experience on projects 
with a minimum value of R50million each or above appointed as contract 
manager 

5 

Three (3) to Four (4) projects. Contract management experience on 
projects with a minimum value of R50 million each or above 
appointed as contract manager 

3 

Three (1) to Four (2) projects. Contract management experience on 
projects with a minimum value of R50 million each or above 
appointed as contract manager 

1 

The tenderer/bidder failed to address the question and meet the 
minimum requirements for this section. 

0 

 
 

5 

A-2 A-2: Construction Project Manager. Key Personnel Experience. Points are allocated for 
the required competencies and qualifications of allocated personnel for the project in 
consideration / Required key personnel are listed below. Professional registration (Pr. 
CPM-SACPCMP)  

Qualification: Honours (NQF Level 8) in the Built Environment field of 
study as C.2.1.4 intender data 

5 

5 
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Qualification: Degree/B-Tech (NQF Level 7) in the Built Environment field 
of study as C.2.1.4 intender data 

3 

Qualification: National Diploma (NQF Level 6) in the Built Environment 
field of study as C.2.1.4 intender data 

1 

The tenderer/bidder failed to address the question and meet the 
minimum requirements for this section. 

0 

 

 Description of Criteria – Experiences (A-2: Construction Project Manager)  

A-2 Construction Project Manager. (Professional registration (Pr. CPM-SACPCMP) 

Five (5) or more projects. Construction project management experience 
on projects with a minimum value of R25 million each or above appointed 
as construction project manager 

5 

Three (3) to Four (4) projects. Construction project management 
experience on projects with a minimum value of R25 million each or 
above 
appointed as construction project manager 

3 

Three (1) to Four (2) projects. Construction project management 
experience on projects with a minimum value of R25 million each or 
above 
appointed as construction project manager 

1 

The tenderer/bidder failed to address the question and meet the 
minimum requirements for this section. 

0 

 
 

5 

A-3 A-2: Construction Health and Safety Officer/Manager. Key Personnel Experience. Points 
are allocated for the required competencies and qualifications of allocated personnel for 
the project in consideration / Required key personnel are listed below. Professional 
registration (Pr. CHS Officer/Manager-SACPCMP)  

Qualification: Honours (NQF Level 8) or above in the Construction Health 
and Safety field of study as C.2.1.4 intender data 

5 

Qualification: Degree/B-Tech (NQF Level 7) in the Built Environment field 
of study as C.2.1.4 intender data 

4 

Qualification: National Diploma (NQF Level 6) in the Construction Health 
and Safety field of study as C.2.1.4 intender data 

3 

The tenderer/bidder failed to address the question and meet the 
minimum requirements for this section. 

0 

 

5 

 Description of Criteria – Experiences (A-3: Construction Health and Safety Officer/Manager)  

A-3 A3 Site SHEQ Officer. (Professional registration (Pr. OHS Officer/Manager-SACPCMP) 

Five (5) or more projects.  Construction Health and Safety experience on 
projects with a minimum value of R15 million each or above appointed 
as OHS Officer/Manager 

5 

Three (3) to Four (4) projects. Construction Health and Safety experience 
on projects with a minimum value of R15 million each or above 
appointed as OHS Officer/Manager 

3 

Three (1) to Four (2) projects. Construction Health and Safety experience 
on projects with a minimum value of R15 million each or above 
appointed as OHS Officer/Manager 

1 

The tenderer/bidder failed to address the question and meet the 
minimum requirements for this section. 

0 

 
 

5 

3. Methodology/Project Implementation Plan  20 

 Bidders must submit a comprehensive project implementation methodology for the 
construction and commissioning of the clinic for a period not exceeding 18 months, 
outlining the following. 
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1. Site establishment. Bidder should cover a minimum of, but not limited to: 

• List of site establishment mandatory items. 

• When local labourers will be appointed? 

• When plant and equipment will be acquired? 
2. Quality Control & Assurance.  Bidder should cover a minimum of, but not limited to: 

• Criteria of procuring material. 

• Standardization of quality of material. 

• Assuring Quality of material 
3. Project Schedule/Timelines.   Bidder should cover a minimum of, but not limited to: 

• Programme of Works to elaborate a realistic timeframe as well as reflection of: 

• Project Scope 

• Acquiring of Labourers 

• Acquiring of Plant and Equipment 

• Acquiring of SMME 
4. SMME’s support and engagement with local communities Bidder should cover a 
minimum of, but not limited to: 

• Appointment of SMME 

• Inclusion in the programme of works 
5. Training and mentorship.   Bidder should cover a minimum of, but not limited to: 

• Acquiring of Skills and Training 

• Inclusion in the Programme of Works 
6. Risk Management.   Bidder should cover a minimum of, but not limited to: 

• Reference to utilization OHS Guidelines 

• Adherence to the OHS Guidelines 
 
 

Besides meeting the “good” rating, the important issues are approached 
in an innovative and efficient way, indicating that the tenderer has 
outstanding knowledge of state-of-the- art approaches. The approach 
paper details ways to improve the project outcomes and the quality of 
the outputs. (Plan covers all 6 of the above-listed requirements) 

20 

The approach is specifically tailored to address the specific project 
objectives and methodology and is sufficiently flexible to accommodate 
changes that may occur during execution. The quality plan and approach 
to managing risk etc., is specifically tailored to the critical characteristics 
of the project. (Plan covers all 4 to 5 of the above-listed requirements) 

15 

The approach and/or methodology is not good / is unlikely to satisfy 
project objectives or requirements. The tenderer has misunderstood 
certain aspects of the scope of work and does not deal with the critical 
aspects of the project. (Plan covers 2 to 3 of the above-listed 
requirements) 

10 

The approach and/or methodology is poor / is very unlikely to satisfy 
project objectives or requirements. The tenderer has completely 
misunderstood all aspects of the scope of work and does not deal with 
any critical aspects of the project. (Plan covers 1 the above-listed 
requirements) 

5 

The tenderer/bidder failed to address the question and meet the 
minimum requirements for this section. 

0 

 

Company Experience 45 

Key Personnel 35 

Methodology 20 

Grand Total 100 
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Stage 2 Price and Specific Goals 

 
Add the following: 
The financial offer will be scored using the following Formula: 

 
P𝑡 − P𝑚𝑖𝑛 

𝑃𝑠 = 90 [1 − ] 
P𝑚𝑖𝑛 

where 

 
Ps = Points scored for price of tender under consideration; Pt = 

Price of tender under consideration; and 

Pmin = Price of lowest acceptable tender. 
 

 
A trust, consortium or joint venture will qualify for points for their BBB-EE status level as a legal entity, provided that 
the entity submits their BBB-EE status level certificate. A trust, consortium or joint venture will qualify for points 
for their BBB-EE status level as an unincorporated entity, provided that the entity submits their consolidated 
BBB-EE scorecard as if they were a group 

Bidders to fail to satisfy any of the above eligibility criteria in clause F.2.1 shall be determined to be non- 
responsive and their bids shall not be considered further. Bidders shall not be provided a second opportunity y 
the employer to submit any information in relation to any of the above eligibility criteria where such information 
is not provided by the bidder, bound within the bid submission, on the date of the bidding. 

  

 
F .2.7 

For particulars regarding A PRE-TENDER SITE INSPECTION MEETING, see Notice and Invitation to Tender 
T1.1 

F .2.12 If a tenderer wishes to submit an own alternative offer, the only criteria permitted for such alternative tender offer 
is that if demonstrably satisfies the Employer’s standards and requirements. A tender may submit alternative 
tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender documents, 
is also submitted. Provided that the tenderer’s main tender offer is according to specification and would under 
normal circumstances be recommended for acceptance, his alternative tender offer may also be considered for 
the purpose of the award of the contract. 

 
Calculations, drawings and all other pertinent technical information and characteristics as well as modified or 
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the 
efficacy of the alternative and its principal elements, to take view on the degree to which the alternative complies 
with the Employer’s standards and requirements and to evaluate the acceptability of the pricing proposals. 
Calculations must be set out in a clear and logical sequence and must clearly reflect all design assumptions. 
Pricing Data must reflect all assumptions in the development of the pricing proposal 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be a contractual 
obligation of the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability that 
the alternative offer complies in all respect with the Employer’s standards and requirements. 

 
The modification Pricing Data must include an amount equal to 5% of the amount tenderer for the alternative 
offer to cover the Employer’s cost of confirming the acceptability of the detailed design before it is constructed 

 
 
 
 

Alternative tender offer permitted: NO 

 
F .2.12 The EMPLOYERS ADDRESS FOR DELIVERY of tender offers and identification details to be shown on each 

tender offer package are as per Notice and Invitation to Tender T1.1 

 
 Minimum Threshold 75 
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F.2.13.6 F 
.3.5 

A one-envelope procedure is required: 

 

F.2.15 
 

The CLOSING TIME for submission of tender offers is as per Notice and Invitation to Tender T1.1 

F.2.16 
 

The tender offer VALIDITY PERIOD is as per Notice and Invitation to Tender T1.1 

F.2.18 
 

The tenderer will be required to submit a fully Priced Bill / Lump Sum tender document, with tender closing. 

 
F.2.19 

 
Access shall be provided for inspection, tests and analysis as may be required by the Employer. 

 
F.2.22 

 
Not a requirement. 

 
F.3.4.1 
F.3.4.2. 

The location for opening of the tender offers, immediately after closing time thereof shall be at: 
Error! Reference source not found. 

 
F.3.11.1 

The procedure for the evaluation of responsive tender is 

• Method 1: Financial offer 

• Method 2: Financial offer and preferences 

• Method 3: Financial offer and quality 

• Method 4: Financial offer, quality and preferences 
METHOD 4 - WILL apply for this tender. 

 
F.3.11 

Scoring the Financial Offer: 

Ps = NEP + Wc (calculated separately for each tender offer) 

The score for quality and financial offer is to be combined, before the addition of the score for preference, 
as follows: 

Wc = W3 (1+ (P -Pm)) 
Pm 

where 
W3 = The number of tender evaluation points for quality and financial offer and equals: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a 
value in excess of R 50 000 000; or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers 
equals or is less than R 50 000 000. 

P = The price of the financial offer of the submission under consideration. 

Pm = The price of the financial offer of the submission of the lowest acceptable tender. 

Wc = Points allocated for price of tender under consideration. 

Scoring for Preferences: 

In terms of the Preferential Procurement Regulations 2011 preferences points for B-BBEE level of contribution 
are calculated on their B-BBEE Status Level of Contribution in the industry. 

Tender evaluation points will be awarded to tenderers who completes the preferencing schedule and who is 
found to be eligible for the preference claimed. 

Points for Direct Preference will be calculated according to the B-BBEE Status Level of Contribution of the 
tender under consideration as a per the points stated in the Notice and Invitation to Tender T1.1 and claimed 
in this form. 

 
Calculate Total tender Evaluation Points: 

The point calculated for price will be added to the point scored for preference for each individual tender offer. 
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F.3.13.1 Tender offers will only be accepted if: 
a) The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act, 2004 (Act 12 of 2004) as a person prohibited from 
doing business with the public sector; and 

b) The tenderer has not: 
1. abused the Employer’s Supply Chain Management System; or 
2. Failed to perform on any previous contract and has been given a written notice to this effect. 

 
F.3.18 

 
Provide to the successful tender one copy of the signed contract document. 

F.4 ADDITIONAL CONDITIONS OF TENDER 

The additional conditions of the tender are: 

F.4.1 Invalid Tender 

Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender opening 
record, by the responsible official who opened the tender, in the following circumstances: 

 
a) If the tender offer is not submitted on the Form of Offer and Acceptance bound into this tender 

document (formC1.1, Part C1: Agreements and Contract Data): 
b) If the Form of Offer and Acceptance has not been completed or has not been signed by the 

authorised representative of the tender 
c) If the Form of Offer and Acceptance is signed, but the name of the tenderer is not stated or is 

indecipherable 
d) If the tender offer is not completed in non-erasable ink. 

F.4.2 Negotiations with preferred tenderers 

The Employer may negotiate the final terms of a contract with tenderers identified through a competitive 
tendering process as preferred tenderers provided that such negotiations: 

 
a) Does not allow any preferred tenderer a second or unfair opportunity; 
b) Is not to the detriment of any other tender; and 

c) Does not lead to a higher price than the tender as submitted. 

Minutes of any such negotiations shall be kept for record purposes 

F.4.3 Letter of good standing (COIDA) 

The Tenderer shall submit to the Employer a letter of good standing (COIDA) 

F.4.4 Claims arising after submissions of tender 

No claim for ant extra arising out of any doubt or obscurity as to the true intent and meaning of anything 
contained in the Conditions of Contract, Scope of Work and Pricing Data, will be admitted by the Employer 
after submission of any tender and the tenderer shall be deemed to have: 

 
1) Read and fully understood the whole text of the Contract Data, Scope of Work and Pricing Data 

and thoroughly acquainted himself with the nature of the works proposed and generally of all 
matters which may influence the Contract. 

2) Visited the site of any proposed works. 
3) Requested the Employer or his duly authorised agent to make clear the actual requirements of 

anything contained in the Scope of Works and Pricing Data, the extract meaning or interpretation 
of which is not clearly intelligible to the tenderer. 

4) Received any Addenda to the tender documents which have been issued in accordance with the 
Employer’s Supply Chain Management Policy. 

F.4.5 Imbalance in tendered rates 

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it because 
they are either excessively low or high or not in proper balanced with other rates or lump sums, the tenderer 
may be required to produce evidence and advance arguments in support of the tendered rates or lump sums 
objected to. If, after submission of such evidence and any further evidence requested, the Employer is still 
not satisfied with the tendered rates or lump sums objected to, it may request the tenderer to amend these 
rates and lump sums along the lines indicated by it. 

The tenderer will then have the option to alter and/or amend the rates and lump sums objected to and such 
other amounts as are agreed on by the Employer, but this shall be done without altering the tender offer as 
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 tendered. Should the Tenderer fail to amend his Tender in a manner acceptable to the Employer, the 
Employer, the Employer may reject the Tender. 

F.4.6 The Employer shall not formally issue tender documents in electronic format as contemplated in C.2.12.2 
and C.2.13.3 and shall only issue tender documents in hardcopy. An electronic version of the issued tender 
documents may be made available to the tenderer, upon written request in terms of this clause, subject to 
the following: 

(a) Electronic copies of the contract document, or parts thereof, will only be provided to tenderers who 
have been issued with the tender documents as contemplated in C.1.2 in hardcopy. 

(b) The electronic version shall not be regarded as a substitute for the issued tender documents. 
(c) The Employer shall not accept Tender submitted in electronic format. Tenderers may not complete 

and submit a printed copy of the electronic version of the tender document or part thereof. Only those 
Tender that have been completed on an issued hard copy tender document shall be considered. 

(d) The Employer accepts no responsibility or liability arising from the reliance on or use of the electronic 
version provided in terms of this clause. The Employer further does not guarantee that the electronic 
version corresponds with the issued tender document in all respects. Tenderers are alerted to the fact 
that electronic version of the tender documents may not reflect any notices or addenda that ament the 
tender document. 

(e) Any non-compliance with these provisions, including effecting any unauthorized alterations to the 
tender as contemplated in C2.11, shall render the tender invalid. The Employer reserves the right to 
take any action against such tenderer allowed in law including, in circumstances where the tender had 
already been awarded, the right to cancel the contract. 

(f) In requesting the electronic version of the tender document or parts thereof, the tenderer is deemed to 
have read, understood and accepted all of the above conditions. 

F.4.7 Local Content and Production for Designated Sectors 

 
Only locally produced or locally manufactured steel products and components for the construction with 
stipulated minimum threshold of 100% for local production and content will be considered. If the quantities 
of steel products and components for construction required cannot be wholly sourced in South Africa (RSA) 
based manufacturers and/or at the designated local content threshold of 100%, bidders and procuring entities 
should obtain written authorization from DTI should there be a need to import and copy of this authorization 
letter must be submitted together with the bid document at the closing date and time. 

The exchange rate to be used for the calculation of the local production and content must be the exchange 
rate published by the South Africa Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid. 

 
A bid will be disqualified if: 

 
• The bidder fails to achieve the stipulated minimum threshold for the local production and content unless 

written exemption has been granted to the bidder by the DTI to bid at a lower content level. 
• Failure to indicate the minimum percentage (100% & 90%) or not meeting minimum percentage for 

local content will automatically invalidate the bid from further consideration. 
• The Declaration Certificate for Local Content (SBD 6.2), the Annex C (Local Content Declaration: 

Summary Schedule) are not completed, duly signed, and submitted by the closing date and time of the bid 
 
 

Bidders may contact the Metals Fabrication, Capital and Rail Transport Equipment Unit within the DTI at 
telephone 012 394 1356 or Primary Minerals Processing and Construction Unit at telephone 012 394 5157 

F.4.8 Subcontracting as a condition of Tender 

The successful bidder shall be required to subcontract a minimum 30% of the value of the Contract including 
labour and materials to EME’S and/or QSE’S enterprises determined in terms of section 9(1) of the Broad- 
Based Black Economic Empowerment Act. These sub-contractors can be selected from the CIDB database 
who are registered on the CSD for the purposes of compliance. Bidders shall make allowance in their 
preliminaries for any additional costs required in this regard, for example, for the preparation of work 
packages, management of the subcontractors including site supervision, drafting and conclusion of the 
subcontract agreements, subcontractor OHS plan approvals, etc., that may arise due to this commitment. 

F.4.9 Compliance with Occupation Health and Safety Act 1993 

 
Tenderers are to note the requirements of the Occupational Health and Safety Act (No. 85 of 1993) and the 
Construction Regulations 2014 issued in terms of Section 43 of the Act. The tenderer shall be deemed to 
have read and fully understood the requirements of the above Act and Regulations and to have allowed for 
all the costs in compliance therewith. Tenderers are to note that the service provider is required to ensure 
that all sub-contractor/sub-consultants or other engaged in the performance of this contract also comply with 
the above requirements. 
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PART T2: RETURNABLE DOCUMENTS 
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T2.1- List of Returnable Documents 
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LIST OF RETURNABLE DOCUMENTS 

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender) 

Tender document name 
Number of 

pages issued 
Returnable 
document 

T 2. 2-1 Resolution of Board of Directors (PA-15.1) 1 Page Yes 

T2. 2-2 
Resolution of Board of Directors to enter into consortia 
or JV’s (PA-15.2) 

2 Pages Yes 

T2 2-3 Special Resolution of Consortia or JV’s (PA-15.3) 3 Pages Yes 

T2. 2-4 Schedule of proposed sub-contractors (DPW-15: EC) 1 Page Yes 

T2. 2-7 Site Inspection Meeting Certificate (DPW-16: EC) 1 Page Yes 

T2. 2-8 Declaration of Interest (PA-11) 3 Pages Yes 

T2. 2-15 Compulsory Enterprise Questionnaire 2 Pages Yes 

F.2.1 
Bank Rating Letter (not older than 3 months at the close 
of tender) 

Pages 
Yes 

F.2.1 Past three years Audited financial Statements Pages Yes 

 
Valid Letter of Good Standing Pages Yes 

 
Declaration Certificate for Local Content (SBD 6.2) Pages Yes 

 
Joint Venture Agreement (State percentage split) Pages Yes 

 
Priced Bills of Quantities Pages Yes 

      

    

    

 

2. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT 
 

Tender document name 
Number of 

pages issued 
Returnable 
document 

T2. 2-6 Preference Certificate (SBD6.1) 6 Pages Yes 

T2. 2-11 Record of Addenda to tender documents (DPW-21: EC) 1 Pages Yes 

T2. 2-12 Particulars of Electrical Contractor (refer to index) 1 Page Yes 

 
3. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Form of construction guarantee Pages Yes 
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Resolution of Board of Directors 
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RESOLUTION OF BOARD OF DIRECTORS 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 

 

 
(legally correct full name and registration number, if applicable, of the Enterprise) 

 

Held at   (place) 

On  (date) 

RESOLVED that: 

1. The Enterprise submits a Bid / Tender to the Northern Cape Department of Health in respect of the following 
project: 

 

 
(Project description as per Bid / Tender Document) 

 

Bid / Tender Number:  (Bid / Tender Number as per Bid / Tender 

Document) 
 

2. *Mr/Mrs/Ms:   

 

in *his/her Capacity as: :  (Position in the Enterprise) 

 

and who will sign as follows: :   

 

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or correspondence in 
connection with and relating to the Bid / Tender, as well as to sign any Contract, and any and all documentation, resulting 
from the award of the Bid / Tender to the Enterprise mentioned above. 

 
 NAME Capacity Signature 

1 
   

2 
   

3 
   

4 
   

5 
   

6 
   

 

Note: 

1. * Delete which is not applicable 

2. NB. This resolution must be signed 
by all the Directors / Members / 
Partners of the Bidding Enterprise 

3. Should the number of Directors / 
Members/Partners exceed the 
space available above, additional 
names and signatures must be 
supplied on a separate page 

ENTERPRISE STAMP 
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Resolution of Board of Directors to Enter into Consortia or 

Joint Ventures 
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RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO CONSORTIA OR 

JOINT VENTURES 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 

 

 
(Legally correct full name and registration number, if applicable, of the Enterprise) 

 

Held at   (place) 

On  (date) 

RESOLVED that: 

3. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises: 

 

 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the 
Consortium/Joint Venture) 

 
to the Northern Cape Department of Health in respect of the following project: 

 

 
(Project description as per Bid /Tender Document) 

 

Bid / Tender Number:  (Bid / Tender Number as per Bid /Tender 

Document) 

4. *Mr/Mrs/Ms:   

 

in *his/her Capacity as:  (Position in the Enterprise) 

 

and who will sign as follows:   

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1 above, 
and any and all other documents and/or correspondence in connection with and relating to the consortium/joint 
venture, in respect of the project described under item 1 above. 

 
5. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of the 

obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with the 
Department in respect of the project described under item 1 above. 

6. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture 
agreement and the Contract with the Department in respect of the project under item 1 above: 

Physical address:   

 

 

 

  (code) 
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Postal Address:   

 

 

 

  (code) 

 
Telephone number:   (code) 

Fax number:   (code) 

 NAME Capacity Signature 

1 
   

2 
   

3 
   

4 
   

5 
   

6 
   

7 
   

8 
   

9 
   

10 
   

11 
   

12 
   

13 
   

14 
   

15 
   

 

 
Joint ventures are eligible to submit tender provided that: 

• every member of the joint venture is registered with the CIDB 

• The combined contractor grading designation calculated in accordance with the Construction Industry 
Development Regulations is equal to or higher than a contractor grading designation determined in accordance with 
the sum tendered for this project. 

• A Joint Venture Agreement must be submitted with the tender in the case of a joint venture offer. 

Note: 

 
1. * Delete which is not applicable 

2. NB. This resolution must be signed 
by all the Directors / Members / 
Partners of the Bidding Enterprise 

3. Should the number of Directors / 
Members/Partners exceed the 
space available above, additional 
names and signatures must be 
supplied on a separate page 

ENTERPRISE STAMP 
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Special Resolution of Consortia or Joint Ventures 
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SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES 

RESOLUTION of a meeting of the duly authorized representatives of the following legal entities who have entered into 
a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and registration numbers, if 

applicable, of the Enterprises forming a Consortium/Joint Venture) 

7.  
 

 

 
8.  

 

 

 
9.  

 

 

 
10.  

 

 

 
11.  

 

 

 
12.  

 

 

 
13.  

 

 

 
 

Held at   (place) 

On  (date) 

RESOLVED that: 

 
RESOLVED that: 

 
A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Northern Cape Department of 

Health in respect of the following project: 

 

 
(Project description as per Bid /Tender Document) 

 

Bid / Tender Number:  (Bid / Tender Number as per Bid /Tender Document) 

 

B. Mr/Mrs/Ms:   

 

in *his/her Capacity as:  (Position in the Enterprise) 

and who will sign as follows:   
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be, and is hereby, authorized to sign the Bid, and any and all other documents and/or correspondence in connection 
with and relating to the Bid, as well as to sign any Contract, and any and all documentation, resulting from the award 
of the Bid to the Enterprises in Consortium/Joint Venture mentioned above. 

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all 
business under the name and style of:   

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the 
obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into 
with the Department in respect of the project described under item A above. 

 
E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Department 30 days written notice of such intention. Notwithstanding 
such decision to terminate, the Enterprises shall remain jointly and severally liable to the Department for the due 
fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D above. 

 
F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises to the 

Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the 
consortium/joint venture agreement in relation to the Contract with the Department referred to herein. 

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all purposes 
arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project 
under item A above: 

Physical address: 
 

 

 

 
  (code) 

E-mail address :    

Business address: 
 

 

 

 
  (code) 

 
Postal Address: 

 

 

 

 
  (code) 

 
 

Telephone number:   (code) 

Fax number:   (code) 
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NAME Capacity Signature 

1 
   

2 
   

3 
   

4 
   

5 
   

6 
   

7 
   

8 
   

9 
   

10 
   

11 
   

12 
   

13 
   

14 
   

15 
   

 

 
 
 

Joint ventures are eligible to submit tender provided that: 

• every member of the joint venture is registered with the CIDB 

• The combined contractor grading designation calculated in accordance with the Construction Industry 
Development Regulations is equal to or higher than a contractor grading designation determined in accordance with 
the sum tendered for this project. 

• A Joint Venture Agreement must be submitted with the tender in the case of a joint venture offer. 

Note: 
 
 

1. * Delete which is not applicable 
2. NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the ConsortiumJoint Venture 

submitting this Bid 
3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed the space available 

above, additional names and signatures must be supplied on a separate page 
4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must be 

attached to the Special Resolution. 
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Schedule of Proposed Subcontractor 
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SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

 
 Name and address of proposed 

Subcontractor 
Nature and extent of work 

Previous experience with 
Subcontractor 

 
 
 
1 

   

 
 
 
2 

   

 

 
3 

   

 
 
 
4 

   

 

 
5 

   

 
    

Name of representative Signature Capacity Date 

 

We notify you that it is our intention to employ the following Subcontractors for work in this contract. 

We confirm that all subcontractors who are contracted are registered as home builders with the National Home 

Builders Registration Council and/or with the CIDB (Construction Industry Development Board). 

Name of organisation: 
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Capacity of Tenderer 
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CAPACITY OF TENDERER 

 
4. WORK CAPACITY: (The Tenderer is requested to furnish the following particulars, attach additional pages if more space is required. Failure to furnish the 

particulars may result in the Tender being disregarded.) 
Skilled artisans employed Unskilled employees employed 

Categories of artisans Number Categories of employees Number 

    

    

    

    

    

    

    

4.1. Provide full particulars of: 

Machinery Plant Workshops 
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5. PARTICULARS OF COMMITMENTS WHICH THE TENDERER HAS PREVIOUSLY COMPLETED AND PRESENTLY ENGAGED WITH: 

5.1. Current projects: 

Project Place (town) 
Reference / 
Contact 
person 

Contact 
Tel. No. 

Contract 
amount 

Contract 
period 

Date of 
commence- 
ment 

Scheduled 
date of 
completion 

1 
        

2 
        

3 
        

4 
        

5 
        

6 
        

7 
        

8 
        

9 
        

10 
        

11 
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5.2. Previous projects: 
 

Project 
Place 
(town) 

Reference / 
Contact 
person 

Contact 
Tel. No. 

Contract 
amount 

Contract 
period 

Date of 
commence 
ment 

Scheduled 
date of 
completion 

Actual date 
of 
completion 

1 
         

2 
         

3 
         

4 
         

5 
         

6 
         

7 
         

8 
         

9 
         

10 
         

 
   

Name of Tenderer Signature Date 
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Preference Certificate 
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SBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022 

 
 

This preference form must form part of all tenders invited. It contains general information and serves as a claim form 
for preference points for specific goals. 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 
and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

1.2 To be completed by the organ of state 

(delete whichever is not applicable for this tender). 

 
a) The applicable preference point system for this tender is the 90/10 preference point system.  

 
b) The applicable preference point system for this tender is the 80/20 preference point system. 

c) Either 90/20 or 80/20 preference point system will be applicable in this tender. The lowest/ highest 
acceptable tender will be used to determine the accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for: 

(a) Price; and 

(b) Specific Goals. 
 

 
1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS 100 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 

for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 
claimed. 

 

 
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state. 
 

 
2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
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provide goods or services through price quotations, competitive tendering 
process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕-𝑷 

𝒎𝒊𝒏
 

𝑷 𝒎𝒊𝒏 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 
𝑷𝒕-𝑷 𝒎𝒊𝒏 

) 
𝑷 𝒎𝒊𝒏 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 
80/20 or 90/10 

 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕-𝑷 

𝒎𝒂𝒙
 

𝑷 𝒎𝒂𝒙 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 + 
𝑷𝒕-𝑷 𝒎𝒂𝒙 

) 
𝑷𝒎𝒂𝒙 

 
Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 
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 Pmax = Price of highest acceptable tender 

 
 

4. POINTS AWARDED FOR SPECIFIC GOALS 
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4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 

must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated 
in the conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system. 

 

 
Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 
points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system or 
specific goal) 

 

 
 
 

 
The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

allocated 

(80/20 

system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

Fifty one per cent (51%) or 
more black owned 

companies 

5 
   

Fifty one per cent (51%) or 
more women owned 

companies 

3 
   

Fifty one per cent (51%) or 
more youth owned 

companies 

1 
   

Fifty one per cent (51%) or 
more disabled owned 

companies 

1 
   

Total points claimed 10 
   

NB: Tender must complete column 4 to claim points. 90 is default for price and 10 specific goals (90/10). 
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DECLARATION WITH REGARD TO COMPANY/FIRM 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) 

shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 
1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state 
that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 
make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME: ………………………………………………………. 
DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
……………………………………………………… 
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Site Inspection Meeting Certificate 
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SITE INSPECTION MEETING CERTIFICATE 

 

 

 
This is to certify that I,  representing 

 
 in the company of 

 
 visited the site on: ……………………..……… 

 

 
I have made myself familiar with all local conditions likely to influence the work and the cost thereof. I further certify 

that I am satisfied with the description of the work and explanations given at the site inspection meeting and that I 

understand perfectly the work to be done, as specified and implied, in the execution of this contract. 

 

 
   

Name of Tenderer Signature Date 

 

 
   

Name of Project Leader Signature Date 

 
CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 

 
Project title: 
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Declaration of Interest 
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BIDDER’S DISCLOSURE 

NCP4 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic 
of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this 
declaration in respect of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 
person will automatically be disqualified from the bid process. 

 

2. Bidder’s declaration 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise, employed by the state? YES/NO 
 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 
of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 
interest in the enterprise, in table below. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2.2  

Do you, or any person connected with the bidder, have a relationship with any person who is employed 
by the procuring institution? YES/NO 

2.2.1 If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
 

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 
controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 
bidding for this contract? YES/NO 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 

 
 

 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s 

having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

Full Name Identity Number Name of State institution 
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3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect: 

 
3.1 I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete 

in every respect; 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture 
or consortium2 will not be construed as collusive bidding. 

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to 
calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the 
intention not to win the bid and conditions or delivery particulars of the products or services to which this bid 
invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

3.5 There have been no consultations, communications, agreements or arrangements made by the bidder with any 
official of the procuring institution in relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not 
involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act 
No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 
or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years 
in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 
legislation. 

 
 
 
 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 
 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF 

PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

 
………………………………  …………………………… 
Signature Date 

 
 
 

……………………………… ……………………………… 
Position  Name of bidder 

 
 
 
 
 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 
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Record of Addenda to Tender Documents 
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RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
14. I / We confirm that the following communications received from the Northern Cape Department of Health before the 

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer: 
(Attach additional pages if more space is required) 

 
 

Date Title or Details 

1. 
  

2. 
  

3. 
  

4. 
  

5. 
  

6. 
  

7. 
  

8. 
  

9. 
  

10. 
  

11. 
  

12. 
  

13. 
  

 
   

Name of Tenderer Signature Date 

 
15. I / We confirm that no communications were received before the submission of this tender offer, amending the 

tender documents. 
 

   

Name of Tenderer Signature Date 
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Particulars of Electrical Contractor 
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PARTICULARS OF ELECTRICAL CONTRACTOR 

 
 
 

 
We confirm that the Electrical Contractor contracted to construct are registered with the Electrical Contracting Board of 

SA, the Department of Employment and Labour and with the CIDB (Construction Industry Development Board) in their class 

of construction. 

 
Name of Electrical Contractor: 

 

Address:  

Electrical Contractor registration number at the 
Electrical Contracting Board of S.A.: 

 

 
   

Name of Tenderer Signature Date 
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Special Conditions Of Contract For Subcontracting 
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SPECIAL CONDITIONS OF TENDER 

PROJECT:   CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 

TENDER NO: N C D O H / 0 0 4 / I N F R A / 2 0 2 6  C O N T R A C T O R  

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board 
Notice 423 of 2019 in Government Gazette No. 42622 of 8 August 2019, Construction Industry 
Development Board (CIDB) Standard for Uniformity in Construction Procurement. (See 
www.cidb.org.za) which are reproduced without amendment or alteration for the convenience of 
tenderers as an Annex to this Tender Data. The Standard Conditions of Tender make several 
references to the Tender Data for details that apply specifically to this tender. The Tender Data 
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
standard conditions of tender. Each item of data given below is cross-referenced to the clause in 
the Standard Conditions of Tender to which it mainly applies. The following variations, 
amendments and additions to the Standard Conditions of Tender as set out in the Tender Data 
below shall apply to this tender. 

 
Add the following to clauses in Standard Conditions of Tender 

 
The employer’s agent is Department of Health. Attention is drawn to the fact that verbal 
information given by the Employer’s agent during site visits/clarification meetings or at any other 
time prior to the award of the Contract will not be regarded as binding on the Employer. Only 
information issued formally by the Employer in writing to Tenderers will be regarded as amending 
the Tender Documents 

A competitive negotiation procedure will not be followed.  

SUBCONTRACTING 
 

 
SUBCONTRACTING 

 
It is a special condition of this tender and the subsequent contract that would be 
awarded to the successful tenderer that: 

The tenderer / contractor should apply specific goals / objective criteria to advance designated 
groups in terms Contracting Participation Goals and Specification Goals (as per Regulation 2022) 
of empowerment which reads as follows: 

The successful tenderer must subcontract a minimum of 30% of the value of the contract 
(excluding VAT, provisional sums and budgetary allowances as well as contingencies and 
escalation) to and subcontracting conditions for Specific Goals (NCP6.1) must be Northern Cape 
Companies exclusive, sub-contracting 30% to QSE or EME which is 51% owned by black people 
living in townships, Northern Cape Province. 

 
For this reason, the following documentation must be submitted at the time of entering into the 
agreement between main contractor and subcontractors: 

▪ certified B-BBEE certificates / sworn affidavits of the sub-contracting party 
▪ original and valid tax clearance certificate of the sub-contracting party 
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▪ signed copy of the legal agreement between the main contractor and the subcontracting 

party, 

Only those subcontractors who are registered with the CIDB, or are capable of being so prior to 
the evaluation of their submissions, in a contractor grading designation determined in accordance 
with the sum tendered for the specific Class and Range of construction works are eligible to 
submit tenders. 

CIDB registration is not applicable to labour-only subcontractors. 
 

The targeted CIDB-graded contractor levels of 1 and above will be applicable to this project. 
 

It is a further requirement that these subcontractors are registered and active on the Central 
Supplier Database (CSD) 

 

 
Note to tenderers: 

A list of suppliers registered on a database approved by the National Treasury as per Regulation 
9.3 will be given to successful tenderer. The tenderer in not limited to the list; however, it remains 
the responsibility of the Tenderer to verify the QSE or EME status of the Subcontractor with: 

≥51% ownership by Black people living in rural or undeveloped areas which is Northern Cape 
Province. For this particular project, local will be confined firstly to the in the Northern Cape 
Province. 

 

 
Contract parameters 

Contract subcontracting goal applicable to the contract ...................................................................... % 

Contract sum at time of award (exclusive of value added tax) R ……………………………... 

Less: provisional sums and budgetary allowances  R ……………………………… 

Less: contingencies and escalation  R ……………………………… 

Net amount  R  (1) 
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Local Content Declaration 



PROJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/004/INFRA/2026  CONTRACTOR 

66 

 

 

 

 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 

CONTENT FOR DESIGNATED SECTORS 

(SBD 6.2) 

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and 
serves as a declaration form for local content (local production and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011, the 
South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 
1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration 
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: 
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. GENERAL CONDITIONS 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of 
local production and content. 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, where in the award of bids 
local production and content is of critical importance, such bids must be advertised with the 
specific bidding condition that only locally produced goods, services or works or locally 
manufactured goods, with a stipulated minimum threshold for local production and content will 
be considered. 

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process 
may be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE. 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 
accordance with the SABS approved technical specification number SATS 1286:211 as follows: 

LC = [1 - x / y] * 100 

Where: 

x is the imported content in Rand 
y is the bid price in Rand excluding value added tax (VAT) 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 
advertisement of the bid as indicated in paragraph 3.1 below. 

 
THE SABS APPROVED TECHNICAL SPECIFICATION NUMBER SATS 1286:2011 IS 
ACCESSIBLE ON HTTP:/WWW.DTI.GOV.ZA/INDUSTRIAL DEVELOPMENT/IP.JSP AT NO 
COST. 

 
1.6 A bid may be disqualified if this Declaration Certificate and Form L (Annex C, D and E) are not 

submitted as part of the bid documentation. 

http://www.dti.gov.za/INDUSTRIAL
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The stipulated minimum threshold(s) for local production and content (refer to Annex A of 

SATS 1286:2011) for this bid is/are as follows: 
 

Description of services, works or goods Stipulated minimum 
threshold 

Steel value-added construction material products 

Fabricated Structural Steel 100% 

Joining/Connecting Components 100% 

Frames 100% 

Roof and Cladding 100% 

Fasteners 100% 

Wire Products 100% 

Ducting and Structural Pipework 100% 

Gutters, downpipes & launders 100% 

Primary steel construction material products 

Plates (>4.5mm thick and supplied in flat pieces) 100% 

Sheets (<4.5mm thick and supplied in coils) 100% 

Galvanised and Colour Coated coils 100% 

WireRod and Drawn Wire 100% 

Sections (Channels, Angles, I-Beams and H-Beams) 100% 

Reinforcing bars 100% 

Electrical cable material products 

Low Voltage 90% 

Low Cost Reticulation 90% 

Medium & High Voltage 90% 

ACR 90% 

 
3. Does any portion of the services, works or goods offered have any imported content? 

 

applicable box 

 
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by SARB for the specific currency at 12:00 on the date of advertisement of the bid 
08 December 2017. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 

YES  NO      Tick 

    

 

http://www.reservebank.co.za/
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Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 

Annex A of SATS 1286:2011): 

Currency Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

 
NB: Bidders must submit proof of the SARB rate(s) of exchange used. 

 
4. Were the Local Content Declaration Templates (Annex C (Form A3.6), D and E) audited 

and certified as correct? 

 

k applicable box 

 
4.1 If yes, provide the following particulars: 

(a) Full name of auditor: 
................................................................................................... 

(b) Practice number: ............. 

………………………………………………………………… (c) Telephone and cell 

number: ....................................................................................... 

(d) Email address: 
............................................................................................................ 

 
(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of 
the Accounting Officer / Accounting Authority) 

 
5  Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold 

for local content the DTI must be informed accordingly in order for the DTI to verify and in consultation 
with the AO/AA provide directives in this regard. 

YES  NO Tic 
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 
1286:2011) 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 

EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

IN RESPECT OF BID NO. ................................................................................................................... 

 
ISSUED BY: (Procurement Authority / Name Institution): 

............................................................................................................................................................... 

N.B.: 

1. The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of bidder. 

2. Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.dti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration 
D, bidders should complete Declaration E and then consolidate the information on Declaration 
C. Declarations C, D and E, should be submitted with the bid documentation at the 
closing date and time of the bid in order to substantiate the declaration made in 
paragraph (c) below. Declarations D and E should be kept by the bidders for verification 
purposes for a period of at least 5 years. The successful bidder is required to continuously 
update Declarations C, D and E with the actual values for the duration of the contract. 

I, the undersigned ........................................................................................................................ (full names), 

do hereby declare, in my capacity as ................................................................................................... 

of .................................................................................................................................. (name of bidder entity) 

the following: 

(a) The facts contained herein are within my own personal knowledge. 
(b) I have satisfied myself that the goods/services/works to be delivered in terms of the above- 

specified bid comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

http://www.dti.gov.za/industrial
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(c) The local content percentage (%) indicated below has been calculated using the formula given 

in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declarations D and E which has been consolidated in Declaration 
C: 

 
 

 

Bid price, excluding VAT (y) R 

Imported 
1286:2011 

content (x), as calculated in terms of SATS 
R 

Stipulated minimum threshold for local content (paragraph 2 
above) 

…% 

Local content %, as calculated in terms of SATS 1286:2011 …% 

 
IF THE BID IS FOR MORE THAN ONE PRODUCT, THE LOCAL CONTENT PERCENTAGES 
FOR EACH PRODUCT CONTAINED IN DECLARATION C SHALL BE USED INSTEAD OF 
THE TABLEABOVE. 

 
The local content percentage for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 
above and the information contained in Declarations D and E. 

d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 

 
e) I understand that the awarding of the bid is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect data, or data 
that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority/Institution imposing any or all of the remedies as provided for in Regulation 14 of the 
Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
 

SIGNATURE: ......................................................................................................................... 

 
DATE: ........................................................................................................................................ 

 
 
 
 

 
WITNESS No. 1: ........................................................................................................................ 

 
DATE: ........................................................................................................................................ 

 
 
 
 

 
WITNESS No. 2: ........................................................................................................................ 

 
DATE: ........................................................................................................................................ 
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R 9.00 

 
 

 

 
Annex D 

SATS 1286.2011 

 

 
 

  
 

EU GBP 
 

A. Exempted imported content 
 

 

Forign 

currency 

 
 

 
Tender 

Calculation of imported content 
 

 
All locally 

Summary 

Tender item 

no's 
Description of imported content Local supplier Overseas Supplier value as per 

Commercial 

Invoice 

Exchange 

Rate 

Local value of 

imports 

Freight costs to 

port of entry 

incurred 

landing costs 

& duties 

Total landed 

cost excl VAT 
Tender Qty 

Exempted imported 
value 

 
 
 

 

Total exempt imported value 

This total must correspondwith 

Annex C - C 21 

 

B. Imported directly by the Tenderer 
 

 

Forign 

currency 

Calculation of imported content 
 

 
All locally 

Summary 

Tender item 

no's 
Description of imported content Unit of measure Overseas Supplier value as per 

Commercial 

Invoice 

Tender Rate 

of Exchange 

Local value of 

imports 

Freight costs to 

port of entry 

incurred 

landing costs 

& duties 

Total landed 

cost excl VAT 
Tender Qty Total imported value 

 
 
 
 ̀

Imported Content Declaration - Supporting Schedule to Annex C 

R 12.00 

Tender No. 

Tender description: 

Designated Products: 

Tender Authority: 

Tendering Entity name: 

Tender Exchange Rate: 

  
 

 

 

 

Pula  

 

 Note: VAT to be excluded from 

all calculations 
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C. Imported by a 3rd party and supplied to the Tenderer 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
Description of imported 

content 

 

 
Unit of measure 

 

 
Local supplier 

 

 
Overseas Supplier 

Forign 

currency 

value as per 

Commercial 

Invoice 

 
Tender Rate 

of Exchange 

 
Local value of 

imports 

 
Freight costs to 

port of entry 

All locally 

incurred 

landing costs 

& duties 

 
Total landed 

cost excl VAT 

          

          

          

          

          

          

         

 ̀         

   

Type of payment 

D. Other foreign 

Local supplier 
making the 

paympaeymntenst 

Overseas 

beneficiary 

Foreign currency value 

paid 

Tender Rate 

of Exchange 

     

     

     

     

     



PPOJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/004/INFRA/2026 CONTRACTOR 

74 

 

 

 
 

 

 



PROJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/004/INFRA/2026 CONTRACTOR 

75 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Compulsory Enterprise Questionnaire 
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6. Compulsory Enterprise Questionnaire 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 
partner must be completed and submitted. 

Attach to this form the most recent financial statements of the tendering entity. 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: cidb registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 4: Particulars of sole proprietors and partners in partnerships 
 
 
 
 
 
 
 
 
 
 
 

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

CSD Number…………………………………………………………………………………………………………. 

SARS Pin……………………………………………………………………………………………………………… 

Section 6: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, principal 
shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of any 
of the following: 

 

  a member of any municipal council  an employee of any provincial department, national or 

  a member of any provincial legislature provincial public entity or constitutional institution 

 a member of the National Assembly or the within the meaning of the Public Finance Management 

National Council of Province Act, 1999 (Act 1 of 1999) 

 a member of the board of directors of any  a member of an accounting authority of any national 

municipal entity  or provincial public entity 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature 

 an employee or a member of board of directors of cidb 

If any of the above boxes are marked, disclose the following: 
 
 
 
 
 
 
 
 
 

 
*insert separate page if necessary 

Name* Identity number* Personal income tax number* 

   

   

   

   

   

 

Name of sole proprietor, Name of institution, public office, board or Status of service 
partner, director, manager, organ of state and position held (tick appropriate column) 

principal shareholder or 
stakeholder 

 Current Within last 
12 months 
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Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 
months been in the service of any of the following: 

 

  a member of any municipal council 

  a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, national or 

provincial public entity or constitutional institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of any national or 

provincial public entity 

 an employee of Parliament or a provincial legislature 

 an employee or a member of board of directors of CIDB 

 
Name  of  spouse,  child  or Name of institution, public office, board or Status of service 
parent organ of state and position held (tick appropriate 

  column) 
  Current Within last 
   12 months 

    

    

    

*insert separate page if necessary 

 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters 
are in order; 

ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or 
partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 
of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii)  confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv)  confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no 
other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted 
as a conflict of interest; and 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 
correct. 

 
 

 
Signed Date 

 

Name Position 

 

Enterprise name 
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THE CONTRACT 
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PART C1 : AGREEMENT AND CONTRACT DATA 
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Contract Data: JBCC 2000 Principal Building Agreement 
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CONTRACT DATA: JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 

4.1 of March 2005) 

CONTRACT DATA 

CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 
 

 The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building 
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee. 

 
Copies of these conditions of contract may be obtained through most regional offices of the 
Association of South African Quantity Surveyors, Master Builders Association, South African 
Association of Consulting Engineers, South African Institute of Architects, Association of 
Construction Project Managers, Building Industries Federation South Africa, South African 
Property Owners Association or Specialist Engineering Contractors Committee. 

 

 CONTRACT VARIABLES 

THE SCHEDULE 

The schedule contains all variables referred to in this document and is divided into part 1: contract 
data completed by the employer and part 2: contract data completed by the contractor. Part 1 
must be completed in full and included in the tender documents. Both the part 1 and part 2 form 
part of this agreement 

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left 
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient 
space is provided the information should be annexed hereto and cross referenced to the applicable 
clause of the schedule. Key cross reference clauses are italicized in [ ] brackets 

 

42.0 Part 1: Contract Data completed by the Employer: 

 

42.1 CONTRACTING AND OTHER PARTIES 

42.1.1 Employer: 

 
The Northern Cape Department of Health 

114 Du toitspan  

Belgravia 

Kimberley 

8301 
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42.1.2 
[1.1, 5.1] 

Principal Agent: DARK HORSE PROJECT AND INVESTMENTS GROUP 

Agent’s service: PRINCIPAL AGENT  

Postal address:   04 Lyndhurst Street 

Belgravia, Kimberley 
8301  

[1.1] Representative of the Employer: 
 
Project Leader:     Lungelo Mthembu 
 

Postal address:    04 Lyndhurst Street 

 Belgravia, Kimberley 
                             8301 

42.1.3 

[1.1, 5.2] 

Agent (1): 

Agent’s service: 
 
Postal address: 

 
Tel: Fax: 
email: 

42.1.3 
[1.1, 5.2] 

Agent (2): 

Agent’s service: 

Postal address: 
Tel: 
email: 

42.1.3 
[1.1, 5.2] 

Agent (3): 

Agent’s service: 
 
Postal address: 
Tel: Fax: 
email: 
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42.2 CONTRACT DETAILS 

42.2.1 
[1.1] 

Works description: Refer to document C2 – Scope of Work. 

42.2.2 
[1.1] 

Site description: Refer to document C3 – Site Information. 

 

[1.1 #] 
[31.11.2 #] 
[31.12.2#] 

 
[11.2.#] 

 
[31.4.2 #] 

[40.2.2.#] 
 
[26.1.2 #] 

1) Interest rate legislation: The interest rate applicable will be as determined by the Minister 
of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management 
Act, 1999 (Act No. 1 of 1999) 

2) Lateral support insurance to be effected by the contractor: Yes No  

3) Payment will be made for materials and goods Yes  No 
 

4) Dispute resolution by Adjudication Yes  No 
 

5) Extended defects liability period applicable to the following elements: 
N/A 

42.2.6 
[15.3] 

Period for the commencement of the works after the contractor takes possession of the site: 
Ten (10) working days. 

 
42.2.7 

[24.3.1] 
[30.1] 

For the works as a whole: 
 

Completion will be as follows: 

The date for practical completion shall be 24 Months from the commencement date and 

the penalty per calendar day shall be R1.75 per R100.00 of construction amount for 
late completion. 

42.2.8 
 
[24.3.1] 
[28.1] 

For the works in sections: 
 
The date for practical completion from the commencement date and the penalty per calendar 
day: NOT APPLICABLE 

Section 1: 
……………………………………………………………………… 

 
……………………………………………………………………… 

 
Section 2: 

insert description as may be applicable 

insert penalty amount 

Section 3: 
insert description as may be applicable 

insert penalty amount 

Section 4: 
insert description as may be applicable 

insert penalty amount 



PPOJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/004/INFRA/2026 CONTRACTOR 

84 

 

 

 

42.2.9 
[1.2] 

The law applicable to this agreement shall be that of the: Republic of South Africa 

42.3 INSURANCES 

42.3.1 

[10.1 #, 
10.2 # 
12.1 #] 

Contract works insurance to be effected by the contractor 

 

 To the minimum value of the contract sum plus 20% 
 

With a deductible not exceeding 5% of each and every claim 
Or 

 
For the minimum sum of R ……………………. ( ..................................... )) 

 
With a deductible not exceeding 5% of each and every claim 

42.3.2 
[10.1#, 
10.2 #, 
12.1 #] 

Supplementary insurance is required: Yes 

To the minimum value of the contract sum plus 10 % 

42.3.3 
[11.1#, 
12.1 #] 

Public liability insurance to be effected by the contractor 
 

 For the sum of R 5 million 

With a deductible not exceeding 5% of each and every claim 
Or 

 
For the sum of R insert amount (insert amount in words) 

 
With a deductible not exceeding 5% of each and every claim 

42.3.4 
[11.2 #, 
12.1 #] 

Support insurance to be effected by the contractor 
 
For the sum of R insert amount (insert amount in words) 

 
With a deductible of R insert amount (insert amount in words) 

 

42.4 DOCUMENTS 

42.4.1 Wavier of contractors lien or right of continuing possession is required. 

42.4.2 
[3.7] 

Three (3) copies of the construction documents will be supplied to the contractor free of charge 

42.4.3 Bills of quantities / Lump sum document schedule of rates drawn up in accordance with: 

Standard System of Measuring Building Work (sixth edition as amended) 

Or 

Standard System of Measuring Building Work for Small or Simple Buildings 1999 
 
Or 

 
Other ) Specific Project Specification forming part of this document. It will take 

preference over any contradictory items in the standard SABS/SANS 1200. 
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42.4.5 
[3.4] JBCC General building agreement are to be included in the contract documents:  

42.4.6 The contract value is to be adjusted using CPAP indices:  

[31.5.3]  

[32.13] Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC 
 Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual 
 as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments thereto: 

 
1)  Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index 

 for that work group unless specifically stated otherwise in the bills of quantities 

 
2)  All electrical installations in buildings and power distribution systems shall be adjusted in 

 terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible 
 power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets 
 and intercommunication systems shall be in accordance with Work Group 170 

 
3)  With reference to Work Group 190 a proportion of the value related preliminaries pro rata 

 to the amount of work excluded from adjustment, shall be excluded from Contract Price 
 Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries 

 
4)  Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional 

 items for exclusion by tenderers, will not be permitted 

 
5)  Where V results in a negative amount after application of the formula in clause 8.3 of the 

 CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45 
 Alternative Indices: Not Applicable 

42.4.7 
[3.10] 

Details of changes made to the provisions of JBCC standard documentation 

 Clause 

 
1.1 COMMENCEMENT DATE – means the date that the agreement, made in terms of the 

Form of Offer and Acceptance, comes into effect 

 
CONSTRUCTION GUARANTEE – means a guarantee at call obtained by the contractor 
from an institution approved by the employer in terms of the employer’s construction 
guarantee form as selected in the schedule 

 
CONSTRUCTION PERIOD – means the period commencing on the commencement date 
and ending on the date of practical completion 

 
CORRUPT PRACTICE – means the offering, giving, receiving, or soliciting of anything of 
value to influence the action of a public official in the procurement process or in contract 
execution 

 
FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of any tenderer, and 
includes collusive practice among tenderers (prior to or after the tender submission) 
designed to establish tender prices at artificial non-competitive levels and to deprive the 
tenderer of the benefits of free and open competition 

 
INTEREST – the interest rates applicable on this contract, whether specifically indicated in 
the relevant clauses or not, will be the rate as determined by the Minister of Finance, from 
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act 
No. 1 of 1999) 

 
PRINCIPAL AGENT – means the person or entity appointed by the employer and named 
in the schedule. In the event of a principal agent not being appointed, then all the duties 
and obligations of a principal agent as detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the schedule 
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 SECURITY – means the form of security provided by the employer or contractor, as stated 

in the schedule, from which the contractor or employer may recover expense or loss 
 
1.6  Any notice given may be delivered by hand, sent by prepaid registered post or telefax. Notice 

shall be presumed to have been duly given when: 

1.6.4 No clause 
 
3.2.1 A construction guarantee in terms of 14.0, where so elected in his tender 

3.7 Add at the end thereof: 
 

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building 
Agreement and Preliminaries applicable to this contract on the site, to which the employer, 
principal agent and agents shall have access at all times. 

3.10 Replace the second reference to “principal agent” with the word “employer” 
 
4.3 No clause 

 
5.1.2 under clause 41- Include reference to 32.6.3; 34.3; 34.4 and 38.5.8 in terms of which the 

employer has retained its authority and has not given a mandate to the principal agent 
and in terms of which the employer shall sign all documents 

 
10.5 Add the following as 10.5 

Damage to the works 

(1) Without in any way limiting the contractor’s obligations in terms of the contract, the 
contractor shall bear the full risk of damage to and/or destruction of the works by 
whatever cause during construction of the works and hereby indemnifies and holds 
harmless the employer against any such damage. The contractor shall take such 
precautions and security measures and other steps for the protection and security of 
the works as the contractor may deem necessary 

(2) The contractor shall at all times proceed immediately to remove or dispose of any 
debris arising from damage to or destruction of the works and to rebuild, restore, 
replace and/or repair the works 

(3) The employer shall carry the risk of damage to or destruction of the works and 
materials paid for by the employer that is the result of the excepted risks as set out 
in 10.6 

 
(4) Where the employer bears the risk in terms of this contract, the contractor shall, if 

requested to do so, reinstate any damage or destroyed portions of the works and the 
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof 

10.6 Add the following as 10.6 

Injury to Persons or loss of or damage to Properties 

(a) The contractor shall be liable for and hereby indemnifies the employer against any 
liability, loss, claim or proceeding whether arising in common law or by statute, 
consequent upon personal injuries to or the death of any person whomsoever arising 
out of or in the course of or caused by the execution of the works unless due to any 
act or negligence of any person for whose actions the employer is legally liable 

 
 

(b) The contractor shall be liable for and hereby indemnifies the employer against any 
liability, loss, claim or proceeding consequent upon loss of or damage to any 
moveable, or immovable property or personal property or property contiguous to the 
site, whether belonging to or under the control of the employer or any other body or 
person, arising out of or in the course of or by reason of the execution of the works 
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 unless due to any act or negligence of any person for whose actions the employer is 

legally liable 
 

(c) The contractor shall upon receiving a contract instruction from the principal agent 
cause the same to be made good in a perfect and workmanlike manner at his own 
cost and in default thereof the employer shall be entitled to cause it to be made good 
and to recover the cost thereof from the contractor or to deduct the same from 
amounts due to the contractor 

 
(d) The contractor shall be responsible for the protection and safety of such portions of 

the premises placed under his control by the employer for the purpose of executing 
the works until the issue of the certificate of practical completion 

 
(5) Where the execution of the works involves the risk of removal of or interference with 

support to adjoining properties including land or structures or any structures to be 
altered or added to, the contractor, shall obtain adequate insurance and will remain 
adequately insured or insured to the specific limit stated in the contract against the 
death of or injury to persons or damage to such property consequent on such removal 
or interference with the support until such portion of the works has been completed 

(6) The contractor shall at all times proceed immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, replace and/or repair such property and 
to execute the works 

10.7 Add the following as 10.7 

HIGH RISK INSURANCE 

In the event of the project being executed in a geological area classified as a “High Risk 
Area”, that is an area which is subject to highly unstable subsurface conditions that might 
result in catastrophic ground movement evident by sinkhole or doline formation the following 
will apply: 

 
10.7.1 Damage to the works 

The contractor shall, from the commencement date of the works until the date of the 
certificate of practical completion, bear the full risk of and hereby indemnifies and holds 
harmless the employer against any damage to and/or destruction of the works consequent 
upon a catastrophic ground movement as mentioned above. The contractor shall take 
such precautions and security measures and other steps for the protection of the works as 
he may deem necessary 

 
When so instructed to do so by the principal agent, the contractor shall proceed 
immediately to remove and/or dispose of any debris arising from damage to or destruction 
of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s 
own costs 

 
10.7.2 Injury to persons or loss of or damage to property 

 
The contractor shall be liable for and hereby indemnifies and holds harmless the employer 
against any liability, loss, claim or proceeding arising at any time during the period of the 
contract whether arising in common law or by statute, consequent upon personal injuries to 
or the death of any person whomsoever resulting from, arising out of or caused by a 
catastrophic ground movement as mentioned above 

 
The contractor shall be liable for and hereby indemnifies the employer against any and all 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable property or personal property or property contiguous to the site, whether 
belonging to or under the control of the employer or any other body or person whomsoever 
arising out of or caused by a catastrophic ground movement, as mentioned above, which 
occurred during the period of the contract 

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover 
his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s 
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 obligations in terms of the contract, the contractor shall, within twenty one (21) calendar 

days of the commencement date but before commencement of the works, submit to the 
employer proof of such insurance policy, if requested to do so 

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of whatever 
nature suffered or incurred consequent upon the contractor’s default of his obligations as 
set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the 
contractor or by deducting the same from any amounts still due under this contract or under 
any other contract presently or hereafter existing between the employer and the contractor 
and for this purpose all these contracts shall be considered one indivisible whole 

 
14.0 Replace the entire clause 14.0 with the following: 

 
14.0 SECURITY 

 
14.1 In respect of contracts with a contract sum up to R1 million, the security to be provided 

by the contractor to the employer will be a payment reduction of five per cent (5%) of the 
value certified in the payment certificate (excluding VAT) 

 

 
14.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis 

mutandi in terms of 31.8(A) 

 
14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in 

terms of 33.0 provided that the employer complies with the provisions of 33.4 in which 
event the employer’s entitlement shall take precedence over his obligations to refund the 
payment reduction security or portions thereof to the contractor 

 
14.2 In respect of contracts with a contract sum above R1 million, the contractor shall have 

the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as 
stated in the schedule. Such security shall be provided to the employer within twenty-one 
(21) calendar days from commencement date. Should the contractor fail to select the 
security to be provided or should the contractor fail to provide the employer with the 
selected security within twenty-one (21) calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been selected. 

 
14.3 Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding 

VAT) has been selected: 

 
14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per 

cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days 
from commencement date 

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works 
the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of 
the contract value (excluding VAT), and refund the balance to the contractor 

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the 
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the 
contract value (excluding VAT) and refund the balance to the contractor 

14.3.4 On the date of payment of the amount in the final payment certificate, the employer shall 
refund the remainder of the cash deposit to the contractor 

 
14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in terms 

of 33.0 provided that the employer complies with the provisions of 33.4 in which event the 
employer’s entitlement shall take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor 
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14.3.6 The parties expressly agree that neither the employer nor the contractor shall be entitled 
to cede the rights to the deposit to any third party 

14.4 Where security as a variable construction guarantee of ten percent (10%) of the contract 
sum (excluding VAT) has been selected: 

 
14.4.1 The contractor shall furnish the employer with an acceptable variable construction 

guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within 
twenty-one (21) calendar days from commencement date 

14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation to tender 

 
14.4.3 The employer shall return the variable construction guarantee to the contractor within 

fourteen (14) calendar days of it expiring 

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the 
employer shall issue a written demand in terms of the variable construction guarantee 

 
14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract 

sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in 
the payment certificate (excluding VAT) has been selected: 

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in 
value to five per cent (5%) of the contract sum (excluding VAT) 

14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall 
expire on the date of the last certificate of practical completion 

 
14.5.3 The employer shall return the fixed construction guarantee to the contractor within 

fourteen (14) calendar days of it expiring 

14.5.4 The payment reduction of the value certified in a payment certificate shall be in terms of 
31.8(A) and 34.8 

 
14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0, the 

employer shall be entitled to issue a written demand in terms of the fixed construction 
guarantee or may recover from the payment reduction or may do both 

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding 
VAT) and a payment reduction of five per cent (5%) of the value certified in the payment 
certificate (excluding VAT) has been selected: 

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five per 
cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from 
commencement date 

 
14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works 

the employer shall refund the cash deposit in total to the contractor 

14.6.3 The payment reduction of the value certified in a payment certificate shall be mutatis 
mutandi in terms of 31.8(A) 

 
14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the 

employer may issue a written notice in terms of 33.4 or may recover from the payment 
reduction or may do both 

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in the 
payment certificate (excluding VAT) has been selected: 

 
14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis 

mutandi in terms of 31.8(B) 
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14.7.2 The employer shall be entitled to recover expense and loss from the payment reduction in 
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which 
event the employer’s entitlement shall take precedence over his obligations to refund the 
payment reduction or portions thereof to the contractor 

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable 
construction guarantee shall not prejudice the rights of the employer or contractor in 
terms of this agreement 

14.9 Should the contractor fail to furnish the security in terms of 14.2 the employer, in his sole 
discretion, and without notification to the contractor, is entitled to change the contractor’s 
selected form of security to that of a ten per cent (10%) payment reduction of the value 
certified in the payment certificate (excluding VAT), whereafter 14.7 shall be applicable 

15.1.1 No clause 0 
 

15.1.2 The security selected in terms of 14.0 

15.1.4 Add 15.1.4 as follows: 
 

An acceptable health and safety plan, required in terms of the Occupational Health and 
Safety Act, 1993 (Act 85 of 1993 as amended), within twenty-one (21) calendar days of 
site handover date 

15.2.1 Under 41: Amend to read as follows: 
 

“Give the contractor possession of the site within ten (10) working days of the 
commencement date. 

17.1.11 Delete the words “and the appointment of nominated and selected subcontractors” 
 
20.1.3 No clause 

 
21.0 No clause 

26.1.2 Add # next to 26.1.2 
 
29.2.5 No clause 

 
31.5.2 Security adjustments in terms of 14.0 or 31.8 

31.8 Amend as follows: 
 

31.8(A)  Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works 
in terms of 31.4.1 and of the materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the following percentage 
adjustments: 

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued 
up to the date of practical completion 

31.8.(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates 
issued on the date of practical completion and up to but excluding the date of 
final completion 

 
31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued 

on the date of final completion and up to but excluding the final payment 
certificate in terms of 34.6 

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in 
terms of 34.6 except where the amount certified is in favour of the employer. In 
such an event the payment reduction shall remain at the adjustment level 
applicable to the final payment certificate. 
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31.8(B) Where security is a payment reduction in term of 14.7 has been selected the value 
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall 
be certified in full. The value certified shall be subject to the following percentage 
adjustments: 

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to 
the date of practical completion 

 
31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued 

on the date of practical completion and up to but excluding the date of final 
completion 

 
31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued 

on the date of final completion and up to but excluding the final payment 
certificate in terms of 34.6 

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in 
terms of 34.6 except were the amount certified is in favour of the employer. In 
such an event the payment reduction shall remain at the adjustment level 
applicable to the final payment certificate 

31.12  Delete the following: “Payment shall be subject to the employer giving the contractor a 
tax invoice for the amount due.” 

 
32.5.1 Add the following to the end of each of these clauses: “…due to no fault of the 
32.5.4 contractor” 
and 
32.5.7 

 
34.1 Remove # 

 
34.2 Add # next to 34.2 

34.8  The principal agent shall certify one hundred per cent (100%) of the amount of the final 
account in the final payment certificate 

 
34.13  Replace “seven (7) calendar days” with “twenty one (21) calendar days” and delete the 

words: “subject to the employer giving the contractor a tax invoice for the amount due” 

36.1 Add the following clauses 36.1.3 to 36.1.5. under 36.1 to read as follows: 
 

36.1.3 refuses or neglects to comply strictly with any of the conditions of contract 

36.1.4 estate being sequestrated; liquidated or surrendered in terms of the insolvency laws in 
force within the Republic of South Africa 

 
36.1.5 in the judgment of the employer, has engaged in corrupt or fraudulent practices in 

competing for or in executing the contract 

36.3 Remove reference to “No clause”, and replace “principal agent” with “employer” 
 
36.7  Add the following: “Notwithstanding any clause to the contrary, on cancellation of this 
37.5  agreement either by the employer or the contractor; or for any reason whatsoever, 
and  the contractor shall on written instruction, discontinue with the works on a date stated 
38.7  and withdraw himself from the site. The contractor shall not be entitled to refuse to withdraw 

from the works on the grounds of any lien or right of retention or on the grounds of any 
other right whatsoever” 

37.3.5 Replace “ninety (90)” with “one hundred and twenty (120) 
And 38.5.4 
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 39.3.5 Add the following words at the end thereof: “within one hundred and twenty (120) working 

days of completion of such a report” 
 
40.2.2 under clause 41 – Replace “one (1) year” with “three (3) years” 

40.6 under clause 41 – Remove reference to no clause 
 
40.7.1 Change “(10)” to “(15)” 

 
Add the following to the end thereof: 

Whether or not mediation resolves the dispute, the parties shall bear their own costs 
concerning the mediation and equally share the costs of the mediator and related costs. 

 

42.0 Part 2: Contract Data provided by the Contractor: 

42.5 CONTRACT DETAILS 

42.5.1 Contractor: 

Postal address: 
 

 

 
 

 
 

Tel:   Fax:   

 
 
TAX / VAT Registration No:   

Physical address: 
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42.5.2 
The accepted contract sum inclusive of tax is R   

 
Amount in words:   

42.5.3 
[31.3] The latest day of the month for the issue of an interim payment certificate:30 days   

42.5.4 
[32.12] The preliminaries amounts shall be paid in terms of: Alternative A  

42.5.5 

[32.12] The preliminaries amounts shall be adjusted in terms of: Alternative A  

 

42.5.7 
[14] 

The security to be provided by the contractor: 

 (a) in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1 

 
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the 

following: 

 
 

 
(1) variable construction guarantee of 10 % of the contract sum 

(excluding VAT)  Yes No 

  

  

 
 (2) fixed construction guarantee of 5% of the contract sum 
(excluding VAT) and a payment reduction of 5% of the value certified 
in the payment certificate 

(excluding VAT)  Yes  No 

 
NB. Guarantees submitted must be issued by either an insurance company duly 
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank 
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred 
to above. No alterations or amendments of the wording of the pro-forma will be accepted. 

42.5.8 The annual building holiday period after the commencement of the construction period: 
[29.7.2]  

 From:   to   
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42.6 DOCUMENTS 

42.6.1 Contract documents marked and annexed hereto: 

 
Priced bills of quantities: Yes No Document marked as:  

 
Lump sum document: Yes No Document marked as:  

 
Guarantees: Yes No Document marked as:  

 
Contract drawings: Yes No Document marked as:  

 
Other documents: Yes No (Attach additional pages if more space is required) 
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Fixed Construction Guarantee – JBCC 
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FIXED CONSTRUCTION GUARANTEE 

JBCC 2000 PRINCIPAL BUILDING AGREEMENT 
(Edition 4.1 of March 2005) 

 
Director 

To: Mr S Mankahla 
 

 
Sir, 

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT 

IN TERMS OF JBCC 2000 (4.1 EDITION MARCH 2005) 

1. With reference to the contract between   
 

 (hereinafter 
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department of Health 

(hereinafter referred to as the “employer”), Contract/Tender No: NCDOH/004/INFRA/2026 CONTRACTOR . for 
THE CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 

 
(hereinafter referred to as the “contract”) in the amount of R   , 
( ), 
(hereinafter referred to as the contract sum), 

I / We,    

 

in my/our capacity as  and hereby 
 

representing   (hereinafter referred to as the “guarantor”) 
advise that the guarantor holds at the employer’s disposal the sum of R   , 
(  ) 
being 10% of the contract sum (excluding VAT), for the due fulfilment of the contract. 

 
2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa debiti; 

excussionis et divisionis; and all other exceptions which could be pleaded against the enforcement of this 
guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be conversant, and undertake 
to pay the employer the amount guaranteed, during the period when the claim is received by the guarantor, on 
receipt of a written demand from the employer to do so, and which demand the employer may make if the 
employer has a right of recovery against the contractor in terms of 33.0 of the contract. 

 
3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the procedures 

provided for in the contract, the said demand can be made by the employer, at any stage prior to the expiry of 
this guarantee. 

 

4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition that 
upon the issue of the last final payment certificate, the employer shall account to the guarantor showing how 
this amount has been expended and refund any balance due to the guarantor. 

 

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which the 
employer deems fit and the guarantor shall not have the right to claim his release on account of any conduct 
alleged to be prejudicial to the guarantor. Without derogating from the foregoing, any compromise, extension of 
the construction period, indulgence, release or variation of the contractor’s obligation shall not affect the validity 
of this guarantee. 
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6. This undertaking is neither negotiable nor transferable, and 

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms 
of clause 4 above, or 

(b) shall lapse on the date of the last certificate of practical completion; and 
(c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the amount 

guaranteed. 

 
SIGNED AT  ON THIS   DAY OF 

 
  2025  

 

AS WITNESS 
 
 

1.   

 

2.   

 

 

 

By and on behalf of 
 

 

(insert the name and physical address of the guarantor) 

NAME:   

 

CAPACITY:   

(duly authorised thereto by resolution attached marked 
Annexure A) 

 
DATE:   

 

 

A. No alterations and/or additions of the wording of this form will be accepted. 

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s 

domicilium citandi et executandi, for all purposes arising from this guarantee. 

C. This GUARANTEE must be returned to:   

 



PPOJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/004/INFRA/2026 CONTRACTOR  

98 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Variable Construction Guarantee – JBCC 
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VARIABLE CONSTRUCTION GUARANTEE 

JBCC 2000 PRINCIPAL BUILDING AGREEMENT 
(Edition 4.1 of March 2005) 

 
 

To: SCM Director –Mr H 
Chipungu 
114 Du tiotspan 
Belgravia 
KIMBERLEY,8301 

Sir, 

 
VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN TERMS OF JBCC 2000 

(4.1 EDITION MARCH 2005) 

 
5. With reference to the contract between   

 

 (hereinafter 
referred to as the “contractor”) and the Government of the Republic of South Africa, in its 
Department of Health , Northern Cape (hereinafter referred to as the “employer”), 

Contract/Tender No:  NCDOH/004/INFRA/2026 CONTRACTOR FOR THE CONSTRUCTION OF PROPOSED 
NEW GALESHEWE DAY HOSPITAL 

 
(hereinafter referred to as the “contract”) in the amount of R   , 
( ) (hereinafter referred as the contract sum), 

 
I / We,    

in my/our capacity as  and hereby 
 

representing   (hereinafter referred to as the “guarantor”) 
advise that the guarantor holds at the employer’s disposal the sum of R   , 
(  ) 
being 10% of the contract sum (excluding VAT), for the due fulfilment of the contract. 

 
6. I / We advise that the guarantor’s liability in terms of this guarantee shall be reduced as follows: 

 
(a) From and including the date on which this guarantee is issued and up to and including the date of payment 

of the amount in the last final payment certificate, the guarantor will be liable in terms of this guarantee to 
the maximum amount of 10% of the contract sum (excluding VAT); 

(b) From and including the day after the date of the last certificate of practical completion and up to and 
including the date of the last final completion certificate, the guarantor’s liability will be reduced to 3% of 
the value of the works (excluding VAT); 

 

 
(c) From and including the day after the date of the last final completion certificate and up to and including the 

date of settlement of the amount in the last final payment certificate, the guarantor’s liability will be reduced 
to 1% of the value of the works (excluding VAT); 

 

 
(d) This guarantee shall expire on the date of payment of the amount in the last final payment certificate. 



PPOJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/004/INFRA/2026 CONTRACTOR  

100 

 

 

 
7. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa debiti; 

excussionis et divisionis; and all other exceptions which could be pleaded against the enforcement of this 
guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be conversant, and undertake 
to pay the employer the amount guaranteed, during the period when the claim is received by the guarantor, on 
receipt of a written demand from the employer to do so, and which demand the employer may make if the 
employer has a right of recovery against the contractor in terms of 33.0 of the contract. 

(c) Subject to the above, but without in any way detracting from the employer’s 
rights to adopt any of the procedures provided for in the contract, the said 
demand can be made by the employer at any stage prior to the expiry of this 
guarantee. 

 
(d) The amount paid by the guarantor in terms of this guarantee may be retained 

by the employer on condition that upon the issue of the last final payment 
certificate, the employer shall account to the guarantor showing how this 
amount has been expended and refund any balance due to the guarantor. 

(e) The employer shall have the absolute right to arrange his affairs with the 
contractor in any manner which the employer deems fit and the guarantor shall 
not have the right to claim his release on account of any conduct alleged to be 
prejudicial to the guarantor. Without derogating from the aforegoing, any 
compromise, extension of the construction period, indulgence, release or 
variation of the contractor’s obligation shall not affect the validity of this 
guarantee. 

 
(f) This undertaking is neither negotiable nor transferable, and 

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms of 
clause 5 above, or 

(b) shall lapse in accordance with clause 2(d) above; and 

© shall not be interpreted as extending the guarantor’s liability to anything more than the payment of the amount 
guaranteed. 

 
SIGNED AT  ON THIS   DAY OF 

 
  2025  

 
AS WITNESS 

3.   

 

4.   

 

 

By and on behalf of 
 

 

 

(insert the name and physical address of the guarantor) 

NAME:   

CAPACITY:   

(duly Authorized thereto by resolution attached marked 
Annexure A) 

 
DATE:   

 

 

D. No alterations and/or additions of the wording of this form will be accepted 
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E. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s 

domicilium citandi et executandi, for all purposes arising from this guarantee. 

F. This GUARANTEE must be returned to:   
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C1.2 CONTRACT DATA 



 

 

Practice Guide (For Contractor): 
 

Implementation of the Standard for Developing Skills through Infrastructure Contracts, 
published in Gazette Notice 48491 of 28 April 2023 

 
1. Introduction 

 
This Practice Guide seeks to provide guidance to clients on the application of the cidb Standard for 
Developing Skills through Infrastructure Contracts, published in Gazette Notice No.48491 of 28 April 
2023 (herein after referred to as the standard) 

 
This standard should be applied to a contract, or an order issued in terms of a framework that has a 
duration of 12 months or more, and a contract amount exceeding R20 million in the case of an engineering 
and construction works, or design and build contract or an order issued in terms of such contract. The 
Standard is applicable to all cidb Classes of Works. 

 
This standard establishes a minimum contract skills development goal to be achieved in the performance 
of a contract in relation to the provision of different types of workplace opportunities, linked to work 
associated with a contract culminating in or leading to: 
a) a part or full occupational qualification registered on the National Qualification Framework; 
b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012) 
c) a national diploma registered on the National Qualification Framework; and 
d) registration in a professional category by one of the professional bodies listed in the standard 

Contractors are responsible for achieving the contract skills development goals (CSDG) on the contract 
The contractor may, if needs be devolve their obligations onto subcontractors. 

 

 
The standard is obtainable from the cidb’s website www.cidb.org.za 

 
 

2. Condition of Contract 

T1.2 Tender Data 
 

The contractor shall achieve in the performance of the contract the Contract Skills Development Goal 
(CSDG) established in the cidb Standard for Developing Skills through Infrastructure Contracts, 
published in Gazette Notice No.48491 of April 2023. 

This will form part of the condition of contract. 
 
 

Part T2: Returnable documents 
T2.1 List of Returnable Documents 

 
In the case of the Standard there are no returnable documents notwithstanding the Employer shall 
provide the proforma documents that shall be completed by the contractors after award of the contract. 
(Refer to Annexure 1 – Proforma documents) 

T2.2 Returnable Schedules 
 

Contains documents that the tenderer is required to complete for the purpose of evaluating tenders, and 
other schedules which upon acceptance become part of the subsequent contract. In the case of the 
Standard there are no returnable schedules) 
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Part C1: Agreement and Contract Data 

 
C1.2 Contract data 

 
It will be a condition of contract that: 

 
The contractor shall achieve in the performance of the contract the Contract Skills Development Goal 
(CSDG) established in the cidb Standard for Developing Skills through Infrastructure Contracts, 
published in Gazette Notice No.48491 of 28 April 2023 

Part C2: Pricing data 
C2.1 Pricing assumptions 

The employer shall include the following statement in the pricing assumptions: 
 

The Contractor shall determine the Contract Skills Development Goal (CSDG), expressed in Rands, 
which shall not be less than the tender sub-total multiplied by a CSDG (%) given in Table 2 of the 
Standard for the applicable class of construction works. 

 
 

Table 2: Construction skills development goals for different classes of engineering and construction works contracts. 

Class of construction works as identified in terms of the 
cidb regulation 

Construction 
skills 
development 
goal (%) 

Designation Description 

CE Civil Engineering 0.25 

CE and GB Civil Engineering and General Building 0.375 

EB Electrical Engineering work (buildings) 0.25 

EP Electrical Engineering works (infrastructure) 0.25 

GB General Building 0.5 

ME Mechanical Engineering 0.25 

 Specialist works 0.25 

 
 

 

Final Tender Summary Section 
The contractor’s attention is brought to the following: 
The Employer shall include a line item under the final tender summary section. (described as “Minimum 
Contract Skills Development Goal (CSDG)” as illustrated in the Table 1.1 below: 

To prevent a tender being non-responsive, the Contractor shall take note of the required CSDG 
percentage (%) as prescribed in the final tender summary section. The percentage (%) factor 
multiplied by the sub-total of the tender amount will determine the minimum CSDG that needs to 
be achieved on the contract. 

 
 
 
 

Table 1.1 Final Tender Summary section– Contract Skills Development Goal Example 

Item Description Percentage 
(%) Factor 

Sub-Total of 
Tender Amount 

Amount 
(Rands) 

16 Skills Development    

16.1 Minimum Contract Skills Development Goal 
(CSDG) sum = CE (0.25%) x Subtotal of the 
tender amount 

0.25% R60 000 000 R150 000 

 

 
Table1.2 Bill of Quantities Summary – Example CE Class of Works 

Item Description Unit Rate Quantity Amount 
 P&Gs    R10 000 000 
 Concrete    R10 000 000 
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 Mechanical    R10 000 000 
 Electrical    R10 000 000 
 Landscaping    R5 000 000 
 Civils    R15 000 000 
 Sub-total    R60 000 000 
 CSDG (0.25% factor)    R150 000 
 VAT (15%)    R9 022 500 
 Total Tender amount    R69 172 500 

 

 
The Employer may determine the skills Methods to be implemented on the contract or the Employer 
may elect the contractor to determine the skills Methods to be implemented as per the Standard 
provided the CSDG is achieved. The pricing for the skills Methods to be implemented is provided in 
Table 3 of the Standard for the applicable class of construction works. 

 
 

Table 3: The notional cost of providing training opportunities per quarter. 

 
 
 
 
 
 
 
 

 

In the example below: 
 

Table 4. Example of the Application of the Skills Methods 
Item Description Unit Qty Rate Amount 

1 Provision for stipends (unemployed learners) (P1 & P2 
- Method 3) 

Per 
quarter 

3 R24 000 R72 000 

2 Provision for Mentorship (P1 & P2 - Method 3) Per 
quarter 

3 R20 000 R60 000 

3 Provision for additional cost (PPE, Medical 
assessment, course fees) (P1 & P2 - Method 3) 

Per 
quarter 

3 R4 500 R13 500 

4 Provision for additional cost, employed learner (PPE, 
Medical assessment, course fees, assessment and 
monitoring) (Method 1) 

Per 
quarter 

1 R9 000 R9 000 

16 Minimum CSDG sum = CE (0.25%) x Subtotal 
(R60 000 000) =R150 000 

   R154 000 

Note the CSDG achieved on the contract must be equal to or higher than the minimum CSDG 
 
 

Item 1 from Table 4 refers to the placement of one (1) unemployed learner that requires work 
placement in order to meet the P1 & P2 (Method 3) for the academic requirements to complete the 
qualification. The learner is placed for a period of 3 quarters (9 months) at R24 000 per quarter which 
will amount to R72 000. 

Item 2 from Table 4 refers to the provision for mentorship of the P1 and P2 (Method 3) learners at 
R20 000 per quarter which amounts to R60 000 for 3 quarters (9 months) 
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Item 3 from Table 4 refers to the provision for additional cost as described in the Standard this amounts 
to R4 500 per quarter which amounts to R13 500 for 3 quarters (9 months) 

Item 4 from Table 4 refers to the placement of one (1) employed learner in a skills programme (Method 
1) for a period of 1 quarter (3 months) which makes provision for additional cost as described in the 
Standard this amounts to R9000 per quarter. 

 
Item 16 from Table 4 refers to the total cost of placement of learners employing Methods 1 and 3 in the 
Standard which amounts to R154 000. In this example the planned CSDG amount is higher than the 
minimum CSDG of R150 000 as outline in Item 16 which complies with the requirements of the 
standard. In this case the employer shall agree with the contractor to the planned CSDG and pay the 
contractor accordingly. 

 
The Employer shall use the same approach as above when determining the CSDG for other Methods 
as per the Standard. 

 
 

C2.2 Activity Schedules / Bills of Quantity/ Pricing Schedules 
Records the contractor's prices for providing engineering and construction works which are described 
elsewhere in a specification within the Scope of Work section of the contract. 

The contractor shall be paid as follows: 
Payment to the contractor to accommodate Part/Full Occupational qualification (Method 1), Trade 
qualifications learners (Method 2), Work Integrated Learners (Method 3) and Candidates for 
professional registration (Method 4) for Stipends and Provision for Additional Costs. 

Based on the agreed skills methods, the employer shall make provision for payment to the contractor 
for learner and candidate stipends for unemployed persons and a provision for additional cost such as 
medical assessments, personal protective equipment, tools and course fee for example skills 
programmes, pre trade test training and registration support programmes as indicated in Table 3 in the 
Standard as provided in the Final Tender Summary section for the CSDG. 

 
 
 
 

Provision of payment to Mentors 

Payment to the contractor for Mentorship to accommodate Work Integrated Learners (Method 3) 
and Candidates for professional registration (Method 4) only. 

 
The contractor shall be paid as follows: 
Should Work Integrated Learners and/or Candidates for professional registration form part of the 
agreed skills Method then the Employer shall make provision for payment of the mentor as indicated in 
Table 3 in the Standard. 

 
Mentoring associated with structured workplace learning for candidates shall be in accordance with the 
prescripts of the relevant professional body or statutory council. 

The contractor shall carry out all the requirements under clause 4.3 Structured Workplace Learning for 
Candidates in the Standard. The contractor shall: 

 
a) Identify a suitable mentor for the candidate. 
b) Issue each candidate with a portfolio of evidence file. 
c) Ensure the mentor provides an updated workplace training plan for a candidate. 

 
 

C2: Scope of work 
DESCRIPTION OF THE WORKS 
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The contractor’s attention is drawn to the employer’s requirement to have specific training Methods 
carried out on the project: 
The Employer may specify one or more of the following training Methods: (occupational qualifications 
(Method 1) and/or trade qualification (Method 2) and /or work integrated learners – P1 and P2 learners 
(Method 3) and/or professional candidates (Method 4). 

 
Part C3: Site information 

PROCUREMENT 

Based on the agreed skills methods, the successful contractor may employ part/full occupational 
qualification learners and /or trade qualification learners and/or work integrated learners and/or 
candidates. 

The Contractor may source the learners or candidates directly or through a Skills Development Agency 
(SDA), training provider or skills development facilitator. (Form A1 - List of cidb accredited SDAs). 
Currently the CIDB is the only recognised SDA. 

 
The contractor shall: 

• ensure that no more than one Method shall be applied to any individual concurrently in the 
calculation of the CSDG for the contract. 

• only place 33% employees employed by him or that of his subcontractors contributing to the 
CSDG. 

• employ at least 60% of the learners from a Public TVET college should the contractor select to 
have trade qualification learners (Method 2) contributing to the CSDG. 

 
 

MANAGEMENT 

Requirements for Training: 
The contractor shall achieve the measurable CSDG by providing opportunities to learners requiring 
structured workplace learning using one or a combination of any of the Skills Methods as agreed: 
part/full occupational qualification learners (Method 1) and/or trade qualification learners (Method 2) 
and/or work integrated learners (Method 3) and/or candidates (Method 4) as per the Standard in 
relation to work directly related to the contract or order as indicated under clause 4.2 and 4.3 in the 
Standard. 
The contractor must ensure all beneficiaries of the Standard are registered with CIDB Skills 
Development Agency (SDA) 

 
 
 

The Format of Communications: 
The contractor shall submit to the Employer’s representative within 30 days of award of the contract a 
baseline training plan in the specific format (Form A2 Baseline Training Plan). 
The contractor shall submit to the Employers Representative: 
• an interim contract compliance training report in the specific format (Form A3 Project interim 
report) at intervals which do not exceed 3 months; and 
• a final contract compliance training report in the specific format (Form A5 Project Completion 
Report) within 15 days of reaching practical completion, end of the service, the delivery date for all 
work required or practical completion in the case of professional service, service, design and construct 
contracts, and engineering and construction works contracts, respectively. 

 
The Key Personal: 
For Structured Workplace Learning Opportunities for Learners (Method 1 and Method 2) 
The Contractor shall: 

• appoint a responsible supervisor to allocate learning tasks, to learners in line with their training 
plans. 

• appoint an artisan in the applicable trade with a minimum of 3 years’ experience to coach 
learners associated with structured workplace learning. 
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For Structured Workplace Learning for Candidates (Method 3 and Method 4) 
The contractor shall: 
a) appoint a supervisor who is actively engaged in work directly associated with the contract to issue 

tasks, 
b) appoint a suitable mentor as required by the professional body or statutory council; 

 
 

Management Meetings: 

The contractor shall report to the Employer’s Representative on the implementation and progress of the 
CSDG 

 
The Forms for contract administration: 
The contractor shall submit to the Employer’s Representative the following proformas: 

• Form A2 Baseline Training Plan 

• Form A3 Project interim report 

• Form A5 Project Completion Report 

 
Records: 
The contractor shall: 

• keep records for learners and candidates of the hours worked and registration with the cidb 
SDA, Sector Education Training Authorities SETA’s (where required) and professional statutory 
councils (where required) particulars towards compliance with this Standard. 

• ensure all the documentation required in terms of clause 4 in the Standard is provided in a 
timely manner and according to a prescribed format where applicable. 

• upon termination of the opportunities provided to satisfy the CSDG, certify the quantum and 
nature of the opportunity and submit the certificate and counter-certified by the relevant 
individual, to the Employer's representative for record-keeping purposes. 

 
 

Payment Certificates: 
The contractor shall: 

• achieve the measurable CSDG as agreed by providing opportunities to learners requiring 
structured workplace learning using one or a combination of any of the Skills Methods as per 
the Standard in relation to work directly related to the contract or order as indicated under 
clause 4.2 and 4.3 in the Standard. 

• submit payment certificates to the Employer’s Representative at intervals determined in the 
Contract. 

 
 

PRO-FORMA DOCUMENTS 
Annexure 1 - Form A1 List of Recognised Skills Development Agencies 
Annexure 2 - Form A2 Baseline Training Plan 
Annexure 3 - Form A3 Project Interim Report 
Annexure 4 - Form A4 Supervisor Agreement 
Annexure 5 - Form A5 Project Completion Report 
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Annexure 1 Form A1 List of Recognised Skills Development Agencies 
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Annexure 2 - Form A2 Baseline Training Plan 
 

 

CIDB SKILLS STANDARD 

BASELINE TRAINING PLAN 
 

Contractor Details 

Contractor Name:  

CRS Number:  

Estimated start date  

Estimated Completion 

date 

 

Size of Organisation Small 

(1-49 

employees) 

 Medium 

(50-149 

employees) 

 Large 

(≥150 

employees) 

 

       

 

 

Contractor Contact Details 

Name of Contact Person  

Designation of Contact 

Person 

 

Contact Details  
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Construction Skills Development Goal (CSDG) Baseline Training Plan 

 

Training Method 

Number of 

Employed 

Learners 

Number of 

Unemployed 

Learners 

Area/s of 

Specialisation/Trade 

Duration of 

Placement 

Total 

Notional 

Cost 

Method 1: 

Skills Programme 

 

 
 

   

Method 2: 

FET College Graduates/ 

Apprenticeship 

 

 

 

 

 

 

  

Method 3: 

P1 and P2 learners or a 240 

credit qualification 

 

 

 

 

 

- 

 

- 

 

- 

Method 4: 

Candidacy with 360 credit 

qualification 

 

 

 

 

 

 

 

 

 

 

Total 1 6 
  

 

Note: Refer to Table 3 in the Standard for Developing Skills through Infrastructure Contracts Government Gazette 

43495 of 3 July 2020 for the notional costs 

 

 

Contractor’s 

Representative 

Name: 

 

   

 

Designation: 

 

   

 

Signature: 

 

   

 

Date: 

 

   

Employer’s 

Representative 

Name: 

 

 

   

 

 

Designation: 

 

 

   

Signature:    Date:    
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Annexure 3 - Form A3 Project interim report 
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Annexure 4 - Form A4 Supervisor Agreement 
 

 

Supervisor/Learner Agreement 

Memorandum of understanding between Supervisor and Learner 
The Contractor is responsible for the effective management of the learning opportunities provided through the 
cidb Standard for the Development of Skills through Infrastructure Contracts (cidb Skills Standard). The 
attainment of successful learning outcomes and professional development of the learners is largely dependent 
on the relationship between the assigned Supervisor and the Learner . As a participant in the implementation of 
the cidb Skills Standard you agree to the Supervisor relationship and commit to endeavour through the 
challenges of a construction project to give value to the training programme. 
The Responsibilities of a Supervisor to the Learner include: 

• stimulating a passion for construction 

• sharing technical and practical knowledge 

• fostering the development of technical and leadership skills 

• facilitating networking within the working community 

• instilling an expectation of personal growth and learning by the Learner 

• developing knowledge and understanding in the areas of health, safety, environment, quality and 
production 

• inculcating professionalism and a desire for continual improvement by the Learner 

• creating a nurturing relationship that instils a sense of discipline and professional pride 

• giving constructive feedback and 

• signing the Learners logbook. 

 
Supervisor’s name   

Signature:  Date:  
 
 
 
 

The Responsibilities of a Learner are: 

• adhere to the Host Employer’s onsite rules and policies 

• have an expectation of personal growth and learning 

• to be enthusiastic and motivated 

• to be open and accept supervision from the Supervisor and other colleagues 

• to develop a thorough understanding of health, safety, environment, quality and production 

• to have a positive attitude 

• to display a strong sense of discipline and to be conscious of time 

• to operate within the team 

• to take the time to learn and practice new skills 

• to make time to fill in your logbook and obtain the Supervisor’s signature for completed tasks 

 
Intern’s Name:  ID No:   

Signature: Date:  
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I I I I I I I I 

. 

□ 

. 

 
.L i7i1iV ,111 • llr.l t .,1lltlll 

cidb Contractor Registration Numberl 

of main / lead contractor 

Name of contractor /Joint VentureI 

Contact Person Title! I InitialsI I I SurnameI 

DesignationI  

e-mail! I I I I I I I I I I I I I 
I  I I  I I I I  I  I I I  I I I 

Mobile! 0 I -  I I I - I I I I I 
Office TelephoneI 0 I - I I I - I I I I I 

 

cidb Employer Numbed 

Employer NameI 

I 

,._,., .... 

cidb Contract Numbed   I I I I I I I I  
Contract TitleI 

I 

I 

Date of CompletionI y I y I y I y I - I M I M I - I D I D I 
Tender Value R I I I I I I I I I I I I.o o 

111t11 l■Dlf• 1 1 •··• I I 111111 I I  •• •■r.,1111 ,. ,r. - 
 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 

1uH::::1H:11r1 1 "=J,::r1 ... .-.1111 . ,.. 
 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 

... ·--. • Llf•'t":.:!11,1 •Uf:.Tlll 

Actual training costs achieved R I  I I   I I I  I I  1- o o 
CSDG achieved YesD No 

 

'"" = ■-.Ill 11 

I 
1t 1m, 

I I 
., 111111 

I I 
      

 

GB 0,50% x Tender Value= R      00 

CE 0,25% x Tender Value= R      00 

CE& GB 0.375% xTender Value = R      00 

EB 0,25% x Tender Value= R      00 

EP 0,25% x Tender Value= R      00 

ME 0,25% x Tender Value= R      00 

SW 0,25% x Tender Value= R   00 
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PART C3: SCOPE OF WORKS 
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Scope of Works – JBCC 
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SCOPE OF WORKS 

JBCC 2000 PRINCIPAL BUILDING AGREEMENT 
(Edition 4.1 of March 2005) 

 

 
 

C3. Scope of Works 

 
EXTENT OF THE WORKS 

 

 
The works consist of the construction of the proposed new GALESHEWE DAY HOSPITAL for the Department of 
Health 

 

 
The following structures are to be erected: 

 
Main Hospital building 

Fencing upgrades 

Paving, and road works 

Stormwater, Sewer and Water Reticulation 

Landscaping 

Electronics installation 

Electrical Installation 

Mechanical Installation 

Health Technology 

Fixed and Loose furniture 

 
 

ORDER OF THE WORKS 

As per contractor’s preliminary programme and as agreed by the Project Manager and not to exceed the contract 

period. 

 
ACCESS 

 
The site is at Galeshewe, access to the premises will be pointed out by the representative of Department of Health 

on site. 

 
CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 

 
PROJECT 



PPOJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/INFRA/003/2024CONTRACTOR 

115 
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PRICING INSTRUCTIONS 

JBCC 2000 PRINCIPAL BUILDING AGREEMENT 
(Edition 4.1 of March 2005) 

 

C2.1 Pricing Instructions 
 

1. BILLS OF QUANTITIES 
 

The pricing strategy adopted for this project is the provisional bills of quantities which forms part of and must be 
read and priced in conjunction with all the other documents forming part of the contract documents, the Standard 
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant documentation. 

The Standard System of Measuring Building Work referred to in Clause 41.4.3 of Section 1: Preliminaries (Section 
A), has reference. Except where stated otherwise or where it is clear from the contents of the measured items, these 
bills of quantities have been compiled in accordance with the "Standard System of Measuring Building Work" 6 th 
edition (as amended), issued by the Association of South African Quantity Surveyors. All measurements and 
payments will be done in accordance with the principles as laid down in the said Standard System of Measuring 
Building Work. 

 
2. GENERAL PREAMBLES 

 
For further amplification of descriptions of materials to be used and methods to be adopted, the contractor is referred 
to the Specification of Materials and Methods to be used (PW371) as published by the Department of Public Works 
(fourth revision, October 1993), the relevant descriptions which shall be deemed to be read and priced in conjunction 
with the descriptions in the provisional bills of quantities. No claims arising from brevity of description of items 
fully described in the said specification will be entertained. 

The document Specification of Materials and Methods to be used (PW371) is obtainable on request from the head 
office and all regional offices of the Department. 

 
3. ORDERING OF MATERIALS 

 
The Contractor shall place orders timeously for materials or specified articles that are required. Should the bills of 
quantities be used for ordering materials, this shall be entirely at the contractor’s risk. 
 
Ordering of material from imported sources should be considered by the tenderer prior to activities are prepared to 
give enough time for transportation and storage. 
 
The tenderer shall be responsible for the ordering of material and such lead-time, if applicable, shall be 
communicated and allowed for in the tenderer’s programme of works   

 
 

4. IMPORTED MATERIALS AND EQUIPMENT 
 

Where imported items are listed in the tender documents, the tenderer shall provide all the information called for, 
failing which the price of any such item, material or equipment shall be excluded from currency fluctuations. (Refer 
to form DPW-23 EC for the Schedule of imported materials and equipment to be completed by the tenderer). 

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any item, material 
or equipment listed in terms of this clause shall be excluded from the Contract Price Adjustment Provisions (if 
applicable). 

 
5. VALUE ADDED TAX 

 
The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of quantities 
must however be net (exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final 
Summary. 

6. PRIME COST AMOUNTS 
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Prime cost amounts are a net allowance, excluding VAT, for materials only, and the tenderer should allow for the 
necessary labour, wastage, profit, etc in pricing these items. 

 

7. EXISTING SERVICES 
 
During construction in the various areas, it is anticipated that unknown live services will be exposed and temporary 
deviations will need to be constructed. The Contractor will be deemed to have made due allowance in his 
programming and pricing of the Bills of Quantities for possible delays due to the existence of unknown live services 
and no extension of time claims will be entertained in this regard. 

 
8. SECURITY 

 
The Contractor is to provide for his own site security and is to co-ordinate overall site security with 
any Nominated Sub-Contractors. 

9. ACTS OF PARLIAMENT, ORDINANCES, REGULATIONS AND BY-LAWS AND OCCUPATIONAL 
HEALTH AND SAFETY ACT (ACT 85 OF 1993 – SECTION 37 [2]) 

 
Reference made to, or requirements called for in terms of the provisions of any Act of Parliament, Ordinance and the 
Regulations or By-Laws of any local or other statutory authority shall not in any way limit the Tenderer / Contractor’s 
liability or obligations to familiarise himself with and comply with the provisions of all Acts of Parliament, Ordinances 
and the Regulations or By-Laws of any local or other statutory authority which may be applicable. 

 
The Tenderer’s attention is drawn to the fact that the Occupational Health and Safety Act (Act 85 of 1993 – Section 

372) is in force. Copies of the Act as well as the Construction Regulations 2003, issued in terms of the Act, are 
available from the Government Printing Works, 149 Bosman Street, Pretoria (Private Bag X85, Pretoria, 0001. Tel. 
012 – 334 4500) 

The Contractor is to provide the appropriate number of Safety Officers required for the execution of the full project 
and for the duration of the entire contract. 

 
These Bills of Quantities contain items relating to the Construction Regulations, 2003 issued under the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993). Tenderers must price separately all the relevant 
items under clause C11 of the Preliminaries to enable the Department to ensure that tenderers have made 
provision for the cost of all health and safety measures during the construction process. 

10. CONTRACT PRICE ADJUSTMENT PROVISIONS (ESCALATION) 

This Contract will be / will not be subject to escalation in terms of the JBCC Contract Price Adjustment 
Provisions. 

 
11. LOCAL LABOUR 

The Tenderer’s attention is specifically drawn to Clause 13, Section 1: Preliminaries (Section C) of these Bills of 
Quantities. 

 
It is strongly recommended that the successful Contractor appoint a community facilitator in order to facilitate the 
requirements of Clause 13 of the Preliminaries (Section C). 

It must be clearly understood that should a community facilitator be appointed; he will remain the full responsibility 
of the Contractor and no claims will be entertained in this respect. 

 
12. EXPENSES IN PREPARATION OF TENDERS 

 
The Employer will not be responsible for, or pay for, any expenses or losses incurred by the Tenderer 
during the preparation of his tender. 
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                               C2.1- Bills of Quantities 
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Health and Safety Specification 



PPOJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/INFRA/003/2024CONTRACTOR 

120 

 

 

 
STANDARD HEALTH AND SAFETY SPECIFICATION 

 

 
Standard Bills 

 

 
These specifications shall be used in conjunction with all other applicable Health and Safety 

specifications, Legislation as in Occupational Health and Safety Act no. 85 of 1993 as amended by 

Act no.181 of 1993, the Construction Regulations as promulgated in 2014 and incorporated into the 

OHS Act by Government Notice No. R1010 published in Government Gazette 25207, General Safety 

Regulations as promulgated on 18 July 2006 and incorporated into the OHS Act by Government 

Notice No. 1010 published in Government Gazette 25207 and all other relevant regulations 

incorporated into the OHS Act as well as ISO 9 000, all Environmental legislation such as: 

o Environment Conservation Act No. 73 of 1989 

o National Water Act No. 36 of 1998 

o Hazardous Substances Act No. 15 of 1973 

o Atmospheric Pollution Prevention Act No.45 of 165 

o Physical Planning Act 88 of 1967 
 

 
GENERAL 

• Client 

The Client, Department of Health, shall execute his duties as per Regulation 4 of the Construction 

Regulations of 2003 that states inter alia, the following: 

1. A client shall be responsible for the following in order to ensure compliance with the provisions 

of the Act- 

(a) Prepare health and safety specifications for the construction work, and provide any Contractor 

who is making a bid or appointed to perform work for the client with the same; 

(b) Appoint each Contractor in writing for the project or part thereof on a construction site; 

(c) Take reasonable steps to ensure that each Contractor’s health and safety plan is implemented 

and maintained on the construction site. Provided that the steps taken, shall include periodic 

audits at intervals, mutually agreed upon between the client and the Contractor, but at least 

once every month; 

(d) Stop any Contractor from executing construction work, which is not in accordance with, the 

Contractor’s health and safety plan; 

(e) Ensure that where changes are brought about to the design or construction, sufficient health and 

safety information and appropriate resources are made available to the principal contractor to 

execute the work safely; 

(f) Ensure that every Contractor is registered and in good standing with the Compensation fund or 

with a licensed compensation insurer prior to commencing on site. 

(g) Ensure that potential principal contractors submitting tenders, have made provision for the cost 

of health and safety measures during construction process. 

Therefore, the following specifications from the Client to the Contractor: 

• Each and every Contractor shall make the following appointments and provide the necessary 

training accordingly: 
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(a) Construction Works Supervisor 

(b) Health and Safety Representatives 

(c) Health and Safety Committee 

(d) Machinery Supervisor 

(e) Excavation Inspector 

(f) And all the necessary appointments as per the OHS Act and the relevant Regulations 

All appointments should be completed before work commencement, signed, dated and completed 

in full, be fully explained to the nominated individual and should be at all times displayed on Site 

Notice Board that will have to be at least 600mm by 800mm. 

o The Site Notice Board should also inter alia, have the following information on it: 

 
a. Site regulations concerning safe working procedures 

b. Information on the nearest first-aid station 

c. Ambulance 

d. Doctor 

e. CSO’s number and 

f. Other relevant persons 

 

• Each and every Contractor shall give notification of Construction work to the Office of the 

Department of Labour PRIOR to commencement of work. 

• Each Contractor shall provide the Client with a Pre Site establishment checklist 

• Each Contractor shall to monthly safety audits on the project and provide the Client with a 

copy thereof 

• Each Contractor shall provide to the Client a Health and Safety Representative inspection 

checklist and ensure that Health and Safety representatives do inspections at least on a 

monthly basis 

• Each Contractor shall provide and demonstrate to the Client a Health and Safety 

management policy 

• As per the General Safety Regulations Regulation 4 as contemplated in the Basic Conditions 

of Employment Act, No. 3 of 1983, have the relevant amount of trained First-Aiders on site. 

• In terms of Regulation 3 of the General Safety Regulations, provide a first-aid box or boxes 

on the premises of work 

• In terms of Section 23 of the OHS Act, provide all workers at all times, with the necessary 

PPE. 

• In terms of the Facilities Regulations provide the necessary facilities such as proper ablution, 

during space, lockers and any other item as per the Facilities Regulations that is necessary 

to carry out the work safely and without risk to the health of the workers. 

• Always keep an incident record book on site. 

 
SAFE WORKING LOADS 

 
The Contractor shall ensure that where applicable: 

- safe working loads of hoists, load bearing beams and cranes are prominently displayed at all 

times. 

- The safe working loads are not exceeded under any circumstances. 

- All lifting gear is marked with a unique identity number and recorded in a register 
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ELECTRICAL EQUIPMENT AND PROCEDURES USED BY THE CONTRACTOR 

 
All electrical equipment shall be regularly inspected by a qualified electrician, who shall be 

appointed by the Contractor. And the inspections shall be logged. The frequency of inspections 

shall be determined by the Client. A record of the inspections shall be kept and shall be made 

available to the Client on request 

 
The Contractor shall ensure that all his electrical equipment conforms to operational and safety 

requirements. 

 
All earth leakage units shall be tested at intervals of not more than one month and signed for by 

a qualified electrician. 

 
COMMISSIONING SAFETY PRECUATIONS 

 
The Contractor shall ensure that wherever repairs, adjustments of any other work are undertaken 

on any plant or machinery, the power supply is switched off, disconnected or the plant/machinery 

disengaged until the work or repairs have been completed. 

 
A Certificate of Completion by a qualified master electrician will be issued after electrical work is 

completed. 

 
TOXIC MATERIALS 

 
The Contractor shall exercise all necessary care in the handling of toxic compounds and shall be 

able to identify the major chemical components in the event of medical treatment being required. 

 
A designated route as well as a dumping site will be identified for the transportation and disposal 

of waste material by the service provider. 

 
INDEMNITY OF THE CLIENT AND HIS AGENTS 

 
Annexure A to this Specification contains a “Mandatory Form of Authority and Agreement in terms 

of Section 37(2) of the Occupational Health and Safety Act No 85/93, as amended, which 

agreement shall be entered into and duly signed by both the Client and the Contractor prior to 

commencement of work. A copy of the signed agreement shall be included in the Contractor’s 

Health and Safety Plan. 

 
Any acceptance, approval, check, certificate, consent, examination, inspection, instruction, notice 

observation, proposal, request, test or similar act by either the Client or any of his Agents, 

including lack of disapproval, shall not relieve the Contractor from any responsibility he has under 

the Act and the relevant regulations (Construction Regulation), including responsibility for errors, 

omissions, discrepancies and non-compliance. 
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SPECIFIC REQUIRMENTS 

 
Design 

 
No significant hazards can be identified which have not been considered in the detailed design. 

However, hazard must be anticipated that are due to and arising from shoddy and careless 

workmanship and unconventional construction methods used by semi-qualified and unqualified 

craftsmen during skills transfer. 

 
Work sequences are a logical progression of the construction of a building under consideration 

of the tender documentation, National Building Regulations, Regulations, the Standard 

Occupational Health and Safety Specifications, other specifications and manufacturers’’ 

instructions. 

 
Security 

 
The Contractor’s material site must be properly secured. 

 
Existing environment 

 
The surrounding roads and properties will be pointed out to the Contractor at site handover. 

 
If the flow of traffic is in no way going to be hampered by the contractor’s work, the necessary 

traffic authorities must be immediately informed. 

 
Existing services 

 
All known services will be pointed out at site handover. 

Contractors must recognize that all services on the site must be expected to be “live” and 

potentially critical to the safe functioning of the works. Precautions for any work on or near them 

should be identified, planned, approved and taken accordingly. 

 
In the event that previously unidentified services are discovered, Contractors shall immediately 

refer detail of location, suspected condition and status to the Client and await instruction. On no 

account must any services be interfered with without specific instruction and authority. 

 
Ground conditions 

 
As per the geotechnical assessment. 

 
Related restrictions affecting health and safety 

 
Being in a residential area, normal daytime working hours are to be adhered to in order to 

minimize disturbance to surrounding residences. 

 
No unauthorized blasting in a residential area will be done without authorization from the client. 
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Control of pollution 

 
All rubble, refuse, etc. is to be disposed of in accordance with the municipal by-laws. 

 
Needed to mention, the above-mentioned health and safety specifications should be used in 

accordance with the standard specifications as can be found in the existing tender document of 

the Client. 

 
The Client can and will, if necessary and in the interest of health and safety, amends the above-

mentioned specifications. 

 
An identified and agreed dumping site will be used in case of hazardous material. A disposal 

certificate will be issued by the contractor after disposal. 

 

• Principal Contractor and Contractor 

 
In terms of Regulation 5 of the Construction Regulations, after receiving the health and safety 

specifications from the Client, the Principal Contractor shall provide and demonstrate to the Client a 

Health and Safety Plan. This Health and Safety Plan shall indicate that the (Contractor) shall perform, 

but is not limited to, the following duties: 

GENERAL REQUIREMENTS 

o Administration 

o Appointments 

o Safety committees 

o Registers, Checklists and permits 

o Incident management 

o Emergency planning 

o Contractors 

o Risk assessment 

o Audits 

o Hazardous substance control 

o Training 

o Additional requirements 

o Planning 
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Annexure: 

 
The following annexures should be attached to the Health and Safety Plan and the format should be 

agreed upon between the Client and the Contractor: 

 
o Pro forma for Construction Works Supervisor appointment 

o Pro forma for Health and Safety Representative Appointment and his IOSH membership 

o Pro forma for Machinery Supervisor appointment 

o Pro forma for Excavation Inspector appointment 

o Pro forma for Notification of Construction Work 

o Pro forma – Pre Site Inspection Checklist 

o Monthly Safety Audit Checklist 

o Health and Safety Representative Inspection checklist 

o Health and Safety Management Policy 

CONCLUSION 

 
The objectives of this document is to outline all necessary procedures required to implement and 

maintain a comprehensive Occupational Health and Safety System for Construction Projects in line 

with specifications prescribed by the Department of Health. 

It is general business imperative of the Department of  Health to understand and embrace safe 

working procedures. Violations of simple safety procedures can lead to injury and even loss of life. 

Every accident, no matter how minor, can be translated into costs against the Project. These costs 

are both direct (damage to property, medical expenses, etc.) and indirect (investigation proceedings, 

disruption of work, delay in program, plant replacements, etc). 

In order for an easier understanding of legislative requirements in particular with regard to the 

Construction Regulations this proposed planning document has been compiled in a very simplistic 

manner. It will therefore not focus on each and every scenario that may arise and does not intend to 

convey all requirements of statutes other than the following: 

1. Occupational Health and Safety Act No. 85/93 as amended by Act No. 181/93 

2. Incorporated Regulations of the Act – Construction Regulations of 2003 

3. Relevant SABS codes of the Practice as per Section 40 of the OHS Act. 

4. Compensation for Occupational Injury and Diseases Act no. 130 of 1993 as amended. 
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STANDARD ABBREVIATIONS 

OCCUPATIONAL HEALTH AND SAFETY 

ITEM TERM ABBREVIATION 
   

1 Health and Safety H&S 

2 Occupational Health and Safety OHS 

3 Safety Health and environment Representative SHE REP 

4 Hazard Identification and Risk Assessment HIRA 

5 Personal Protective Equipment PPE 

6 General Administrative Regulations GAR 

7 Facilities Regulations FR 

8 General Safety Regulations GSR 

9 Environmental Regulations ER 

10 Electrical Installation Regulations EIR 

11 Asbestos Regulations AR 

12 Driven Machinery Regulations DMR 

13 General Machinery Regulations GMR 

14 Electrical Machinery Regulations EMR 

15 Diving Regulations DR 

16 Lead Regulations LR 

17 Vessels under Pressure Regulations VPR 

18 Regulations for Hazardous Chemicals Substances HAZCHEM Reg. 

19 Major Hazard Installation Regulations MHIR 

20 Construction Regulations CR 

21 Mines Health and Safety Act MHS ACT 

22 Compensation for Occupational Injuries and Diseases Act COIDA 

23 South African Bureau of Standards SABS 

24 Construction Safety Officer CSO 

25 Medical Safety Data Sheet MSDS 

26 Tunneling Regulations TR 

27 Traffic Calming Devices TCD 

28 Environmental Impact Assessment EIA 

29 Hazardous Chemical Substances HCS 

30 Dangerous Goods DG 

31 Dry Chemical Powders DCP 
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 Electrical Installation Specification 
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                        Mechanical Installation Specification 
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PART C4: SITE INFORMATION 
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Site Information – JBCC 



PPOJECT: CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY 
HOSPITAL BID: NCDOH/INFRA/003/2024CONTRACTOR 

131 

 

 

 
SITE INFORMATION 
JBCC 2000 PRINCIPAL BUILDING AGREEMENT 
(Edition 4.1 of March 2005) 

 

 
C4 Site Information 

 
1. LOCATION AND ACCESS 

 
The site is located at Galeshewe Kimberley 

 
 

 
2. NATURE OF THE GROUND 

 
Geotechnical test have been conducted on the site to determine the nature of the ground. Tenderers / Bidders 

must however inspect the premises in order to make themselves thoroughly acquainted with the nature of the 

ground. No claims what so ever will be entertained spreading from a bidder that did not attend the site meeting 

or did not familiarise himself with the conditions at the permission  

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
CONSTRUCTION OF PROPOSED NEW GALESHEWE DAY HOSPITAL 

 
Project title: 
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ELECTRICAL DRAWINGS
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