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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

I     

PROJECT NAME AND NUMBER: 5662 Booms Replacement 
 

I    

TITLE OF PROJECT: ACCESS BOOM REPLACEMENT AT KING SHAKA INTERNATIONAL 
AIRPORT 

II   

 
 
 
 

NEC 3:  ENGINEERING AND CONSTRUCTION CONTRACT (ECC) 
 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
 Applicable at  KING SHAKA INTERNATIONAL AIRPORT 
 
(Registration Number :  1993/004149/30) 
 
 

and 
 
 

[DRAFTING NOTE: INSERT CONTRATOR NAME]  
 
 
(Registration Number : ___________________) 
 

for 
 
 

[ACCESS BOOM REPLACEMENT AT KSIA] 

  

Contents: 
 

 No of pages 

Part C1 Agreements & Contract Data [●] 

Part C2 Pricing Data [●] 

Part C3 Scope of Works [●] 

Part C4 Site Information [●] 
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Part C1:  Agreements and Contract Data 
 
C1.1:  Form of Offer and Acceptance  

Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of:  [ACCESS BOOM REPLACEMENT at KSIA] 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words)  
………………………………………………………………………………………….................................... Rands;  
 
(in figures) R………………………………………….. 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
 

 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Acceptance  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement 
between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are 
valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless 
the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the Parties. 
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of 
offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited 
 
KING SHAKA INTERNATIONAL 
AIRPORT, King Shaka Drive, La Mercy, 
4407 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which 
requires it. 
 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

B:  Priced contract with Bill of Quantities 

W1:  Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X7:  Delay damages 

X16:  Retention 

X18:  Limitation of liability 

Z:  Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

 

10.1 

 

The Employer is (Name) 

 

Airports Company South Africa SOC Limited, 

Applicable KING SHAKA INTERNATONAL AIRPORT 

 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

 

[King Shaka Drive 

La Mercy 

4407] 

032 436 6000 

N/A 

 

10.1 

 

The Project Manager is 

Bulelani Mjilo 

 Address 

 

 

 

 

 

Telephone 

E-mail address 

King Shaka Drive 

La Mercy 

4407 

 

 

 

 

 

X 

X@airports.co.za 

10.1 The Supervisor is XX 
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 Address 

 

 

Telephone 

Fax 

Email 

King Shaka Drive 

La Mercy 

4407 

 

 

11.2 

 

The works are 

 

[ACCESS BOOM REPLACEMENT AT KSIA] 

 

11.2 

 

The following matters will be 

included in the Risk Register 

 

• Availability of As Built information 

• Access to Site 

• Site Constraints and Constructability 
 

 

11.2 

 

The Works Information is in 

 

Part C3 ‘Scope of Works’ section of this contract 

 

11.2 

 

The Site Information is in 

 

Part C4 ‘Works Information’ section of this contract 

 

11.2 

 

The boundary of the site is 

 

Airport landside and Airside 

 

12.2 

 

The law of the contract is the law 

of 

 

the Republic of South Africa 

 

13.1 

 

The language of this contract is 

 

English 

 

13.3 

 

The period of reply is 

 

Seven (7) days 

   

3 Time  

31.2 The starting date is Upon Issue of Purchase Order 

11.2 The completion date is 4 months from date of PO 

30.1 The access date is Upon issue of Purchase Order 

31.1 The Contractor submits a first 

(preliminary) programme with the 

tender by the tender closing date 

2 weeks after issue of Purchase Order 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than   

Four (4) weeks 
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35.1 The Employer is not willing to 

take over the works before the 

completion date 

The Employer and Others will have access to the works 

during construction or prior to completion.  Such access by 

the Employer and Others shall not relieve the Contractor from 

liability for the completion of the works in accordance with the 

Works Information and in terms of this contract. 

4 Testing and Defects  

42.2 The defects date is Twelve (12) months after Completion of the whole of the 

works 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   2  weeks 

50.1 The currency of this contract is 

the 

South African Rand 

50.4 Assessing amount due In assessing amount due (work done to date), the Project Manager 

considers application for payment that the contractor has submitted 

upon:  

 

 

1. Material delivery 

 
2. Completion of modification Installation for each access site: 

completion comprises of; Decommissioning of existing 

equipment; Installation of new parts; Testing; Commissioning. 

51.2 The period within which payment 

is made is 

Four (4) weeks 

51.4 The interest rate is The  prime lending rate of the Nedbank Bank. as determined 

from time to time 

6 Compensation events  

60.1 The weather measurements to be 

recorded for each calendar month 

are 

the cumulative rainfall (mm) 

the number of days with rainfall more than 10 mm 

the number of days with minimum air temperature less than 0 

degrees Celsius 

60.1 The place where weather is to be 

recorded (on the Site ) is 

At the Construction Site Office and the records to be kept on 

site in a file clearly marked for this purpose 

60.1 Assumed values for the ten year 

return weather data for each 

weather measurement for each 

calendar month are 

 

Month Days Month Days 

January 1 July 4 

February 1 August 3 

March 2 September 2 

April 2 October 2 

May 3 November 2 

June 3 December 1 
 

7 Title No data required for this section of the conditions of contract 
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8 Risks and Insurance  

84.1 The Employer provides these 

insurances  

Refer to the Insurance Clauses which is attached at the end 

of the Contract Data 

84.2 The Contractor provides the 

insurance stated in  

The Insurance Clauses which is attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Contractor’s risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 

 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract for 

any one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination No data required for this section of the conditions of contract 

10 Data for Main Options  

B Priced contract with Bill of 

Quantities 

[Refer Pricing Schedule Provided] 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 

W1.2 The Adjudicator nominating body 

is 

The current Chairman of Johannesburg Advocate’s  Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, published by 

The Association of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to 

be held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who 

will choose an arbitrator 

The  Arbitrator is the person selected by the Parties as and 

when a dispute arises  in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause  

if the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  
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 Delay damages of the works are Amount per day is 0.05%, to the maximum of 10% of the 

Contract value 

X16 Retention  

X16.1 The retention percentage is 5% of the Contract value. 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage to 

the Employer’s property is limited 

to 

The total of the Prices 

X18.3 The Contractor’s total liability to 

the  

Employer for defects due to his 

design  

which are not listed on the 

Defects Certificate is limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to 

The Contractor’s total direct liability to the Employer for all 

matters arising under or in connection with this contract, other 

than the excluded matters, is limited to the total of the Prices 

and applies in contract, tort or delict and otherwise to the 

extent allowed under the law of the contract. 

 

 

The e excluded matters are amounts payable by the 

Contractor as stated in this contract for 

 

- Loss of or damage to the Employer’s property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the Contractor’s risks 

- loss of or damage to property (other than the works, Plant 

and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property right 

Z The Additional conditions of 

contract are 

Z1 – Z20 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 
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Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 

in writing. 

Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that the 

results of the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 

Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with the 

original points, lines and levels stated in the Works Information or notified by the Project Manager, 

Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the 

Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new core clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and before the 

defects date, the defects date is delayed by a period equal to that during which the Employer, due 

to a Defect, is unable to use the works 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, 

the defects date for the part of the works which is replaced is delayed by a period equal to that 

between Completion and the date by when the part has been replaced 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 

The period between Completion and an extended defects date does not exceed twice the period 

between Completion and the defects date stated in the Contract Data 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z6 Performance Bond 

Z6.1 Amend the first sentence of clause X13.1 to read as follows:  

The Contractor gives the Employer an unconditional, on-demand performance bond, provided by a 

bank which the Project Manager and the Employer have accepted, for the amount stated in the 

Contract Data and in the form set out in Annexure C.ii of this Contract Data.   
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Z6.2 Add the following new clause as Option X13.2:  

The Contractor ensures that the performance bond is valid and enforceable until the end of the 

contract period. If the terms of the performance bond specify its expiry date and the end of the 

contract period does not coincide with such expiry date, four weeks prior to the said expiry date, the 

Contractor extends the validity of the performance bond until the end of the contract period. If the 

Contractor fails to so extend the validity of the performance bond, the Employer may claim the full 

amount of the performance bond and retain the proceeds as cash security 

Z7 Limitation of liability:  

 

Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 

to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 

any proceeds which would have been received from any insurances but for the conduct of the 

Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. This 

clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 

or not) of the Contractor 

Z8.2 The Employer maycede and delegate its rights and obligations under this contract to any person or 

entity 

  

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 
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Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the Contractor 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 

due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project Manager 

or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 

as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 

this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 

the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 

protect such information. The Contractor may disclose such information only to the extent required 

by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 

thereof, in the course of Providing the Works and after Completion, requires the prior written consent 

of the Project Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 

within 2 weeks of the notification of the default by the Project Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default either 

himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so 

on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 
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Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 

materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 

information (electronic or otherwise) which have been or are at any time prepared by or on behalf 

of the Contractor under the contract or otherwise for and/or in connection with the works) and 

generally does all things required by the Project Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof 

and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may 

have or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 

mark, trade name, trade secret or other intellectual or industrial property right relating to the 

Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 

licence to use and copy all IP related to the works for the purposes of constructing, repairing, 

demolishing, operating and maintaining the works 

 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 

to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer 

would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 

the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the 

Adjudicator 
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 An Adjudicator is appointed 

when a dispute arises, from 

the Panel of Adjudicators 

below. The referring party 

nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of a 

rejection of the nominated 

Adjudicator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Adjudicator 

listed in the Panel of 

Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z16.2 Appointment of the 

Arbitrator 

 

 An Arbitrator is appointed 

when a dispute arises from the 

Panel of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision or correcting an assumption. 

Z18 BBBEE Certificate  

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract.  

Z19 Communication   

  

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a 

change to the design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as 

amended and agree to ensure that all work being performed, or Equipment, Plant and Materials 

being used, are in accordance with the provisions of the said Act, and in particular with regard to 

the Construction Regulations 

 
 

PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 

Address: 

 

Telephone No. 

Fax No. 

 

 

 

 

 

11.2 The working areas are Only the Site Area.  See C4 ‘Site Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

11.2 The completion date is XX 

11.2 The following matters will be 

included in the Risk Register 

• Availability of As Built information 

• Access to Site 

• Site Constraints and Constructability 

 

11.2 The Works Information is in Part C3 ‘Scope of Works’ section of this contract 

31.1 The programme identified in the  XX 
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Part C1:  Agreements and Contract Data 

C1.3:  Form of Guarantee  

 

PRO FORMA FOR PERFORMANCE BOND  (N/A) 

 

PERFORMANCE BOND 

[TO BE REPLICATED ON BANK’S LETTERHEAD] 

Brief description of contract…………………………………………………………………….. 

 

Name and address of Beneficiary....................................................................................................... 

…………………………………………………….. (whom the contract defines as the Contractor). 

 

We, the undersigned ................................................... and..................................... in our capacities as 
Guarantor’s...........……………….. of …………….. (Registration Number: ….) (hereinafter called “the Bank”) 
have been informed that …………………………… hereinafter called the ‘Principal’) is your Contractor under 
such contract, which requires him to obtain an irrevocable, unconditional performance security. 

 

At the request of the Principal, we …………………………………..(name of bank) hereby irrevocably undertake 
to pay you, the Employer, any sum or sums not exceeding in total the amount of 
………………………………(the “Guaranteed Amount”) upon receipt by us of your first written demand  stating 
that such an amount (or lesser amount) as may be claimed is due and payable to the Employer. 
 

This guarantee constitute an irrevocable, unconditional, non-negotiable and non-transferable undertaking to 
pay in accordance with the above, subject to the proviso that this Letter will not be interpreted as extending 
the Bank’s liability to anything more than the Guaranteed Amount. 

 
Notwithstanding anything to the contrary herein contained, the Bank’s obligation shall be construed as principal 
and not as accessory to the contract and shall not be delayed or discharged by the fact that a dispute exists 
between the Employer and the Contractor. 
 

We undertake to pay you such Guaranteed Amount upon receipt by us, within such period of 14 days, of your 
first written demand stating that such an amount (or lesser amount) as may be claimed is due and payable to 
the Employer. 

 
The guarantee shall be governed by and construed in accordance with the laws of the Republic of South Africa 
 
Signed at ______________________________ on ____________________20…. 
 
For:  
Registration Number:  
 

Name & Position 
 

  

As witnesses: 
 
1.   ______________________________ 
 
2.   ______________________________ 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  
 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 
Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993)and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 
 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA 
KING SHAKA INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
 
King Shaka Drive 

La Mercy 

4407 

 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 
of 1983 as amended as well as other REGULATIONS which may be promulgated in terms of the 
Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 
user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 
Written Agreement between the parties has been concluded containing arrangements and 
procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 
Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 
similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 
event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before work 
commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
covered in terms of the COID Act, which shall remain in force whilst any such employees are 
present on the Client’s premises. A letter is required prior commencing any work on site confirming 
that the Principal contractor or contractor is in good standing with the Compensation Fund or 
Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 
shall remain in force whilst they and /or their employees are present on the Client’s premises, or 
which shall remain in force for that duration of their contractual relationship with the Client, 
whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or 

claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 
 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the 
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close supervision of the Mandatary’s employees who are to be trained to understand the 
hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 
85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written 
assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 
the OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors 
comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 
person before commencement of any work in the Client’s premises. A baseline risk 
assessment document will include identification of hazards and risk, analysis and evaluation 
of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 
reduce or control the risks identified, and a monitoring and review plan of the risks and 
hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 
Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 
strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of these 
practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor 
on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors 
of any of the Client’s machinery/article/substance/plant/personal protective equipment without 
prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 
performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or 
any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 
premises suspected to be under the influence of alcohol or any other intoxicating substance 
shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 
they inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible 
to sign this agreement on behalf of the Mandatary. The signing power of this representative must 
be designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must 
be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 
his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 
contract. 
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements and the 
provision of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______ 
SIGNATURE ON BEHALF OF MANDATARY      DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.5:  ACSA INSURANCE CLAUSES  
 

Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
 
INSURANCE CLAUSES FOR CAPEX PROJECTS 

  

SECTION A: DEFINITIONS 

  

Landside refers to: 

• Areas of the airport before the security points; and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger 

terminals and cargo buildings. 

  

Airside refers to:  

• The Apron / maneuvering areas; and 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger 

terminals, perimeter gatehouses and cargo buildings. 

  

 SECTION B: INSURANCE CLAUSES 

  

1. Insurance requirements for construction projects with a value below R150 million (Excluding 

VAT) at award and a construction period not exceeding 36 months on the LANDSIDE   

• Projects with a value below R150 million are automatically covered under an ACSA umbrella 

insurance. 

• But please note that details of all projects with a value below R150 million, and with a duration that 

exceeds 36 months should be forwarded to ACSA Treasury as soon as the contractor is awarded  

as these projects are not automatically covered under an ACSA umbrella insurance. 

  

1.1 Contract Works.  

• The contractor must secure a contract works insurance cover in respect of all loss or damage for a 

minimum limit of R150 000, each and every claim 

• The contractor must secure a contract works insurance cover in respect of loss or damage arising 

from testing or commissioning for a minimum limit of R250 000, each and every claim 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

   

1.2 Contract Works SASRIA 

• The contractor must secure a contract works SASRIA insurance cover for a minimum limit of R25 

000, each and every claim 
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1.3 Public Liability 

• The contractor must secure Public Liability insurance cover for 3rd party property damage, for a 

minimum limit of R75 000 for each and every claim 

• The contractor must secure Public Liability insurance cover for removal of lateral support, for a 

minimum limit of R75 000 for each and every claim 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

  

1. Professional Indemnity 

• All consultants must secure Professional Indemnity cover for a limit of not less than R5 million for 

contracts under R50 million at award 

• All consultants must secure Professional Indemnity cover for a limit not less than R10 million for 

contracts over R50 million at award 

• The above is also applicable to contractors who have a material design element, excluding typical P 

& G related work, as part of their scope 

• Proof of cover in the form of a certificate of insurance must be submitted to ACSA before a contract 

is signed between ACSA and the service provider 

  

2. Insurance requirements for construction projects with a value below R150 million (Excluding 

VAT) at award and construction period not exceeding 36 months on the AIRSIDE  

• Projects with a value below R150 million are automatically covered under an ACSA umbrella 

insurance. 

• But please note that details of all projects with a value below R150million, and with duration that 

exceeds 36 months should be forwarded to ACSA Treasury as soon as the contractor is awarded  

as these projects are not automatically covered under an ACSA umbrella insurance 

  
  

2.1 Contract Works.  

• The contractor must secure a contract works insurance cover in respect of all loss or damage for a 

minimum limit of R150 000, each and every claim;  

• The contractor must secure a contract works insurance cover in respect of loss or damage arising 

from testing or commissioning for a minimum limit of R250 000, each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

  

  

2.2 Contract Works SASRIA 

• The contractor must secure a contract works SASRIA insurance cover for a minimum limit of R25 

000, each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 
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2.3 Public Liability 

• The contractor must secure Public Liability insurance cover for 3rd party property damage, for a 

minimum limit of R75 000 for each and every claim;  

• The contractor must secure Public Liability insurance cover for removal of lateral support, for a 

minimum limit of R75 000 for each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

  

2.4 Aviation Liability 

• The contractor must secure Aviation Liability insurance cover for 3rd party property damage and 

injury, for a minimum limit of USD250 000 (Two hundred and fifty US Dollars) for each and every 

claim 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

  

2.5 Professional Indemnity 

• All consultants must secure Professional Indemnity cover for a limit of not less than R5 million for 

contracts under R50 million at award 

• All consultants must secure Professional Indemnity cover for a limit not less than R10 million for 

contracts over R50 million at award 

• The above is also applicable to contractors who have a material design element, excluding typical P 

& G related work, as part of their scope 

• Proof of cover in the form of a certificate of insurance must be submitted to ACSA before a contract 

is signed between ACSA and the service provider 

  

  

3. Insurance requirements for construction projects with a value above R150 million (Excluding VAT), 

and/or projects with a construction period that exceed 36 months on the LANDSIDE and AIRSIDE  

• Projects with a value of more R150 million, and projects with a construction period that exceeds 36 

months are not automatically covered under the annual construction policies. A separate quote and 

deductibles are provided by insurers per project. Details of these projects should be forwarded to 

ACSA Treasury as soon as the contractor is awarded . 
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PART C2:   PRICING DATA 

C2.1 PRICING INSTRUCTIONS 

2.1.1 The Pricing Schedules  form part of and must be read in conjunction with the entire bid document. 

2.1.2 Prices must be quoted in South African Currency (Rands). 

2.1.3 Prices must be Fixed and Firm for the duration of the contract. 

2.1.4 Bidders must price in accordance with the pricing schedules hereafter to enable ACSA to compare 
priced offers.  

2.1.5 Failure to submit a priced offer using the prescribed schedules will make the bid liable for 
disqualification. 

2.1.6 Do not leave any area blank in the pricing schedules (e.g. if not applicable (N/A) or included in cost 
elsewhere, indicate accordingly). 

2.1.7 Bidder’s offers that contain correctional fluid will be disqualified. 

2.1.8 Corrections must be countersigned. 

2.1.9 All Provisional Sums, Estimated Quantities and Contingency will be reimbursed against proven costs 
upon approval by ACSA representative. Tenderers are reminded that this amount is for illustrative 
purposes only and that ACSA will not be under any obligation to expend the full or any portion of this 
amount. 

2.1.10 Should there be any queries regarding the pricing schedule/s, same must be sent in writing via e-
mail   by the Query Closure Date. 

2.1.11 Permit costs:  

• Permit costs will need to be paid up front by the successful bidder and ACSA will 
reimburse against proof of payment.  

• No mark-up to be levied on Permit costs. 

• All employees will be checked for criminal records.   

• Cost for lost permits and new employees will not be reimbursed by ACSA. 

• Foreign Nationals will need to provide a valid working permit. 

2.1.12 No cost/mark-up to be levied on items provided by ACSA (e.g. Electricity etc.) 

2.1.13 3rd Party Procured Items/Services: 
▪ VAT shall not form part of mark-up calculations.   
▪ All Discounts to be deducted prior to mark-up 
▪ Price to include delivery to site 

2.1.14 The Bid offer must be inclusive of VAT. 

2.1.16  The VAT portion must be indicated separately     
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C2.2 PRICING SCHEDULES 

 

 

Pricing Schedule A- Preliminaries (Provisional Sums based on proven costs) 

 Item Unit Quantity (A) Rate (B) Total (A x B) Excl VAT 

Permits & Inductions Sum 1 R 10 000 R 10 000.00 

Safety File ea. 1 R 5 000  5 000.00 

Contingencies Sum 1 R200 000 200 000.00 

Sub-total A: Preliminaries                                            Excluding VAT R 215 000.00 

 
 

Pricing Schedule B – Documentation 

 Item Unit Quantity (A) Rate (B) Total (A x B) 

As built drawings and manuals for 
each access site (2 Ring Binded Hard 
Copies, 1 Soft Copy in PDF & CAD 
Format) 

each 10  R  

Sub-total B: Design                                                     Excluding VAT 
R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Pricing Schedule C - Material/Equipment (inclusive of consumables) 

 Item Unit Qty (A) Rate (B) Total (A x B) 

ACCESS SITES     

North Security Gate ea. 4 R R 
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South Security Gate ea 4 R R 

Cargo East Security Gate ea 1 R R 

Cargo West Security Gate ea 1 R R 

Basement Entry Security Gate 
(boom & spikes) 

ea 4 R R 

Basement Exit Security Gate (boom 
& spikes) 

ea 4 R R 

North Gate Staff Parking ea 2 R R 

Staff Shaded Parking ea 4 R R 

Fuel Farm Entry Security Gate ea 2 R R 

Fuel Farm Exit Security Gate ea 4 R R 

Sub-total C: Material/Equipment                       Excluding VAT R 

 
 

Pricing Schedule D - Labour (Decommissioning and removal of old parts, Safe Disposal, Installation, 
Works Supervision and Reporting, Commissioning & Testing) 
 
NOTE:  (price for each activity includes labour, travelling, admin fees on overheads, consumables, and 
PPEs) 

 ACCESS SITE Unit Quantity (A) Rate (B) Total (A x B) 

North Security Gate Hrs 
 

R 
R  

South Security Gate 
Hrs  

R 
R  

Cargo East Security Gate 
Hrs  

R 
R  

Cargo West Security Gate 
Hrs  

R 
R  

Basement Entry Security Gate 
(boom & spikes) 

Hrs  
R 

R  

Basement Exit Security Gate 
(boom & spikes) 

Hrs  
R 

R  

North Gate Staff Parking 
Hrs  

R 
R  

Staff Shaded Parking 
Hrs  

R 
R  

Fuel Farm Entry Security Gate 
Hrs  

R 
R  

Fuel Farm Exit Security Gate 
Hrs  

R 
R  

 R 4 R 
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SUMMARY OF PRICING SCHEDULE 
 

PRICE 

Pricing Schedule A - Preliminaries R  

Pricing Schedule B - Documentation R 

Pricing Schedule C – Material/Equipment  R 

Pricing Schedule D - Labour R 

TOTAL PRICE EXCLUDING VAT R 

VAT @15% R 

TOTAL PRICE INCLUDING VAT 
 
(Carry over to Form of Offer and Acceptance) 

R 

 
 
ADHOC LABOUR RATES  
 

• Note: These costs are for Information purposes  

• Bidders to provide following labour rates that will be applied to adhoc works.  

• This is not to be included in the Pricing Schedules.  

• All rates to exclude vat. Subject to agreement between the Employer and the Contractor, the 
number of staff allocated to the contract may be increased/decreased to cater for special needs 
that may arise from time to time.  

• Labour rates shall include travelling, accommodation, admin and fees on overheads, PPE, tools 
allowances, all personnel insurance, holidays with pay and incentive bonuses. 

 
 

 Items Rate per Hour (R) 

Millwright R 

Technical assistant R 

Electrician/Fitter R             

 R             
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PART 3: SCOPE OF WORK 

 
 

Document reference Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Works Information  

C3.2 Contractor’s Works Information1 
 

 

   

   

   

   

 Total number of pages  

 
 
 
 

 

. 
 

 
1 Insert at award stage or delete if not applicable.  Delete this note once a selection is made. 
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C3.1: EMPLOYER’S WORKS INFORMATION 

 
 

1. Description of the works 

 

2. Background 

 

3. Interpretation and terminology 

Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa SOC Limited 

KSIA King Shaka International Airport 

OEM Original Equipment Manufacturer 

BOQ Bill of Quantities 

 

4. Contract Management  

Management meetings2 

The Contractor will be expected to attend meetings relating to the project, maintenance, 
operations, contract management and other issues that may arise from time to time.  As far 
as is practicable, the Contractor will make all required persons available for these meetings. 
The Contractor shall not submit claims for payment for staff attending any of these meetings. 
 
 
 
 

Health and safety risk management 

(i) The Project Manager shall be entitled to fine the Contractor low service damages for each 

non-conformance to Health and Safety matters.  This shall not transfer any of the 

Contractor’s responsibilities in this regard to the Employer by any means. 

(ii) The Contractor shall be fully responsible for compliance to the Occupational Health and 

Safety Act for all persons, equipment and installations relating to this Contract.  The 

Contractor is expected to sign the undertaking in this regard as attached in the annexes. 

(iii) It shall be the Contractor’s responsibility to ensure that all relevant labour and safety 

legislation is adhered to in rostering staff. 

(iv) All persons on company premises shall obey all health and safety rules, procedures, and 

practices.  NO SMOKING signs and the prohibition of the carrying of smoking materials in 

designated areas shall always be obeyed.  A copy of the Safety Rules booklet is available 

on request from the ACSA Safety Department. 

 
2 The information in this section is required by the contract. Do not delete.  
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(v) All the applicable requirements of the Occupational Health and Safety Act (1993) and 

Regulations and any amendments thereto, shall be met.  Where the OHS, Act prescribes 

certification of competency of persons performing certain tasks, proof of such certification 

shall be provided to the Project Manager. 

(vi) The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the 

Contractor’s WCA registration shall be produced on request. The following areas in the 

company are declared as “HOT WORKS PERMIT” areas: 

• All airside areas 

• All basement areas 

• All areas accessible to the public 

• All enclosed areas 

• The terminal building 

 

(vii) Any process in the above-mentioned areas involving open flames, sparks, or heat 

shall be authorised by the issue of a permit to work - obtainable from the ACSA Safety 

department.  Any work done under the protection of a permit to work shall be in strict 

compliance with every prescription regarding the permit. 

(viii) Safety equipment shall be used where applicable (e.g. safety, goggles, boots, 

harness, etc.)  The Contractor, at his/her own expense shall provide such equipment, 

for his/her employees.  The Contractor shall apply the necessary discipline and control 

to ensure compliance by his workers. 

(ix) All Contractors must ensure that his/her employees are familiar with the existing 

emergency procedures and must co-operate in any drills or exercises, which might be 

held.  Emergency / fire equipment and extinguishers shall not be obstructed at any 

time.  

(x) No person shall perform an unsafe / unhygienic act or operation whilst on Company 

premises. 

(xi) No unsafe/dangerous equipment or tools may be brought onto or used on Company 

premises.  The Company reserves the right to inspect all equipment/tools at any time 

and to prevent/prohibit their use, without any penalty to the Company and without 

affecting the terms of the Contract in any way. 

(xii) The Company reserves the right to act in any way to ensure the safety/security of any 

persons, equipment or goods on its premises and will not be liable for any costs or 

loss evoked by the action.  This includes the right to search all vehicles and persons 

entering, leaving or on the premises and to inspect any parcel, package, handbag, 

and pockets.  Persons who are not willing to permit such searches may not bring any 

such items or vehicles onto the premises. 

(xiii) The Contractor shall maintain good housekeeping standards in the area where he is 

working for the duration of the contract.  

(xiv) At no time, must the Contractor interfere with, or put at risk, the functionality of any 

Sprinklers and/or fire prevention system.  In cases where the project is for the 

replacement or refurbishment of the Sprinkler System, care must be taken to prevent 

fire hazards. 

(xv) The Contractor is required to issue all staff with standard uniforms.  This shall as a 

minimum include steel-tipped safety shoes/boots, overalls (clearly marked with 

Contractor’s company logo) and numbered reflective jackets (also clearly marked with 

Contractor’s company logo, the team members unique personnel number in a font 

size to be instructed by the Project Manager). All costs relating to uniforms shall be 

for the Contractor’s account. 
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Environmental constraints and management 

The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work 
result in nuisance, interference, or danger to the public or any other person working at the 
Airport. 

 At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water 
systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 

Quality assurance requirements 

Within the period stated in the Contact Data, the Contractor submits his complete quality 

control and assurance system (with all quality control and assurance procedures and 

manuals) for review and acceptance by the Employer.  The manual includes pro-forma 

checklists for all requirements of the Contractor’s quality control and assurance program 

and those called for in the Scope. 

Acceptance by the Employer of the Contractor’s quality assurance programme, quality 

plans and/or inspection and/or test plans, or of those of his Subcontractors will not relieve 

the Contractor of his obligation to provide services which meet the requirements of the 

Contract. 

Programming 

The Contractor shall provide the project schedule to the Project Manager, detailing all key dates to 

the projects, i.e., forecast start, forecast finish etc. 

 

The Contractor’s Personnel 

Key Personnel (Minimum): 
 
 
1 X Millwright, Fitter or Electrician (SAQA/QCTO Accredited Trade Test) 
1 X Technical Assistants (N3 Mechanical or Electrical) 
 

Insurance provided by the Employer 

Refer to C1.5 ACSA Insurance Clause 
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Provision of bonds and guarantees 

Without limitation to the Employer’s rights under the Contract, the Employer may withhold payment 

of amounts due to the Contractor until the bond or guarantee required in terms of this contract has 

been received and accepted by the person notified to the Contractor by the Project Manager to 

receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor 

does not affect the Employer’s right to termination stated in this contract.  

Training workshops and technology transfer 

Technology Transfer: transferring new knowledge and technology developed at the through the 

installation of the new Access Booms to the Employer (ACSA) who can realise value from them by 

making them available to the facility custodians for operations. 

Transfer of Information (Contractor to Employer) and Basic Training to use the system is required 

at commissioning and handover.  

5. Engineering and design of the works 

Use of Contractor’s design 

N/A 
 

Equipment required to be included in the works3 

Contractor to supply own tools and equipment required to execute the works.  

As-built drawings, operating manuals and maintenance schedules 

Handover Documentation OEM Service Manuals, Operational Manuals, Maintenance 

Manuals & Drawings will be submitted and approved by the Project Manager prior to 

acceptance. 

6. Procurement 

The Contractor will respect OEM warrantees to the Employer always when procuring spare 

parts, products, or 3rd party services.  It will be the Contractor’s sole responsibility to ensure 

that OEM warranty requirements are adhered to always. 

Where the Contractor uses or quotes on spare parts of a lower quality than recommended by 

the OEM, or parts not recommended by the OEM, this shall be clearly indicated to the Project 

Manager on the quotation. This also implies that the Contractor must build relationships with 

the various key OEM’s. 

 
3 The information in this section is required by the contract. Do not delete. 
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The Contractor must adhere to all airport requirements regarding fire, health and safety when 

procuring pumps and/or other equipment or spares. 

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-

arranged with the Employer. Whenever this is required, the Contractor shall come to a suitable 

arrangement with the Employer regarding sourcing and screening of such individuals. 

Personnel:  

Minimum requirements of people employed on the Site: 

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the 

Project Manager at commencement of this Contract.  This will, as a minimum, include all 

persons from technician level to management level.  For the full duration of this Contract, none 

of these persons will be replaced by a person of lesser ability or qualification. All on-site staff 

leaves shall be reported and agreed with the Project Manager. 

Subcontracting 

No part of this Contract may be subcontracted unless with written approval from the Employer.  

the Employer shall be under no obligation to grant such approval. Should any part of this 

Contract be subcontracted, the Contractor will be responsible for all Works (or failure to affect 

the Works) as if it were done so by the Contractor. 

Limitations on subcontracting 

The Contractor may not subcontract more than 20% of the Works. 

7. Construction 

The Contractor must accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in the Employer’s business.  Therefore, 
within reason and with prior arrangement with the Contractor, the Employer might require the following 
from time to time: 

• Assisting with airport operations Re-scheduling of work to accommodate other contractors 

• Allowing access and aiding OEM suppliers to correct defects on equipment and/or 
systems 

• Communicating with current service provider in order to reduce risk to passenger loading 
bridges 

• Providing access to other contractors 

• Removing scrap from site 

• Recommending improvements on maintenance procedures 

• Safe / legal disposal of used and irreparable spares 
 

The Project Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor will instruct his/her staff accordingly and implement 
measures to ensure that these procedures are strictly adhered to. 
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Employer’s Site entry and security control, permits, and Site regulations 

The Contractor shall not be compensated for costs relating to the Employer’s required permits, or for 
labour/time spent in obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security 
requirements relating to permits for no work to be delayed as a result thereof.  This will include the 
permit application process. 
 
Note that (within reason) the Contractor will have no claim against the Employer if a permit request is 
refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 

 

Permit Required by/for Department 

AVOP – Airside Vehicle 
Operator permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery basement ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to airside ACSA Security 

Camera permit All persons taking cameras or camera equipment to 
airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit applications.  

Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for 

these courses.  Fees are further levied for all permit renewals and refresher courses - where applicable 

 
Vehicle Permit (Permanent permits – for the duration of the project): 
 

• The disc must be up to date 

• Public Liability Up to date 

• Vehicle certificate of Registration 

• Ensure that the lifespan of the vehicles (Light commercial passenger vehicles (up to twelve (12) 

passengers)) does not exceed the following limits: maximum age eight (8) years 

• Reflective strip on the vehicle 80% covered 

• Decals x3 - one on the left and right front doors and one on the top (font size min 200mm high). Code 

to be the first two or three letters of the company name – E.g. For ACSA Vehicles Code can be AC 01 

• Amber Strobe light. 

• The regular driver would need to have an AVOP on their permit when we complete the vehicle permits 

after the above has been sorted. 
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Equipment provided by the Employer 

The Employer is in under no obligation provide any equipment for the contractor the contractor is to provide 

their own tools and equipment to execute the works. 

Site services and facilities provided by the Employer4  

Employer will provide electrical power (if there is no loadshedding), water, waste disposal and ablutions. 
 

 

Site conditions and requirements  

The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in nuisance, 
interference, or danger to the public or any other person working at the Airport. 
 
     
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 

• cause traffic with airport users 
 
The Contractor will be required to do housekeeping and will be required to clear site and dispose of old 
material. 
 
 

Construction requirements 

Installation and decommissioning procedure to be provided by the Contractor and approved by the Employer 
(Project Manager). The program to clearly show sequence of activities, timelines, and resource allocations. 

 

Completion, testing, commissioning and correction of Defects 

Work to be done by the Completion Date5 

All work is to be done by the Contractor shall be completed by the Completion Date as per the program of 
activities as agreed by the Contractor and Project Manager. 

The Project Manager cannot certify Completion until all the work except that listed above has been completed 

and is also free of Defects which would have, in his opinion, prevented the Employer from using the works 

and Others from doing their work. 

Use of the works before Completion has been certified6 

• SANS 
 
 

 
4 The information in this section is required by the contract. Do not delete. If it does not apply, 
delete the notes in italics and substitute the words ‘Not applicable’, but ALWAYS state “the 
Contractor shall provide everything else necessary for Providing the Works”. 
5 The information in this section is required by the contract. Do not delete. 
6 The information in this section is required by the contract. Do not delete. If it does not apply, 
delete the notes in italics and substitute the words ‘Not applicable’. 
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Materials facilities and samples for tests and inspections  

N/A 

 

Commissioning 

To be conducted after installation and successful testing of the system. 

 

 

Start-up procedures required to put the works into operation 

Contractor to submit methodology to Project Manager for Approval of start-up procedures.  

 

Take over procedures 

Final handover from the Contractor to the Project Manager to be done once all the works have been 

completed as per the Scope of Works and agreed upon. 

 

 

Access given by the Employer for correction of Defects7 

Permit approvals will be arranged by the Employer for defects that need to be resolved by the Contractor. 

 

Performance tests after Completion 

Contractor to submit methodology to Project Manager (prior to installation) for Approval of Testing 

procedures. 

 

Operational maintenance after Completion 

N/A 
 

PLANT AND MATERIALS STANDARDS AND WORKMANSHIP 

Plant & Materials provided “free issue” by the Employer 

Site clearance 

 

 
7 The information in this section is required by the contract. Do not delete. If it does not apply, 
delete the notes in italics and substitute the words ‘Not applicable’. 
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8. LIST OF DRAWINGS 

1.1. Drawings issued by the Employer 

[This is the list of drawings issued by the Employer at or before the Contract Date and which 
apply to this contract] 

 

Drawing  number Revision Title 
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C3.2 CONTRACTOR’S WORKS INFORMATION 

 

Description of the Works 
 

Background 

 

King Shaka International Airport has eighteen (24) Boom gates in total; there are four (4) boom gates at the North 
Gate, four (4) boom gates at South gate, four (4) at the South staff packing, two (2) boom gates at North staff parking, 
two (2) boom gates at the Basement entrance and two (2) at the Basement exit, two (2) boom gates at Cargo Terminal 
and four (4) boom gates at the fuel farm.  
 
The boom gates have been experiencing problems with motors, stuck in open position and corrosion. The boom gates 
are installed for security purposes and it is vital to keep them Operational as they are corroding. 

 

 

A service provider is required to remove the existing access booms and gripper spikes and install new equipment. The 
equipment should be compatible with 3rd party control input systems like card readers to open and close. Other booms 
use a  push button to open and close.  There is existing power supply to the equipment. 
 
As King Shaka International Airport is a National Key Point, it is very important that all security systems are in the best 
working condition 
A significant amount of deterioration of the existing cooling towers has been identified, due to the highly corrosive 
environment as well the equipment operational hours. It is recommended that these units be refurbished to extend 
their service life. 
 
 
The Access Boom system includes: 
 

Assets Types Quantity 

Access boom gate Alltech 20 

Access boom gate with gripper 
spikes 

Alltech 4 

 
The scope is for the replacement of the access booms and gripper spikes system at the following location; 

• North Security Gate, Air side 

• South Security Gate, Air side 

• Cargo East Security Gate, Air side 

• Cargo West Security Gate, Air side 

• Basement Entry Security Gate, Land side 

• Basement Exit Security Gate, Land side 

• North Gate Staff Parking, Land side 

• Staff Shaded Parking, Land side 

• Fuel Farm Entry Security Gate, Land side 

• Fuel Farm exit Security Gate, Land side 
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Scope of Work 

The Scope of Work includes: 

 
Replacement of Access Booms and Gripper spikes: 

• Decommission existing equipment. 

• Uninstall and transport to storage on site 

• Prepare site for installation of new equipment (including any Civils and Electrical work)  

• Install new equipment 

• Commission and test 

• Handover 
List of items to be handed over to ACSA upon project completion 

• Certificate of completion 

• Commissioning report 

• Workmanship warranties 

• Operating and Maintenance (O&M) Manuals 

• OEM Drawings and Technical Specifications 
 

Minimum Specification 

Input Power 220V 

Boom Length 4 metre 

Boom raise time  3 sec 

Boom break away coupling Yes 

LED traffic light  yes 

Battery back up yes 

Cabinet construction Grade 316 powder coated stainless steel 

Loop detector yes 

System to be compatible with existing card reader 

triggering devices 

Yes 

Barrier arm to have intergrated Red and Green LED 

stip 

yes 

High traffic volume capability yes 

Collision detection  yes 

Weather proof Yes 
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Equipment Schedule 

 

Assets Types Trigger Location Total Quantity 

Access Boom Gate with 4 

metre boom 

Alltech Card reader North Security Gate, Air side 

 

4 

 Access Boom Gate with 4 

metre boom  

Alltech Card reader  South Security Gate, Air side 4 

Access Boom Gate with 4 

metre boom 

Alltech Card reader Cargo East Security Gate, Air 

side 

1 

Access Boom Gate with 4 

metre boom 

Alltech Card reader Cargo West Security Gate, Air 

side 

1 

Access Boom Gate with 4 

metre boom with gripper 

spikes 

Alltech Push button Basement Entry Security Gate, 

Land side 

 

2 

Access Boom Gate with 4 

metre boom with gripper 

spikes 

Alltech Exit Loop 

detection 

Basement Exit Security Gate, 

Land side 

 

2 

Access Boom Gate with 4 

metre boom 

Alltech Card reader North Gate Staff Parking, Land 

side 

2 

Access Boom Gate with 4 

metre boom 

Alltech Card reader Staff Shaded Parking, Land 

side 

4 

Access Boom Gate with 4 

metre boom 

Alltech Push button Fuel Farm Entry Security Gate, 

Land side 

 

2 

Access Boom Gate with 4 

metre boom 

Alltech Push button Fuel Farm exit Security Gate, 

Land side 

2 

 

       

The proposed units must be able to fit within the existing infrastructure. Detailed dimensions will be taken by bidders 

on site during the walkabout. 
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PART C4:   SITE INFORMATION 

Document reference Title No of 
pages 

 This cover page 1 

C4 Site Information  

   

   

   

   

   

   

   

   

 Total number of pages  
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Core clause 11.2(16) states  
 
“Site Information is information which describes the Site and its surroundings and is in the documents which the 
Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 
 
 

Description of the Site and its surroundings 

General description 

King Shaka International Airport,  
King Shaka Drive 
La Mercy 
4407 

 
 
 

Existing buildings, structures, and plant & machinery on the Site 

Airside Self Service Fuelling Station 

 
 
 

Hidden services  

Existing Electrical installations 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


