
ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
SUPPLY AND DELIVERY OF SPARES AND REFURBISHMENT OF OUTSIDE PLANT FLUID DRIVES FOR A PERIOD OF 5 YEARS AT MATLA POWER 
STATION    
 

 
 

 
 
 
 

NEC3 Term Service Contract (TSC3) 
 
 
 
 
 
 

Between 
 
 

ESKOM HOLDINGS SOC Ltd  
(Reg No. 2002/015527/30) 

and 
 
 

[Insert at award stage] 
(Reg No. ___________ ) 

for 
 
 

Refurbishment and Supply of fluid drives for a Period of 5 
Years at Matla Power Station (Outside Plant) 

  

Contents: 
 

 No of 
pages 

Part C1 Agreements & Contract Data [●] 

Part C2 Pricing Data [●] 

Part C3 Scope of Work [●] 

   

CONTRACT No. [Insert at award stage] 

  

  

  

 
 
  



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _________ 
SUPPLY AND DELIVERY OF SPARES AND REFURBISHMENT OF OUTSIDE PLANT FLUID DRIVES FOR FOR A PERIOD OF 5 YEARS AT 

MATLA POWER STATION   

 

 
CONTRACT - ii - TSC3 COVER PAGES 

 
 
 
 

PART C1: AGREEMENTS & CONTRACT DATA 
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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 

Title of the Contract 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is  R [●] 

   

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   
Matla Power Station 

Name(s)  
 

  
Private Bag X5012 

Capacity 
 

 
General Manager 

  
Kriel, 2271 

for the 
Employer 
 

 
Eskom Matla Power Station 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

Matla Power Station 
Private Bag X5012 
Kriel, 2271 
 

Name & 
signature 
of witness 

   

 
Date 

   

 



 

 

 

C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left-hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left-hand column.  If the option is not required select and 
delete the whole row.  Where the following symbol is used “[●]” - data is required to be inserted 
relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 
 
X13 : Performance Bond 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. +27 11 800 8111 

 Fax No. [●] 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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10.1 The Service Manager is (name):  Stanley Ngwenya 

 Address Eskom Holdings SOC LTD 
Matla Power Station 
Private Bag X5012 
KRIEL 
2271 

 Tel +27 17 612 6402 

 Fax [●] 

 e-mail ngweyas@eskom.co.za 

11.2(2) The Affected Property is Matla Power Station (Outside Plant) 

11.2(13) The service is  supply and deliver of spares and refurbishment 
of outside plant fluid drives for a Period of 5 
Years at Matla Power Station (Outside Plant) 

11.2(14) The following matters will be included in 
the Risk Register 

 
Access to site 
Health and safety risks to staff, contractors                       
and visitors 
Environmental risks including 
Statutory compliance 
Unprotected strike 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents to 
which it refers. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Within 24 Hours for emergency 
Within 3 days for Production 
Within 5 days or other Contractual matters   

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
2 Weeks after effective Contract date 

3 Time  

30.1 The starting date is.  

30.1 The service period is 5 Years  

4 Testing and defects As per core clause 4 of the NEC3 TSC  
 
Testing to be conducted on suppliers’ site 
before delivery to Matla Power Station and the 
contractor shall correct all defects whether or 
not the Service Manager notifies him  
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5 Payment  

50.1 The assessment interval is  As per task order 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

14 or 30 days as per Eskom finance procedures 
 
60 days (Payment terms of 60 days applies 
where the total value of the contract amount to 
R50 M and above). 
60 Calendar days after final assessment 
approval. 
60 Calendar days after receipt of a valid tax 
invoice. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365-day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands  
 

6 Compensation events All Compensation Events are to be managed as 
per core clause 6 of the NEC3 TSC 

7 Use of Equipment Plant and 
Materials 

To be managed as per core clause 7 of the 
NEC3 TSC 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Natural disaster 

  2. Unprotected strike 

  3. [●] 

9 Termination Refer to NEC3 TSC Core Clause 9 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
As and when required 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address South Africa 

http://www.ice-sa.org.za/
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 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Johannesburg South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation N/A 

X1.1 The base date for indices is  [●]. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  [●] non-adjustable  

  1.00   

X2 Changes in the law Becomes a Compensation Event only if the 
changes in the Law of the Republic of South 
Africa took place after the Contract Date. 

X17 Low service damages  

X17.1 The service level table is in  

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

http://www.ice-sa.org.za/
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X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

N/A 
 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  12 months after the end of the service period. 

X19 Task Order Refer to Clause X19 of the NEC3 TSC 

 
X19.5 

 
The Contractor submits a Task Order 
programme to the Service Manager within  

 
5 days of receiving the Task Order 

X20 Key Performance Indicators (not used 
when Option X12 applies) 

 

X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
Annexure B to this Contract Data 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
3 months 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  
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Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  If such protective order is not, or cannot, be 
obtained, then the Contractor may disclose that portion of the information which it is required to 
be disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, while Providing the Service and after the end of the service 
period, requires the prior written consent of the Service Manager.  All rights in and to all such 
images vests exclusively in the Employer.   
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Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 
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Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 
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Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 
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Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurance stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 
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Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means ccompliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means ooccupational exposure limit. 

Parallel 
Measurements 

means mmeasurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalized to the baseline of a 4-hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short-term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 
10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are affected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
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generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

 

Annexure B: Table of low service damages (X17) 

 

• Low Service Damage 
Description 

• Value of Low Service 
Damages 

• Limit of Low Service 
Damage 

• Fluid drives fail before 
warranty lapse 

• Repairs at the supplier’s 
cost 

• Limited to Task Order value 

• Fluid drives fail immediately 
on commissioning 

• 100% of the task order 
Penalty 

• Limited to Task Order value 

• Committed delivery date • Min 2% of task order 
penalty 

• Limited to task order value 

• No Data pack for new fluid 
drives submitted 

• 20% of the Task order 
penalty 

• Limited to 25% of Task Order 
value 

• Quality Documents not 
submitted (For 
Refurbishments only) 

• Min 2% of the task order 
penalty 

• Limited to 5% of Task Order 
value 

• No response of NCR within 3 
days 

• 2% of Task Order per month • Limited to 10% of Task Order 
Value 

 



 

 

C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler: (delete these notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left-hand column it denotes this data is optional and would be required in 
relation to the option selected.  If the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer is 
required to complete. 

2. The number of the clause which requires the data is shown in the left-hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise, complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      



 

 
DOCUMENT C2.1 PAGE 1 PRICING 
DATA  

 
 
 
 
 
 

PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor 
has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively, the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and incidental 
to Providing the Service in accordance with the Service Information, as it was at the time of tender, 
as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

Description Type Unit Quantity Rate Amount 

Preliminaries and 
General 

            

Medicals, police 
clearance, 
inductions, etc 

 
  Annual 5     

PPE 
 

  Annual 5     

Supervisor 
 

  Hrs 10 380     

Quality control 
officer 

 
  Hrs 10 380     

Safety officer 
 

  Hrs 10 380     

Driver - truck 
 

  Hrs 480     

Truck 
 

  Day 60     

Transport - Site 
4x4 Panel LDV 
Double Cab  

 
  Day 60     

Accomodation 
 

  Item 1     

Sub-total             

New fluid drive             

Drive, Fluid: Type: Coupling; Inside 
Diameter 1: 72mm; Inside Diameter 2: 
118mm; Manuf P/N: 366Tvg; 
Reference No: 20101188610' Voith 
Turbo Fluid Drive. 

Turbo fluid 
drive 366 

No. 45     

Drive, Fluid: Type: Pump; Inside 
Diameter 1: 60mm; Inside Diameter 2: 
100mm; Outside Diameter: 692mm; 
Model No: 5Cr24R-Slze 20; Reference 
No: 243764Brc1002655; Used On 
Slurry Pump 

Turbo fluid 
drive size 20 

No. 45     

Coupling, Shaft: Type: Fluid Drive; 
Material: Aluminium; Suppl P/N: 
422TVb; For Use As Conveyor Drive, 
Each Tv To Incorporate Torque 
Limiting Delay Feed Chamber Which 
Serves To Facilitate An Extended 
Time Delayed Torque Rise, Including 
First Oilfilling, Input Coupling Bored 
And Keyed To Suit Motor Shaft, 
Output Hub Bored And Keyed To Suit 
Gearbox Input Shaft And Two Fusible 
Plugs 

Turbo fluid 
drive 422 

No. 45     
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Bored And Keyed To Suit Gearbox 
Input Shaft And Two Fusible Plugs 
Coupling, Shaft Half: Type: Flexible 
Drive; Bore: 106mm; Outside 
Diameter: 580mm; Length: 350mm; 
Material: Aluminium; Model No: 487Tv; 
For Use As Conveyor Drive; Each Tv 
Coupling To Incorporate Torque 
Limiting Delay Feed Chamber Which 
Serves To Faciliate And Extended 
Time Delayed Torque Rise, Including 
First Oil Filling, Input Coupling Bored 
And Keyed To Suit Motor Shaft, 
Output Hub Bored And Keyed To Suit 
Gearbox Input Shaft And Two Fusible 
Plugs; Vendors Are Responsible For 
Ensuring That They Are Performing 
Against The Correct Drawing Revision 
Number (If Applicable). 

Turbo fluid 
drive 487 

No. 45     

Voith SCR24R 
Size 20 

 
Fluiddrive 
variable 
speed 
coupling 

No. 9     

Sub-total             

Refurbishment of 
fluid drive 

            

Drive, Fluid: Type: Coupling; Inside 
Diameter 1: 72mm; Inside Diameter 2: 
118mm; Manuf P/N: 366Tvg; 
Reference No: 20101188610' Voith 
Turbo Fluid Drive. 

Turbo fluid 
drive 366 

No. 30     

Drive, Fluid: Type: Pump; Inside 
Diameter 1: 60mm; Inside Diameter 2: 
100mm; Outside Diameter: 692mm; 
Model No: 5Cr24R-Slze 20; Reference 
No: 243764Brc1002655; Used On 
Slurry Pump 

Turbo fluid 
drive size 20 

No. 30     

Coupling, Shaft: Type: Fluid Drive; 
Material: Aluminium; Suppl P/N: 
422TVb; For Use As Conveyor Drive, 
Each Tv To Incorporate Torque 
Limiting Delay Feed Chamber Which 
Serves To Facilitate An Extended 
Time Delayed Torque Rise, Including 
First Oilfilling, Input Coupling Bored 
And Keyed To Suit Motor Shaft, 
Output Hub Bored And Keyed To Suit 
Gearbox Input Shaft And Two Fusible 
Plugs 

Turbo fluid 
drive 422 

No. 30     
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Bored And Keyed To Suit Gearbox 
Input Shaft And Two Fusible Plugs 
Coupling, Shaft Half: Type: Flexible 
Drive; Bore: 106mm; Outside 
Diameter: 580mm; Length: 350mm; 
Material: Aluminium; Model No: 487Tv; 
For Use As Conveyor Drive; Each Tv 
Coupling To Incorporate Torque 
Limiting Delay Feed Chamber Which 
Serves To Faciliate And Extended 
Time Delayed Torque Rise, Including 
First Oil Filling, Input Coupling Bored 
And Keyed To Suit Motor Shaft, 
Output Hub Bored And Keyed To Suit 
Gearbox Input Shaft And Two Fusible 
Plugs; Vendors Are Responsible For 
Ensuring That They Are Performing 
Against The Correct Drawing Revision 
Number (If Applicable). 

Turbo fluid 
drive 487 

No. 30     

Voith SCR24R 
Size 20 

 
Fluiddrive 
variable 
speed 
coupling 

No. 9     
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C3.1 Employer’s Service Information  
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MATLA POWER STATION 
 

SCOPE OF WORK 

 

Document Identifier 
 

14593 

 

Rev 
 

7 

Effective Date October 2024 

Review Date October 2027 

 
•    Data books, reviews, reports and diagrams/drawings shall be submitted to Engineering after the completion of the work. Engineering to forward the data books to Quality Department 

(Document Control) 
•    All QCP’s to be submitted to Engineering and Quality for approval prior to outage/project or maintenance work commencement. 

 

 SCOPE OF WORK 
DESCRIPTION / ACTIVITY 

PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIBLE 

 ENG. REQUIREMENTS / DOCUMENTATION WITNESS, REPORTS PARTY 

1.1 Safety • 
 
 

• 
 

• 
 

• 

All work is to be done in accordance with Matla plant procedures and safety regulations. 

(GGR 0992). 

Matla power station induction must be done before any work commences. 

Permit to work must be placed before any work commences. 

Worker’s register must be completed and daily risk assessment conducted before any 
 

work commences. 

Eskom to witness. Contractor 

1.2 Environmental Management. • All activities listed in the National Environmental Act 107 of 1998, EIA Regulations as Eskom to witness. Contractor 

.  

 
• 

 

• 
 

• 
 
 

• 
 
 

• 

amended, must have environmental AUTHORISATION before commencement of work. 

The contractor shall comply with all applicable legal and other requirements. 

The polluter pay principle will be applied. 
 

The contractor manager shall ensure compliance with Eskom Matla Environmental 

procedures to ensure the prevention of pollution (refer: OMOP 4090 and 4402). 

The last payment will be processed based on the status of the last housekeeping check 

sheet (Annexure C: OMOP 4402) of designated area. 

EMS file based on ISO14001 will be required. 

 
 

 

Reference No:   MEA-07040 
 
Reference Rev No: 

 
Date:2026/07/18 
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MATLA POWER STATION 
 

SCOPE OF WORK 

 

Document Identifier 
 

14593 

 

Rev 
 

7 

Effective Date October 2024 
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1.3 Quality Management •    The c o n t r a c t o r /executioner o f  work will be responsible f o r  d r a w i n g  u p  all  QCP 

 

documentation and this must be approved by engineering and authorized by Quality 
 

Department before commencing with the work. 
 

•    Contractors/executioner to adhere to QM 58 and OMOP4497 requirements 
 

•    Number of NCR issued can affect your next tendering process. 
 

• The QCP shall be signed progressively by the Engineer/Supervisor, Eskom QC 

Inspector, Contractor QC Inspector and/or AIA. 

•    No procuring of outage items without the approval of scopes by quality 
 

•    All outage scopes creep and scopes addition should be approved by quality 
 

• No contractor should be in possession of scopes for execution without the scopes 

approved by quality 

• The contractor is subjected to quality auditing at any point in time during execution of 

scope 

Hold point Contractor 

1.4 Inputs  from other 
 

departments 

   

   

1.5 Commissioning reference    
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 SCOPE OF WORK 

DESCRIPTION / ACTIVITY 
PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIBLE 

 ENG. REQUIREMENTS / DOCUMENTATION WITNESS, REPORTS PARTY 

 

 
The purpose of this tender is to appoint a suitably qualified and experienced contractor for the supply, refurbishment, testing, commissioning, and delivery of fluid drives 
used in industrial rotating equipment. The contractor shall provide all labour, materials, replacement components, equipment, tools, technical expertise, quality assurance, 
and documentation necessary to restore the fluid drives to original equipment manufacturer (OEM) performance specifications. The contract duration will be 5 years. 

2. SCOPE OF WORK DESCRIPTION / ACTIVITY                               PROCEDURE, SPECIFICATION,                   HOLD POINTS,       RESPONSIBLE 
ENG. REQUIREMENTS / DOCUMENTATION            WITNESS,                  PARTY 

REPORTS 

2.1 Fluid Drive Supply  
•   Contractor is required to supply New 

Fluid Drives. 

• All supplied units shall be 

manufactured to internationally 

accepted engineering standards 

and shall be fully compatible with 

the existing equipment. 

•   The supplied fluid drives shall 

include all necessary accessories such 

as couplings, seals, bearings, gaskets, 

fasteners, lubrication components, and 

mounting hardware where applicable. 

•   Each unit shall be 

supplied complete with technical 

Hold Contractor 
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• 

manuals, maintenance instructions, 

performance curves, 

material certificates, and 

warranty documentation. 

The contractor will be responsible for 

delivering new and refurbished fluid 

drives at Matla Power Station. 

  

2.2 Fluid Drive Refurbishment • The contractor will be responsible for Hold Contractor 

 

The works are inclusive but not limited to the following: 
 collecting the used fluid drives from  

• Pre-refurbishment inspection,  operating  test,  isolation, 

removal and transport to and from the approved facility. 

 
• 

Matla Power Station to their workshop. 
 

The contractor shall perform a 

•   Complete     dismantling,     industrial     cleaning     and  comprehensive inspection to 
dimensional inspection of casing, shafts, journals, bores, 

fits, impellers, scoop tube, bearings and housings. 

• Inspection  for  cracking,  erosion,  corrosion,  distortion, 

overheating and mechanical damage, including NDT of 

critical components where required. 

• Replacement of  all  bearings, seals,  O-rings, gaskets, 

locking devices and mandatory service items. 

 
 
 

 
• 

determine the Fluid Drives overall 

condition. 
 

A detailed inspection report shall be 

submitted to the Employer, identifying 

all defects, recommended repairs, 

•   Repair    or    replacement    of    additional    damaged   

components only after written Employer approval.  
replacement parts required, 

 

estimated costs, and 
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 •   Inspection and testing of the scoop 

cleaning of oil passages and cooling circuits; dynamic 

balancing where required. 

expected turnaround time 
 

before refurbishment commences. 

    

 •   Reassembly    to    OEM    tolerances    and    torques; •   The contractor shall refurbish all     

 leak/pressure testing; no-load testing; installation; laser 

alignment; oil filling; commissioning and loaded testing. 

• Submission  of  a  complete  refurbishment dossier  and 

return-to-service certificate. 

repairable components in 

accordance with OEM 

specifications and accepted 

engineering practices. 

Refurbishment activities shall 

include machining, polishing, grinding, 

metal spraying, welding repairs where 

approved, balancing of 

rotating assemblies, restoration of 

damaged surfaces, replacement of 

worn shafts, repair of impellers, 

restoration of housing fits, and 

correction of alignment issues These 

components include bearings, oil seals, 

O-rings, gaskets, wear rings, 

retaining rings, fasteners, bushes, keys, 
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  locking devices,. Components that 

 

cannot be economically repaired 

shall be replaced with new OEM 

or Employer-approved 

equivalent components. 
 

• All consumable and wear components 

shall be replaced during refurbishment 

unless otherwise instructed by 

the Employer. These 
 

components include bearings, oil seals, 

O-rings, gaskets, wear rings, retaining 

rings, fasteners, bushes, keys, 

locking devices, filters, and lubrication 

components. Replacement 

components shall be new, of high 

quality, and fully traceable to 

recognised manufacturers. 
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 Service of the SCR20 Fluid Drive  Hold Contractor 

  

• 
•   The contractor shall service the 

 

3 x Fluid Drive as per the 

schedule highlighted in Table 1 

and activities highlighted on 

Table 2 

   

Oil filtration and oil management 

  • Record the equipment identity, operating 

hours, oil quantity and oil condition before 

filtration. 

  •   Inspect    for    water,    sludge,    metallic 

  particles,   discolouration  and   abnormal 

odour. 

• Filter  with  suitable  equipment,  prevent 

contamination and continue until the 

required cleanliness is achieved. 

• Top up only with the approved OEM oil; 

different oil types or grades shall not be 

mixed. 

  •   Record   oil    added   and    dispose   of 

  contaminated  oil  and  filter  elements  in 
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  accordance    with    site    environmental   
  requirements.   

  • Submit  an  oil-filtration  service  report 

after each intervention 

  

   

Vibration monitoring 
  

  Vibration measurements shall be completed 

every three months and before and after major 

maintenance or refurbishment. Readings shall 

be taken at the motor drive-end and non-drive- 

end bearings, fluid drive input and output 

bearing positions, intermediate shaft bearings 

and accessible driven-equipment bearings. 

  

  
 

• Overall vibration velocity in mm/s 

RMS, plus acceleration and 

displacement where applicable. 

• Horizontal, vertical and axial 

readings, with operating speed and 

load. 

• Bearing and oil temperatures and 

frequency spectra for abnormal 

readings. 
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   • Trending against previous readings, 

defect diagnosis and recommended 

corrective action. 

• Assessment against OEM limits and 

the applicable requirements of ISO 

20816. 

 
Precision alignment 

• Alignment shall be performed annually; 

after installation, reinstallation or 

refurbishment; after replacement or 

disturbance of a motor, fluid drive, 

intermediate shaft or driven equipment; 

following baseplate movement; or when 

condition monitoring indicates 

misalignment. 

• The  Contractor  shall  use  calibrated 

laser-alignment equipment and  record 

initial and final readings. Alignment shall 

cover applicable motors, compressors, 

fans, pumps, intermediate shafts, 

couplings, pulleys and belt-drive 

arrangements. Soft foot, pipe strain, 

baseplate condition and thermal growth 

shall  be  considered.  Final  tolerances 
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  shall comply with the OEM requirements 

or approved plant standard. 

  

2.3 Testing •   Following refurbishment, each fluid 
 

drive shall be reassembled by 

qualified personnel using 

calibrated tools and approved assembly 

procedures. 

•   Each refurbished or newly supplied 
 

fluid drive shall undergo comprehensive 

testing before delivery. Testing shall 

include dimensional verification, 

rotational checks, vibration analysis, oil 

leakage inspection, temperature 

monitoring, performance testing, and 

functional verification under 

simulated operating conditions. 

Test results shall 

Hold Contractor 
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  demonstrate compliance with 

 

OEM performance specifications. 
 

• Where required, the contractor shall 

provide qualified technical personnel to 

assist with installation, alignment, 

commissioning, and performance 

verification of the refurbished or newly 

supplied fluid drives at the Matla Power 

Station. Technical support shall include 

troubleshooting, operational 

adjustments, and operator 

guidance during commissioning. 

  

  
Breakdown and condition-based maintenance 

• The Contractor shall provide 

breakdown and condition-based 

maintenance when instructed. Triggers 

include excessive vibration or 

temperature, loss of output speed, 

scoop actuator failure, leakage, 
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• 

abnormal noise, contaminated oil, 

cooler blockage, bearing deterioration, 

belt or pulley failure, misalignment or 

reduced performance. 

The Contractor shall diagnose the 

failure, identify the root cause and 

submit a repair recommendation and 

quotation where work is not covered by 

the scheduled rate. 

    

2.4 • The contractor shall provide a 

comprehensive refurbishment report 

for every fluid drive. The report 

shall include the original condition 

assessment, photographs before and 

after refurbishment, 

measurements, replaced components, 

machining records, balancing 

certificates, pressure test results where 

applicable, performance test results, 

Hold 
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  quality inspection reports, 

 

and recommendations for 

future maintenance. 

  

2.5 Warranty • The contractor shall provide a 
 

minimum warranty period of twelve (12) 

months from the date of commissioning 

or eighteen (18) months from delivery, 

whichever occurs first. During the 

warranty period, the contractor 

shall repair or replace any defective 

workmanship or materials at no 

additional cost to the Employer. 

Hold Contractor 

2.6 Deliverables At the completion of each refurbishment, the 
 

contractor shall provide: 

Hold Contractor 

• Fully refurbished or newly supplied 

fluid drive. 

•   Inspection/condition assessment report. 
 

•   Refurbishment report. 
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  •   Material and replacement parts list. 

 

•   Dynamic balancing certificate. 
 

• Performance and functional test 

certificates. 

•   Quality control documentation. 
 

•   Warranty certificate. 
 

•   Operation and 
 

maintenance recommendations. 
 

•   Delivery and inspection records. 
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Table 1-Service Intervals for SCR20 Fluid Drive 

 

Service category Interval or trigger 

Routine inspection Monthly 

Oil filtration Every 30 calendar days 

Minor seNo table of figures 
entries found.rvice 

Every 3 months 

Intermediate service Every 6 months 

Major service Every 12 months 

Complete refurbishment Every 24 months of service 

Condition-based 
maintenance 

When triggered by abnormal condition or performance 

Breakdown support As and when instructed by the Employer 

Precision alignment Annually and whenever the drive train is disturbed 
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Table 2-Maintenance activity 

 

Maintenance activity Monthly 3- 
monthly 

6- 
monthly 

12- 
monthly 

24- 
monthly 

Technical requirement / acceptance 
criterion 

Visually inspect safety guards, motor, fluid 
drive, intermediate shaft, foundations, 
fasteners and general drive condition. 

✓ ✓ ✓ ✓ ✓ No damaged or loose guards, abnormal 
leakage, corrosion, cracking, looseness or 
deterioration. 

Inspect fluid coupling for oil leakage, 
overheating, abnormal noise and physical 
damage. 

✓ ✓ ✓ ✓ ✓ Record defects and operating observations. 

Filter the fluid coupling oil. ✓     Perform at intervals not exceeding 30 calendar 
days. Record oil quantity and condition before 
and after filtration. 

Check and record fluid coupling oil level or 
filling condition. 

✓ ✓ ✓ ✓ ✓ Oil quantity shall comply with OEM filling 
requirements. 

Inspect drive belts for cracking, glazing, wear, 
contamination and damage. 

✓ ✓ ✓ ✓ ✓ Replace defective belts after Employer 
approval unless included in the scheduled 
service price. 

Measure and adjust belt tension.  ✓ ✓ ✓ ✓ Comply with belt manufacturer requirements 
and the approved plant procedure. 

Inspect pulley condition and alignment.  ✓ ✓ ✓ ✓ Pulleys shall be free from excessive wear, 
damage and misalignment. 

Function-test the scoop speed-control 
actuator and linkages. 

 ✓ ✓ ✓ ✓ Smooth operation through full range, without 
sticking, excessive backlash or leakage. 

Check and record output speed.  ✓ ✓ ✓ ✓ Output speed adjustable from 650 r/min to 1 
440 r/min. 

Capture vibration readings on the complete 
drive train. 

 ✓ ✓ ✓ ✓ Measure horizontal, vertical and axial vibration 
at each accessible bearing position. 
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Check bearing and oil operating 
temperatures. 

 ✓ ✓ ✓ ✓ Compare with baseline readings and OEM 
limits. 

Inspect cooling-water circuit for leakage, 
restriction and deterioration. 

 ✓ ✓ ✓ ✓ Circuit correctly connected, unrestricted and 
free from visible leakage. 

Verify cooling-water flow rate.   ✓ ✓ ✓ Minimum 2 m³/h unless the OEM specifies a 
higher flow. 

Open, inspect and clean the water side of the 
oil cooler. 

  ✓ ✓ ✓ Remove scale, debris and blockages; record 
condition before and after cleaning. 

Inspect coupling oil for contamination, 
discolouration, degradation, metallic particles 
and water ingress. 

 ✓ ✓ ✓ ✓ Take a laboratory sample when deterioration 
or contamination is suspected. 

Open and inspect intermediate shaft bearings; 
measure and record clearances. 

   ✓ ✓ Target clearance: 0.05 mm, subject to 
confirmation against OEM tolerances. 

Check foundation bolts, coupling fasteners, 
bearing fasteners and structural supports. 

  ✓ ✓ ✓ Tighten to approved torque and record loose 
or damaged items. 

Conduct a complete operational run test.   ✓ ✓ ✓ Record input/output speed, temperatures, 
vibration, oil condition, water flow and actuator 
position. 

Perform precision alignment of the complete 
drive train. 

   ✓ ✓ Also required whenever any drive-train 
component is removed, disturbed, replaced or 
refurbished. 

Submit a detailed condition-assessment 
report. 

✓ ✓ ✓ ✓ ✓ Include findings, measurements, defects, 
photographs, corrective work and 
recommendations. 

Completely refurbish the SCR20 Size 4 fluid 
coupling. 

    ✓ Every 24 months or earlier when indicated by 
condition monitoring. 
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BILL OF MATERIAL 

 

 
 Full description Material/Spares/Equipment Specifications of Material/Spares/Equipment Stock No Quantity of new Fluid 

drives to be supplied 
over contract period. 

Quantity of 
Fluid drives 
to be 
refurbished 
over contract 
period. 

1 Turbo fluid drive 366 DRIVE, FLUID: TYPE: COUPLING; INSIDE 
DIAMETER 1: 72 MM; INSIDE DIAMETER 2: 118 
MM; MANUF P/N: 366TVG; REFERENCE NO: 
20101188610; VOITH TURBO FLUID DRIVE. 

750633 45 30 

2 Turbo fluid drive size 20 DRIVE, FLUID: TYPE: PUMP; INSIDE 
DIAMETER 1: 60 MM; INSIDE DIAMETER 2: 100 
MM; OUTSIDE DIAMETER: 692 MM; MODEL 
NO: 5CR24R-SIZE 20; REFERENCE NO: 
243764BRC1002655; USED ON SLURRY PUMP 

555687 45 30 

3 Turbo fluid drive 422 COUPLING, SHAFT: TYPE: FLUID DRIVE; 
MATERIAL: ALUMINIUM; SUPPL P/N: 422TVB; 
FOR USE AS CONVEYOR DRIVE, EACH TV TO 
INCORPORATE TORQUE LIMITING DELAY 
FEED CHAMBER WHICH SERVES TO 
FACILITATE AN EXTENDED TIME DELAYED 
TORQUE RISE, INCLUDING FIRST OIL 
FILLING, INPUT COUPLING BORED AND 
KEYED TO SUIT MOTOR SHAFT, OUTPUT HUB 

25333 45 30 
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Rev 
 

7 
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Review Date October 2027 

 
  BORED AND KEYED TO SUIT GEARBOX 

INPUT SHAFT AND TWO FUSIBLE PLUGS 
   

4 Turbo fluid drive 487 COUPLING, SHAFT HALF: TYPE: FLEXIBLE 
DRIVE; BORE: 106 MM; OUTSIDE DIAMETER: 
580 MM; LENGTH: 350 MM; MATERIAL: 
ALUMINIUM; MODEL NO: 487TV; FOR USE AS 
CONVEYOR DRIVE; EACH TV COUPLING TO 
INCORPORATE TORQUE LIMITING DELAY 
FEED CHAMBER WHICH SERVES TO 
FACILIATE AND EXTENDED TIME DELAYED 
TORQUE RISE, INCLUDING FIRST OIL FILLING, 
INPUT COUPLING BORED AND KEYED TO 
SUIT MOTOR SHAFT, OUTPUT HUB BORED 
AND KEYED TO SUIT GEARBOX 
INPUT SHAFT AND TWO FUSIBLE PLUGS; 
VENDORS ARE RESPONSIBLE FOR 
ENSURING THAT THEY ARE PERFORMING 
AGAINST THE CORRECT DRAWING REVISION 
NUMBER (IF APPLICABLE). 

25334 45 30 

5 Fluidrive Variable Speed Coupling Voith SCR24R Size 20 555687 9 9 
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Document Identifier 
 

14593 

 

Rev 
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SCOPE COMPILATION REFERENCES 

SOURCE & Ref No. Yes No N/A Comments 

Previous outage service reports     

Return to service data packages     

Maintenance Strategy with Rev number     

SAP defects (attach list as appendix)     

GHRMS (STEP) reports 
 

(Generation Heat Rate Management System) 

    

Online Condition Monitoring     

Pre-outage performance test results     

Post outage performance test results     

GPSS/ Plant Performance data on UCLF incurred     

OMS / IIRMS recommendations (Audits Reports)     

Risk controls (IRM system)     

Previous audits and reviews (e.g. ERAP)     

Engineering Change Requests (Projects)     

LOPP strategy reports     

URS     
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Condition Monitoring Report     
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Corrective Actions     
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Statutory Requirements     

Grid code requirements     

Waivers and Exemptions     

Calibration requirements     

Previous Outage SOW variations     

Post Mortems Actions from previous outages     

Pre–Outage plant walks     

Risk based inspection (RBI) report     

Simulation, TOIs, OON, SI     
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Description of the service 

Executive overview  

To SUPPLY AND DELIVER OF SPARES AND REFURBISHMENT OF OUTSIDE PLANT PUMPS FOR FOR A PERIOD OF 5 YEARS AT MATLA 

POWER STATION  

 
 

Employer’s requirements for the service 

GENERAL 
• Data books, reviews, reports, and diagrams/drawings shall be submitted to Engineering after 

the completion of the work. Engineering to forward the data books to Quality Department 
(Document Control) 

• All QCP’s to be submitted to Engineering and Quality for approval prior to outage/project or 
maintenance work commencement. 

 
 
Management strategy and start up. 

The Contractor’s plan for the service 

In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period. 
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core 
clauses and some additional requirements in each of the main Options.   
 
The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in 
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for 
the Contractor to follow.  Read the TSC3 Guidance Notes pages 21 and 22 for more information on the 
Contractor’s plan. 
 
Use this section to describe any particulars which must be considered by the Contractor in developing his 
plan as required by clause 21.2. For example, information about the order and timing or method of carrying 
out particular items of work.  
 
List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan.  

 
The method of carrying out particular items of work, timing, plan, task order; supplier to provide the technical 
reporting certificates to the Contracts Manager. 
 

Management meetings 

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Discussions to take 
place as soon as a risk 
is notified 

Matla Power Station  Contractor & Contract 
Manager 

Overall contract 
progress and feedback 

Once a month in Matla 
Power Station  

Office of Contract 
Manager at Matla 
Power Station or via 
MS Teams  

Contractor & Contract 
Manager 

 
No. 

SCOPE OF WORK 
DESCRIPTION / 
ACTIVITY  

PROCEDURE, SPECIFICATION, 
ENG. REQUIREMENTS / 

DOCUMENTATION  

HOLD POINTS, 
WITNESS, REPORTS  

RESPONSIBLE 
PARTY 
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Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 
 

Contractor’s management, supervision and key people 

N/A 
 
 

Provision of bonds and guarantees 

N/A 
 
 

Documentation control 

All Communications will be filed and kept on site as it is crucial to have the correct communication structures.  
 

Invoicing and payment 

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a 
list of information which is to be shown on an invoice.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate. She/he can submit the invoice to Eskom account email 
below: 
 
The Contractor shall address the tax invoice to:  
 
Eskom Holdings SOC Ltd 
Reg. No. 2002/015527/30 
Accounts Payable 
Email to: Invoiceseskomlocal@eskom.co.za 
 
_________________________  
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 
 

Contract change management  

mailto:Invoiceseskomlocal@eskom.co.za
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This section is intended to deal with any additional requirements to the compensation event clauses in 
section 6 of the core clauses; such as the use of standard forms.  Not the same thing as documentation 
control. 

 
 

Records of Defined Cost to be kept by the Contractor 

N/A – Option A Applies. 
 
 

Insurance provided by the Employer 

N/A 
 
 

Training workshops and technology transfer 

N/A 
 
 

Design and supply of Equipment 

N/A 
 
 

Things provided at the end of the service period for the Employer’s use 

Equipment 

N/A 

Information and other things 

N/A 

 
 
 

Management of work done by Task Order 

A Task is work within the service which the Service Manger may instruct the Contractor to carry out within a 
stated period of time. 
 
A signed Task Order is the Service Manager’s instruction to carry out a Task. 
 
Task Completion is when the Contractor has done all the work in the Task and corrected Defects which would 
have prevented the Employer or Others from using the Affected Property and Others from doing their work. 
 
Task Completion Date is the date for completion stated in the Task Order unless later changed in accordance 
with this contract. 
 
A Task Order includes: 
 
- A detailed description of the work in the Task 

- A priced list of items of work in the Task in which items taken from the Price List are identified. 

- The starting and completion dates for the Task 

- Conditions of the service agreement is in accordance with the Task Order issued 

 

No Task Order is issued after the end of the service period. 
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Work will not commence on site without the Contractor receiving a signed detailed task order that has been 
agreed upon by the Service Manager and the Contractor. 
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Health and safety, the environment and quality assurance 

Health and safety risk management 

The Contractor shall comply with the health and safety requirements contained in Annexure D to this Service 
Information. 
 
1. Safety  
 

1. The Contractor must ensure that the works complies with the OHS Act 85 of 1993, with specific 
reference to section 10 as well as the construction regulations (GNR 1010 of 18 July 2003). 

2. The Contractor will provide all SABS Approved Personal Protective Equipment to its employee’s as 
identified in the Risk Assessment 

3. The Contractor is responsible for procurement of PPE and equipment in accordance with the OHS 
act and site- specific requirements, including the use thereof as necessary. 

4. The Contractor shall ensure that all the documents required by Safety check list are in place within 
14 days from date of contract awards. No Access will be granted to site if the required documents 
are not submitted. 

5. The Contractor will provide all relevant training records and the total of years’ experience in his/her 
possession to the Employer to verify the competency of all the key personnel for e.g. Trade Test 
Certificates for Artisans, Qualifications for Site Supervisors, Safety Officers. 

6. The Contractors employees will be required to abide by the Eskom Life Saving Rules on site. 
 
2. Risk assessments 
 

1. Site risk assessments to be conducted by the Contractor prior to each event as per the current 
approved risk assessment method, thus, to ensure a healthy and safe environment. Note: Should be 
available on request. 

2. The Contractor must submit a Risk Management Plan and Control Process within 14 days from date 
of contract award, detailing their risk management methodology. Such methodology must be aligned 
to the Generation Risk Management model. Such methodology shall accommodate the Risk 
Assessment; Risk Planning, Risk Handling and Risk Monitoring components. 
 

3. The following matters will be included in the Risk Register 

• Matters as highlighted by 240-30008949 (Table 1) check list  

• Compliance with the cardinal rules/lifesaving rules 32-421 

• Pre-job debrief, risk assessment and on job observations  
 

Environmental constraints and management 

It should always be noted that Matla Power Station is ISO14001 certified and therefore promotes Integrated 
Environmental Management (IEM) philosophy which aims to achieve a desirable balance between 
conservation and development. All activities taking place within Matla Power Station must consider section 28 
of the National Environmental Management Act (107 of 1998) which makes provision for the duty of care 
approach. The contractor’s team must commit to review and to continually improve environmental 
management, with the objective of improving overall environmental performance. The Contractor must consult 
with Matla Environmental section on a regular basis for on-going assistance and advice. 
 
 

Quality assurance requirements 

1. The Employer in the process of implementing an ISO 9001:2008 series, therefore the Contractor will 
be expected to implement a quality system and maintain the quality system until the completion of 
this contract.  The Contractor will comply with the provisions of the ISO9001:2008 and 14000 series 

2. The Contractor ensures that all plant and materials for the works are to the standard and quality 
accepted by the Employer and ensures that they are suitable for the purpose intended by the 
manufacturer. 

3. The Contractor provides a Quality Control Plan (QCP) withhold points for the Employer for approval 
2 weeks prior to commencement of work. 
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4. No Contractor shall appoint a construction safety officer to assist in the control of quality related 
aspects on the site unless the Contractor is reasonably satisfied that the construction quality 
controller has the necessary competencies and qualifications. 

5. The Contractor will provide all relevant training records and the total of years’ experience in the 
Contractor’s possession to the Employer to verify the competency of all the key personnel in terms of 
Hazmat. 

 
The Contract’s Manager has the right to stop the Contractor's work activities which, in the opinion of Contract 
Manager, does not meet the requirements of the system and will have a detrimental effect on plant 
performance. The Contractor may only continue with work activities when all deficiencies have been 
corrected to the Contract Manager’s satisfaction. The Contractor shall have no claim against the Employer in 
respect of delay due to the above 
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Procurement 

People 

Minimum requirements of people employed 

It is the Contractor’s sole responsibility to ensure all its employees have permits to perform work in the Republic 
of South Africa. 
 

BBBEE and preferencing scheme 

Where a change in the Contractor’s legal status, ownership or any other change to his business composition 
or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the 
Employer within seven days of the change. 
 
The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Employer within thirty days of the notification 
or as otherwise instructed by the Employer. 
 
Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the Employer may 
either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to provide the service. 
 
Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for 
termination will be dealt with according to the NEC3 TSC penalty/termination clauses 
 

Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

N/A 
 

Subcontracting 

Preferred subcontractors 

N/A 
 
 

Subcontract documentation, and assessment of subcontract tenders 

N/A 

 
 
 

Limitations on subcontracting 

N/A 

 
 
 

Attendance on subcontractors 

N/A 

 
 
 
 
 
 

Plant and Materials 

Specifications 
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N/A 

 
 
 

Correction of defects 

N/A 

 
 
 
 

Contractor’s procurement of Plant and Materials 

N/A 

 
 
 
 

Tests and inspections before delivery 

The contractor will service, inspect and test pumps as per the scope of work prior to delivery. 
 

Plant & Materials provided “free issue” by the Employer 

N/A 

 
 
 

Cataloguing requirements by the Contractor 

N/A 
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Working on the Affected Property 

The working hours is from 07:00 to 16:00 from Monday to Thursday and 07:00 to 12:00 Friday 
unless if it is an emergency. The contractor should be accompanied by Eskom employee if is going 

inside the plant. 

Employer’s site entry and security control, permits, and site regulations 

The contractor will be required to go for induction and obtain access to the station. The contractor 
must adhere to the Eskom Life Saving Rules and speed limit on site. 
 
 
 

People restrictions, hours of work, conduct and records 

The working hours is from 07:00 to 16:00 from Monday to Thursday and 07:00 to 12:00 Friday 
unless if it is an emergency. The contractor should be accompanied by Eskom employee if is going 

inside the plant. 
 
 
 

Health and safety facilities on the Affected Property 

Contractor must comply to Eskom’ life-saving rules: 
 

Five Life Saving Rules have been developed that will apply to all Eskom employees, agents, consultants 
and contractors. 
 
Rule 1:   Open, Isolate, Test, Earth, Bond, And / Or insulate before touch - that is any plant operating 

above   1 000 V. 
 
Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 
 
Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom premises: 

unless the driver and all passengers are wearing seat belts. 
 
Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.) 
 
Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work without the 

required permit to work. 
 
 
 

Environmental controls, fauna & flora 

N/A 

 
 
 

Cooperating with and obtaining acceptance of Others 

N/A 

 
 
 
 

Records of Contractor’s Equipment 
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N/A 

 
 
 

Equipment provided by the Employer 

N/A 

 
 
 

Site services and facilities 

Provided by the Employer 

The employer will provide the contractor with tap water and ablution facility on site  
 
 
 

Provided by the Contractor 

N/A 

 
 
 

Control of noise, dust, water and waste  

N/A 

 
 
 

Hook ups to existing works 

N/A 

 
 

Tests and inspections 

Description of tests and inspections 

As per the scope of work 

 
 

Materials facilities and samples for tests and inspections  

As per the scope of work 
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List of drawings 

Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

N/A N/A N/A 

   

   

   

   

   

   

   

   

   

 
 


