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PART T1 : TENDERING PROCEDURES 
T1.1 : TENDER NOTICE AND INVITATION TO TENDER 

 

Tenders are hereby invited to tender for the provision of professional team for to conduct detailed planning 

studies, obtain SPLUMA Approval and Environmental Approvals for Namibia Stop 8 Housing Project.  

 

The Employer is the eThekwini 

Municipality as represented by: 

Deputy Head : HUMAN SETTLEMENTS AND 

INFRASTRUCTURE 

Tenders must be submitted on official tender documentation issued (in electronic format) by the eThekwini 

Municipality.  

 Electronically downloaded documentation is obtainable from the National Treasury’s eTenders website 
or the eThekwini Municipality’s Website. The entire document should be printed and suitably bound by 
the tenderer. 
 

The physical address for collection of tenders is: N/A  

Documents may be collected, up to 3 days prior to the close of 

tenders, during office hours: 

N/A  

A non-refundable tender charge is payable by bank guaranteed 

cheque made out in favour of the Employer, or cash, and is 

required on collection of the tender documents: 

R0.00 

(F.2.7) There will be no clarification meeting. Bidders are 

requested to submit email queries related to the bid. All email 

queries are to be submitted by 4th November 2022. Emailed 

questions and answers will be consolidated and posted on 

eTenders/ Municipal website for the benefit of all tenderers by 

10th November 2022 

 

(F.1.4) Queries relating to these documents, up to 3 days prior 

to the close of tenders, may be addressed to the Employer’s 

agent whose contact details are: 

Kanyisa Hintsa  

031 311 2473(t) 

031 505 4195 (f) 

kanyisa.hintsa@durban.gov.za 

(F.2.13) Tender offers shall be delivered to: 

 

 

 

 

 

 

 

Municipal Building, 

166 K.E. Masinga Road (formerly Old Fort 

Road)  

DURBAN  

and placed in the tender box located in 

the ground floor foyer  

(F.2.15) Tender offers shall be delivered: on or before Friday, 18 November 2022 

at or before 11:00  

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data 
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PART T1 : TENDERING PROCEDURES 

T1.2: TENDER DATA 
 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the 

CIDB Standard for Uniformity in Construction Procurement (July 2015) as published in 

Government Gazette No 38960, Board Notice 136 of 10 July 2015. 

 

 The Standard Conditions of Tender make several references to the Tender Data for details that 

apply specifically to this tender. The Tender Data shall have precedence in the interpretation of 

any ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

 

F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Human Settlements Unit    

 

F.1.2 Tender documents: The Tender Documents issued by the Employer comprise the documents 

as per the INDEX of this Tender Document. 

 
Tenders must be submitted on official tender documentation issued (either in hard copy or in 

electronic format) by the eThekwini Municipality.  

 Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 
website or the eThekwini Municipality’s Website. The entire document should be printed and 
suitably bound by the tenderer. 

 Hard copy versions can be obtained from the Employer at the physical address stated in the 
Tender Notice and Invitation to Tender, upon payment of the non-refundable fee. 

 
In addition, Tenderers are advised in their own interest, to obtain their own copies of the following 
acts, and regulations or standard documents, referred to in the this document:  
 The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 

Construction Regulations 2014. 
 The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (January 2017). 
 The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

(2013)  
 CIDB Standard for Uniformity in Construction Procurement (July 2015). 
 The Employer’s current Supply Chain Management Policy. 

 
F.1.4 The employer’s agent :  The Employer’s agent is : 

Name : Kanyisa Hintsa   

Tel : 031 311 2473(t) 

Fax : 031 505 4195 (f) 

Email : kanyisa.hintsa@durban.gov.za 
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F.2.1 Eligibility :  A Tenderer will not be eligible to submit a tender if: 

(a) the Tenderer submitting the tender is under restrictions or has principals who are under 

restriction to participate in the Employer’s procurement due to corrupt of fraudulent practices; 

(b) the Tenderer does not have the legal capacity to enter into the contract; 

(c) The Tenderer does not comply with the legal requirements stated in the Employer’s current 

SCM Policy; 

(d) The Tenderer cannot demonstrate that it possesses the necessary expertise and 

competence, financial resources, equipment and other physical facilities, managerial 

capability, personnel, experience and reputation to perform the contract; 

(e) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 

levies and contributions required in terms of legislation applicable to the work in the contract. 

(f) In the event of a compulsory clarification meeting: 

 The Tenderer fails to attend the compulsory clarification meeting; 

 The Tenderer fails to have “Form T2.2.1.1: Certificate of Attendance at Clarification 

Meeting and Site Inspection” in Part T2.2 - Returnable Schedules and Forms signed by 

the HEAD : HUMAN SETTLEMENTS, or his representative. 

(g) at the time of closing of tenders, the Tenderer is not registered on the National Treasury 

Central Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this 

requirement will apply individually to each party in the Joint Venture. 

 

F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents may be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 
document should be printed and suitably bound by the tenderer. 
 

F.2.7 Clarification meeting :  There are no compulsory clarification meetings. 

 

F.2.12 Alternative tender offers : No alternative tender offers will be considered. 

 

F.2.13 Submitting a tender offer : The following applies to this tender 

 

 F.2.13.3: Tender offers shall be submitted as an original only; 

 F.2.13.5: Identification details to be shown on each tender offer package, are: Contract No., 

Contract Title, Tenderers Name, Contact Address; 

 

 

F.2.15 Closing time : The closing time and the address for delivery of tender offers is : 

 

Closing Date : on or before Friday, 18 November 2022 

Closing Time : at or before 11:00    

  

Delivery Address :  Municipal Building, 

166 K.E. Masinga Road (formerly Old Fort Road)  

DURBAN      
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F.2.16 Tender offer validity : The Tender Offer validity period is 84 Days from the closing time for 
submission of tenders. 

 

F.2.23 Certificates : Refer to Part T2.1.2 for a listing of certificates that must be provided with the tender. 

 

F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will take place Error! Reference source not found.  

 

F.3.11 Evaluation of Tender Offers :  The procedure for evaluation of responsive Tender Offers will be 

in accordance with the eThekwini Municipality’s current SCM Policy, the Preferential Procurement 

Policy Framework Act No 5 of 2000.  

 

 The financial offer will be reduced to a comparative basis using the Tender Assessment 

Schedule; 

 The procedure for the evaluation of responsive tenders is Method 2; 

 The 80/20 preference points system will be used where the financial value (incl. VAT) of one 
or more responsive tender offers have a value that equals or is less than R 50,000,000.  The 
Formula used to calculate the Price Points will be that in F.3.11.3.4(a) and the Preference 
Points will be allocated according to the PPPFA. 

 The 90/10 preference points system will be used where the financial value (incl. VAT) of all 
responsive tenders received have a value in excess of R 50,000,000.  The Formula used to 
calculate the Price Points will be that in Cl. F.3.11.3.5(a) and the Preference Points will be 
allocated according to the 2017 PPPFA Regs. 

 The minimum number of evaluation points for Functionality is 70 
 The Functionality criteria and maximum score in respect of each of the criteria are as follows: 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Each evaluation criteria will be assessed in terms of five indicators – no response, poor, satisfactory, good and very good. 

Scores of 0, 40, 70, 90 or 100 will be allocated to no response, poor, satisfactory, good and very good, respectively; 

 

 The prompts for judgment and the associated scores used in the evaluation of Functionality 

shall be as follows: 

 

Functionality 

Criteria 

Sub criteria Points Evaluation 

Schedule 

Approach Paper/ 

Methodology/ 

Programme 

Methodologies to be adopted, 

project plan and programme, 

procedures and associated 

resources, risk management   

20 A1 

Tenderer’s 

experience 

Experience of service provider 

in undertaking work of similar 

type of work  

30 A2 

Proposed 

Organogram and 

staffing  

Project organogram, duties 

and responsibilities of people 

allocated to the project   

10 A3 

Experience of 

Key Staff 

General experience and 

qualification in relation to the 

service of key staff 

40 A4 

Maximum possible score for quality  100  
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Level Score Prompt for judgement 

0 0 Failed to address the question / issue 

1 40 Less than acceptable – response / answer / solution lacks convincing evidence of skill / 

experience sought or medium risk that relevant skills will not be available.  

2 70 Acceptable response / answer / solution to the particular aspect of the requirements and  

evidence given of skill / experience sought 

3 90 Above acceptable – response / answer / solution demonstrating real understanding of 

requirements and evidence of ability to meet it. 

4 100 Excellent – response / answer / solution gives real confidence that the tenderer will add real 

value. 

 

 

Level Pts Criterion : Approach / Methodology 

0 0 No response/ no documents submitted 
 

1 40 The technical approach and / or methodology is poor / is unlikely to satisfy project objectives 
or requirements. The tenderer has misunderstood certain aspects of the scope of work and 
does not deal with the critical aspects of the project. The programme is poor and has missed 
critical aspects 
 

2 70 The approach is tailored to address the specific project objectives and methodology. The 
approach does adequately deal with the critical characteristics of the project.   
 
The project plan and manner in which risk is to be managed etc is tailored to the key 
aspects of the programme.  
 
The programme is adequate. 

3 90 The approach is tailored to address the specific project objectives and methodology and is 
sufficiently flexible to accommodate changes that may occur during execution.  
 
The project plan and approach to managing risk etc is tailored to the critical characteristics 
of the project. 
 
The programme is good and has allowed for all critical aspects 

4 100 Besides meeting the “good” rating, the important issues are approached in an innovative 
and efficient way, indicating that the tenderer has outstanding knowledge of state-of-the- art 
approaches.  
 
The programme is well though out and makes allowance for all the key risk areas.  
 
The approach paper details ways to improve the project outcomes and the quality of the 
outputs 

 

 

Level pts Criterion: Tenderer’s Experience 

0 0 No Submission or Submission of no substance / irrelevant information provided 

1 40 To have successfully completed 1 to 3 projects of a similar nature within the past 10 years. 

2 70 To have successfully completed 4 to 7 projects of a similar nature within the past 10 years. 

3 90 To have successfully completed 8 to 10 projects of a similar nature within the past 10 years. 

4 100 To have successfully completed 11+ projects of a similar nature within the past 10 years. 
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Level pts Criterion: Proposed Organogram and staffing 

0 0 No Submission or Submission of no substance / irrelevant information provided 

1 40 The organisation chart is sketchy, the staffing plan is weak in important areas.  There is no 
clarity in allocation of tasks and responsibilities. Very few of the key staff are locally based 

2 70 The organisational chart is complete and detailed, the technical level and composition of the 
staffing arrangements are adequate. Some of the key staff are locally based 

3 90 Besides meeting the “satisfactory” rating, staff are well balanced i.e. they show good co-
ordination, complimentary skills, clear and defined duties and responsibilities, some 
members of the project team have worked together before on limited occasions. Key staff 
are generally locally based 

4 100 Besides meeting the “good” rating, the proposed team is well integrated and several 
members have worked together extensively in the past.  Key staff are almost entirely locally 
based  

 

 

 

 

F.3.13 Acceptance of tender offer : In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 

(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 
issued by the TCS System of the South African Revenue Services, or has made 
arrangements to meet outstanding tax obligations; 

(b) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Experience of Key Resources  

Job Title Professional 
Registration 

Required 

Number of Years’ Relevant Experience on projects of a similar 
nature 

Total 
Points 

Score 0 Poor 
(score 40) 

Satisfactory 
(score 70) 

Good 
(score 90) 

Very good 
(score 100) 

40 

Project 
Manager  

Pr. CPM. No 
submission 

≤ 3 > 3  ≤ 7 > 7  ≤ 10 > 10 5 

Town Planner Pr SACPLAN No 
submission 

≤ 3 > 3  ≤ 7 > 7  ≤ 10 > 10 5 

Architect  Pr. Arch. OR 
Pr. S.Arch. T. 

No 
submission 

≤ 3 > 3  ≤ 7 > 7  ≤ 10 > 10 5 

Civil Engineer 
/Structural 
Technologist 

Pr. Eng, or 

Pr Tech Eng 

No 
submission 

≤ 3 > 3  ≤ 7 > 7  ≤ 10 > 10 5 

Environmentalis
t 

Pr. Eng, or 

Pr Tech Eng 

No 
submission 

≤ 3 > 3  ≤ 7 > 7  ≤ 10 > 10 5 

Geotechcnical 
engineer 

Pr. Eng, or 

Pr Tech Eng 

No 
submission 

≤ 3 > 3  ≤ 7 > 7  ≤ 10 > 10 5 

Social 
Facilitator 

N/A No 
submission 

≤ 3 > 3  ≤ 7 > 7  ≤ 10 > 10 5 

Land surveyor GPr Ls  No 
submission 

≤ 3 > 3  ≤ 7 > 7  ≤ 10 > 10 5 

Note 1: “experience” implies experience on projects of a similar nature with respect to the Scope 
Note 2: “accredited degree / diploma” implies a minimum 3 yr qualification within the built environment, 
from a registered University or Institute of Technology. 
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Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector;  

(c) The tenderer has not: 
 Abused the Employer’s Supply Chain Management System; or 
 Failed to perform on any previous contract and has been given a written notice to this 

effect; 
(d) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the contract in the 
best interests of the employer or potentially compromise the tender process; 

(e) The Municipality does not bind itself to accept the lowest or any tender. It reserves the right 
to accept the whole or any part of a tender to place orders. Bidders shall not bind the 
Municipality to any minimum quantity per order. The successful Tenderer (s) shall be bound 
to provide any quantities stipulated in the specification. 

F.3.18 Copies of contract: The number of paper copies of the signed contract to be provided by the 
Employer is ONE. Bidders are required to submit a SOFT COPY of their complete tender 
submission scanned and saved onto a memory stick 

 
The additional conditions of tender are:  
 
F.2.2.2 (Cost of tendering) 

 
Replace this clause with the following: 
“The cost of the tender documents charged by the employer shall be as per the Employer’s current 
SCM Policy / Conditions of Targeted Procurement.” 
 

F.2.6 Acknowledge addenda 
 

Add the following paragraphs to the clause: 
“Acknowledgement of receipt will be by the return of the relevant completed and signed portion 
of the addenda, to the address / fax number / email address as specified on the addenda.  Failure 
of the tenderer to comply with the requirements of the addenda may result in the tender 
submission being made non-responsive.” 

 
F.2.24 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

The City Manager 
Attention Ms S. Pillay  eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN 
4000 

 
F2.25 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 
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F.2.26 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 
 Code of Conduct; 
 The Use of CLOs and Local Labour. 
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PART T2 : RETURNABLE DOCUMENTS 

T2.1 : LIST OF RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

 

T2.1.1 General 
 
 The Tender Document must be submitted as a whole.  All forms must be properly completed as 

required, and the document shall not be taken apart or altered in any way whatsoever. 
 
 The Tenderer is required to complete each and every Schedule and Form listed below to the best 

of his ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is not responsive.  The same applies to the Targeted Procurement 
Schedules. 

 

T2.1.2 Returnable Schedules, Forms and Certificates 
 

Company Specific 

 

Certificate of Attendance at Clarification Meeting      11 

Certificate of Authority          12 

Declaration of Municipal Fees         15 

Compulsory Enterprise Questionnaire        16 

 

MBD2 : Tax Clearance Certificate Requirements      18 

MBD4 : Declaration of Interest         19 

MBD5 : Declaration For Procurement Above R10 Million     21 

MBD6.1 : Preference Points Claim Form ITO the Preferential Regulations  22 

MBD8 : Declaration of Bidder’s Past SCM Practices     23 

MBD9 : Certificate of Independent Bid Determination     25 

 

Technical and Evaluation 

Details of proposed methodology/programme      28 

Details of experience of tenderer        29 

Details of proposed organisation and staffing of the project team, 

  including a schedule of personnel to be utilised on the project    29 

Details of experience of key staff        31 

 

Contractual 

Joint Venture Agreements (if applicable)       33 

Record of Addenda to Tender Documents       34 

Amendments, Qualifications and Alternatives      35 

 

Form of Offer           37 

Bill of Quantities / Priced Schedule of Activities 
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T2.1.3 Preferential Procurement Schedules and Affidavits 

 

 In the event of the Tenderer not being registered with the eThekwini Municipality, the tenderer 

must register on the internet at www.durban.gov.za by following these links: 

 eThekwini Municipality 

 City Government 

 Administration 

 Administrative Clusters 

 Finance 

 Supply Chain Management 

 Accredited Supplier and Contractor's Database. 

 

 NOTES 

(a) The information for registration as in the possession of the eThekwini Municipality will 

apply. 

(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality 

are correct. 

(c) Tenderers are to register prior to the submission of tenders. 

 

T2.2 : RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

 

The returnable schedules, forms, and certificates as listed in T2.1.2 can be found on the pages 11 to 35
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CERTIFICATE OF AUTHORITY 

 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 

certificate set out below for the relevant category. 

 

(I) 

COMPANY 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

JOINT VENTURE 

(V) 

SOLE 

PROPRIETOR 

     

 

Tenderers are to attach Company / Close Corporation / Partnership / Joint Venture / Sole 

Proprietor registration certificates. 

 

In the case of a Joint Venture, the Joint Venture Agreement and power of attorney are to be 

attached. 

 

In the case of one-man concerns, ID certificates are to be attached. 
 

 

 

(I) CERTIFICATE FOR COMPANY 

 

I, ..........................................................................................., chairperson of the Board of Directors of  

 

................................................, hereby confirm that by resolution of the Board (copy attached) taken on  

 

................................ 20......, Mr/Ms ..................................................................., acting in the capacity of  

 

...........................................................................…...,  was authorised to sign all documents in connection 

with this tender and any contract resulting from it on behalf of the company. 

 

Chairman :   ................................................ 

 

Date :    ................................................ 

 

As Witnesses :      1. ................................................  2. ..................................................  
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key members in the business trading as ............................................... 

 

.............................................................. hereby authorise Mr/Ms ..........................................................., 

 

acting in the capacity of .................................................................., to sign all documents in connection  

 

with the tender for Contract No. ................................... and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

Note: This certificate is to be completed and signed by all of the key members upon whom rests 

the direction of the affairs of the Close Corporation as a whole. 

 

 

 (III) CERTIFICATE FOR PARTNERSHIP 

 

We, the undersigned, being the key partners in the business trading as ................................................... 

 

.............................................................. hereby authorise Mr/Ms ......................................................,  

 

acting in the capacity of .................................................................., to sign all documents in connection  

 

with the tender for Contract No. ................................... and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 
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(IV) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

 

Mr/Ms .................................................., authorized signatory of the company, ....................................... 

 

................................................................ acting in the capacity of lead partner, to sign all documents in  

 

connection with the tender offer for Contract No.................. and any contract resulting from it on our behalf. 

 

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of 

all the partners to the Joint Venture. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Joint Venture as a whole. 

 

 

(V) CERTIFICATE FOR SOLE PROPRIETOR 

 

I, ............................................................................................., hereby confirm that I am the sole owner of  

 

the business trading as ......................................................................................................................... 

 

 

Signature of Sole owner : ................................................... 

 

Date :     ................................................... 

 

As Witnesses :  1. ...................................................  

 

    2. ................................................... 
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DECLARATION OF MUNICIPAL FEES 

 

I, the undersigned, do hereby declare that the Municipal fees of  
 
..................................................................................................................................................................... 

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

(hereinafter referred to as the TENDERER) are,  as  at  the  date  hereunder,  fully  paid  or  an 
Acknowledgement of Debt has been concluded with the Municipality to pay the said charges in instalments.  
  
The following account details relate to property of the said TENDERER: 
 

Account  Account Number: to be completed by tenderer. 

 

Consolidated Account No.             

 

Electricity             

 

Water              

 

Rates              

 

JSB Levies             

 

Other             

 

Other             

 

I  acknowledge  that  should  the  aforesaid  Municipal  charges  fall  into  arrears,  the  Municipality  may  take  

such  remedial  action  as  is required,  including  termination  of  any  contract,  and  any  payments  due  to  

the  Contractor  by  the  Municipality  shall  be  first  set  off against such arrears.  ATTACHED, to the back 

inside cover of this document, please find copies of the above account’s and or agreements signed with the 

municipality.  

  

 Where the TENDERER’S place of business or business interests are outside the jurisdiction of 

eThekwini municipality, a copy of the accounts/agreements from the relevant municipality must be 

attached (to the back inside cover of this document). 

 Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or official letter to that effect is to be attached (to the back inside cover of this document). 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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COMPULSORY ENTERPRISE QUESTIONNAIRE  

 

The following particulars must be furnished. In the case of a joint venture, a separate questionnaire in respect 
of each partner must be completed and submitted. 
 
1) Name of enterprise:     .....................................................................................  
 
2) VAT registration number, if any:   ..................................................................................... 
 
3) CIDB registration number, if any:   ..................................................................................... 
 
4) Particulars of sole proprietors and partners in partnerships 
 

Full Name Identity number* Personal income tax number * 

   

   

   

 * Complete only if a sole proprietor or partnership and attach separate page if more than 3 partners 
 
5) Particulars of companies and close corporations 
 

 Company registration number, if applicable: ..................................................................................... 
 
 Close corporation number, if applicable: ..................................................................................... 
 
 Tax Reference number, if any:   ..................................................................................... 

 
6) Record in the service of the state 
 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months in the service of any of the following: 

 
 a member of any municipal council  an employee of any provincial department, national or 

provincial public entity or constitutional institution within 
the meaning of the Public Finance Management Act, 
1999 (Act 1 of 1999)  

 a member of any provincial legislature 

 a member of the National Assembly or the National 
Council of Province  

 a member of an accounting authority of any national or 
provincial public entity 

 a member of the board of directors of any municipal 
entity 

  

 an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature 

 
Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder  

Name of institution, public office, board or 
organ of state and position held  
 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    
 Insert separate page if necessary 
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7) Record of spouses, children and parents in the service of the state 
 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the following: 

 
 a member of any municipal council  an employee of any provincial department, national or 

provincial public entity or constitutional institution within 
the meaning of the Public Finance Management Act, 
1999 (Act 1 of 1999)  

 a member of any provincial legislature 

 a member of the National Assembly or the National 
Council of Province  

 a member of an accounting authority of any national or 
provincial public entity 

 a member of the board of directors of any municipal 
entity 

  

 an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature 

 
Name of spouse, child or parent  Name of institution, public office, board or 

organ of state and position held  
 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    
 Insert separate page if necessary 
 
The undersigned, who warrant that he/she is duly authorised to do so on behalf of the enterprise: 
 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 

that my/our tax matters are in order; 
ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercise, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly of partly exercise, control over 
the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the bidders or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 
of my belief both true and correct. 

 

 
 
Signed ……………………………………… 

 
 
Date  ……………………………………… 

 
 
Name  ………………………………………… 

 
 
Position ……………………………………… 

 
 
Enterprise Name ………………………………………………………………………………………… 
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MBD 2 : TAX CLEARANCE CERTIFICATE REQUIREMENTS  

  

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements 

have been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations.  

  

1) In order to meet this requirement bidders are required to complete the TCC 001 : “Application for a Tax 

Clearance Certificate” form and submit it to any SARS branch office nationally.  The Tax Clearance 

Certificate Requirements are also applicable to foreign bidders / individuals who wish to submit bids. 

 

2) SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 

(one) year from the date of approval. 

 

3) The original Tax Clearance Certificate must be submitted together with the bid (attached to the inside 

back cover of this procurement document).  Failure to submit the original and valid Tax Clearance 

Certificate will result in the invalidation of the bid.  Certified copies of the Tax Clearance Certificate will 

not be acceptable.  

 

4) In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate. 

 

5) Copies of the TCC 001 : “Application for a Tax Clearance Certificate” form are available from any SARS 

branch office nationally or on the website www.sars.gov.za . 

 

6) Applications for the Tax Clearance Certificates may also be made via eFiling.   In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za .   

  

7) Notwithstanding Clauses 1) to 6) above; since 18 April 2016, SARS has introduced a new Tax 

Compliance Status System (TCS). As part of this enhanced system, tenderers can now submit a Tax 

Compliance Status PIN instead of an original Tax Clearance Certificate (TCC). This TCS PIN can be 

used by third parties to certify the taxpayer’s real-time compliance status.  

For further particulars please contact your nearest SARS branch, or call the SARS Contact Centre on 

0800 00 7277, or log onto SARS eFiling. 

 

Attach a valid Tax Clearance Certificate OR Tax Compliance Status PIN, issued by the TCS System 
of the South African Revenue Service, to the inside back cover of this procurement document 
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MBD 4 : DECLARATION OF INTEREST  

 
1. No bid will be accepted from persons “in the service of the state1”.  

 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer or offers 

in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 

to persons connected with or related to persons in service of the state, it is required that the bidder or their authorised 

representative declare their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her 

interest. 

 

3. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

 

3.1 Full Name of bidder or his or her representative  ..................................................................................... 

 

3.2 ID Number of bidder or his or her representative  ..................................................................................... 

 

3.3 Position occupied in the enterprise (dir, trustee, shareholder2)  ............................................................ 

 

3.4 Company registration number    ..................................................................................... 

 

3.5 Tax Reference number      ..................................................................................... 

 

3.6 VAT registration number     ..................................................................................... 

 

3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, their individual 

identity numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8 Are you presently in the service of the state?        YES / NO 
 
 3.8.1 If yes, furnish particulars   …………………………………………………………… 

       …………………………………………………………… 

 

3.9 Have you been in the service of the state for the past twelve months?     YES / NO 
 
 3.9.1 If yes, furnish particulars   …………………………………………………………… 

       …………………………………………………………… 

  
3.10 Do you have any relationship (family, friend, other) with persons in the 
 service of the state and who may be involved with the evaluation and 
 or adjudication of this bid?          YES / NO 
 
 3.10.1 If yes, furnish particulars   …………………………………………………………… 

       …………………………………………………………… 

 
1 MSCM Regulations: “in the service of the state” means to be –  
(a)   a member of –  
 (i)  any municipal council;  
 (ii)  any provincial legislature; or  
 (iii)  the national Assembly or the national Council of provinces;  
(b)   a member of the board of directors of any municipal entity;  
(c)   an official of any municipality or municipal entity;  
(d)  an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);  
(e)   a member of the accounting authority of any national or provincial public entity; or  
(f)    an employee of Parliament or a provincial legislature.  

 
 2 “Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 

business and exercises control over the company. 
  



PROVISION OF PROFESSIONAL TEAM TO CONDUCT DETAILED PLANNING 
STUDIES (INCLUDING ALL SPECIALIST STUDIES FOR WULA AND SEWER 
IMPACT ASSESSMENT), FOR NAMIBIA STOP 8 HOUSING PROJECT (WARD 
44,108 & 55) 

Contract No. : 1H‐18601  
 

 

 

Pricing Data    Document Version : 02/03/2022 
Page 20 of 69 

 

3.11 Are you, aware of any relationship (family, friend, other) between any 
 other bidder and any persons in the service of the state who may be 
 involved with the evaluation and or adjudication of this bid?      YES / NO

 
 3.11.1 If yes, furnish particulars   …………………………………………………………… 

       …………………………………………………………… 

 
3.12 Are any of the company’s directors, trustees, managers, principle 
 shareholders or stakeholders in service of the state?       YES / NO 
 
 3.12.1 If yes, furnish particulars   …………………………………………………………… 

       …………………………………………………………… 

 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, 
 managers, principle shareholders or stakeholders in service of the state?     YES / NO 
 
 3.13.1 If yes, furnish particulars   …………………………………………………………… 

       …………………………………………………………… 

 
3.14 Do you or any of the directors, trustees, managers, principle shareholders, 
 or stakeholders of this company have any interest in any other related 
 companies or business whether or not they are bidding for this contract     YES / NO 
 
 3.14.1 If yes, furnish particulars   …………………………………………………………… 

       …………………………………………………………… 

  
4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity number State Employee 
Number 

Personal income 
tax number * 

    

    

    

    

    

    

    

    

    

    

 
 

 
 
Signed ……………………………………… 

 
 
Date  ……………………………………… 

 
 
Name  ………………………………………… 

 
 
Position ……………………………………… 

 
 
Enterprise Name ………………………………………………………………………………………… 
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MBD 5 : DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 

INCLUDED)  

 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 

following questionnaire. 

  Tenderers are to 

circle applicable 
 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

1.1 If YES, you will be required to submit audited annual financial statements (on 

request during the tender evaluation period) for the past three years or since  

the date of establishment if established during the past three years. 

  

2.0 Do you have any outstanding undisputed commitments for municipal services 

towards any municipality for more than three months or any other service 

provider in respect of which payment is overdue for more than 30 days? 

YES NO 

2.1 If NO, this serves to certify that the bidder has no undisputed commitments for 

municipal services towards any municipality for  more  than  three  months  or  

other  service  provider  in respect of which payment is overdue for more than 

30 days. 

  

2.2 If YES, provide particulars on a letterhead. 

(Attach this letter to the back inside cover of this document). 

  

3.0 Has  any  contract  been awarded to you by an organ of state during the past 

five years,  including  particulars of  any  material  non-compliance  or  dispute 

concerning the execution of such contract? 

YES NO 

3.1 If YES, provide particulars on a letterhead. 

(Attach this letter to the back inside cover of this document). 
  

4.0 Will any portion of goods or services be sourced from outside the Republic, 

and, if so, what portion and whether any portion of payment from the 

municipality / municipal entity is expected to be transferred out of the 

Republic? 

YES NO 

4.1 If YES, provide particulars on a letterhead. 

(Attach this letter to the back inside cover of this document). 
  

 

 

I, the undersigned, certify that the information furnished on this declaration form is correct.  I accept that the 

state may act against me should this declaration prove to be false.    

 

 

NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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MBD 6.1 (Reduced) : PREFERENCE POINTS CLAIM ITO THE PREFERENTIAL REGULATIONS) 

 

1.0 GENERAL 
 
1.1 Preference points for this tender shall be awarded as per the Tender Data (T1.2.2 – F.3.11) and the 

Preferential Procurement Regulations (2017). 
 
1.2 Failure on the part of a tenderer to submit a B-BBEE Verification Certificate from a Verification Agency 

accredited by the South African Accreditation System (SANAS), or a Sworn Affidavit for an EME, or 
sworn affidavit for a QSE (in line with the revised BBBEE codes of Good Practice), together with the bid 
will be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed. 

  
The Employer reserves the right to require of a tenderer, either before a bid is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
Employer. 

 
1.3 The Employer reserves the right to require of a tenderer, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
Employer. 

 
 Attach the B-BBEE Verification Certificate to the inside back cover of this document. 
  
 
2.0 DECLARATION 

 

2.1 B-BBEE Status Level of Contribution claimed:    ………………..….…….. 
            (tenderer to complete) 
 

2.2 Will any portion of the contract be sub-contracted?  (circle applicable)  YES   /   NO 

 

2.2.1 If YES, indicate:  

 

(i)    what percentage of the contract will be subcontracted?  ........……………….…%  
         (tenderer to complete) 
 
(ii)   the name of the sub-contractor?   …………………………………………………………..  
         (tenderer to complete) 
 
(iii)  the B-BBEE status level of the sub-contractor?    ……………….……..  
         (tenderer to complete) 
 
(iv)  whether the sub-contractor is an EME?  (circle applicable)   YES / NO 

 

2.3 I / we, the undersigned, certify that the B-BBEE status level of contribution indicated in paragraph 2.1 

above qualifies the company / firm for preference points and I / we acknowledge that the remedies as 

per Clause 14 of the Preferential Procurement Regulations (2017) shall apply.  

  

NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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MBD8 : DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES   

 

This Municipal Bidding Document must form part of all bids invited.  It serves as a declaration to be used by 

municipalities and municipal entities in ensuring that when goods and services are being procured, all 

reasonable steps are taken to combat the abuse of the supply chain management system.  

 

The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a) abused the municipality’s / municipal entity’s supply chain management system or committed any 

improper conduct in relation to such system; 

b) been convicted for fraud or corruption during the past five years; 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years; or 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 

 

In order to give effect to the above, the following questionnaire must be completed. 

 

  Tenderers are to 

circle applicable 
 

1) Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited  from doing 
business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction 
by the Accounting Officer / Authority of the institution that imposed the restriction after the audi 
alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 
 

YES NO 

 If yes, furnish particulars ……………………………………………………………………………..…….. 

 

    ………………………………………………………………………………..….. 

2) Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 
 

YES NO 

 If yes, furnish particulars ……………………………………………………………………………..…….. 

 

     ………………………………………………………………………………..….. 

3) Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

YES NO 

 If yes, furnish particulars ……………………………………………………………………………..…….. 

 

    ………………………………………………………………………………..….. 
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  Tenderers are to 

circle applicable 
 

 

4) Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality  / municipal entity, that is in arrears for more than three months? 
 

YES NO 

 If yes, furnish particulars ……………………………………………………………………………..…….. 

 

    ………………………………………………………………………………..….. 

5) Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

YES NO 

 If yes, furnish particulars ……………………………………………………………………………..…….. 

 

    ………………………………………………………………………………..….. 

 
 

I, the undersigned, certify that the information furnished on this declaration form true and correct.  I accept 

that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 

be false. 

 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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MBD9 : CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 

concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning 

that it cannot be justified under any grounds. 

 

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures 

for the combating of abuse of the supply chain management system, and must enable the accounting officer, 

among others, to: 

(a) take all reasonable steps to prevent such abuse; 

(b)  reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management 

system of the municipality or municipal entity or has committed any improper conduct in relation to such 

system; and 

(c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the 

bidding process or the execution of the contract. 

 

The following MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

 

In order to give effect to the above, the following Certificate of Bid Determination (MBD 9) must be completed 

and submitted with the bid. 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices 

or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid 

rigging is, therefore, an agreement between competitors not to compete. 

 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid, in response to the invitation for the bid made by the : 

HUMAN SETTLEMENTS, do hereby make the following statements that I certify to be true and complete in 

every respect: 

 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be  true 

and complete in every respect; 

 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on  behalf 

of the bidder; 

 
4. Each person whose signature appears on the accompanying bid has been authorized by the  bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 
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5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not  affiliated with the bidder, 

who: 

 
a) has been requested to submit a bid in response to this bid invitation; 

b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 

c) provides the same goods and services as the bidder and/or is in the same line of  business as 

the bidder. 

 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding.   (Joint venture 

or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract. 

 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no  consultation, 

communication, agreement or arrangement with any competitor regarding: 

 
a) prices; 

b) geographical area where product or service will be rendered (market allocation); 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a bid; 

e) the submission of a bid which does not meet the specifications and conditions of the bid;  

f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 

of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority 

(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act No. 12 of 2004 or any other applicable legislation. 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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APPROACH PAPER / METHODOLOGY / PROGRAMME 
 

Tenderers must explain their understanding of the objectives of the assignment and the Employer’s stated and 
implied requirements, highlight the issues of importance, and explain the technical approach they would adopt 
to address them. The approach paper should explain the methodologies to be adopted, and should also include 
a project plan and programme which outlines processes, procedures and associated resources, indicates how 
risks will be managed and identifies what contribution can be made regarding value management. 
 
Tenderers must attach their approach papers to this page. The approach paper should not be longer than 6 
pages. 
 
The scoring of the approach paper will be as follows: 
 

 Criterion : Approach / Methodology 

Level 0 0 pts No response/ no documents submitted 
 

Level 1 40 pts The technical approach and / or methodology is poor / is unlikely to satisfy project objectives or 
requirements. The tenderer has misunderstood certain aspects of the scope of work and does not deal 
with the critical aspects of the project. The programme is poor and has missed critical aspects 
 

Level 2 70 pts The approach is tailored to address the specific project objectives and methodology. The approach does 
adequately deal with the critical characteristics of the project.   
 
The project plan and manner in which risk is to be managed etc is tailored to the key aspects of the 
programme.  
 
The programme is adequate. 

Level 3 90 pts The approach is tailored to address the specific project objectives and methodology and is sufficiently 
flexible to accommodate changes that may occur during execution. The project plan and approach to 
managing risk etc is tailored to the critical characteristics of the project. The programme is good and has 
allowed for all critical aspects 

 

Level 4 100 pts Besides meeting the “good” rating, the important issues are approached in an innovative and efficient way, 
indicating that the tenderer has outstanding knowledge of state-of-the- art approaches. The programme is 
well though out and makes allowance for all the key risk areas. The approach paper details ways to improve 
the project outcomes and the quality of the outputs 

 

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 
and correct. 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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TENDERER’S EXPERIENCE  

 

The experience of the tendering entity or joint venture partners in the case of an unincorporated joint venture 

or consortium, as opposed to the key staff members / experts, in projects of similar nature which include 

SPLUMA Applications and engineering designs for human settlements related projects with a minimum of 

1,000 residential dwellings over the past 10 years. 

 

Tenderers should very briefly describe their experience in this regard and attach this to this schedule. Proof of 

participation / case studies and contact details of clients of the relevant projects must also be provided 

 

The description should be put in tabular form with the following headings: 

 

Employer, contact 

person and telephone 

number, where 

available 

Description of event Detail of work 

undertaken, nature of 

work & value 

Date 

undertaken 

 
The scoring of the tenderer’s experience will be as follows: 
 

Level pts Criterion: Tenderer’s Experience 

0 0 No Submission or Submission of no substance / irrelevant information provided 

1 40 To have successfully completed 1 to 3 projects of a similar nature within the past 10 years. 

2 70 To have successfully completed 4 to 7 projects of a similar nature within the past 10 years. 

3 90 To have successfully completed 8 to 10 projects of a similar nature within the past 10 years. 

4 100 To have successfully completed 11+ projects of a similar nature within the past 10 years. 

 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 
and correct. 
 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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PROPOSED ORGANISATION AND STAFFING 

 

The tenderer should propose the structure and composition of their team i.e., the main operational areas 
involved, the key staff member / expert responsible for each area, and the proposed technical and support 
staff. The roles and responsibilities of each key staff member / expert should be set out as brief job descriptions.  
In the case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities 
are to be shared. The tenderer must also indicate where key personnel are based. 
  
The tenderer must attach his / her organisations and staffing proposals to this page. 
 
The scoring of the proposed organisations and staffing will be as follows: 
 

Level pts Criterion: Proposed Organogram and staffing 

0 0 No Submission or Submission of no substance / irrelevant information provided 

1 40 The organisation chart is sketchy, the staffing plan is weak in important areas.  There is no clarity 
in allocation of tasks and responsibilities. Very few of the key staff are locally based 

2 70 The organisational chart is complete and detailed, the technical level and composition of the staffing 
arrangements are adequate. Some of the key staff are locally based 
 

3 90 Besides meeting the “satisfactory” rating, staff are well balanced i.e. they show good co-ordination, 
complimentary skills, clear and defined duties and responsibilities, some members of the project 
team have worked together before on limited occasions. Key staff are generally locally based 
 

4 100 Besides meeting the “good” rating, the proposed team is well integrated and several members 
have worked together extensively in the past.  Key staff are almost entirely locally based  

 
 
 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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EXPERIENCE OF KEY STAFF 
 
The experience of  assigned staff member  in relation to the scope of work will be evaluated from three 
different points of view: 
1)       General experience, level of education and training and positions held of each operational area team 

leader. 
2)       The skills  and experience of the assigned staff in the specific operational areas. Linked to the scope 

of work.   
3)      The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to events  

e.g. local conditions, legislation, techniques etc. 
 
CVs of the team director, and team leaders of not more than 2 pages each should be attached to this 
schedule: (define which CV’s are required). Each CV should be structured under the following headings: 

Personal 
particulars      

Qualifications Skills Name of current 
employer and position 
in enterprise 

Outline of  recent assignments / 
experience that has a bearing on 
the scope of work 

 
The scoring of the experience of key staff will be as follows: 
 
 

 
 

Experience of Key Resources  

Job Title Professional 
Registration 

Required 

Number of Years’ Relevant Experience on projects of a similar or 
more complex nature 

Total 
Points 

Score 0 Poor 
(score 40) 

Satisfactor
y 

(score 70) 

Good 
(score 90) 

Very good 
(score 100) 

40 

Project Manager  Pr. CPM. No 
Submission 

≤ 3 > 1  ≤ 3 > 3  ≤ 5 > 5 5 

Town Planner Pr SACPLAN No 
submission 

≤ 3 > 1  ≤ 3 > 3  ≤ 5 > 5 5 

Architect  Pr. Arch. OR 
Pr. S.Arch. T. 

No 
Submission 

≤ 3 > 1  ≤ 3 > 3  ≤ 5 > 5 5 

Civil Engineer 
/Structural 
Technologist 

Pr. Eng, or 

Pr Tech Eng 

No 
Submission 

≤ 3 > 1  ≤ 3 > 3  ≤ 5 > 5 5 

Environmentalist Pr. Eng, or 

Pr Tech Eng 

No 
Submission 

≤ 3 > 1  ≤ 3 > 3  ≤ 5 > 5 5 

Geotechcnical 
engineer 

Pr. Eng, or 

Pr Tech Eng 

No 
Submission 

≤ 3 > 1  ≤ 3 > 3  ≤ 5 > 5 5 

Social Facilitator 
 

No 
Submission 

≤ 3 > 1  ≤ 3 > 3  ≤ 5 > 5 5 

Land surveyor GPr Ls  No 
Subbmissio
n 

≤ 3 >3  ≤ 7 > 7  ≤ 10 > 10 5 

 
Note : “accredited degree / diploma” implies a minimum 3 yr qualification within the built environment, from a 
registered University or Institute of Technology. 
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The  undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 
and correct. 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here. 
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RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

 

(This is not an invitation for amendments, deviations or alternatives but should the Tenderer desire to 

make any departures from the provisions of this contract he shall set out his proposals clearly hereunder.  The 

Employer will not consider any amendment, alternative offers or discounts unless forms (a), (b) and (c) have 

been completed to the satisfaction of the Employer). 

 

I / We herewith propose the amendments, alternatives and discounts as set out in the tables below : 

 

(a) AMENDMENTS  

 

PAGE, CLAUSE OR 

ITEM NO PROPOSED AMENDMENT 

  

  

  

  

  

  

Notes: 

(1) Amendments to the General and Special Conditions of Contract are not acceptable; 

(2) The Tenderer must give full details of all the financial implications of the amendments and 

qualifications in a covering letter attached to his tender. 

 

 

(b) ALTERNATIVES 

 

PROPOSED 

ALTERNATIVE DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

Notes: 

(1) Individual alternative items that do not justify an alternative tender, and an alternative offer 

for time for completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, 

programme, etc, and a detailed statement setting out the salient features of the proposed 

alternatives must accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and 

methods of construction shall be treated separately from the main tender offer. 
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(c) DISCOUNTS  

 

ITEM ON WHICH 

DISCOUNT IS 

OFFERED DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  

  

Notes: 

(1) The Tenderer must give full details of the discounts offered in a covering letter attached 

to his tender, failing which, the offer will be prejudiced. 

 

 

 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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PART C1 : AGREEMENTS AND CONTRACT DATA 

C1.1 : FORM OF OFFER AND ACCEPTANCE 

C1.1.1 : OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  1H-18601   

Contract Title: PROVISION OF PROFESSIONAL TEAM TO CONDUCT DETAILED PLANNING STUDIES 

(INCLUDING ALL SPECIALIST STUDIES FOR WULA AND SEWER IMPACT ASSESSMENT), 

FOR NAMIBIA STOP 8 HOUSING PROJECT 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
Signature (of person authorized to sign the tender)  : ........................................................................ 
 
Name (of signatory in capitals)     : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Name of Tenderer (organisation)    : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
Witness: 
 
Signature   : ................................................... 
 
Name(in capitals) : : ................................................... 
 
Date    : ................................................... 
 

Note : Failure of a Tenderer to complete and sign this form will invalidate the tender 
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C1.1 : FORM OF OFFER AND ACCEPTANCE 
C1.1.2 : FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

 Part C1 : Agreement and Contract Data, (which includes this Agreement) 
 Part C2 : Pricing Data, including the Bill of Quantities 
 Part C3 : Scope of Work 
 Part C4 : Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 
 

Signature (person authorized to sign the acceptance) : ........................................................................ 
 
Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)     : ........................................................................ 
 
Name of Employer (organisation)    : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 

Name(in capitals) : : ......................................... 
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C1.1 : FORM OF OFFER AND ACCEPTANCE 
C1.1.3 : SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
2. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
    : ……………………………………………………………………………………………….. 
 
3. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2 : CONTRACT DATA 
 
 
C1.2.1 CONDITIONS OF CONTRACT 

 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

 The Conditions of Contract are the Standard Professional Services Contract (Third edition: July 

2009) published by the Construction Industry Development Board. (see www.cidb.co.za - copied 

for ease of reference in C4.2). 

 

 The Contract Data (including variations and additions) shall amplify, modify or supersede, as the 

case may be, the Standard Professional Services Contract, to the extent specified below, and 

shall take precedence and shall govern. 

 

 Each item of data given below is cross-referenced to the clause in the Standard Professional 

Services Contract to which it mainly applies. 

 

The additional conditions of contract are: 
 

ACC1  PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

For contract awards that are greater than R10m, the Service Provider shall be subjected to “Performance 
Monitoring”  assessments  in  terms  of  the  applicable  Section  of  the  Council’s  current  Supply  Chain 
Management Policy. 

 
ACC2   EMPOWERMENT INITIATIVE 

It is a condition of this tender that a minimum of 10% will be outsourced to entities that are PPG (76% 
owned and this will be applicable per discipline). Proof of payment to the subcontractors will be required 
to verify that the minimum has been achieved.  

 
The  sub‐contracted  entity will  have  to  provide  professional  which  are  registered with  the  relevant 
statutory bodies as per the tender document. 

 

 

C1.2.2 CONTRACT DATA 

 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 
  The Employer is the eThekwini Municipality as represented by: Deputy Head :  Human Settlements Unit 

 

3.4 &  The authorised and designated representative of the Employer is: Kanyisa Hintsa   

4.3.2  The contact details of the authorised and designated representative are: 

 Telephone  : 031 311 2473(t) 

 Fax     : 031 505 4195 (f) 

 e‐mail    : kanyisa.hintsa@durban.gov.za 

 

The address for the Receipt of communications is: Human Settlements Unit , 221 Anton Lembede Street, 

Shell House, Durban, 4001 
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1  The Project is   : 1H‐18601   

      : PROVISION OF PROFESSIONAL TEAM TO CONDUCT DETAILED PLANNING 

STUDIES (INCLUDING ALL SPECIALIST STUDIES FOR WULA AND SEWER IMPACT ASSESSMENT), 
FOR NAMIBIA STOP 8 HOUSING PROJECT 

1  Period of Performance  : 36  months 

1  Period of Performance  : Unless  terminated  in  terms of  the Contract, or otherwise specified  in the 

Contract Data, the Contract completion shall be when the Service Provider has completed all Deliverables 

in accordance with the Scope of Work. 

1  Start Date      : 14 days from receipt of Award Letter  

3.5  The location for the performance of the Project is : Namibia Stop 8  

3.6  The  Service  Provider may  not  release public  or media  statements  or publish material  related  to  the 

Services or Project under any circumstances. 

3.9.2  The time‐based fees  used to determine changes to the Contract Price are as stated in the Pricing Data. 

3.15.1  The programme  shall be submitted within 30 Days of the award of the Contract. 

3.15.2  The Service Provider  shall update the programme at intervals not exceeding 4 weeks. 

3.16  The time‐based fees  shall not be adjusted for inflation. 

3.16.2  The indices are those contained in Table A of P0141 Consumer Price Index for “CPI for services” Published 

by Statistics South Africa. 

4.3.1(d)  The Service Provider is not required to assist in the obtaining of approvals, licenses and permits from the   

state, regional and municipal authorities having jurisdiction over the Project. 

8.1  The Service Provider  is to commence the performance of the Services within 14 Days of date that the 

Contract becomes effective. 

8.2.1  The Contract  is concluded when :  Period  of  performance  expires  after  the maximum  permitted  36 

months , successful conclusion of the project or employer terminates project  

8.4.3(c)  The period  of suspension under clause 8.5 is not to exceed 3 months. 

9.1  Copyright  of documents prepared for the Project shall be vested with the Employer 

11.1  A  Service  Provider may  subcontract  any  work  to  another  service  provider  which  has  the  skill  and 

competency to preform that specific work. 

12.1  Interim  settlement of disputes is to be by Mediation. 

12.2/3  Should mediation fail, the dispute must be referred for  Arbitration.   

12.2.1  In the event  that the parties fail to agree on the Arbitrator; the Association of Arbitrators will appoint the 

Arbitrator. 
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C1.2.2.2 DATA TO BE PROVIDED BY THE SERVICE PROVIDER 
 

Ref / 
Clause 
Number 

Data 

1 The Service 
Provider is:  ……………………………………………………..……….……………………. 
 
   ……………………………………………………..……….……………………. 
 
Address :  …………………………………………………….……….……………………. 
 
   …………………………………………………….……….……………………. 
 
   …………………………………………………….……….……………………. 
 
Telephone :  ……………………………… Fax : …………………………….………. 
 

5.3 The authorised and designated representative of the Service Provider is: 
 
Name :  …………….……………………………………….…………………………… 
 
The address for receipt of communications is: 
 
Address :  …………………………………………………….…………………………… 
 
   …………………………………………………….……….…………………… 
 
   …………………………………………………….……….…………………… 
 
Telephone :  ……………………………… Fax : …………………………….………. 
 
E-Mail :  …………………………………………………….……….…………………… 
 

1 The Period of Performance is : ……………………………………….………..………………… 
 

5.5 & 
7.1.2 

The Key Persons and their jobs / functions in relation to the 
services are: 
 
Name :  …………….……………………………………….……….…………………… 
 
Specific Duties : …………….……………………………………….……….…………………… 
 
Name :  …………….……………………………………….……….…………………… 
 
Specific Duties : …………….……………………………………….……….…………………… 
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PART C2 : PRICING DATA 

C2.1 : PRICING INSTRUCTIONS 

 

C 2.1.1 The Service Provider is required to provide all the services necessary to undertake the project 

requirements in accordance with the Scope of Work.  This includes all things necessary and 

incidental to providing the Services, including appointment and payment of subcontractors.  

 

C 2.1.2 The sole basis for the remuneration of the Service Provider to be appointed to proceed with the 

project shall be: 

 

C 2.1.2.1 a) Fees: 

Professional fees shall be invoiced on a progressive prorate basis for services that have been 

approved and accepted by the Client, subject to the following: 

The client’s approval is to be obtained to proceed to the applicable stage being invoiced 

 

b) Professionals shall submit payment schedule/Cash flow detailing the percentages intended to 

be claimed in line with the Table below  

 

DISCIPLINE DELIVERY MILESTONE 1  MILESTONE 2 MILESTONE 3  

    Line Dept. Pre-
Approval 

 
Submission of all 

required 
designs/reports for 
the development 

requiring eThekwini 
Municipality Line 

Department Approval 

Line Dept. Post-
Approval 

 
Receipt of Approval 

from eThekwini 
Municipality Line 

Departments after all 
comments/recomme
ndations have been 
addressed by the 
Service Provider 

SPLUMA Approval 
 

Confirmed SPLUMA 
Approval for the 

development 

Pre-planning 
Studies  

EIA and WULA 40% 40% 20% 

Traffic Impact 
Assessment  

  80% 20% 

Urban Design 
(Preliminary 
Studies) 

50% 50% 
 

Project 
Management  

Monthly Progress 
Report, Minutes of 
Progress Meeting 
and Technical 
Team Meetings, 
Project Program  

40% 40% 20% 

Geotechnical 
Report 

Geotechnical 
Report 

  80% 20% 

Land Surveyor  Land Audit Report    80% 20% 

General Plan and 
Lodging with SG 
Office  

  80% - 
Acknowledgement of 
Submission  

20% - SG Approval  
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DISCIPLINE DELIVERY MILESTONE 1  MILESTONE 2 MILESTONE 3  

Town Planning SPLUMA 
Submission and 
Approval  

  40% 60% 

Civil Engineer Civil Engineering 
Design 

40% 40% 20% 

  Flood-line Report   80% 20% 

  Storm Water 
Management Plan 

  80% 20% 

  Structural Designs 
(house Plan) 

  80% 20% 

Social Facilitation Social Facilitation 
minutes of PSC 
meetings and 
Progress Report 
sessions with 
Councillors and 
Committees 

 40% 40% 20% 
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  C2.2 : PRICING SCHEDULE 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
NO           

 PLANNING  

1. 

Town Planning/ Urban Designer  
(Prleiminary planning include Tranche 1. 
Layout preparation and amendments for 
SPLUMA approval)  

Per Site 1535     

2.  
 

Environmental Studies 
  

Project 
Area 

1   

2.1. 
 

Wetland and Aquatic Area Assessment  
 

Project 
Area 

1   

2.2. 
 

Hydrological Report 
 

Project 
Area 

1   

2.3. 
 

Hydrolopedological Study 
 

Project 
Area 

1   

2.4. 
 

Traffic Impact Assessment and 
Transport Plan Study 
 

Project 
Area 

1   

2.5.  
 

Floodline Determination and WULA 
 

Project 
Area 

1   

2.6. Ecological Study  
Project  
Area  

1   

2.7. Heritage Impact Assessment  
Project  
Area 

1   

3. 
 

GEOTECHNICAL ENGINEER 
 

3.1. 
 

Phase 2 Investigation  
 

Per Site 1535   

4.  
 
 

Social Facilitation  
(Soci-Economic Survey, Social Compact 
Agreement) 
 

Project 1   

5.  
 
 

LAND SURVEYOR 
 

5.1. 
 

Land Surveyor and Pegging (including 
logging of General Plan to SG) 
 

Per Site 1535   

5.2. 
 

Land Audit 
 

Project 
Area 

1     

5.3 Land Survey examination fee    Per Site      1535   

6. 

 
PLANNING AND ENGINEERING DESIGNS 

 

6.1 
Civil Engineer Services 
(Preliminary Designs – ECSA 
Stages 1 & 2) 

Per Site  1535   

6.2 
Civil Engineer Services (Detailed 
Engineering Designs, Sit 
Supervision – ECSA Stage 3) 

Per Site 1535   

6.3 
Structural Engineer/Technologist 
(Preliminary designs ECSA Stage 1&2) 

Per Site  1535   
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6.4 
Structural Engineer/Technologist 
(Preliminary designs ECSA Stage 3) Per Site 1535   

7. Sewer Impact Assessment  Per Site  1535   

8. 
 
 

Project Management 
Tender Documentation [SACQSP – 
Stage4] 

Per Site  1535   

   
 

 SUB TOTAL CARRIED FORWARD 

 
 
R  

  

SUB TOTAL BROUGHT FORWARD EXCLUDING VAT R 
  

VAT@15% R 
  

TOTAL INCLUDING VAT R 
  this value to be transferred to Form of Offer   

 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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PART C3 : SCOPE OF WORK 

 

C3.1 BACKGROUND 

 

The proposed development is bounded by Africa, Inanda and Congo to the east, Newtown A to the South with 

the road reserve to the west. The main road M25 bisects the project area. The area falls under the jurisdiction 

of the North Central Operational Entity. Namibia is part of the Slums Clearance and the project thus involves 

upgrading of the existing settlements as well as construction of houses within the project area. The project will 

be implemented as an in-situ upgrade comprising of low income housing for two parts. It should be noted that 

Part 1 (Stop 8) with 442 units  obtained SPLUMA Approval  in terms of planning, however Part 2 (Namibia)  

with 1535 units requires professionals. Hence, the focus on planning will be on Namibia Stop 8 (Part 2). It 

should be noted that extensive of work has been undertaken, the project requires the following reviews and 

additional items in order to complete detailed planning. 

 

 

C3.2 EMPLOYER’S OBJECTIVES 

 

The employer is desirous of obtaining the services of a Professional Team will be required to undertake 

detailed studies required to obtain SPLUMA and EIA approvals. These studies have to be conducted by 

accredited professional in their respective fields.The professional team will be required to package and submit 

Tranche 2 Project Linked Subsidy in line with the requirements of the Provincial Department of Human 

Settlement.  

 
Deliverables to include but not limited to; 
 

a) Land Legal Audit 
b) Letter from Land Claims Commission 
c) Social Compact Agreement signed by all relevant stakeholders  
d) Packaging (Pre-Planning Studies/Feasibility 
e) Tranche 1: Detailed Planning Studies for SPLUMA, Engineering Report, WULA and EIA 

approvals and Specialist Studies 
f) SPLUMA  approval including Settlement Plan 
g) Environmental Impact Assessment Report incorporating issues and concerns table and the record 

of decision from a competent authority. 
h) Detailed Geotechnical Investigation and Topographical Report with applicable recommendations 
i) Detailed House Plans with Specifications  
j) Bulk Infrastructure Services Report 
k) Letter confirming availability of Bulk Services 
l) Socio economic Study 
m) Funding application pack for Tranche 2  
n) Preliminary Infrastructure and Services Designs with Specifications 
o) Implementation of Infrastructure, Services and Housing Units 
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Detailed Minimum Requirements For Various Professionals And Team Members 

 

PROJECT BRIEF FOR PROJECT MANAGER : 
 

a) Prospective tenderers for this section to take note that compulsory registration as a Professional 
Project Manager with The South African Council for Project and Construction Management 
Professions (SACPCMP) is required to qualify as a responsive tenderer..  

 
 

DUTIES AND RESPONSIBILITIES OF PROJECT MANAGER 
 

 Manage all feasibility and detailed planning activities for the Urban Housing Development Project 
allocated to them. 

 Formulate,  facilitate, co-ordinate and maintain a sustainable continued regular liaison and 
interaction(s) by and between individual members of the professional team of service providers for the 
Project,  Municipality Line Departments including relevant committees, service and statutory 
institutions as well as relevant Government Departments and the beneficiary community 
representatives  together with Human Settlements : Project Officials. 

 Support and encourage on-going consultation between the Professional Team Members as well as 
project stakeholders including Municipality Line and Government departments in order to Manage and 
control effective flow of communication, progress and completion of the commissioned tasks, 
assignments, studies, required services and process, feedback, compilation of all forms of reports, 
drawings, statistics, design and applications to ensure that they are obtained and delivered/submitted 
within the stipulated time frames. 

 The Project Manager will ensure that the professional team make use of a number of high-level tools, 
such as spatial data analysis systems, sophisticated economic analysis tools, transport modelling and 
planning systems, to deliver the necessary innovation to this project. The breadth of information and 
the sophistication with which it is analysed and integrated will be critical to ensuring that all 
opportunities are captured and optimised.  

 Understanding confidently and convincingly translate the project specifics in terms of the activities of 
various role players involved and ensure that they deliver on time and in the correct   sequence 
according to the estimated duration and the order in which the activities must be performed relating to 
the following:- 

 Environmental Issues; 
 Geo- Technical Matters; 
 Town Planning; 
 Land Surveying; 
 Roles of Municipality Line Departments 
 Responsibilities of the Provincial Government Departments and 
 Beneficiary Community Representative Structures 

 
 Be empowered with Knowledge and Understanding of key factors which involve the technical, social, 

financial investigations/aspects required to make the project feasible as well as any other factors which 
are important and mandatory for the success of implementation of the project. 

 Familiarise and understand the relevant project funding instruments, models and source together with 
the applicable adjustments of the Housing Subsidy Quantum and Grant Amounts by the Department 
of Human Settlements - KZN (DoHS). 

 Sufficient capacity and competency to understand the contents during perusal and scrutiny of 
individual professional reports, drawings, designs and any other project related  illustrations that are 
submitted by the Professional Team in order to combine the respective reports and prepare, compile 
and submit the following:- 
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 The Project Feasibility Report 
 Submission: Housing Working Group (HWG) 
 Environmental reports (ROD, WULA, etc.) 
 Project Packaging and Preparation: Stages 1 and 2 (S1 & S2) 
 PLS (Project Linked Subsidy) Application submission to Human Settlements Department 

(DoHS) 
 NHBRC (National Home Builders Registration Council) Enrolment submission (Project 

Enrolment  Stage 1 and Home Enrolment Stage 2) 
 Compile close out report during closing of project and reconciliation of all finances. 

 
 Proceed to manage the approvals of all submissions for the detailed planning stage especially for the 

implementation of Stage 1 (one) which will culminate in the Town Planning approval of the Project in 
accordance with the Applicable Town Planning scheme. 

 The project shall be managed in accordance with the Gantt chart, required in terms of this 
memorandum of agreement, to be compiled by the Service Provider. The Gantt chart shall specify 
milestones and associated reports/ products in terms of which, and upon satisfactory performance of 
which, payment is to be made.   

 Outline the methodology and prepare a programme for the entire project resulting in the preparation 
of a Project Charter and a Project Communication Plan; 

 Assemble and collate the available information for the various components that are to be reviewed as 
well as ensure that the information is in a format that is readily accessible and available to Municipal 
officials after the project is complete; 

 Establish procedures and undertake all activities relating to stakeholder engagement and consultation, 
for project reporting and financial control; 

 Undertake all administrative activities associated with the project including convening meetings and 
taking minutes; 

 Provide the Municipality with monthly progress reports; 

 Presentation of the project to various municipal committees as and when required. 

PROJECT BRIEF: ARCHITECT 
 
DUTIES AND RESPONSIBILITIES OF ARCHITECTURAL CONSULTANT 
 

 To undertake sketch plans of housing units which capture the broad technical and functional 
characteristic of homes in a Housing Development; 

 To undertake various designs of plans that suits single standing house, semidetached 
houses, densification models of various stories and approvals thereof; 

 To undertake working drawings for the construction of housing units; and 
 Provide house plans for local government approval in accordance with the provisions of the 

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977). 
 Monitoring construction stages in making sure compliance is adhered to as per the designs. 

 
Professional Competency Required 
 

 Service Providers must comply with legislative and governmental policy requirements and be 
registered with the South African Council of Architectural Practice, as a professional. 
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PROJECT BRIEF: TOWN PLANNING CONSULTANT 
 
DUTIES AND RESPONSIBILITIES OF THE TOWN PLANNING CONSULTANTS 
 
The duties and responsibilities of the Town Planning Consultant shall include the following: 

 Consultation with the Project Manager and all other Professional Team members. 

 Preparation of a cost effective settlement layout plan for low income housing purposes in accordance 
with eThekwini Municipal Standards. 

 Obtain input from the other professional team members to ensure that the town planning complies with 
Civil Engineering, Geotechnical, Environmental and Land Survey standards and requirements. 

 Consultation with the department of education to establish educational requirements and to obtain 
approval from the said department for proposed education sites where applicable. 

 Consultation with the department of transport of provincial or national roads are bordering the project 
area or are within close proximity thereof in order to obtain their needs requirements and approval 

 Consultation with all service providers to establish existing, proposed and future infrastructure 
requirements in respect of the project area 

 Provision of timeous and appropriate information to the project manager as and when required 

 Attendance of monthly progress meetings as scheduled by the project manager or as required 

 Attendance of  community meetings as when required 

 Compliance with programme requirements as stipulated by the project manager 

 Obtain approval of town planning layout and township establishment from the relevant authorities and 
community 

 The layout plan shall accommodate physiographical constraints identified through a slope analysis, 
geotechnical investigation and environmental impact assessment and further adhere to the guidelines 
and parameter as recommended 

 The layout plan should adhere to eThekwini municipality’s minimum standards for development 
planning and engineering regarding site sizes, panhandle widths, road geometric design parameters, 
road reserve widths, etc. 

 Identification of individual site low points and private storm water servitudes as well as any other 
required for infrastructure purposes. 

 Assess the status of all existing structures and infrastructure in order to retain the maximum number 
of structures and to minimize relocations. Block and brick structures should be accommodated as far 
as possible. 

 Undertake a site inspection to establish all non-residential land uses in order to accommodate these 
land uses in the town planning where possible. 

 Make provision for the amendment of the layout plan to accommodate engineering requirements. 

 The layout plan should reflect erf numbers as supplied by the surveyor general the erf numbers and 
the numbering of the erven on the layout plan should be done with the assistance of the appointed 
land surveyor. 

 Preparation of a town planning motivation report and draft conditions of establishment. 

 Assessment of the underlying property/properties and to ensure that all land legal aspects related to 
the town planning matters are appropriately addressed in the design stage of the layout plan as well 
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as in terms of the township establishment. in this regard specific attention should be given to restrictive 
title deed conditions to be removed/suspended as part of the township process. 

 The project manager will supply you with the names and contact details of other professional team 
members. 

 A municipal project liaison officer will be assigned to the project. The entire project team will be 
introduced to the ward councilor and ward committee prior to the commencement of any work on the 
project 

 You will be required to timeously draw to the project manager’s attention any matter that can and will 
influence the layout plan and township establishment inorder for the matter to be addressed. 

      Pre Planning/Feasibility Stage 
 

 To record preliminary planning information; 
 Conduct site analysis; 
 Prepare a sketch plan;  
 Make an initial determination of the available area for housing development and estimated number of 

erven that can be yielded; and 
 Engage with engineers to determine best fit for servicing. 
 Close out report on the project 

 
      Preliminary Layout 
 

 On the basis of the formulated Concept Plan, the Service Provider is expected to provide draft layout 

to indicate the exact total yield for residential units, socio economic amenities/ facilities, road classes 

as per Design Standard principles (The Red Book) and indication of no-go areas by means of buffer 

strip where necessary. Furthermore, the 1:100 year flood line must be indicated on the development 

plans. The Concept /Framework Plan shall include the broad guidelines for the development of the 

area. 

 Prepare a preliminary layout plan, land usage and schedule of erven; 

 The draft layout plan should be presented to the PSC/ professional team meetings for comments in 

order to submit the amended layout as final for approval.  Should amendments be required to the 

layout during construction, then these amendments and approvals will form part of the scope of the 

appointment tendered herein. 

 Preparation of the Motivation report will be an essential key factor which will be considered as a 

supporting document of the final layout plan and will be used for submission of the Development 

Planning Application to the Municipality. This phase will also encompass addressing comments from 

the PSC/ professional team to finalize the draft layout. The layout plan will incorporate the concept 

layout plan ideas indicating the broad allocation of land uses and will be presented to the Project 

Steering Committee/ professional team meeting for the inputs and comments.  

 The detailed final town planning layout and the final township establishment report will be prepared 

and submitted to Public Sector Housing unit (pre-submission) for comments to obtain principle 

approval of draft layout and circulation  for comments to relevant parties 
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Submission To Public Sector Housing  

 

On the basis of the existing Record of Decision, the final layout will take into account of   the 

implementation conditions in the Record of Decision and the Town Planner in preparation of lodging an 

application shall:   

  

 ensure that the layout is informed by the revised Traffic Impact Assessment (TIA), bulk 

services report, geotechnical report, topographical survey, land audit and the environmental 

report and any other studies deemed relevant as per SPLUMA requirements (Public Sector 

Housing Application Checklist ). 

 ensure that the design of the layout plan is in line with the relevant design principles and land 

use management policies of the Municipality including the Spatial Development Framework 

(SDF), Local Area Plans (LAPs) and the Town Planning Scheme (TPS) as well as the “Red 

Book”.   

 ensure that the layout plan is designed in a manner that optimally accommodates the 

proposed residential and is in close access to the surrounding amenities. 

 ensure that Property legal documentation such as the title deed is gathered  

 ensure preparation of Conditions of Establishment 

 ensure that an informative Motivation report with relevant mapping is attached  

 ensure consolidation of underlying properties application is done concurrently with planning 

application by the land legal professional surveyor  

 advertise the town planning application in the relevant newspaper and place the notice on the 

conspicuous position of the subject site for a period prescribed by the applicable legislation.    

 

 The Town Planning Motivation Report together with the layout and supporting studies and approval/   

consents shall be submitted to Public Sector Housing unit for approval. 

 

      Township Establishment 
 

 To prepare the necessary documentation and sub – division plan – Township Establishment plan 
approved applications; 

 Submit town planning application as per the legislation prevailing at the time to the competent 
authority; 

 Monitor application up to approval; 
 Comply with any conditions of approval and establishment; and 

 
      Professional Competency Required 
 

 Service Providers must comply with legislative and governmental policy requirements and be 

registered with the South African Council for Town and Regional Planners as a Professional Town and 

Regional Planner in terms of Section 20 of the Town and Regional Planners Act, 1984 (Act 19 of 1984) 

as well as the Planning Professions Act (Act 36 of 2002) and have suitable Professional Indemnity 

Insurance from an approved Insurer. 



PROVISION OF PROFESSIONAL TEAM TO CONDUCT DETAILED PLANNING 
STUDIES (INCLUDING ALL SPECIALIST STUDIES FOR WULA AND SEWER 
IMPACT ASSESSMENT), FOR NAMIBIA STOP 8 HOUSING PROJECT (WARD 
44,108 & 55) 

Contract No. : 1H‐18601  
 

 

 

Annexures    Document Version : 02/03/2022 
Page 53 of 69 

 

 
PROJECT BRIEF: GEO-TECHNICAL ENGINEER 

 
 DUTIES AND RESPONSIBILITIES OF THE GEO-TECHNICAL ENGINEER. 
 
The geotechnical engineer shall: 

 Conduct a detailed geotechnical assessment on the subject site to determine its suitability for the 

project. 

 Conduct the geotechnical assessment in line with the NHBRC requirements. 

 Provide recommendations on the developmental constraints of the site by mapping out areas of the 

site that are not appropriate for the erection of structures. 

 Work in close consultation with the project manager and professional team to ensure successful and 
timeous completion of the project. 

 Professional Geotechnical services for the purposes of construction of low cost housing. 

 Fees payable will include laboratory tests, plant hire, disbursements, advertising, hydrological study, 
field and office work. 

 All work must be to the standards required of the SAACE and NHBRC. 

 Provide the Project Manager with all appropriate information as and when required. 

 Attend monthly progress meetings as scheduled by the Project Manager or as necessary. 

 Comply with programme requirements as stipulated by the Project Manager to ensure that neither part 
nor whole of the works (construction of Housing) is delayed in any way. 

 Provide appropriate base information to the Civil Engineer and Town Planner for the purpose of Town 
planning and Engineering Design respectively. 

 Submit final technical report to NHBRC for approval and to amend report where NHBRC has requested 
such. 

PRELIMINARY INVESTIGATION  
 

 To make an initial determination for an Identified Land Parcel as to whether or not such land is fit for 
human settlements and suitable for project linked subsidy housing development. 
 
Phase 1 Investigation 
 

 To identify any potential Hazards; 

 Define the ground conditions and provides Site Classifications including detailed soil profile and 
groundwater occurrences within the zone of influence of foundation work; 

 Determine the suitability of Dolomitic Land for subsidy housing developments; 

 Provide the geotechnical basis for safe and appropriate land use planning, infrastructure design, 
housing unit design, and the formulation of precautionary measures and risk management procedures; 

 Broadly classify the land which is to be developed for subsidy housing in terms of the Council’s 
residential Site Class designations; 

 Designate Dolomitic Land in accordance with the Council’s dolomitic area designation and to obtain 
Council’s in principle acceptance of such designations; 

 Gather certain Factual Data which has a bearing on the determination of housing subsidy variations 
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and the installation of township services; and  

 Obtain necessary information for the Council’s in-principle approval for the enrolment of the project in 
terms of the Housing Consumer Protection Measures Act (Act 95 of 1998). 

 
Phase 2 Investigation 
 

 To confirm and refine the residential Site Class designations in respect of each erf so that the 
necessary documentation required for the enrolment of individual houses with the NHBRC can take 
place; and 

 Confirm and refine in sites with D2 and D3 dolomitic area designations, that the mandatory precautions 
have been observed. 

 To provide technical input into the detailed design and implementation of the internal civil infrastructure 

and the house platform classifications, variation calculations etc. as per the DoHS & NHBRC 

guidelines.  

 To provide technical input into the detailed design and implementation stage of the bulk services roll 

out. The appointed service provider will ensure that outcome and input will be communicated with the 

Civil Engineer which will be appointed separately by municipal engineering unit (Development 

Engineering) 

 
Professional Competency Required 
 

 Service Providers must comply with legislative and governmental policy requirements and be 
registered Professional Natural Scientist (Pr. Sci. Nat.) with South African Council for Natural 
Scientific Professions [SACNASP] OR as a Professional Civil/Geotechnical Engineer (Pr. Eng. 
OR Pr. Tech. Eng.) with Engineering Council of South Africa [ECSA] 

 
PROJECT BRIEF: LAND SURVEYOR 
 
DUTIES AND RESPONSIBILITIES OF THE SURVEYOR: 

 The Surveyor will be responsible for the co-ordination and management of all aspects of the survey 
works. Consultation with the Project Manager and all other Professional Team members. 

 The Surveyor will ensure that the data provided is compatible with the systems used to enable the 
data to be usable by the Project Professional Team of Consultants.  

 Attendance at Technical and Community meetings 

The Land Surveyor should prepare the following for the purpose of submission for SPLUMA Approval: 

 Prepare the Consolidation diagram of underlying properties, and survey to confirm the outside 

figure diagrams for the entire project study area  

 To work with the appointed Town Planner to finalise the Conditions of Establishment (CoEs)  

 Reservation or designation of Erf numbers to the Surveyor General  

 Prepare Land Legal Report 

The land legal audit exercise will focus on the following activities: 

 Obtain relevant data from the deeds office and / EThekwini Municipality Land Assembly Office. 

The information sourced will assist in providing a brief schedule of the properties located within 
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the boundaries of the development by identifying and unpacking underlying properties within 

the project area. 

 Confirm property description, land ownership, expropriation notices, extent of the site, title 

deeds numbers and any servitudes and restrictive conditions they may affect the proposed 

housing. 

 Ascertain whether there are any land claims registered against the subject property, mineral 

rights. Ascertain Title Deed Conditions and other Encumbrances affecting the Parent 

Properties and Removal of Restrictive Conditions 

 Conduct land investigation to determine any encumbrances (servitudes, mining right, 
restrictive conditions of title. etc. 

 To provide a detail plan of the site depicting all necessary detail and data in digital format for 
township design purpose;  

 Survey boundary and structures to  be provided as follows: 

i. to determine the  boundary positions of the existing structures for the layout 
plan,  

ii. and to ensure that there are no conflicts between service and building positions 
and determine any restrictive conditions within the project area 

iii. Survey any substantial buildings or services that are already constructed within 
the project. 
 

 The Surveyor to obtain Approved Documents from the Town Planner and other relevant 

professional team members. The  documents to finalise the consolidation and reservation 

application  include the following: 

iv. Municipal Project Area hand plan, 
v. Proposed layout plan, 
vi. Draft Conditions of Establishment , 
vii. KZN DOT Consent if applicable, 
viii. And; any other documentation deemed relevant for the task  

 
 Preparation and framing of the General plan subsequent to SPLUMA Approval  

 Prepare and submit General Plans to the Surveyor General; and 

 Site pegging in terms of approved general plans.  

 Provide the site handover for the pegs. 

 Supplying final Layouts after survey in DXF format for input into the Local Authority 
Geographic Information System; 

 Supplying a reasonable number of plans for the Professional Team (maximum of 7(seven) 
sets of Layout Plans and General Plans). 

 Establish and accurately fix survey stations to be used for the future setting out of the 
township; 
 

Professional Competency Required 
 

 Service Providers must comply with legislative and governmental policy requirements and be 
registered with the South African Geomatics Council for Land Surveyors SAGC as a Professional  
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PROJECT BRIEF: ENVIRONMENTALIST 
 
DUTIES AND RESPONSIBILITIES OF THE ENVIRONMENTAL CONSULTANT  
 
Complete E.I.A. (Full Environmental Study) and obtain Record of Decision for a low cost housing development 
including;   
 

 Submission of application to DAEA 
 Public Scoping process 
 Specialized studies that are needed for the project 
 Scoping report and submission thereof 
 E.I.A report, submission and approval 
 Ensure that the project meets all statutory environmental specifications and requirements 
 Attend progress meetings as required by the Project Manager 
 Conduct a wetland assessment, flood line delineation, water table assessment and impacts of the 

project on flora and fauna. 

 
Pre – Feasibility Scan Phase  
 

 To anticipate by means of Environmental  Screening, the key environmental issues associated with a 
proposed Housing development using techniques including a technical Fatal Flaw Analysis to reveal 
potential technical flaws in the project, a financial and economic Fatal Flaw Analysis to indicate the 
viability of the project in broader economic terms and over the long term and an ecological Fatal Flaw 
Analysis to identify and predict the potential impact of the development on the functional integrity of 
the ecosystem extending beyond the immediate area in which a proposal would be implemented; 

 Establish the suitability of the project for a Housing development; 

 Determine the key issues and reasonable alternative for the proposed housing Development from an 
environmental perspective; 

 Consult with and provide information to enable the Relevant Authority to determine whether or not 
further environmental Assessment is required for the proposed development; and 

 Document the key environmental issues associated with a proposed Housing Development, identified 
risks and potential flaws, the findings of the scan and the outcomes of the consultations with Relevant 
Authorities. 

 
Environmental Scoping Sub – Phase  
 

 To prepare Plan of Study which identifies and defines the roles and responsibility of the authorities, 
Interested and Affected Parties and other Stakeholders, establishes the process to be undertaken for 
the Assessment and establishes the contents of the report and the methods to be followed for the 
Environmental Scoping; 

 Make known the proposed Housing development so that interested and affected parties are afforded 
an opportunity to comment on the proposed development and the Environmental Scoping process; 

 Identify, prioritise and develop in consultation with Stakeholders, a strategy for addressing and 
resolving issues raised during the Scoping process; 

 Prepare a report which provides the scope of work for the Environmental Impact Assessment (EIA) of 
the proposed Housing Development and establishes an issue trail from the Public Participation 
Process and draft the scope of work for the studies; and 

 Obtain a Record of Decisions from the Relevant Authority which establishes the environmental 
requirements for the Housing Development. 
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Environmental Impact Report Sub-Phase 
 

 With respect to the scope of work developed in the Environmental Scoping Sub – Phase, to prepare a 
Plan of Study that describes the identified Environmental Issues and feasibility Alternatives for the 
proposed Housing Development, proposes methods for identifying the impacts of these on the 
environment; 

 Provides timeframes for the different aspects of the Assessment during the pre – construction, 
construction, operational and decommissioning phases of the project;  

 Make known the proposed housing development so that interested and affected parties are afforded 
an opportunity to comment on the proposed Housing development; 

 Obtain feedback from the Stakeholders on issues raised during the Environmental Scoping Sub – 
Phase; 

 Identify, priotise address and resolve key issues raised by, and in consultation with, Stakeholders 
during the EIA process; 

 Prepare an Environmental Impact Assessment Report which documents the extent and significance of 
the identified Environment Impacts of the proposed Housing Development, the proposed Mitigation 
measures and the issues trail arising from the Public participation process to enable the Relevant 
Authorities to make decision regarding the environment acceptability of the Housing Development; and 

 Obtain a Record of Decisions from the Relevant Authority which informs Stakeholders of the decisions 
taken regarding the Housing Development and the conditions imposed on such a development. 

 
ENVIRONMENTAL PLAN SUB – PHASE  
   

 To establish an Environmental Management Plan to support the contents of the Environmental 
Scoping report or Environment impact Assessment report and the Record of Decisions provided 
by the Relevant Authority. 

 
Environmental Monitoring and Auditing Sub – Phase  
 

 To implement a holistic approach to the management of Environmental Impacts of a Housing 
Development and to institute controls to ensure that the Environmental Impacts are managed in 
accordance with the Environmental Management Plan. 

It should be noted that the service provider must comply with the required supporting studies if required which 

emphasize that the following plans and studies should also be prepared if required to inform the development 

of a layout plan and to complete the feasibility study: 

• Integrated Water and Waste Management Plan  

• Storm Water Management plan 

• Alien plant control programme  

• Building plan approval  

• Water Use License  

The environmental assessment practitioner shall address all objections received during the public participation 
process. The Environmental Impact Assessment Report will be submitted to the Department Of Economic 
Development, Tourism and Environment Affairs (DEDTEA) in order to secure a Record of Decision for 
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proposed development. 

 
Professional Competency Required 
 
Service Providers must comply with legislative and governmental policy requirements and be registered with 
the Council of Environmental Assessment Practitioners of South Africa. Current Legislation does not require 
Professional registration in this field , however all canditates accompanying Curriculum Vitae (CV) must contain 
relevant experience and demonstrate competency in  field in order to qualify as a responsive tenderer.    
 
 
 
PROJECT BRIEF: CIVIL / STRUCTURAL ENGINEERING CONSULTANT 
 
DUTIES AND RESPONSIBILITIES OF CIVIL / STRUCTURAL ENGINEERING CONSULTANT 
 
 
To provide technical input into the planning stage of the project such that the SPLUMA approval is obtained 

and will require that the detailed civil engineering design is approved by the line Departments and will also 

inform the Town Planning SPLUMA process. 

 

This will be a requirement for approval to proceed to submit the layout for approval to the Municipal Line 

Departments. Cognizance to the funding restrictions and norms and standards applicable to low cost housing 

and value engineering are key to obtain approval to the next stage. 

 

 Evaluation of existing bulk infrastructure servicing the area to determine current infrastructure, available 
capacity and future demand based on the proposed town planning layout in order to determine any 
future upgrades that may be necessary. It is envisaged that each household will be supplied with water 
borne sewer, a house connection with potable water and electricity. 

 This will entail inter alia physically verifying existing infrastructure, liaising with the various role players 
including but not limited to:  service providers, town planers, municipal officials  etc.    

 Provision of detailed designs. 

 Obtain approval of designs by related department. 

 Preparation of tender documentation and project specifications 

 Provide Contract Administration and site supervision services for the duration of the implementation 
period 

 Provide Professional Indemnity to the value of the work done. 

DELIVERABLES  
 
1. Sewer Network 
1.1 Existing Sewer 

 Physical verification of existing bulk mains 
 Investigate and detail the different types of infrastructure servicing the area e.g. water borne 

sewer, VIP and urine diversion toilets etc.  
 Investigate and detail the condition of the service. 
 Determine catchment areas and volumes, as per proposed phases, draining into the main 

bulk line – these areas must be shown on a plan of the area.  

 Investigate and detail the available capacity of the existing system. 
 Submission of adequately scaled drawings showing all bulk sewer mains within the project 

area. Drawings must be in colour and 4 sets are to be submitted. A DXF format of the drawings 
must also be submitted. 
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1.2 Proposed New Sewer 

 Determine future demand by calculating new volumes and flows for each phase based on the 
densities of the proposed town planning layout. 

 Analyse the impact of the new load on the existing system 
 Determine upgrades to the existing system, if warranted, including the implementation of 

innovative and/or alternative sanitation solutions that are modular, adaptable, can be locally 
engineered, supplied, built, operated and maintained 

 Liaise with the eThekwini Municipality’s Water and Sanitation Unit to determine capacity and 
whether upgrades to the waste water treatment works servicing the area is necessary. 

 Provision of detailed designs and drawings for the new/upgraded sewer network and approved 
by the Water and Sanitation Unit” 

 Handover of completed new/upgraded sewer network to the Water and Sanitation Unit 
 

2. Water Reticulation Network 
2.1 Existing Water Reticulation 

 Physical verification of the existing bulk supply system. 
 Investigate and detail the different types of infrastructure servicing the area e.g. stand pipes, 

individual house connections etc.   
 Investigate and detail the condition of the service. 
 Determine available capacity of the system as per the proposed phases. 
 Submission of adequately scaled drawings showing all bulk water mains within the project 

area. Drawings must be in colour and 4 sets are to be submitted. A DXF format of the drawings 
must also be submitted. 
 

2.2 Proposed New Water Reticulation Network 
 Determine future demand based on new densities of the proposed town planning layout. 
 Analyse the impact of the new load on the existing system 
 Determine upgrades to the existing system, if warranted. 
 Liaise with the eThekwini Municipality’s Water and Sanitation Unit to determine the available 

water supply and whether additional reservoirs are necessary. 
 Provision of detailed designs and drawings for the new/upgraded water network and approved 

by the Water and Sanitation Unit 
 Handover of completed new/upgraded water network to the Water and Sanitation Unit 

 
3. Road Network 
3.1 Existing Road Network 

 Investigate and detail the main access roads to the area. 
 Investigate and detail the types and condition of the existing road network. 
 Determine available capacity of Main Road (desk top study will suffice). 

 
3.2 New Proposed Road Network 

 Provision of detailed designs and drawings for any new/proposed roads  to be approved by 
Transport Planning Unit and Traffic Engineering Unit. 

 Handover of completed new/upgraded roads to the Engineering Unit: Roads Provision 
 

 
 
4. Stormwater Network 
4.1 Existing Stormwater Network  

 Physical verification of existing stormwater pipes and culverts. 
 Investigate and detail the different types of infrastructure servicing the area e.g. concrete pipe, 

open stromwater channels etc.  
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 Investigate and detail the condition of the service. 
 Determine available capacity of the system. 
 Submission of adequately scaled drawings showing the stormwater network within the project 

area. Drawings must be in colour and 4 sets are to be submitted. A DXF format of the drawings 
must also be submitted. 
 

4.2 New Proposed Stormwater Network 
 Determine future runoff based on new densities of the proposed town planning layout. 
 Analyse the impact of the new volumes and flows on the existing system. 
 Determine upgrades to the existing system, if warranted. 
 Determine any protection works to the existing stream that may be necessary.  
 Provision of detailed designs and drawings for the new/upgraded stormwater network and 

approved by the Engineering Unit 
 Handover of completed new/upgraded stormwater network to the Engineering Unit: Roads 

Provision 
 
5. Electrical Services 
5.1 Existing Electrical Services 

 Investigate and detail existing bulk electrical services. 
 Show locations of cables, both underground and overhead, transmission boxes and 

substations on adequately scaled drawings. Electrical servitudes and Eskom HV overhead 
transmission lines must also be depicted. Drawings must be in colour and 4 sets are to be 
submitted. A DXF format of the drawings must also be submitted. 

 Liaison with the eThekwini Municipality’s Electricity Unit to establish available capacity of the 
system.  
 

5.2 Proposed new Electrical Services 
 Liaison with the eThekwini Municipality’s Electricity Unit/ Eskom to determine necessary 

upgrades to the network and for provision of new sub-stations to meet the new demand. 
 

6.  Other Services 
 Various other telecommunication services such as Telkom, Neotel and Link Africa may in the 

area. Detailed drawings showing the location of these services are to be submitted. Drawings 
must be in colour and 4 sets are to be submitted. A DXF format of the drawings must also be 
submitted. 

 Flood line Determination report comprising of determination of flood levels along all drainages 
in the study area, annual flood limit, the 1:20 year and the 1: 50 year flood lines. Information 
must be supplied in dxf format and to be included in the site layout plans. 

 
7.  Storm water Management Plan 

 A detailed study establishing pre and post development runoff is required. This study will 
comment on and advise on any attenuation structures that maybe required. Special attention 
will also be given to the stream which traverses the project area. 
 

 
8. Traffic Impact Assessment and Public Transport Study 

 This study is to be undertaken to provide transportation related input at a Framework Level 
and then to elaborate on these initial assessments to produce a detailed Traffic Impact 
Assessment and Public Transport Study. 
 

9. Civil Engineering Design 
 The civil engineer to undertake all infrastructure designs necessary that is, detailed designs. 

This consultant will be responsible for contract management, administration and 
implementation of the project 



PROVISION OF PROFESSIONAL TEAM TO CONDUCT DETAILED PLANNING 
STUDIES (INCLUDING ALL SPECIALIST STUDIES FOR WULA AND SEWER 
IMPACT ASSESSMENT), FOR NAMIBIA STOP 8 HOUSING PROJECT (WARD 
44,108 & 55) 

Contract No. : 1H‐18601  
 

 

 

Annexures    Document Version : 02/03/2022 
Page 61 of 69 

 

 
10. Structural Designs  

 To provide undertake rational designs of the structural elements of houses in accordance with the 
provisions of the Home Building Manual and NHBRC requirements in order to satisfy certain 
provisions of the generic specifications GFSH-11 

 Make sure designs are approved by the relevant statutory bodies. 
 To undertake sketch plans of housing units which capture the broad technical and functional 

characteristic of homes in a Housing Development; 
 To undertake various designs of plans that suits single standing house, semidetached houses, 

densification models of various stories and approvals thereof; 
 To undertake working drawings for the construction of housing units; and 
 Provide house plans for local government approval in accordance with the provisions of the 

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977). 
 
11. Sewer Impact Assessment Guidelines  
11.1 Complete an impact assessment on both the internal infrastructure (pipelines & pump stations), as 

well as the external bulk wastewater infrastructure that will be conveying wastewater from the 
proposed development to the WWTW or to the point which sufficient capacity exists.  

11.2 Obtain as-built records of the line/s under investigation. EWS to assist with such records if available. 
If no records, survey of the existing lines must be undertaken as an alternative. No use of GIS as it is 
inaccurate. GIS information may be used for guidance purposes only.  

11.3 Investigation of various alternative alignments for new/upgrading services between development and 
the WWTW/ the point to which sufficient capacity exists.   

11.4 Investigation and verification of pipe diameters and affiliated infrastructure, identification of rising main 
terminal manholes, fluorescein dye traces, pressure tests (rising mains), ground penetrating radar 
surveys, closed-circuit television (CCTV) inspections, etc.  

11.5 Measurements & monitoring of existing wastewater flows.  
11.6 On site measurements of pump station civil infrastructure and performing “sump draw down” tests, 

including reviewing flow records and interviewing operation and maintenance personnel. As a guide 
the following minimum information shall be obtained for all pump stations and rising mains: 
i) Pumpstations  
ii) Pump Station ID Y & X co-ordinates  
iii) Type of pump  
iv) Parallel or series pumping  
v) Pump Capacity  
vi) Shutoff Head 
vii) Design Head 
viii) High Head 
ix) High Flow  
x) Name 
xi) Layout, diameters of pipe work on site, connecting to upstream/downstream � Maximum and 

minimum levels in sump 
xii) Sump volume  
xiii) Pump configuration  
xiv) Pump(s) manufacturer, model and number of phases 
xv) Motor(s) manufacturer, model, speed in r.p.m. and power in kW  
xvi) Pump characteristic curve(s)  
xvii) Position/function of control valves on site   
xviii) How is pump station controlled?  
xix) Rising Mains 
xx) Nominal diameter 
xxi) Pipeline route with Y and X co-ordinates at each bend point 
xxii) Pipeline elevation at start/end point and all bend points (a Z-value at each Y and X co-

ordinate). 
xxiii) Pipe material  
xxiv) Pressure class  
xxv) Diversion structures, stilling chambers etc  

11.7 Recommendations and proposals, including costs, for upgrade requirements to pipelines & pump 
stations if any required. Sump upgrade requirements will need to account for required 4 hrs storage.  

11.8 Land & servitude requirements specially for re-located services and upgrades to pump stations.  
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11.9 Existing services (impact & mitigation recommendations).   
11.10 Investigation of alternative technologies (e.g. pipe cracking, directional drilling, etc) to minimize 

potential impacts.  
11.11 Investigate and take into account other proposed developments that may impact on new proposed 

infrastructure and upgrade requirements. EWS to assist with this information.  
11.12 Accommodating existing flows in built-up area.  
11.13 Service provider to be aware of “Dangerous Services” eg. Sasol gas pipeline etc.  
11.14 Development timeframes and demand projections 
 
Professional Competency Required 
 
Service Providers must comply with legislative and governmental policy requirements and be registered with 
the Engineering Council of South Africa, as a professional in terms of the Engineering Profession Act, 2000 
(Act No. 46 of 2000), CIDB (if applicable) and any other respective professional body. Must have the 
Professional Indemnity as prescribed by the Engineering Council. PI cover must be maintained by the 
professional for a minimum period of 3 years after completion of the project as stipulated by ECSA. 
 
 
PROJECT BRIEF: SPECIALISED DEVELOPMENT FACILITATION AND BENEFICIARY 
ADMINISTRATION 
 
DUTIES AND RESPONSIBILITIES FACILITATION AND BENEFICIARY ADMINISTRATION 
CONSULTANT 
 

 Undertaking social facilitation/ surveys for the projects requested by the Department of Human 
Settlements by engaging with relevant stakeholders within the communities to be developed.  

 Provide reports on social facilitation/ surveys for the projects requested by the Department of Human 
Settlements 

 Conducting regular meetings with professionals and community leadership.  

 Communicating the projects processes and progress to the relevant stakeholders. 

 Facilitate and undertake beneficiary administration.  

 Providing social workers for cases that need special attention within projects 

 Consolidating a social compact determining the needs analysis in thus guiding to what product is 
needed 

 Putting together a submission on project need basis   

Professional Competency Required Service Providers must comply with legislative and governmental policy 
requirements Packaging (Funding Request) 
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LOCALITY MAP 
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ANNEXURES 

 

 

1.  STANDARD CONDITIONS OF TENDER 

 

2.  CIDB STANDARD PROFESSIONAL SERVICES  OF CONTRACT 
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ANNEXURE 1 : STANDARD CONDITIONS OF TENDER – CIDB SFU (2015)   
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ANNEXURE 2 : CIDB STANDARD PROFESSIONAL SERVICES  OF CONTRACT 

 
 

 


