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T1.1 Tender Notice and Invitation to Tender  

 
The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB 
Grading of 7GB or higher in the following Class of works (GB) to tender for the “SCMU5-25/26-0073 - 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF ACCOMMODATION AT 
ALL SAINTS HOSPITAL” for an 18 months’ contract. The contract will be based on the JBCC 
Principal Building Agreement 2000 Edition 6.2 of 2018 and the Eastern Cape Public Works and 
Infrastructure will enter into a contract with the successful tenderer. 30% of SMMEs to consist of 70% 
local SMMEs and 30% ICDP contractors in that region. 
 
Only tenderers who have suitable experience and suitably qualified personnel in providing similar 
services to those that are required are eligible to submit tenders. 
 
Tender documents are downloadable for free of charge from National Treasury’s e- 
Tender Portal: (http://www.etender.gov.za/content/advertised-tenders) or from the Department of 
Public Works and Infrastructure website (www.ecdpw.gov.za/tenders). Documents will be available on 
14 November 2025. No bid documents will be available at departmental offices.  
 
Below is a link containing a Bill of Quantities, Drawings and Construction Health and Safety 
Specification 

 SCMU5-25-26-0073 ALL SAINTS BOQ & DRAWINGS 
 
Queries relating to the issue of these documents may be addressed in writing to DPWI Supply chain 
Management - email: supply.chain@ecdpw.gov.za Technical enquiries: may be addressed in writing 
to Ms. Unati Ntintili– email: Unati.Ntintili@ecdpw.gov.za Tel: 040 602 4596 Cell: 066 484 0436 
 
There will be compulsory briefing meeting on 27 November 2025, at All Saints Hospital. Prospective 
bidders to meet at the main entrance of hospital at 11h00. 
 
 
B. TENDER SUBMISSIONS: 
 
Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. Bids must be 
submitted in sealed envelopes clearly marked “SCMU5-25/26-0073” “COMPLETION OF 
RENOVATIONS AND REFURBISHMENTS OF STAFF ACCOMMODATION AT ALL SAINTS 
HOSPITAL” must be deposited in the bid box, DEPARTMENT OF PUBLIC WORKS, FRONT 
CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, 
BISHO. 
 
The closing time for receipt of tenders by the Eastern Cape Department of Public Works and 
Infrastructure (ECDPWI) is 11:00am on 20 January 2026. 

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or 
before closing time and the correct location as the department will not take responsibility of wrong 
delivery. Tenderers using courier services for delivery of their bid documents must ensure the delivery 
is at the correct place / location and time as the department will not be held responsible for wrong 
delivery. Not delivered to Departmental officials. The Department will not accept responsibility if bids 
received by officials are not timely deposited in the Bid Box.  

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be 
registered on the National Treasury Central Supplier Data Base and proof of registration must be 
submitted with the proposal (https://secure.csd.gov.za). Requirements for sealing, addressing, delivery, 
opening and assessment of tenders are stated in the Tender Data. 

 
 

http://www.etender.gov.za/content/advertised-tenders
http://www.ecdpw.gov.za/tenders
https://ecdpw-my.sharepoint.com/:f:/g/personal/nyameka_norexe_ecdpw_gov_za/IgCAgM-g-ar9RbY_7EeLlNMHAW7rdYPlvrpNBoXxlTNtZYg?e=BhJQZc
mailto:supply.chain@ecdpw.gov.za%3cmailto:supply.chain@ecdpw.gov.za
mailto:Unati.Ntintili@ecdpw.gov.za
https://secure.csd.gov.za/
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C. BID EVALUATION: 
 
This bid will be evaluated in two (2) phases as follows: 
Phase One: Compliance, responsiveness to the bid rules and conditions 
Phase Two: Bidders passing all stages above will thereafter be evaluated on PPPFA and PPR2022. 
 

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE 
AWARDED AS FOLLOWS: 
Maximum points on price  -           80 points            90 points 
Maximum points for specific goals -           20 points   OR    10 points 
Maximum points   -           100 points       100 points 
 
 
D. BID SPECIFICATIONS, CONDITIONS AND RULES 
 

1. The minimum specifications, other bid conditions and rules are detailed in the bid document 
under Tender Data 

2. The Department of Public Works and Infrastructure SCM policy applies. 
3. Tender validity period is 120 days. 

 
 
E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:  
 

• SCM RELATED ENQUIRIES 

DPWI Supply chain Management 

Tel No:  040 602 4563  

Email Address: supply.chain@ecdpw.gov.za 

 

• TECHNICAL ENQURIES 

Me. Unati Ntintili 

Tel No: 040 602 4596 / 066 484 0436 

Email Address: Unati.Ntintili@ecdpw.gov.za   

 

FOR COMPLAINTS, FRAUD, & TENDER ABUSE: 
Call: 0800 701 701 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

mailto:supply.chain@ecdpw.gov.za%3cmailto:supply.chain@ecdpw.gov.za
mailto:Unati.Ntintili@ecdpw.gov.za
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T1.2 Tender Data 

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender. 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. 
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and 
the provisions of SANS 10845-3 and as contained in Annexure C of Standard for Uniformity in 
Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019). 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies. 
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Clause 
number 

Tender Data 

3.1 The Employer is Public Works and Infrastructure 

3.2 The tender documents issued by the employer comprise the following documents: 
THE TENDER 
Part T1:  Tendering procedures 
  T1.1  -  Tender notice and invitation to tender 
  T1.2  -  Tender data 
Part T2:  Returnable documents 
  T2.1  -  List of returnable documents 
  T2.2  -  Returnable schedules 
THE CONTRACT 
Part C1:  Agreements and Contract data  
  C1.1  -  Form of offer and acceptance 
  C1.2  -  Contract data 
  C1.3  -  Dispute Resolution Mechanism 
  Part C2:  Pricing data 
  C2.1  -  Pricing Instructions 
  C2.2  -  Bills of Quantities 
Part C3:  Scope of work 
  C3   -   Scope of work 
Part C4: Site information 
  C4   -   Site information 

3.3 The tender documents issued by the employer comprise the documents listed on the contents page 

3.4 The employer’s agent is: 
Name:  Ms. Unati Ntintili  

Qhasana Building,  

Department of Public Works and Infrastructure 

Independence Avenue, Bhisho 

Tel No: 040 602 4596 / 066 484 0436 
Email Address: Unati.Ntintili@ecdpw.gov.za 

3.5 The language for communications is English 

3.6 The competitive negotiation procedure shall be applied.   

3.7 Method 2: Two (2) phases procurement procedure shall be applied. 

4 Tender’s obligations 

4.1 
 
 

The following tenderers who are registered with the CIDB, or are capable of being so registered prior 
to the evaluation of submissions, are eligible to have their tenders evaluated:  
a)   contractors who have a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered, or a value determined in accordance 
with Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB 
Grade 7GB or higher class of construction work; and 
 
Joint ventures are eligible to submit tenders provided that: 
 
1.  every member of the joint venture is registered with the CIDB; in GB class of works. 
 
2. the combined contractor grading designation calculated in accordance with the Construction      
industry Development Regulations using the CIDB Joint Venture calculator is equal to or higher than 

a contractor grading designation determined in accordance with the sum tendered for a CIDB Grade 
7GB or higher class of construction work or a value determined in accordance with Regulation 25 
(1B) of 25(7A) of the Construction Industry Development Regulations.  
(Three contractors registered in contractor grading designation 6 of which the lead partner 
must be registered in the class of work under consideration OR two contractors registered in 
contractor grading designation 6 of which one is the lead partner registered in the class of work 

mailto:Unati.Ntintili@ecdpw.gov.za
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under consideration plus two contractors registered in contractor grading designation 5 within 
the class of work under consideration OR one grade 7 lead partner within the class of work 
under consideration plus any grade combination contractors in any class of work. 
 
3. Joint Venture Agreement. 
 
4. Combined SBD6.1 Specific Goals Points claim form. 

4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018. The employer will 

not compensate the tenderer for any costs incurred in attending interviews or making any 
submissions in the office of the employer. 

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and 
notify the employer of any discrepancy or omission. 

4.4 Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation. 

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are incorporated into the tender 
documents by reference. 

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 

 4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 
Invitation to Tender.  
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued 
to and tenders will be received only from those tendering entities appearing on the attendance list.  
Tender documents will not be made available at the clarification meeting  

4.8 Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least 5 
(Five) working days before the closing time stated in the tender data. 

4.9 Tenderers are required to state the rates and currencies in Rands. 
Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the 
law requires to be paid [except value added tax (VAT)], and other levies payable by the successful 
tenderer, that are applicable 14 days before the closing time stated in the tender data. Show the VAT 
payable by the employer separately as an addition to the tendered total of the prices. Provide rates 
and prices that are fixed for the duration of the contract and not subject to adjustment except as 
provided for in the conditions of contract identified in the contract data. 
State the rates and prices in monetary value of the contract unless otherwise instructed in the tender 
data. 

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to 
the tender offer initial all such alterations. 
Do not make erasures using masking fluid. 

4.11 Main tender offers are not required to be submitted together with alternative tenders.  

4.12 No alternative tender offers will be considered 

4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.  
Submit 
a) the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with a translation of any documentation in a language other than the 
language of communication established in 3.5, and 
b) the parts communicated electronically by the employer of its agents on paper format with the 
tender. 
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4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data. 
State in the case of a joint venture which of the signatories is the lead partner whom the employer 
shall hold liable for the purpose of the tender offer. 
NOTE The employer holds all authorized signatories liable on behalf of the tenderer. 

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding 
N/A days after the closing date for tender offers. 
The form of the tender security shall not differ substantially from the sample provided in Annex D of 
SANS 10845-3. 

4.13.4 
         
           
         

The employer’s details and address for delivery of tender offers and identification details that are to 
be shown on each tender offer package are:  
Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT 
CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, 
BISHO. 
Physical address: Independence Avenue, Ground Floor, Qhasana Building, Bhisho 5605 

Identification details: SCMU5-25/26-0073: “COMPLETION OF RENOVATIONS AND 

REFURBISHMENTS OF STAFF ACCOMMODATION AT ALL SAINTS HOSPITAL”  
Closing time and date: 20 January 2026 at 11:00 

4.13.5 The tenderer is required to submit with his tender the following certificates: 
1)  a copy of the CSD report showing, amongst other things, that tax matters of the service provider 
are in order in the South African Revenue Services. In the case of a Joint Venture/Consortium/Sub‐
contractors each party must submit a separate CSD report showing, amongst other things, that tax 
matters of the service provider are in order in the South African Revenue Services. 
2)  CIDB Grading certificate or CRS number. 

4.13.6 A two-envelope procedure will not be required. 

4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer 
accepts that the employer does not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated. 

4.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof 
of delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the 
extended deadline. 

4.15.1 The tender offer validity period is 120 days.  
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data. If requested by the 
employer, consider extending the validity period stated in the tender data for an agreed additional 
period, with or without any conditions attached to such extension. Extend the period of the tender 

security, if any, to cover any agreed extension requested by the employer. 

4.15.2 Placing of contractors under restrictions / withdrawal of tenders 
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, 
as relevant: withdrawn such tender or quotation after the advertised closing date and 
time for the receipt of submissions; after having been notified of the acceptance of his tender, failed 
or refused to commence the contract; had their contract terminated for reasons within their control 
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the 
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or 
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or 
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the 
Provincial Government that the statement was made in good faith or reasonable steps were taken to 
confirm the correctness of the statements, such tenderer/s may be placed under restriction from 
tendering with the  state.  
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Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery 
Management and also on cidb Inform Practice Note #30. Excerpts of the policy can be availed on 
request of any interested tenderer. 

4.16 Access shall be provided for the following inspections, tests and analysis: N/A 

4.17 the preferred tenderer will be required to submit an approved insurer undertaking to provide the 
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per DPW policy 

5 Employer’s undertakings 

5.1 The Employer will respond to requests for clarification received up to Five (5) working days before 
the tender closing time.  
If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender 
data, grant such extension and notify all respondents accordingly. 

5.2 The employer shall issue addenda until Five (5) working days before tender closing time. 

5.3 Tenders will be opened immediately after the closing time for tenders at 11:00am hours. 

5.4 Do not disclose to tenderers, or to any person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly 
received  
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender 
documents, without material deviation or qualification. A material deviation or qualification is one 
which, in the employer's opinion, would 
d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 
the scope of work, 
e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, 
or 
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified. 
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

5.6 Arithmetical errors, omission and discrepancies 
Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
in words shall govern. 
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT 
procedures apply. 

5.7.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 
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5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative, 
Responsiveness, Price and Preference  

Phase 1: Responsiveness to bid requirements and rules. 
Phase 2: Price and preference (80/20 or 90/10 system) : 
 

 1. PHASE ONE: RESPONSIVENES TO THE BID REQUIREMENTS AND RULES 

 
Bidders’ proposals must meet the following minimum requirements and supporting 
documents must be submitted with the completed bid document in a sealed envelope in the 
bid box at the closing date and time. Failure to comply will automatically eliminate the bid for 
further consideration: 
 
1.  Bid Document (This Document must be submitted in its original format) 
2.  Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will  
                not be accepted. 
3.  Bidder must be registered with CIDB in the correct grading and class of works as per the  
               tender notice and requirements. And must the status on CIDB be active during award     
               stage. It is the responsibility of the bidder to keep the status on CIDB active throughout  
               bidding process (advert till award stage). 
4.  Bidders must be a legal entity or partnership or consortia. 
5.  Form of offer and Acceptance (fully completed and signed) 
6.  SBD 4 – Declaration of Interest (fully completed and signed) SBD 4 must be duly  
               completed and signed. In the event that the bidder or any of its directors / trustees /  
               shareholders / members / partners or any person having a controlling interest in the  
               enterprise have any interest in any other related enterprise whether or not they are  
               bidding for this contract, such interest must be disclosed on question 2.3.1.  
7. Incomplete or unsigned or poorly completed SBD 4 will lead to a bidder being declared non- 
               responsive. 
8. Compulsory Enterprise Questionnaire (Completed and signed) (JV partners must complete  
               separate Questionnaire forms and submit). 
9.  If the offer is “Vat Inclusive”, the VAT registration number of service provider must be 
               indicated and if a service provider is not a VAT Vendor but include VAT in its prices, the  
               successful service provider will be given 21 days to register as a VAT Vendor with SARS, 
               after the issuing of an appointment letter. If a bidder is a VAT vendor/registered, the bidder  
               is required to explicitly state the VAT amount. VAT vendors must include VAT at 15% in the  
               bid offer(s). 
10. Resolution to Sign where applicable must be completed. 
11. Declaration of Employees of the State or other State Institutions. 
12. Attendance of compulsory briefing meeting  
13. Only one offer per bidder is allowed and alternative offers will not be considered. If more  
               than one offer is received, none of the offers will be considered. 
14. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing  
               schedule must be priced for (except provisional sums and allowances), failure to do so will  
               result increase commercial risk of the bid and may lead to elimination or passing over of the  
               bidder. 
15. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum       
              (amount in words) will govern. 
 
Other Conditions of bid (Non eliminating unless expressly mentioned in the document): 
1. Returnable Schedule: SBD1-Invitation to bid must be completed and signed 
2. The bidder must be registered on the Central Supplier Database (CSD) prior the award 

  3. All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified 
through CSD. In cases where the bidder’s status is found non-compliant, the bidder will be  
granted 7 working days to correct the status. A bidder that fails to rectify its tax matters with 
SARS will be declared non-responsive. 

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will  
              lead to the non-awarding of points for specific goals. 
5.    The relevant designated sector: (Steel products). The minimum threshold for local  
              production and content is 100%. 
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6. Bidders must submit a minimum of three (3) written contactable references for projects  
successfully completed in the past (clearly indicating client name, contract value, contract                     
term, contact person, contact details). This is not an elimination factor, but important for 
thedepartment to make a decision. 

7. Bidders must submit a list of projects where he or she has submitted tender offers but  
               tender results have not been confirmed by the Client. This is not an elimination factor, but  
               important for the department to make a decision. Unless it is used for Quality/functionality  
               Points. 
8. Bidders must submit their company profiles, list of available resources, plant and machinery  
               and any other additional capacity with the bid. This is not an elimination factor, but  
               important for the department to make a decision. Unless it is used for Quality/ functionality  
               Points. 
9. The bidder must also list all projects where there are pending litigations or litigations have  
               been concluded. 
10. The Department will contract with the successful bidder by signing a formal contract. 
11. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing  
               schedule must be priced for (except provisional sums and allowances which also need to  
               be added to the total), failure to do so will increase commercial risk of the bid and may lead  
               to elimination or passing over of the bidder. 
12. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule,  
               bill of quantities or anywhere), the department requires an item similar/equivalent or better. 
13. DPWI Policy applies. 
14. Protection of personal information: Consent (POPIA) 
15. The successful tenderer (after being informed) will be required to bring along an unsigned  
               copy of the form of contract to be signed by parties (e.g. JBCC Edition 6.2 of 2018) 
16. Contractor must commit to support and allocate 30% to SMMEs (EME /QSEs which are at  
               least 51% owed by Black people) within the Chris Hani District municipality region. The  
               work packages to be implemented by the local SMMEs are already set or allocated in the  
               Bills of Quantities of the project as provisional sum that a contractor will price only Profit  
               and Attendance for. The responsibility to sub-contract with competent and capable sub- 
               contractor’s rests with the main contractor/supplier. Once awarded; to bring harmony on  
               site, the department reserves the right to intervene in the selection of local sub-contractors  
               or SMMEs on site. 
17. EPWP policy will be applicable. 

 2. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS 

The 80/20 or 90/10 preference point system shall be applied for the purposes of 
this bid as per the requirements of the Preferential Procurement Policy Framework 
Act, 2000 (Act No. 5 of 2000) and Specific Goals/Preferential Procurement 
Regulations 2022  
 

Criteria Points 

POINTS ON PRICE  80/90 

SPECIFIC GOALS   20/10 

TOTAL  100 

 

Please note: 

1. Bidders need to complete and sign SBD6.1 to claim points for specific goals.  Failure will lead 

in non-awarding of points for specific goals. 

2. The Department intends to award this to the highest point scorer as whole, unless 

circumstances justify otherwise. 

3. All information will be verified through CSD 

4. SBD6.1 is attached 

 

The 90/10 preference point system for acquisition of services, works or goods not exceeding 
Rand value of R50 million:  
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a. The following formula must be used to calculate the points for price in respect of tenders 

(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand 

value of R 50 000 000 (all applicable taxes included):  

The financial offer will be scored using the following formula:  

 

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in 
excess of R50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have 
a    value that equals or is less than R 50 000 000. 

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative, 
Responsiveness, Price and Preference) 

5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A 

5.7.5 Each evaluation criteria will be assessed in terms of five indicators – N/A 

5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as 
follows: N/A 

5.8 Tender offers will only be accepted if: 
 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African 

government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered 
entity. 
 

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders 
must submit a CSD no. or tax status compliance pin. 

 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the 

Performance Bond / Guarantee / Surety / Security to the format and/or standard as per DPW 
policy.  

 
d) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation; 
 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector.  
 

f) the tenderer has not: 
         i)   abused the Employer’s Supply Chain Management System; or 
         ii)  failed to perform on any previous contract and has been given a written notice to this effect. 
  
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest 

which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process. 
 

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts 

of interest which may impact on the tenderer’s ability to perform the contract in the best interests 

of the employer or potentially compromise the tender process and persons in the employ of the 

state are permitted to submit tenders or participate in the contract.  

https://secure.csd.gov.za/
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i) Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be 

accepted 

j) the tenderer is registered and in good standing with the compensation fund or with a licensed 

compensation insurer; 

k) the tenderer undertakes to maximize the sourcing of building material or infrastructure input 

material from Eastern Cape based suppliers or manufacturers.  

l) the employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely.   

 m) the tender has offered a market related offer. If the offer is believed not to be market related, the 

department through its Supply Chain Management bid committees will attempt to negotiate the 

offer with identified bidder/s to a reasonable amount.  Bidders are not allowed to increase their 

tender offers during this process. 

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing 

a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must 

be duly signed by all directors and submitted the bid. Only a duly authorized official can sign the 

bid.  

o) Prospective bidders must register on CSD prior submitting bids (open tenders). Any prospective 

bidder found to have Tax matters not in order with SARS (verified through CSD) during the 

evaluation process (after being given an opportunity to rectify tax matters) will be eliminated and 

not be considered further in the process. Preferred bidder/s will be afforded an opportunity to 

rectify their tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will 

be eliminated. 

p) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any 

other total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and 

Acceptance has no value or figure, the bidder will be regarded as having made no offer. 

q) The department reserves the right not to award the bid to the most favourable tenderer, if any of 

the situations occur: if it is not assisting in the advancement of designated groups; risk profile of 

the favourable firm is too high; the bidder has been awarded a considerable number of projects 

by the department or provincial government; has performed unsatisfactorily in the past, etc. 

5.9 The number of paper copies of the signed contract to be provided by the employer is 1. 

 The additional conditions of tender are: 
Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill of 
quantities or anywhere), the department requires an item similar/equivalent or better. 

T.2.1    A. List of returnable documents  

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to 
demonstrate eligibility to have a submission evaluated. 

Appropriate CIDB grading suitable for the works (as stated in 4.1). 

2 Returnable Schedules required for tender evaluation purposes  
The tenderer must fully and appropriately complete and sign the following returnable schedules as 
relevant: 

• Record of Addenda to Tender Documents 

• Proposed amendments and qualifications 

• Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted). 

• SBD 1, 4, 6.1. 
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• Protection of personal content: Consent 

• Form of Offer and Acceptance 

• Complete priced Bills of Quantities, including Final Summary  

• Certificate of Authority for Joint Ventures 

3 Other documents required for tender evaluation purposes 
The tenderer must provide the following returnable documents:  

• A CSD Report for a contractor with valid and correct information. 

• A letter of good standing from the Compensation Fund or a licensed insurer as contemplated 
in the Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993) 

4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated 
into the contract 

The tenderer must complete the following returnable documents:  

• A duly completed form of Offer and Acceptance (and any revision of prices if there are any). 

5 Only authorized signatories may sign the original and all copies of the tender offer where 
required. 
  

• In the case of a ONE‐PERSON CONCERN submitting a tender, this shall be clearly 

stated. 

• In the case of a COMPANY submitting a tender, include a copy of a resolution by its 

board of directors authorizing a director or other official of the company to sign the 

documents on behalf of the company.  

• In the case of a CLOSE CORPORATION submitting a tender, include a copy of a 

resolution by its members authorizing a member or other official of the corporation to 

sign the documents on each member’s behalf.  

• In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the 

documents, unless one partner or a group of partners has been authorized to sign on 

behalf of each partner, in which case proof of such authorization shall be included in the 

Tender.  

• In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a 

resolution of each company of the joint venture together with a resolution by its 

members authorizing a member of the joint venture to sign the documents on behalf of 

the joint venture. JV NOT APPLICABLE 

Accept that failure to submit proof of authorization to sign the tender shall result in the tender 

offer being regarded as non‐responsive.  

6 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and, 
in the form, required, may be regarded by the employer as nonresponsive.  

7 Canvassing and obtaining of additional information by tenderers  
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s 
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to 
the Employer arriving at a decision thereon.  
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other 
than that disclosed at the opening of tenders. 

8 Prohibitions on awards to persons in service of the state  
The Employer is prohibited to award a tender to a person ‐  
a)       who is in the service of the state; or  

b) if that person is not a natural person, of which any director, manager, principal shareholder or 
stakeholder is a person in the service of the state; or  

c) a person who is an advisor or consultant contracted with the Department or municipal entity.  
  
In the service of the state means to be ‐  
a)   a member of:‐  
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a any municipal council;  

b any provincial legislature; or  

c the National Assembly or the National Council of Provinces;  

d) a member of the board of directors of any municipal entity;  

e) an official of any Department or municipal entity;  

f) an employee of any national or provincial department; 

g) provincial public entity or constitutional institution within the meaning of the  

Public Finance Management Act, 1999 (Act No.1 of 1999);  

h) a member of the accounting authority of any national or provincial public entity; or  

i) an employee of Parliament or a provincial legislature.  

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of 
persons in service of state in part T2 of this procurement document must be completed. 

9 Awards to close family members of persons in the service of the state  

 

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any 
award of more than R2000 to a person who is a spouse, child, or parent of a person in the service of 
the state (defined in clause 8 above), or has been in the service of the state in the previous twelve 
months, including ‐  

a) the name of that person; 
 

b) the capacity in which that person is in the service of the state; and  

 

c) the amount of the award.  

 In order to give effect to the above, the questionnaire for the declaration of interests in the tender of 
persons in service of state in part T2 of this procurement document must be completed. 

10 Respond to requests from the tenderer  

The employer will respond to requests for clarification up to 5 (five) working days before the tender 
closing time. 

11 Opening of tender submissions  

Tenders will be opened immediately after the closing time for tenders 

12 Scoring quality / functionality:  

Minimum combined weighted points threshold must equal (60/100points) for further consideration of 
the tender 

13 Cancellation and re‐invitation of tenders  

  
An organ of state may, prior to the award of the tender, cancel the tender if‐  

  
(a) due to changed circumstances, there is no longer a need for the services, works or goods 

requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or  

(c) no acceptable tenders are received.  

(d) Tender validity period has expired. 

(e) Gross irregularities in the tender processes and/or tender documents. 

(f) No market related offer received (after attempts of negotiation processes) 

 

  
Where applicable, the decision to cancel the tender will be published in the CIDB website and in the 
Tender Bulletin or the media in which the original tender invitation as advertised.  
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14 Dispute resolution mechanism will be done through the Adjudication route. 

15 The department must when be acting against the tenderer or person awarded the contract on a 
fraudulent basis, considers the provisions of Regulation 14:  
The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an 

institution from instituting remedies arising from any other prescripts or contract.  

16 Where the employer terminates the contract due to default of the contractor in whole or in part, the 
employer may decide to:  
a) Refer the breach in contract to the CIDB for investigation as a breach of the CIDB Code of 
Conduct in terms of the CIDB Regulations; or  
b) may impose a restriction penalty on the contractor in terms of Section 14 of the Preferential 
Procurement Regulations. The outcomes of such investigations in terms of both the CIDB 
Regulations and the Preferential Procurement Regulations may prohibit the contractor from doing 
business with the public sector for a period not exceeding 10 years. 
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PART T2 

RETURNABLE DOCUMENTS 
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PART T2.1: LIST OF RETURNABLE DOCUMENTS   
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T2.1 List of Returnable Documents  

The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required for quotation evaluation purposes  
 

• Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in 

respect of each partner must be completed and submitted). 

• Record of addenda issued (Only if addenda is issued)  

• Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)  

2 Other documents required for quotation evaluation purposes 
 

• Form of Offer and Acceptance 

• Complete Priced Bills of Quantities & Final Summary  

3  Returnable Schedules that will be incorporated into the contract 

• Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of      

proposed  

• Schedule of Plant and Equipment 

• Record of projects: current, past and on tender. 

• Project References – at least 3  

• SBD 1, 4, 6.1 

• Protection of personal content: Consent 

• Subcontract agreement (where applicable) or intent to sub-contract as per requirements.  
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PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 

BID NUMBER: SCMU5-25/26-0073 CLOSING DATE: 20 JANUARY 2026 
CLOSING 
TIME: 11:00 

DESCRIPTION:  

COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF ACCOMMODATION 
AT ALL SAINTS HOSPITAL 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  

DEPARTMENT OF PUBLIC WORKS, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED 
“TENDERS”, BHISHO. 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON 
DPWI Supply chain 
Management CONTACT PERSON Ms. Unati Ntintili 

TELEPHONE NUMBER 040 602 4563 TELEPHONE NUMBER 040 602 4596 / 066 484 0436 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS 
supply.chain@ecdpw.g
ov.za E-MAIL ADDRESS Unati.Ntintili@ecdpw.gov.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

 ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

 Yes    
                      
 No  
[IF YES ENCLOSE 
PROOF] 

ARE YOU A FOREIGN BASED SUPPLIER FOR 
THE GOODS /SERVICES /WORKS OFFERED? 

Yes No 
 
[IF YES, 
COMPLETE 
QUESTIONNAIRE 
BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                    YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                  YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                   YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                     YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 

 

 

SBD 1 

mailto:supply.chain@ecdpw.gov.za
mailto:supply.chain@ecdpw.gov.za
mailto:Unati.Ntintili@ecdpw.gov.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 
WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) 
OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 
FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE 
AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH 
THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 
PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES 
WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE 
CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
 

SIGNATURE OF BIDDER: 
 
 
  …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: 
 
 
  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
 
DATE:       

 ……………………………..…………………... 

 

 

 

http://www.sars.gov.za/
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A 
Compulsory Enterprise questionnaire    

  

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 

in respect of each partner must be completed and submitted.  

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .   

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 3:   CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 4:    Particulars of sole proprietors and partners in partnerships  

Name*  Identity number*  Personal income tax number*  

      

      

      

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations  

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Tax 

reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 6:   The attached SBD 4 must be completed for each tender and be attached as a tender 

requirement.  

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a 

requirement.   

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:    
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 

that my / our tax matters are in order;   
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities  
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises, 

or may exercise, control over the enterprise appears,  has within the last five years been convicted of fraud or 
corruption;  
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 

tender offers and have no other relationship with any of the tenderers or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; and  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 

my belief both true and correct.  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

 

 

 

Compulsory Enterprise Questionannare 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 
the Constitution of the Republic of South Africa and further expressed in various pieces of 
legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
2. BIDDER’S DECLARATION 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise, employed by the state?       YES/NO 
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners 
or any person having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution?             YES/NO
                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 
person having a controlling interest in the enterprise have any interest in any other related 
enterprise whether or not they are bidding for this contract?         YES/NO 

 
2.3.1 If so, furnish particulars 

………………………………………………………………………………… 
………………………………………………………………………………… 

 
1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct 
the course and decisions of the enterprise. 

Full Name Identity Number Name of State institution 

   

   

   

   

   

SBD 4 



  
 

29 | P a g e   
 SCMU5-25/26-0073 
 

3 DECLARATION 
 

I, the undersigned, (name)……….……………………………………………………………………. 
in submitting the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 
 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, 
factors or formulas used to calculate prices, market allocation, the intention or decision to 
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or 
delivery particulars of the products or services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
of the awarding of the contract. 

 
3.6  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior 
to and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications 
or terms of reference for this bid. 

 
3.7  I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten (10) years in 
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 
applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
………………………………                    ..……………………………………………   

 Signature  Date 
 

………………………………                   ……………………………………………… 
 Position  Name of bidder 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 
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SBD 6.1 
 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves 
as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 
 

1.2 To be completed by the organ of state 

a) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 
awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS POINTS 

PRICE 80 90 

SPECIFIC GOALS 20 10 

Total points for Price and SPECIFIC GOALS  100 100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 
any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process 
or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 
and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 
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Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

 

DECLARATION WITH REGARD TO COMPANY/FIRM 

4.3 Name of company/firm:……………………………………………………………………………. 

4.4 Company registration number:………….……………………….……………………………. 

4.5 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
 
[TICK APPLICABLE BOX] 

 

The specific goals allocated points in 
terms of this tender 

Number of points 
allocated 

(80/20 system) 
(To be completed 
by the organ of 

state) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

allocated 
(90/10 system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 
(90/10 

system) 
(To be 

completed 
by the 

tenderer) 

Historically Disadvantaged Individual:-  

 (a) 100% black ownership 6  3  

(b) 51% to 99% black ownership 4  2  

(c) Less than 51% black ownership 0  0  

Black women ownership:-  

 (a) 100% black women ownership 4  2  

(b) 30% to 99% black women ownership 2  1  

(c) Less than 30% black women 
ownership 

0  0  

Black youth ownership:-  

 (a) 100% black youth ownership 4  2  

(b) 30% to 99% black youth ownership 2  1  

(c) Less than 30% black youth 
ownership 

0  0  

Locality:- 

 (a) Within the Eastern Cape 6  3  

 (b) Outside the Eastern Cape 0  0  
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4.6 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 
the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 
 
 
 

 
 

 

 
……………………………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 
 
 
SURNAME & NAME: …….………………………………….. 

DATE:   ………………………………………... 

ADDRESS:  ………………………………………... 
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ANNEXURE B 
 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 
 
This Annexure forms part of all bids invited with local content and it serves as a declaration form 
for local content (local production and local content are used interchangeably). 
 

1. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the DTI must be informed accordingly in order for the 

DTI to verify and in consultation with the AO/AA provide directives in this regard 

IN RESPECT OF BID NO.: SCMU5-25/26-0073 
 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF 
ACCOMMODATION AT ALL SAINTS HOSPITAL 
 
ISSUED BY: (Procurement Authority / Name of Institution):   EASTERN CAPE 
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 
 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ………. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid, and as 
measured in terms of SATS 1286:2011; and 

Bid price, excluding VAT    R 

Imported content  R 

Stipulated minimum threshold for local content    

Local content %  

 
(c) I accept that the Procurement Authority / Institution has the right to request that the local 

content be verified in terms of the requirements of SATS 1286:2011. 

(d) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application.  

 

 SIGNATURE:                                                  DATE: ___________ 
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PROOF OF REGISTRATION ON THE NATIONAL TREASURY 
CENTRAL SUPPLIER DATABASE (CSD REPORT) 

 
(IF APPLICABLE, ATTACH HERE) 
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VALID COPY CIDB CERTIFICATE 
 

(ATTACH HERE) 
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA) 
 

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of 

personal information through its entire life cycle of collection, transfer, storing and deletion.  

As part of its business activities, the Department of Public Works and Infrastructure obtains and 

requires access to personal data from a wide range of internal and external parties, including 

without limitation bidders who respond to requests for proposals that are published by the 

Department of Public Works and Infrastructure from time to time. The Department of Public Works 

and Infrastructure confirms that it shall process the information disclosed by Bidders for the 

purpose of evaluating and subsequently awarding/appointing a successful Bidder.  
 

The Department of Public Works and Infrastructure hereby states that it does not and will never 

modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed 

to do so by an order of court, the Department of Public Works and Infrastructure does not disclose 

or permit the disclosure of any personal information to any Third Party without the prior written 

consent of the owner of the information.   
 

Similarly, Bidders will from time-to-time access and be seized with information of a personal 

nature pertaining to the Department of Public Works and Infrastructure. Some of the information 

may because of legislative compliances be available in the public domain, whilst some is uniquely 

provided to bidders in pursuit of procurement or other business-related activities. In this regard, 

the Department of Public Works and Infrastructure requires that Bidders which receive or have 

access to its personal information, process any such information in a manner compliant with the 

requirements of the POPIA.  

 
 

AGREEMENT 
 

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and undertake 

that upon obtaining and  

having access to personal information relating to either of them, they shall always ensure  

that: 

a) They process the information only for the express purpose for which it was obtained. 

b) Information is provided only to designated and authorized personnel who require the 

personal information to carry out the Parties’ respective obligations in terms of the 

Procurement processes. 

c) They will introduce, and implement all reasonable measures ensure the protection of all 

personal information from unauthorized access and/or use. 

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity 

of all personal information in its possession or under its control. 

e) The Parties agree that if personal information will be processed for any other purpose other 

than the one for which the accessing of the information was intended, explicit written consent 

will be obtained prior to the execution of such reason.  

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable 

internal and external risks to the interception of personal information in its possession or 

under its control and shall implement and maintain appropriate controls in mitigation of such 

risks.  

 

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control 

which belongs to the other Party once it no longer serves the purpose for which it was collected, subject 
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to any legal retention requirements. The information will be destroyed in such a manner that it cannot be 

reconstructed to its original form, linking it to any individual or organization. 

 

3. Bidder’s Obligations 

 

a) The Bidder is required to notify the Information Officer of Department of Public Works and 

Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss, 

unauthorized access or unlawful use of any of the Department of Public Works and 

Infrastructure’s personal information. 

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate 

the extent of the loss or compromise of personal data.   

c) The Bidder shall be required to provide the Department of Public Works and Infrastructure with 

details of the persons affected by the compromise and the nature and extent of the compromise, 

including details of the identity (if known) of the unauthorized person who may have accessed 

or acquired the personal data. 

d) The Bidder undertakes to co‐operate with any investigation relating to security breach which is 

carried out by or on behalf of Department of Public Works and Infrastructure. 

 

 

On behalf of the Bidder: 

 

…………………………………..  ..……………………………………………   

 Signature                      Date 

 

 

 

…………………………………. ……………………………………………… 

 Position                                                         Name of the Bidder 

 

 

On behalf of the Client: 

 

…………………………………..  ..……………………………………………   

 Signature                       Date 

 

 

 

 

…………………………………..  ..……………………………………………   

 Position      Name of Client Representative 
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THE CONTRACT 
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PART C1 

AGREEMENTS AND CONTRACT DATA 
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PART C1.1: FORM OF OFFER AND ACCEPTANCE 
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                                                                Annex C 
                                                                       (normative) 

            FORM OF OFFER AND ACCEPTANCE 

Project title 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF 
ACCOMMODATION AT ALL SAINTS HOSPITAL 

SCMU number SCMU5-25/26-0073 

 
OFFER 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: 

 
…………………………………………………………………………………………………….…………………. 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has 
accepted the conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of 
offer and acceptance, the  tenderer offers  to  perform  all  of  the  obligations and  liabilities of  the 
contractor under the contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be determined in accordance with the conditions of contract 
identified in the contract data. 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
……………………………………….……………….……………………………………….……. Rand (in 

words);  

R …………………………………………………………………………………….…..…….(in figures) (or 

other suitable wording) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor 
in the conditions of contract identified in the contract data. 

 

Signature       
……………………………….……………………………………………………………………………………… 
Name             
……………………………………………………………………………………………………………………... 
Capacity         
……………………………………………………………………………………………………………………... 
for the tenderer       
……………………………………………………………………………………………………………………... 
(Name and address of organization) 
Name and signature  
of witness      ………………………………..… …..   Date  …………………………………………………… 

 

ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in: 
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Part C1 Agreements and contract data, (which includes this agreement)  
Part C2 Pricing data 
Part C3 Scope of work.  
Part C4 Site information and drawings and documents or parts thereof, which may be 
incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto 
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the 
tenderer and the employer during this process of offer and acceptance, are contained in the schedule 
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or 
deviations from said documents are valid unless contained in this schedule. 
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract 
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the contract data. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any).  Unless the tenderer (now contractor) within five working days of the date of such 
receipt notifies the employer in writing of any reason why he cannot accept the contents of this 

agreement, this agreement shall constitute a binding contract between the parties.
1

 

 
Signature         
…………………………………………………………………………………………………………………… 
Name               
…………………………………………………………………………………………………….……………… 
Capacity           
…………………………………………………………………………………………………………………… 
for the Employer          
…………………………………………………………………………………………………………………… 

(Name and address of organization) 
Name and signature 
of witness        ………………………………………….. Date  ……………………………….……………..     
 

Schedule of Deviations 
 
1 Subject ________________________________________________________________________ 
Details  
________________________________________________________________________________ 
 
2 Subject _________________________________________________________________________ 
Details 
 _________________________________________________________________________________ 
 
3 Subject _________________________________________________________________________ 
Details 
_________________________________________________________________________________ 
 
4 Subject _________________________________________________________________________ 
Details  
_________________________________________________________________________________ 
 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, 
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clarification or changes to the terms of the offer agreed by the tenderer and the employer during this 
process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising 
from this agreement. 
 

1As an alternative, the following wording may be used: 

 
Notwithstanding anything contained herein, this agreement comes into effect two working days after 
the submission by the employer of one fully completed original copy of this document including the 
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to 
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided 
that the employer notifies the tenderer of the tracking number within 24 hours of such submission. 
Unless the tenderer (now contractor) within seven working days of the date of such submission 
notifies the employer in writing of any reason why he cannot accept the contents of this agreement, 
this agreement shall constitute a binding contract between the parties
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A 
 

RECORD OF ADDENDA TO BID DOCUMENTS 
 

PROJECT TITLE COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF 
ACCOMMODATION AT ALL SAINTS HOSPITAL 

SCMU NUMBER SCMU5-25/26-0073 

I / We confirm that the following communications received from the Department of Public Works 
before the submission of this tender offer, amending the tender documents, have been taken into 
account in this bid offer: (Attach additional pages if more space is required) 

Item Date Title or Details No. of Pages 

1   
 

 

2   
 

 

3   
 

 

4   
 

 

5   
 

 

6   
 

 

7   
 

 

8    
 

9   
 

 

10   
 

 

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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B 
PROPOSED AMENDMENTS AND QUALIFICATIONS 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule.  

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling 
of material deviations and qualifications.  

PROJECT TITLE 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF 
STAFF ACCOMMODATION AT ALL SAINTS HOSPITAL 

SCMU NUMBER SCMU5-25/26-0073 
 

 

Page Clause /Item Proposal 

   

 

   

 

   

 

   

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the 
enterprise, confirms that the content of this schedule that presented by the tenderer are 
within my personal knowledge and are to the best of my knowledge both true and correct 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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C 

RESOLUTION FOR SIGNATORY 

 

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the 
relevant resolution of the board of directors to this form or on company letter head. 
 
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on    
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the tender for Contract No.      
 
and any Contract which may arise there from on behalf of (Block Capitals)   
 
             
 
             
 
SIGNED ON BEHALF OF THE COMPANY:        
 
IN HIS/HER CAPACITY AS:          
 
DATE:             
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

 
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all 
directors): 

 
 



  

49 | P a g e   
 SCMU5-25/26-0073 
 

D 
 

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

This Returnable Schedule is to be completed by joint ventures.  
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ...., authorized signatory of the company . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. , acting in the capacity of lead partner, to 
sign all documents in connection with the tender offer and any contract resulting from it on our behalf. 

PROJECT TITLE 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF 
ACCOMMODATION AT ALL SAINTS HOSPITAL 

SCMU NUMBER SCMU5-25/26-0073 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner: 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 
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E 

SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

PROJECT TITLE 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF 
STAFF ACCOMMODATION AT ALL SAINTS HOSPITAL 

SCMU NUMBER SCMU5-25/26-0073 

We notify you that it is our intention to employ the following Subcontractors for work in this contract. 
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 
submitted below. This should also be declared on SBD 6.1 form. 

If we are awarded a contract, we agree that this notification does not change the requirement for us 
to submit the names of proposed subcontractors in accordance with requirements in the contract for 
such appointments. If there are no such requirements in the contract, then your written acceptance 
of this list shall be binding between us. 

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier 
Database (CSD). 
 

 

No. Name and 
address of 
proposed 
Subcontractor 

Nature and 
extent of work 

Year 
completed 

Value Contact details 

 

 

 

 

1 

  

 

 

 

   

 

  

 

 

 

 

 

 

  

 

 

 

2 
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3   

 

  

 

 

 

 

 

  

 

 

 

4 

   

 

 

  

   

 

 

 

 

  

 

 

5 

   

 

 

 

  

   

 

 

 

  

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the 
enterprise, confirms that the content of this schedule that presented by the tenderer are 
within my personal knowledge and are to the best of my knowledge both true and correct 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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F 

CAPACITY OF THE BIDDER 

PROJECT TITLE 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF 
ACCOMMODATION AT ALL SAINTS HOSPITAL 

SCMU NUMBER SCMU5-25/26-0073 

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach 
additional pages if more space is required.  Failure to furnish the particulars may result in the Bid being 
disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project ) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - 
Key Personnel (part of 
Business Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Site Agent   

 Project Manager   

 Foreman   

 Quality Control & Safety 
Officer-Construction 
Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 
confirms that the content of this schedule that presented by the tenderer are within my personal 
knowledge and are to the best of my knowledge both true and correct. 

Signed: ………………………………. Date ………………………………. 

Name: ………………………………. Position ………………………………. 

Enterprise Name: ………………………………………………………………..………………………………. 
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G 

RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 

Tenderers must submit a max one-page description of at least three projects successfully completed.  

Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:  

1.1. Name of project. 

1.2. Name of client. 

1.3. Contact details of client. 

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

1.5. The period during which the project was performed, and also, if this is different, the period during which 

the tenderer’s team members were contracted. 

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 

 

NO. NAME OF PROJECT. 

 

NAME OF CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

PROJECT 

VALUE 

 

DATE 

COMPLETED 

1      

2      

3      

 

If there are more projects, attach a separate page to address this issue (the above table is just for 

reference purposes). 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 

confirms that the content of this schedule that presented by the tenderer are within my personal 

knowledge and are to the best of my knowledge both true and correct. 

 

 

 

 

Signed……………………………..  Date……………………………..  

Name………………………………….  Position………………………….  

Enterprise name…………………… ………………………………………………………………………… 
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H 

 RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just 
handed over/ towards completion (if they exist). Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:  

2.1. Name of project. 

2.2. Name of client. 

2.3. Contact details of client. 

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

2.5. The period during which the project was performed, and if this is different, the period during which the 

tenderer’s team members were contracted. 

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 

 

NO.  NAME OF 

PROJECT. 

 

NAME OF 

CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

 

PROJECT 

VALUE 

 

STAGE OF 

PROJECT 

1       

2   

 

    

3       

 

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 

confirms that the content of this schedule that presented by the tenderer are within my personal 

knowledge and are to the best of my knowledge both true and correct. 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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         I 

OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING 
(if they exist) 

 

(Any other client's tender must also be included) 

 

BID NO. / 

PROJECT 

NUMBER 

PROJECT NAME 

 

CLIENT NAME & 

CONTACT NO. 

VALUE 

TENDERED IN 

RANDS 

DATE 

SUBMITTED 

 

CONTACT 

DETAILS 

(CLIENT) 

1      

2      

3      

4      

 

 
 

 

 

 

 

 

 

 

 

If there are more projects, attach a separate page to address this issue (the above table is just for 

reference purposes). 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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J 

SCHEDULE OF TENDERER'S LITIGATION HISTORY 

 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders 
or other senior members in previous companies) has been involved with any organ of state or state department 
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, 
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was 
made. 
 

NO. NAME OF CLIENT. 

 

 

OTHER 

LITIGATING 

PARTY 

 

BRIEF DETAILS OF 

DISPUTE 

 

PROJECT 

VALUE 

 

DATE 

RESOLVED 

OR 

STATUS OF 

LITIGATION 

1   

 

 

 

 

 

 

 

 

 

 

  

2      

 

 

 

 

 

3     

 

 

 

 

 

4     

 

 

 

 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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Project Reference Forms – 1 

 
 
 
 
 

 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 
2 

Fair 
 

3 

Good 
 
4 

Excellent 
 
5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

      

TOTAL   
 

 
 
B. Would you consider / recommend this tenderer again: 
 
 

YES NO 

  

 

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

 

Project title: 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF 
STAFF ACCOMMODATION AT ALL SAINTS HOSPITAL 

Project Number: SCMU5-25/26-0073 
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D.  My contact details are: 

Telephone: __________________ Cell phone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

Thus, signed at __________________________ on this _______ day of ____________ 2025. 

 

_________________________  
 
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to 
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put 
referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms - 2 

  

 

 
 
 

 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 
2 

Fair 
 

3 

Good 
 
4 

Excellent 
 
5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc. 
 

      

TOTAL   
 

 
 
B. Would you consider / recommend this tenderer again: 
 

YES NO 

  

 

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

 

Project title: 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF 
STAFF ACCOMMODATION AT ALL SAINTS HOSPITAL 

Project Number: SCMU5-25/26-0073 
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D.  My contact details are: 

Telephone: __________________ Cell phone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus, signed at __________________________ on this _______ day of ____________ 2025.  

 

 

______________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to 
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put 
referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________  _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms – 3 

 

 

 

NOTE:  This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 
2 

Fair 
 

3 

Good 
 
4 

Excellent 
 
5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc. 
 

      

TOTAL   
 

 
 
B. Would you consider / recommend this tenderer again: 
 

YES NO 

  

 

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

 

Project title: 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF 
STAFF ACCOMMODATION AT ALL SAINTS HOSPITAL 

Project Number: SCMU5-25/26-0073 
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D.  My contact details are: 

Telephone: __________________ Cell phone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

Thus, signed at __________________________ on this _______ day of ____________ 2025. 

 

  

_________________________  
Signature of principal agent 
 
 
 
 
NOTE:   
 
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to 
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put 
referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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L 

BASELINE RISK ASSESSMENT 
 

PROJECT TITLE 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF 
STAFF ACCOMMODATION AT ALL SAINTS HOSPITAL 

SCMU NUMBER SCMU5-25/26-0073 

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK 
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to 
Safety 

Risk to 
Health 

Risk to 
Environmental 

Risk to Public 
Safety 

Control 

Measures 

Brickwork Physical 
injury, 
Fatality 

 

   PPE, Use of 
Scaffolding 

 

Roofing Physical 
injury, 
Fatality 

 

   PPE, Use of 
Scaffolding 

 

Plastering  Skin 
irritation, 
temporary 
blindness 

Long term 
breathing 
problems 

Ground 
contamination 

Dust inhalation Use of PPE, 
guarding off site 
on work areas 

Paintwork Skin 
irritation, 
temporary 
blindness 

Long term 
breathing 
problems 

Ground 
contamination 

Air pollution Use of PPE, 
guarding off site 
on work areas 

Construction 
activities / 
demolition 

Temporary 
deafness 

Permanent 
deafness 

Noise pollution Noise pollution Guarding / 
barricading of site 

Moving 
machines 

Driven over 
by machines 

Injury to 
workers 

Fuel spillage Driven over by 
machines 

Signage and slow 
driving 

 

You can list all activities on a separate page to address this issue (the above table is just for reference purposes). 
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M 

 

A.  EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 

PROJECT NAME COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF 
ACCOMMODATION AT ALL SAINTS HOSPITAL 

PROJECT DESCRIPTION 
(SCOPE) 

 

SCMU NUMBER SCMU5-25/26-0073 

CONTRACTOR NAME:  

 

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers, 

manufacturers or accredited agents.  

2. On monthly basis, the contractor will report the purchasing of any of this material.  

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as 

prescribed by PT & OTP. 

 

A. BUILDING MATERIAL LISTS– BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS & 

RENOVATIONS) 

ITEM BUILDING MATERIAL (TYPE) 
ESTIMATE 

AMOUNT (Rands) 

1 Foundations:   

 

1.1 Concrete   

 

 

1.2 Reinforcement    

1.3 Brickwork   

 

 

2 Superstructure:    

2.1 Brickwork    

2.2 Brickwork Sundries    

2.3 Lintels (precast concrete)    

2.4 Roof Structure (Steel Structures)   

 

 

2.5 Roof Covering (Steel)   

 

 

2.6 Rainwater Goods   

 

 

2.7 Doors (Timber)    
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2.8 
Doors Frames (Steel) 
  

  

 

 

2.9 Aluminium windows   

2.10 Aluminium doors   

3 Internal Finishes:    

3.1 Floor Finishes (Tiling and screeds)   

 

 

3.2 Tile Skirtings    

3.3 Floor finishes and skirtings (Vinyl and screeds)   

3.4 Internal Plaster   

 

 

3.5 Internal Wall Finishes    

 

 

3.6 Ceilings     

3.7 Ceiling Finishes (Painting)    

3.8 Cornices    

3.9 Waterproofing products    

4 External Finishes:    

4.1 Bricks (all kinds)   

 

 

4.2 External Plaster   

 

 

4.3 External Wall Finishes (Painting)   

 

 

5 Fittings and Furniture:    

5.1 Ironmongery    

5.2 Sanitaryware   
 

 

5.3 Stainless Steel Fittings   
 

 

5.4 Blinds    
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6 Services:    

6.1 Plumbing Pipes   

 

 

6.2 Plumbing Fittings   

 

 

7 External Works:    

7.1 Paving   

 

 

7.2 Kerbing    

7.3 Fencing    

7.4 Stormwater pipes    

7.5 Stormwater channels    

7.6 Water pipes   

7.7 Sewer Pipes    

 TOTAL    

 

B. CONFIRMATION 

 

1. I………………………………………………………………………………………(Contractor name) 

acknowledge and confirm the above-mentioned material will be sourced in the Eastern Cape Province, from 

Eastern Cape based material suppliers and manufacturers.  

2. I confirm that on monthly basis I will produce a proof of purchase of this material used or to be used, either 

in the form of delivery notes, tax invoices or any formal document which verifies that the material or goods 

were sourced from an Eastern Cape based supplier or manufacturer. 

 
-------------------------------------   --------------------------  ------------------------- 
Representative of the Contractor (Name) Signature   Date 
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PART C1.2: CONTRACT DATA 
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The Joint Building Contracts Committee® - NPC 

CONTRACT DATA 

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES 

Principal Building Agreement 

Edition 6.2 - May 2018 
 

A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

Project name 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF 

ACCOMMODATION AT ALL SAINTS HOSPITAL 

Reference number SCMU5-25/26-0073 

Works description Refer to document C3 – Scope of Work 

 

A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb Ngcobo, Eastern Cape 

Site address Refer to document C4 – Site Information 

Local authority Engcobo Local Municipality, in the Chris Hani District  

 

A3.0 Employer [1.1] 

Official Name of Organ of 

State / Public Sector Body 
Eastern Cape Department of Public Works and Infrastructure 

Business registration 

number 
N/A 

VAT/GST number N/A 

Country South Africa 

Employer’s representative: 

Name 
Ms. Unati Ntintili 

E-mail Unati.Ntintili@ecdpw.gov.za  

Mobile number 066 484 0436 Telephone number 040 602 4596 

Postal address Independence Avenue, Qhasana Building, Bhisho Postal Code 5605 

Physical address Independence Avenue, Qhasana Building, Bhisho Postal Code 5605 
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A4.0 Principal Agent [1.1] 

Name Sakhiwo FM Consortium (Pty) Ltd 

Legal entity of above  Contact person B. Mokgothu or nominee 

Practice number  Telephone number 043-7270791 

  Mobile number 084 676 7960 

Country South Africa E-mail benjy@sakhiwo.com 

Postal address  Postal Code  

Physical address 1 Rochester Street, Vincent, East London Postal Code 5201 

 

A5.0 Agent [1.1] 

Discipline Quantity Surveyor 

Name SVP Quantity Surveyors and Project Managers (Pty) Ltd 

Legal entity of above  Contact person Gerdus Stoop 

Practice number  Telephone number 045 839 5260 

  Mobile number 074 310 5655 

Country South Africa E-mail gerdus@svpqtn.co.za 

Postal address PO Box 1761, Queenstown Postal Code 5320 

Physical address 63a Berry Street, Queenstown Postal Code 5320 

 

A6.0 Agent [1.1] 

Discipline Architects 

Name HDG Architects 

Legal entity of above  Contact person Richard Kriel 

Practice number  Telephone number 043 727 0765 

  Mobile number 082 788 2836 

Country South Africa E-mail richard@hdg.co.za  

Postal address PO Box 19704, Tecoma Postal Code 5214 

Physical address  Postal Code  

 

mailto:gerdus@svpqtn.co.za
mailto:richard@hdg.co.za
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A7.0 Agent [1.1] 

Discipline Civil / Structural Engineers 

Name Bigen Africa Services (Pty) Ltd 

Legal entity of above  Contact person Brian Arthur or nominee 

Practice number  Telephone number 043 748 6230 

  Mobile number 084 661 1848 

Country South Africa E-mail Brian.Arthur@bigengroup.com 

Postal address PO Box 2697, Beacon Bay Postal Code 5205 

Physical address  Postal Code  

 

A8.0 Agent [1.1]     

Discipline Electrical Engineers 

Name Eksteen & Le Roux (Pty) Ltd 

Legal entity of above  Contact person 
Marius Erasmus or 

nominee 

Practice number  Telephone number 043 740 0036 

  Mobile number  

Country South Africa E-mail marius@mecepd.co.za  

Postal address PO Box 19737, Tecoma Postal Code 5214 

Physical address 3 Main Road, East London Postal Code 5257 

 

A9.0 Agent [1.1] 

Discipline OHS Consultant 

Name New Ground Projects 

Legal entity of above  Contact person Louis Fourie 

Practice number  Telephone number 043 722 5864 

  Mobile number 082 576 6828 

Country South Africa E-mail louis@newground.co.za   

Postal address PO Box 19568, Tecoma Postal Code 5214 

Physical address 17 St Andrews Road, East London Postal Code 5201 

mailto:Brian.Arthur@bigengroup.com
mailto:marius@mecepd.co.za
mailto:louis@newground.co.za
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A10.0 Agent [1.1] 

Discipline Socio Facilitator 

Name Uyema Holdings (Pty) Ltd 

Legal entity of above  Contact person Sinazo Mgwigwi 

Practice number  Telephone number  

  Mobile number 076 748 2736 

Country South Africa E-mail uyemaholdings@gmail.com  

Postal address  Postal Code  

Physical address 32 Deer Lodge Drive, East London Postal Code 5241 

 

A11.0 Agent [1.1] 

Discipline  

Name  

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

Postal address  Postal Code  

Physical address  Postal Code  

 

A12.0 Agent [1.1] 

Discipline  

Name  

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

Postal address  Postal Code  

Physical address  Postal Code  

 

 

mailto:uyemaholdings@gmail.com
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B CONTRACT INFORMATION 
 

B 1.0 Definitions [1.1] 

Bills of quantities:  

System/Method of measurement 

Standard System of Measuring Building Work 

(Sixth Edition) as amended 

 

B 2.0 Law, regulations and notices [2.0] 

Law applicable to the works, state country 

[2.1] 
Republic of South Africa 

 

B 3.0 Offer and acceptance [3.0] 

Currency applicable to this agreement 

[3.2] 
South African Rand 

 

B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent 

[5.2], if not, indicate by whom 
Employer 

Number of copies of construction information issued to the 

contractor at no cost [5.6] 
Three (3) 

  

Documents comprising the agreement Page numbers 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

The JBCC® Principal Building Agreement - Contract Data for Organs 

of State and other Public Sector Bodies, Edition 6.2 May 2018 
1 to 18 

The JBCC® General Preliminaries for use with the JBCC® Principal 

Building Agreement, Edition 6.2 May 2018 
1 to 30 

 

Contract drawings – description Number Revision Date 

All Saints Site Plan CH013-2-HDG-000-001 R00 Nov 2022 

House D1 Floor Plan CH013-2-HDG-010-010 R00 Nov 2022 

House D2 Floor Plan CH013-2-HDG-010-011 R00 Nov 2022 

House D3 Floor Plan CH013-2-HDG-010-012 R00 Nov 2022 

House E1 Floor Plan CH013-2-HDG-010-020 R00 Nov 2022 
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House E2 Floor Plan CH013-2-HDG-010-021 R00 Nov 2022 

House F1 Floor Plan CH013-2-HDG-010-030 R00 Nov 2022 

House F2 Floor Plan CH013-2-HDG-010-031 R00 Nov 2022 

House J1 Floor Plan CH013-2-HDG-010-050 R00 Nov 2022 

House J2 Floor Plan CH013-2-HDG-010-051 R00 Nov 2022 

Gateway Clinic Floor Plan CH013-2-HDG-010-080 R00 Nov 2022 

Consulting Prefab Floor Plan CH013-2-HDG-010-090 R00 Nov 2022 

Student Accommodation Floor Plan CH013-2-HDG-010-100 R00 Nov 2022 

MCWH Clinic Floor Plan CH013-2-HDG-010-110 R00 Nov 2022 

 

 

B 5.0 Employer’s Agents [6.0] 

Authority is delegated to the following agents to issue contract instructions and perform duties for 

specific aspects of the works [6.2] 

Principal Agent 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional interest 

[6.3] 

None 

 

B 6.0 Insurances [10.0] 

Insurances by employer Amount 

including tax 

Deductible 

amount 

including tax Yes / No: No 

Contract works insurance:   

 
New works [10.1.1] 

(contract sum or amount) 
  

or 
Works with practical completion in sections 

[10.2] (contract sum or amount 
  

or 

Works with alterations and additions [10.3] 

(reinstatement value of existing structures with or 

including new works) 
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Direct contractors [10.1.1; 10.2] where applicable, 

to be included in the contract works insurance 
  

 
Free issue [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
  

 
Escalation, professional fees and reinstatement 

costs if not included above 
  

Total of the above contract works insurance amount   

Supplementary insurance [10.1.2; 10.2]   

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

     

Yes/ No? No If yes, description 2   
 
 

and/or 

 

Insurances by Contractor Amount 

including tax 

Deductible 

amount 

including tax Yes / No: Yes 

 
New works [10.1.1] 

(contract sum or amount) 
N/A N/A 

or 
Works with practical completion in sections 

[10.2] (contract sum or amount) 

To the minimum     

value of the 

contract sum + 

10% 

With a deductible 

not exceeding 5% 

of each and every 

claim 

or 

Works with alterations and additions [10.3] 

(reinstatement value of existing structures with or 

including new works) 

To the minimum     

value of the 

contract sum + 

10% 

With a deductible 

not exceeding 5% 

of each and every 

claim 

 
Direct contractors [10.1.1; 10.2] where applicable, 

to be included in the contract works insurance 
N/A  

 
Free issue [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
N/A  

 
Escalation, professional fees and reinstatement 

costs if not included above 
N/A  

Total of the above contract works insurance amount 

To the minimum       

value of the 

contract sum + 

10% 

 

Supplementary insurance [10.1.2; 10.2] R60 million 

With a deductible 

not exceeding 5% 

of each and every 

claim 
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Public liability insurance [10.1.3; 10.2] R5 million  

Removal of lateral support insurance [10.1.4; 10.2] No  

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

Hi Risk Insurance [10.1.5.1]   

Yes/ No? No If yes, description 2   

 

B 7.0    Obligations of the employer [12.1] 

 

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes 

If yes, description 
The buildings to be renovated at All Saints Hospital will be evacuated prior to work 
commencing. (Per section-sections to be agreed prior to Site Handover) 

Restriction of working hours [12.1.2] Yes / No? Yes 

If yes, description 

The completion of the project is urgent and work shall be executed during normal 
working hours i.e. 7h00 until 17h00 daily. Work required to be executed outside of 
these hours must be arranged with the Facilities Manager, the Chief Executive of 
the hospital and OHS Consultant, in advance  

Natural features and known services to be preserved by the 
contractor [12.1.3] 

 

Yes / No? No 

If yes, description  

Restrictions to the site or areas that the contractor may not 
occupy [12.1.4] 

Yes / No? Yes 

If yes, description Work areas and restricted areas shall be defined at Site Handover 

Supply of free issue [12.1.10] Yes / No? No 

If yes, description  

 

B 8.0    Nominated subcontractors [14.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  
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B 9.0    Selected subcontractors [15.0] 

 

Yes / No? Yes If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialization 4  

Specialization 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

 

B 10.0  Direct contractors [16.0] 

 

Yes / No? No If yes, description of extent of work 

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

 

B 11.0 Description of sections [20.1] 

 
Sections 1-4 
(Maximum 4 
Sections) 

The works as described shall be executed in maximum 4 (four) sections. 

The Principal Agent, Employer, ECDOH shall determine the Sections and provide 
to the successful contractor with the detailed Section scope of works 

The Instruction shall be provided to the Contractor after contract signing, prior to 

Site Handover. 

The works that will be divided in sections are summarized below: 

- Clinical Buildings: Single storey Gateway Clinic and Single storey Prefab Consulting 
Suites and Ablution, Single storey MCWH Clinic Building 

- Student Accommodation: Single Storey Student Accommodation Building (Minor 
works) 

- House G: External Carport 

- House J1 & J2: Single Storey Houses 

- House H, J3 & K: External Carports 

- House D1, D2 and D3: Single Storey Houses 

- House E1 and E2: Single Storey Houses 

- House F1 and F2: Single Storey Houses 

- All associated external works and Electrical works  

Refer to Scope of Works (C3) for detailed scope 
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Section 2 As outlined in Section 1 above 

Section 3 As outlined in Section 1 above 

Section 4 As outlined in Section 1 above 

Section 5 N/A 

Section 6 N/A 

Section 7 N/A 

 

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 

 

Practical 

completion for the 

works as a 

whole 

Intended date of 

possession of 

the site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection 

by the principal 

agent [19.3] 

The date for practical 

completion shall be the 

period as indicated 

below from the date of 

possession of the site 

by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

working days Period in months 

Penalty amount 

per calendar day 

(excl. tax) 

 

10 Working days 

18 (Calendar months) 

Project as whole 

(Sections 1 - 4)  

1.75 cents/R100 

of Contract 

amount 

 

or where sections are applicable 

 

Practical 

completion of a 

section of the 

works 

Intended date of 

possession of 

the site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for 

inspection by the 

principal agent 

[19.3] 

The date for practical 

completion shall be the 

period as indicated 

below from the date of 

possession of the site 

by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

working days Period in months 

Penalty amount 

per calendar day 

(excl. tax) 

Section 1  

10 Working days 
Contractor to program 

and determine duration 

Penalty only 

applicable to late 

completion of 

contract as whole 

Section 2  

10 Working days 
Contractor to program 

and determine duration 

Penalty only 

applicable to late 

completion of 

contract as whole 
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Section 3  

10 Working days 
Contractor to program 

and determine duration 

Penalty only 

applicable to late 

completion of 

contract as whole 

Section 4   

10 Working days 
Contractor to program 

and determine duration 

Penalty only 

applicable to late 

completion of 

contract as whole 

Section 5     

Section 6     

Section 7     

Remainder of the     

 

Criteria to achieve practical completion not covered in the definition of practical completion 

No further Criteria 

 
B 13.0 Defects liability period [21.0] 

 

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 

If yes, description of applicable 
elements 

All works 

 

B 14.0  Payment [25.0] 

 

Date of month for issue of regular payment certificates [25.2] 20th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? Yes 
Base date = 
Tender closing 
date 

If yes, method to calculate CPAP calculated with Haylett formulae based on indices as 
provided by StatsSA 

Employer shall pay the contractor 
within: [25.10] Thirty (30) calendar days 

 

B 15.0  Dispute resolution [30.0] 

 

Adjudication [30.6.1; 30.10] Name of nominating body 
Refer to Part C1.3 Dispute Resolution 
Mechanism 

Applicable rules for adjudication [30.6.2] 
Adjudication in accordance with the CIDB 
adjudication process 

Arbitration [30.7.4; 30.10] 

 
If Yes, name of nominating body 
 

*If No, then dispute will be referred to litigation 

Yes / No? No 

 

Applicable rules for arbitration [30.7.5] N/A 
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B 16.0  JBCC® General Preliminaries – selections 

 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction information – is the  

construction information complete? [B2.3] 
Yes / No? Yes 

Previous work - dimensional accuracy - details of previous 
contract(s) [B3.1] 

N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 

Handover of site in stages - specific requirements 

[B4.1] 
Refer to B11 (Contract Data) 

Enclosure of the works - specific requirements [B4.2] N/A 

Geotechnical and other investigations - specific requirements 
[B4.3] 

N/A 

Existing premises occupied - details [B4.5] Working Areas will not be occupied 

Services - known - specific requirements [B4.6] No 

 

Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Ablution and welfare facilities [B8.3] 
By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] No specific requirements 

Protection of the works - specific requirements [B11.1] No specific requirements 

Protection / isolation of existing works and works occupied in 
sections - specific requirements [B11.2] 

No specific requirements 

Disturbance - specific requirements [B11.5] No specific requirements 

Environmental disturbance - specific requirements [B11.6] No specific requirements 
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B 17.0  Changes made to JBCC® documentation 

 

Reference may be made to other documents forming part of this agreement 

1.1 Definitions 

 

AGREEMENT:  The completed Form of Offer and Acceptance, the completed JBCC® Principal Building 
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract 
drawings, the priced document and any other documents reduced to writing and signed by the authorised 
representatives of the parties 

 

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the 
contractor and ending on the date of practical completion 

 

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:   The document 
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information 

 

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section 
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in 
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and 
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No 
1 of 1999), calculated as simple interest, in respect of debts owing by the State 

 

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for 
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then 
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the 
employer’s representative as named in the contract data for organs of state and other public sector 
bodies 

   

3.0 Offer and Acceptance 

 

Amend 3.3 to read as follows: 

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and 
continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding 
termination [29.0] or the certification of final completion [21.0] and final payment [25.0] 

 

6.0 Employer’s Agents 

 

Add the following as 6.7: 

 

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a 
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2, 
14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4 

 

9.0 Indemnities 

 

9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

 

10.0 Insurances 

 

Add the following as 10.1.5.1: 

 

Hi risk Insurance 
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In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an 
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the following will apply: 

 

10.1.5.1.1 Damage to the works 

 

The contractor shall, from the date of possession of the site until the date of the certificate of practical 
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any 
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned 
above.  The contractor shall take such precautions and security measures and other steps for the protection 
of the works as he may deem necessary 

 

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove 
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, 
replace and/or repair the works, at the contractor’s own costs 

 

10.1.5.1.2 Injury to persons or loss of or damage to property  

 

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any 
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in 
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above 

 

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, 
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property,  or 
personal property, or property contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground 
movement, as mentioned above, which occurred during the period of the contract 

 

10.1.5.1.3 

 

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and 
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 

the site, but before commencement of the works, submit to the employer proof of such insurance policy, if 
requested to do so 

 

10.1.5.1.4 

 

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or 
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from 
any amounts still due under this contract or under any other contract presently or hereafter existing between 
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible 
whole 

 

11.0 Securities 

 

Amend 11.10 to read as follows: 

 

There shall be no lien or right of retention held by any contractor in respect of the works executed on 

site 
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12.0 Obligations of the Parties 

 

Amend 12.1.5 to read as follows: 

 

Give possession of the site to the contractor within ten (10) working days of the contractor complying with 
the terms of 12.2.22 

 

12.2.2:  Not applicable 

 

Add the following as 12.2.22: 

 

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable 
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 
1993) 

 

19.0 Practical Completion 

 

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where 
this has not been waived” 

 

21.0 Defects Liability Period and Final Completion 

 

Add the following as 21.13: 

 

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three 
hundred and sixty-five (365) calendar days in respect of the listed applicable elements 

 

25.0 Payment 

 

25.7.5: Not applicable 

 

25.10: Delete the words “and/or compensatory interest” 

 

25.14.2: Not applicable 

 

27.0 Recovery of Expense and/or Loss 

 

27.1.5: Not applicable 

 

29.0 Termination 

 

Add the following after 29.1.3: or where … 

 

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency 
laws in force within the Republic of South Africa 

 

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the 
contract 
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        C      TENDERER’S SELECTIONS 
 

C 1.0 Security [11.0] 
 

Guarantee for construction: Select Option A or B  Option:  

 
Option A Payment reduction of 10% of the value certified in the payment certificate 

  
Option B 

Fixed construction guarantee of 5% of the contract sum and a payment reduction of 
5% of the value certified in the payment certificate 

 
Guarantee for payment by employer [11.5.1; 11.10] Not Applicable 

  
Advance payment, subject to a guarantee for advance payment [11.2.2; 
11.3] 

Not Applicable 

 
 

C 2.0    Contractor’s annual holiday periods during the construction period 

 

Year 1 contractor’s annual holiday period start date  end date  

Year 2 contractor’s annual holiday period start date  end date  

Year 3 contractor’s annual holiday period start date  end date  

 
 

C 3.0    Payment of preliminaries [25.0] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Payment methods 

  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and 
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

  

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal 
agent and the contractor in terms of the priced document to identify an initial 
establishment charge, a time-related charge and a final dis-establishment charge. Payment 
of the time-related charge shall be assessed by the principal agent and adjusted from time 
to time as may be necessary to take into account the rate of progress of the works 

 

Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations 
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C 4.0    Adjustment of preliminaries [26.9.4] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of 
his selection.  Where completion in sections is required, the contractor shall  provide  an  apportionment  
of preliminaries per section 

  

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts as defined for adjustment method Option A below, within fifteen (15) working 
days of the date of acceptance of the tender 

  

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site. Such breakdown shall include, inter alia, the administrative 
and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme 

 
Adjustment Methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value 
have on preliminaries.  Such adjustment shall be based on the particulars provided by the contractor for this 
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and 
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the 
works 
 
  

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries 
amounts provided by the contractor, apportioned to sections where completion in 
sections is required 
 
Fixed - An amount which shall not be varied 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount 
of preliminaries, contingency sum(s) and any provision for cost fluctuations 
 
Time-related - An amount varied in proportion to the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of 
the contract  value  [23.2;  23.3]  as  compared  to  the  number  of  calendar  days  in  
the  initial construction period [26.9.4] 

  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension 
to the date of practical completion to which the contractor is entitled with an adjustment 
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4] 
 

The adjustment shall take into account the resources as set out in the detailed breakdown of 
the preliminaries for the period of construction during which the delay occurred 
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Failure to provide particulars within the period stated 
 
 
  

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the 
following allocation of preliminaries amounts shall apply: 
 

Fixed - Ten per cent 
(10%) 
Value-related - Fifteen per cent 
(15%) 
Time-related - Seventy-five per cent 
(75%) 
 
Where the apportionment of the preliminaries per section is not provided, the 
categorized amounts shall be prorated to the cost of each section within the 
contract sum as determined by the principal agent 

  

Option B 
Where the detailed breakdown of preliminaries amounts for Option B is not 
provided, Option A shall apply 

 
Lump sum contract 

 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) Of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations 
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PART C1.3: DISPUTE RESOLUTION MECHANISM 
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C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 

This agreement is made on the . . . . . . . .  day of . . . . . . . . . . . . . . .  between:. . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . (address) (the Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name)  

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . 

. . . and known as. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . and these disputes or differences shall be/have been* referred to adjudication in accordance 

with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may 

be or has been requested to act.  

*  Delete as necessary 
 

IT IS NOW AGREED as follows: 
 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the 
Procedure. 

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 
accordance with the Procedure. 

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses 
in accordance with the Procedure as set out in the Contract Data. 

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication 
and shall endeavour to ensure that anyone acting on their behalf or through them will do 
likewise, save with the consent of the other Parties which consent shall not be unreasonably 
refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have 
been sent to him in relation to the adjudication and he shall retain documents for a further period 
at the request of either Party. 

 

SIGNED by:   SIGNED by:   SIGNED by:  

Name:  Name:  Name: 

who warrants that he / she is 

duly authorized to sign for and 

on behalf of the first Party in the 

presence of 

 who warrants that he / she is 

duly authorized to sign for and 

behalf of the second Party in 

the presence of  

 the Adjudicator in the presence 

of 

 
    

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 
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Date:   Date:   Date:  

 

Contract Data 
 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time spent 
upon, or in connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, 
but not restricted to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and 

photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . .  This fee shall become 
payable in equal amounts by each Party within ….. days of the appointment of the Adjudicator, 
subject to an Invoice being provided. This fee will be deducted from the final statement of any 
sums which shall become payable under item 1 and/or item 2 of the Contract Data.  If the final 
statement is less than the appointment fee the balance shall be refunded to the Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with 
the rates current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt 
of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base 
rate for every day the amount remains outstanding.    

 *  Delete as necessary 
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PART C2 

PRICING DATA 
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PART C2.1: PRICING INSTRUCTIONS 
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C2.1 Pricing Instructions 
 
1 The Bills of Quantities have been drawn up in accordance with the Standard System of 

Measuring Building Work published and issued by the Association of South African Quantity 
Surveyors (Seventh Edition), 2017. Where applicable the: 

 

a) Civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of SABS 1200 Standardised Specifications for Civil Engineering Works. 

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition 

of SABS 1200 Standardised Specifications for Mechanical Engineering Works. 

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of 

SABS 1200 Standardised Specifications for Electrical Engineering Works. 

2 The agreement is based on the JBCC Edition 6.2 of 2018, prepared by the Joint Building 
Contracts Committee, The additions, deletions and alterations to the JBCC Principal Building 
Agreement as well as the contract specific variables are as stated in the Contract Data. Only 
the headings and clause numbers for which allowance must be made in the Bills of Quantities 
are recited. 

 
3  Preliminary and general requirements are based on the preliminaries for the use of JBCC 

Edition 6.2– May 2018. Only the headings and clause numbers for which allowance must be 
made in the Bills of Quantities are recited. 

 
4 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 
information on standards). 

 
5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities 

are kept by the Principal Agent or Engineer and can be viewed at any time during office hours 
up until the completion of the works. 

 
6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard 
may be substituted.  

 

7  The bills of quantities forms part of and must be read and priced in  conjunction with all the other 
documents forming part of the contract document, The Standard Conditions of Tender, Conditions 
of Contract, Specifications, Drawings, The document “Construction Works: Specifications: 
General Specification (PW371-A) Edition 
2.0”   is   obtainable  on   the   Department’s  website  (http://www.publicworks.gov.za/  under 
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump 
sum document and be referred to for the full descriptions of work to be done and materials to 
be used The document “Construction Works: Specifications: Particular Specification (PW371-B) 
Edition 2.0” is issued together (on request). The drawings and shall be read in conjunction with 
the drawings and  the bills of quantities / lump sum document 

 
8 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 
 
9 The Contract Data and the standard form of contract referenced therein must be studied for the 

full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills 
of Quantities  

 
10 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Contractor’s risk. 

http://www.stanza.org.za/
http://www.iso.org/
http://www.publicworks.gov.za/
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11 The amount of the Preliminaries to be included in each monthly payment certificate shall be 

assessed as an amount prorated to the value of the work duly executed in the same ratio as 
the preliminaries bears to the total of prices excluding any contingency sum, the amount for the 
Preliminaries and any amount in respect of contract price adjustment provided for in the 
contract.  

 
12 Where the initial contract period is extended, the monthly charge shall be calculated on the 

basis as set out in 11 but taking into account the revised period for completing the works.  
 
13 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such adjustments 
shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

 
a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value 

Related (V); and  
c)     an amount which is to be varied in proportion to the contract period as compared to the 

initial construction period excluding revisions to the construction period for which no 
adjustment to the contractor is not entitled to in terms of the contract, namely Time 
Related (T). 

 
14 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 

13 apply or where no selection is made, the adjustments shall be based on the following 
breakdown: 

 
a)      10 percent is Fixed 
b)      15 percent is Value Related 
c)       75 percent is Time Related 

 
15  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 
amount in respect of contract price adjustment provided for in the contract. Adjustments in 
respect of any staged or sectional completion shall be prorated to the value of each section. 

  
16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the 

bills of quantities must however be net (exclusive of VAT) with VAT calculated and added to the 
Total Value thereof in the Final Summary. 

 
 

17.  The Contractor shall adhere to “The national minimum wage determined by the Minister in 

accordance   with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases 

for duration of contract. (Currently R 28.79 for each ordinary hour worked).  
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
 

AS PER ANNEXURE 1 
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OHS BASELINE RISK ASSESMENTS 
 

AS PER ANNEXURE 2 
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EPWP REQUIREMENTS AND SPECIFICATION 
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND 
PUBLIC WORKS PROGRAMME (EPWP) 

Project Name 

COMPLETION OF 
RENOVATIONS AND 
REFURBISHMENTS OF 
STAFF ACCOMMODATION 
AT ALL SAINTS HOSPITAL 

SCMU Number SCMU5-25/26-0073 

           
Introductory notes:         

           
1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of 

this specification. The use of plant to provide such works, other than plant specifically provided for in 
the scope of work, is a variation to the contract. The items marked with the letters LI are not 
necessarily an exhaustive list of all the activities which must be done by hand, and this clause does 
not over-ride any of the requirements in the generic labour-intensive specification in the Scope of 
Works. 

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule 
or in the Scope of Works) will not be made unless they are constructed using labour-intensive 
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively 
will not be condoned and any works so constructed will not be certified for payment. 

DESCRIPTION OF THE WORKS 

Employer's objectives 

The employer’s objectives are to deliver public infrastructure using labour-intensive methods. 

Labour-intensive works 

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-
intensive works shall be constructed/maintained using local workers who are temporarily employed in terms 
of the scope of work. 

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 
Contractors shall only engage supervisory and management staff in labour-intensive works that have 
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate: 
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5  "Manage 
Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix C). at NQF 
outlined in Table 1. 
 
Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF 
level 2 unit standard. All other site supervisory staff in the employ of emerging contractors must have 
completed, or be registered on a skills programme for the NQF level 2 unit standards or NQF level 4 unit 
standards. Table 1: Skills programme for supervisory and management staff. 
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Table 1: Skills programme for supervisory and management staff 

  
Personnel  NQF 

level  

Unit standard titles Skills programme description 

Team leader / supervisor 2 Apply Labour-Intensive 
Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and   

  
  

  

  
  

  Use Labour-Intensive 
Construction Methods to 
Construct and Maintain 
Roads and Storm water 
Drainage 

 
  

 

  
  

    

  
  

    

  
  

  Use Labour-Intensive 
Construction Methods to 
Construct and Maintain Water 
and Sanitation Services. 

  

  
  

  any one of these 3 unit standards 

  
  

    

  
  

  Use Labour-Intensive 
Construction Methods to 
Construct, Repair and 
Maintain structures 

  

  
  

    

          

Personnel  NQF 
level 

Unit standard titles Skills programme description 

Foreman/supervisor 4 Implement Labour-Intensive 
Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

  
  

  

  
  

  

  
  

  Use Labour-Intensive 
Construction Methods to 
Construct and Maintain 
Roads and Storm water 
Drainage 

 

any one of these 3 unit 
standards 

 

  
  

  

  
  

  

  
  

  Use Labour-Intensive 
Construction Methods to 
Construct and Maintain Water 
an Sanitation Services 

  
  

  

  
  

  

  
  

  Use Labour-Intensive 
Construction Methods to 
Construct, Repair and 
Maintain structures 

  
  

  

        

Site Agent /Manager (i.e. 
the contractor's most 
senior representative that 
is resident on the site) 

5 Manage Labour-Intensive 
Construction Processes 

Skills Programme against this 
single unit standard 

Details of these skills programmes may be obtained from the CETA ETQA manager  
(e-mail :gerard@ceta.co.za ,  
tel: 011-265 5900) 
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EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS 

 

       

1.1  Requirements for the sourcing and engagement of labour. 

1.1.1  Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be 
engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 
Targeted Labour. 

1.1.2 The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the 
Department of Labour. 

1.1.3  Tasks established by the contractor must be such that: 
 

a)  the average worker completes 5 tasks per week in 40 hours or less; and  
b) the weakest worker completes 5 tasks per week in 55 hours or less. 

1.1.4  The contractor must revise the time taken to complete a task whenever it is established that the time 
taken to complete a weekly task is not within the requirements of 1.1.3. 

1.1.5  The Contractor shall, through all available community structures, inform the local community of the 
labour-intensive works and the employment opportunities presented thereby. Preference must be 
given to people with previous practical experience in construction and / or who come from 
households:  
a) where the head of the household has less than a primary school education;  
b) that have less than one full time person earning an income;  
c) where subsistence-agriculture is the source of income.  
d) that who are not in receipt of any social security pension income 

1.1.6  The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and 
semi-skilled workers is in the following proportions:  
a) 55 % women; 

      

  
b)  55% youth who are between the ages of 18 and 35; 

and 

   

  
c)  2% on persons with disabilities. 

     

 
1.2  Specific provisions pertaining to SANS 1914-5 

 1.2.1 Definitions 
       

  Targeted labour: Unemployed persons who are employed as local labour on the project. 

 1.2.2  Contract participation goals       

  

1.2.2.1  There is no specified contract participation goal for the contract. The contract 
participation goal shall be measured in the performance of the contract to 
enable the employment provided to targeted labour to be quantified. 

  

1.2.2.2  The wages and allowances used to calculate the contract participation goal 
shall, with respect to both time-rated and task rated workers, comprise all 
wages paid and any training allowance paid in respect of agreed training 
programmes. 

 1.2.3 Terms and conditions for the engagement of targeted labour 

   

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts 
shall be entered into with targeted labour. 

 1.2.4 Terms and conditions for the engagement of targeted labour 

   

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts 
shall be entered into with targeted labour. 

 1.2.5  Variations to SANS 1914-5 

 

 
1.2.5.1  The definition for net amount shall be amended as follows: 

 

 

 

Financial value of the contract upon completion, exclusive of any value added 
tax or sales tax which the law requires the employer to pay the contractor. 

 

 
1.2.5.2  The schedule referred to in 5.2 shall in addition reflect the status of targeted 

labour as women, youth and persons with disabilities and the number of days 
of formal training provided to targeted labour. 

1.3  Training of targeted labour 
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1.3.1  The contractor shall provide all the necessary on-the-job training to targeted labour to enable 
such labour to master the basic work techniques required to undertake the work in 
accordance with the requirements of the contract in a manner that does not compromise 
worker health and safety. 

 

1.3.2  The cost of the formal training of targeted labour, will be funded by the local office of the 
Department of Labour. This training will take place as close to the project site as practically 
possible. The contractor must access this training by informing the relevant regional office of 
the Department of Labour in writing, within 14 days of being awarded the contract, of the 
likely number of persons that will undergo training and when such training is required. 

 

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training 
programmes and shall take all reasonable steps to ensure that each beneficiary is provided 
with two days of formal training for every 22 days worked. 

 

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 
workers who attend formal training, in terms of the above. 

 

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the 
Employer prior to submission of the final payment certificate. 

 
 

         
GENERIC LABOUR-INTENSIVE SPECIFICATION 

1 Scope  
This specification establishes general requirements for activities which are to be executed by hand 
involving the following: 

 
a) trenches having a depth of less than 1.5 metres  
b) storm water drainage  
c) low-volume roads and sidewalks 

2 Precedence 
   
Where this specification is in conflict with any other standard or specification referred to in the Scope 
of Works to this Contract, the requirements of this specification shall prevail. 

3 Hand excavatable material  
Hand excavatable material is material:  
a) Granular materials:  

i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, 
medium dense, or dense; or 

 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no 

cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is 
required to penetrate 100mm; 

 
b) Cohesive materials:  

i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, 
stiff and stiff / very stiff; or 

 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no 

cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required 
to penetrate 100mm;  

Note:  1) A boulder, a cobble and gravel is material with a particle size greater than 
200mm, between 60 and 200mm.   

 
 
 
 
 
  

2) A dynamic cone penetrometer is an instrument used to measure the in-situ 
shear resistance of a soil comprising a drop weight of approximately 10 kg 
which falls through a height of 400mm and drives a cone having a maximum 
diameter of 20mm (cone angle of. 60 degrees with respect to the horizontal) 
into the material being used. 
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Table 1: Consistency of materials when profiled 

                    

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY   DESCRIPTION CONSISTENCY DESCRIPTION 

Very loose Crumbles very 
easily when 
scraped with a 
geological pick. 

Very soft Geological pick head can 
easily be pushed in as far 
as the shaft of the handle. 

Loose Small resistance 
to penetration by 
sharp end of a 
geological pick. 

Soft Easily dented by thumb; 
sharp end of a geological 
pick can be pushed in 30-
40 mm; can be moulded 
by fingers with some 
pressure. 

Medium dense Considerable 
resistance to 
penetration by 
sharp end of a 
geological pick. 

Firm Indented by thumb with 
effort; sharp end of 
geological pick can be 
pushed in up to 10 mm; 
very difficult to mould with 
fingers; can just be 
penetrated with an 
ordinary hand spade. 

Dense Very high 
resistance to 
penetration by the 
sharp end of a 
geological pick; 
requires many 
blows for 
excavation. 

Stiff Can be indented by 
thumb-nail; slight 
indentation produced by 
pushing geological pick 
point into soil; cannot be 
moulded by fingers. 

Very dense High resistance to 
repeated blows of 
a geological pick. 

Very stiff Indented by thumb-nail' 
with difficulty; slight 
indentation produced by 
blow of a geological pick 
point. 

           
4 Trench excavation  

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated 
by hand. 

5 Compaction of backfilling to trenches (areas not subject to traffic)  
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 
100mm. Each layer shall be compacted using hand stampers 

 
a) to 90% Proctor density;  
b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to 

penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10% 
gravel of size less than 10mm and contains no isolated boulders, or 

 
c) such that the density of the compacted trench backfill is not less than that of the surrounding 

undisturbed soil when tested comparatively with a DCP. 

6 Excavation  
All hand excavatable material including topsoil classified as hand excavatable shall be excavated by 
hand. Harder material may be loosened by mechanical means prior to excavation by hand. 
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The excavation of any material which presents the possibility of danger or injury to workers shall not 
be excavated by hand. 

7 Clearing and grubbing  
Grass and small bushes shall be cleared by hand. 

8 Shaping  
All shaping shall be undertaken by hand. 

9 Loading  
All loading shall be done by hand, regardless of the method of haulage. 

10 Haul  
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the 
haul distance is not greater than 150 m. 

11 Offloading  
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for 
haulage. 

12 Spreading  
All material shall be spread by hand. 

13 Compaction  
Small areas may be compacted by hand provided that the specified compaction is achieved. 

14 Grassing  
All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

15 Stone pitching and rubble concrete masonry  
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be 
collected, loaded, off loaded and placed by hand. 

 
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul 
distance is not greater than 150m. 

 
Grout shall be mixed and placed by hand. 

16 Manufactured Elements  
Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, 
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a 
mass of more than 320kg. In addition, the items shall be large enough so that four workers can 
conveniently and simultaneously acquire a proper handhold on them. 
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ADDITIONAL SPECIFICATION - EPWP NYS 

EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON 
THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 
Infrastructure Projects: NATIONAL YOUTH SERVICE (NYS) 

 

S.01 SCOPE 

This project is part of the Expanded Public Works Programme and the National Youth Service 
Programme and aims to train young people and provide them with practical work experience as part of 
this programme.  Youth aged between 18 and 35 will be recruited and trained in skills relevant to the 
work to be done on this project.  These youth will have to be employed by the contractor as part of this 
project so that they can gain their work experience on these projects.  The training of the youth will be 
coordinated and implemented by a separate service provider.  This service provider will provide the 
contractor with a list of all the youth and the training each of these youth have received.  The Contractor 
will be required to employ all of these youth for a minimum period of 6 months.  Furthermore the 
Contractor will be required to supervise these youth to ensure that the work they perform is of the 
required standard.  If necessary the contractor’s staff will be required to assist and mentor the youth to 
ensure that they are able to perform the type of work they need to do to the satisfactory standards 
required.  The contractor will not be required to employ all youth in the programme at the same time, 
but may rotate the youth on the project, as long as all youth are employed for the minimum duration 
stated earlier. 

This specification contains the standard terms and conditions for workers employed in elementary 
occupations and trained on a Special Public Works Programme (SPWP) for the National Youth Services 
Programme.  These terms and conditions do NOT apply to persons employed in the supervision and 
management of a SPWP. 

 

S.02 TERMINOLOGY AND DEFINITIONS 

SL 02.01 TERMINOLOGY 

(a) SPWP The Code of Good Practice for Special Public Works Programmes, which has been 
gazetted by the Department of Labour, and which provides for special conditions 
of employment for these EPWP projects. In terms of the Code of Good Practice, 
the workers on these projects are entitled to formal training, which will be provided 
by training providers appointed (and funded) by the Department of Labour. For 
projects of up to six months in duration, this training will cover life-skills and 
information about other education, training and employment opportunities. 

(b) EPWP Expanded Public Works Programme, a National Programme of the government of 
South Africa, approved by Cabinet. 

(c) UYF Umsobumvu Youth Fund. 

(d) DOL Department of Labour. 
  

SL 02.02 DEFINITIONS 
  
(a) “Employer” means the contractor or any party employing the worker / beneficiary under the 

EPWP – NYS Programme. 
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(b)    “Client”- means the Department of Public Works. 

(c )  worker / trainee - means any person working or training in an elementary occupation on a SPWP. 

 

SL 03 APPLICABLE LABOUR LAWS 

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial Determination, 

Special Public Works Programmes, issued in terms of the Basic Conditions of Employment Act of 

1997 by the Minister of labour in government Notice No. R63 of 25 January 2002, of which extracts 

have been reproduced below in clauses SL 04 shall apply to works described in the scope of work 

and which are undertaken by unskilled or semi-skilled workers. The Code of Good Practise for 

Employment and Conditions of Work for Special Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R64 

of 25 January 2002 shall apply to works described in the scope of work and which unskilled or semi-

skilled workers undertake. 

SL 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING SPWP 

SL 04.01 DEFINITIONS 

a) “Department” means any department of the State, implementing agent or contractor; 

b) “Employer” means any department that hires workers to work in elementary occupations on a SPWP; 

c) “Worker” means any person working in an elementary occupation on a SPWP; 

d) “Elementary occupation” means any occupation involving unskilled or semi-skilled work; 

e) “Management” means any person employed by a department or implementing agency to administer 
or execute a SPWP; 

f) “Task” means a fixed quantity of work; 

g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

i) “time-rated worker” means a worker paid on the basis of the length of time worked 

j) “Service Provider” means the consultant appointed by Department to coordinate and arrange the 
employment and training of labour on EPWP infrastructure projects. 

 

SL 04.02 TERMS OF WORK 
    

(a) Workers on a SPWP are employed on a temporary basis. 

(b) A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

(c) Employment on a SPWP does not qualify as employment and a worker so employed does not 
have to register as a contributor for the purposes of the Unemployment Insurance Act 30 of 
1966. 
  

SL 04.03 NORMAL HOURS OF WORK 
    

a) An employer may not set tasks or hours of work that require a worker to work– 

 

(i)        more than forty hours in any 
week     
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(ii)       on more than five days in 
any week; and     

 

(iii)      for more than eight hours on 
any day.     

        

b) An employer and a worker may agree that the worker will work four days per week.  The worker may 
then work up to ten hours per day. 

c) A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 
(based on a 40-hour week) allocated to him. 

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is 
measured from the time the worker ends work on one day until the time the worker starts work on the 
next day. 

 

A worker may not work for more than five hours without taking a meal break of at least thirty minutes 
duration. 

An employer and worker may agree on longer meal breaks. 
  

A worker may not work during a meal break.  However, an employer may require a worker to perform 
duties during a meal break if those duties cannot be left unattended and cannot be performed by 
another worker.  An employer must take reasonable steps to ensure that a worker is relieved of his or 
her duties during the meal break. 
 
 
SL 04.04 MEAL BREAKS 

       

 

(a)      A worker may not work for more than five hours without taking a meal 
break of at least thirty minutes duration. 

 

(b)      An employer and worker may agree on longer meal 
breaks. 

  

 

(c)      A worker may not work during a meal break.  However, an employer 
may require a worker to perform duties during a meal break if those 
duties cannot be left unattended and cannot be performed by another 
worker.  An employer must take reasonable steps to ensure that a 
worker is relieved of his or her duties during the meal break. 

 

          
SL 04.05 SPECIAL CONDITIONS FOR SECURITY GUARDS 

   

 

(a)      A security guard may work up to 55 hours per week and up to eleven 
hours per day. 

 

(b)     A security guard who works more than ten hours per day must have a 
meal break of at least one hour duration or two breaks of at least 30 
minutes duration each.  

  

 
 
 
          

SL 04.06 DAILY REST PERIOD 

       

 

Every worker is entitled to a daily rest period of at least eight consecutive hours.  
The daily rest period is measured from the time the worker ends work on one day 
until the time the worker starts work on the next day. 
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SL 04.07 WEEKLY REST PERIOD 
      

 

Every worker must have two days off every week. A worker may only work on their 
day off to perform work which must be done without delay and cannot be performed 
by workers during their ordinary hours of work (“emergency work”). 

 

          
SL 04.08 WORK ON SUNDAYS AND PUBLIC HOLIDAYS 

    

 

(a)    A worker may only work on a Sunday or public holiday to perform 
emergency or security work. 

 

 

         

 
(b)    Work on Sundays is paid at the ordinary rate of pay. 

 

 

         

 
(c)    A task-rated worker who works on a public holiday must be paid – 

 

 
 (i)     the worker’s daily task rate, if the worker works for less than 

four hours; 

 

 
 (ii)     double the worker’s daily task rate, if the worker works for 

more than four hours. 

 
(d) A time-rated worker who works on a public holiday must be paid – 

 

 
 (i)      the worker’s daily rate of pay, if the worker works for less 

than four hours on the public holiday; 

 

 
 (ii)     double the worker’s daily rate of pay, if the worker works for 

more than four hours on the  public holiday. 

 

 

         
SL 04.09 SICK LEAVE 

        

 

 

          
(a)   Only workers who work four or more days per week have the right to 

claim sick-pay in terms of this clause. 

 
(b) A worker who is unable to work on account of illness or injury is entitled 

to claim one day’s paid sick leave for every full month that the worker 
has worked in terms of a contract. 

 
(c)    A worker may accumulate a maximum of twelve days' sick leave in a 

year.  
(d) Accumulated sick-leave may not be transferred from one contract to 

another contract.  
(e) An employer must pay a task-rated worker the worker’s daily task rate 

for a day’s sick leave. 
 

(f) An employer must pay a time-rated worker the worker’s daily rate of pay 
for a day’s sick leave. 

 
(g) An employer must pay a worker sick pay on the worker’s usual payday. 

 
(h) Before paying sick-pay, an employer may require a worker to produce 

a certificate stating that the worker was unable to work on account of 
sickness or injury if the worker is – 

  
 (i)     absent from work for more than two consecutive 

days; or  
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 (ii)     absent from work on more than two occasions in any eight-

week period. 
 

 
         

 

(i)   A medical certificate must be issued and signed by a medical 
practitioner, a qualified nurse or a clinic staff member authorised to 
issue medical certificates indicating the duration and reason for 
incapacity. 

 

(j) A worker is not entitled to paid sick-leave for a work-related injury or 
occupational disease for which the worker can claim compensation 
under the Compensation for Occupational Injuries and Diseases Act. 

SL 04.10 MATERNITY LEAVE 
       

 

(a)   A worker may take up to four consecutive months’ unpaid maternity 
leave. 

 

 

         

 

(b)   A worker is not entitled to any payment or employment-related benefits 
during maternity leave. 

 

 

         

 

(c)   A worker must give her employer reasonable notice of when she will 
start maternity leave and when she will return to work. 

 

(d)   A worker is not required to take the full period of maternity leave.  
However, a worker may not work for four weeks before the expected 
date of birth of her child or for six weeks after the birth of her child, 
unless a medical practitioner, midwife or qualified nurse certifies that 
she is fit to do so. 

 

(e)   A worker may begin maternity 
leave –      

 

 
 (i)     four weeks before the expected date of birth; or 

 

 
(ii)     on an earlier date – 

 

 

 

(1)           if a medical practitioner, midwife or certified 
nurse certifies that it is necessary for the health 
of the worker or that of her unborn child; or  

 

 

 
(2)          if agreed to between employer and worker; or 

 

 
(iii)     on a later date, if a medical practitioner, midwife or certified 

nurse has certified that the worker is able to continue to 
work without endangering her health. 

 

(f)   A worker who has a miscarriage during the third trimester of 
pregnancy or bears a stillborn child may take maternity leave for up to 
six weeks after the miscarriage or stillbirth. 

 

(g)   A worker who returns to work after maternity leave, has the right to 
start a new cycle of twenty-four months employment, unless the 
SPWP on which she was employed has ended. 
  

           
SL 04.11 FAMILY RESPONSIBILITY LEAVE 

     

 

(a) Workers, who work for at least four days per week, are entitled to three 
days paid family responsibility leave each year in the following 
circumstances - 

           

 

 
 (i)      when the employee’s child is born; 
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(ii)     when the employee’s child is sick; 

 

 
(iii)     in the event of the death of – 

 

 

 
(1)           the employee’s spouse or life partner 

 

 

 

(2)          the employee’s parent, adoptive parent, 
grandparent, child, adopted child, grandchild or 
sibling 

 

 

         
SL 04.12 STATEMENT OF CONDITIONS 

      

 

(a) An employer must give a worker a statement containing the following 
details at the start of employment  – 

 

 

(i) 
the employer’s name and address and the name of the 
SPWP; 

 

 

(ii) the tasks or job that the worker is to perform;  

 

 
(iii) the period for which the worker is hired or, if this is not certain, 

the expected duration of the contract; 

 

 
(iv) the worker’s rate of pay and how this is to be calculated; 

 

 
(v) the training that the worker may be entitled to receive during 

the SPWP.  

 

(b) An employer must ensure that these terms are explained in a suitable 
language to any employee who is unable to read the statement. 

 

(c)    An employer must supply each worker with a copy of the relevant 
conditions of employment contained in this specification. 

 

(d)  An employer must enter into a formal contract of employment with each 
employee. A copy of a pro-forma is attached at the end of this 
specification. 

           
SL 04.13 KEEPING RECORDS 

       

 (a) Every employer must keep a written record of at least the following – 

 

 

(i)         the worker’s name and position; 

 

 

(ii)         
in the case of a task-rated worker, the number of tasks 
completed by the worker; 

 

 

 (iii)         
in the case of a time-rated worker, the time worked by the 
worker; 

 

 

(iv)         payments made to each worker. 

           

 (b)          

The employer must keep this record for a period of at least three years 
after the completion of the SPWP. 

           
SL 04.14 PAYMENT 

         
(a) A task-rated worker will only be paid for tasks that have been completed. 
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(b) An employer must pay a task-rated worker within five weeks of the work 

being completed and the work having been approved by the manager 
or the contractor having submitted an invoice to the employer. Payment 
must be made in cash, by cheque or by direct deposit into a bank 
account designated by the worker. 

 
(c)    A time-rated worker will be paid at the end of each month and payment 

must be made in cash, by cheque or by direct deposit into a bank 
account designated by the worker. 

 
(d)  Payment in cash or by cheque must take place – 

  
(i)     at the workplace or at a place agreed to by at least 75% of 

the workers; and   
(ii)     during the worker’s working hours or within fifteen minutes of 

the start or finish of work; 
 

(e)   All payments must be enclosed in a sealed envelope which becomes 
the property of the worker. 

 
(f)    An employer must give a worker the following information in writing – 

  

(i)         the period for which payment is made; 
  

(ii)         the number of tasks completed or hours worked; 
  

 (iii)         the worker’s earnings; 
  

(iv)         any money deducted from the payment; 
  

(v)         the actual amount paid to the worker.   
          

(g)   If the worker is paid in cash or by cheque, this information must be 
recorded on the envelope and the worker must acknowledge receipt of 
payment by signing for it. 

 

(h)   If a worker’s employment is terminated, the employer must pay all 
monies owing to that worker within one month of the termination of 
employment. 

           
SL 04.15 DEDUCTIONS 

       

 

(a)   An employer may not deduct money from a worker’s payment unless 
the deduction is required in terms of a law. 

 

(b)   An employer must deduct and pay to the SA Revenue Services any 
income tax that the worker is required to pay. 

 

(c)   An employer who deducts money from a worker’s pay for payment to 
another person must pay the money to that person within the time period 
and other requirements specified in the agreement law, court order or 
arbitration award concerned. 

 
(d)   An employer may not require or allow a worker to – 

 

 
(i)         repay any payment except an overpayment previously 

made by the employer by mistake; 

 

 
(ii)         state that the worker received a greater amount of money 

than the employer actually paid to the worker; or 

 

 
 (iii)         pay the employer or any other person for having been 

employed. 
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SL 04.16 HEALTH AND SAFETY 
        

(a) Employers must take all reasonable steps to ensure that the working 
environment is healthy and safe and that all legal requirements 
regarding health and safety are strictly adhered to. 

 
(b)  A worker must: 

 

 
(i)         work in a way that does not endanger his/her health and 

safety or that of any other person; 

 

 
(ii)         obey any health and safety instruction; 

 

 
 (iii)         obey all health and safety rules of the SPWP; 

 

 
(iv)         use any personal protective equipment or clothing issued by 

the employer; 

 

 
(v)         report any accident, near-miss incident or dangerous 

behaviour by another person to their employer or manager. 

           
SL 04.17 COMPENSATION FOR INJURIES AND DISEASES 

   

 

(a)           It is the responsibility of employers to arrange for all persons employed 
on a SPWP to be covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 130 of 1993. 

 

(b)           A worker must report any work-related injury or occupational disease to 
their employer or manager. 

 

(c)    The employer must report the accident or disease to the Compensation 
Commissioner. 

 

(d)     An employer must pay a worker who is unable to work because of an 
injury caused by an accident at work 75% of their earnings for up to 
three months.  The employer will be refunded this amount by the 
Compensation Commissioner.  This does NOT apply to injuries caused 
by accidents outside the workplace such as road accidents or accidents 
at home. 

           
SL 04.18 TERMINATION 

       

 

(a) The employer may terminate the employment of a worker provided he 
has a valid reason and after following existing termination procedures. 

 

(b) A worker will not receive severance pay on termination. 

 

(c)  A worker is not required to give notice to terminate employment.  
However, a worker who wishes to resign should advise the employer in 
advance to allow the employer to find a replacement. 

 

(d)            A worker who is absent for more than three consecutive days without 
informing the employer of an intention to return to work will have 
terminated the contract.  However, the worker may be re-engaged if a 
position becomes available for the balance of the 24-month period. 
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(e)            A worker who does not attend required training events, without good 
reason, will have terminated the contract. However, the worker may be 
re-engaged if a position becomes available for the balance of the 24-
month period. 

           
SL 04.19 CERTIFICATE OF SERVICE 

      

 

(a) On termination of employment, a worker is entitled to a 
certificate stating –  

 

 
(i)         the worker’s full name; 

 

 
(ii)         the name and address of the employer; 

 

 
 (iii)         the SPWP on which the worker worked; 

 

 
(iv)         the work performed by the worker; 

 

 
(v)         any training received by the worker as part of the SPWP; 

 

 
(vi)         the period for which the worker worked on the SPWP; 

 

 
(vii)         any other information agreed on by the employer and 

worker.  

           
SL 05 EMPLOYER’S RESPONSIBILITIES 

     

 

The employer shall adhere to the conditions of employment as stipulated in the 
Code of Good Practice for Employment and Conditions of Work for Special Public 
Works Programmes.  Over and above the conditions stipulated above, he shall be 
responsible to: 

 

(a) formulate and design a contract between himself/ herself and each of 
the recruited youth workers, ensuring that the contract does not 
contravene any of the Acts stipulated in South African Law, e.g. Basic 
Conditions of Employment Act, etc. (A copy of a pro-forma contract is 
attached at the end of this specification); 

 

(b) screen and select suitable candidates for employment from the priority 
list of youth workers provided by the Umsobumvu Youth Fund  (UYF); 

 

(c) ensure that the recruited youth workers are made available to receive 
basic life skills training which will be conducted and paid for by the 
Umsobumvu Youth Fund; 

 

(d) ensure that all youth workers receive instruction on safety on site prior 
to them commencing with work on site; 

 

(e) ensure that all youth workers are covered under workmen’s 
compensation for as long as they are contracted to the contractor.  
Payment to the Compensation Commissioner shall be the responsibility 
of the contractor; 

 

(f) assist in the identification and assessment of potential youth workers to 
undergo advanced technical training in respective trades; 

 

(g) test and implement strict quality control and to ensure that the health 
and safety regulations are adhered to; 

 

(h) provide all youth workers with the necessary protective clothing as 
required by law for the specific trades that they are involved in. 

 

(i) provide overall supervision and day-to-day management of youth 
workers and/or sub-contractors; and 
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(j) ensure that all youth workers are paid their wages on time through a 
pre-agreed payment method as stipulated in the contract with the youth 
worker. 

           

           
SL 06 PLACEMENT OF RECRUITED YOUTH WORKERS 

   

           

 
Employers will be contractually obliged to: 

 

(a) employ youth workers from targeted social groups from the priority list 
provided by the Service Provider/ Umsobumvu Youth Fund. 

 

(b) facilitate on-the-job training and skills development programmes for the 
youth workers; 

 
(c) achieve the following minimum employment targets: 

 

 
(i)         100% people between the ages of 

18 and 35    

 

 
(ii)         60% women; 

      

 

 
 (iii)         2% people with 

disabilities.      

 

(d) brief youth workers on the conditions of employment as specified in sub 
clause SL 04.09 above; 

 

(e) enter into a contract with each youth worker, which contract will form 
part of the Employment Agreement; 

 

(f) allow youth workers the opportunity to attend life skills training through 
DOL.  This shall be arranged at the beginning of the contract; 

 

(g) ensure that payments to youth workers are made as set out in sub 
clauses SL 04.14 and SL 04.15 above. 

 

(h) set up of personal profile files as prescribed by Service Provider and as 
set out in sub clause SL 04.13 above. 

 
(i) in addition to (h) - a copy of the I.D; 

     
- qualifications; 

     
- career progress; 

     
- EPWP Employment Agreement, and 

     
- list of small trade tools; 

  must be included in the youth worker’s personal profile file. 

           
SL 07 TRAINING OF YOUTH WORKERS 

     

 
Three types of training are applicable, namely 

 
·       Life skills; 

 
·       On the job training and 

 

·       Technical Skills training.  

 

Training will be implemented by training instructors accredited by DOL and/or CETA 
: 

 
·      Youth workers shall be employed on the projects for an average of 6 months. 
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·      Youth workers shall be deployed on projects in the vicinity of their homes.  The 
same 
       arrangements as for other workers regarding accommodation, subsistence and 
travel  
       shall be applicable to youth workers. 

 
(a) Life skills training 

 

 
All youth workers are entitled to undergo life skills training.  Training of 
this module will be flexible enough to meet the needs of the employer.  
Training should take place immediately after site hand-over and during 
the period of site establishment and pre-planning before actual 
construction starts, alternatively this will be spread over the duration of 
the contract period.  The contractor will be required to work closely with 
the person to schedule the training sessions so that the timing of the 
training is aligned with the contractors work schedule and his demand 
for workers. 

 
(b) On-the job training 

 

 
The Employer shall provide youth workers with on-the-job training to 
enable them to fulfil their employment requirements.  The employer 
shall also be expected to closely monitor the job performance of youth 
workers and shall identify potential youth workers for skills development 
programmes. 

 
(c) Technical skills training 

  

The Employer shall assist in identifying youth workers for further 
training.  These youth workers will undergo further technical training to 
prepare them for opportunities as semi-skilled labourers. 

  

Such training will comprise of an off-site theoretical component and 
practical training on-site.  The contractor will be responsible for on-site 
practical work under his supervision.  Youth workers who graduate from 
the first phase of the training programme will be identified and given 
opportunities to register for skills development programmes.  These can 
ultimately result in an accredited qualification.  The programme will 
consist of theoretical instruction away from the construction site as well 
as on-site practical work under the supervision of the employer.  
Candidates will be entitled to employment to complete all training 
modules.   

           
SL 08 BENEFICIARY (YOUTH WORKERS) SELECTION CRITERIA 

  

           
SL 08.01 PREAMBLE 

        

           

 

The Code of Good Practise for Employment and Conditions of Work for Special 
Public Works Programmes encourages: 

 

·      optimal use of locally-based labour in a Special Public Works Programme 
(SPWP); 

 

·      a focus on targeted groups which consist of namely youth, consisting of 
women, female- 
       headed households, disabled and households coping with HIV/AIDS; and 
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·     the empowerment of individuals and communities engaged in a SPWP through 
the  
      provision of training. 
  

           
SL 08.02 BENEFICIARY (YOUTH WORKERS) SELECTION CRITERIA 

  

           

 

(a)   The youth workers of the programmes should preferably be non-
working individuals from the most vulnerable sections of disadvantaged 
communities who do not receive any social security pension income. 
The local community must, through all structures available, be informed 
of and consulted about the establishment of any EPWP – NYS 

 

(b)   In order to spread the benefit as broadly as possible in the community, 
a maximum of one person per household should be employed, taking 
local circumstances into account. 

 

(c)  Skilled artisans from other areas may be employed if they have skills 
that are required for a project and there are not enough persons in the 
local communities who have those skills or who could undergo 
appropriate skills training.  However, this should not result in more than 
20% of persons working on a programme not being from local 
communities. 

 

(d)   Programmes should set participation targets for employment with 
respect to youth, single male- and female-headed households, women, 
people with disabilities, households coping with HIV/AIDS, people who 
have never worked, and those in long-term unemployment. 

 
(e) The proposed targets as set out in sub clause SL 06 (c)  

  ·         55% youth from 18 to 35 years of age;  

  ·         55% women; 

  ·         2% disabled. 

           
SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR 

 

           

 

The youth workers to be employed in the programme (EPWP-NYS) shall be directly 
contracted to the employer.  Over and above the construction and project 
management responsibilities, the employer will be expected to perform the tasks 
and responsibilities as set out in clause SL 05 above. 

           
SL 10 PROVINCIAL RATES OF PAY 

      

           

 

It is stipulated that youth workers on the EPWP-NYS receive a minimum of R 1 000 
per month whilst working and R 600 per month whilst on training in ALL provinces.  
Should youth workers be attending training whilst employed by the contractor, the 
contractor will still be responsible for payment to the youth worker whilst at training. 
  

SL 11 MEASUREMENTS AND PAYMENT 
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The number of youth workers specified for this contract that will receive life 
skills training is 50 and technical training is 50 

          
SL 11.01 PAYMENT FOR TRAINING OF YOUTH WORKERS 

   

 

(TARGET:- N/A YOUTH WORKERS) 

           
SL 
11.01.01 

Skills development and Technical training for youth workers for an average of 10 
days ……(Prov.Sum)…………..…..Unit:  R/youth worker 

 

The above item is only applicable if DoL does not fund the Technical Training 
PRIOR to site handover. 

           
SL 
11.01.02 

Penalty due to not meeting the target as in 
SL 11.01.01….………………………………………………………..Unit:  Youth 
worker 

      LESS R N/A per youth worker 

           
SL 11.02 PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE 

TRAINING 

           
SL 
11.02.01 

Life skills training for 26 days: 

 01 
Travelling (based on 50 km/youth worker) 
…………………………………….Unit:  km 

 02 
Accommodation……………………………………..(Prov.Sum)…..Unit:  
R/youth worker 

 03 
Profit and 
attendance………………………………………………………………. 
Unit:  % 

SL 
11.02.02 

Skilled development and Technical training: 

    
 01 

Travelling (based on 50 km/youth 
worker)……………………………………...Unit:  km 

 02 
Accommodation……………………………………….(Prov.Sum)….Unit:  
R/youth worker 

 03 
Profit and attendance 
…………………………………………………………….. Unit:  % 

           

 

The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01) 
above shall be the distance travelled in km by the youth worker trained off site. The 
tendered rate shall include full compensation to safely transport the youth workers 
to and from the training venue/s. 

 

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) 
above shall be the amounts in Rand expended for accommodation and daily meal 
allowances for the youth workers trained off site that must be arranged by the 
contractor. Amounts quoted shall be corrected according to re-measurement based 
on actual invoices. 
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The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03) 
will be paid to the contractor on the value of each payment pertaining to the 
accommodation and advance meal allowances to cover his expenses in this regard. 
 
  

SL 11.03 ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE 
TRAINING   

           
SL 
11.03.01 

Life skills training for 26 days  ………………………………………………. Unit:  
worker-days 

           
SL 
11.03.02 

Skilled development and Technical training for youth workers for (…….) 
days…………………………………………………………..  Unit:  worker-days 

           

 

The unit of measurement shall be the number of youth workers replaced while in 
training multiplied by the number of days absent from the site. 

 

The rates tendered shall include full compensation for additional replacement 
labour during periods of off-site training. 

           
SL 11.04 EMPLOYMENT OF YOUTH WORKERS  

     

           
SL 
11.04.01 

Employment of youth workers……………………………...(Prov.Sum)¼.Unit: R/ 
worker-month  

           

 

The unit of measurement shall be the number of youth workers at the statutory 
labour rates of R ………. multiplied by the period employed in months and the rate 
tendered shall include full compensation for all costs associated with the 
employment of youth workers and for complying with the conditions of contract.  The 
cost for the training shall be excluded from this item.  This item is based on 6 months 
appointment for youth workers. 

           
SL 11.05 PROVISION OF EPWP DESIGNED OVERALLS TO YOUTH 

WORKERS  

           
SL 
11.05.01 

Supply EPWP designed overalls to youth workers 
…………………………….………………….. (Prov.Sum)…………….Unit:  R 

 
Youth worker overalls should be orange (top and bottom) as per EPWP 
specification with the exception of Correctional Services contracts where the youth 
workers top would be blue and the bottom orange. 

           
SL 
11.05.02 

Profit and attendance……………………………………………………………………...  
Unit:  % 
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An amount has been provided in the Schedule of Quantities under sub item 
SL 10.05.01 for the supply of EPWP designed overalls, as per the specification 
provided by the EPWP unit, arranged by the Service Provider. The Engineer will 
have sole authority to spend the amounts or part thereof. The tendered percentage 
under sub items SL 10.05.02 will be paid to the contractor on the value of each 
payment pertaining to the supply of overalls to cover his expenses in this regard. 

           
SL 11.06 PROVISION OF SMALL TOOLS FOR YOUTH 

WORKERS    

           
SL 
11.06.01 

Provide all youth workers with prescribed tools for their respective trades. 
Specification for the mentioned tools to be provided by the EPWP-NYS Service 
Provider. These tools will become the property of the youth worker after the 
completion of the 
programme............................................................(Prov.Sum)….Unit:  R 500-00 
/youth worker 

SL 
11.06.02 

Profit and attendance……………………………………………………………………...  
Unit:  % 

           
SL 11.07 APPOINTMENT OF YOUTH TEAM LEADER/S 

    

           
SL 
11.07.01 

Appointment of (_____) youth team leader/s for the duration of the 
contract……………………………………….(Prov.Sum)……..... Unit:  R / team 
leader 

 

The Youth Team Leader will act as CLO/PLO to facilitate the project work between 
the youth workers and the contractor.  Umsobumvu Youth Fund can assist with the 
sourcing of Youth Team Leader for employment by the contractor. 

           
SL 11.08 LIAISON WITH SERVICE PROVIDER 

………………………………………………….Unit: hours 

           
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Reporting month:         Cell No:    



  

117 | P a g e   
 SCMU5-25/26-0073 
 

Project Name:           

Surname:                   First 
Name: 

  
       
              

IDENTITY NUMBER:        
             
       

Day  Date  Time In  Signature 
Time 
Out 

Signature 
Report On Any Formal 

Training Provided In The 
Reporting Month 

WEEK 1             

MONDAY             

TUESDAY             

WEDNESDAY             

THURSDAY             

FRIDAY             

              

WEEK 2              

MONDAY             

TUESDAY             

WEDNESDAY             

THURSDAY             

FRIDAY             

              

WEEK 3             

MONDAY             

TUESDAY             

WEDNESDAY             

THURSDAY             

FRIDAY             

              

WEEK 4             

MONDAY             

TUESDAY             

WEDNESDAY             

THURSDAY             

FRIDAY             

              

Total Days worked     
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HIV/STI COMPLIANCE REPORT 
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SPECIFICATION FOR HIV/AIDS AWARENESS 

1 Scope       

          

 
This generic specification contains requirements applicable to the reduction of the risk of transfer of 
the HIV virus between and among construction workers and the local community through the 
following four strategies: 

          

 a)  raising awareness about HIV/AIDS; 

 b)  providing construction workers with access to condoms; 

 c)  HIV counselling, testing and referral services; and 

 d)  Sexually Transmitted Infection diagnosis and treatment. 

          

2 Normative references: 

          

 

The following standard contains provisions that, through reference in this text, constitute provisions of 
this standard: 

  
        

 
SANS 4074 ISO 4074, Condom Rubbers 

  
        

3 Definitions and Abbreviations  
  

        

 
3.1 Definitions 

  

Construction Worker: all persons in the employ of the contractor or in the employ of any of the 
subcontractors contracted by the contractor. 

  

Local Community: the communities’ local to the site which are most likely to have contact with 
the construction worker and, in particular, sex workers in those communities. 

  

Service provider: the natural or juristic person recognised by the South African Department of 
Health as specialist in conducting Aids Awareness Programmes. 

  
        

 
3.2 Abbreviations 

  
        

  
STI: Sexually transmitted infection 

  
HIV: Human Immunodeficiency Virus 

  
AIDS: Acquired Immune Deficiency Syndrome 

  
        

4 Objectives 
           

 
The objectives are to: 

          
 

a)  reduce the risk of transfer of the HIV virus between and among construction workers and the local 
community; 

 
b)  raise awareness amongst construction workers and the local community of the risk of infection 

with the HIV virus; 

 
c)  promote early diagnosis; and 

 
d)  assist affected individuals to access care and counselling. 
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5 Requirements 
           

 
5.1 General requirement 

          

  
The contractor shall, in order to satisfy the objectives stated in 4: 

  

        

 

a)  make condoms complying with the requirements of SABS ISO 4074 available to all construction 
workers at readily accessible points on the site, suitably protected from the elements, for the 
duration of the contract; 

 

b)  either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which 
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in 
languages largely understood by construction workers, which 

 
c) encourage voluntary HIV/STI testing; 

 

d)  provide information concerning counselling, support and care of those that are infected services; 
and 

 

e) comply with the requirements of 5.2. 

  
The provisions of 5.1 c) and d) do not apply to this contract. 

  

        

 
5.2 HIV awareness programme 

          

  
5.2.1  The contractor shall: 

          
 

  

a) engage a qualified service provider as described in the scope of works to conduct 
an HIV Awareness Programme which is structured to achieve the outcomes 
stated in 5.2.3 for contract workers as soon as a construction workers camp is 
established and populated or, where no such camp is established, within two 
weeks of the commencement of a significant portion of the works and at 
subsequent intervals, if any, provided for in the scope of works; and 

          
 

  

b) Arrange for, provide a suitable venue, and instruct all construction workers to 
attend the HIV Awareness Programme and notify the Employer's Representative 
of the date, time and venue whenever a session with construction workers is 
conducted. 

          
  

 

Note: The National Department of Public Works maintains a list of qualified service providers. 

  

 

       

 

 
5.2.2  The contractor shall do nothing to dissuade construction workers from attending such 

an HIV Awareness Programme and shall take all reasonable steps to ensure that a 
minimum of 90% of construction workers engaged in the works attend such a 
programme, when it is conducted. 

 
  

       

 

 
5.2.3  The outcomes of the HIV Awareness Programme shall as a minimum, result in 

contract workers exposed to such a programme being able to: 
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a) communicate the existence of problems of HIV and be able to outline the 
consequences of transmission of HIV to or from the local community; 

 

  

b) recall and communicate the mode of HIV transmission and preventative 
measures including the proper use of the condom. 

 
HIV/STI COMPLIANCE REPORT 

 
 

Pro-forma reporting format in terms of the SPECIFICATION 
FOR HIV/AIDS AWARENESS  

SCMU number:  

     
Payment Claim 
number: 

  Period covered 
by payment 

claim: 

    

 

         

        
1.   Distribution of condoms (briefly describe where and how condoms 
are distributed). 
      

      

                  

                  

      

      

  
       

  

2.   Posters / pamphlets (briefly describe where posters were placed / 
how pamphlets were distributed). 
      

                  

                  

      

      

      

                  

3.   Voluntary testing (briefly describe the actions taken / information 
provided to promote testing). 

4.   Counselling, support and care (summarise information provided). 
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5.   HIV awareness programme (briefly describe action). 

      

                  

                  

      

      

      

                  

6.   Schedule of construction workers exposed to the HIV awareness 
programme. 

Name Identity number Trade / 
occupati

on 

Name of employer 

        

        

        

        

        

        

        

        

        

        

        

        

        

         

         
I hereby declare the above to be a true reflection of actions taken to 
ensure compliance with the specification.  

      

For Contractor:   

Employer's 
representative:  

Name: 
    

  Name: 
      

Signature:  
    

  Signature:        

Date: 
    

  Date:       
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Specification for developing skills that result in nationally accredited outcomes 

through infrastructure contracts 

1 Scope  
 
This specification establishes a key performance indicator in the form of a contract skills development 
goal (CSDG) relating to the structured work learning component of occupational or professional 
learning, which enables learners to make measurable progress towards the attainment of: 

 

a) a part or full occupational qualification registered on the National Qualification Framework,  
 

b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012);  
 

c) a national diploma registered on the National Qualification Framework; or 
 

d) Registration in a professional category by a recognized professional body or statutory council.  
 
in the delivery, maintenance and operation of infrastructure through the performance of professional 
service, service, supply or engineering and construction works contracts or an order associated with 
such a contract. 
 
This specification sets out the methods by which the key performance indicator is established, 
measured, quantified and verified in the performance of the contract or the execution of an order. 
 
NOTE This specification can be applied to contracts or to orders (call-offs) issued in terms of framework 
agreements. Framework agreements are well suited to situations in which long term relationships are 
entered into. They offer flexibility in attaining contract skills development goals as requirements can be 
adjusted from one order to another, thus allowing key performance indicators to be improved upon over 
time.  
 

2 Terms and definitions 

 
For the purposes of this document, the following terms and definitions apply: 
 
Allowance 
Amount provided for in the contract or an order by the employer relating to one or more of the following: 
 
a) the performance by the contractor of work or services that are foreseen but cannot be accurately 

specified at the time that the contract was entered into or the order issued; 
b) work or services to be performed, or goods provided, by a subcontractor who is either nominated 

by the employer or is selected by the employer in consultation with the contractor after the award 
of the contract or the issuing of an order; 

c)  provision for price adjustment for inflation; or 
d)  other budgetary provisions intended to cover the employer’s contractual risks 
 
 
Artisan 
a person who has been certified as competent to perform a listed trade in accordance with Section 26B 
of the Skills Development Act of 1998 (Act No. 97 of 1998)  
 

Black people 

a generic term which means Africans, Coloureds and Indians and who are citizens of the Republic of 
South Africa: 
 
a) by birth or descent; or 
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b) by naturalisation before 27 April 1994 or on or after 27 April 1994 and who would have been 
entitled to acquire citizenship by naturalisation prior to that date 

 
Candidate 
a person who is registered in a category of registration which ultimately leads to registration in a 
professional category by a statutory council in terms of their founding legislation  
 
Class of construction works 
the class of construction works referred to in Schedule 3 of the Construction Industry Development 
Regulations 2004 as amended and published in terms of the Construction Industry Development Board 
Act of 2000 (Act 38 of 2000) 
 
Contract amount 
Financial value of the contract at the time of the award of the contract or the issuing of an order, 
excluding all allowances and expenses and value added tax  
 
Contract skills development goal (CSDG) 
the number of hours of skills development opportunities that a contractor contracts to provide in relation 
to work directly related to the contract or order up to: 
 
a) completion in the case of a professional service contract; 

 

b) the end of the service period in the case of a service contract;  
 
c) completion (state of readiness for occupation of the whole works although some minor work 

may be outstanding) in the case of an engineering and construction works contract; and 
 
d) the delivery date for all the work required in terms of the supply contract 
 
Contractor 
Person or organization that contracts to provide the goods, services or engineering and construction 
works covered by the contract 
 
Employer 
Person or organization intending to or entering into the contract with the contractor for the provision of 
goods, services, or engineering and construction works 
 
Employer’s representative 
Person authorized to represent the employer in terms of the contract 
 
Engineering and construction works contract 
Contract for the provision of a combination of goods and services arranged for the development, 
extension, refurbishment, rehabilitation or demolition of a fixed asset, including building and engineering 
infrastructure 
 
Expenses 
Costs incurred by the contractor in the performance of the contract or order which are in terms of the 
contract recoverable from the employer 
 
Framework agreement  
an agreement between an organ of state and one or more contractors, the purpose of which is to 
establish the terms governing orders to be awarded during a given period, in particular with regard to 
price and, where appropriate, the quantity envisaged. 
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Mentor 
a qualified, experienced and, in the case of professionals, registered person, designated to guide a 
learner or candidate through a structured work experience learning component of a learning programme 
required for the acquisition of a part or full qualification or professional designation  
 
Occupational qualification 
Occupational qualification registered on the National Qualifications Framework Act (Act No 67 of 2008) 
 
Order 
an instruction to provide goods, services or any combination thereof under a framework agreement  
 
Part qualification 
an assessed unit of learning that is registered on the National Qualifications Framework as part of an 
occupational qualification 
 
Professional category 
a category of registration identified in Table 1 or such other category recognised by the Employer in the 
application of this specification 
 
Table 1:  Categories of registration 
 

Profession Category of registration Act 

Architectural  

Architect, Senior Architectural 
Technologist, Architectural 
Technologist or Architectural 
Draughtsperson 

Architectural Profession Act 
of 2000 (Act No. 44 of 2000) 

Construction project 
management  

Construction Project Manager Project and Construction 
Management Professions Act 
of 2000 (Act No. 48 of 2000) Construction management Construction Manager 

Engineering 
Engineer , Engineering 
Technologist, Engineering 
Technician or Certificated Engineer  

Engineering Profession Act 
of 2000 (Act No. 46 of 2000) 

Landscape Architectural 
Landscape Architect,  Landscape 
Technologist,  Landscape 
Technician or Landscape Assistant  

Landscape Architectural 
Profession Act of 2000 (Act 
No. 45 of 2000) 

Quantity surveying Quantity surveyor 
Quantity Surveying 
Profession Act of 2000 (Act 
No. 49 of 2000) 

Scientists Natural scientists 
Natural Scientific Professions 
Act  (Act No. 27 of 2003) 

Surveying 
Land surveyor,  Engineering 
surveyor or Technician engineering 
surveyor 

Professional and Technical 
Surveyors' Act (Act No. 40 of 
1984)  

 
Professional service contract 
Contract for the provision of services with the skill and care normally delivered by professionals  
 
Sector Education and Training Authority (SETA)  
an institution established under section 9 of the Skills Development Act, Act 97 of 1998 and which has 
the responsibility under this Act to register learners on learning programmes 
 
Service contract 
Contract for the provision of labour or work, including knowledge-based expertise, carried out by hand 
or with the assistance of equipment and plant 
Site 
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Means the land or place made available by the employer, for the purposes of the contract or order, on, 
under, over, in or through which the works or services are to be executed 
 
Skills development agency 
an agency which performs some or all of the functions set out in section 4.1.4.  
 
Statutory council  
a council as established under the  
 
a) South African Council for the Architectural Profession, established by the Architectural Profession 

Act of 2000 (Act No. 44 of 2000); 
 

b) South African Council for the Project and Construction Management Professions, established by 
the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000); 

 
c) Engineering Council of South Africa, established by the Engineering Profession Act of 2000 (Act 

No. 46 of 2000); 
 
d) South African Council for the Landscape Architectural Profession, established by the Landscape 

Architectural Profession Act of 2000 (Act No. 45 of 2000);  
 
e) South African Council for the Quantity Surveying Profession, established by the Quantity 

Surveying Profession Act of 2000 (Act No. 49 of 2000); 
 
f) South African Council for Professional and Technical Surveyors, established by the Professional 

and Technical Surveyors' of 2000 (Act No. 40 of 1984); or 
  
g) South African Council for Natural Scientific Professions, established by the Natural Scientific 

Professions Act  (Act No. 27 of 2003): 
 
Structured mentorship  
Mentorship provided by a person who is registered in a suitable category of professional registration by 
a statutory council or professional body which leads and directs a candidate towards professional 
registration  
 
Structured work experience learning component  
component of learning in an occupational qualification or for professional designation whereby a learner 
is mentored by a qualified, and where required, registered mentor in the application and integration of 
the knowledge and practical skills learnt, under supervision, in the actual context of a workplace in 
accordance with the prescripts set by the relevant qualifying authority, professional body or statutory 
council.   
 
Supervisor 
a supervisor is a person in the particular workplace charged with the responsibility of allocating 
workplace tasks to a learner that are aligned to the prescriptions of their learning programme and of 
overseeing and reporting on that learning using a formally agreed record keeping system  
 
Supply contract 
Contract for the provision of goods and associated services including design 

 
Work integrated learning  
the workplace learning component required by learners completing a national diploma at a University 
of Technology or Comprehensive University. 
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3 Requirements 

3.1 Contract skills development goal (CSDG) 

 
3.1.1 The contractor shall attain or exceed the contract skills development goal in the performance of 
the contract or the execution of an order. 
 
3.1.2 The contract skills development goal shall be not less than: 
 

a) the contract amount in millions of Rand multiplied by: 
 

1) the relevant number of hours per million Rand expenditure contained in Table 2 in the case 
of engineering and construction works contracts for the applicable class of construction 
works used in the application of the Construction Industry Development Regulations 
issued in terms of the Construction Industry Development Board Act of 2000; or 

2) 300 in the case of a service contract; or  
3) 100 in the case of a professional service contract or a supply contract; or 
 

b) the hours tendered in the preference schedule or the quantum agreed in the scope of work of the 
contract or order. 
 

Example:  The contract amount for an engineering and construction works contract in the GB class of 
construction works is R65,7 million. The contract skills development goal is 65,7 x 250 = 16 425 hours. 
 
Table 2: Number of hours per million Rand expenditure in an engineering and construction 
work contract 
 

Class of construction works as identified in terms of 
Regulation 25(3) of the Construction Industry Regulations 
2004 

Number of hours per million 
Rand expenditure 

Designatio
n 

Description 

CE Civil engineering 125 

CE or GB Civil Engineering or general building 190 

EE Electrical engineering works (buildings) 125 

EP Electrical engineering works (Infrastructure) 125 

GB General building 250 

ME Mechanical engineering works 125 

SB Specialist 125 

 
3.1.5 Where required in terms of the contract or order, a specified proportion of the learners and 
candidates shall be selected from a list of persons in the employ of the state contained in the scope of 
work of the contract or order under the terms and conditions embodied therein. 
 

NOTE: The contract skills development goal can be achieved through the direct employment of persons 
who are developing skills that result in nationally accredited outcomes, through the engagement of 
subcontractors who employ such persons or, where specifically required, the provision of work place 
opportunities to employees of the state. 
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3.2 Achieving the contract skills development goal (CSDG) 

 
3.2.1 The contractor shall achieve the measurable contract skills development goal by providing one or 
a combination of any of the following in relation to work directly related to the contract or order: 
 
Method 1: structured work experience learning component opportunities for learners towards the 
attainment of a part qualification or a full occupational qualification;  
 
Method 2: structured work experience learning component opportunities for apprentices or other 
artisan learners towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 
31 August 2012) subject to at least 60% of the artisan learners being holders of public FET college 
qualifications;  
 
Method 3: work integrated learning opportunities for University of Technology or Comprehensive 
University students completing their national diplomas;  
 
Method 4: structured work experience opportunities for candidates towards registration in a 
professional category by a recognized professional body or statutory council. 
 
3.2.2 No single method, except in the case of professional service contracts, shall contribute more 
than 75 percent of the contract skills development goal, Method 1 shall not contribute to more than 25 
percent of the contract skills development goal in engineering and construction works or service contract 
and related orders. 
 
3.2.3   Not more than one method may be applied to any individual in the calculation of the contract 
skills development goal.  
 
NOTE: The principle is that an individual can only be counted once towards the CSDG. 

3.3  Contract skills development goal credits 

 
3.3.1 Credits towards the contract skills development goal shall be granted by summating the hours 
of opportunities provided in accordance with this specification. 
 
3.3.2 No more than 8 hours may be claimed for any 24 hour period for any individual.  
 
3.3.3 Contract skills development goal credits shall be reduced to the extent that they fail to comply 
with the requirements of this specification.  
 

3.4  Denial of credits 

 
Credits towards the contract skills development goal shall be denied should: 
 
a) the opportunities not be provided on site or the opportunities cannot be directly linked to the 

contract or order; 
 
b) the following not be provided: 

 

1) the required contract compliance baseline plan, an interim contract compliance report or a 
final contract compliance report; 

 
2) the required mentorship plan for a candidate;  
 
3) the required training plan for learners; 
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4) the training reports covering a period; or 
 

5) the required records, specified documents and signatures; 
 

c) the structured mentorship be found not to be in accordance with the requirements of the 
applicable professional body, statutory council or qualifying authority; 
 

d) the structured work experience learning component be found not to be in accordance with the 
curriculum requirements of the part qualification or qualification or prescription for professional 
registration for which the learner is registered; 
 

e) conditions of employment and rates or allowances for learners not be in accordance with 
legislative provisions;  

 
f) the contractor does not maintain the required training records or an audit reveals that there is 

insufficient information to substantiate claims for credits; and  
 

g) a learner, learner artisan or candidate fails to present their credentials for assessment when they 
have, in the opinion of the mentor, sufficient structured work experience or structured mentorship 
to do so. 

 

4    Compliance with requirements 

 

4.1 General 

 
4.1.1 The contractor shall submit to the employer’s representative: 
 
a) within 30 days of the contract coming into effect or the issuing of an order, a contract compliance 

base line training plan (see Annex A) taking into account the skills mix and type of workers that 
are to be engaged; 

 

b) interim contract compliance training reports (see Annex A) at intervals which do not exceed 3 
months;  

 

c) a final contract compliance training report (see Annex A) within 15 days of reaching completion, 
final delivery or the end of the service as relevant; and  

 

d) a report which provides a breakdown of the number of hours reported in each interim and in the 
final contract compliance report into black people and women and people with disabilities. 

NOTE: The Code of Good Practice on Key Aspects of Disability in the Workplace issued in terms of 
Employment Equity Act No 55, OF 1998 provides guidance on establishing who people with 
disabilities are. 

 

4.1.2 The contractor shall keep records of the name and identity number,   hours worked, payments 
made to, registration particulars towards a part qualification or occupational qualification and particulars 
of opportunities offered to persons who are provided with work experience learning component 
opportunities which contribute to the contract skills development goal and any other training records 
required by or which demonstrate compliance with this specification. The contractor shall allow the 
employer’s representative to inspect or audit such training records at any time within working hours. 
 
4.1.3 The employer’s representative shall undertake suitable random audits on records to confirm 
compliance with requirements. 
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4.1.4 Where learners are sourced through a Skills Development Agency (SDA), the contractor shall 
enter into a contract agreement with one or more SDAs of their choice that is participating in the 
implementation of this specification to, as relevant:  
 
a) facilitate placement of learners for training opportunities; 
 

b) prepare training plans for registered learners, including details of the scope of experiential work 
to be covered and expected outcomes; 

 

c) register learners with the appropriate sector Education and Training Authority established in 
terms of the Skills Development Act of 2008 (Act 37 of 2008); 

 

d) manage all the employment functions of learners such as payment of stipends, contributions to 
the Unemployment Insurance Fund, Workman’s Compensation, provision of personal 
protective clothing, trade specific tools, etc.; 

 

e) liaise with the training co-ordinators to monitor onsite training progress of learners; 
 

f) liaise with the training co-ordinators to arrange for summative assessments at appropriate 
stages of the training; and 

 

g) Liaise with the training co-ordinators to prepare reports for the employer or employer’s 
representative. 

4.2 Structured workplace learning opportunities for learners  

 
4.2.1 Structured work experience learning component opportunities shall be aligned to the curriculum 
requirements set for the particular part or full occupational qualification or professional designation for 
which the learner is registered.   
 
4.2.2 A responsible supervisor shall be appointed to allocate learning tasks, under the guidance of a 
qualified person, to learners in line with their training plans 
 
4.2.3 Mentoring associated with structured work experience learning component for artisan learners 
shall be undertaken by an artisan qualified in the applicable trade with a minimum of 3 years of trade 
related experience. The number of artisan learners mentored by a single mentor shall, unless otherwise 
permitted by the National Artisan Moderation Body, not exceed 4 at any one time. 
 
4.2.4 Mentoring associated with structured work experience learning component for learners leading 
to a part or an occupational qualification other than artisan learners shall be undertaken by a person 
qualified in the applicable discipline with a minimum of 3 years of experience.  
 
4.2.5 The contractor or service provider shall submit to the employer’s representative, in respect of each 
learner: 
 
a) within one month of commencing work directly related to the contract or order, a workplace 

training plan together with name of the learner’s mentor and supervisor  
 

b) within three months of commencing work directly related to the contract or order: 
 

1) proof of registration as a learner with the relevant SETA; and  
 

2) a copy of the mentorship agreement entered into with the learner or the company 
mentorship agreement entered into with the relevant qualified agency;  

 

c) within two weeks of updating a workplace training plan, the revised workplace training plan; and 
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d) a quarterly progress report and a final report at the end of the structured mentorship period 
including a log of exposure and interactions with the mentor in sufficient detail to demonstrate 
compliance with requirements, signed off by the mentor, the supervisor and the learner. 

 

4.2.6 Learners shall be required by the mentor to complete training reports required by the relevant 
qualifying authority whenever a substantial activity or training period has been completed. 
 
4.2.7 The mentor and supervisor shall sign off all reports and logbooks to allow the learner to move to 
other projects or employment and continue on the path towards qualification and, where relevant 
registration, where the work related to the contract ends for whatever reason prior to the learner gaining 
sufficient experience for final assessment.    
   

4.3 Structured mentorship opportunities for candidates 

4.3.1 Mentoring associated with structured work experience for candidates shall be in accordance with 
the prescripts of the relevant professional body or statutory council. 
 
4.3.2 The contractor shall: 
a) appoint a supervisor who is actively engaged in work directly associated with the contract to issue 

tasks, oversee their implementation and provide input to the candidate on an on-going basis;  
 

b) identify a suitable mentor for the candidate, if such candidate does not have a mentor, who shall 
enter into a mentoring agreement with the candidate or the company as required by the 
professional body or statutory council; and 

 

c) issue each candidate with a portfolio of evidence file which is to be kept up to date with all the 
documentation issued or prepared including the workplace training plan and all revisions thereof 
as well as copies of the logbook entries and training period reports; 

 
4.3.3 The mentor shall provide and update from time to time a workplace training plan for a candidate 
outlining the activities in which the candidate will be involved that includes activities required by the 
relevant statutory council. The mentor shall require candidates to maintain a logbook issued by the 
relevant statutory council. The mentor shall sign off such logbook at quarterly presentations and 
progress review meetings. 
 
NOTE: The mentor should ensure where the duration of the contract or order exceeds the minimum 
time to register in a professional category of registration that candidates are exposed to the full range 
of activities and work towards assuming the full level of responsibility recommended by the relevant 
statutory council. This may require rotations and secondments. 
 
 
4.3.4 The contractor or service provider shall submit to the employer’s representative, in respect of each 
candidate: 
 
a) within one month of commencing work directly related to the contract or order: 

1) a workplace training plan together with name of the candidate’s mentor and supervisor  
 

2) proof of registration as a candidate with the relevant professional body or statutory council; 
and  

 
3) a copy of the mentorship agreement entered into with the candidate or the company 

mentorship agreement entered into with a professional body or statutory council;  
 

b) within two weeks of updating a workplace training plan, the revised workplace training plan. 
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c) a quarterly progress reports and a final report at the end of the structured mentorship period 
including a log of exposure and interactions with the mentor in sufficient detail to demonstrate 
compliance with requirements, signed off by the mentor, the supervisor and the candidate. 

 

4.3.5 Candidates shall be required by the mentor to complete training reports required by the relevant 
statutory council whenever a substantial activity or training period has been completed. 
 
4.3.6 The mentor and supervisor shall sign off all reports and logbooks to allow the candidate to move 
to other projects or employment and continue on the path towards registration where the work related 
to the contract ends for whatever reason prior to the candidate gaining sufficient experience for 
registration.    
 

5    Records 

 
5.1 The contractor shall submit all the documentation required in terms of clause 4 in a timely manner. 
 
5.2   The employer's representative shall certify the value of the credits counted towards the contract 
skills development goal, if any, whenever a claim for payment is issued to the employer, and shall notify 
the contractor of this amount. 
 
5.3 The contractor shall, upon termination of the opportunities provided in order to satisfy the contract 
skills development goal, certify the quantum and nature of the opportunity and submit the certificate, 
counter-certified by the relevant individual, to the employer's representative for record-keeping 
purposes.  

6    Sanctions 

 
In the event that the contractor fails to substantiate that any failure to achieve the contract skills 
development goal was due to reason beyond the contractor's control which may be acceptable to the 
employer, the sanctions provided for in the contract or order shall apply. 
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Annex A: Skills compliance plans 

(Normative) 

Skills compliance base line plan 

Name of contractor: 

Contact person: Telephone:  

Address: Cell phone:  

Email:  

Contract / order number: Start date for contract / order: 

Contract title: 

Contract skills development goal (CSDG) (tick appropriate box) 

□  Tendered / contracted CSDG = . . . . . . . . . . . . .  hours    

□  Minimum CSDG calculated in accordance with standard 

Minimum CSDG calculated in accordance with the standard (complete only if applicable) 

Contract type (tick appropriate box): 

□ professional service 

□ service 

□ engineering and construction works 

 

CIDB Class of construction works, if applicable 
. . . . . .  

Contract amount 

excl VAT                               R  

Less expenses (if any)        R 

Less allowances                  R 

  

Contract amount                  R           

                                                                           

Contract amount expressed in millions of Rand   R . . . . . . . . . . . . .  m          

Number of hours per million Rand expenditure from sub-clause  3.1.2  of the Standard for 
developing skills that result in nationally accredited outcomes through infrastructure contracts  = 
. . . . . . . . . . .     

Minimum contract skills development goal which the contractor is required to achieve (Gmin) 

=   x  = . . . . . . . . . . . . . . . . x . . . . . . . . . . . . . . . . . .   = . . . . . . . . . . . . . . . . . . . . . . . . . . 
hours 

I intend achieving the CSDG as follows:   

□ Method 1: structured work experience learning component opportunities 
towards a part or a full occupational  qualification  

 
                                . 
. . . . . . . . . . . hours 

□ Method 2: structured work experience learning opportunities for 
apprentices or other artisan learners  

                                 
. . . . . . . . . . . . hours 

□ Method 3: work integrated learning opportunities for University of 
Technology or Comprehensive University national diploma students 

                                . 
. . . . . . . . . . . . hours 

□ Method 4: structured work experience opportunities for candidates 
towards registration in a professional category of registration 

                                . 
. . . . . . . . . . . . hours 

 

Total 

. . . . . . . . . . . . hours                       
 

The undersigned, who warrants that he / she is duly authorized to do so on 
behalf of the Contractor, confirms that the contents of this plan are within 
my personal knowledge and are to the best of my belief both true and 
correct. 
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Signed    Date  

Name  

 

 

Position  
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Skills compliance report                         Date: 

  (tick appropriate box)                                                     □   Interim report                         □  Final report 

Name of contractor: 

Contact person: Telephone 

Address: Cell phone 

email 

Contract / order number: Start date for contract / order: 

Contract title: 

Contract skills development goal (CSDG) . . . . . . . . . . . .  hours 

Method 1: structured workplace experience learning component opportunities towards a part or a full 
occupational  qualification 

Employed by contractor        

Nam
e  

Identity or 
passport 
number 

Cell or 
telephon
e 
number 

Part or full 
occupationa
l  
qualification 

NQF ref. no. 

Student 
number 

SETA 
with 
whom 
learner is 
registere
d 

Dates for 
engagement on work 
related to contract 

Total hours 

Start End 

         

         

Employed by subcontractor: (state name)     

Nam
e  

Identity or 
passport 
number 

Cell or 
telephon
e 
number 

Part or full 
occupationa
l 
qualification 

NQF ref. no. 

Student 
number 

SETA 
with 
whom 
learner is 
registere
d 

Dates for 
engagement on work 
related to contract 

Total hours 

Start End 

Method 2: structured work experience learning component  opportunities for apprentices or other artisan 
learners 

Employed by contractor        

Nam
e  

Identity or 
passport 
number 

Cell or 
telephon
e 
number 

Listed 
trade 

National 
artisan 
learner data 
base 
registration 
number 
(where 
available)  

SETA with 
whom the 
learner is 
registered 

Dates for engagement 
on works related to 
contract 

Total 
hours 

Start End 

        

        

Employed by subcontractor: (state name)     

Nam
e  

Identity or 
passport 
number 

Cell or 
telephon
e 
number 

Listed 
trade 

National 
artisan 
learner data 
base 
registration 
number 

 SETA 
with whom 
the learner 
is 
registered 

Dates for engagement 
on works related to 
contract 

Total 
hours 

Start End 
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(where 
available) 

        

        

Method 3:  work integrated learning opportunities for University of Technology (UOT) or Comprehensive 
University  (CU) diploma students 

Employed by contractor 

Name Identify or 
passport 
number 

Cell or 
telephon
e 
number 

Diploma Learner 
registration 
number 

UOT/CU 
with 
whom the 
learner is 
registere
d 

Date for engagement 
on contract 

Total 
hours 

Start End 

         

         

Employed by sub-contractor 

Name Identify or 
passport 
number 

Cell or 
telephon
e 
number 

Diploma Learner 
registration 
number 

UOT/CU 
with 
whom the 
learner is 
registere
d 

Date for engagement 
on contract 

Total 
hours 

         

 Method 4: structured work experience opportunities for  candidates towards registration in a professional 
category of registration 

Employed by contractor        

Nam
e  

Identity or 
passport 
number 

Cell or 
telephon
e 
number 

Statutory council particulars Dates for 
engagement on work 
related to contract 

Total hours 

Title Registration 
number 

Start End 

        

        

Employed by subcontractor        

Nam
e  

Identity or 
passport 
number 

Cell or 
telephon
e 
number 

Statutory council particulars Dates for 
engagement on work 
related to contract 

Total hours 

Title Registration 
number 

Start End 

        

        

 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Contractor, 
confirms that the contents of this plan are within my personal knowledge and are to the best of my belief 
both true and correct. 
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Signed  Date  

Name  Position  
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Annex B: Incorporating this specification in a procurement document 

B1 General 

B1.1 The following clause should be added to the scope of work of a contract or order to establish 
requirements: 

Skills development requirements 
 

The contractor shall achieve in the performance of the contract the contract skills development goal 
established in the Department of Higher Education and Training’s Standard for developing skills that 
result in nationally accredited outcomes through infrastructure contracts  (September 2012) 

 
Note: The term contractor may need to be changed to “consultant” or “professional service provider” 
depending upon the term that is used in the form of contract that is adopted. The term “performance of the 
contract”  may need to be replaced with “execution of an order” where the scope of work forms part of an 
order. 
 

B1.2 Where an employer requires that employees of the state be seconded to the contractor in order to be 
provided with work integrated learning opportunities, structured workplace experience opportunities or 
structured mentorship opportunities in accordance with the provisions of this standard, the following clause 
should be included in the scope of work: 
 

The specified proportion of employees of the state is . . . . . . %. Work integrated learning opportunities 
/ structured workplace experience opportunities / structured mentorship opportunities shall be offered 
to any of the persons identified in Annexure 1. Persons selected by the contractor from the list in 
Annexure 1 shall be seconded to the contractor under the following terms and conditions: 
. . . . . . . . . . . . . . . . . . .  
 

NOTE: The annexure should inform the contractor of the opportunities which the named employees of the 
state require through the contract or order in order to attain a nationally accredited outcome. 
 

B2 Financial incentives 

 
Financial incentives may be offered to contractors should they exceed a key performance indicator (KPI) in 
the performance a contract in the form of a contract skills development goal in accordance with the 
requirements of this standard which can be agreed to either through a negotiation process before or after a 
contract or order is awarded.  
 
Financial incentives should not be confused for preferences for rewarding contactors for offering to achieve 
a deliverable and a financial penalty (low performance damages) for failing to deliver on obligations. The 
intention for offering financial incentives for the attainment of KPIs is to encourage, rather than coerce, the 
contractor to meet and exceed the employer’s objectives.  
 
Financial incentives can be formulated in a number of ways. The most common way is to make them linearly 
proportional to increases in contract participation goals. Stepped incentives may also be used. 
Consideration should be given to capping the quantum of the financial incentive. 
 
Option X20 (Key Performance Indicators) of the NEC3 Engineering and Construction Contract, NEC3 
Professional Service Contract and the NEC3 Term Service Contract  makes provision for a contractor to be 
paid an amount stated in an incentive schedule if the target stated for a key performance indicator is 
improved upon or achieved. 
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Additional conditions of contact need to be framed and included in the contract data where use is made of 
other forms of contract.  
 
Note:   Financial incentives are usually used where tenderers are not invited to tender contract skills 
development goals, but are required to accept a minimum contract skills development goal and are 
rewarded for performance beyond the minimum. 

B3 Sanctions 

 
Sanctions should be provided for in the contract in the event that the contractor fails to substantiate that any 
failure to achieve the contract participation goal was due to quantitative under runs, the elimination of items, 
or any other reason beyond the contractor’s control which may be acceptable to the employer.  
 
Appropriate action should be taken by employers against tenderers who are awarded contracts in 
preference to others on a fraudulent basis or against contractors who fail to achieve their contractual 
obligations relating to the development of skills. Employers have a number of sanctions and contractual 
remedies available to address such situations, including the in position of a financial penalty (low 
performance damages) more severe than the financial preference calculated at the time when tenders were 
evaluated or more severe than complying with contractual obligations or not awarding future orders in terms 
of framework agreements. 
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PART C2.3: BILLS OF QUANTITIES (PROVISIONAL)  
(SEE ANNEXURE 3) 
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DRAWINGS (SEE ANNEXURE 6) 
Annotations at end of description i.e. (San005) refer to the Architect's specification attached to the 
back of these bills of quantities. Tenderers are advised to study the Architect's specification for the 
full intent and meaning of the relevant item 
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PART 3 - LIST OF DRAWINGS – SEE ANNEXURE 6 
 
The following drawings/annexure shall be issued during the bid period to form part of the bid documentation.  Where 
applicable, drawings/annexure could be re-issued to the Contractor at commencement of the construction phase. 
 
ARCHITECTURAL DRAWINGS: 
 

Drawing Number Drawing Title 
No. of 
Pages 

20080-2-CH013-2-HDG-000-001-CR00 SITE PLAN 1 Page 

20080-2-CH013-2-HDG-000-002-CR00 FENCE LAYOUT 1 Page 

20080-2-CH013-2-HDG-010-010-CR00 HOUSE D1 PLAN 1 Page 

20080-2-CH013-2-HDG-010-011-CR00 HOUSE D2 PLAN 1 Page 

20080-2-CH013-2-HDG-010-012-CR00 HOUSE D3 PLAN 1 Page 

20080-2-CH013-2-HDG-010-020-CR00 HOUSE E1 PLAN 1 Page 

20080-2-CH013-2-HDG-010-021-CR00 HOUSE E2 PLAN 1 Page 

20080-2-CH013-2-HDG-010-022-CR00 HOUSE E&F CARPORT PLAN 1 Page 

20080-2-CH013-2-HDG-010-030-CR00 HOUSE F1 PLAN 1 Page 

20080-2-CH013-2-HDG-010-031-CR00 HOUSE F2 PLAN 1 Page 

20080-2-CH013-2-HDG-010-041-CR00 HOUSE H CARPORT PLAN 1 Page 

20080-2-CH013-2-HDG-010-050-CR00 HOUSE J1 PLAN 1 Page 

20080-2-CH013-2-HDG-010-051-CR00 HOUSE J2 PLAN 1 Page 

20080-2-CH013-2-HDG-010-053-CR00 HOUSE J1 CARPORT PLAN 1 Page 

20080-2-CH013-2-HDG-010-054-CR00 HOUSE J2 CARPORT PLAN 1 Page 

20080-2-CH013-2-HDG-010-055-CR00 HOUSE J3 CARPORT PLAN 1 Page 

20080-2-CH013-2-HDG-010-061-CR00 HOUSE K CARPORT PLAN 1 Page 
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20080-2-CH013-2-HDG-010-070-CR00 HOUSE G PLANS 1 Page 

20080-2-CH013-2-HDG-010-080-CR00 GATEWAY CLINIC 1 Page 

20080-2-CH013-2-HDG-010-090-CR00 C/ SUITE PREFAB - COMPLEX 1 Page 

20080-2-CH013-2-HDG-010-091-CR00 C/SUITE PREFAB – BLOCK A 1 Page 

20080-2-CH013-2-HDG-010-092-CR00 C/SUITE PREFAB – BLOCK B 1 Page 

20080-2-CH013-2-HDG-010-093-CR00 C/SUITE PREFAB – BLOCK C 1 Page 

20080-2-CH013-2-HDG-010-100-CR00 STUDENT ACC, LAUNDRY 1 Page 

20080-2-CH013-2-HDG-010-110-CR00 MCWH CLINIC PLANS 1 Page 

20080-2-CH013-2-HDG-013-100-CR00 
STUDENT ACCOM, LAUNDRY CEILING 
PLAN 

1 Page 

20080-2-CH013-2-HDG-015-010-CR01 HOUSE D1 PLAN 1 Page 

20080-2-CH013-2-HDG-015-011-CR01 HOUSE D2 PLAN 1 Page 

20080-2-CH013-2-HDG-015-012-CR01 HOUSE D3 PLAN 1 Page 

20080-2-CH013-2-HDG-015-020-CR00 HOUSE E1 PLAN 1 Page 

20080-2-CH013-2-HDG-015-021-CR00 HOUSE E2 PLAN 1 Page 

20080-2-CH013-2-HDG-015-030-CR00 HOUSE F1 PLAN 1 Page 

20080-2-CH013-2-HDG-015-031-CR00 HOUSE F2 PLAN 1 Page 

20080-2-CH013-2-HDG-015-050-CR00 HOUSE J1 PLAN 1 Page 

20080-2-CH013-2-HDG-015-051-CR00 HOUSE J2 PLAN 1 Page 

20080-2-CH013-2-HDG-015-080-CR00 GATEWAY CLINIC DETAIL PLAN 1 Page 

20080-2-CH013-2-HDG-015-090-CR00 CONSULTING SUITE PREFAB PLAN 1 Page 

20080-2-CH013-2-HDG-015-100-CR00 
STUDENT ACCOMMODATION AND 
LAUNDRY 

1 Page 
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20080-2-CH013-2-HDG-020-113-CR00 PREFAB SECTION 1 Page 

20080-2-CH013-2-HDG-040-DT08-CR00 CORNER PROTECTOR DETAIL 1 Page 

20080-2-CH013-2-HDG-040-DT09-CR00 BUMPER RAIL INSTALLATION DETAILS 1 Page 

20080-2-CH013-2-HDG-040-DT10-CR00 BUMPER RAIL INSTALLATION DETAILS 1 Page 

20080-2-CH013-2-HDG-040-DT38-CR00 
VINYL GLADDED SUPAWOOD BUMPER 
RAIL 

1 Page 

20080-2-CH013-2-HDG-042-001-CR00 COVERED WALKWAY DETAIL 1 Page 

20080-2-CH013-2-HDG-042-002-CR00 COVERED WALKWAY DETAIL A 1 Page 

20080-2-CH013-2-HDG-042-003-CR00 COVERED WALKWAY DETAIL B 1 Page 

20080-2-CH013-2-HDG-042-004-CR00 TEMPORARY FENCE DETAIL 1 Page 

20080-2-CH013-2-HDG-042-005-CR00 TEMPORARY FENCE DETAIL 1 Page 

20080-2-CH013-2-HDG-042-006-CR00 GATE HINGE DETAIL 1 Page 

20080-2-CH013-2-HDG-042-007-CR00 PAVING BRICK ON EDGE DETAIL 1 Page 

20080-2-CH013-2-HDG-042-008-CR00 EXPANSION JOINT DETAIL 1 Page 

20080-2-CH013-2-HDG-042-009-CR00 GUTTER DETAIL 1 Page 

20080-2-CH013-2-HDG-042-010-CR00 CARPORT DETAIL 1 Page 

20080-2-CH013-2-HDG-042-011-CR00 EAVES DETAIL 1 Page 

20080-2-CH013-2-HDG-042-012-CR00 EAVES DETAIL 2 1 Page 

20080-2-CH013-2-HDG-043-001-CR00 SANITARY INSTALLATION HEIGHTS 1 Page 

20080-2-CH013-2-HDG-043-002-CR00 SANITARY INSTALLATION HEIGHTS 1 Page 

20080-2-CH013-2-HDG-043-003-CR00 SANITARY INSTALLATION HEIGHTS 1 Page 

20080-2-CH013-2-HDG-043-005-CR00 SANITARY INSTALLATION HEIGHTS 1 Page 
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20080-2-CH013-2-HDG-043-006-CR00 SANITARY INSTALLATION HEIGHTS 1 Page 

20080-2-CH013-2-HDG-043-007-CR00 SANITARY INSTALLATION HEIGHTS 1 Page 

20080-2-CH013-2-HDG-043-008-CR00 SHOWER DETAILS 1 Page 

20080-2-CH013-2-HDG-043-010-CR00 TYPICAL ALUMINIUM DOOR 1 Page 

20080-2-CH013-2-HDG-043-017-CR00 WC/SHOWER BATH FLOOR SKIRTING 1 Page 

20080-2-CH013-2-HDG-043-027-CR00 SANITARY INSTALLATION HEIGHTS 1 Page 

20080-2-CH013-2-HDG-044-001-CR00 CEILING DETAIL 001 1 Page 

20080-2-CH013-2-HDG-044-002-CR00 CEILING DETAIL 002 1 Page 

20080-2-CH013-2-HDG-044-020-CR00 STANDARD CEILING TRAP DOOR PLAN 1 Page 

20080-2-CH013-2-HDG-044-021-CR00 STANDARD CEILING TRAP DOOR DETAIL 1 Page 

20080-2-CH013-2-HDG-045-101-CR00 
FLOOR CUPBOARD VINYL SKIRTING 
DETAIL 

1 Page 

20080-2-CH013-2-HDG-045-102-CR00 JOINERY HANDLE & LOCKSET HEIGHTS 1 Page 

20080-2-CH013-2-HDG-045-103-CR00 TYPICAL SINK-WORKTOP JOINT DETAIL 1 Page 

20080-2-CH013-2-HDG-045-104-CR00 TYPICAL CABLE MANAGEMENT SLOT 1 Page 

20080-2-CH013-2-HDG-045-105-CR00 LAUNDRY IRONING BOARD DETAIL 1 Page 

20080-2-CH013-2-HDG-045-BED015-
CR00 

PURPOSE MADE BED - BED015 1 Page 

20080-2-CH013-2-HDG-045-C01-CR00 TYPICAL COUNTER DETAIL - C01 1 Page 

20080-2-CH013-2-HDG-045-C02-CR00 TYPICAL COUNTER DETAIL - C02 1 Page 

20080-2-CH013-2-HDG-045-CUPF001-
CR00 

450mm FLOOR UNIT - F01 1 Page 

20080-2-CH013-2-HDG-045-CUPF002-
CR00 

300mm FLOOR UNIT - F02 1 Page 

20080-2-CH013-2-HDG-045-CUPF003-
CR00 

450mm DRAWER UNIT - F03 1 Page 
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20080-2-CH013-2-HDG-045-CUPF004-
CR00 

900mm FLOOR UNIT - F04 1 Page 

20080-2-CH013-2-HDG-045-CUPF005-
CR00 

1000mm FLOOR UNIT - F05 1 Page 

20080-2-CH013-2-HDG-045-CUPF006-
CR00 

900mm FLOOR CORNER UNIT - F06 1 Page 

20080-2-CH013-2-HDG-045-CUPF008-
CR00 

900mm UTILITY FLOOR CUPBOARD - F08 1 Page 

20080-2-CH013-2-HDG-045-CUPF012-
CR00 

900mm LINEN FLOOR CUPBOARD - F12 1 Page 

20080-2-CH013-2-HDG-045-CUPF013-
CR00 

750mm PIGEON HOLE FLOOR C/B 1 Page 

20080-2-CH013-2-HDG-045-CUPF014-
CR00 

2300mm WARDROBE FLOOR C/B 1 Page 

20080-2-CH013-2-HDG-045-CUPF015-
CR00 

1000mm FLOOR UNIT - F15 1 Page 

20080-2-CH013-2-HDG-045-CUPF018-
CR00 

TYPICAL CUPBOARD IN-FILL PANEL - F18 1 Page 

20080-2-CH013-2-HDG-045-CUPF020-
CR00 

1000mm WARDROBE FLOOR C/B 1 Page 

20080-2-CH013-2-HDG-045-CUPF022-
CR00 

450mm DRAWER UNIT - F22 1 Page 

20080-2-CH013-2-HDG-045-CUPF030-
CR00 

1800mm WARDROBE CUPBOARD - F30 1 Page 

20080-2-CH013-2-HDG-045-CUPF033-
CR00 

1350mm WARDROBE CUPBOARD - F33 1 Page 

20080-2-CH013-2-HDG-045-CUPF037-
CR00 

600mm FLOOR UNIT - F37 1 Page 

20080-2-CH013-2-HDG-045-CUPF038-
CR00 

800mm WARDROBE CUPBOARD - F38 1 Page 

20080-2-CH013-2-HDG-045-CUPF059-
CR00 

450mm FLOOR UNIT - F59 1 Page 

20080-2-CH013-2-HDG-045-CUPF079-
CR00 

800mm FLOOR UNIT - F79 1 Page 

20080-2-CH013-2-HDG-045-CUPF082-
CR00 

800mm BOOKCASE CUPBOARD - F82 1 Page 

20080-2-CH013-2-HDG-045-CUPF085-
CR00 

600mm FLOOR UNIT - F85 1 Page 

20080-2-CH013-2-HDG-045-CUPW001-
CR00 

450mm WALL UNIT - W01 1 Page 

20080-2-CH013-2-HDG-045-CUPW003-
CR00 

900mm WALL UNIT - W03 1 Page 
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20080-2-CH013-2-HDG-045-CUPW004-
CR00 

1000mm WALL UNIT - W04 1 Page 

20080-2-CH013-2-HDG-045-CUPW005-
CR00 

800mm WALL UNIT - W05 1 Page 

20080-2-CH013-2-HDG-045-CUPW006-
CR00 

DRUG CABINET TYPE D - W06 1 Page 

20080-2-CH013-2-HDG-045-CUPW016-
CR00 

650mm MICROWAVE CUPBOARD - W16 1 Page 

20080-2-CH013-2-HDG-045-CUPW031-
CR00 

1000mm SUGGESTION BOX UNIT - W31 1 Page 

20080-2-CH013-2-HDG-045-DES009-
CR00 

CONSULT/EXAM DESK UNIT - DES009 1 Page 

20080-2-CH013-2-HDG-045-T01-T04-
CR00 

TYPICAL TOP DETAIL - T01-T04 1 Page 

20080-2-CH013-2-HDG-045-T34-T37-
CR00 

TYPICAL TOP DETAIL - T34-T37 1 Page 

20080-2-CH013-2-HDG-045-T50-CR00 TYPICAL TOP DETAIL - T50 1 Page 

20080-2-CH013-2-HDG-045-T57-T60-
CR00 

TYPICAL TOP DETAIL - T57-T60 1 Page 

20080-2-CH013-2-HDG-045-S01-S04-
CR00 

SUPPORTS S01,S02,S03,S04 1 Page 

20080-2-CH013-2-HDG-045-S05-S08-
CR00 

SUPPORTS S05,S06,S07,S08 1 Page 

20080-2-CH013-2-HDG-045-WAS004-
CR00 

LAUNDRY IRONING BOARD DETAIL 1 Page 

20080-2-CH013-2-HDG-046-001-CR00 SIGNAGE PLAN 1 Page 

20080-2-CH013-2-HDG-046-100-AC-
CR00 

GATEWAY CLINIC-ACCENT WALL 
COLOUR 

1 Page 

20080-2-CH013-2-HDG-046-100-C-CR00 G/WAY CLINIC-FLOOR COLOUR PLAN 1 Page 

20080-2-CH013-2-HDG-046-100-CR00 STUDENT ACCOM & LAUNDRY SIGNAGE 1 Page 

20080-2-CH013-2-HDG-060-901-CR00 ALUMINIUM WINDOW PREAMBLE 1 Page 

20080-2-CH013-2-HDG-060-930-CR00 
MILD STEEL WINDOW PREAMBLE-
EXISTING 

1 Page 

20080-2-CH013-2-HDG-060-931-CR00 MILD STEEL WINDOW PREAMBLE 1 Page 

20080-2-CH013-2-HDG-060-951-CR00 SAGGA GLASS INSTALLATION 1 Page 
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20080-2-CH013-2-HDG-060-952-CR00 SAGGA GLASS INSTALLATION 1 Page 

20080-2-CH013-2-HDG-060-953-CR00 SAGGA GLASS INSTALLATION 1 Page 

20080-2-CH013-2-HDG-060-954-CR00 SAGGA GLASS INSTALLATION 1 Page 

20080-2-CH013-2-HDG-060-955-CR00 SAGGA GLASS INSTALLATION 1 Page 

20080-2-CH013-2-HDG-060-95-CR00 SAGGA GLASS INSTALLATION 1 Page 

20080-2-CH013-2-HDG-060-W011-CR00 WINDOW TYPE 1 Page 

20080-2-CH013-2-HDG-060-NC10F-
CR00 

WINDOW TYPE - NC10F 1 Page 

20080-2-CH013-2-HDG-060-ND2F-CR00 WINDOW TYPE - ND2F 1 Page 

20080-2-CH013-2-HDG-060-ND4F-CR00 WINDOW TYPE - ND4F 1 Page 

20080-2-CH013-2-HDG-060-ND11F-
CR00 

WINDOW TYPE - ND11F 1 Page 

20080-2-CH013-2-HDG-060-NES4-CR00 WINDOW TYPE - NES4 1 Page 

20080-2-CH013-2-HDG-070-002-CR00 ALUMINIUM DOOR PREAMBLES 1 Page 

20080-2-CH013-2-HDG-070-022-CR00 
PARKLAND SECURITY FENCE 
PREAMBLES 

1 Page 

20080-2-CH013-2-HDG-070-023-CR00 
PARKLAND SECURITY FENCE 
PREAMBLES 

1 Page 

20080-2-CH013-2-HDG-070-024-CR00 PARKLAND SECURITY GATE PREAMBLES 1 Page 

20080-2-CH013-2-HDG-070-025-CR00 PARKLAND SECURITY GATE PREAMBLES 1 Page 

20080-2-CH013-2-HDG-070-031-CR00 MILD STEEL DOOR PREAMBLE 1 Page 

20080-2-CH013-2-HDG-070-033-CR00 MILD STEEL GATE PREAMBLE 1 Page 

20080-2-CH013-2-HDG-070-227-CR00 FRAME M47 & M48 WITH FANLIGHT 1 Page 

20080-2-CH013-2-HDG-070-230-CR00 FRAME M53 & M54 WITHOUT FANLIGHT 1 Page 

20080-2-CH013-2-HDG-070-233-CR00 FRAME M59 & M60 WITH FANLIGHT 1 Page 
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20080-2-CH013-2-HDG-070-251-CR00 DP-A - DOOR PROTECTION A 1 Page 

20080-2-CH013-2-HDG-070-254-CR00 DP-D - DOOR PROTECTION D 1 Page 

20080-2-CH013-2-HDG-070-256-CR00 DP-F - DOOR PROTECTION F 1 Page 

20080-2-CH013-2-HDG-070-258-CR00 DOOR GRILL, PUSH & KICK PLATE DTAIL 1 Page 

20080-2-CH013-2-HDG-070-259-CR00 HAT & COAT HOOK POSITION 1 Page 

20080-2-CH013-2-HDG-070-260-CR00 CHAMFERED DOOR FRAME FANLIGHT 1 Page 

20080-2-CH013-2-HDG-070-277-CR00 DOOR GRILL, PUSH & KICK PLATE DETAIL 1 Page 

20080-2-CH013-2-HDG-070-279-CR00 
FLOOR MOUNTED DOOR HOLDER 
DETAIL 

1 Page 

20080-2-CH013-2-HDG-070-280-CR00 TYPICAL ALUMINIUM DOOR FURNITURE 1 Page 

20080-2-CH013-2-HDG-070-281-CR00 DRYWALL FRAME WITH FANLIGHT M81 1 Page 

20080-2-CH013-2-HDG-070-287-CR00 
DOOR FRAME DETAIL WITHOUT 
FANLIGHT 

1 Page 

20080-2-CH013-2-HDG-070-295-CR00 CHAMFERED MILD STEEL DOOR FRAME 1 Page 

20080-2-CH013-2-HDG-070-306-CR00 TYPICAL WALL MOUNTED DOOR STOP 1 Page 

20080-2-CH013-2-HDG-070-308-CR00 STANDARD DOOR FRAME FANLIGHT 1 Page 

20080-2-CH013-2-HDG-070-DREX001-
CR00 

DOOR TYPE - DREX001 1 Page 

20080-2-CH013-2-HDG-070-DREX002-
CR00 

DOOR TYPE - DREX002 1 Page 

20080-2-CH013-2-HDG-070-DREX003-
CR00 

DOOR TYPE - DREX003 1 Page 

20080-2-CH013-2-HDG-070-DREX004-
CR00 

DOOR TYPE - DREX004 1 Page 

20080-2-CH013-2-HDG-070-DREX005-
CR00 

DOOR TYPE - DREX005 1 Page 

20080-2-CH013-2-HDG-070-740-CR00 SECURITY SLIDING GATE TRACK DETAIL 1 Page 

20080-2-CH013-2-HDG-070-741-CR00 SECURITY SLIDER GATE POST DETAIL 1 Page 
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20080-2-CH013-2-HDG-070-742-CR00 SECURITY SLIDER GATE STOP SHOE 1 1 Page 

20080-2-CH013-2-HDG-070-743-CR00 SECURITY SLIDER GATE STOP SHOE 2 1 Page 

20080-2-CH013-2-HDG-070-745CR00 SECURITY SLIDER GATE TRACK DETAIL 1 Page 

20080-2-CH013-2-HDG-070-746-CR00 SECURITY SLIDER GATE PANEL DETAIL 1 Page 

20080-2-CH013-2-HDG-070-747-CR00 SECURITY SLIDER GATE PAVING DETAIL 1 Page 

20080-2-CH013-2-HDG-070-748-CR00 SECURITY MESH TYPICAL FENCE DETAIL 1 Page 

20080-2-CH013-2-HDG-070-762-CR00 SECURITY MESH PAD LOCK DETAIL 1 Page 

20080-2-CH013-2-HDG-070-772-CR00 SECURITY MESH HINGE DETAIL 1 Page 

20080-2-CH013-2-HDG-070-773-CR00 SECURITY MESH STANDARD POST 1 Page 

20080-2-CH013-2-HDG-070-774-CR00 SECURITY MESH STANDARD POST 1 Page 

20080-2-CH013-2-HDG-070-784-CR00 
SECURITY MESH HINGE DETAIL WITH 
POST 

1 Page 

20080-2-CH013-2-HDG-070-785-CR00 
SECURITY MESH HINGE DETAIL WITH 
POST 

1 Page 

20080-2-CH013-2-HDG-070-786-CR00 SECURITY MESH HINGE WITH POST 1 Page 

20080-2-CH013-2-HDG-070-787-CR00 SECURITY MESH GATE LOCK DETAIL 1 Page 

20080-2-CH013-2-HDG-070-790-CR00 MILD STEEL SINGLE SWING GATE 1 Page 

20080-2-CH013-2-HDG-070-791-CR00 MILD STEEL DOUBLE SWING GATE 1 Page 

20080-2-CH013-2-HDG-070-792-CR00 MILD STEEL GATE HINGE DETAIL 1 Page 

20080-2-CH013-2-HDG-070-793-CR00 
MILD STEEL SWING GATE HOLDER 
DETAIL 

1 Page 

20080-2-CH013-2-HDG-070-794-CR00 MILD STEEL SINGLE SWING GATE FRAME 1 Page 

20080-2-CH013-2-HDG-070-795-CR00 
MILD STEEL DOUBLE SWING GATE 
FRAME 

1 Page 

20080-2-CH013-2-HDG-070-796-CR00 
MILD STEEL - SINGLE SWING GATE - 
LOCK SET DETAIL WITH POST 

1 Page 
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20080-2-CH013-2-HDG-070-797-CR00 
MILD STEEL - DOUBLE SWING GATE - 
LOCK SET DETAIL 

1 Page 

20080-2-CH013-2-HDG-070-798-CR00 
MILD STEEL - SWING GATE - FIXING 
DETAIL 

1 Page 

20080-2-CH013-2-HDG-070-ALTD002-
CR00 

DOOR TYPE - ALTD002 1 Page 

20080-2-CH013-2-HDG-070-ALTS002-
CR00 

DOOR TYPE - ALTS002 1 Page 

20080-2-CH013-2-HDG-070-MSDD001-
CR00 

DOOR TYPE - MSDD001 1 Page 

20080-2-CH013-2-HDG-070-RSPU002-
CR00 

DOOR TYPE - RSPU002 1 Page 

20080-2-CH013-2-HDG-070-SEC-
CVS001-CR00 

DOOR TYPE - SEC-CVS001 1 Page 

20080-2-CH013-2-HDG-070-SEC-
CVS002-CR00 

DOOR TYPE - SEC-CVS002 1 Page 

20080-2-CH013-2-HDG-070-SEC-
CVS005-CR00 

DOOR TYPE - SEC-CVS005 1 Page 

20080-2-CH013-2-HDG-070-SEC-
CVSSa001-CR00 

DOOR TYPE - SEC-CVSSa001 1 Page 

20080-2-CH013-2-HDG-070-SEC-
MSD001-CR00 

DOOR TYPE - MSD001 1 Page 

20080-2-CH013-2-HDG-070-SEC-
MSS001-CR00 

DOOR TYPE - MSS001 1 Page 

20080-2-CH013-2-HDG-070-SEC-
CVSSa002-CR00 

DOOR TYPE - SEC-CVSSa002 1 Page 

20080-2-CH013-2-HDG-070-SEC-
CVP001-CR00 

DOOR TYPE - SEC-CVP001 1 Page 

20080-2-CH013.2-100-A-CR00 
FLOOR FINISHES 
 

7 Pages 

20080-2-CH013.2-100-B-CR00 SKIRTING FINISHES 3 Pages 

20080-2-CH013.2-100-C-CR00 
WALL FINISHES 
 

9 Pages 

20080-2-CH013.2-100-D-CR00 CEILING FINISHES 4 Pages 

20080-2-CH013.2-100-E-CR00 CILLS 2 Pages 

20080-2-CH013.2-100-F-CR00  SANITARY SCHEDULE 11 Pages 

20080-2-CH013.2-100-G-CR00    FITTINGS AND FIXTURES 10 Pages 
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20080-2-CH013.2-100-H-CR00   EXTERNAL FINISHES 13 Pages 

20080-2-CH013.2-100-J-CR00      IRONMONGERY SCHEDULE 8 Pages 

20080-2-CH013.2-100-L-CR00   DOOR PROTECTION 9 Pages 

20080-2-CH013.2-100-M-CR00     JOINERY SCHEDULE 22 Pages 

20080-2-CH013.2-100-N-CR00    BUMPER RAILS 2 Pages 

20080-2-CH013.2-100-R-CR00  DRUG CABINET SPECIFICATION 4 Pages 

20080-2-CH013.2-100-AB-CR00  ROOMS BY DEPARTMENTS 10 Pages 

20080-2-CH013.2-100-AC-CR00 EQUIPMENT BY PROJECT 4 Pages 

20080-2-CH013.2-100-AE-CR00 ROOM DATA SCHEDULE BY ROOM 7 Pages 

20080-2-CH013.2-100-AG-CR00 SIGNAGE SCHEDULE 56 Pages 

20080-2-CH013.2-100-AH-CR00 DOOR TEMPLATES 34 Pages 

 
 
CIVIL DRAWINGS: 
 

Drawing Number Drawing Title 
No. of 
Pages 

3025.34.07.SUA.03.U001-CR01 PAVING AND STORMWATER SITE PLAN 1 Page 

3025.34.07.SUA.03.U002-CR01 PAVING AND STORMWATER BUILDING H 1 Page 

3025.34.07.SUA.03.U003-CR01 PAVING AND STORMWATER HOUSE J1 1 Page 

3025.34.07.SUA.03.U004-CR01 PAVING AND STORMWATER BUILDING K 1 Page 

3025.34.07.SUA.03.U005-CR01 
PAVING AND STORMWATER BUILDINGS 
E,F,D & G 

1 Page 

3025.34.07.SUA.03.U006-CR01 PAVING AND STORMWATER HOUSE J2 1 Page 

3025.34.07.SAU.03.U007-CR01 
PAVING AND STORMWATER HOUSE J3 
AND STUDENT ACCOMMODATION 

1 Page 
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3025.34.07.SAU.03.U008-CR01 
PAVING AND STORMWATER AT 
STUDENT ACCOMMODATION 

1 Page 

3025.34.07.SAU.05.U009-CR01 
PAVING AND STORMWATER AT 
STUDENT ACCOMMODATION 

1 Page 

3025.34.07.SUA.05.U001-CR01 
PAVING AND STORMWATER ENTRANCE 
AREA 

1 Page 

3025.34.07.SUA.06.D001-CR01 TYPICAL MANHOLE DETAILS 1 Page 

3025.34.07.SUA.04.D001-CR01 PAVING AND STORMWATER DETAILS 1 Page 

 
 
STRUCTURAL DRAWINGS: 
 

Drawing Number Drawing Title 
No. of 
Pages 

3025.34.07.SUA.14.D002-CR00 
CONSULTING SUITE PREFAB SURFACE 
BED DETAILS 

1 Page 

3025.34.07.SUA.14.D003-CR00 
CONSULTING SUITE PREFAB 
BRICKWORK DETAILS AND MASONARY 
CRACK REPAIR METHODS 

1 Page 

3025.34.07.SUA.14.D004-CR00 
CONSULTING SUITE PREFAB SURFACE 
BED AND RETAINING WALL DETAILS 

1 Page 

3025.34.07.SUA.14.D005-CR00 
CONSULTING SUITE PREFAB GENERAL 
DETAILS 

1 Page 

3025.34.07.SUA.14.R005A-CR00 
SLIDING GATES FOUNDATION 
REINFORCEMENT 

1 Page 

3025.34.07.SUA.14.R006A-CR00 STOCK STEEL REINFORCEMENT 1 Page 

3025.34.07.SUA.14.R010A-CR00 
HOUSE REINFORCEMENT STRIP 
FOOTING 

1 Page 

3025.34.07.SUA.14.U002-CR00 NEW CARPORTS TYPE 1 1 Page 

3025.34.07.SUA.14.U003-CR00 
ECDOH FACILITY MAINTENANCE CHRIS 
HANI - CLUSTER 2 ALL SAINTS HOSPITAL 
PHASE 2 

1 Page 

3025.34.07.SUA.14.U004-CR00 NEW CARPORTS TYPE 3 1 Page 

3025.34.07.SUA.14.U005-CR00 NEW CARPORTS TYPE 4 1 Page 

3025.34.07.SUA.14.U010-CR00 HOUSE D1 SURFACE BED LAYOUT 1 Page 
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3025.34.07.SUA.14.U011-CR00 HOUSE D2 SURFACE BED LAYOUT 1 Page 

3025.34.07.SUA.14.U012-CR00 HOUSE D3 SURFACE BED LAYOUT 1 Page 

3025.34.07.SUA.14.U013-CR00 HOUSE E1 SURFACE BED LAYOUT 1 Page 

3025.34.07.SUA.14.U014-CR00 
HOUSE E2 SURFACE BED & 
FOUNDATION LAYOUT 

1 Page 

3025.34.07.SUA.14.U015-CR00 
HOUSE F1 SURFACE BED & 
FOUNDATION LAYOUT 

1 Page 

3025.34.07.SUA.14.U016-CR00 
HOUSE F1 SURFACE BED & 
FOUNDATION LAYOUT 

1 Page 

3025.34.07.SUA.14.U018-CR00 
HOUSE J1 SURFACE BED & FOUNDATION 
LAYOUT 

1 Page 

3025.34.07.SUA.14.U019-CR00 
HOUSE J2 SURFACE BED & FOUNDATION 
LAYOUT 

1 Page 

3025.34.07.SUA.14.U022-CR00 
HOUSE G SURFACE BED & FOUNDATION 
LAYOUT 

1 Page 

3025.34.07.SUA.14.U023-CR00 GATEWAY CLINIC APRON LAYOUT 1 Page 

3025.34.07.SUA.14.U024-CR00 
STUDENT ACCOMMODATION APRON & 
FOUNDATION LAYOUT 

1 Page 

 
 
ELECTRICAL DRAWINGS: 
 

Drawing Number Drawing Title 
No. of 
Pages 

TEN-AS-HD-ELECT-01 HOUSE D1 - D3 DB SCHEMATIC 1 Page 

TEN-AS-HD-ELECT-02 HOUSE D1 - D3 LIGHTING LAYOUT PLAN 1 Page 

TEN-AS-HD-ELECT-03 
HOUSE D1- D3 PLUG SOCKET LAYOUT 
PLAN 

1 Page 

TEN-AS-HD-ELECT-06 
HOUSE D1 - D3 CEILING FAN LAYOUT 
PLAN 

1 Page 

TEN-AS-HD-ELECT-09 
HOUSE D1- D3 PLUG SOCKET 
DIMENSION LAYOUT PLAN 

1 Page 

TEN-AS-HE-ELECT-01 HOUSE E1 - E2 DB SCHEMATIC 1 Page 

TEN-AS-HE-ELECT-02 HOUSE E1 - E2 LIGHTING LAYOUT PLAN 1 Page 
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TEN-AS-HE-ELECT-03 
HOUSE E1 - E2 PLUG SOCKET LAYOUT 
PLAN 

1 Page 

TEN-AS-HE-ELECT-04 HOUSE E1 - E2 ISOLATOR LAYOUT PLAN 1 Page 

TEN-AS-HE-ELECT-05 
HOUSE E1 - E2 BURGLAR ALARM 
LAYOUT PLAN 

1 Page 

TEN-AS-HE-ELECT-06 
HOUSE E1 -E2 CEILING FAN LAYOUT 
PLAN 

1 Page 

TEN-AS-HE-ELECT-07 
HOUSE E1 - E2 STRUCTURE EARTHING 
LAYOUT PLAN 

1 Page 

TEN-AS-HE-ELECT-09 
HOUSE E1 - E2 PLUG SOCKET 
DIMENSION LAYOUT PLAN 

1 Page 

TEN-AS-HJ-ELECT-01 
HOUSE J1 - J3 FLAT J1 - J3 DB 
SCHEMATIC 

1 Page 

TEN-AS-HJ-ELECT-02 
HOUSE J1 - J3 FLAT J1 - J3 LIGHTING 
LAYOUT PLAN 

1 Page 

TEN-AS-HJ-ELECT-03 
HOUSE J1 - J3 - FLAT J1 - J3 PLUG 
SOCKET LAYOUT PLAN 

1 Page 

TEN-AS-HJ-ELECT-04 
HOUSE J1 -J3 FLAT J1 - J3 ISOLATOR 
LAYOUT PLAN 

1 Page 

TEN-AS-HJ-ELECT-05 
HOUSE J1 - J3 FLAT J1 - J3 BURGLAR 
ALARM LAYOUT PLAN 

1 Page 

TEN-AS-HJ-ELECT-06 
HOUSE J1 - J3 SMOKE DETECTION 
LAYOUT PLAN 

1 Page 

TEN-AS-HJ-ELECT-07 
HOUSE J1 - J3 FLAT J1 - J3 CEILING FAN 
LAYOUT PLAN 

1 Page 

TEN-AS-HJ-ELECT-10 
HOUSE J1 - J3 - FLAT J1 - J3 PLUG 
SOCKET DIMENSION LAYOUT PLAN 

1 Page 

 
 
MECHANICAL DRAWINGS: 
 

Drawing Number Drawing Title 
No. of 
Pages 

TEN-AS-HD-MECH-01 
HOUSE D1 - D3 HOT & COLD-WATER 
RETICULATION LAYOUT PLAN 

1 Page 

TEN-AS-HE-MECH-01 
HOUSE E1 - E2 HOT & COLD-WATER 
RETICULATION LAYOUT PLAN 

1 Page 

TEN-AS-HJ-MECH-01 
HOUSE J1, J2 & J3 FLAT J1, J2 & J3 HOT & 
COLD-WATER RETICULATION LAYOUT 
PLAN 

1 Page 
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PART C3 

SCOPE OF WORKS 
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 C3 SCOPE OF WORK   
 

Project Name: 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF STAFF 

ACCOMMODATION AT ALL SAINTS HOSPITAL 

Tender No: SCMU5-25/26-0073 

 
C3.1 Scope of Works 
 
The works as described shall be executed in maximum 4 (four) sections. 
 
The Principal Agent, Employer, ECDOH shall determine the Sections and provide to the successful 
contractor with the detailed Section scope of works. 
 
The Instruction shall be provided to the Contractor after contract signing, prior to Site Handover. 
 
1. Completion of Clinical Buildings & Student Accommodation 
 
The completion of existing Gateway, MCWH & Temporary Clinic, Student Accommodation and House G. 

Several outstanding works, latent defects and maintenance works transpired since the termination of a 

previous contract. 

 

Gateway and Temporary Clinic: 
 

• Prefab temporary clinic rooms to be completed and fitted 

• Covered walkways to be completed 

• Gateway clinic roof replaced 

• External facades to be repaired and repainted 

• Gateway clinic ceilings repair and replaced 

• Gateway clinic rising damp to be repaired 

• Fittings and fixtures to be installed 

• Maintenance works to be addressed 

• Electrical/mechanical and fire services to be completed 

MCWH Building: 
 

• MCWH building roof replaced 

Student Accommodation: 
 

• Replacement of ceiling in communal areas 

• Servicing of sanitaryware 

• Rising damp to be repaired 

• Fencing to be repaired and completed 

• Electrical/mechanical and fire services to be completed 
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2. Renovations / Upgrading to existing staff Houses 
 
The existing staff houses will undergo renovation / upgrades to reconfigure the layouts to accommodate 
more staff in these houses 

 
Houses J1 & J2: 

 
The two houses will be reconfigured to accommodate 1x 2-bedroom unit with shared lounge, kitchen 
and bathroom, 1x 1 bedroom unit with lounge, bathroom and kitchen and 1x single bedroom unit will 
also be provided adjacent to the garage. The houses will be able to accommodate 4x people each 
and eventually provide accommodation for 8x people. Reconfigurations are planned to utilize existing 
walls and services optimally without increasing the footprint. 

• Roof to be replaced 

• External facades to be repaired and painted 

• New aluminium windows to be installed 

• Walkways and aprons to be provided to each building 

• Covered parking area to be provided 

• Veranda to be tiled and repaired 

• General landscaping and site clearance 

• Fencing to be installed around each house 

• Reconfigure internal layout 

• Internal walls repair and paint or tile 

• Ceilings to be replace 

• Floor tiles replace 

• Installation of joinery  

• Doors and ironmongery replace 

• Sanitaryware replace 

• Electrical installation  

Houses D1, D2 & D3:  
 
The houses will be reconfigured to accommodate 2x bachelor units (bedroom/ kitchen /dining area) 
and a shared bathroom per building, eventually providing accommodation for 6x people. 
Reconfigurations are planned to utilize existing walls and services optimally without increasing the 
footprint.   

• Roof to be replaced 

• External facades to be repaired and painted 

• New aluminium windows to be installed 

• Walkways and aprons to be provided to each building 

• Covered parking area to be provided 

• Veranda to be tiled and repaired 

• General landscaping and site clearance 

• Fencing to be installed around D1-D3, E1-E2 and F1-F2 

• Reconfigure internal layout 

• Internal walls repair and paint or tile 
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• Ceilings replace 

• Floor tiles replace 

• Installation of joinery  

• Doors and ironmongery replace 

• New Sanitaryware  

• Electrical installation  

Houses E1 & E2: 
 
These two 2-bedroom houses will be renovated and will be able to accommodate 4x people in total (1 
person per bedroom) 

• Roof to be replaced 

• External facades to be repaired and painted 

• New aluminium windows to be installed 

• Walkways and aprons to be provided to each building 

• Covered parking area to be provided 

• Veranda to be tiled and repaired 

• General landscaping and site clearance 

• Fencing to be installed around D1-D3, E1-E2 and F1-F2 

• Internal walls repair and paint or tile 

• Ceilings replace 

• Floor tiles replace 

• Installation of joinery  

• Doors and ironmongery replace 

• New Sanitaryware 

• Electrical installation 

Houses F1 & F2: 
 
These two 2-bedroom houses will be renovated and house F1 lounge will be split and reconfigured to 
create a 2-bedroom house. These will be able to accommodate 4x people in total (1 person/room).  

• Roof to be replaced 

• External facades to be repaired and painted 

• New aluminium windows to be installed 

• Walkways and aprons to be provided to each building 

• Covered parking area to be provided 

• Veranda to be tiled and repaired 

• General landscaping and site clearance 

• Fencing to be installed around D1-D3, E1-E2 and F1-F2 

• Internal walls repair and paint or tile 

• Ceilings replace 

• Floor tiles replace 

• Installation of joinery  

• Doors and ironmongery replace 
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• New Sanitaryware 

• Electrical installation  

Houses H: 
 
The house will be reconfigured to accommodate 2x 2-bedroom units with shared lounge, kitchen and 
bathroom and 1x single bedroom unit will also be provided adjacent to the garage. The house will be 
able to accommodate 5x people. Reconfigurations are planned to utilize existing walls and services 
optimally without increasing the footprint. This house was started in the previously terminated project 
and the work to be completed is as follows: 
 

• External facades to be repaired and painted 

• New aluminium windows to be installed 

• Walkways and aprons to be provided 

• Covered parking area to be provided 

• Veranda to be tiled and repaired 

• General landscaping and site clearance 

• Fencing to be installed 

• Internal walls repair and paint or tile 

• Floor tiles replace 

• Installation of joinery 

• Doors and ironmongery replace 

• Sanitaryware replace 

• Maintenance works to be addressed 

• Electrical installation 

Houses J3: 
 
This house will be reconfigured to accommodate 1x 2-bedroom unit with shared lounge, kitchen 
and bathroom, 1x 1 bedroom unit with lounge, bathroom and kitchen and 1x single bedroom unit will 
also be provided adjacent to the garage. The houses will be able to accommodate 4x people each 
and eventually providing accommodation for 12x people. Reconfigurations are planned to utilize 
existing walls and services optimally without increasing the footprint. This house was started in the 
previously terminated project and the work to be completed is as follows: 
 

• External facades to be repaired and painted 

• New aluminium windows to be installed 

• Covered parking area to be provided 

• Veranda to be tiled and repaired 

• General landscaping and site clearance 

• Fencing to be installed 

• Doors and ironmongery replace 

• Sanitaryware replace 

• Maintenance works to be addressed 

• Electrical installation 
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Houses K: 
 
The house will be reconfigured to accommodate 1x 2-bedroom unit with shared lounge, kitchen, and 
bathroom and 2x 1-bedroom units with kitchen, lounge, and bathroom. The house will be able to 
accommodate 4x people. Reconfigurations are planned to utilize existing walls and services optimally 
without increasing the footprint. This house was started in the previously terminated project and the 
work to be completed is as follows: 
 

• External facades to be repaired and painted 

• New aluminium windows to be installed 

• Covered parking area to be provided 

• General landscaping and site clearance 

• Fencing to be installed 

• Maintenance works to be addressed 

• Electrical installation 

Houses G: 
 
The house is an existing house and only the following minor works to be completed: 
 

• Removal of existing steel windows 

• New aluminium windows to be installed 

• External facades to be painted 

• Covered parking roof to be replaced 

• Electrical services to be completed 

3. External Works 
 
The external works scope consists of demolitions, site clearance, new roads (interlocking paving), concrete 
walkways and aprons, carports, and fencing around houses. Electrical reticulation and plumbing-, drainage- 
and stormwater infrastructure to indicated infrastructure in sections above. 
 
Interlocking paving to external access road/s at entrance of hospital. Several dilapidated structures (brick- 
and mud structures) on site need to be demolished. 
 
The execution of external works shall be programmed and agreed between Project Manager and 
successful contractor to be executed and completed in the agreed Sections, prior to the 
commencement of work on site. 
 

4. Overview 

Project Review 

The work is to be executed in an existing hospital, which shall remain fully functional 24 hours per day and 
7 days a week. Access to the hospital must not be compromised at all. 
 
Restrictions and Constraint 
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• The completion of the project is urgent and work shall be executed during normal working hours i.e. 
7h00 until 17h00 daily.  Work required to be executed outside of these hours must be arranged with 
the Facilities Manager, the Chief Executive of the hospital and the OHS consultant, in advance 

• Noise must be kept to a minimum and within acceptable levels at all times. It is possible that the hospital 
could impose restricted times for demolition due to the close proximity of the site to existing 
accommodation 

• All shut-offs and tie/cut-ins to existing services must be arranged in advance with the Facilities Manager 
and a methodology with appropriate mitigation of risks must be prepared by the contractor and 
submitted to the relevant Professional discipline in advance, for approval 

• Dust emanating from the work site must be controlled 

• NO accommodation for any construction related persons is to be erected nor can existing structures 
be used on the hospital site or individual housing or flat premises 

  
Operational Protocols  

• Security is a priority, and the working areas shall be kept safe at all times 

• The approved Health and Safety plan shall be adhered to at all times  

• All staff members of the contractor shall wear PPE at all times  

• All staff members of the contractor shall be always specifically identifiable and to this end shall wear a 
predetermined coloured overall to be able to enter and work on the site.  

• Regular meetings, the frequency of which is to be determined, shall be held with the management of 
the hospital to always ensure a cohesive spirit of co-operation  

• No Contractor’s staff is allowed to stay within the hospital premises  
 
Access   
  
Prospective bidders are to fully familiarize themselves with the site and access to the site and restricted 
area for site establishment. 
 
5. Order of works 

• Prospective bidders shall take cognizance of the project shall be completed in maximum four (4) 
sections, and price accordingly. 

• The programming of the project must consider that at the completion of section one (1), seven calendar 
days (7 days) lay off shall be required to enable the decanting into completed renovated areas. 

• The successful bidder will programme and determine sections 1 – 4 (maximum) duration. The overall 
contract duration is stipulated in the Contract Data.  

  
ACCEPTANCE OF TENDERS   
 
The Employer is not bound to accept the lowest, or any tender, or any portion of any tender 
 
MINIMUM WAGE 
 
The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance with 

the National Minimum Wage Act (NMWA)” and yearly pronounced increases for duration of contract. (R 

28.79 for each ordinary hour worked).  
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 TEMPORARY WORKS 
 
All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its 

regulations. 

 

EMPLOYER'S DESIGN 
 
N/A 

 

DESIGN BRIEF 
 
N/A 

 

DRAWINGS 
 

Refer to: (PART 3 - LIST OF DRAWINGS/ANNEXURES) for drawing register 
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PART C4 

SITE INFORMATION 
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C4.1 SITE INFORMATION 
 

Project title: 
COMPLETION OF RENOVATIONS AND REFURBISHMENTS OF 
STAFF ACCOMMODATION AT ALL SAINTS HOSPITAL 

Project Number: 
 
SCMU5-25/26-0073 

 

 
All Saints Hospital is located in Engcobo, Dr AB Xuma Local Municipality, Chris Hani 
District in the Eastern Cape Province.  
 
GENERAL 

 
All facilities are functional Health Facilities. Co-ordinates are provided for prospective 
bidders to familiarize themselves with the locality, access, any other “restrictions”   
(Refer to Scope of Works C3) 
 
The site is the existing All Saints Hospital 
Coordinates: 31°39'37.5"S 28°2'46.9"E 

 
Bidders are to price accordingly. 
 
   

 


