

Project Name:	Template Identifier:
Project ID:	Effective Date:
Job Name:	Review Date:
Job ID:	

Electrical Trade Qualification

Item No	Description	Unit	Duration (days)	Estimated Number to be trained	Cost per person per day	Total Cost
A	Preliminaries & General					
A.1	Accommodation					
	Phase 1- Accommodation for learners (include breakfast and dinner)	Per night		270		R -
	Phase 1 - Accommodation for the technicians (include breakfast and dinner)	Per night		50		R -
	Phase 2 - Accommodation for learners (include breakfast and dinner)	Per night		180		R -
	Phase 3 - Accommodation for learners (include breakfast and dinner)	Per night		90		R -
	Trade Test Preparation- Accommodation for learners (include breakfast and dinner)	Per night		185		R -
	Trade Test Preparation- Accommodation for permanent employees (include breakfast and dinner)	Per night		275		R -
A.2	Lunch					
	Phase 1- Lunch for learners	day		270		R -
	Phase 1- Lunch for learners	day		50		R -
	Phase 2- Lunch for learners	day		180		R -
	Phase 3- Lunch for learners	day		90		R -
	Trade Test Preparation- Lunch for learners	day		185		R -
	Trade Test Preparation- Lunch for permanent employees	day		275		R -
B	Transport					
	Phase 1-Travel for learners	Per KM		540		R -
	Phase 1-Travel for learners	Per KM		100		R -
	Phase 2-Travel for learners	Per KM		360		R -
	Phase 3-Travel for learners	Per KM		270		R -
	Phase Trade Test Preparation-Travel for learners	Per KM		550		R -
C	Phase 1 (Year1)					
	First Year Modules					
	Year 1 or Phase 1	day		270		R -

	Year 1 or Phase 1	day		50		R	-
D	Phase 2 (Year 2)						
	Second Year Modules						
	Year 2	day		200		R	-
E	Phase 3 (Year 3)						
	Third Year Modules						
	Year 3	day		100		R	-
F	ARPL Process						
	ARPL pre-assessment for permanent employees	day		200		R	-
	ARPL Skills Gap Training for permanent employees	day		200		R	-
G	Trade Test						
	Trade Test Preparations for both permanent employees and learners	day		385		R	-
	Trade Test for both permanent employees and learners	day		385		R	-
H	Tool box						
	Tool box set			300		R	-
I	CoC						
	Certificate of Compliance - Single Phase	day		100		R	-
	Certificate of Compliance - Three Phase	day		50		R	-
Total						R	-

SUMMARY OF BILL OF QUANTITIES INSTITUTIONALISED TRAINING					
			Total To be trained	Price	Total Price
SECTION A	Preliminaries & Generals		-	-	R -
SECTION B	Transport		-	-	R -
SECTION C	Phase 1		-	-	R -
SECTION D	Phase 2		-	-	R -
SECTION E	Phase3		-	-	R -
SECTION F	ARPL Process		-	-	R -
SECTION G	Trade Test		-	-	R -
SECTION H	Toolbox set		-	-	R -
SECTION I	Certificate of Compliance		-	-	R -
Total					R -