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PART C1: AGREEMENT AND CONTRACT DATA 
 
 
C1.1 Form of Offer and Acceptance  
 
Offer 
 
The employer, identified in the acceptance signature block, wishes to enter into a contract for:  

 
PAINTING OF RUNWAYS, TAXIWAYS, APRONS, SERVICE ROADS AND PARKING FOR A PERIOD 
OF THREE (3) YEARS AT KING PHALO AIRPORT (KPA) 
 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all of the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 
The offered total of the prices (INCLUSIVE OF VAT) is: 
 
 
(in words);  

 

(in figures)  

 

(The above amount should be calculated as per the guide provided in the Activity Schedule.  In the event 
of any conflict between the amount above and the Activity Schedule, the latter shall prevail.) 
 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the tender data, whereupon the tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 

 
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the Service manager to arrange the delivery of any bonds, 
guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of 
contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those 
terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of deviations 
(if any).  Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies 
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .         Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Airports Company South Africa,  
King Phalo Airport 
66 Settlersway  
Greenfields  
East London 
5201  
 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
 
 

C1.2 Contract Data  
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Part one - Data provided by the Employer 

Clause Statement Data 

1 

General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A: Priced contract with price list 

 dispute resolution Option: W1: Dispute resolution procedure 

 and secondary Options:   

  X1: Price Adjustment for inflation 

  X2: Changes in the law 
 
X17:   Low service damages (as amended in          
Option Z) 

  X18:  Limitation of Liability (as amended in 
Option Z) 

 
X19:      Task Order 

  Z:  Additional conditions of contract 
 

 of the NEC3 Term Service Contract (April 
2013) 

 

10.1 The Employer is (Name): Airports Company South Africa SOC Limited  
 
 

Address King Phalo Airport 

66 Settlersway  

Greenfields 

East London  

5201 

10.1 The Service Manager is: Mr. Samkelo Luyenge for King Phalo Airport. 
 

11.2(1) The Accepted Plan is Included in Part C3 of this document, including 
Annexes thereto as submitted by the Contractor 
and accepted by the Service Manager. 

11.2(2) The Affected Property is  King Phalo Airport,  
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11.2(13) The Service is Painting of Runways, Taxiways, Aprons, Service 
Roads and Parking for a Period of Three (3) 
Years at King Phalo Airport (KPA) as set out in 
Part C3 Service Information. 
 

11.2(14) The following matters will be included in the 
Risk Register 

Public liability insurance and Indemnity.  
Health and safety. 
The method statement, 
Planned maintenance work 
Relevant Legislation 

11.2(15) The Service Information is in  The section titled Service Information included 
as Part C3 of this document. 

12.2 The law of the contract is the law of  The Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 7 calendar days 

21.1 The period within which the Contractor 
provides the Contractor’s Plan 

 14 calendar days from Contract Date 

_________________________________________________________________________________ 

2 The Contractor's main 
responsibilities 

 

 
Detailed in Part C3 (Service Information) 

3 Time  

30.1 The starting date is XXXX 

30.2 The Service Period is Three (3) years from the starting date 

4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the   15th day of each successive month 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

 
30 days 

51.4 The interest rate is The prime lending rate of the Nedbank Bank, as 
determined from time to time. 
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6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Title 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance Refer to Part C1.4 

   

83.2 

 

The minimum amounts of cover or 

minimum limits of indemnity required for 

the insurance table 

Refer to Part C1.4 

9 Termination No data is required for this section of the 

conditions of contract. 

10 Data for main Option clause  

A  

 

 

Priced contract with price list 

 

Refer to Part C2 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list 

of adjudicators contained below 

W1.2 The Adjudicator nominating body 

is 

The current Chairman of Johannesburg Advocate’s Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, 

published by The Association of Arbitrators, (Southern 

Africa)  

W1.4 The place where arbitration is to 

be held is 

Johannesburg, South Africa. 
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W1.4 The person or organisation who 

will choose an arbitrator 

The Arbitrator is the person selected by the Parties as 

and when a dispute arises in terms of the relevant Z 

Clause, from the Panel of Arbitrators provided under the 

relevant Z clause if the arbitration procedure does not 

state who selects an arbitrator. The Arbitrator nominating 

body is the Chairman of the Johannesburg Advocates 

Bar Council. 

12 Data for secondary Option   

X1 Price Adjustment for inflation The index referred to in this clause shall be 

deemed to refer to the CPI index on the starting 

date as stated under section 30.1.  Price 

adjustment for inflation shall only take place on 

contract anniversary  

X2 Changes in the law No data is required for this secondary option. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 

for indirect or consequential loss is limited 

to 

Nil - Neither Party is liable to the other for any 

consequential or indirect loss, including but not 

limited to loss of profit, loss of income or loss 

of revenue 

X18.2 For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to 

The total of the Prices 

X18.3 The Contractor’s total liability to the  

Employer for defects due to his design  

which are not listed on the Defects 

Certificate is limited to 

The total of the Prices 



 

 

Confidential 

Confidential 

X18.4 The Contractor’s total liability to the 

Employer for all matters arising under or in 

connection with this contract, other than 

excluded matters, is limited to 

The Contractor’s total direct liability to the 

Employer for all matters arising under or in 

connection with this contract, other than the 

excluded matters, is limited to the total of the 

Prices and applies in contract, tort or delict and 

otherwise to the extent allowed under the law of 

the contract. 

The excluded matters are amounts payable by 

the Contractor as stated in this contract for: 

- Loss of or damage to the Employer’s 

property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 

infringement of an intellectual property 

right 

- Accidental Damage to the property of 

the employer by contractor, while 

rendering services as stipulated in the 

scope of works. 

Z The Additional 

conditions of contract 

are 

Z1 – Z19 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 This contract is the entire agreement between the parties. 

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Service Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 

in writing. 

Z2 Providing the Service:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the Service in accordance with the Service Information and warrants that 

the results of the Service, when complete, shall be fit for their intended purpose. 

Z5 Termination 
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Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate 

business rescue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z7 Limitation of liability:  

 

Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is 

limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 

any proceeds which would have been received from any insurances but for the conduct of the 

Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. 

This clause shall be binding on the liquidator/business rescue practitioner /trustee (whether 

provisional or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person 

or entity 

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 
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Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the Contractor 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 

due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Service 

Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 

regarded as such until otherwise notified by the Service Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation 

of this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor 

notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 

action to protect such information. The Contractor may disclose such information only to the 

extent required by law and shall use reasonable efforts to obtain assurances that confidential 

treatment will be afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 

Contractor, enters the public domain or to information which was already in the possession of the 

Contractor at the time of disclosure (evidenced by written records in existence at that time);   
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Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 

portion thereof, in the course of Providing the Works and after Completion, requires the prior 

written consent of the Service Manager.  All rights in and to all such images vests exclusively in 

the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 

within 2 weeks of the notification of the default by the Service Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default 

either himself or procure a third party (including any subcontractor or supplier of the Contractor) to 

do so on his behalf. The reasonable costs of such remedial works shall be borne by the 

Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 

evaluations, materials, specifications, schedules, reports, calculations, manuals or other 

documents or recorded information (electronic or otherwise) which have been or are at any time 

prepared by or on behalf of the Contractor under the contract or otherwise for and/or in connection 

with the works) and generally does all things required by the Service Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof 

and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may 

have or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights mean all rights in and to any patent, design, copyright, trademark, 

trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 

licence to use and copy all IP related to the works for the purposes of constructing, repairing, 

demolishing, operating and maintaining the works 
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Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 

to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer 

would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 

the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. 
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Z15 Dispute resolution:  

Z15.1 Appointment of the 

Adjudicator 

 

 An Adjudicator is appointed 

when a dispute arises, 

from the Panel of 

Adjudicators below. The 

referring party nominates 

an Adjudicator, which 

nomination is either 

accepted or rejected by the 

other party. In the instance 

of a rejection of the 

nominated Adjudicator, the 

referring Party refers the 

appointment deadlock to 

the Chairman of the 

Johannesburg Bar Council, 

who appoints an 

Adjudicator listed in the 

Panel of Adjudicators 

below 

 

The Parties appoint the 

Adjudicator under the 

NEC3 Adjudicator’s 

Contract, April 2013   

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 

  

 

 

 

 

 

 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z15.2 Appointment of the 

Arbitrator 

 

 An Arbitrator is appointed 

when a dispute arises from 

the Panel of Arbitrators 

below. The referring    

party nominates an 

Arbitrator, which 

nomination is either 

accepted or rejected by the 

other party. In the instance 

of a rejection of the 

nominated Arbitrator, the 

referring Party refers the 

appointment deadlock to 

the Chairman of the 

Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 

 

 

Z16 Notification of a compensation event 

Z16.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words 

“unless the event arises from the Service Manager or the Supervisor giving an instruction, 

issuing a certificate, changing an earlier decision or correcting an assumption. 

Z17 BBBEE and Tax 

Clearance Certificates 

 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z17.1 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax 

clearance Certificate. Failure to adhere to these requirements shall be considered a material 

breach of the conditions of this Contract, the sanction for which may be a cancellation of this 

Contract.  

Z18 Communication   

Z18.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Service Manager requires the written consent of the Employer if an action will result in a 

change to the design, scope, and Service information that is 5% or more  

Z18.2 The Service Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z19 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z19.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as 

amended and agree to ensure that all work being performed, or Equipment, Plant and Materials 

being used, are in accordance with the provisions of the said Act, and in particular with regard to 

the Construction Regulations. 
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PART C1.2b CONTRACT DATA 

 

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 

Address: 

 

Telephone No. 

Fax No. 

 

 

 

 

 

11.2 The working areas are See C3 ‘Service Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 

 

Job: 

 

Responsibility: 

 

Qualifications: 

 

Experience: 
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 Name: 

Job: 

Responsibility: 

Qualifications: 

Experience: 

 

 

 Name: 

Job: 

Responsibility 

Qualifications: 

Experience: 

 

 

 Name: 

Job: 

Responsibility: 

Qualifications: 

Experience: 

 

11.2 The following matters will be 

included in the Risk Register 

 Access to Site 

Travelling public and ACSA stakeholders 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT 
(ACT 85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 
 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as 

the (COID Act). 
 

To this end an Agreement must be concluded before any Contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA SOC LTD 
King Phalo Airport, 

66 Settlersway  

Greenfields, 

East London 

5201 
 

 
Physical Address: 
King Phalo Airport, 

66 Settlersway  

Greenfields, 

East London 

5201 
 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 
 
 
 
 
 

Physical Address: 
  
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 
The mandatory’s main scope of work is Painting of Runways, Taxiways, Aprons, Service Roads 
and Parking for a Period of Three (3) Years at King Phalo Airport (KPA). 
 
The services intended for this contract are, including but not limited to signs, lettering and 

numbering: 

 

Runway Maintenance Activities 

No Activity Details 

1 Runway Centre 

Line Painting 

 

Paint 36 centre line blocks for runway 11/29 with dimensions (0.9m x 30m) 
using a fast-drying white water base paint  
Paint 28 centre line blocks for runway 06/24 with dimensions (0.9m x 30m) 
using a fast-drying white water base paint  
 

• The contractor is required to employ a painting machine or a mobile 
compressor when performing this activity and no roller brushes to be 
used. 

• The activity must be carried out after airport operation hours. Enough 
time must be allowed for the paint to dry before the next operational 
hours. 

2 Runway Edge 

lines, Threshold 

Markings 

 

Paint runway Edge line for runway 11/29 with dimensions 2 x (0.9m x 1985m) 
using a fast-drying white water base paint  
Paint runway Edge line for runway 06/24 with dimensions 2 x (0.9m x 1589m) 
using a fast-drying white water base paint  
Paint 48 threshold marking for runways 11/29 and 06/24 with dimensions 
(0.9m x 30m) using a fast-drying white water base paint. 
 

• The contractor is required to employ a painting machine or a mobile 
compressor when performing this activity and no roller brushes to be 
used. 

• The activity must be carried out after airport operation hours. Enough 
time must be allowed for the paint to dry before the next operational 
hours. 

3 Touch down 

Zone 

 

Paint 32 Touch down Zone blocks for runways 11/29 and 06/24 with 
dimensions (0.9m x 30m) using a fast-drying white water base paint. 
 

• The contractor is required to employ a painting machine or a mobile 
compressor when performing this activity and no roller brushes to be 
used. 

• The activity must be carried out after airport operation hours. Enough 
time must be allowed for the paint to dry before the next operational 
hours. 

4 Touch down 

Zone Aiming 

blocks 

 

Paint 8 Touch down Zone Aiming blocks for runways 11/29 and 06/24 with 
dimensions (6m x 30m) using a fast-drying white water base paint. 
 

• The contractor is required to employ a painting machine or a mobile 
compressor when performing this activity and no roller brushes to be 
used. 

• The activity must be carried out after airport operation hours. Enough 
time must be allowed for the paint to dry before the next operational 
hours. 

Taxiway Maintenance Activities 

5 Taxiway Centre 
Line and Cat I 
and/or II 
Holding Points   

Paint all taxiway center lines, lead on lines and all Cat I holding points with 
as detailed in annex 14 using a fast-drying yellow paint. 
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• The contractor is required to employ a painting machine or a mobile 
compressor when performing this activity and no roller brushes to be 
used. 

• The activity must be carried out after airport operation hours. Enough 
time must be allowed for the paint to dry before the next operational 
hours.   

Apron Maintenance Activities   

6 Parking Stand 
lines Painting   

Paint all lines and markings on Apron A, Apron B, Rotary and Fixed wing 
stands. 

• The contractor is required to employ a painting machine or a mobile 
compressor when performing this activity and no roller brushes to be 
used. 

• The activity must be carried out after airport operation hours. Enough 
time must be allowed for the paint to dry before the next operational 
hours.   

Roads and Parking Maintenance Activities   

7 Painting   Paint Service Road, Staff parking, open parking, shade parking, car rentals 
parking and long-term parking, parking bays, road markings and curbs where 
required. 
 

• The contractor is required to employ a painting machine or a mobile 
compressor when performing this activity and no roller brushes to be 
used. 

• The activity must be carried out after airport operation hours   

8 Painting   Paint Access Road, Taxi-Cab zone and Drop-off Parking bays, road 
markings and curbs where required. 
 

• The contractor is required to employ a painting machine or a mobile 
compressor when performing this activity and no roller brushes to be 
used. 
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GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 
Act No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated 
in terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal Contractor or a Contractor for 
work, but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN 
EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 
(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 
(CONTRACTORS) save where a Written Agreement between the parties has been 
concluded containing arrangements and procedures to ensure compliance with the said 
Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 
Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with 
the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 
applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (Contractors) must conclude 
a similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT 
in the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written 

Construction Manager appointment in terms of construction regulation 8, must be submitted 
7 days before work commences. 

 
 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their Contractor’s employees if any 
are covered in terms of the COID Act, which shall remain in force whilst any such 
employees are present on the Client’s premises. A letter is required prior commencing any 
work on site confirming that the Principal Contractor or Contractor is in good standing with 
the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 
cover shall remain in force whilst they and /or their employees are present on the Client’s 
premises, or which shall remain in force for that duration of their contractual relationship 
with the Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 
employee’s acts and/or omissions on the Client’s premises. 
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COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or 
their respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under 

the close supervision of the Mandatary’s employees who are to be trained to 
understand the hazards associated with any work that the Mandatary performs on the 
Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the 
OHSAct 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy 
of such written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the 
requirements of the OHSAct 85 of 1993 and that s/he and his/her employees and any 
of his subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a 
competent person before commencement of any work in the Client’s premises. A 
baseline risk assessment document will include identification of hazards and risk, 
analysis and evaluation of the risks and hazards identified, a documented plan and 
safe work procedures to mitigate, reduce or control the risks identified, and a monitoring 
and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any 
Occupational Health & Safety aspect pertaining to them or to the work that is to be 
performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety 
shall be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents 
of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 
Contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their 
subcontractors of any of the Client’s machinery/article/substance/plant/personal 
protective equipment without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall 
not be performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall 
be allowed on the Client’s premises. Anyone suspected to be under the influence of 
alcohol, or any other intoxicating substance shall not be allowed on the premises.  
Anyone found on the premises suspected to be under the influence of alcohol or any 
other intoxicating substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and 
when they inquire into Occupational Health & Safety. 
 
 
 
 
 
 
 
 
 
 
 



 

 

Confidential 

Confidential 

 
 

FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 
eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the 
Mandatary. A copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has 
versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until 
this procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of 
the contract. 

 
 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements 
and the provision of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______ 
SIGNATURE ON BEHALF OF MANDATARY      DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  ACSA INSURANCE CLAUSES  

Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
Part 1: 
 
Notes to Schedule: 
 

• The provision of insurance by the Employer does not limit the obligations, liabilities or 
responsibilities of the Contractor under this contract in any way whatsoever (including but not 
limited to any requirement for the provision by the Contractor of any other insurances).  

• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the 
relevant policy of insurance. 

• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s 
projects. In the circumstances: 

o If this Insurance Schedule reflects the amount of any cover provided by the Employer 
to be higher than the amount required in the Contract Data, the Employer’s obligation 
under this Contract is limited to the lower amount; and 

o If this Insurance Schedule provides for any cover which is not stated to be provided by 
the Employer in the Contract Data, the Employer’s obligation under this Contract is 
limited to the cover stated in the Contract Data. 

• [The terms governing the Employer provided policies of insurance are the terms detailed in the 
policies themselves. This schedule is merely a summary of the key terms. It is the responsibility 
of the tenderer to obtain copies of the policies and satisfy itself of the actual terms as required 
by the tenderer.] 

 
Part 2 : 
 
ACSA Maintenance Contracts Insurance Clause. 
 
Insurance Affected by the Employer. 
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations 
liabilities or responsibilities of the Contractor in any way whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and 
maintain as appropriate in the joint names of the Employer , Contractors and Sub-Contractors, 
Consultants and Sub-Consultants the following insurances which are subject to the terms, limits, 
exceptions and conditions of the Policy: 

 
 
 

a) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal 
liability in the event of accidental death of or injury to third party persons and/or accidental loss 
of or damage to third party property arising directly from the execution of the contract with a 
limit of indemnity of  R 100 million in respect of all claims arising from any one occurrence or 
series of occurrences consequent on or attributable to one source or original cause. The policy 
will be subject to a Deductible of R25 000 for Property Damage claims only but R250 000 where 
Loss or Damage involves Aircraft. 

 
(i) The Employer shall pay any premium due in connection with the insurance 

affected by the Employer. 
  

(ii) The Contractor shall not include any premium charges for this insurance 
except to the extent that he may deem necessary in his own interests to effect 
supplementary insurance to the insurance effected by the Employer.  The 
Employer reserves the right to call for full information regarding insurance costs 
included by the Contractor. 
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(iii) Any further clarification of the scope of cover provided by the Policies arranged 

by the Employer should be obtained from the Employer. 
 

(iv) In the event of any occurrence which is likely to or could give rise to a claim 
under the insurances arranged by the Employer the Contractor shall: 
 

(A) in addition to any statutory requirement or other requirements 
contained in the Contract immediately notify the Employer’s 
Insurance Broker or the Insurers by telephone or telefax giving 
the circumstances nature and an estimate of the loss or 
damage or liability 

 
(B) complete a Claims Advice Form available from the Insurance 

Brokers to whom the form must be returned without delay. 
 
(C) negotiate the settlement of claims with the Insurers through 

the Employer’s Insurance Brokers and shall when required to 
do so obtain the Employer’s approval of such settlement. 

 
The Employer and Insurers shall have the right to make all and any 
enquiries to the site of the Works or elsewhere as to the cause and 
results of any such occurrence and the Contractor shall co-operate in 
the carrying out of such enquiries. 

 
 (v)  The Contractor will be liable for the amount of the Deductible 

(First Amount Payable in respect of any claim made by or against the 
Contractor or Sub-Contractors under the insurances effected by the 
Employer. 
  Where more than one Contractor is involved in the same claim 
the Deductible will be borne in pro-rata amounts by each Contractor 
in proportion to the extent of each Contractor’s admitted claim. 

   
 (vi)  Any amount which becomes payable to the Contractor or any 

of his Sub-Contractors as a result of a claim under the Contact Works 
Insurance shall if required by the Employer be paid net of the 
Deductible to the Employer who shall pay the Contractor from the 
proceeds of such payment upon rectification repair or reinstatement 
of the loss or damage but this provision shall not in any way affect the 
Contractor’s obligations liabilities or responsibilities in terms of the 
Contract. 

 
In respect of any amount which becomes payable as a result of a claim 
under any Public Liability Insurance the Contractor, or his Sub-
Contractors shall be required to pay the amount of the Deductible to 
the Insurer to facilitate settlement of such claim. 

 
Insurance Affected by the Contractor. 
 
Without in any way detracting from any requirements contained elsewhere in this contract the 
Contractor and Sub-Contractors shall where applicable, provide as a minimum the following: 
 

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and 
other temporary structures and contents) and other things (except those 
intended for incorporation into the Works) brought onto the Site for a sum 
sufficient to provide for their replacement. 

 
(b) Insurance in terms of the provisions of the Compensation for Occupational 

Injuries and Diseases Act No. 130 of 1993 as may be amended or in terms of 
any similar Workers Compensation and Unemployment Insurance 
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enactments in the Suppliers’ or Sub Supplier’s operational, manufacturing or 
assembly locations. 

 
(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of 

Third Party” Risks including Passenger Liability indemnity. 
 

(d) Public Liability Insurance for an amount sufficient to cover the Contractors 
obligations in terms of the Deductible of R25 000 or R250 000 as stated above. 

 
 
(i) The insurances to be provided by the Contractor and his Sub-

Contractors shall: 
 

  (A) be affected with Insurers and on terms approved by the 
Employer.    

 
(B) be maintained in force for whatever period the perils to be insured by the 
 Contractor are at risk (including any defects liability period during which the 
 Contractor is responsible for the care of the Works) 
 
  (C) submit to the Employer the relevant Policy or Policies of 

Insurance or evidence acceptable to the Employer that such 
insurances have been affected. 

 
(ii) In the event that the Contractor or his Sub-Contractor receives any 

notice of cancellation or restrictive modification to the insurance 
provided to them they shall immediately notify the Employer in writing 
of such cancellation or restriction and shall advise what action the 
Contractor or his Sub-Contractor will take to remedy such action. 

 
If the Contractor fails to effect and keep in force the insurances 
referred to then the Employer may effect and keep in force any such 
insurances and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount 
paid by the Employer from any monies due or which may become 
due to the Contractor or recover same as a debt from the Contractor. 

 
              

Sub-Contractors 
 
 The Contractor shall: 
 

(a) ensure that all potential and appointed Sub-Contractors are aware of the 
whole contents of this clause, and 

 
(b)     enforce the compliance by Sub-Contractors with this clause where 

applicable.” 
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All provisional sums and contingency amounts shall be expended as directed by the Employer and any 

balance remaining shall be deducted from the contract sum. 

PART C2:   PRICING DATA   

C2.1 Pricing Assumptions 

The intended pricing strategy to be followed in this tender is according to the activity schedule. 

 

The Contract Data, Service information, drawings and any other documents relevant to this tender must be 

read in conjunction with the Activity Schedule. The Contractor must plan the work in this contract as a set of 

activities. These should be the same activities as he shows on his programme. 

 

This schedule covers the items that will be measurable.  A lump sum price for each activity shall be entered 

and no other items will be measured. Costs not covered by the items may be included in the most appropriate 

items listed.  The Contractor has the liberty to insert items, quantities and rates of his own choosing in the 

said schedule as a separate line item.   

The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover, “inter 

alia” all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances such as shift and 

standby allowances, sick-leave, other leave, brackets, fixings, incidentals, consumables etc. that will be 

required to successfully complete this contract as set forth or as implied in the documents on which this 

Contract is based.   

The Contractor is to take note that payment is made for each activity only when it is complete. “Complete” as 

it is used in this schedule means the complete system or unit as specified in the particular document.  

Unless a separate rate for the supply and for the installation of any item is specifically called for, the supply 

and installation costs of any item shall be fully included in the price. 

The description of each item shall, unless otherwise stated herein, be held to include making, conveying and 

delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste, 

patterns, models and templates, plant, temporary works, return of packaging, establishment charges, profit 

and all other obligations arising out of the contractual conditions. 

The quantities and rates included for day work shall form part of the tender price, but Contractors shall note 

that this item must be regarded as provisional and will only be payable to the Contractor if and when a written 

order to this effect has been issued. 

“Foreign” shall mean the CIF (Cost, Insurance and Freight) value. 

No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the 

original wording will apply. 

Variations in the scope and extent of the work shall be allowed to meet the Service Manager's requirements 

and shall be measured and priced at the rates entered in the Activity Schedule, where appropriate, and shall 

form an addition to or deduction from the total of the Accepted Contract Amount.  Any items or variations for 

which rates have not been included in the Activity Schedule shall be agreed and priced as non-scheduled 

items.   
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All items described as "provisional" shall be measured as executed and paid for according to prices in 

the activity schedule and any amounts not spent shall be deducted from the contract price. No work for 

which "provisional" items are provided shall, comments without a written instruction from the Employer. 

 

No commitment to expending any portion of the contingency amounts and /or provisional sums are 

made or implied by the Employer. 

 

The Contractor shall not be entitled to any claim in instances where provisional sums are partially or in 

total removed from the contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C2.2 The Price List 
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The following Activity Schedule is provided “as-is” for the benefit of the Tenderer.  ACSA cannot 

guarantee that it is complete in all respects.  The Tenderer is responsible for providing an Activity 

Schedule which is accurate, complete and in accordance with their proposal.  Also refer to C3 (Service 

information) for activities that need to be priced.  Only items listed in this Activity Schedule may be billed 

to the Employer. 

The contractor is required to employ a painting machine or a mobile compressor when performing this 

activity and no roller brushes to be used. 

Specifications: 

• Products must be SABS Approved 

• Plascon Roadtect 4500 Water-based Road Marking Paint White or Similar approved 

• Plascon Industrial Coating Paint TP 28 Black or Similar approved 

• Plascon Industrial Coating Paint TP 88 Red or Similar approved 

• Plascon Industrial Coating Paint TP 94 Yellow or Similar approved 

• Machine – Suitable painting machine for line stripping to spray water based and oil-based road marking 

paint, including suitable prevention of overspray, no hand painting permitted 

Activity Schedule King Phalo Airport 

Item  Description Frequency Quantity 

(per 

month) 

Quantity 

(per 

year) 

Rate 

(per m2) 

Amount 

(per 

single 

item) 

Total 

(per 

year) 

1 Insurance (ACSA required 
for this contract) 

Monthly 1 12 R R R 

2 Runway 11/29 - (36 blocks) 
Centre Line (30m x 0.9m) 

Quarterly 1 4 R R R 

3 Runway 06/24 - (28 Blocks) 
Centre Line (30m x 0.9m 

Quarterly 
 

1 4 R R R 

4 Runway 11/29 - Runway 
Edge lines (0.9m x 1985m) 
Threshold Markings (24 
blocks) (30m x 0.9m)   

Once 
every 2 
years 
 

1 1 R R R 

5 Runway 06/24 - Runway 
Edge lines (0.9m x1589m) 
Threshold Markings (24 
blocks) (30m x 0.9m)  

Once 
every 2 
years 
 

1 1 R R R 

6 Runway 11/29 - Touch down 
Zone blocks 32 blocks (30m 
x0.9m) and designators   

Once 
every 2 
years 

1 2 R R R 

7 Runway 06/24- Touch down 
Zone blocks 32 blocks (30m 
x0.9m) and designators   

Once 
every 2 
years 

1 2 R R R 

8 Runways 11/29 - Touch 
down Zone Aiming blocks 4 
blocks (30m x 6m)   

Once 
every 2 
years 

1 2 R R R 



 

 

Confidential 

Confidential 

9 Runways 06/24 - Touch 
down Zone Aiming blocks 4 
blocks (30m x 6m) 

Once 
every 2 
years 

1 2 R R R 

10 Taxiways - Taxiway Centre 
Lines and Cat I and/or II 
Holding Points – Painting 
(10 Holding Points) 

Yearly 1 1 R R R 

11 Aprons - Parking Stand lines  Yearly 1 1 R R R 

12 Roads and Parking - Service 
Roads 

Yearly 1 1 R R R 

13 Roads and Parking - Access 
Road and Taxi-Cab zone 
and Drop-off Parking bays 

Yearly 1 1 R R R 

14 Roads and Parking – Staff 
Parking  

Yearly 1 1 R R R 

15 Roads and Parking - Open 
Parking  

Yearly 1 1 R R R 

16 Roads and Parking – 
Shaded Parking  

Yearly 1 1 R R R 

17 Roads and Parking- Car 
Rentals Parking 

Yearly 1 1 R R R 

18 Roads and Parking- Long 
Term Parking 

Yearly 1 1 R R R 

19 Airport permits & parking 
fees (AIT & Security 
awareness) Annexure A 

Once Off - - - R 5000 R 5000 

20 Safety File Once Off - - - R R  

21 Subtotal Year 1 Excluding VAT R 

22 Subtotal Year 2 (Subtotal year 1 + price escalation) Excluding VAT R 

23 Subtotal Year 3 (Subtotal year 2 + price escalation) Excluding VAT R 

24 Contract Total Sum Excluding VAT R 

25 Contract Total Sum Including VAT R 

*This amount to be carried over to Form of Offer and Acceptance 
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Contract values will be increased/decreased according to South Africa’s Consumer Price Index (CPI) 

at contract anniversary. For the purposes of comparison, 6% CPI should be used in the above table. 

The actual CPI value to be used at contract anniversary can be obtained at any reputable institution. 

 

Contract value 

The guide above must be used in estimating the contract value.  This amount must be reported as the 

Contract Value in the corresponding schedules.  Tenderers are reminded that this amount is for 

illustrative purposes only and that ACSA will not be under any obligation to expend the full or any portion 

of this amount.  Monthly contract expenditure will be strictly calculated according to the Activity 

Schedule as provided above.  

Travelling time charges or allowances will not be paid separately and where applicable must be included 

in the rates above. 

Labour rates and Mark-up 

Rates include labour, equipment and spares used to conduct the service. No additional claims will be 

entertained/accepted 

All rates to exclude VAT.  Subject to mutual agreement between ACSA and the Contractor, the 

number of staff allocated to the contract may be increased/decreased to cater for special needs that 

may arise from time to time. 

Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses.  No labour 

shall be charged for travel or travelling. Labour time shall be calculated for the time spent on site only.  

Detail requirements regarding staff 

The Contractor shall continuously ensure that all staff is suitable, able, and competent for the duties 

required of them. The Contractor shall continuously ensure that all staff is knowledgeable on all 

equipment used to execute the work. 

For all full-time staff and senior personnel dedicated to this contract, the following must be submitted in 

detail: 

• Full Names of staff to be involved with this contract.  

• Proof of previous experience gained in the field. 

• Staff must be in permanent employ of the company. 

• Properly trained in category of work that he or she is required to perform. 

• Medically fit to execute the duties as detailed in the work scope of the contract. 

 

Minimum qualifications of staff 

Supervisor  

Literate, able to read, write and speak in English. Competence in OHS act regulations applicable to the 

work carried out. He/she must have first aid skills. He/she must be competent in the scope of works 

required. Demonstrate understanding and working experience of the environmental regulations as set 

out in ISO 14000. OHS act for the use of chemical substances. 

Labourer 

• Understanding safety. Able to speak, write and read instructions in English. 

• Previous work experience. Good Behaviour. No previous criminal records. 
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ANNEXURE A 
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ANNEXURE B 

PAVED SURFACES 

Infrastructure Specifications 

No Item - Description Location Length (m) Width (m) 
Final layer 

Wearing Corse 

Runway surface         

1 RWY 11/29 Airside 1939 45 Asphalt  

 RWY 06/24 Airside 1585 45 Asphalt 

Taxiways       

2 TWY A Airside 1370 - Asphalt 

TWY A1 Airside 180    Asphalt 

TWY A2 Airside 151    Asphalt 

TWY A3 Airside 139   Asphalt 

TWY A4 Airside 630  Asphalt 

TWY B Airside 648   Asphalt 

TWY B1 Airside 108  Asphalt 

TWY C3 Airside 184    Asphalt 

TWY G Airside  106   Asphalt 

3 Taxi lane Airside  187    Asphalt 

Apron A         

4 Bay 1 Airside     Concrete 

Bay 2 Airside     Concrete 

Bay 3 Airside     Concrete 

Bay 4 Airside     Concrete 

Bay 5 Airside     Concrete 

Bay 6 Airside   Concrete 

Bay 7 Airside     Concrete 

Apron B     
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5 Heli-square Airside   1000m²    Brick Paving 

 Fixed-Wing Stand Airside 992m²  Brick Paving 

Parkades         

6 Public Open   10700m²    Asphalt 

Public Shaded   4800m²    Asphalt 

Staff Parking   3300m²    Asphalt 

Car rental Return 

Parking 

  
7200m²    Asphalt 

Roads (Landside)         

7 Access Road   1004    Asphalt 

Roads to and around 

General Aviation Area 

  
425    Asphalt 

Road branch to AVIS Car 

rental Depot 

  
114    Asphalt 

Road branch to Main 

gate 

  
    Asphalt 

Roads (Airside)         

8 Service Road  Airside  367     Asphalt 

Main Gate to M&E Dept. 

Building 

Airside 
152   Asphalt  

Main Gate to Apron A Airside 108   Asphalt 

Apron to Cargo Gate Airside 100   Asphalt 

Alpha 2 to VOR Airside 60  Concrete 
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Description of the service 

Executive overview  

 
The objective is to maintain and ensure that painting of Runways, Taxiways, Aprons, Service Roads 
and Parking is done in accordance with the requirements specified in the document. 
 
The works comprise of the following: 
 

• Runway 11/29 - (36 blocks) Centre Line Painting (30m x 0.9m)  

• Runway 06/24 - (28 Blocks) Centre Line Painting (30m x 0.9m  

• Runway 11/29 - Runway Edge lines (0.9m x 1985m) Threshold Markings 24 blocks (30m x 

0.9m) - Painting  

• Runway 06/24 - Runway Edge lines (0.9m x1589m) Threshold Markings 24 blocks (30m x 

0.9m) - Painting    

• Runway 11/29 and 06/24- Touch down Zone blocks 32 blocks (30m x0.9m) and designators  

• Runways 11/29 - Touch down Zone Aiming blocks 4 blocks (30m x 6m)  

• Runways 06/24 - Touch down Zone Aiming blocks 4 blocks (30m x 6m)  

• Taxiways - Taxiway Centre Lines and Cat I and/or II Holding Points - Painting  

• Aprons - Parking Stand lines - Painting  

• Roads and Parking - Service Roads - Painting  

• Roads and Parking - Access Road and Taxi-Cab zone and Drop-off Parking bays -Painting  

• Roads and Parking – Staff Parking - Painting  

• Roads and Parking - Open Parking - Painting  

• Roads and Parking – Shaded Parking - Painting  

• Roads and Parking- Car Rentals Parking - Painting  

• Roads and Parking- Long Term Parking - Painting 

1.1 Employer’s requirements for the service 

The Contractor will be fully responsible for meeting all requirements in this document regarding the 

Works. 

For each piece of equipment, all work will be carried out to standards as required by the Aviation 

regulation and safety standards as well as any applicable governing law and/or regulations.  Where 

standards differ from those required by this document the more stringent requirement shall apply.  The 

Contractor will be fully responsible for obtaining (and keeping up to date with) said requirements. 

The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for 

successful execution of the works.  The Contractor shall comply with the Minimum Staffing Schedule at 

all times – as stipulated in the Annexes.  This may be amended by mutual arrangement between ACSA 

and the Contractor from time to time. 

The Contractor shall at all times remain responsible to ensure that the on-site staff compliment and 

maintenance regime is sufficient to maintain the service levels and system performance indicators as 

stipulated in the Annexes.   

The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for 

uninterrupted supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for 

all staff related eventualities. 

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties 

required of them.  The Contractor shall continuously ensure that all staff is knowledgeable and 

trustworthy of the painting procedures in the area.  The Contractor shall further ensure that any staff 
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member reasonably suspected of partaking in criminal activities is immediately removed from site and 

his permit returned and/or cancelled at the ACSA Permit Office. 

The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a 
minimum requirement as agreed with the Service Manager from time to time.  Current airport 
requirements are safety shoes, overalls, gloves, face shield (for grass cutting) and a uniquely numbered 
reflective jacket (for easy identification). 
 

Interpretation and terminology 

The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

OHS act Occupational Health and Safety act 

ACSA Airport Company South Africa 

ICAO International Civil Aviation Organization 

ISO International Standards Organization 

 

Management strategy and start up. 

The Contractor’s plan for the service 

The service will be carried out during normal hours (Landside) from (08h00 until 16h00) and after airport 
hours (Airside), Monday till Sunday. 
 
Together with the submitted plan, the Contractor shall provide a Schedule of equipment and tool, which 
will be used on this contract. The list will form part of the tender return schedules. The equipment will 
be judged in conjunction with the Contractor’s Plan for the service to understand whether or not the 
bidder has fully understood his obligations and whether he is able to do the work. 
 

Management meetings 

Contract performance meetings will be set up from time to time as/when needed between the Contractor 
and the Employer's Service Contract Manager. The scheduling of these meetings will be at the 
discretion of each airport as and when required. The meeting will be conducted formally where contract 
KPI's will be discussed. The Contract needs to ensure the availability of the representative with a 
delegated authority to attend these meetings. The meeting minutes will be recorded and distributed to 
the Contractor electronically for record keeping and auctioning of the agreed activities. 
 
Regular meetings of a general nature may be convened as/when needed and chaired by the Services 
Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk registers and 
compensation events 

Weekly on Wednesdays 
at 10h00 

King Phalo Airport Employer, Contractor 

Overall contract 
progress and feedback 

Monthly on Wednesdays 
at 10h00 

King Phalo Airport Employer, Contractor 

 
 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or 
if not so specified by persons and at times and locations to suit the parties, the nature and the progress 
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of the service.  Records of these meetings shall be submitted to the Service Manager by the person 
convening the meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions 
or instructions under the contract as these shall be done separately by the person identified in the 
conditions of contract to carry out such actions or instructions.   
 

Contractor’s management, supervision and key people 

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service 
Manager at commencement of this Contract.  This will, as a minimum, include all persons from 
Supervision level to the Labourers.  For the full duration of this Contract, none of these persons will be 
replaced by a person of lesser ability or qualification.  
 
Whilst the Contractor (all staff and sub-contractors) is active within the contract's physical boundaries 
and timeframes, all their representatives will adhere to the following: 
 

1. Wear a clearly marked (company name and type of services, i.e. Surface Maintenance 
Contractor) reflector jacket or vest.    

2. Comply with all ACSA Safety and Environment procedures. 
3. Comply with all ACSA AVSEC and ARFF procedures 
4. Behave in a professional and lawful conduct 
5. Be courteous to all ACSA customers and stakeholders 

 

Documentation control 

The communication document will be introduced in the inaugural meeting at King Phalo Airport. Such 
document will be used as a standard communication document and will be attached electronically via 
E-mail for record keeping and circulation. 
 
The contract deliverables will interact extensively with ACSA's CMMS system, which will produce 
scheduled PM and WO (documentation) that must be completed within the agreed timeframes.  The 
work orders will have unique reference numbers. All additional specific / specialized inspection and 
maintenance sheets must be attached to the appropriate work order and submitted to the ACSA CMMS 
coordinator. 
 
Monthly progress reports should be submitted timeously by no later than the 3rd day of the following 
month, where reference must be made of all completed PM's and WOs. 
 

Invoicing and payment 

Include a list of information which is to be shown on an invoice as per the example given below.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 
equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to Finance Department and include on each invoice the 
following information: 
 
Name and address of the Contractor and the Service Manager;  
The contract number, Blanket Purchase Order Number and title ; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4930138393; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
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Insurance provided by the Employer 

Please refer to C1.4 

 

 

 

Health and safety, the environment and quality assurance 

Health and safety risk management 

 
The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for 

all its employees on site, equipment and installations relating to this Contract.  The Contractor is 

expected to sign the undertaking in this regard as attached in the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour, safety legislation and 

applicable compliance is adhered to in this contract. Regulations as set out in the Airside induction shall 

be obeyed at all times. 

The Contractor employees on site shall obey all health and safety rules, procedures and practices.  In 

particular, NO SMOKING signs and the prohibition of the carrying of smoking materials in designated 

areas shall always be obeyed.  A copy of the Safety Rules booklet is available on request from the 

ACSA Safety Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and 

any amendments thereto, shall be met.  Where the OHS, Act prescribes certification of competency of 

persons performing certain tasks, proof of such certification shall be provided to the Service Manager. 

The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 

registration shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 

All areas accessible to the public 

All enclosed areas 

The Terminal building 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised 

by the issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under 

the protection of a permit to work shall be in strict compliance with every prescription regarding the 

permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The 

Contractor, at his/her own expense shall provide such equipment, for his/her employees.  The 

Contractor shall apply the necessary discipline and control to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency 

procedures, emergency assembly points and must co-operate in any drills or exercises, which might be 

held.  Emergency / fire equipment and extinguishers shall not be obstructed at any time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
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No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The 

Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, 

without any penalty to the Company and without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, 

equipment or goods on its premises and will not be liable for any costs or loss evoked by the action.  

This includes the right to search all vehicles and persons entering, leaving or on the premises and to 

inspect any parcel, package, handbag, and pockets.  Persons who are not willing to permit such 

searches may not bring any such items or vehicles onto the premises. The Contractor shall maintain 

good housekeeping standards in the area where he is working for the duration of the contract.  

At no time must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire 

prevention system.  Care must also be taken so as to prevent fire hazards. 

The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include 

safety shoes, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets 

(as per Airport requirements).  All costs relating to uniforms shall be for the Contractor’s account. 

Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport 
permit for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 

Environmental constraints and management 

The Contractor will keep noise and dust levels to a minimum.  At no time shall his/her work result in 

nuisance, interference, or danger to the public or any other person working at the Airport. 

At no time shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 

King Phalo Airport aspire to or are registered with an ISO 14000 rating. This will need to be maintained 
at all times by ensuring that Environmental legislation is followed and adhered too. 
 

Quality assurance requirements 

The Contractor shall ensure that works are carried out as per the Airport Company South Africa 
procedures. 
 

Procurement 

People 

Minimum requirements of people employed 

 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service 

Manager at commencement of this Contract.  This will, as a minimum, include all persons from Labourer 

level to Supervision level.  For the full duration of this Contract, none of these persons will be replaced 

by a person of lesser ability or qualification. All on-site staff leaves shall be reported and agreed with 

the Service Manager. 

 

BBBEE and preferencing scheme 
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In order to qualify for B-BBEE recognition, ACSA will only accept B-BBEE certificates from SANAS 
accredited verification agencies and IRBA approved auditors as proof of B-BBEE status. 

Subcontracting 

Preferred subcontractors 

No part of this Contract may be subcontracted unless with written approval from ACSA.  ACSA shall be 
under no obligation to grant such approval.  Should any part of this Contract be subcontracted the 
Contractor will be responsible for all Works (or failure to affect the Works) as if it was done so by the 

Contractor. 

Plant and Materials 

Specifications 

 
Ensure that all activities (installation + equipment & spares) are completed according to the applicable 

legislation and standards and acceptable quality of the Airports Company SA – which is detailed, but 

not limited to, the list below: 

• Occupational Health & Safety (OHS) Act (act 85 of 1993)  

• SABS approved product.  

Note that the maximum allowances to be made provision for is indicated in the activity schedule. 

However, only actual quantities will be invoiced for. Should you feel, based on expertise and experience, 

that the listed allowance is not adequate – please indicate so on the quotation. This implies that all 

prices must be indicated per applicable unit, i.e.  

• Labor                   = Each (per activity completed in full according to applicable published 

standards) 

• Material / Spares = per standard length; or per meter; or per square meter 

Correction of defects 

The Contractor shall report any defects on areas that the service was rendered. The Contractor shall 
immediately notify the Employer’s Service Manager who will then advice the correct procedure to be 
followed to fix the defects. 
 

Plant & Materials provided “free issue” by the Employer 

 
The employer will provide access to the existing ablution facilities for the use by the Contractor 
employees. 
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Working on the Affected Property 

Employer’s site entry and security control, permits, and site regulations 

Safety file should be submitted and approved by the Safety department prior the commencement of the 
service. Inspections will be conducted by the safety department on the OHS act compliance, 
housekeeping and Personal Protective Clothing. 
 

People restrictions, hours of work, conduct and records 

 
Only people with valid King Phalo Airport permits are allowed to be performing duties on the Employer’s 
premises under the mandate of this contract. The hours of work remains 08:00 till 16:00 daily from 
Monday till Sunday. The Contractor employees are to conduct themselves professionally during the 
working hours. The use of toxic substances is prohibited during the hours of work and is a dismissible 
offence in the company's employment policies. 
 
The Contractor is to keep the records of the equipment inspections and servicing. As these will be 
required from time to time. 
 

Health and safety facilities on the Affected Property 

The Contractor shall ensure that the health and safety facilities on the affected property or lack thereof 
are noted in the Contractor’s safety plan.  The Contractor shall thereafter ensure that all the Health and 
Safety facilities or their alternatives are accounted for in the Contractors safety plan. 

Records of Contractor’s Equipment 

The Contractor is to keep the records of the equipment inspections and servicing. As these will be 

required from time to time. 

At the start of the contract period, the contractor will submit a detailed list (make, model, serial 
number etc.) of equipment and tools that will be taken and used on ACSA premises - for approval by 
the Service Manager. This list must be approved regularly as and when amendments to it, occur. 

Site services and facilities 

Provided by the Employer 

The Employer will provide access to the existing ablution facilities for use by the Contractors employees.  
 
The Contractor and his/her staff will utilise the ablution facilities at the Main gate. No ablution facilities 
may be used in the terminal building. 
 

Provided by the Contractor 

The Contractor to provide appliances to be used by its employees. Such will remain the property of the 
Contractor and will be used in the allocated area only.  
 

Control of noise, dust, water and waste  
 
The Contractor to ensure that measures are in place to control and minimize dust impact. The 
Contractor shall conserve the scarce resources such as water and electricity. Waste shall be disposed 
at the registered waste sites according to the Municipal By-Laws. 

 

 

Tests and inspections 

Description of tests and inspections 
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Works inspections will be carried jointly between the Service Manager of the employer and the 
Contractor on weekly basis to ascertain the cleanliness of the Airport. 
 
Inspection forms must be signed off by the following ACSA representatives in order of priority based on 
availability: 
 

• Service Manager 

• Supervisor 

• IMC Co-Ordinator/Electrician 

• ACSA Maintenance and engineering representative  

• Other Department Manager 
 
 

Drawings issued by the Employer 

No drawing will be issued by the Employer under this contract. 
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PART C4: SITE INFORMATION 
 
King Phalo Airport 

66 Settlersway  

East London 

5201 

 

 

Figure 1:  Locality map of the KPA airside precinct 

 

 

 

ANNEXES 
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ANNEX C – ENVIRONMENTAL TERMS AND CONDITIONS 

ACSA Service & Maintenance Contractors 

Environmental Terms and Conditions to Commence Work - EMS 048 

The following Environmental Terms and Conditions shall be strictly adhered to by all Contractors when 

conducting works for ACSA. ACSA shall audit Contractor activities, products and services on an ad hoc 

basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be 

borne by the Contractor.  

ISSUE REQUIREMENT 

Environmental Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and 

implemented by all ACSA appointed Contractor staff. 

Storm water, Soil and 

Groundwater Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned up 

immediately. Spills must be reported to ACSA immediately. Contractors shall 

supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 

designated service areas on ACSA property. It is the Contractor’s responsibility to 

determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees, 

or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant 

odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on site as a 

result of work operations. 

• The Contractor shall comply with the applicable regulations with regard to noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe 

Disposal 

5. Copy of waste permit for disposal site 
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This information must be available during audits and inspections.  

Handling & Storage of 

Hazardous Chemical 

Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance with Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned up immediately and disposed of as hazardous 

waste. (HCS spillages must be reported to ACSA immediately). 

• All Contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation with 

regard to the transport, storage, use and disposal of hazardous substances. 

Water and Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The Contractor shall 

identify and manage those work activities that may result in water and energy wastage.  

Training & Awareness 
The conditions outlined in this permit shall be communicated to all Contractors and their 

employees prior to commencing works at the airport. 

Penalties 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements 

and/or legislation. The Contractor shall be advised in writing of the nature of the infringement and the 

amount of the penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to 

prevent a recurrence of the infringement and shall advise ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, 

the Council, authorities, landowners and/or members of the public may institute against the Contractor.  

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The 

decision on how much to impose will be made by ACSA’s Airport Environmental Management 

Representative in consultation with the Airport Manager or his/her designate and will be final. 

In addition to the penalty, the Contractor shall be required to make good any damage caused as a result 

of the infringement at his/her own expense. 

I, _______________________________________ (name & surname) of ___________________  

_________________________________ (company) agree to the above conditions and acknowledge 

ACSA’s right to impose penalties should I or any of my employees or sub-Contractors fail to comply 

with these conditions. 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

at: ___________________________________________ (airport name). 
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ANNEX D – OSHE SPECIFICATIONS 

 

Contractor/Stakeholder 
Name: 

 Contract Number  

Project Manager:  Airport:   

Area where work is to 
be performed: 

 Dated   

Scope of Work  

No. 
Document requested Status 

received 
(Yes/ No/N/A) 

Compliance 
Status/ 

Comments  

1.  Mandatory OHS appointments  Required 

 Section 16(1), 16(2) & 8(2)  Required  

 SHE Representative  Required 

 First Aider(s) (Must have formal competency)  Required 

 Fire Marshall n/a  

 Supervisors  Required 

 Lifting supervisor n/a  

 Construction 5(k) n/a  

 
CR 8(1) Construction work Manager (Must have 
formal competency) 

n/a  

 CR 8(2) Assistant Construction work Manager n/a  

 
CR 8(5) Construction H&S Officer (Must have formal 
competency) 

n/a  

 CR 8(7) Construction work Supervisor n/a  

 
          CR 8(8) Assistant Supervisor (Must have formal 

         competency) 

n/a  

 
Fall protection planner (Must have formal 
competency) 

n/a  

 
CR 13(1)(a) Excavation Supervisor (Must have formal 
competency) 

n/a  

 Risk Assessor (Must have formal competency)  Required 

 Incident Investigator  Required 

 
CR 16(1) /SANS 085 Scaffolding Inspector (Must 
have formal competency) 

n/a  

 
CR 18(1) Rope Access Supervisor (Must have formal 
competency) 

n/a  

 CR 24 & EMR 9 Electrical Tool Inspector n/a  

 
CR 29(H) Fire Fighting Equipment Supervisor (Must 
have formal competency) 

n/a  

 CR 23 Construction Vehicles & Mobile Plant Operator n/a  

 GSR 13 Ladder Inspect n/a  

 Portable (Hand) Tool inspector  Required 

 
CR 28(a) Stacking and Storage Supervisor (Must 
have formal competency) 

n/a  

 HCS Supervisor (HCS Regulations) n/a  

 
OHSA 19 SHE Committee Members (If more than 2 
SHE Reps on site) 

n/a  

 Covid-19 compliance officer n/a  

2.  Scope of work  Required 

3.  Covid-19 Policy n/a  

4.  Risk assessments   Required 

5.  Equipment and tools list  Required 
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6.  
Safe working procedures including covid-19 response 
procedure 

n/a  

7.  
Procedure for employees refusing to work due to 
covid-19 

n/a  

8.  
Toolbox talks  Required 

 

9.  Induction records of employees on covid-19 n/a  

10.  
Reporting of OHS Surveillance Data to DoH  Required 

 

11.  
Vulnerable employee’s declaration process  Required 

 

12.  Daily screening process for employees and visitors n/a  

13.  
MoU or contract for secondary screening of 
symptomatic persons at work 

n/a  

14.  
PPE issue records for employees (inclusive of cloth 
masks) 

 Required 
 

15.  ACSA Safety, Health and Environmental Induction  Required 

16.  
Signed Section 37(2) Agreement (ACSA & Principal 
Contractor/Principal contractor & Subcontractor is 
sub-contracting) 

 Required 

17.  Valid Letter of Good Standing  Required 

18.  Method Statement  Required 

19.  Project Specific SHE Plan n/a  

20.  Fall protection and rescue plan where applicable n/a  

21.  Lifting plan where applicable n/a  

22.  
Valid Medicals fitness certificates as per Annexure 3 
of the CR 2014 regulations 

 Required 

23.  ID copies of the employees on-site  Required 

24.  Pre-populated WCL2 form n/a  

25.  Emergency Plan and Contact details for emergencies  Required 

26.  Proof of competencies  Required 

27.  
Notification of construction work or Construction 
Permit if applicable. 

n/a  

28.  
Signed Environmental Terms and Conditions to 
Commence Work –EMS 048 attached 

 Required 

29.  Approved Airside Safety Plan  Required 

30.  
Register of sub-contractors and activities to be 

undertaken 

n/a If required for 
sub-contractor 
to be used  

31.  

Select relevant high-risk activity to be performed. 

• Work at Heights 

• Hot Work 

• Work on Electricity 

• Work in Confined Space 

• Excavation 

• Work on machinery 

• Other 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

 

file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/New%20Annexures%20CR%202014/Annexure%203%20-%20Medical%20Fitness%20Cerificate.pdf
file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/New%20Annexures%20CR%202014/Annexure%202%20-%20Notification%20of%20Construction%20Work.pdf
file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/New%20Annexures%20CR%202014/Annexure%201%20-%20Construction%20Permit.pdf
file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/New%20Annexures%20CR%202014/Annexure%201%20-%20Construction%20Permit.pdf
file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/T050%20003W/Environmental%20Management%20Plan%20July%202013/ACSA%20Service%20and%20Maintenance%20Contractors%20Environmental%20Terms%20and%20Conditions%20EMS%20048.docx

