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SECTION NO. 1

PRELIMINARIES AND GENERAL

MEANING OF TERMS 'TENDER / TENDERER'

Any reference to the words 'Tender' or 'Tenderer' herein and/or in any other 
documentation shall be construed to have the same meaning as the words 
'Bid' or 'Bidder'

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC 
Principal Building Agreement Edition 4.1 Code 2101, March 2005 is taken to 
be incorporated herein.

The tenderer is deemed to have referred to these documents for the full 
intent and meaning of each clause.

These clauses are referred to by number and heading only.     Where 
standard clauses or options are not applicable to the contract such 
modifications or corrections as are necessary are given under each relevant 
clause. Where an item is not relevant to this specific contract such item is 
marked "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the 
adjustment of preliminaries then each item priced is to be allocated to  one or 
more of the three categories Fixed, Value Related or Time Related and the 
respective amounts entered in the spaces provided under each item

Items not priced in these Preliminaries shall be deemed to be included 
elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0     1

Clause 1.1 Definition of "Commencement Date" is added:    

"COMMENCEMENT DATE" means the date that the agreement, made in 
terms of the Form of Offer and Acceptance, comes into effect     

Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it 
with the following:    

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the 
contractor from an institution approved by the employer in terms of the 
employer’s construction guarantee form as selected in the schedule     

Clause 1.1 Definition of "Construction Period" is amended by replacing it with 
the following:    

"CONSTRUCTION PERIOD" means the period commencing on the 
commencement date and ending on the date of practical completion     

Clause 1.1 Definition of "Corrupt Practice" is added:    

Section No.  1
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"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in contract execution.     

Clause 1.1 Definition of "Fraudulent Practice" is added:    

"FRAUDULENT PRACTICE" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of any tenderer and includes collusive practice among tenderers 
(prior to or after the tender submission) designed to establish tender prices at 
artificial non-competitive levels and to deprive the tenderer of the benefits of 
free and open competition.     

Clause 1.1 Definition of "Interest" is amended by replacing it with the 
following:     

"INTEREST" means the interest rates applicable on this contract, whether  
specifically indicated in the relevant clauses or not, will be the rate as 
determined  by the Minister of Finance, from time to time, in terms of section 
80(1)(b) of  the Public Finance Management Act, 1999 (Act No. 1 of 1999)     

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the 
following:     

"PRINCIPAL AGENT" means the person or entity appointed by the employer 
and named in the schedule. In the event of a principal agent not being 
appointed, then all the duties and obligations of a principal agent as detailed 
in the agreement shall be fulfilled by a representative of the employer as 
named in the schedule     

Clause 1.1 Definition of "Security" is amended by replacing it with the 
following:    

"SECURITY" means the form of security provided by the employer or 
contractor, as stated in the schedule, from which the contractor or employer 
may recover expense or loss     

Clause 1.6 is amended by replacing the words "prepaid registered post, 
telefax or e-mail" with "prepaid registered post or telefax"  

Clause 1.6.4 is amended by replacing it with the following:    

No clause Item

OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.02 Item

A3.0 DOCUMENTS

Clause 3.0   3

Clause 3.2.1 is amended by replacing "14.1" with "14.0"     

Clause 3.7 is amended by the addition of the following:     
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The contractor shall supply and keep a copy of the JBCC Series 2000 
Principal Building Agreement and Preliminaries applicable to this contract on 
the site, to which the employer, principal agent and agents shall have access 
at all times.     

Clause 3.10 is amended by replacing the second  reference to "principal 
agent" with the word "employer" Item

A4.0 DESIGN RESPONSIBILITY

Clause 4.0  4

Clause 4.3 is amended by replacing it with the following: No clause. Item

A5.0 EMPLOYER'S AGENTS

Clause 5.0 Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4 
and 38.5.8

5
Item

A6.0 SITE REPRESENTATIVE

Clause 6.06 Item

A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0   7

Note:   

A separate clause has been included in Section C:   

Specific Preliminaries of the bills of quantities / lump sum document for the 
contractor to have the opportunity to price for all the requirements of the 
Occupational Health and Safety Act, Construction Regulations and Health 
and Safety Specification. Item

A8.0 WORKS RISK

Clause 8.08 Item

A9.0 INDEMNITIES

Clause 99 Item

A10.0 WORKS INSURANCES

Clause 10.0    10

Clause 10.0 is amended by the addition of the following clauses:     

10.5  Damage to the Works     

(a) Without in any way limiting the contractor’s obligations in terms of the 
contract, the contractor shall bear the full risk of damage to and/or 
destruction of the works by whatever cause during construction of the works 
and hereby indemnifies and holds harmless the employer against any such 
damage. The contractor shall take such precautions and security measures 
and other steps for the protection and security of the works as the contractor 
may deem necessary     
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(b) The contractor shall at all times proceed immediately to remove or 
dispose of any debris arising from damage to or destruction of the works and 
to rebuild, restore, replace and/or repair the works      

(c)The employer shall carry the risk of damage to or destruction of the works 
and materials paid for by the employer that is the result of the excepted risks 
as set out in 10.6     

(d) Where the employer bears the risk in terms of this contract, the contractor 
shall, if requested to do so, reinstate any damage or destroyed portions of the 
works and the costs of such reinstatement shall be measured and valued in 
terms of 32.0 hereof   

10.6 Injury to Persons or loss of or damage to Properties     

(a) The contractor shall be liable for and hereby indemnifies the employer 
against any liability, loss, claim or proceeding whether arising in common law 
or by statute, consequent upon personal injuries to or the death of any person 
whomsoever arising out of or in the course of or caused by the execution of 
the works unless due to any act or negligence of any person for whose 
actions the employer is legally liable     

(b) The contractor shall be liable for and hereby indemnifies the employer 
against any liability, loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal property or property 
contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person, arising out of or in the course of or by 
reason of the execution of the works unless due to any act or negligence of 
any person for whose actions the employer is legally liable     

(c) The contractor shall, upon receiving a contract instruction from the 
principal agent, cause the same to be made good in a perfect and 
workmanlike manner at his own cost and in default thereof the employer shall 
be entitled to cause it to be made good and to recover the cost thereof from 
the contractor or to deduct the same from amounts due to the contractor   

(d) The contractor shall be responsible for the protection and safety of such 
portions of the premises placed under his control by the employer for the 
purpose of executing the works until the issue of the certificate of practical 
completion   

(e) Where the execution of the works involves the risk of removal of or 
interference with support to adjoining properties including land or structures 
or any structures to be altered or added to, the contractor shall obtain 
adequate insurance and will remain adequately insured or insured to the 
specific limit stated in the contract against the death of or injury to persons or 
damage to such property consequent on such removal or interference with 
the support until such portion of the works has been completed   

(f) The contractor shall at all times proceed immediately at his own cost to 
remove or dispose of any debris and to rebuild, restore, replace and/or repair 
such property and to execute the works     

10.7 High risk insurance     
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In the event of the project being executed in a geological area classified as a 
"High Risk Area", that is an area which is subject to highly unstable 
subsurface conditions that might result in catastrophic ground movement 
evident by sinkhole or doline formation the following will apply:     

10.7.1 Damage to the works     

The contractor shall, from the commencement date of the works until the 
date of the certificate of practical completion bear the full risk of and hereby 
indemnifies and holds harmless the employer against any damage to and/or 
destruction of the works consequent upon a catastrophic ground movement 
as mentioned above.    

The contractor shall take such precautions and security measures and other 
steps for the protection of the works as he may deem necessary  

When so instructed to do so by the principal agent, the contractor shall 
proceed immediately to remove and/or dispose of any debris arising from 
damage to or destruction of the works and to rebuild, restore, replace and/or 
repair the works, at the contractor’s own costs     

10.7.2 Injury to persons or loss of or damage to property     

The contractor shall be liable for and hereby indemnifies and holds harmless 
the employer against any liability, loss, claim or proceeding arising at any 
time during the period of the contract whether arising in common law or by 
statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above     

The contractor shall be liable for and hereby indemnifies the employer 
against any and all liability, loss, claim or proceeding consequent upon loss of 
or damage to any moveable or immovable or personal property or property 
contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused 
by a catastrophic ground movement, as mentioned above, which occurred 
during the period of the contract     

10.7.3 It is the responsibility of the contractor to ensure that he has adequate 
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. 
Without limiting the contractor’s obligations in terms of the contract, the 
contractor shall, within twenty-one (21) calendar days of the commencement 
date but before commencement of the works, submit to the employer proof of 
such insurance policy, if requested to do so     

10.7.4 The employer shall be entitled to recover any and all losses and/or 
damages of whatever nature suffered or incurred consequent upon the 
contractor’s default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. 
Such losses or damages may be recovered from the contractor or by 
deducting the same from any amounts still due under this contract or under 
any other contract presently or hereafter existing between the employer and 
the contractor and for this purpose all these contracts shall be considered 
one indivisible whole. Item

A11.0 LIABILITY INSURANCES

Clause 11.011 Item
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A12.0 EFFECTING INSURANCES

Clause 12.012 Item

A13.0 No clause

A14.0 SECURITY

14.6.2 Within twenty-one (21) calender days of the date of practical 
completion of the works the employer shall refund the cash deposit in total to 
the contractor     

14.6.3 The payment reduction of value certified in a payment certificate shall 
be mutatis mutandi in terms of 31.8(A)      

14.6.4 Where the employer has the right of recovery against the contractor in 
terms of 33.0 the employer may issue a written demand in terms of 33.4 or 
may recover from the payment reduction or may be both     

14.7 Where security as payment reduction of ten per cent (10%) of the value 
certified in payment certificate (excluding VAT) has been selected:     

14.7.1 The payment reduction of the value certified in a payment certificate 
shall be mutatis mutandi in terms of 31.8(B)      

14.7.2 The employer shall be entitled to recover expense and loss from the 
payment reduction in terms of 33.0 provided that the employer complies with 
the provision of 33.4 in which event the employer's entitlement shall take 
precedence over his obligatons to refund the payment reduction or portions 
therof to the contractor     

14.8 Payments made by the guarantor to the employer in terms of the fixed 
or variable construction guarantee shall not prejudice the rights of the 
employer or contractor in terms of this agreement     

14.9 Should the contractor fail to furnish the security in terms of 14.2, the 
emplyer in his sole discretion and without  notification to the contractor, is 
entitled to change the contractor's selected form of security to that of a ten 
per cent (10%) payment reduction of the value certified in the payment 
certificate (excluding VAT) whereafter 14.7 shall be applicable Item

Clause 14.0     13

Causes 14.1 - 14.8 are amended by replacing them with the following:     

14.1 In respect of contracts with a contract sum up to R1 million the security 
to be provided by the contractor to the employer will be a payment reduction 
of five per cent (5%) of the value certified in the payment certificate 
(excluding VAT)      

14.1.1 The payment reduction of the value certified in the payment certificate 
shall be mutatis mutandi in terms of 31.8(A)     

14.1.2 The employer shall be entitled to recover expense and loss from the 
payment reduction in terms of 33.0 provided that the employer complies with 
the provisions of 33.4 in which event the employer's entitlement shall take 
precedence over his obligations to refund the payment reduction security or 
portions thereof to the contractor     
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14.2 In respect of contractors with a contract sum above R1 million, the 
contractor shall have the right to select the security to be provided in terms of 
14.3, 14.4, 14.5, 14.6 or 14.7 as stated in the schedule. Such security shall 
be provided to the employer within twenty-one (21) calender days from the 
commencement date. Should the contractor fail to select the security to be 
provided or should the contractor fail to provide the employer with the 
selected security within twenty-one (21) calender days from commencement 
date, the security in terms of 14.7 shall be deemed to have been selected     

14.3 Where security as a cash deposit of ten per cent (10%) of the contract 
sum. (excluding VAT) has been selected:     

14.3.1 The contractor shall furnish the employer with a cash deposit equal in 
value to ten per cent (10%) of contract sum (excluding VAT) within twenty-
one (21) calender days from commencement date.     

14.3.2 Within twenty-one (21) calender days of the date of practical 
completion of works the employer shall reduce the cash deposit to an amount 
equal to three per cent (3%) of the contract value (excluding VAT), and 
refund the balance to the contractor     

14.3.3 Within twenty-one (21) calender days of the date of final completion of 
the works the employer shall reduce the cash deposit to an amount equal to 
one per cent (1%) of the contract value (excluding VAT) and refund the 
balance to the contractor     

14.3.4 On the date of payment of the amount in the final payment certificate, 
the employer shall refund the remainder of the cash deposit to the contractor.     

14.3.5 The employer shall be entitled to recover the expense and loss from 
the cash deposit in terms of 33.0 provided that the employer complies with 
the provisions of 33.4 in which event the employer's entitlement shall take 
precedence over his obligations to refund the cash deposit security or 
portions thereof to the contractor.     

14.3.6 The parties expressly agree that neither the employer nor the 
contractor shall be entitled to cede the rights to the deposit to any third party     

14.4 Where security as variables construction guarantee of ten per cent 
(10%)  of the contract sum (excluding VAT) has been selected:     

14.4.1 The contractor shall furnish the employer with an acceptable variable 
construction guarantee equal to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calender days from commencement 
day     

14.4.2 The variable construction guarantee shall reduce and expire in terms 
of the Variable Construction Guarantee form included in the invitation to 
tender     

14.4.3 The employer shall return the variable construction guarantee to the 
contractor within fourteen (14) calender days of it expiring     

14.4.4 Where the employer has a right of recovery against the contractor in 
terms of 33.0, the employer shall issue a written demand in terms of the 
variable construction guarantee      
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14.5 Where security as fixed construction guarantee of five per cent (5%) of 
the contract sum (excluding VAT) and five per cent (5%) payment reduction 
of the value certified in the payment certificate (excluding VAT) has been 
selected:     

14.5.1 The contractor shall furnish a fixed construction guarantee to the 
employer equal in value to five per cent (5%) of the contract sum (excluding 
VAT)      

14.5.2 The fixed construction guarantee shall come into force on the date of 
issue and shall expire on the date of the last certificate of practical 

14.5.3 The employer shall return the fixed construction guarantee to the 
contractor within fourteen (14) calender daysof it expiring     

14.5.4 The payment reduction of the value certified in the payment certificate 
shall be in terms pf 31.8 (A) and 34.8     

14.5.5 Where the employer has the right of recovery against the contractor in 
terms of 33.0, the employer shall be entitled to issue a written demand in 
terms of the construction guarantee or may recover from the payment 
reduction or may be both     

14.6 Where security as cash deposit of five per cent (5%) of the contract sum 
(excluding VAT) and payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has been selected:     

14.6.1 The contractor shall furnish the employer with a cash deposit equal in 
value to five per cent (5%) of the contract sum (excluding VAT) within 
twentty-one (21) calender days from commmencement date     

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0   14

Clause 15.1.1 is amended by replacing it with:   

No clause   

Clause 15.1.2 is amended by replacing it with: 

The security selected in terms of 14.0   

Clause 15.1 is amended by the addition of the following clause:   

15.1.4 An acceptable health and safety plan, required in terms of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one 
(21) calendar days of commencement date   

Clause 15.2.1 is amended by replacing it with the following clause:   Give the 
contractor possession of the site within ten (10) working days of the 
contractor complying with the terms of 15.1.4 Item

A16.0 ACCESS TO THE WORKS

Clause 16.015 Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0   16
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Clause 17.1.11 is amended by deleting the words "and the appointment of 
nominated and selected subcontractors" Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.017 Item

A19.0 ASSIGNMENT

Clause 19.018 Item

A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0   19

Clause 20.1.3 is amended by replacing it with the following:   

No clause   

Note:   

See item B9.1 hereinafter for adjustment of attendance on nominated 
subcontractors executing work allowed for under provisional sums Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0  Clause 21 is amended by replacing it with: 20

No clause Item

A22.0 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.021 Item

A23.0 CONTRACTOR’S DOMESTIC SUBCONTRACTORS

Clause 23.022 Item

COMPLETION

A24.0 PRACTICAL COMPLETION

Clause 24.023 Item

A25.0 WORKS COMPLETION

Clause 25.024 Item

A26.0 FINAL COMPLETION

Clause 26.0  25

Clause 26.1.2 is amended by inserting "#" next to 26.1.2 Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.026 Item

A28.0 SECTIONAL COMPLETION

Clause 28.027 Item
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A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 29.0  28

Clause 29.2.5 is amended by replacing it with: 

No clause Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.029 Item

PAYMENT

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0   30

Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"   

Clause 31.8 is amended by replacing it with the following two alternative 
clauses:   

Alternative A   

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value 
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 
shall be certified in full.   

The value certified shall be subject to the following  percentage adjustments:   

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment 
certificates issued up to the date of practical completion   

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment 
certificates issued on the date of practical completion and up to but excluding 
the date of final completion   

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment 
certificates issued on the date of final completion and up to but excluding the 
final payment certificate in terms of 34.6   

31.8(A).4 One hundred per cent (100%) of such value in the final payment 
certificate in terms of 34.6 except where the amount certified is in favour of 
the employer.   

In such an event the payment reduction shall remain at the adjustment level 
applicable to the final payment certificate   Alternative B   

31.8(B) Where security as a payment reduction in terms of 14.7 has been 
selected, the value of the works in terms of 31.4.1 and materials and goods 
in terms of 31.4.2 shall be certified in full.   

The value certified shall be subject to the following percentage adjustments   

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates 
issued  up to the date of practical completion   

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment 
certificates issued on the date of practical completion and up to but excluding 
the date of final completion   
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31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment 
certificates issued on the date of final completion and up to but excluding the 
final payment certificate in terms of 34.6   

31.8(B).4 One hundred per cent (100%) of such value in the final payment 
certificate in terms of 34.6 except where the amount certified is in favour of 
the employer.   

In such an event the payment reduction shall remain at the adjustment level 
applicable to the final payment certificate   

Clause 31.12 is amended by deleting the following:   

Payment shall be subject to the employer giving the contractor a tax invoice 
for the amount due Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0   31

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the 
following at the end of the sentence:   

"due to no fault of the contractor" Item

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.032 Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0   33

Clause 34.1 is amended by removing "#" next to 34.1    

Clause 34.2 is amended by removing "#" next to 34.2    

Clause 34.8 is amended by deleting the words "where security as a fixed 
construction guarantee in terms of 14.4 has been selected or where payment 
reduction has been applied in terms of 14.7.1"    

Clause 34.13 is amended by replacing "seven  (7) calendar days" with 
"twenty-one (21) calendar days" and deleting the words "subject to the 
employer giving the contractor a tax invoice for the amount due" Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.034 Item

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT

Clause 36.0   35

Clause 36.1 is amended by the addition of the following clauses:   

36.1.3 refuses or neglects to comply strictly with any of the conditions of 
contract 36.1.4 estate being sequestrated, liquidated or surrendered in terms 
of the insolvency laws in force within the Republic of South Africa 36.1.5 in 
the judgment of the employer, has engaged in corrupt or fraudulent practices 
in competing for or in executing the contract   
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Clause 36.3 is amended by removing the reference to "No clause" and 
replacing the words "principal agent" with "employer"   

Clause 36.0 is amended by the addition of the following clause:   

36.7 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site.   

The contractor shall not be entitled to refuse to withdraw from the works on 
the grounds of any lien or right of retention or on the grounds of any other 
right whatsoever Item

A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0   36

Clause 37.3.5 is amended by replacing "ninety (90)" with "one-hundred and 
twenty (120)"   

Clause 37.0 is amended by the addition of the following clause:   

37.5 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site.   

The contractor shall not be entitled to refuse to withdraw from the works on 
the grounds of any lien or right of retention or on the grounds of any other 
right whatsoever Item

A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT

Clause 38.0   37

Clause 38.5.4 is amended by replacing "ninety (90)" with "one-hundred and 
twenty (120)"   

Clause 38.0 is amended by the addition of the following clause:   

38.7 Notwithstanding any clause to the contrary, on cancellation of this 
agreement either by the employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, discontinue with the 
works on a date stated and withdraw himself from the site.   

The contractor shall not be entitled to refuse to withdraw from the works on 
the grounds of any lien or right of retention or on the grounds of any other 
right whatsoever Item

A39.0 CANCELLATION - CESSATION OF THE WORKS

Clause 39.0   38

Clause 39.3.5 is amended by the addition of the following at the end of the 
sentence: "within one hundred and twenty (120) working days of completion 
of such a report" Item
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DISPUTE

A40.0 DISPUTE SETTLEMENT

Clause 40.0   39

Clause 40.2.2 is amended by replacing "one (1) year" with "three (3) years"   

Clause 40.6 is amended by removing the reference to:   

No clause   

Clause 40.7.1 is amended by replacing "(10)" with "(15)" and by the addition 
of the following:   

Whether or not mediation resolves the dispute, the parties shall bear their 
own costs concerning the mediation and equally share the costs of the 
mediator and related costs Item

SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES

Clause 41.040 Item

CONTRACT VARIABLES

A42.0 THE SCHEDULE (DPW-04EC)

Clause 42.0   41

Tenderers are referred to the Contract Data DPW-04(EC) for variables 
pertaining to this contract Item

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions and interpretation   42

See also clause A1.0 of Section A for additional and/or amended definitions 
which shall apply equally to this Section. Item

B2.0 DOCUMENTS

B2.1 Checking of documents43 Item

B2.2 Provisional bills of quantities44 Item

B2.3 Availability of construction documentation45 Item

B2.4 Interests of agents46 Item

B2.5 Priced documents47 Item

B2.6 Tender submission     48

Clause 2.6 is amended by replacing  "JBCC Form of Tender" with "Form of 
Offer and Acceptance DPW-07(EC)" Item

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

1-14



Amount

B3.0 THE SITE

B3.1 Defined works area49 Item

B3.2 Geotechnical investigation50 Item

B3.3 Inspection of the site51 Item

B3.4 Existing premises occupied52 Item

B3.5 Previous work - dimensional accuracy53 Item

B3.6 Previous work - defects54 Item

B3.7 Services - known55 Item

B3.8 Services - unknown56 Item

B3.9 Protection of trees57 Item

B3.10 Articles of value58 Item

B3.11 Inspection of adjoining properties59 Item

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of works60 Item

B4.2 Programme for the works61 Item

B4.3 Progress meetings62 Item

B4.4 Techanical meetings63 Item

B4.5 Labour and plant records64 Item

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ 
INSTRUCTIONS

B5.1 Samples of materials65 Item

B5.2 Workmanship samples66 Item

B5.3 Shop drawings67 Item

B5.4 Compliance with manufacturers’ instructions68 Item

TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees69 Item

B6.2 Encloser of the works70 Item

B6.3 Advertising71 Item

B6.4 Plant, equipment,sheds and offices72 Item

B6.5 Main notice board73 Item

Section No.  1
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B6.6 Subcontractors' notice board74 Item

B7.0 TEMPORARY SERVICES

B7.1 Location75 Item

B7.2 Water76 Item

B7.3 Electricity77 Item

B7.4 Telecommunication facilities78 Item

B7.5 Ablution facilities79 Item

PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts80 Item

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General Attendance81 Item

B9.2 Special Attendance82 Item

B9.3 Commissioning - fuel, water and electricity83 Item

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies84 Item

B10.3 Adjustment of preliminaries    85

Clauses B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15) 
working days of taking possession of the site" with "when submitting his 
priced bills of quantities / lump sum document" Item

B10.4 Payment certificate cash flow86 Item

B11.0 GENERAL

B11.1 Protection of the works87 Item

B11.2 Protection/isolation of existing/sectionally occupied works88 Item

B11.3 Security of the works89 Item

B11.4 Notice before covering work90 Item

B11.5 Disturbance91 Item

B11.6 Environmental disturbance92 Item

B11.7 Works cleaning and clearing93 Item

B11.8 Vermin94 Item

B11.9 Overhand work95 Item

B11.11 As built information96 Item
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B11.12 Tenant installations97 Item

B1.0 DEFINITIONS AND INTERPRETATION

SCHEDULE OF VARIABLES

Schedule of variables:

This schedule contains all variables referred to in this document and is 
divided into pre-tender and post-tender categories. The pre-tender 
categorymust be completed in full and included in the tender documents. 
Both the pre-tender and post-tender categories form part of these 
Preliminaries   Spaces requiring information must be filled in, shown as "not 
allpicable" or deleted and not left blank. Where choices are offered, the non-
applicable items are to be deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-referenced to the applicable 
clause of the schedule. Key cross reference clauses are italicised in [ ] 
brackets

98

Item

12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities

[2.2] The quantities are provisional (Yes/No) = Yes

12.1.2 Availability of construction documentation

[2.3] Construction documentation is not complete (Yes/No) = Yes

12.1.3 Interests of agents

[2.4] Details:

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

12.1.4 Defined works area

[3.1] Details:

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

12.1.5 Geotechnical investigation

[3.2] Details = There is no investigation attached nor carried out on site

12.1.6 Existing premises occupied

[3.4] Specific requirements:

12.1.7 Previous work - dimensional accuracy

[3.5] Details:

The contractor is responsible fo the accuracy and in the event that existing 
work done prior the site possession is in accurate, the contractor is to inform 
the principal agent inmmediately

Section No.  1
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12.1.8 Previous work - defects

[3.6] Details:

12.1.9 Services - known

[3.7] Details:

12.1.10 Protection of trees

[3.9] Specific requirements:

The contractor is to preserve all trees on site and is to request instruction 
from the Principal Agent where trees are constricting the work areas or 
progress of work.

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements:

The contractor is to ensure that no harm comes to adjoining buildings or 
property during the progress of the works.

12.1.12 Enclosure of the works

[6.2] Specific requirements:

The contractor is to enclose the works in the manner necessary to prevent 
members of the public, the client's workers or any other persons from being 
hurt due to coming into areas where construction activities are under way.

12.1.13 Offices

[6.4.3] Specific requirements:

The contractor shall provide, maintain and remove on completion of the 
works an office for the exclusive use of the principal agent, minimum size 4 x 
3 x 3m high internally, suitably insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, chair, drawing stool, drawing 
board and lock-up drawers for drawings.

The office shall be kept clean and fit for use at all times.

Defined works area

12.1.14 Main notice board

[6.5] Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on 
completion of the works a notice board size 3 x 3m as type Drawing GEN 
063, constructed of suitable boarding with flat smooth surface and with 
edging bead 19mm thick round outer edges and projecting 12mm from face 
of boarding and rounded on front edge. The board shall be securely fixed to 
hoarding, where hoarding is provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts and braces. The board is to be 
painted ivory white and the bead and 12mm wide dividing lines dark green. 
All wording shall be inscribed in dark green as per the coat of arms for SA. All 
wording shall be inscribed in dark green painted sans serif lettering

12.1.15 Subcontractors' notice board

[6.6] A Notice Board is required (Yes/No) = No

Section No.  1
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No Specific requirements: Not Applicable

12.1.16 Water  [7.2]

Option A - by Contractor = Option A Applicable

Option B - by employer (free of charge)

Option C - by employer (metered)

12.1.17 Electricity  [7.3]

Option A - by Contractor = Option A Applicable

Option B - by employer = (free of charge)

Option C - by employer = (metered)

12.1.18 Telecommunications

[]7.4] Telephone (Yes/No)  = Yes

Facsimile (Yes/No) = No

Option B (by employer) (Yes/No) = No

12.1.19 Ablution facilities

[7.5] Option A (by contractor) (Yes/No) = Option A Applicable

12.1.20 Protection of existing/sectionally occupied works

[11.2] Protection is required (Yes/No) = Yes

12.1.21 Special attendance

[9.2] Subcontractor (1)    details = Not applicable

12.1.22 Protection of the works

[11.1] Specific requirements:

All precautions are to be taken to prevent damage or harm to the works. The 
client is to be indemnified against any and all eventualities. The existing 
buildings are to be insured against damage by the employer. However the 
contractor is to take all necessary precautions to prevent damage to existing 
buildings and property whilst he is in possession of the site.

12.1.23 Disturbance

[11.5] Specific requirements:

The contractor shall keep the site, structures, etc. well watered during 
operations to prevent dust and shall provide and erect and remove on 
completion of the works all necessary temporary dust screens all to the 
satisfaction of the principal agent

The contractor is to take and email to the Quantity Surveyor, GPS tagged 
photos of the:   

99

a) Excavation depths vs natural ground/ reduced level   

b) Top of footing vs natural ground/ reduced level   

c) Top of Surface bed vs natural ground/ reduced level   

Note: 

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

1-19



Amount

The above is to be taken at all external corners of the building, by means of a 
surveying staff. Item

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated) (Yes/No) = Yes

Option B (calculated) (Yes/No)

12.2.2 Adjustment of preliminaries

[10.3] Option A (three categories) (Yes/No) = Yes

Option B (detailed breakdown) (Yes/No)

12.2.3 Additional agreed preliminaries items

Details:

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

--------------------------------------------------------------------------------

SECTION C: SPECIFIC PRELIMINARIES

Section C: Specific Preliminaries:

Section C contains specific preliminary items which apply to this contract 
except where N/A (Not Applicable) appears against an item

C1 CONTRACT DRAWINGS

* The drawings issued with the tender documents do not comprise the 
complete set but serve as a guide only for tendering purposes and for 
indicating the scope of the work to enable the tenderer to acquaint himself 
with the nature and extent of the works and the manner in which they are to 
be executed  Should any part of the drawings not be clearly understood by 
the tenderer he shall, before submitting his tender, obtain clarification in 
writing from the principal agent.

100

Item

C2 GENERAL PREAMBLES

The document "Specification of Materials and Methods to be used (PW371-
A) and (PW371-B)" is obtainable on the Department's website 
http://www.publicworks.gov.za/PDFs/consultants_docs/2013/2/PW371-A%
20General%20Specification%20edition%202.0_July_2013.pdf and  
http://www.publicworks.gov.za/PDFs/consultants_docs/2013/2/PW371-B%
20Particular%20Specification%20edition%202.0%20July2013.docx under 
"Consultants Guidelines), and shall be read in conjunction with the bills of 
quantities / lump sum document and be referred to for the full descriptions of 
work to be done and materials to be used

101

Item
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C3 TRADE NAMES

Wherever a trade name for any product has been described in the bills of 
quantities / lump sum document, the tenderer’s attention is drawn to the fact 
that any other product of equal quality may be used subject to the written 
approval of the principal agent being obtained prior to the closing date for 
submission of tenders   If prior written approval for an alternative product is 
not obtained, the product described shall be deemed to have been tendered 
for

102

Item

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall 
provide all the information called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency fluctuations. (refer to 
Schedule of Imported Materials and Equipment DPW-23(EC) to be 
completed by tenderer)    Notwithstanding any provisions elsewhere 
regarding the adjustment of contract prices, the price of any item, material or 
equipment listed in terms of this clause shall be excluded from the Contract 
Price Adjustment Provisions (if applicable)

103

Item

C5 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the 
unit commander or other responsible officer to obtain permission to enter the 
site for tendering purposes

104

Item

C6 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit 
commander or other responsible officer notice before commencement of the 
works. Should the contractor fail to make such arrangements, admission to 
the site may be refused and any additional costs will be for the contractor’s 
account

105

Item

C7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance 
permits for his personnel and workmen entering the area and shall comply 
with all regulations and instructions which may be issued from time to time 
regarding the protection of persons and property under the control of the 
Defence Force, Police or chief security officer

106

Item

C8 SECURITY CHECK OF PERSONNEL

Details:

The principal agent may require the contractor to have his personnel and 
workmen, or a certain number of them, security classified     In the event of 
the principal agent requesting the removal of a person or persons from the 
works for security reasons, the contractor shall do so forthwith and shall 
thereafter ensure that such person or persons are denied access to the 
works and the site and/or to any document or information relating to the 
works

107

Item
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C9 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to 
sketch or to take photographs of any military site or installation or any 
building or civil works thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when authorized thereto by 
or on behalf of the Minister   

108

The same prohibition is also applicable to all correctional institutions in terms 
of article 44.1(e) of the Correctional Services Act 8 of 1959 Item

C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification 
(PW 1544) of the Department that must be read together with and is deemed 
to be incorporated under this Section of the bills of quantities / lump sum 
document.

Provision for pricing of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced hereunder, as the said 
items represent the only method of measurement and no additional items or 
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS 
Specification is compulsory.  In the event of partial or total non-compliance, 
the principal agent, notwithstanding the provisions of clause A 31.0 of Section 
A or any other clause to the contrary, reserves the right to delay issuing any 
progress payment certificate until the contractor provides satisfactory proof of 
compliance.

The contractor shall not be entitled to any compensation of whatsoever 
nature, including interest, due to such delay of payment

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness 
Champion including provision of all relevant services, all in accordance with 
the HIV/AIDS Specification

109

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the 
principal agent, provision of a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means of traditional and/or 
modern multi-media techniques, including follow-up courses, making 
available all tuition material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

110

Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four 
plastic laminated posters, booklets and educational videos, etc. for the 
duration of the construction period, all in accordance with the HIV/AIDS 
Specification

111

Item
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C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including 
male and female condoms, replenishing male and female condoms on a daily 
basis as required for the duration of the construction period, all in accordance 
with the HIV/AIDS Specification

112

Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with 
access to information including making available all reports, thoroughly 
completed and reflecting the correct information, for the duration of the 
construction period and close out, all in accordance with the HIV/AIDS 
Specification

113

Item

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the 
Construction Regulations, 2003 issued under the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993).   

114

It is required of the contractor to thoroughly study the Health and Safety 
Specification that must be read together with and is deemed to be 
incorporated under this Section of the bills of quantities / lump sum 
document.   

The contractor must take note that compliance with the Occupational Health 
and Safety Act, Construction Regulations and Health and Safety Specification 
is compulsory. In the event of partial or total non-compliance, the principal 
agent, notwithstanding the provisions of clause A31.0 of Section A or any 
other clause to the contrary, reserves the right to delay issuing any progress 
payment certificate until the contractor provides satisfactory proof of 
compliance.  

The contractor shall not be entitled to any compensation of whatsoever 
nature, including interest, due to such delay of payment.   

Provision for pricing of the Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is made under this clause 
and it is explicitly pointed out that all requirements of the aforementioned are 
deemed to be priced hereunder and no additional claims in this regard shall 
be entertained. Item

The contractor shall comply with all the requirements set out in the 
Construction Regulations, 2003 issued under the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993).   

115

It is required of the contractor to thoroughly study the Health and Safety 
Specification that must be read together with and is deemed to be 
incorporated under this Section of the bills of quantities / lump sum 
document.   
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The contractor must take note that compliance with the Occupational Health 
and Safety Act, Construction Regulations and Health and Safety Specification 
is compulsory. In the event of partial or total non-compliance, the principal 
agent, notwithstanding the provisions of clause A31.0 of Section A or any 
other clause to the contrary, reserves the right to delay issuing any progress 
payment certificate until the contractor provides satisfactory proof of 
compliance.  

The contractor shall not be entitled to any compensation of whatsoever 
nature, including interest, due to such delay of payment.   

Provision for pricing of the Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is made under this clause 
and it is explicitly pointed out that all requirements of the aforementioned are 
deemed to be priced hereunder and no additional claims in this regard shall 
be entertained.   Refer to the attached specification at the back of these bills 
of quantities Item

EPWP

Expanded Public works programme:

The contractor is to keep records of labour in terms of labour employed and 
submit labour records from a reliable payroll system that corresponds with 
the South African law governing labour records.

116

Item

EPWP fourtnightly reporting:   117

The Tenderer is to submit a monthly  report on the template available from 
the Principal Agent at the site handover, which requires labour amounts 
spent and reported dermographically, geographically and also values spent 
on EPWP labour. Item

CARTING OF WATER FOR CONSTRUCTION

Carting of water on site

The contractor is to make provision to cart water onto site as there maybe no 
suffitient water available on site.

118
Item

PORTFOLIO OF EVIDENCE

GPS Tagged photos:

The contractor shall use a camera with a function that adds GPS co-
ordicates to the saved photos under the properties of the photo.   

119

If the photos are not showing the GPS co-ordinates matching those of the 
site address of this bid, then the photos cannot be used as evidence. Item

Proof of Depths of foundation excavations:

The contractor is to take and email to the Quantity Surveyor, GPS tagged 
photos of the:   

120

a) Excavation depths vs natural ground/ reduced level   

b) Top of footing vs natural ground/ reduced level   

c) Top of Surface bed vs natural ground/ reduced level   
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Note: 

The above is to be taken at all external corners of the building, by means of a 
surveying staff. Item

ELECTRICAL INSTALLATION & OTHER SUBCONTRACTOR'S 
PRELIMINARIES

The contractor is to take and email to the Quantity Surveyor, GPS tagged 
photos of the:   

121

a) Excavation depths vs natural ground/ reduced level   

b) Top of footing vs natural ground/ reduced level   

c) Top of Surface bed vs natural ground/ reduced level   

Note: 

The above is to be taken at all external corners of the building, by means of a 
surveying staff. Item

Fixed, Value and time related items122 Item
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SECTION NO. 1

PRELIMINARIES AND GENERAL

SECTION SUMMARY

Page

1-2Brought forward from page

1-3Brought forward from page

1-4Brought forward from page

1-5Brought forward from page

1-6Brought forward from page

1-7Brought forward from page

1-8Brought forward from page

1-9Brought forward from page

1-10Brought forward from page

1-11Brought forward from page

1-12Brought forward from page

1-13Brought forward from page

1-14Brought forward from page

1-15Brought forward from page

1-16Brought forward from page

1-17Brought forward from page

1-18Brought forward from page

1-19Brought forward from page

1-20Brought forward from page

1-21Brought forward from page

1-22Brought forward from page

1-23Brought forward from page

1-24Brought forward from page

1-25Brought forward from page
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BUILDING WORKS
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Unit Quantity Rate Amount

EARTHWORKS

SECTION NO. 2

BUILDING WORKS

BILL NO. 1

NOTE: Tenderers are advised to study the Model 

Preambles for Trades 2008 published by the 

Association of South African Quantity Surveyors.

SUPPLEMENTARY PREAMBLES

Nature of ground

Trial holes indicate that the nature of the ground is silty 

clay to a depth of approximately 500mm with fine to 

medium loose sandy material below,therefore "earth"

Subterranean water

No subterranean water is expected

Excavation for working space in rock

Notwithstabding clause 11 page 8 of the Standard 

System of Measuring Building Work,excavation for 

working space in rock will be measured in cubic metres 

to the extent executed and given as "extra over" bulk 

excavation or trench and hole excavation as the case 

may be

Carting away of excavated material

Description of carting away of excavated material shall 

be deemed to include loading excavated material onto 

trucks directly from the excavations or,alternatively,from 

stock piles situated on the building site

Filling

Notwithstanding the reference to prescibed mutliple 

handling in clause 1 page 6 of the Standard System of 

Measuring Building Work, prices for filling and backfilling 

shall include for all selection and any necessary mutliple 

handling of material

Site clearance

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

m² 297
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EXCAVATION, FILLING, ETC ? OTHER THAN BULK

Excavation in earth not exceeding 2m deep

Trenches2 m³ 70

Holes3 m³ 30

Extra over excavations in earth for excavation in

Soft rock4 m³ 10

Hard rock5 m³ 5

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

6
m³ 68

Risk of collapse of excavations

Sides of trench and hole excavations exceeding 1,5m 
deep

7
m² 348

Keeping excavations free of water

Keeping excavations free of all water other than 
subterranean water

8
Item

FILLING, ETC

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to ?% 
Mod AASHTO density

Backfilling to trenches, holes, etc9 m³ 32

Filling of natural gravel material  G5 supplied by the 
contractor, compacted to 95% Mod AASHTO density

Under floors, steps, pavings, etc10 m³ 134

WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

11

m² 297

To bottoms and sides of trenches etc12 m² 402

SITE CLEARANCE
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EARTHWORKS

BILL NO. 1

Page No

COLLECTION

2-2Brought Forward from Page

2-3
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CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 2

BUILDING WORKS

BILL NO. 2

NOTE: The use of trade names simply serves to 

inducate a standard acceptable to the Principal Agent

NOTE: Tenderers are advised to study the Model 

Preambles for Trades 2008 published by the Association 

of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making,storing and testing of concrete test 

cubes as required under clause 7"Tests"of SABS 1200G 

shall include the cost of providing cube mould necessary 

for the purpose ,for testing costs and for submitting 

reports on the tests to the architect. The testing shall be 

undertaken by an independent firm or institution 

nominated by the contractor to the approval of the 

architect.(Test cubes are measured separately)

Formwork

Description of formwork shall be deemed to include use 

and waste only ( except where described as "left in" or 

"permanent"),for fitting together in the required 

forms ,wedging,plumbing and fixing to true angles and 

surfaces as necessary to ensure easy release during 

stripping and for reconditioning as necessary before 

reuse.

The vertical struttings shall be carried down to such 

construction as is sufficiently strong to afford the 

required support without damage ans shall remain in 

position until the newly constructed work is able to 

support itself. Formwork to soffits of solid etc shall be 

deemed to be slabs not exceeding 250mm thick unless 

otherwise described.

Formworks to soffits of solid etc shall be deemed to be 

slabs not exceeding 250mm thick unless otherwise 
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described

Formwork to sides of bases,pile caps,ground beams,etc 

will only be meausred where it is prescribed by the 

engineer for design reasons. Formwork necessitated by 

irregularity or collapse of excavated faces will not be 

measured and the cost thereof shall be deemed to be 

included in the allowance for taking the risk of collapse of 

the sides of the excavations,provison for which is made 

in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

15Mpa 19mm concrete

Surface blinding underfootings and bases 1 m³ 5

CONCRETE SUNDRIES

Dry Shake Hardener

Apply, post concrete placement however prior to initial 
power float activities, SAMSON MBFT or other approved 
“Natural” dry-shake floor hardener, application rate of 
4kg /m², to all specified concrete floor surfaces.In 
accordance with the manufacturer’s instructions.

2

m² 297

Concrete Floor Finishes

Power float concrete floors3 m² 297

Concrete Densifier

Apply one coat SAMSON Densifier HC or any approved 
to finished concrete surfaces and work in with a soft 
broom or squeegee post initial set, (at least 24 hours 
after finishing), and wash off with clean water after 
conclusion of the chemical reaction, approximately 30 
minutes after application. In accordance with the 
manufacturer’s instructions.

4

m² 297

Concrete Sealer

Apply two coats SAMSON (insert selected sealer) after 
full cure (21 to 28 days) has occurred, or once moisture 
level is below 4% within the substrate.

5

In accordance with the manufacturer’s instructions. m² 297

Section No.  2
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Unit Quantity Rate Amount

Dry Shake Hardener to Plastered Walls 

Apply, post concrete placement however prior to initial 
power float activities, SAMSON MBFT or other approved 
“Natural” dry-shake floor hardener, application rate of 
4kg /m², to all specified concrete wall finishes .In 
accordance with the manufacturer’s instructions.

6

m² 285

Concrete Wall Finishes

Hand float Plastered Walls 7 m² 285

Concrete Densifier to Plastered Walls 

Apply one coat SAMSON Densifier HC or any approved 
to finished plastered walls  and work in with a soft broom 
or squeegee post initial set, (at least 24 hours after 
finishing), and wash off with clean water after conclusion 
of the chemical reaction, approximately 30 minutes after 
application. In accordance with the manufacturer’s 
instructions.

8

m² 285

Concrete Sealer to Plastered Walls 

Apply two coats SAMSON to Plastered walls(insert 
selected sealer) after full cure (21 to 28 days) has 
occurred, or once moisture level is below 4% within the 
substrate.

9

In accordance with the manufacturer’s instructions. m² 285

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES 

25Mpa/19mm concrete in

Strip footings10 m³ 39

Column Bases 11 m³ 19

Surface beds12 m³ 45

30Mpa/19mm concrete in

Concrete Benches13 m³ 39

Concrete Platform14 m³ 43

TEST CUBES

Test Cubes

Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

15
No 18
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Unit Quantity Rate Amount

REINFORCEMENT (PROVISIONAL) (CPAP WORK 
GROUP NO. 114)

Mild steel reinforcement to structural concrete work

10mm Diameter bars16 Tonnes 6.24

12mm Diameter bars17 Tonnes 1.82

Fabric reinforcement with minimum 400mm wide 
overlaps 

Tpye Ref 245 reinforcement in concrete surface beds etc18 m² 491

Section No.  2

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement

2-8



Amount

CONCRETE, FORMWORK AND REINFORCEMENT

BILL NO. 2

Page No

COLLECTION

2-5Brought Forward from Page

2-6

2-7

2-8

Section No.  2

Carried To Section Summary R

Bill No. 2

Concrete, Formwork And Reinforcement

2-9
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MASONRY

SECTION NO. 2

BUILDING WORKS

BILL NO. 3

NOTE: The use of trade names simply serves to indicate 

a standard acceptable to the Principal Agent. Any other 

brand may be used with prior written approval of the 

Principal Agent.

NOTE: Tenderers are advised to study the Model 

Preambles for trades 2008 published by the Association 

of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one 

brick"shall represent the length and "hair brick" the width 

of a brick

Hollow walls

Descriptions of hollow walls shall be deemed to include 

leaving every fifth perpend of the bottom course of the 

external skin open as a weep hole

User note

The following preamble generally applies for works in hot 

and humid coastal areas

Bagged and sealed walls

Walls in two skins described as "bagged and sealed" 

shall be deemed to include having the outer face of the 

inner skin bagged with 1:6 cement and sand mixture and 

sealed with two coats bitumen emulsion waterproofing 

coating

Face bricks

Pointing

Descriptions of recessed pointing to fair face brickwork 

and face brickwork shall be deemed to include sqaure 

recessed,hollow recessed,weathered pointing,etc

Section No.  2

Carried to Collection R
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Unit Quantity Rate Amount

BRICKWORK IN FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

One brick walls1 m² 104

2,5mm Brickwork reinforcement

150mm Wide reinforcement built in horizontally2 m 1 223

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFP bricks in class II mortar

One brick walls3 m² 309

2,5mm Brickwork reinforcement

150mm Wide reinforcement built in horizontally4 m 1 112

FACE BRICKWORK

'CoroJem Manor Travertin' FBS facebricks or equally 
approved 222 x 150 x 73mm in stretcher bond with 
well raked and smoothed joints. Colour and type to 
Architect's approval

Extra over ordinary brickwork for face brickwork5 m² 285
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WATERPROOFING

SECTION NO. 2

BUILDING WORKS

BILL NO. 4

NOTE: The use of trade names simply serves to indicate 

a standard acceptable of the Principal agent. Any other 

brand may be used with prior written approvat of the 

Principal Agent

NOTE: Tenderers are advised to study the Model 

Preambles for Trades 2008 published by the Association 

of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs,basements,etc shall be laid under 

ten year guarantee. Waterproofing to roofs shall be laid 

to evem falls to outlets etc with necessary ridges,hips 

and valleys. Descriptions of sheet on membrane 

waterproofing shall be deemed to include additional 

labour to turn-ups and turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

In walls1 m² 111

One layer 375 micron orange polyethylene 
waterproof sheeting (SANS 952-1985 type A) sealed 
at laps with PVC self-adhesive tape

Under surface beds2 m² 354

Section No.  2

Carried To Section Summary R

Bill No. 4
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Unit Quantity Rate Amount

ROOF COVERINGS

SECTION NO. 2

BUILDING WORKS

BILL NO. 5

NOTE:The use of trade names simply serves to indicate 

a standard acceptable to the Principal agent. Any other 

brand may be used with prior written approval of the 

Principal Agent

NOTE:Tenderers are advised to study the Model 

Preamble for Trades 2008 published by the Association 

of South african Quantity Surveyors

PROFILED METAL SHEETING AND ACCESSORIES

0.58mmThick Klip-Tite galvanised steel roof 
sheeting profile Chromadek Ultim Z275 spelter 
complying with ISQ550 or equal and approved and 
accessories,700mm cover and fixed to all steel or 
timber purlins with KL700 plus clips and class3 
fasteners,all fixed in strict accordance with 
manufacturer's instructions

Sheeting laid to roof not exceeding 10 degrees in single 
lengths (measurednett)

1
m² 297

Side cladding2 m² 129

Circular cutting3 m 89

0.58mm Thick Chromadek Ultim Z275 spelter 
complying with ISQ550 galvanised steel or equal and 
approved flashings, etc. complete with metal and 
polyclosers fixed in strict accordance to 
manufacturer's in specifications

260mm Girth fascia fixed to steel purlins 4 m 89

180mm Girth fascia flashing bend to shape to suit 
roofcovering

5
m 89

180mm Girth drip flashing bend to shape to suit roof 
covering

6
m 11

Section No.  2
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Bill No. 5

Roof Coverings

2-14



Unit Quantity Rate Amount

CARPENTRY AND JOINERY

SECTION NO. 2

BUILDING WORKS

BILL NO. 6

NOTE: The use of trade names simply serves to indicate 

a standard acceptable to the Principal Agent. Any other 

brand may be used with prior written approval of the 

Principal Agent

NOTE: Tenderers are advised to study the Model 

Preambles for Trades 2008 published by the association 

of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Fixing

Items decsribed as 'nailed" shall be deemed to be fixed 

with hardened steel nails or pins,or to be shot-pinned to 

brickwork or concrete

Items described as "plugged"shall be deemed to include 

screwing to fibre,plastic or metal plugged at not 

exceeding 500mm centres,and where described as 

"bolted",the bolts have been given else

Joinery

Descriptions of frames shall be deemed to include 

frames,transomes,rails,etc

Descriptions of hardwood joinery shall be deemed to 

include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and 

edge strips of same shall be butt jointed at junctions with 

adjacent similar finish

DOORS ETC

40mm Thick solid heavy duty door concealed edge 
strips with solid core and finished with hardwood 
laminated on both sides and hung on steel frames 
(frameselsewhere)

40mm Door 813 x 2032mm high (Type1)1 No 6

Section No.  2
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Unit Quantity Rate Amount

40mm Semi-solid flush doors with 3,2mm plain

hardboard covering on both sides and two

concealed edges, hung to steel frames

40mm Door 965 x 2032mm high (Type1)2 No 1

Section No.  2
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Unit Quantity Rate Amount

STRUCTURAL STEELWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 7

SUPPLEMENTARY PREAMBLES

All structural steelwork shall be fabricated and

erected in accordance with SABS 1200H.

All dimensions shall be checked on site before shop

drawings commence, naydiscrepancies shall be

brought to the attention of the Engineer.

Acomplete set of shop drawing shall be submitted

to the Engineer for approval before fabrication

commences. The contractor shall allow 2 weeks for

checking and approval by the Engineer and shall

also allow for any possible changes to shop

drawings.

The contractor shall design all welds and, where

necessary, gussets of sufficient strength shall be

provided to obtain the required weld lengths.

Setting-out points (S.O.P'S) at member centroids

shall conform to those shown on general

arrangement drawings. No eccentricities, except

those shown on the Engineer's drawings, shall be

allowed.

All structural steelwork shall be grade S355JR,

except cold formed hollow sections which shall be

commercial grade.

Acertificate from the steel manufacturer in which

the grade or the structural steel is verified shall be

handedto the Engineer for approval.

All structural bolts shall be grade 4.8 unless

otherwise noted.

The proposed method and sequence of erection of

the structure shall be submitted to the Engineer for

written approval. Such submission is to take place

Section No.  2
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Unit Quantity Rate Amount

at time of shop drawing submittal. The contractor

shall indicate the proposed method of propping to

ensure stability of the structure during erection.

Such stability during erection remains the

contractor's responsibility. Where temporary

bracing or propping is necessary, the contractor

shall be responsible for the design, erection,

maintenance and removal (where necessary) of

such supports. Proposal of such bracing or propping

shall be submitted to the Engineer at an early stage

for written approval.

System No 012 from SABS 0120 : Part 3 Section HC

1988 shall be used for the corrosion protection of

structural steel, and is as follows:

A. Removal all slag from welded joints to expose the

steelwork.

B. Preparation of steelwork shall be executed in dry

conditions in the workshop and consist of

mechanical wire brush to standard SIS 05 59 00 St 2.

C. First coat (30μm minimum): Zinc phosphate this

later shall be applied within 4 hours preparation.

D. Second coat (30μm minimum): Alkyd enamel

E. All paint shall be applied strictly in accordance

with SABS 1200 HC-1988 and the manufacturer's

instructions.

F. Repair of damaged paint and painting of site

connection and connectors shall be in accordance

with SABS 1200 HC and SABS 0120 : Part 3 Section

HC.

G. The standard of preparation of the steelwork

and the thicknesses of the different coats of paint

shall be verified according to SABS 1200 HC Clause

7

H. External steel to be hot dip galvanised to

SANS/ISO 1461

Section No.  2
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Unit Quantity Rate Amount

Where applicable, grout shall be provided under

base plated before any primary loads are applied

to the structure.

System No 150 from SABS 0120 : Part 3 section HC

1988 shall be used for the corrosion protection of

the structural steel and is as follows:

A. Preparation of steelwork and application of

coats in accordance with SABS1461/SANS 121

B. Hot dip galvanise to min 100 μm

The Galvaniser must be a member of the hot dip

Galvanisers Association of southern Africa and the

Galvanizer to be informed if the product will be

painted.

GALVANISED STEEL COLUMNS AND BEAMS

Columns 

160x 82mm x 12.3kg/m I-section welded columns in 
single lengths not exceeding 13m long with flat-section 
base and top plates and L-section connection plates, 
including holes and bolting  to concrete base at bottom 

1

Tonnes 5.43

STEEL TRUSSES

The following in 9 trusses overall size 3636mm long 
x 1576mm high

Welded trusses including, gusset and connection 
plates and L-section cleats bolted to concrete

Welded galvanised steel roof bowstring trusses 3636mm 
x 1560mm high in o0verall , formed on L-sections and 
flats,including holes and bolting to steel beams (In No 9)

2

Tonnes 1.69

STEEL PURLINS, GIRTS, BRACING, ETC

Purlins and girts, bolted to steel

150 x 50 x 20mm Cold formed lipped channel  purlins in 
single lengths not exceeding 13m long, including holes 
and bolting to cleats

3

Tonnes 1.00

100 x 50 x 5mm thick Cold formed rectangular tube 
purlins in single lengths not exceeding 13m long, 
including holes and bolting to cleats

4

Tonnes 1.65

Section No.  2
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Welded bracing, anti-sag rails, etc with flat 
connection plates, bolted to steel

150 x 50 x 20mm Cold formed lipped channel  vertical 
bracing in single lengths not exceeding 13m long, 
including holes and bolting to cleats

5

Tonnes 1.00

100 x 50 x 5mm thick Cold formed rectangular tube 
vertical bracing in single lengths not exceeding 13m 
long, including holes and bolting to cleats

6

Tonnes 1.65

BOLTS, FASTENERS, ETC

Anchor Bolts

20mm Diameter x 300mm girth L-shaped galvanised 
mild steel anchor bolts embedded in exact position in top 
of concrete

7

No 148

Section No.  2
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METALWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 8

NOTE: The use of trade names simply serves to indicate 

a standard acceptable to the Principal Agent. Any other 

brand may be used with prior written approval of the 

Principal Agent

NOTE: Tenderers are advised to study the Model 

Preambles for Trades 2008 published by the Association 

of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts 

and washers

Descriptions of expansion anchors and bolts and 

chemical anchors and boltsshall be deemed to include 

nuts,washers and mortices in brickwork or concrete

Items described as 'holed for bolt(s)'shall be deemed to 

exclude the bolts unless otherwise described

Items described as 'plugged shall be deemed to include 

screwing to fibre,plastic or metal pins as not exceeding 

600mm centres

Aluminium doors,windows,etc

Doors and windows shall comply with AAAMSA design 

criteria

Glazing shall comply with SAGGA regulations.Glass 

shall be safety glass as shown on the window 

schedules/drawings appended to these bills of quantities. 

Glass thickness shall comply with SAGGS regulations 

irrespective of thickness shown on the 

schedules/drawings

Doors and windows shall be supplied with protective 

tape and plastic shall be removed only when surrounding 

trades have been completed

For purpose made windows and doors, refer to drawings 

Section No.  2
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Unit Quantity Rate Amount

annexxed to these bills of quantities

The following certificates shall be provided prior to 

commencement of site work

1. A copy of the relevant AAAMSA Performance Test 

Certificate from the manufacturer/contractor supplying 

the architectural aluminium product

2. A Certificate of Conformance confirming that 

anodising or powder coating has been processed in 

accordance with SANS 999 and SANS 1796 respectively

3.A powder guarantee of not less than 15 years issued 

by the powder manufacturer. The specific conditions 

contained in this guarantee shall form part of the powder 

coating process

4. A Certificate of conformance confirming that glazing 

has been installed in accordance with SANS 0137, 

ensuring that safety glazing materials have been 

installed in the mandatory areas and that each individula 

pane of safety glazing materials has been permanently 

marked

5. A warranty from the manufacturer of the laminated 

safety glass and /or hermetically sealed glazing units 

guaranteeing the products against delamination and 

colour degredation for a period of not less than five years

NOTE: All tenderers are referred to architect's drawings 

and details based on these bills of quantities for tender 

purposes

Section No.  2
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ALUMINIUM WINDOWS, DOORS, ETC

ALUMINIUM WINDOWS, DOORS, ETC

Powder coated casement window units as per ? 
system, complete with sub frames, ironmongery, 
glass, sealing, etc and fixing to brickwork or 
concrete

Minimum 6mm NS PVB Laminated Safety Glass

(SANS1263-1), for all panels of window, shopfronts

and doors. Glazing type obscure/clear/one way.

Obscured glazing to be Type Pacific or equally and

approved.

Standard window type  600 x 600mm high including clear 
float glass

1
No 7

PRESSED STEEL DOOR FRAMES

1,2mm Double rebated frames suitable for one brick 
walls

Frame for door 813 x 2032mm high2 No 7

Frame for door 965 x 2032mm high3 No 1
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Unit Quantity Rate Amount

PLASTERING

SECTION NO. 2

BUILDING WORKS

BILL NO. 9

NOTE: The use of trade names simply serves to indicate 

a standard acceptable to the Principal Agent. Any other 

brand maby be used with prior written approval of the 

Principal Agent

NOTE: Tenderers are advised to study the Model 

Preambles for Trades 2008 published by the Association 

of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

GRANOLITHIC

Method

The method to be ued shall be either the monolithic 

method or the bonded method

Preparation

For granolithic applied monolithically the concrete floor 

shall be swept clean after bleeding of the concreet has 

ceased and the slab has begun to :any remaining 

bleeding water shall be removed and the granolithic 

applied immediately thereafter. For granolithic to be 

bonded to the floor slab after it has hardened, the slab 

surface shall be hacked (preferably by mechanical 

means) until all laitance,dirt,oil,etc is dislodged and 

swept clean all loose matter. The slab shall then be 

wetted and kept damp for for at least six hours before 

applying the granolithic

Mix

Granolithic shall attain a compressive strength of at least 

41MPa. The coarse aggregates shall comply with with 

SANS 1083 and shall generally be capable of passing a 

10mm mesh sieve. Where thickness of granolithic 

exceeds 25mm, thye size of the granolithic be increased 

to the maximum size compatible with the thickness of 

the granolithic

Section No.  2
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Panels

Granolithic shall be laid in panels not exceeding 14m2 

for monolithic finishes, not exceeding 9,5m2 for bonded 

finishes and not exceeding 6m2 for all external 

granolithic. Wherever possible, panels shall be sqaure 

but at no time should the length of the panel exceed 1,5 

times its width

Where possible joints between panels shall be 

positioned over joints in the floor slab and shall be at 

least 3mm wwide through the full thickness of the 

finish,separated by strips of wood or fibreboard and 

finished with V-joints

Laying

Monolithic granolithic shall be applied to the partially set 

slab and thoroughly compacted and lightly wood floated 

to the required levels

Bonded granolithic shall be applied to the slab after 

applying a 1:1 sand-and-cement slurry brushed over the 

surface and allowed to partially set before applying the 

granolithic. The granolithic shall be throughly compacted 

and lightly wood floated to the required levels

After wood floating,the monolithic and bonded granolithic 

shall remain undisturbed until bleeding has ceased and 

the surface has stiffened. Any remaining bleed water and 

laitance shall then be remived and the surface steel 

trowelled or power floated

Curing,seasoning and protection

Granolithic shall be covered with clean hessian with 

waterproofing building foil over and kept wet for atleast 

seven days after laying

Colour

Coloured granolithic shall be tinted with an approved 

colouring pigment mix into a true and even colour

Section No.  2
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INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls1 m² 285
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PLUMBING AND DRAINAGE

SECTION NO. 2

BUILDING WORKS

BILL NO. 10

NOTE: The use of trade names simply serves to indicate 
a  standard acceptable to the Principal Agent. Any other 
brand may be used with prior written approval of the 
Principal Agent

NOTE: Tenderers are advised to study the Model 
Preambles for  Trades 2008 published by the 
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes shall 
not be bent. Class 1 (thin walled half-hard), class 2 (half-
hard) and class 3 (heavy walled half-hard) pipes shall 
only be bent with benders with inner and outer formers. 
Fittings to copper waste, vent and anti-syphon pipes, 
capillary solder fittings and compression fittings shall be 
"Cobra Watertech" type. Capillary solder fittings shall 
comply with ISO 2016. Only compression fittings shall be 
used in walls or in ground

Lead pipes and traps

All soldered joints shall be wiped and brass unions shall 
be  used for jointing lead to steel

Reducing fittings

Where fittings have reducing ends or branches they are 
described as "reducing". In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to 
include  wire balloon gratings

Septic tanks

Descriptions of gutter outlets etc shall be deemed to 
include  wire balloon gratings

Section No.  2
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Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be 
carefully  backfilled in accordance with manufacturers' 
instructions

Where no manufacturers' instructions exist pipes shall 
be laid in  accordance wi

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following:

SABS/SANS 1200 L : Medium-pressure pipelines

LD : Sewers

LE : Stormwater drainage

Pipe trenches etc shall be backfilled in accordance with

clauses 3, 5.5, 5.6, 5.7 and 7 of SABS/SANS 1200

DB : Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to

3.4.1, 5.1 to 5.3 and 7 of SABS/SANS 1200

LB : Bedding (Pipes).

Unless otherwise described bedding of rigid pipes shall

be class B bedding

Flush pans

Flush pans shall have straight or side outlets and 'P' or 
'S'  traps as necessary

Stainless steel basins, sinks, wash troughs, urinals, 
etc.

Units shall have standard aprons on all exposed edges 
and tiling  keys against walls where applicable
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RAINWATER DISPOSAL

0,9mm Aluminium seamless gutters and rainwater 
pipes, with cut and mitred angles covered with a 
mitre strip externally, stop ends riverted and all 
sealed with 'Dow Corning 813' or other approved 
silicone sealer, finiched with powder coated finish 
on outside (colour by architect), fixed to facia with 
20 x 3mm dual-purpose brackets at 600mm centres 
using aluminium peeled riverts

150 x 140 x 150mm VHV roof gutters1 m 95

Extra over 150 x 140 x 150mm VHV roof gutters for 
outlet for 100 x 75mm rainwater pipes

2
No 4

Extra over 150 x 140 x 150mm VHV roof gutters for 
bend

3 No 6

0,9mm Aluminium seamless rainwater pipes, 
finished with powder coated finish on outside 
(colour by architect), fixed to wall with straps at 
1500mm centres using nail plugs, with downpipes 
riverted and silicone sealed to gutter outlets

100 x 75mm Rainwater pipes4 m 12

Extra over 100 x 75mm Rainwater pipe for Shoe5 No 4

Extra over 150 x 140 x 150mm VHV roof gutters for 
Bend

6 No 4

Extra over 100 x 75mm Rainwater pipe for 600mm 
eaves swanneck

7
No 4

SANITARY FITTINGS

'Duravit' or other approved

'Duravit' Duraplus or other approved wash hand basin 
(colour: white) (product code: 316036) size 550 x 
440mm, with one tapholes including integrated overflow 
and chainstay hole, bolted to wall with two stainless steel 
10mm bolts.

8

No 7

'Geberit Seats' or other approved

Toilet seat (code: 006420 000)9 No 7

'Geberit Actuators' or other approved

Delta 40 flush with flush/stop actuator (article no. 
115.130.21.1) in chomium plated 'shiny' finish

10
No 7
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'Geberit Cisterns' or other approved

'Geberit' or other approved concealed cistern for wall 
hung water closet (article no. 110.150.00.1)

11
No 7

SANITARY PLUMBING

uPVC pipes:

40mm Pipes.12 m 3

110mm Pipes.13 m 15.00

50mm Pipes chased into brick walls.14 m 15

Extra over uPVC pipes for fittings:

110mm End cap.15 No 2

110 x 50mm BSP adaptor.16 No 3

110mm Bend.17 No 2

40mm Junction.18 No 6

50mm Access bend.19 No 3

40mm Access bend.20 No 3

50mm 'GI Two-way' vent valve.21 No 2

WASTE UNIONS ETC

Cobra Watertech

40mm 316 CP bath or sink waste union22 No 7

'Hansgrohe' or other approved

Chrome plated anti-theft basin waste kit (code: 50101)23 No 7

TAPS, VALVES, ETC

Brass:

15mm Stopcock.24 No 2

22mm Stopcock.25 No 2

Cobra Watertech

Carina 15mm one tap hole sink mixer with overarm 
swivel outlet, mounting kit and angle valves code (296CA 
and S-041/10)

26

No 7

15mm ball type angle valve with 350mm flexible hose 
connector code (832/350F).

27
No 2
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'Hansgrohe' or other approved

Chromium plated 'Schell' angle valve size 10 x 15mm 
with compression unit nut (code: HG90610800)

28
No 2

Single lever 'Tallis' care disable basin mixer (code: 
HG32035000)

29
No 1

TRAPS ETC

Rubber

40mm P trap30 No 7

'Hansgrohe' or other approved

Chrome plated cup shaped bottle trap model G 1 
1/4'(code: HG52053000)

31
No 2

WATER SUPPLIES

Class 1 copper pipes:

15mm Pipes.32 m 14

15mm Pipes chased into brick walls.33 m 2

Class 1 copper pipes

15mm Pipes chased into brick walls.34 m 2

Extra over class 1 copper pipes for 'Cobra Watertech 
Copcal' capillary fittings:

15mm Fittings.35 No 9

22mm Elbow.36 No 28

15mm Elbow.37 No 28

Extra over class 1 copper pipes for brass 
compression fittings:

22mm Fittings.38 No 11

LAGGING

'Fibreglass Snap-on' plain sections:

Insulation 15mm thick to 15mm pipes and couplings.39 m 9

ELECTRIC WATER HEATERS

Kwikot

Kwikot stainless steel 150litre electric water heater,with 
two way tap control, connected to 15mm cold water 
supply and 220 volt 15 amp electrical power supply, 
plugged and screwed to wall and fitted under 1 year 
guarantee.

40

No 1
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FIRE APPLIANCES ETC

Hose reels, etc.

9kg 'Chubb' Carbon dioxide fire extinguisher41 No 4
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SECTION SUMMARY
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2-41 EARTHWORKS

2-92 CONCRETE, FORMWORK AND REINFORCEMENT

2-123 MASONRY

2-134 WATERPROOFING

2-145 ROOF COVERINGS

2-176 CARPENTRY AND JOINERY

2-227 STRUCTURAL STEELWORK

2-268 METALWORK

2-309 PLASTERING
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Amount

SECTION NO. 3

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be measured and 
valued in accordance with clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required without any compensation for loss 
or profit on the said allowances

Prime cost amounts and provisional sums are net.  Prime cost amounts 
include for delivery to site of all articles concerned  Provisional sums are for 
material and equipment supplied and installed complete by firms of 
specialists

Profit

Where stated, the contractor may allow for profit if required

General attendance on nominated/selected subcontractors

The item 'Attendance' which follows each provisional sum for 
nominated/selected subcontractors' work, shall be deemed to cover all the 
contractor's costs incurred in providing free of charge to the 
nominated/selected subcontractors, the following:

1 The services as set out in clause B9.1 of the Preliminaries  2 Making good 
in all trades and cleaning down and removal of rubbish on completion

Special attendance on nominated/selected subcontractors

Where stated special attendance will be described in detail in the Schedule 
for Variables in the Preliminaries for the services as set out in clause B9.2

PREAMBLE

Note:

Three quotations must be obtained and must be sent to the Project Leader 
for approval.

PROVISIONAL SUMS

The following nominated/selected sub-contract amounts are for work to be 
carried out by nominated/selected sub-contractors in terms of Clause 20 of 
the Principal Building Agreement.

ELECTRICAL INSTALLATION

Provide the sum of R 250 000 ( Two hundred and fifty thousand rand ZAR) 
for the supply and installation of the Electrical Installations executed 
complete.1

1

Item 00250 000

Allow for profit2 Item

Allow for attendance3 Item
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Amount

SECTION NO. 4

BUDGETARY ALLOWANCE

CONTINGENCIES 

Allow the Amount of R 150 000 (One hundred and fifty thousand rand ZAR) 
for contingencies, to be used by the Architect i

1
Item 00150 000
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