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Proposal No: TMT-ECDOE-26/27-SAN60-PSP-CL1-CL13
Eastern Cape Department of Education
Sanitation 60
Tender
Appointment of Quantity Surveying Professional Service Providers to
lead a Multi-Disciplinary Team for the Implementation of Stage 3 to
Stage 7 of the Sanitation Programme at various schools in the Eastern

Cape Province

PROFESSIONAL SERVICE PROVIDERS
(Clusters 1,2,3,4,5,6,7,8,9,10,11,12,13)

Issued by: Contact

The Mvula Trust Anele Ngambi

N_o. 69 Devereux Avenue Tel: +27 43 726 2255

Vincent

East London Email: anele@themvulatrust.org.za
5247
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Summary of Offer

Registered
Name of
Tenderer

Trading Name
of Tenderer

Registration

No. of Entity
Cluster Offer Amount (Vat Inclusive) carried forward from Form C1.1
1 R
2 R
3 R
4 R
5 R
6 R
7 R
8 R
9 R
10 R
11 R
12 R
13 R
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STATUTORY REQUIREMENTS DATA

SARS PIN No.

Income Tax Number

Vat Number

Tax Expiry date

CSD REG Number

COIDA Certificate No.

Director/Owner SACQSP number

Name of Contact Person :

Cell No :

Contact details
Telephone :

Email address :

Address
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Part T1: Tendering procedures

T1.1Notice and Invitation to Tender

The Mvula Trust, Eastern Cape Province invites Quantity Surveying Consultant” PSP” to lead a multi-disciplinary
professional team to submit proposals for Construction Monitoring, Final Accounts and Close-out stages for the
Eastern Cape Department of Education’s SANITATION 60 Programme in the Eastern Cape Province

You are hereby invited to submit a proposal to The Mvula Trust, in East London — Eastern Cape.
Address:

69 Devereux Avenue,

Vincent

East London

5241

Tender documents will be available on National Treasury e-tender portal for downloading and self-printing from 10:00am
on Thursday, 30 April 2026.

No compulsory briefing meeting will be held

The closing time for the receipt of quotations is 12h00 hrs, Thursday, 21 May 2026. All responses must be deposited in
the tender box at the Office of The Mvula Trust situated, at 69 Devereux Avenue, Vincent in East London. Telegraphic,
telephonic, telex, facsimile, e-mail and late responses will not be accepted

Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivery, opening and assessment of responses are stated in the Tender Data.

The Mvula Trust reserves the right to withdraw any invitation to tender and/or to re-advertise or to reject any tender or to
accept a part of it. The Mvula Trust does not bind itself to accepting the lowest tender.

Eligible PSPs being considered for appointment shall only be appointed for a maximum of only one (1) cluster (Where a
bidder has scored highest points in more than one cluster they will be appointed on the cluster with highest offer). PSPs
that are being considered for award during evaluation under various programmes being implemented by TMT
(LDoE/ECDoE/DBE) will not be considered for further award.

The tenders will be evaluated for functionality, price and specific goals. An objective risk assessment will be
conducted on recommended bidders. The Preference Point system will be in terms of PPPFA 80/20 Preference point
scoring system. Apply the 80/20 Preference Point system where a maximum of eighty (80) points will be
awarded for price and twenty (20) points will be awarded Specific Goals

Enquiries:
All enquiries regarding this tender must be forwarded to: Email: anele@themvulatrust.org.za with the applicable Bid No.
as the subject.

Each consultant forming the multidisciplinary team must submit their company documentation (for record purposes) and
letter confirming their fee percentage.

The awarded Quantity Surveying Consultant shall receive the invoices on behalf of the Sub-Consultants to The Mvula
Trust for processing of payment unless an alternative arrangement is made with the Client in writing. All invoices are to be
submitted by the Quantity Surveying Consultant.

Mvula Trust shall make direct payment to the sub-consultant(s) into the bank account provided by the sub-consultant(s).

The Consultant(s) may not change the banking details except with The Mvula Trust’s prior written consent.

a) Quantity Surveying Consultants including EFMS fees (Principal Agent & Quantity Surveying)
b) Civil and Structural Engineering (Subconsultants)
c) OHS Agent consultants (Subconsultant)
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The tender evaluation method to evaluate all eligible and responsive tender offers will be Method 2 which is Functionality,
Price and Preference. Apply the 80/20 Preference Point system where a maximum of eighty (80) points will be awarded
for price and twenty (20) points will be awarded for Specific Goals. Each cluster will be evaluated on its own.

Tenderers who score 70 points and more (above Threshold) for functionality scoring will be carried over/ passed on to
the next evaluation stage of Price and Preferential Points.Evaluate and score submissions using the following evaluation
criteria and weighting:

Maximum | Maximum
Evaluation Criteria number of | number of
points points

Principal Agent x 1 (Professionally Registered QS with 15 years or more experience post

professional registration) 20 20
Principal Agent x 1 (Professionally Registered QS with 10 years or more experience post 15

professional registration)

Principal Agent x 1 (Professionally Registered QS with less than 10 years’ experience post 0

professional registration)

Quantity Surveyor x 1 (Professionally Registered QS with 5 years or more experience post 10

professional registration) "
Quantity Surveyor x 1 (Professionally Registered QS with less than 5 years’ experience post 0

professional registration)

Civil and Structural Engineer x 1 (Professionally Registered Civil/Structural Engineer/Engineering 20

Technologist with more than 10 years post professional registration)
Civil and Structural Engineer x 1 (Professionally Registered Civil/Structural Engineer/Engineering 20

Technologist with more than 10 years post professional registration) 15

Civil and Structural Engineer x 1 (Professionally Registered Civil/Structural Engineer/Engineering 0

Technologist with less than 10 years post professional registration)

OHS Agent x 1 (Professionally Registered with more than 5 years post professional registration) 10 10
OHS Agent x 1 (Professionally Registered with less than 5 years post professional registration) 0

Appointment on three (3) school sanitation projects with estimated combined construction budget 20

of R 20 million

Appointment on three (3) school sanitation projects with estimated combined construction budget 10 20
of R 15 million

Appointment on three (3) school sanitation projects with estimated combined construction budget 5

of R 10 million

Reference Letter 1 from previous employers or current employers not as sub consultants

(scoring between 85- 100) regarding project & contract management, approval of final accounts 20

and close out reports. One appointment with value at least R 10 million (construction) or above.

Refer to PSP performance evaluation scoring sheet

Reference Letter 1 from previous employers or current employers not as sub conshultants

(scoring between 70- 84) regarding project & contract management, approval of final accounts 10

and close out reports. One appointment with value at least R 10 million (construction) or above. 20
Refer to PSP performance evaluation scoring sheet

Reference Letter 1 from previous employers or current employers not as sub consultants
(scoring between 60- 69) regarding project & contract management, approval of final accounts

and close out reports. One appointment with value at least R 10 million (construction) or above . 5
Refer to PSP performance evaluation scoring sheet

Reference Letter 1 from previous employers or current employers not as sub consultants

(scoring between 0- 60) regarding project & contract management, approval of final accounts and 0

close out reports. One appointment with value at least R 10 million (construction) or above. Refer
to PSP performance evaluation scoring sheet

100
Maximum possible score for evaluation criteria
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T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of CIDB Standard
for Uniformity in Engineering and Construction Works Contracts (August 2019). This standard is issued in
terms of sections 4(f), 5(3)(c) and 5(4)(b) of the Construction Industry Development Board Act 38 of 2000 read
with Regulation 24 of the Construction Industry Development Regulations, 2004 (as amended) issued in terms
of section 33. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which
it mainly applies.

Clause

Tender Data
number

C.1.2 The Tender Documents issued by The Mvula Trust comprise the following documents:
THE TENDER

Part T1: Tendering procedures

T1.1 - Tender notice and invitation to tender

T1.2 - Tender data

Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules

THE CONTRACT

Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data

Part C2: Pricing data
C2.1 - Pricing instructions
C2.2 - Activity Schedule for Value Based Fees

Part C3: Scope of work
C3 - Scope of work

Part C4: Site information
C4 - Site information

Cl4 The Mvula Trust’s agent is:
Lonwabo Mapolisa

Tel: +27 43 726 2255

Email: lonwabo@themvulatrust.org.za

C.1.6.2.1 | The Mvula Trust will not announce the names of the tenderers who make a submission.

C.1.6.3 | The two stage-system proposal procedure shall not apply.
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Cc.21

Eligibility

Only suitably qualified entities who are professionally registered with ASAQS or whose at least one of CIPC
registered director is professionally registered quantity surveyors (SACQSP) can submit tenders. The
minimum eligibility criteria below.

The core team should consist of the following minimum staff per sub cluster:
1. Principal Agent (Professionally Registered Pr QS) with more than 10 years’ experience post
professional registration)
2. Quantity Surveyor x 1 (Professionally Registered QS with more than 5 years’ experience post
professional registration)
3. Civil and Structural Engineer x 1 (Professionally Registered Engineer/Technologist with more than
10 years post professional registration)
4. OHS Agent registered with SACPCMP x 1 (Professionally Registered OHS Agent with more than 5
years’ experience post professional registration)
5. Project Administrator with at least 3 years’ project administration experience and has undergone
Education Facilities Management System Training or will be available to undergo training

The core staff is required to be 100 % fully committed and available to service the projects. If one of the
core staff is not 100% committed. The bidder will be disqualified.

Bidders who are failing to perform on current contracts in terms of submission and approval of Final
Accounts and Close Out Reports will not be considered and these are bidders with more than six
projects being due for approval of either Final Accounts and/or Close Out reports combined.

Service Providers who don’t meet the above minimum requirements will be disqualified. The Mvula Trust
reserves the right to request other employers regarding the service provider performance.

C.2.131

All the parts of each tender offer communicated on paper shall be submitted as an original

C.2.13.2

Return all returnable documents to The Mvula Trust after completing them in their entirety, in
hard copies written legibly in non-erasable ink.

C.2.13.3

Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by The Mvula Trust.

C.2.13.9

Accept that tender offers submitted by facsimile or e-mail will be rejected by The Mvula Trust,
unless stated otherwise in the tender data.

C.3.1.2

The Mvula Trust will consider any request to make a material change in the capabilities or
formation of the tendering entity (or both) or any other criteria which formed part of the
requirements used to pre-qualify a tenderer to submit a tender offer in terms of a previous
procurement process and deny any such request if as a consequence:
a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;
b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or
¢) inthe opinion of The Mvula Trust, acceptance of the material change would compromise
the outcome of the prequalification process.

C.33

Tender offers received after the closing time stated in the Tender Data will not be returned.

C.3.4.2

The name of each tenderer whose tender offer is opened will not be announced in public.

C.35

A two-envelope procedure will not be followed
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C311

The tenders will be evaluated for functionality, quality, price and preference.

Apply the 80/20 Preference Point system where a maximum of eighty (80) points will be awarded
for price and twenty (20) points will be awarded Specific Goals

Risk Assessment will be conducted for all eligible Tenderers, after price and preference evaluation.
Risk assessment will be evaluated on the following:
- Price offered does not pose risk to completion of the project

As part of risk assessment the Bidders give The Mvula Trust the right to request for enquiries from
previous and/or current employers about bidders performance

Should the bidder be found to have not complied with any of the above risks they will considered
to be high risk and will not be considered for award

C.3.12

The tenderer should submit the proof of professional indemnity as part of returnable schedules.
Tenderers with no professional indemnity will be disqualified.

C.3.13

For a tender to be compliant, a tenderer must ensure that:

a) thetenderer submits a valid Tax Clearance Certificate and PIN issued by the South African
Revenue Services or has made arrangements to meet outstanding tax obligations;

b) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as
a person prohibited from doing business with the public sector;

c) the tenderer has not:

i. abused The Mvula Trust’'s Supply Chain Management System; or
i. failed to perform on any previous contract and has been given a written notice to
this effect;
iii. Is not considered to be posing a risk to completion of the projects in terms of risk
assessment

d) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the tenderer’s ability to perform the contract in
the best interests of the employer or potentially compromise the tender process. Persons
in the employment of the state are not permitted to submit tenders or participate in the
contract;

e) the tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer;

f) The Mvula Trust is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, and
prove that he/she is in a process to register with SACPCMP including the necessary
competencies and resources to carry out the work safely.

g) Has submitted all the required returnable documents as stated in the tender data.

h) The tenderer has not been terminated by other employers due to poor performance. The
Tenderers give The Mvula Trust the right to enquire from previous employers about
tenderers performance
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T.2.1 List of compulsory returnable documents

T2.1 List of returnable documents
1.

Returnable documents

T2.1.A: Central Supplier Database Registration Report. (If not registered on day of evaluation and
award, tenderer will be disqualified)

T2.1.B: Proof Valid Professional Indemnity Insurance ( If not valid, tenderer will be disqualified)
T2.1.C: Certificate of Good Standing with Workman Compensation Commissioner (COIDA/FEM).
(Registration will be verified online and if not valid on day of evaluation and award, tenderer
will be disqualified).

T.2.1 D: Copy of Company Registration

T2.1.E: Technical Qualifications (CVs and qualifications)

T2.1.F: Completed Projects

T2.1.G: Current Projects

T2.2 List of returnable schedules

T2.2.A: Record of Addenda to Tender Documents

T2.2.B: Compulsory Questionnaire

T2.2.C: Authority of JVs ( if applicable)

T2.2.D: Resolution for signatory

T2.2.E: Proposed amendments and qualifications.

T2.2.F1: Proposed Organisation and Staffing

T2.2.F2: Proposed Team Member Qualifications

T2.2.F3: Team Participation Confirmation Letter

T2.2.G: Compulsory briefing meeting Certificate. (No compulsory briefing meeting will be held)
T2.2.H1: PSP Performance Evaluation Form-Project 1

T2.2. 1: Preference schedule: Specific goal (CSD, CIPC, etc documents to be used
when scoring for specific goals).

SBD 1: Invitation to bid

SBD 2: Valid Tax Compliance Status Pin. (Validity will be verified online- during supply chain
management processes)

SBD 4: Bidder’s Declaration.

SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022 (failure to complete will result in tenderer awarded 0 for specific goals)

C1.1 Form of Offer and Acceptance (must be completed for this cluster - Failure to complete and sign will
result into disqualification).

T.2.3.Returnable schedules that will be incorporated into the contract:

C1.1: Form of Offer and Acceptance

Signed TMT Appointment Letter

Signed PSP Acceptance Letter

Valid Professional Indemnity

PSP Project Organogram

Project Execution Plan

T2.2.A: Record of Addenda to Tender Documents

T2.2.C: Authority of JVs ( if applicable)

T2.2.D: Resolution for signatory

T2.2.D: Proposed amendments and qualifications

T2.2.F1: Returnable schedule - Proposed project team and staffing
T2.2.F2: Returnable schedule - Professional and Technical Qualifications Schedule
C1.2 Contract data

C2.2 Activity Schedule

C 3 Scope of Work

Page 10 of 151




T2.1. A: Central Supplier Database (CSD)
RegistrationReport. (Please attach recently
printed proof of registration here, should not be

older than 30 days)

If not registered on day of evaluation and award, tenderer will be disqualified. If the CSD
report submitted is older than 30 days the bidder will be given 24 hrs to submit a report
that is not older than 30 days, failure to submit the report as requested, then the bidder

will not be considered further.
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T2.1. B: Proof of Valid Professional Indemnity
Insurance

(Please attach proof of registration here)

If not valid, tenderer will be disqualified.
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T2.1. C: Certificate of Good Standing with
Workman’s Compensation Commissioner.
(COIDA/FEM) (Please attach proof of registration
here)

Tenderer to attach Certificate of Good Standing with Workman’s Compensation
Commissioner. (Registration will be verified online and if not valid on day of evaluation
andaward, tenderer will be disqualified).
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T2.1. D: Copy of Company Registration — All
consultants - (Please attach proof of registration here)
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T2.1. E: Technical Qualifications

(Attach CVs, Qualifications and Professional
Registration certificates)
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T2.1. F— Completed Projects (Previous Appointment)

Attach appointment letter for projects indicated under T.2.2.H1 (Reference Letter/Form)

Provide details of completed projects

Name of Project

Client

Client Contact Person & Contact No.

Tenderer’s signature

Date
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T2.1. G — Current Projects (including projects not yet reached close-out)

Provide details of current projects (Failure to declare all current projects will result into disqualification)

Ilgtr)g_aelétty of Value of Duration of | Current Progress Client Contact Contractual
Name of Project (nezjglrest project Client Project (%) at time of Person & Completion date
submission of Contact No. P
town)
Tender

TMT reserves the right to request other Employers to provide the information on current projects being undertaken by the company.

Signed on behalf of the
Tenderer

Date

17




T 2.2.A - Record of Addenda to tender documents

We confirm that the following communications received from The Mvula Trust before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer: Addenda to be
attached with tender documents is compulsory.

Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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T 2.2. B - Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section 1: Name Of BNterPriSe: . . ..o

Section 2: VAT registration number, if any: . ... ...

Section 3: CIDB registration number, if any: . ... .. . e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMDET . . . . ... .
Close corporation NUMDET . . .. . ... e

Tax refEerENCE NUMDET . . . e e e e e

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the
last 12 months in the service of any of the following:

[1 a member of any municipal council an employee of any provincial department, national or

[1 a member of any provincial legislature provincial public entity or constitutional institution

[ a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

[ a member of the board of directors of any [ a member of an accounting authority of any national
municipal entity or provincial public entity

0 an official of any municipality or municipal entity [ an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:
Name of sole proprietor, | Name of institution, public office, board or | Status of service

partner, director, manager, | organ of state and position held (tick appropriate column)
principal shareholder or Current Within last
stakeholder 12 months

*insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months been in the service of any of the following:

[ a member of any municipal council [1 an employee of any provincial department, national or

[1 a member of any provincial legislature provincial public entity or constitutional institution

0 amember of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)

0 a member of the board of directors of any [ amember of an accounting authority of any national or
municipal entity provincial public entity

U an official of any municipality or municipal [ an employee of Parliament or a provincial legislature

entity

Name of spouse, child or | Name of institution, public office, board or | Status of service

parent organ of state and position held (tick appropriate
column)
Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes The Mvula Trust to obtain a tax clearance certificate from the South African Revenue Services that
my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Date
Signed
Name Position
Enterprise
name
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T 2.2. C - Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . ... ... ..
............................. , authorised signatory of the company . .. .......... ... ... .. .....
....................................... , acting in the capacity of lead partner, to sign all documents
in connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

Signature. .. ..........
Name ........
Designation

Signature. .. ..........
Name ........
............................... DeSIgnathl’]

Signature. . ...........
Name ........
............................... Designation

Signature. . ...........
Name ........
Designation
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T2.2.D: RESOLUTION FOR SIGNATORY

Appointment of Quantity Surveying Professional Service Providers to lead a Multi-Disciplinary Team
PI’OjECt title: for the Implementation of Stage 3 to Stage 7 of the Sanitation Programme at various schools in Eastern

Cape Province

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY (COMPULSORY FOR COMPLETION)

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the relevant resolution of
the board of directors to this form on the company letter head.

An example is given below:

“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No. PROPOSAL NO. TMT-ECDOE-26/27-SAN60-PSP-CL1-CL13 and
any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
1. SIGNATURE:
2. SIGNATURE:
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T 2.2. E - Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents
in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a
covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the
Tender Data regarding The Mvula Trust’s handling of material deviations and qualifications.

Tenderers must not include deviations or qualifications relating to the scope of work in this schedule where
they are required to submit an Approach Paper.

Page Clause or | Proposal
item
Signed Date
Name Position
Tenderer
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T 2.2. F1 - Returnable Schedule: - Proposed Organisation and Staffing

The core team should consist of the following minimum staff per cluster:

1. Principal Agent x 1 (Professionally Registered QS with more than 10 years’ experience post
professional registration)

2. Quantity Surveyor x 1 (Professionally Registered QS with more than 5 years’ experience post
professional registration)

3. Civil and Structural Engineer x 1 (Professionally Registered Engineer/Technologist with more than 10

years post professional registration)

4, OHS Agent registered with SACPCMP x 1 (Professionally Registered OHS Agent with more than 5
years’ experience post professional registration)

5. Project Administrator with at least 3 years’ project administration experience and has undergone
Education Facilities Management System Training or will be available to undergo training

The core staff is required to be fully involved on the projects. The tenderer must attach his/her organization
and staffing proposals to this page.

Name of Key person / expert Position in Consultant team Specific duties

(e.g. Project Manager) (e.g. Manage Project)

7

8

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

Signed Date
Name Position
Tenderer

Page 24 of 151



T2.2.F2: Proposed Team Member Qualifications

PROPOSED MULTI-DISCIPLINARY PROFESSIONAL TEAM

DESCRIPTION

Name of Proposed Key
Personnel

Qualification

Professional
Registration
Number
correspond
Professional
Registration
Certificate)

(Should

with

No. of years
post
gualification
(Should
correspond
with number of
years’

experience as
per CV)

No. of
post

professional
registration

years

Base town of operation

Principal Agent (Professionally
Registered Quantity Surveyor with
SACQSP)

Quantity Surveyor (Professionally
Registered Quantity Surveyor with
SACQSP)

Civil and Structural Engineer
(Professionally Registered Engineer/
Civil Engineering Technologist with
ECSA)

Occupational Health and Safety
(Professional Registered with
SACPCMP)

Project Administrator — Responsible
for EFMS Reporting
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T2.2.F3.1 — Participation Confirmation letter (Principal Agent)
Proposal No: TMT-ECDOE-26/27-SAN60-PSP-CL1-CL13 — Letter of confirmation to participate in
the above proposal and inclusion as part of the proposed team

L with ID No: ..., hereby confirm that | have duly
given permission for my CV to be included as part of this tender submission and I'm available to
participate on the projects on a capacity as ..............cceeieiennnn with Professional registration

number ... and will be available to service the programme, my time available in
Should | not be able to carry out my duties during appointment | will personally advise The Mvula
Trust and withdraw my participation in writing with reasons why | am withdrawing.

Should it be found that | made this submission in false pretence. The Mvula Trust will take action

against me on my professional capacity and further report me with my relevant professional body for
misconduct.

Signature of participant Date

Form to be completed and signed by each team member - Failure to submit a fully completed

form will result into disqualification.

Fraudulent submission of this form will result in the tenderer not to be considered

Failure to provide the same or equivalent or better resource during implementation will result
in the cancellation of the appointment. TMT reserves the right to, upon cancellation,

recover associated costs due to this appointment.
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T2.2.F3.2 — Participation Confirmation letter (Quantity Surveyor)

Proposal No: TMT-ECDOE-26/27-SAN60-PSP-CL1-CL13 — Letter of confirmation to participate in
the above proposal and inclusion as part of the proposed team

L with ID No: ..., hereby confirm that | have duly
given permission for my CV to be included as part of this tender submission and I'm available to
participate on the projects on a capacity as ..............cceeieiinnnn with Professional registration
number ..................l and will be available to service the programme, my time available in

percentage is ............. %

Should | not be able to carry out my duties during appointment | will personally advise The Mvula

Trust and withdraw my participation in writing with reasons why | am withdrawing.
Should it be found that | made this submission in false pretence. The Mvula Trust will take action

against me on my professional capacity and further report me with my relevant professional body for

misconduct.

Signature of participant Date

Form to be completed and signed by each team member - Failure to submit a fully completed

form will result into disqualification.

Fraudulent submission of this form will result in the tenderer not to be considered

Failure to provide the same or equivalent or better resource during implementation will result
in the cancellation of the appointment. TMT reserves the right to, upon cancellation,

recover associated costs due to this appointment.
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T2.2.F3.3 — Participation Confirmation letter (Civil and Structural Engineer)

Proposal No: TMT-ECDOE-26/27-SAN60-PSP-CL1-CL13 — Letter of confirmation to participate in
the above proposal and inclusion as part of the proposed team

L with ID No: ..., hereby confirm that | have duly
given permission for my CV to be included as part of this tender submission and I'm available to
participate on the projects on a capacity as ..............ccceveiennn. with Professional registration
number ................... and will be available to service the programme, my time available in

percentage is ............. %

Should | not be able to carry out my duties during appointment | will personally advise The Mvula

Trust and withdraw my participation in writing with reasons why | am withdrawing.

| further confirm that | have the necessary technical, contractual and Should it be found that | made
this submission in false pretence. The Mvula Trust will take action against me on my professional
capacity and further report me with my relevant professional body for misconduct.

Administrative competencies to undertake the scope of service.

Signature of participant Date

Form to be completed and signed by each team member - Failure to submit a fully completed

form will result into disqualification.

Fraudulent submission of this form will result in the tenderer not to be considered

Failure to provide the same or equivalent or better resource during implementation will
result in the cancellation of the appointment. TMT reserves the right to, upon cancellation,

recover associated costs due to this appointment
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T2.2.F3.5 — Participation Confirmation letter (OHS Agent)

Proposal No: TMT-ECDOE-26/27-SAN60-PSP-CL1-CL13 — Letter of confirmation to participate in
the above proposal and inclusion as part of the proposed team

L with ID No: ..., hereby confirm that | have duly
given permission for my CV to be included as part of this tender submission and I'm available to
participate on the projects on a capacity as ..............cceeieiinnnn with Professional registration
number ..................l and will be available to service the programme, my time available in

percentage is ............. %

Should | not be able to carry out my duties during appointment | will personally advise The Mvula

Trust and widthdraw my participation in writing with reasons why | am withdrawing.

| further confirm that | have the necessary technical, contractual and Should it be found that | made
this submission in false pretence. The Mvula Trust will take action against me on my professional
capacity and further report me with my relevant professional body for misconduct.

Administrative competencies to undertake the scope of service.

Signature of participant Date

Form to be completed and signed by each team member - Failure to submit a fully completed

form will result into disqualification.

Fraudulent submission of this form will result in the tenderer not to be considered

Failure to provide the same or equivalent or better resource during implementation will result
in the cancellation of the appointment. TMT reserves the right to, upon cancellation,

recover associated costs due to this appointment
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T2.2.F3.6 — Participation Confirmation letter (Project Admin)

Proposal No: TMT-ECDOE-26/27-SAN60-PSP-CL1-CL13 — Letter of confirmation to participate in
the above proposal and inclusion as part of the proposed team

L with ID No: ..., hereby confirm that | have duly
given permission for my CV to be included as part of this tender submission and I'm available to
participate on the projects on a capacity as ..........c.ccceeveveinnnnn. with Professional registration
number ... and will be available to service the programme, my time available in

percentage is ............. %

Should | not be able to carry out my duties during appointment | will personally advise The Mvula

Trust and widthdraw my participation in writing with reasons why | am withdrawing.

| further confirm that | have the necessary technical, contractual and Should it be found that | made
this submission in false pretence. The Mvula Trust will take action against me on my professional
capacity and further report me with my relevant professional body for misconduct.

Administrative competencies to undertake the scope of service.

Signature of participant Date

Form to be completed and signed by each team member - Failure to submit a fully completed

form will result into disqualification.

Fraudulent submission of this form will result in the tenderer not to be considered

Failure to provide the same or equivalent or better resource during implementation will result
in the cancellation of the appointment. TMT reserves the right to, upon cancellation,

recover associated costs due to this appointment.
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T.2.2.G: Compulsory Briefing Meeting Certificate

No compulsory briefing will be held
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T2.2.H1 - PSP PERFORMANCE EVALUATION FORM - Appointment 1 — Refer to
functionality table and attach same appointment letter under T2.1.F

The form below to be completed by the Employer’s Representative
Name of Tenderer.............cocovviiiiiiinnnnns
Name of Employer .........ccccovvviiiininnnns Name of Project ....ccvveviviciiiiiiinieenen,

Construction AmMouNnt ...ccvvieviiiiieeirireeraeas Duration of project ..........ccocviiiiiiiinns

LEVEL OF PERFORMANCE
No. | Performance Area

Score = | Score | Score = | Score = | Score
1 =2 3 4 =
1 Collection and keeping records of contractual
) documents on time
5 Issuing Payment certificates fairly based on work
' done and on time
3 Processing of Variation orders on time
4 Assisting emerging Contractors to complete
) projects
5. Manage projects to complete on time
Approval of works in terms of quality and
6. specification
7 Attendance of project meetings by professionally
' registered person
8. Progress report and contractor’s reports
9 Monitor and ensure OHS Compliance on site
10 Issuing Notices of defaults to contactors
* | timeously
Application and  deduction of penalties
11 progressively
12 Updating EFMS and uploading documents
timeously
13 Issuing of Practical Completion certificates
timeously
14 SNAG List (works completion list) timeously
15 Issue WC certificates timeously
16 Defects list timeously from WC
17 Issue Final Completion certificates
18 Issue Final Accounts timeously after issuing of
final completion certificate
19 Issue As built drawings timeously
20 Issue Close out report timeously after final
account approval
Total Score

Overall score
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I, the undersigned below hereby confirm the scoring undertaken by myself is a true reflection of
the service provider on the above mentioned project.

Other comments by employer representative

Name of Employer representative Signature

(020 0 1= (o3 A 0 1013 1o Y= o5

[ 0 0 1= V= Vo [ [ Y=<

Stamp of Employer

IF NOT STAMPED BY EMPLOYER BIDDER WILL NOT BE AWARDED POINTS
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T2.2I: Preference schedule: Specific goal (Please attach
documents below)

These documents will be used to score bidders on preference on SBD 6.1. Tenderer to attach the
following;

Shareholding certificate

Full CSD report

Shareholder’s IDs

CIPC documents

Proof of address

Medical certificate to support disability status (if applicable)
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PART A
INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE MVULA TRUST

Proposal No: TMT-ECDOE-26/27-
BID NUMBER: | SAN60-PSP-CL1-CL13 CLOSING DATE: 21 May 2026 CLOSING TIME: 12:00
IMPLEMENTATION OF SANITATION PROGRAMME AT VARIOUS SCHOOLS IN EASTERN CAPE
DESCRIPTION | PROVINCE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

69 Devereux Avenue

Vincent

East London

5241
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Anele Ngambi CONTACT PERSON Nzuzo Pukuza
TELEPHONE NUMBER | 043 726 2255 TELEPHONE NUMBER 043 726 2255
FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A
E-MAIL ADDRESS anele@themvulatrust.org.za E-MAIL ADDRESS nzuzo@themvulatrust.org.za
SUPPLIER INFORMATION
NAME OF TENDERER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE
No: MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE
[]Yes [1No []Yes [ No
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED | iy [INo
SUPPLIER FOR THE GOODS
SOUTH AFRICA FOR | [1ves [No ISERVICES /WORKS OFFERED?
THE GOODS IR YES, ANSWER THE
ISERVICES  /WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ ] YES [ INO
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DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

[ ] YES [INO
[ ] YES [INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS

SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
25

2.6

2.7

TENDERERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

TENDERERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

TENDERERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE TENDERER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF TENDERER: e

CAPACITY UNDERWHICH THIS BID ISSIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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http://www.sars.gov.za/

SBD2: TAX COMPLIANCE STATUS AND PIN
REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in
order, or that satisfactory arrangements have been made with South
African Revenue Service (SARS) tomeet the bidder’s tax obligations.

(Please attach pin number and or proof of
arrangement made with SARS here)

« Tenderer to attach tax compliance status and pin number document.
Validity will beverified online during supply chain management
processes. (Registration will be verified online and if not valid on
day of evaluation and award, tenderer will be disqualified).

e [N BIDS WHERE CONSORTIA / JOINT VENTURES ARE INVOLVED; EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.
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SBD 4 - TENDERER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this
invitation to bid. In line with the principles of transparency, accountability,
impartiality, and ethics as enshrined in the Constitution of the Republic of South
Africa and further expressed in various pieces of legislation, it is required for the
tenderer to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the
List of Restricted Suppliers, that person will automatically be disqualified from
the bid process.

2. Tenderer’s declaration

2.1 Is the tenderer, or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interestl in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors / trustees /
shareholders / members/ partners or any person having a controlling interest
in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the tenderer, have a relationship

1 the power, by one person or a group of persons holding the majority of
the equity of an enterprise, alternatively, the person/s having the deciding
vote or power to influence or to direct the course and decisions of the
enterprise.
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SBD4

with any person who is employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the tenderer or any of its directors / trustees / shareholders /
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract? YES/NO

2.3.1 |If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME)... ..o, in
submitting the accompanying bid, do hereby make the following
statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this
disclosure is found not to be true and complete in every respect;

3.3  The tenderer has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
guantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the tenderer, directly or indirectly, to any competitor, prior
to the date and time of the official bid opening or of the awarding of the
contract.

3.5 There have been no consultations, communications, agreements or
arrangements made by the tenderer with any official of the procuring

2 Joint venture or Consortium means an association of persons for the
purpose of combining their expertise, property, capital, efforts,
skill and knowledge in an activity for the execution of a contract.
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institution in relation to this procurement process prior to and during the bidding
process except to provide clarification on the bid submitted where so required
by the institution; and the tenderer was not involved in the drafting of the
specifications or terms of reference for this bid.

3.6 lam aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation
and possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten
(10) years in terms of the Prevention and Combating of Corrupt Activities Act No
12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and
3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF
2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE

TO BE FALSE.
Signature Date
Position Name of tenderer
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to

claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.
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1.6

3.

3.1

(@)

(b)
(€)
(d)

(€)

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required
by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—Pmin
Ps=80(1-"20) or Ps=90(1-"20)
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

Page 42 of 151



3.2.1.

Where

4.1.

4.2.

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+—) or Ps=90(1+—)
P max Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender will
be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of Number of Number of Number of
points points ;Ino_intsd ;Ino_intsd
claime claime
allocated allocated I (8:)/20
The specific goals ENEVANRSVI11)] (80/20 S(gscigg) system)
allocated points in terms (To be system) y (To be
of this tender sor e b (To be
pleted by (To be completed by completed by
the organ of completed by [RES tenderer) the tenderer)
state) the organ of
state)
Black People
Youth
Women

Persons with disability

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of compPany/firm .. ...

4.4, Company registration NUMDEr: ... ..o e

4.5. TYPE OF COMPANY/ FIRM

Close corporation

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
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points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed nece

SURNAME AND NAME:
DATE:

ADDRESS:
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C1.1 Form of Offer and Acceptance — Cluster 1

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

Y (| o I (¢ 8] (=2}

............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness
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Failure of the Tenderer to sign this form shall invalidate the Tender.
Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’'s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of witness

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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Signature

Of person authorised to
sign on behalf of The
Mvula Trust

Name

Of signatory in capitals

Capacity
Of signatory

Name

Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London

5241

Telephone no

(043) 726 2255

Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 2

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

R (| o I (¢ 8] (=2}
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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Signature

Of person authorised to
sign on behalf of The
Mvula Trust

Name

Of signatory in capitals

Capacity
Of signatory

Name

Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London

5241

Telephone no

(043) 726 2255

Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 3

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

R (| o I (¢ 8] (=2}
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the service provider/s the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions contained
in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.

Page 53 of 151



Signature

Of person authorised to
sign on behalf of The
Mvula Trust

Name

Of signatory in capitals

Capacity
Of signatory

Name

Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London

5241

Telephone no

(043) 726 2255

Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 4

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

R (10 figUres)
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.

Page 55 of 151



Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.

Page 56 of 151



Signature

Of person authorised to
sign on behalf of The
Mvula Trust

Name

Of signatory in capitals

Capacity
Of signatory

Name

Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London

5241

Telephone no

(043) 726 2255

Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 5

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

R (| o I (¢ 8] (=2}
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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Mvula Trust

Name

Of signatory in capitals

Capacity
Of signatory

Name

Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London

5241
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Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 6

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

Y (| o I (¢ 8] (=2}
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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Capacity
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Of Organisation

The Mvula Trust

Address

Physical address
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Vincent

East London
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Fax number

Name
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Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 7

C1: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

P (| Wi (¢ (9] (=)
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.

Page 64 of 151



Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust's agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of witness

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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Signature

Of person authorised to
sign on behalf of The
Mvula Trust

Name

Of signatory in capitals

Capacity
Of signatory

Name

Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London

5241

Telephone no

(043) 726 2255

Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 8

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

Y (| o I (¢ 8] (=2}
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of witness

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’'s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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Signature

Of person authorised to
sign on behalf of The
Mvula Trust

Name

Of signatory in capitals

Capacity
Of signatory

Name

Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London

5241

Telephone no

(043) 726 2255

Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 9

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

R (| o I (¢ 8] (=2}
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’'s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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Of person authorised to
sign on behalf of The
Mvula Trust

Name

Of signatory in capitals

Capacity
Of signatory

Name

Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London

5241

Telephone no

(043) 726 2255

Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 10

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

R (| o I (¢ 8] (=2}
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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Mvula Trust

Name
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Capacity
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Of Organisation

The Mvula Trust

Address

Physical address

69 Devereux Avenue,
Vincent

East London
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Fax number

Name

Of witness

Signature

Of witness
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C1.1 Form of Offer and Acceptance — Cluster 11

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

Y (| o I ([0 8] (=)
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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The Mvula Trust
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Signature
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C1.1 Form of Offer and Acceptance — Cluster 12

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

R (10 figUres)
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of witness

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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The Mvula Trust
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East London
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Page 81 of 151




C1.1 Form of Offer and Acceptance — Cluster 13

ClL: AGREEMENT AND CONTRACT DATA

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES

APPOINTMENT OF QUANTITY SURVEYING CONSULTANT TO LEAD A MULTI-DISCIPLINARY TEAM
FOR THE IMPLEMENTATION OF THE SANITATION PROGRAMME AT VARIOUS SCHOOLS IN
EASTERN CAPE PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for remuneration to be determined in accordance with the conditions of Contract identified in the Contract
Data.

The offered price for the Professional Services Team, inclusive of value added tax (Carried over from
C2.3),is

R e (10 figUres)
............................................................................................................. Rand (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Name Of withess

Signature Of witness

Failure of the Tenderer to sign this form shall invalidate the Tender.
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Acceptance

By signing this part of this form of offer and acceptance, The Mvula Trust identified below accepts the
tenderer’s offer. In consideration thereof, The Mvula Trust shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between The Mvula Trust and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and The Mvula Trust during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall deliver the securities in terms of, Clause 5.4.1 Standard Professional Services Contract
(July 2009) third edition, within the period stated in the Contract Data, and after receiving a completed copy
of this agreement, including the schedule of deviations (if any), contact The Mvula Trust’s agent (whose
details are given in the contract data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
contract data, within 21 days of the date on which this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).

Signature Of person authorised to sign the tender

Name Of signatory in capitals

Capacity Of signatory

Name Of Organisation

Address Physical address

Telephone no

Fax number

Name Of withess

Signature Of witness

By the duly authorized representatives signing this agreement, The Mvula Trust and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and The Mvula Trust
during this process of offer and acceptance.
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C1.2 GENERAL CONDITIONS OF CONTRACT AND CONTRACT DATA

The Conditions of Contract are clauses 3 to 15 STANDARD PROFESSIONAL SERVICES CONTRACT (July 2009)
(Third Edition of CIDB document 1014) as amended with particular conditions specified by the employer.

C1.2.1 GENERAL CONDITIONS OF CONTRACT

1. DEFINITIONS

In the Contract, the following words and expressions shall have the meanings indicated, except
where the context otherwise requires. Defined terms and words are signified in the text of the Contract
by the use of capital initial letters.

Contract

The Contract signed by the Parties and of which these General Conditions of Contract form part.

Contract Data

Specific data, which together with these General Conditions of Contract, collectively describe the risks,
liabilities and obligations of the contracting Parties and the procedures for the

administration of the Contract.

|

The price to be paid for the performance of the Services in accordance with the Pricing Data.

Day
A calendar day.

Defect
A part of the Services, as performed, which does not comply with the requirements of the
Contract.

Deliverable
Any measurable, tangible, verifiable outcome, result or item that must be produced or completed;

Emplover
The contracting party named in the Contract who employs the Service Provider.

Force Majeure
An event which is beyond the reasonable control of a Party and which makes a Party’s performance of its

obligations under the Contract impossible or so impractical as to be considered impossible under the
circumstances.

Key Persons
Persons who are named as such in the Contract Data who will be engaged in the performance of the
Services.

Others
Persons or organisations who are not the Employer, the Service Provider or any employee,
Subcontractor, or supplier of the Service Provider.

Parties
The Employer and the Service Provider.

Period of Performance
The period within which the Services are to be performed and completed, commencing from the Start
Date.
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2.

2.1

2.2

2.3

3.1

3.2

Personnel
Persons hired by the Service Provider as employees and assigned to the performance of the
Services or any part thereof.

Personnel Schedule
A schedule naming all Personnel and Key Persons.

Pricing Data
Data that establishes the criteria and assumptions that were taken into account when developing the

Contract Price and the record of the components that make up the Contract
Price.

Project

The project named in the Contract Data for which the Services are to be provided.

Scope of Work

The document which defines the Employer’s objectives and requirements and specifies the
Services which must, or may, be provided under the Contract.

Service Provider

The contracting party named in the Contract Data who is employed by the Employer to perform
the Services described in the Contract, and legal successors to the Service Provider

and legally permitted assignees.

rvi
The work to be performed by the Service Provider pursuant to the Contract as described in the Scope
of Work.

Start date

The date on which the Services are to commence. as stated in the Contract Data

Subcontractor

A person or body corporate who enters into a subcontract with the Service Provider to perform part of the
Services.

INTERPRETATION

Unless inconsistent with the context, an expression which denotes:
a) any gender includes the other genders;
b)  anatural person includes a juristic person and vice versa;

c) the singular includes the plural and vice versa.

If there is any conflict between the provisions of these General Conditions of Contract and the
Contract Data, the provisions of the Contract Data shall prevail.

The clause headings shall not limit, alter or affect the meaning of the Contract.
GENERAL
Governing law
Law governing the Contract shall be the law of the Republic of South Africa.
Change in legislation
If after the commencement of the Contract, the cost or duration of the Services is altered as a result of

changes in, or additions to, any statute, regulation or bye-law, or the requirements of any authority having
jurisdiction over any matter in respect of the Project, then the Contract
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Price and time for completion shall be adjusted in order to reflect the impact of those changes, provided
that, within 14 Days of first having become aware of the change, the Service Provider furnished the
Employer with detailed justification for the adjustment to the Contract Price or Period of Performance (or
both).

3.3 Language
3.3.1 The language of the Contract and of all communications between the Parties shall be English.

3.3.2 All reports, recommendations and reports prepared by the Service Provider under the
Contract shall be in English.

3.4 Notices

3.4.1 Any notice, request, consent, approvals or other communication made between the Parties pursuant
to the Contract shall be in writing and forwarded to the address specified in the Contract Data. Such
communication shall be deemed to have been made when delivered in person to an authorized
representative of the Party to whom the communication is addressed, or one week after having been sent
by registered post, or unless otherwise indicated in the Contract Data, when sent by e-mail or facsimile to
such Party

3.4.2 A Party may change its address for receipt of communications by giving the other Party 30
Days advance notice of such change.

3.5 Location

The Services shall be performed at such locations as are specified in the Contract Data, and where the
location of a particular task is not so specified, at such locations as the Employer may approve.

3.6 Publicity and publication
Unless otherwise stated in the Contract Data, the Service Provider shall not release public or media
statements or publish material related to the Services or Project within two (2) years of completion of the
Services without the written approval of the Employer, which approval by the Employer shall not be
unreasonably withheld.

3.7 Confidentiality

Both parties shall keep all sensitive information obtained by them in the context of the
Contract confidential and shall not divulge it without the written approval of the other Party.

3.8 Variations

3.8.1 The Employer may, without changing the objectives or fundamental scope of the Contract, order
variations to the Services in writing or may request the Service Provider to submit proposals, including the
time and cost implications, for variations to the Services.

3.8.2 The reasonable cost of preparation and submission of such proposals and the incorporation into the
Contract of any variations to the Services ordered by the Employer, including any change in the Contract

Price, shall be agreed between the Service Provider and the Employer.

3.8.3 Where a variation is necessitated by default or breach of Contract by the Service Provider, any
additional cost attributable to such variation shall be borne by the Service Provider.
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3.9 Changes to the Contract Price or Period of Performance

3.9.1 The Service Provider is entitled to apply to the Employer for a change in Contract Price or the
Period of Performance in the event that:

a) achange in legislation takes place in accordance with the provisions of Clause 3.2;
b) avariation to the Services is made in accordance with the provisions of Clause 3.8;
c) the Employer or Others do not perform an action, provide access to people, places or things or
perform work in accordance with the programme (see Clause 3.15);
d) the contract is suspended in accordance with the provisions of Clause 8.5;
e) the contract is restarted following a suspension; or
f) an event occurs which neither Party could prevent and which prevents the Service
Provider from completing the Services or a part thereof

3.9.2 The Service Provider shall submit proposals to change the Contract Price or the Period for Completion
(or both) to the Employer within 6 weeks of becoming aware of an event described in 3.9.1 occurring, failing
which, the Service Provider shall not be entitled to a change in the Contract Price or Period of Performance.

3.9.3  The Employer shall assess the changes to the Contract Price on the effect of the event on the
Services based on time-based fees.

3.9.4  The Employer shall assess the changes to the Period of Performance on the basis of the time that planned
completion as shown on the latest approved programme is delayed.

3.10 Sole agreement

The Contract constitutes the sole agreement between the Parties for the performance of the Services and
any representation not contained therein shall not be of any force or effect. No amendments will be of
any force or effect unless reduced to writing and signed by both Parties.

3.11 Indemnification

The Service Provider shall, at his own expense, indemnify, protect and defend the Employer, its agents
and employees, from and against all actions, claims, losses and damage arising from any negligent act
or omission by the Service Provider in the performance of the Services, including any violation of legal
provisions, or rights of others, in respect of patents, trademarks and other forms of intellectual property
such as copyrights.

3.12 Penalty

3.12.1 If due to his negligence, or for reasons within his control, the Service Provider does not perform the
Services within the Period of Performance, the Employer shall without prejudice to his other remedies
under the Contract or in law, be entitled to levy a penalty for every Day or part thereof, which shall elapse
between the end of the period specified for performance, or an extended Period of Performance, and the
actual date of completion, at the rate and up to the maximum amount stated in the Contract Data.

3.12.2 If the Employer has become entitled to the maximum penalty amount referred to in 3.12.1, he may after
giving notice to the Service Provider:

a) terminate the Contract
b) complete the Services at the Service Provider’s cost.
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3.13 Equipment and materials furnished by the Employer

3.13.1 Equipment and materials made available to the Service Provider by the Employer, or purchased by the
Service Provider with funds provided by the Employer for the performance of the Services shall be the
property of the Employer and shall be marked accordingly. Upon termination or expiration of the Contract,
the Service Provider shall make available to the Employer an inventory of such equipment and materials
and shall dispose of them in accordance with the Employer’s instructions.

3.13.2 The Service Provider shall, at his own expense, insure the equipment and materials referred to in 3.13.1
for their full replacement value.

3.14 lllegal and impossible requirements

The Service Provider shall notify the Employer immediately, on becoming aware that the
Contract requires him to undertake anything which is illegal or impossible.

3.15 Programme

3.15.1 The Service Provider shall, within the time period set out in the Contract Data and whenever a programme
is amended or revised, submit for the Employer’'s approval a programme for the performance of the
Services which shall, inter alia, include:

a) the order and timing of operations by the Service Provider and any actions, access to people,
places and things and work required of the Employer and Others;

b) the dates by which the Service Provider plans to complete work needed to allow the
Employer and Others to undertake work required of them;

c)  provisions for float;

d) the planned completion of the Services or part thereof in relation to a Period of
Performance; and

e) other information as required in terms of the Scope of Work or Contract Data.

3.15.2 The Employer may, during the course of the Contract, request the Service Provider to amend the programme.
Where this is not practicable, the Service Provider shall advise the Employer accordingly and advise him
of alternative measures, if any, which might be taken.

3.15.3 A programme shall be deemed to be approved if the Employer fails to approve such programme or give
reasons for not approving a programme within three weeks of receipt of a request by the Service Provider
to approve a programme.

3.15.3 The Service Provider shall update the programme:
a) unless otherwise stated in the Contract Data, every month to reflect actual progress to date;
b) whenever a change in Period of Performance or Contract Price is applied for; and c) whenever
a change in the Period of Performance is changed by the Employer and submit such revised
programme to the Employer for approval.

3.16 Price adjustment to time-based fees for inflation

3.16.1 Fees payable will be capped as percentage of estimates of construction works developed at the time that
the concept report is finalised. The percentage fee will be based on the estimated cost of construction and
will be only adjusted downwards should the actual construction cost be less than the estimated construction
cost. Upward adjustment will only be due to:

* Any amount provided for in the contracts for the performance of work or services that are unforeseen and
cannot be specified at the time the contract was concluded;

* Provision for price adjustment for inflation; or

* Other provisions of a budgetary nature. (Also refer to pricing instruction C2.1.4)

3.16.2 The indices are those contained in Table A of P0141 Consumer Price Index for the CPI for all services published
by Statistics South Africa.
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4, EMPLOYER’S OBLIGATIONS
4.1 Information

4.1.1 The Employer shall timeously provide to the Service Provider, free of cost, all available information
and data in the Employer’s possession which may be required for the performance of the Services.

4.1.2 The Employer shall provide the Service Provider with reasonable assistance required in obtaining
other relevant information that the latter may require in order to perform the Services.

4.2 Decisions

The Employer shall, within a reasonable time, give his decision on any matter properly referred to him in
writing by the Service Provider so as not to delay the performance of Services.

4.3 Assistance

4.3.1 The Employer shall co-operate with the Service Provider and shall not interfere with or obstruct the
proper performance of the Services. The Employer shall as soon as practicable:

a) authorise the Service Provider to act as his agent insofar as may be necessary for the
performance of the Services;

b) provide all relevant data, information, reports, correspondence and the like, which become
available;

c) procure the Service Provider's ready access to premises, or sites, necessary for the performance
of the Services;

d) assist in the obtaining of all approvals, licenses and permits from state, regional and municipal
authorities having jurisdiction over the Project, unless otherwise stated in
the Contract Data;

4.3.2  Unless otherwise communicated, the authorized and designated person named in the Contract Data has
complete authority in giving instructions and receiving communications on the Employer's behalf and
interpreting and defining the Employer’s policies and requirements in regard to the Services.

4.4  Services of Others
The Employer shall, at his own cost, engage such Others as may be required for the execution of work
not included in the Services, but which is necessary for the completion of the Project.

4.5 Notification of material change or defect
The Employer shall immediately advise the Service Provider on becoming aware of:

a) any matter other than a change in legislation which will materially change, or has changed
the Services; or
b) a material defect or deficiency in the Services.
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4.6 Issue of instructions
Where the Service Provider is required to administer the work or services of others, or any contract or
agreement, on behalf of the Employer, then the Employer shall issue instructions related to such work,
services, contract or agreement only through the Service Provider.

4.7 Payment of Service Provider

The Employer shall pay the Service Provider the Contract Price in accordance with the provisions of the
Contract.

5. SERVICE PROVIDER’S OBLIGATIONS
5.1 General

5.1.1  The Service Provider shall perform the Services in accordance with the Scope of Work with all reasonable
care, diligence and skill in accordance with generally accepted professional techniques and standards.

5.1.2 If the Service Provider is a joint venture or consortium of two or more persons, the Service Provider
shall designate one person to act as leader with authority to bind the joint venture or consortium. Neither
the composition nor the constitution of the joint venture or consortium shall be altered without the prior
consent in writing of the Employer, which shall not be unreasonably withheld.

5.2 Exercise of authority
The Service Provider shall have no authority to relieve Others appointed by the Employer to undertake
work or services on the Project of any of their duties, obligations, or responsibilities under their respective
agreements or contracts, unless expressly authorised by the Employer in response to an application by
the Service Provider in writing to do so.

5.3 Designated representative
Unless otherwise communicated, the authorised and designated person named in the Contract Data has
complete authority to receive instructions from and give information to the Employer on behalf of the
Service Provider.

5.4 Insurances to be taken out by the Service Provider

5.4.1 The Service Provider shall as a minimum and at his own cost take out and maintain in force all such
insurances as are stipulated in the Contract Data.

5.4.2 The Service Provider shall, at the Employer’s request, provide evidence to the Employer showing
that the insurance required in terms of Clause 5.4.1 has been taken out and maintained in force.

5.5 Service Provider’s actions requiring Employer’s prior approval

The Service Provider shall obtain the Employer’s prior approval in writing before taking, inter alia, any of
the following actions:

a) appointing Subcontractors for the performance of any part of the Services,
b)  appointing Key Persons not listed by name in the Contract Data.
c) any other action that may be specified in the Contract Data.
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5.6

5.7

6.1

6.2

6.3

7.1

711

7.1.2

7.1.3

7.1.4

7.1.5

Co-operation with Others

If the Service Provider is required to perform the Services in co-operation with Others he may make
recommendations to the Employer in respect of the appointment of such Others. The Service Provider
shall, however, only be responsible for his own performance and the performance of Subcontractors unless
otherwise provided for.

Notice of change by Service Provider

On becoming aware of any matter which will materially change or has changed the Services, the Service
Provider shall within 14 Days thereof give notice to the Employer.

CONFLICTS OF INTEREST
Service Provider not to benefit from commissions, discounts, etc.

The remuneration of the Service Provider under the Contract shall constitute the Service Provider’'s sole
remuneration in connection with the Contract, or the Services, and the Service Provider shall not accept
for his own benefit any trade commission, discount, or similar payment in connection with activities
pursuant to the Contract, or in the discharge of his obligations under the Contract, and shall use his best
efforts to ensure that the Personnel, any Subcontractors, and agents of either of them shall, similarly, not
receive any additional remuneration.

Royalties and the like
The Service Provider shall not have the benefit, whether directly or indirectly, of any royalty or of any
gratuity or commission in respect of any patented or protected article or process used in or for the
purposes of the Contract, or Project, unless so agreed by the Employer in writing.

Independence

The Service Provider shall refrain from entering into any relationship which could be perceived as
compromising his independence of judgement, or that of Subcontractors or Personnel.

SERVICE PROVIDER’S PERSONNEL
General

The Service Provider shall employ and provide all qualified and experienced Personnel required to perform
the Services.

Where required in terms of the Contract, the Service Provider shall provide Key Persons as listed in the
Contract Data to perform specific duties. If at any time, a particular Key Person cannot be made available,
the Service Provider may engage a replacement who is equally or better qualified to perform the stated
duty, subject to the Employer’s approval, which approval shall not be unreasonably withheld.

Where the fees for the Services are time-based, the fee payable for a person provided as a replacement
to a named Key Person shall not exceed that which would have been payable to the person replaced.

The Service Provider shall bear all additional costs arising out of or incidental to replacement of Personnel,
except where such replacement is otherwise provided for in the Contract.

The Service Provider shall take all measures necessary and shall provide all materials and equipment
necessary to enable Personnel to perform their duties in an efficient manner.
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7.2

721

7.2.2

7.2.3

Provision of Personnel in terms of a Personnel Schedule

The Service Provider shall, where required in terms of the Contract Data, provide appropriate Personnel
for such time periods as required in terms of the Contract and enter all data pertaining to Personnel
including titles, job descriptions, qualifications and estimated periods of engagement on the performance
of the Services in the Personnel Schedule.

Where the Service Provider proposes to utilise a person not named in the Personnel Schedule, he shall
submit the name, relevant qualifications and experience of the proposed replacement person to the
Employer for approval. Should the Employer not object in writing within 10 Days of receipt of such
notification, the replacement shall be deemed to have been approved by the Employer.

The Services shall be performed by the Personnel listed in the Personnel Schedule for the periods of
time indicated therein. The Service Provider may, subject to the approval of the Employer, make such
adjustments to the data provided in terms of Clause 7.2.1 above as may be appropriate to ensure the
efficient performance of the Services, provided that the adjustments will not cause payments to exceed
any limit placed on the Contract Price.

7.2.4 The Service Provider shall, if required in terms of Clause 7.2.1:

8.

8.1

8.2

8.2.1

8.2.2

8.2.3

8.24

a) forward to the Employer for approval, within 15 Days of the award of the Contract, the
Personnel Schedule and a timetable for the placement of Personnel.

b) inform the Employer of the date of commencement and departure of each member of
Personnel during the course of the Project.

c) submit to the Employer for his approval a timely request for any proposed change to
Personnel, or timetables.

COMMENCEMENT, COMPLETION, MODIFICATION, SUSPENSION AND TERMINATION

Commencement of Services

The Service Provider shall commence the performance of the Services within the period stated in
the Contract Data.

Completion

Unless terminated in terms of the Contract, or otherwise specified in the Contract Data, the Contract
shall be concluded when the Service Provider has completed all Deliverables in accordance with the Scope
of Work.

The Service Provider may request an extension to the Period of Performance if he is or will be delayed in
completing the Contract by any of the following causes:

a) additional Services ordered by the Employer;

b) failure of the Employer to fulfil his obligations under the Contract;

c) anydelay in the performance of the Services which is not due to the Service
Provider’s default; d)

Force  Majeure; or e)

suspension.

The Service Provider shall within 14 Days of becoming aware that a delay may occur or has occurred,
notify the Employer of his intention to make a request for the extension of the Period of Performance to
which he considers himself entitled and shall within 30 days after the delay ceases deliver to the Employer
full and detailed particulars of the request.

The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to the Period
of Performance as may be justified, either prospectively or retrospectively, or
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inform the Service Provider that he is not entitled to an extension. Should the Service Provider find the
decision of the Employer to be unacceptable he shall, nevertheless, abide by such decision in the
performance of the Services and the matter shall be dealt with as a dispute in terms of Clause 12.

8.3 Force Majeure

8.3.1 The failure of a Party to fulfil any of its obligations under the Contract shall not be considered to be a
breach of, or default under, this Contract insofar as such inability arises from an event of Force Majeure,
provided that the Party affected by such an event has taken all reasonable precautions, due care and
reasonable alternative measures in order to meet the terms and conditions of this Contract, and has
informed the other Party as soon as possible about the occurrence of such an event.

8.3.2 In the event that the performance of the Services has to be suspended on the grounds of Force
Majeure, the Period of Performance shall be extended by the extent of the delay plus a reasonable period
for the resumption of work.

8.3.3  During the period of his inability to perform the Services as a result of an event of Force Majeure,
the Service Provider shall be entitled to any payment due in terms of the Contract and shall be
reimbursed for additional costs reasonably and necessarily incurred by him in suspending, delaying and
re-activating the performance of the Services.

8.4 Termination
8.4.1 The Employer may terminate the Contract:

(&) where the Services are no longer required,;

(b) where the funding for the Services is no longer available;

(c) if the Service Provider does not remedy a failure in the performance of his obligations under the
Contract within seven (7) Days after having been notified thereof, or within any further period as
the Employer may have subsequently approved in writing;

(d) if the Service Provider becomes insolvent or liquidated; or

(e) if, as the result of Force Majeure, the Service Provider is unable to perform a material portion of
the Services for a period of not less than sixty (60) Days;

8.4.2 The Employer shall give the Service Provider not less than fourteen (14) Days written notice of any
termination made in terms of 8.4.1 (a) or (b).

8.4.3 The Service Provider may terminate the Contract, by giving not less than thirty (30) Days written
notice to the Employer after the occurrence of any of the following events:

€) if the Employer fails to pay any monies due to the Service Provider in terms of the Contract
and not subject to dispute pursuant to Clause 12 within forty-five (45) Days after receiving written
notice from the Service Provider that such payment is overdue; or

(b) if, as the result of Force Majeure, the Service Provider is unable to perform a material portion of
the Services for a period of not less than sixty (60) Days; or
(c) when the Services have been suspended under Clause 8.5 and the period of suspension exceeds

the period stated in the Contract Data, or it is clear to the Service
Provider that it will be impossible or impractical to resume the suspended Services
before the period of suspension has exceeded the period stated in the Contract Data;
or
(d) if the Employer is in material breach of a term of the Contract and fails to rectify such breach
within 30 Days of the receipt of written notice requiring him to do so.

8.4.4  Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate
the Service Provider in terms of the Contract for Services satisfactorily performed prior to the effective
date of termination and reimburse the Service Provider any reasonable cost incident to the prompt and
orderly termination of the Contract, except in the case of termination pursuant to events (c) and (d) of
Clause 8.4.1.
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8.4.5

8.5

85.1

8.5.2

8.6

9.

9.1

9.2

9.3

10.

10.1

10.2

10.3

10.4

Should the Service Provider, being an individual or the last surviving principal of a partnership or body
corporate, die or be prevented by illness or any other circumstances beyond his control from
performing the obligations implied by the Contract, the Contract shall be terminated without prejudice to
the accrued rights of either Party against the other.

Suspension

The Employer may temporarily suspend all or part of the Services by notice to the Service Provider
who shall immediately make arrangements to stop the performance of the Services and minimize further
expenditure.

When Services are suspended, the Service Provider shall be entitled to pro-rata payment for the Services
carried out and reimbursement of all reasonable cost incident to the prompt and orderly suspension of the
Contract.

Rights and liabilities of the Parties

Completion, suspension or termination of the Contract shall not prejudice or affect the accrued rights or
liabilities of the Parties.

OWNERSHIP OF DOCUMENTS AND COPYRIGHT

Copyright of all documents prepared by the Service Provider in accordance with the relevant provisions
of the copyright Act (Act 98 of 1978) relating to Project shall be vested in the party named in the Contract
Data. Where copyright is vested in the Service Provider, the Employer shall be entitled to use the
documents or copy them only for the purposes for which they are intended in regard to the Project and
need not obtain the Service Provider's permission to copy for such use. Where copyright is vested in
the Employer, the Service Provider shall not be liable in any way for the use of any of the information
other than as originally intended for the Project and the Employer hereby indemnifies the Service
Provider against any claim which may be made against him by any party arising from the use of such
documentation for other purposes.

The ownership of data and factual information collected by the Service Provider and paid for by the
Employer shall, after payment by the Employer, lie with the Employer.

The Employer shall have no right to use any documents prepared by the Service Provider whilst the
payment of any fees and expenses due to the Service Provider in terms of the Contract is overdue.

SUCCESSION AND ASSIGNMENT

Except as defined in Clause 8.4.4 above, each Party binds itself and its partners, successors, executors,
administrators, assigns and legal representatives to the other Party and to the other partners,
successors, executors, administrators, assigns and legal representatives of the other Party in respect
of all obligations and liabilities of the Contract.

An assignment shall be valid only if it is a written agreement, by which the Service Provider transfers
his rights and obligations under the Contract, or part thereof, to others.

The Service Provider shall not, without the prior written consent of the Employer, assign the Contract

or any part thereof, or any benefit or interest thereunder, except in the following cases:

(@ by a charge in favour of the Service Provider's bankers of any monies due or to become
due under the Contract; or

(b) by assignment to the Service Provider's insurers of the Service Provider’'s right to obtain relief
against any other person liable in cases where the insurers have
discharged the Service Provider’s loss or liability.

The approval of an assignment by the Employer shall not relieve the Service Provider of his obligations
for the part of the Contract already performed or the part not assigned.
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10.5 If the Service Provider has assigned his Contract or part thereof without authorization, the Employer
may forthwith terminate the Contract and the third party will have no claim against the Employer resulting
from such termination.

11. SUBCONTRACTING

111 A Service Provider may not subcontract any work which he has the skill and competency to perform,
unless otherwise permitted in the Contract Data.

11.2 A subcontract, where permitted in terms of the Contract Data, shall be valid only if it is a written
agreement by which the Service Provider entrusts performance of a part of the Services to Others.

11.3 The Service Provider shall not subcontract to nor engage a Subcontractor to perform any part of the
Services without the prior written authorization of the Employer. The services to be sub-contracted
and the identity of the Subcontractor shall be notified to the Employer. The Employer shall, within 14 Days
of receipt of the notification and a full motivation why such services are to be subcontracted, notify the
Service Provider of his decision, stating reasons, should he withhold such authorization. If the Service
Provider enters into a subcontract with a Subcontractor without prior approval, the Employer may forthwith
terminate the Contract.

114 The Employer shall have no contractual relationships with Subcontractors. However, if a Subcontractor
is found by the Employer to be incompetent, the Employer may request the Service Provider either to
provide a Subcontractor with qualifications and experience acceptable to the Employer as a replacement,
or to resume the performance of the relevant part of the Services himself.

115 The Service Provider shall advise the Employer without delay of the variation or termination of any
subcontract for performance of all or part of the Services.

11.6 The Service Provider shall be responsible for the acts, defaults and negligence of Subcontractors and their
agents or employees in the performance of the Services, as if they were the acts, defaults or negligence
of the Service Provider, his agents or employees. Approval by the Employer of the subcontracting of any
part of the Contract or of the engagement by the Service Provider of Subcontractors to perform any part
of the Services shall not relieve the Service Provider of any of his obligations under the Contract.

12. RESOLUTION OF DISPUTES
12.1 Settlement

12.1.1 The Parties shall negotiate in good faith with a view to settling any dispute or claim arising out of or relating
to the Contract and may not initiate any further proceedings until either Party has, by written notice to
the other, declared that such negotiations have failed.

12.1.2 Any dispute or claim arising out of or relating to the Contract which cannot be settled between the Parties
shall in the first instance be referred by the Parties to either mediation or adjudication as provided for in
the Contract Data.

12.2 Mediation

12.2.1 If the Contract Data does not provide for dispute resolution by adjudication, not earlier than 14
Days after having advised the other Party, in terms of Clause 12.1, that negotiations in regard to a dispute
have failed, an aggrieved Party may require that the dispute be referred, without legal representation, to
mediation by a single mediator. The mediator shall be selected by agreement between the Parties, or,
failing such agreement, by the person named for this purpose in the Contract Data. The costs of the
mediation shall be borne equally by the Parties.

12.2.2 The mediator shall convene a hearing of the Parties and may hold separate discussions with any Party and
shall assist the Parties in reaching a mutually acceptable settlement of their differences through means of
reconciliation, interpretation, clarification, suggestion and advice. The Parties shall record such agreement
in writing and thereafter they shall be bound by such agreement.
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12.2.3 The mediator is authorized to end the mediation process whenever in his opinion further efforts at
mediation would not contribute to a resolution of the dispute between the Parties.

12.2.4 If either Party is dissatisfied with the opinion expressed by the mediator or should the mediation fail, then
such Party may require that the dispute be referred to arbitration or litigation in a competent civil court, as
provided for in the Contract Data.

12.3 Adjudication

12.3.1 If the Contract Data does not provide for dispute resolution by mediation, an aggrieved Party may refer the
dispute to adjudication. Adjudication shall be in accordance with the latest edition of the separately
published CIDB Adjudication Procedures.

12.3.2 The adjudicator shall be appointed in terms of the Adjudicator's Agreement bound in the
Construction Industry Development Board’s Adjudication Procedure.

12.3.3 The Adjudicator shall be any person agreed to by the parties or, failing such agreement, shall be nominated
by the person named in the Contract Data. The Adjudicator shall be appointed in accordance with the
Adjudicator’'s Agreement contained in the CIDB Adjudication Procedure.

12.3.4 If a Party is dissatisfied with the decision of the Adjudicator, the Party may give the other Party notice of
dissatisfaction within 28 Days of the receipt of that decision and refer the dispute to arbitration or litigation
in a competent civil court as provided for in the Contract Data. If no notice of dissatisfaction is given
within the specified time, the decision shall be final and binding on the Parties.

12.4 Arbitration

12.4.1 Arbitration, where provided for in the Contract Data, shall be by a single arbitrator in accordance with the
provisions of the Arbitration Act of 1965 as amended and shall be conducted in accordance with such
procedure as may be agreed between the Parties or, failing such agreement, in accordance with the
Rules for the Conduct of Arbitrations published by the Association or Arbitrators current at the date the
arbitrator is appointed.

12.4.2 The arbitrator shall be mutually agreed upon or, failing agreement, to be nominated by the person named in
the Contract Data.
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13. LIABILITY

13.1 Liability of the Service Provider
13.1.1 The Service Provider shall be liable to the Employer arising out of or in connection with the
Contract if a breach of Clause 5.1 is established against him.

13.1.2 The Service Provider shall correct a Defect on becoming aware of it. If the Service Provider does not correct
a Defect within a reasonable time stated in a notification and the Defect arose from a failure of the
Service Provider to comply with his obligation to provide the Services, the Service Provider shall pay to
the Employer the amount which the latter assesses as being the cost of having such Defect corrected by
Others.

13.1.3 All persons in a joint venture or consortium shall be jointly and severally liable to the Employer in terms of
this Contract and shall carry individually the minimum levels of insurance stated in the Contract Data, if
any.

.13.2 Liability of the Employer

The Employer shall be liable to the Service Provider arising out of or in connection with the Contract if a
breach of an obligation of his in terms of the Contract is established. The Service Provider shall have no
separate delictual right of action against the Employer.

13.3 Compensation

If it is established that either Party is liable to the other, compensation shall be payable only on the
following terms:

(a) Compensation shall be limited to the amount of reasonably foreseeable loss and damage
suffered as a result of the breach.

(b) In any event, the amount of compensation will be limited to the amount specified in
Clause 13.5.

13.4 Duration of Liability

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable
statute of limitation neither the Employer nor the Service Provider shall be held liable for any loss or
damage resulting from any occurrence unless a claim is formally made within the period stated in the
Contract Data or, where no such period is stated, within a period of three years from the date of
termination or completion of the Contract.

13.5 Limit of Compensation

13.5.1 Unless otherwise indicated in the Contract Data, the maximum amount of compensation payable by either
Party to the other in respect of liability under the Contract is limited to:

a) the sum insured in terms of 5.4 in respect of insurable events; and

b) the sum stated in the Contract Data or, where no such amount is stated, to an amount equal to
twice the amount of fees payable to the Service Provider under the Contract, excluding
reimbursement and expenses for items other than salaries of Personnel, in
respect of non-insurable events.

13.5.2 Each Party agrees to waive all claims against the other insofar as the aggregate of compensation which
might otherwise be payable exceeds the aforesaid maximum amount payable.

13.5.3 If either Party makes a claim for compensation against the other Party and this is not established, the
claimant shall reimburse the other for his reasonable costs incurred as a result of the claim or if
proceedings are initiated in terms of Clause 12 for such costs as may be awarded.

13.6 Indemnity by the Employer

Unless otherwise indicated in the Contract Data, the Employer shall indemnify the Service Provider against
all claims by third parties which arise out of or in connection with the performance of the Services
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save to the extent that such claims do not in the aggregate exceed the limit of compensation in Clause
13.5, if applicable, or are covered by the insurances arranged under the terms of Clause 5.4.

13.7 Exceptions

13.7.1 Clauses 13.5 and 13.6 shall not apply to claims arising from deliberate misconduct.

13.7.2 The Service Provider shall have no liability whatsoever for actions, claims, losses or damages occasioned

14.

141

14.2

14.3

14.4

by:

a) the Employer omitting to act on any recommendation, or overriding any act, decision or
recommendation, of the Service Provider, or requiring the Service Provider to implement a
decision or recommendation with which the Service Provider disagrees or on which he
expresses a serious reservation; or

b) the improper execution of the Service Provider's instructions by agents, employees or
independent contractors of the Employer.

REMUNERATION AND REIMBURSEMENT OF SERVICE PROVIDER

The Employer shall remunerate and reimburse the Service Provider for the performance of the Services
as set out in the Pricing Data. If not otherwise stated in the Pricing Data, the following shall apply:

The Service Provider shall be entitled to render interim monthly accounts for fees and reimbursements
throughout the duration of the Contract. Interim amounts of fees due shall be based on progress.

If the Employer is satisfied that the invoice complies with the above provision, the Employer shall submit
the invoice to the Client! for consideration and approval. If the Client approves the invoice, the Client shall
make payment to the Employer. The Employer shall make payment of the invoice to the Service Provider
within 30 days of receiving payment from the Client. PSP to note that

Notwithstanding, any provision in this Contract or at law, the Employer shall not be liable to or make
payment to the Service Provider until the Employer receives payment from the Client. The Employer shall
not be liable for any costs and/or losses incurred, including interest, by the Service Provider due to non-
payment or delayed payment by the Client.

If any item or part of an item in an invoice submitted by the Service Provider is disputed by the Employer,
the latter shall, before the due date of payment, give notice thereof with reasons to the Service Provider,
but shall not delay payment of the balance of the invoice. Clause 14..2 shall apply to disputed amounts
which are finally determined to be payable to the Service Provider.

In respect of Services charged for on a time-basis and all other reimbursable expenses the Service
Provider shall maintain records in support of such charges and expenses for a period of twenty-four
months after the completion or termination of the Contract. Within this period the Employer may, on not
less than 14 Days’ notice, require that a reputable and independent firm of accountants, nominated by him
at his expense, audit any claims made by the Service Provider for time charges and expenses by
attending during normal working hours at the office where the records are maintained.

15 AMOUNTS DUE TO THE EMPLOYER

Amounts due to the Employer shall be paid by the Service Provider within thirty (30) Days of receipt by
him of the relevant invoices. If the Employer does not receive payment by the due date, he shall be entitled
to charge interest on the unpaid amount, which is payable by the Service Provider, at the rate stated in the
Contract Data, calculated from the due date for payment.

1 To be defined as the Eastern Cape Department of Education
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CONTRACT DATA

The Conditions of Contract are the Standard Professional Services Contract (July 2009) published by the Construction
Industry Development Board.

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly applies.

PART 1 DATA PROVIDED BY THE EMPLOYER

3.4 and The sponsor/client is the Eastern Cape Department of Education (ECDOE) and the employer
according to the contract is The Mvula Trust. The work is to be done for the ECDOE as client and

4.3.2 as funder and that the ECDOE will have the right to directly intervene if the service provider is in
default. In the event of such an intervention, the ECDOE shall assume full accountability and
responsibility and will indemnify the IA for any litigation that might arise as a consequence of such
intervention.
The contracts allow for the assignment of the remaining contractual liabilities of the Tenderers to
the ECDOE to be implemented by such custodian department.
The authorized and designated representative of the Employer is:
Name: Lonwabo Mapolisa
Position: Head of Region — Eastern Cape

1 For the provision of Professional Services for normal services for planning, design, monitoring of
construction and closing out of projects. The project construction scope consists of the construction
of sanitation infrastructure at schools in Eastern Cape

1 The Estimated period of performance is twenty-four (24) months commencing from the involvement
stage of the service provider until the completion of all deliverables in accordance with the scope of
the services and completion of works by the contractor.

1 The Start Date is April 2026 or upon receipt of concurrence from the Client for appointment of
service providers.

2.4 All monetary amounts to include 15% Value Added Tax (VAT)

341 Communications by e-mail / facsimile is permitted.

3.5 The location for the performance of the Project is in various districts in Eastern Cape.

3.6 The Service Provider may not release public or media statements or publish material related to the
Services or Project under any circumstances.

3.93 The time-based fees (hourly rates) used to determine changes to the Contract Price are as stated
in the pricing data.

3.12 PENALTY
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3.12.1

A penalty amount as indicated below per day will be applicable for any day that shall lapse beyond
the target date, to a maximum equal to 25% of contract amount excluding disbursements, after
which, the Employer shall without prejudice to his other remedies under the Contract or in law may
terminate the contract. The following penalties will be applied

1. Late submission of Contractor Payment Certificates by 25th of every month with EPWP
information. R 1000 per day from date of default

2. Late submission of Progress Report by 25th of every month. R 500 per day will apply from
date of default.

3. Late issue of construction documentation to the contractor within 5 working days upon
request. A R 1000 per day from date of default

4. Documentation updated and uploaded on EFMS by end of each month. R 1000 per day
from date of default will apply. (Minutes, Pictures, Progress Report, Variation Orders, OHS
documentation, Cash flows etc.)

5. Final Account not being submitted after three months of taking Practical Completion. R
2000.00 per day from date of default

6. Close-out Report not being submitted after one month of submitting Final Account. R
2000.00 per day from date of default

7. Variation Order not be submitted for approval prior implementation of works on site. R
2000.00 per day from date of default

8. Late or non-submission of OHS audit report by 25th of every month. R 1500 per day from
date of default

9. Principal Agent being absent in Site Progress Meeting for two consecutive meetings. R
750.00 per missed meeting

10. Engineer being absent in Technical Meeting for two consecutive meetings. R 750.00 per
missed meeting

3.15. PROGRAMME
3.15.1 The Service Provider shall, within seven days and whenever a programme is amended or
revised, submit for The Mvula Trust’s approval a programme for the performance of the Services
which shall, inter alia, include:
a) the order and timing of operations by the Service Provider and any actions, access to
people, places and things and work required of The Mvula Trust and Others;
b) the dates by which the Service Provider plans to complete work needed to allow the
Employer and Others to undertake work required of them;
c) provisions for float;
d) the planned completion of the Services or part thereof in relation to a Period of
Performance;
e) other information as required in terms of the Scope of Work or Contract Data; and
f)  Project execution plan (PEP).
3.15.2 The Service Provider shall perform the project as set out in the Terms of Reference (TOR), Project
Execution Plan (PEP) and program as agreed between the Parties.
3.15.4 The Service Provider shall provide a programme in Micro Soft Projects (MSP) 2013 or similar.
This must be software that TMT is familiar with using.
4.2
The Employer shall ensure that its decisions are given timeously to ensure that the Service
Provider is not delayed in issuing instructions to the Contractor.
433 If the Service Provider requires access to Site, the Service Provider shall inform the Employer
timeously. If the Service Provider becomes aware of the Contractors access requirements, the
Service Provider shall communicate these immediately to the Employer for a decision in terms
of clause 4.2 of the Contract.
4.4

The Service Provider shall ensure that it co-operates with Others, where necessary.
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5.4.1 The Service Provider is required to provide Professional Indemnity (PI) Cover as set out in the
Professional Indemnity Schedule.

The Service Provider is required to provide the following:

Insurance against all risk insurance

1. PI Coveris: Maximum of 2 x the Professional Fee, excluding disbursements and VAT

54.2
The Service Provider is to ensure the updated cover is submitted annually to the Client on each
anniversary of the policy

55 The Service Provider is required to obtain the Employer’s prior approval in writing before taking

any of the following actions:
d) Major scope changes;
e) cancellation of contracts;
f)  notices in relation to and approving of extension of time claims; and

g) Communicating with any third party about specific details of the project unless of a
technical nature in which case the authorized and designated representative of the
service provider shall inform the authorized and designated representative of the
Employer in writing of any discussions and technical decisions taken.

5.8 COMMUNICATION

The service provider shall not commit the Employer to any obligation without the written approval

of the Employer. To prevent unnecessary risk, the service provider shall co-ordinate all

communication with third parties via the designed representative of the Employer.

> SERVICE PROVIDER’S OBLIGATIONS

59 The Service Provider shall:

591 Be responsible for the management of the contract in the carrying out of their obligations on the
project;

5.9.2 Be responsible for the co-ordination of main service provider and Others?;

5.9.3 Ensure that the contractors comply with experience personnel as provided in his Bid documents;
Provide the contractor with adequate correct designs for the works

5.9.5
Ensure that the contractor uses the correct design when carrying out the works including an

5.9.6 updated drawing register should be available;

5.97 Provide the contractor with updated designs from time to time;
Timeously exercise the powers delegated under the contract where it appears that the

5.9.8 - . . .
contractors will not meet the completion targets such as the completion date of the project,
including any sectional completion dates of the project; and

599 Issue the Close-Out report and Final Account to be approved by the Client.

5.10
SITE VISITS

5.10.1

The Service Provider shall visit the Site as tendered and based on the pace of the works to meet
scheduled practical, works and final completion dates. Disbursements claims will be as per DPW
rates based on actual travelling undertaken. In order to minimize the cost of the project and
effective management of resources, the PSP must take into account the geographical location of

2 Define “Others” as any contractors appointed to carry out work on the project, including the Service Provider’s
personnel and any other consultants that may be appointed by the Service Provider for the project.
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5.10.2

5.10.3

the projects and undertake round trips as much as feasibly possible. (Also refer to Pricing
Instruction C2.1.5)

The Employer may instruct the Service Provider to visit the Site. The Employer shall be liable for
payment of the costs directly and reasonably incurred by the Service Province when instructed to
carry out a Site visit only by written instruction by the employer shall such costs be reimbursed to
the service provider.

If the Service Provider attends to a visit, excluding the instances above, the Service Provider
shall be liable for any costs incurred from the Site visit. Unless the Employer reasonably believes
that such costs were necessarily and/or reasonable incurred by the Service Provider

511

5111

51111

51112

5.11.2

5.11.3

5114

PROMPT RESPONSE TO INFORMATION REQUESTS OR CORRECTIONS
The Service Provider shall:

comply with all reasonable requests by the Employer, for the information and/or documentation;
and

comply with all reasonable request by the Employer for the Service Provider to correct any
information and/or documentation provided by the Service Provider to the Employer.

If the Employer is not satisfied with the sufficiency and/or accuracy of the information and/or
documentation provided by the Service Provider, the Employer shall provide the Service Provider
with reasons for rejecting the information and/or documentation. The Service Provider shall
provide further and/or accurate information and/or documentation which may be requested by
the Employer, within 7 days of being notified of the Employer’s rejection of the information and/or
documentation.

In deciding whether the information and/or documentation is sufficient and/or accurate, the
Employer shall exercise its discretion reasonably.

If, after the second request for information and/or documentation by the Employer, the
information and/or documentation remains insufficient and/or inaccurate, the Service Provider
shall be liable for all costs reasonably incurred by the Employer in producing sufficient and/or
accurate information and/ or documentation.

7.2

The Service Provider is required to provide personnel in accordance with the provisions of clause
7.2 and to complete the Personnel Schedule

8.1

The Service Provider shall commence with the service on date of the letter of appointment
irrespective of the date of signing this document.

8.2.1

The Contract is concluded when close out including As-Built Drawings and financials reports are
approved by the Department and Eastern Cape Department of Education (ECDOE)

8.4

8.4.1(c)

8.4.2

8.4.3(c)

TERMINATION
The Employer may terminate the Contract if the Service Provider does not remedy a failure in the
performance of his obligations under the Contract within seven (7) day after having been notified
thereof, or within any further period as the Employer may have subsequently approved in writing

The Employer shall give the Service Provider not less that fourteen (14) days written notice of any
termination made in terms of 8.4.1 (a) or (b)

The period of suspension under clause 8.5 is not to exceed 2 months.

8.5.3

The Service provider accepts that the Services may be suspended by the Employer upon written
notice from the Client. Thereafter the provisions of this contract shall apply.
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8.7 CLOSE OUT REPORT AND FINAL ACCOUNT

8.7.1 The Service Provider shall notify the Employer of the intended Final Completion Date 30 days
before such date?.

8.7.2 The Service Provider shall issue a draft Close-Out Report and Final Account 7 days after issuing
the Notice of Completion to the Employer.

8.7.3 The Employer shall consider and approve the Close-Out Report and Final Account. If the Employer
is not satisfied with the Close-Out Report and/or Final Account, the Employer shall notify the
Service Provider of the reasons why the Close-out Report and/or Final Account is not acceptable.
The Employer’s approval of the Close-Out Report and/or Final Account shall be subject to the
Client’s approval.

8.7.4 . . i . .

The Service Provider shall within 10 days of receiving the reasons from the Employer provide the
Employer with a revised Close-Out Report and/or Final Account.

8.7.5
The Employer shall withhold payment of the retention money pending approval of the Close-Out
Report and/or Final Account. The percentage of retention to be withheld will be in accordance
with this Contract.

9.1 ) ) . ) . o
Copyright of documents prepared for the Project shall vest with the Service Provider until paid in
full by the Employer.

12.1.2 The dispute shall be referred to Arbitration as per clause 12.4
Not applicable to the Contract.

12.2
Not applicable to the Contract.

12.3

13.1.3 All persons within a joint venture or consortium shall carry a minimum professional indemnity
insurance of maximum value of the 2 x fee applicable for the respective project, excluding
disbursements and VAT. The Service Provider must further ensure the policy is in updated
annually and copies supplied to the Client.

134 The Service Provider will arrange and maintain professional indemnity insurance cover in respect
of the service provided under this agreement for the duration of the liability period in terms of this
clause. The Service Provider is to provide the Client with updated schedule within fourteen (14)
days after the anniversary of the policy date applicable.

1351 The Service Provider is only entitled to the payment of fees for professional services and costs for
extension of time.

13.6 o
The provisions of 13.6 do not apply to the Contract.

13.7
The provisions of 13.7 do not apply to the Contract.

14.1 o ) )

The amount fees shall be remunerated as detailed in the deliverable milestone schedule.

14.5

REMUNERATION AND REIMBURSEMENTS OF SERVICE PROVIDER
14.5.1

3 Define Notice of Completion
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The Service Provider shall issue monthly invoices to the Employer for services rendered by the
Service Provider in the relevant month. The invoice shall include:

e An amount which the Service provider believes it is entitled to base on work completed and
services rendered as at the time of invoicing;

o A statement of the services rendered by the Service Provider in the relevant month;
e Applicable deliverable as per C2.3 Activity Schedule

e Monthly progress report by Principal Agent

e Any other documents which the Employer deems reasonably necessary.

If the above reports are not attached the invoices will returned to service provider

14.6

If the Employer (The Mvula Trust) is satisfied that the invoice complies with the above provision,
the Employer shall submit the invoice to the Client (The Eastern Cape Department of Education)*
for consideration and approval. If the Client approves the invoice, the Client shall make payment
to the Employer. The Employer shall make payment of the invoice to the Service Provider within
30 days of receiving payment from the Client.

14.7

If the Client disputes the invoice, the Employer shall communicate the reasons for rejecting the
invoice to the Service Provider as soon as possible. The Service Provider shall ensure that it
complies with all reasonable requests of the Employer and Client regarding the contents of the
invoice. Thereafter the Employer will re-submit the invoice and additional documents where
necessary to the Client for processing and approval. No payment shall be made until the invoice
is approved by the Client.

14.8

Notwithstanding, any provision in this Contract or at law, the Employer shall not be liable to or
make payment to the Service Provider until the Employer receives payment from the Client. The
Employer shall not be liable for any costs and/or losses incurred, including interest, by the Service
Provider due to non-payment or delayed payment by the Client.

14.9

The Employer shall use reasonable endeavours to ensure that the Client makes payment as soon
as possible upon the submission of the invoice

15.

To be deleted and replaced with:

The Employer shall be entitled to set-off all amounts due to the Employer from the Service Provider
against all amounts due to the Service provider

4 To be defined as the Eastern Cape Department of Education
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C1.2 CONTRACT DATA (Continued)

Part 2: Data provided by the Professional Service Provider

Clause | C3.1 Data
1 . . .
The Service Provider is . ... ..o e e
Address
Telephone: . . .
Fax SimMilE: . . oo e
E-mail . o e e e e e e e e e
5.3
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C2.1 Pricing Instructions

ca21

C211

C214

C2.1.5

C2.15.1

C2.15.2

Pricing Instructions

Professional fees for the Professional Services Team will be paid on a fixed percentage
basis and final fees will be based on final construction costs.

No adjustment of PSP fees will be considered

The Employer reserves the right to reduce or increase the scope of works according to the
budget or verification of actual work on site after assessments, or to terminate this contract,
without payment of any penalty in this regard

Reimbursable rates for typing, printing and duplicating work and forwarding charges will
according to DPW rates and will be paid in full.

Disbursements in respect of all travelling and accommodation expenses including all
travelling costs, time charges related thereto only will be paid according to DPW rates.
Subsistence cost will not be paid for.

Professional PA/QS/Engineer/Technologist/OHS Agent with 10 years post registration
experience

| Par. (i 16,5¢ | R1396,00 (max)*

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another
service provider which specialises in this type of work and he shall be paid the actual costs
incurred upon submission of statements and receipts which have been endorsed by him
confirming that the tariff is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual
expenses incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the
“Rates for Reimbursable Expenses" set out by DPW

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final
accounts. The cost of printed hard covers shall only be paid in respect of documents which
will be made available to the public such as bills of quantities and specifications or where
provision of hard covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included
in the value based fees and time based fees paid.

Drawing duplication

(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for
Reimbursable Expenses” may be claimed or may be claimed according to the provisions
as in (b) or (c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher
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C2.1.5.3

C2.1.54

C2.1.5.5

than the lowest of three quotations of local firms doing drawing duplication in his locality.
Such quotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid
the lowest of three quotations of local firms doing plan printing in his locality. Such
guotations must accompany his account.

(d) Should there not be three firms doing drawing duplication in his locality, it must be
mentioned on his account and the available quotation(s) must then accompany the
account.

Forwarding charges

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on
special request by the Employer will be refunded, provided that such charges will nhot be
refunded if the request had been made as a result of a delay caused by the Service
Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc., is deemed
to be included in the value based fees and time based fees paid.

General

The most economical mode of transport is to be used taking into account the cost of
transport, subsistence and time. Accounts not rendered in accordance herewith may be
reduced to an amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be
calculated at the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’s opinion related to a Service
Provider’s mal performance or failure, in terms of this Contract, to properly
document or co-ordinate the work or to manage the Contract, no claims for such
costs will be considered.

Compensation for the use of private motor transport will be in accordance with the
Government tariff for the relevant engine swept volume, up to a maximum of 3000 cubic
centimetres, prescribed from time to time and as set out in Table 3 in the “Rates for
Reimbursable Expenses”.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available
is to be used but compensation shall nevertheless be restricted to the cost of a hired car
not exceeding a capacity of 2600 cc. Where use of a special vehicle is essential (e.g. four
track or minibus to accommodate more people), prior approval in writing must be obtained
from the project manager.
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C2.1.56

C2.1.6

Cc2.1.7

c2.1.8

C2.1.9

C2.1.10

C2.1.11

C2.1.12

Accommodation

Accommodation should be limited to the equivalent of a three-star hotel and no alcoholic
beverages or entertainment costs may be claimed for.

All fee accounts must be accompanied by an updated original written certification by the
Principal Agent, if appointed, of the amount(s) on which fees are based. The onus, however,
rests on the Service Provider to calculate fees on the appropriate value and according to
the correct fee scale, read in conjunction with this Contract.

All fee accounts need to be signed by Principal Agent of the Service Provider and submitted
in original format, failing which the accounts will be returned. Copies, facsimiles, electronic
and other versions of fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work,
date of execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking
details furnished by the Service Provider. Any change in such banking details must be
communicated to the departmental project manager timeously. Fee accounts, correct in all
respects, will be deemed submitted when received by the Employer and settled when
electronically processed by the Employer. The Employer reserves the right to dispute the
whole account, any item or part of an item at any time and will deal with such case in terms
of clause 14.3 of the General Conditions of Contract.

Accounts for Services rendered may be submitted on the successful completion of each
stage of work. Interim accounts will only be considered during the construction stage of the
works and then not more frequently than quarterly except if otherwise agreed between the
authorised and designated representative of the Service Provider and the Employer.
Payment of accounts rendered will be subject to the checking thereof by the TMT project
manager. The Employer reserves the right to amend the amounts claimed in order to
conform to the rates stipulated in this Contract and make payment on the basis of the
balance of the account in accordance with clause 14.3 of the Conditions of Contract.

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which

shall exclude any provisional allowances made to cover contingencies and escalation, shall

be:

¢ the applicable portion of the net amount of the accepted tender, or

¢ if notender is accepted, the net amount of the applicable portion of the lowest suitable
tender, unless acceptable motivation can be provided to prove that such amount is
unreasonable, or

o if the contract is awarded by negotiation the negotiated price, or

¢ if no tenders are invited or if no suitable tenders are received or if no negotiation is
concluded, the estimate. The estimate shall be the one accepted by the Employer as
representing the value of the works, which for purposes of interim payments will be
deemed to be 80% of the Engineers or Quantity Surveyors estimate.

Fees for documentation for work covered by a provisional sum

Where a provisional sum is included in the bills of quantities for work to be documented at
a later stage, the documentation fee in respect of such work shall be remunerated at the
time when the documentation has been completed. The fee shall relate to the type of
documentation drawn up by the service provider in respect of each section of such work.
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C2.1.13

C2.1.14

C2.1.15

C2.1.16

C2.1.17

C2.1.18

Construction monitoring

The construction monitoring requirements are as specified below.

(a) Level two (2), part time, monitoring has been specified then no separate payment shall
be made for construction monitoring staff or for the transport of the monitoring staff. The
cost of providing construction monitoring staff and transport shall be deemed to be
included in the value based fee tendered for normal services.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

No separate payment shall be made for the service and the cost of providing this service
shall be deemed to be included in the value based fee tendered for normal services.

Quality Assurance System

No separate payment shall be made for the implementation of a quality management
system. The cost of providing this service shall be deemed to be included in the value based
fee tendered for normal services.

Principal Agent of the Client

The cost of providing this service shall be deemed to be included in the fee proposal.

Other unspecified services

The Employer may order duties that fall outside the scope of the project as tendered. Such
additional duties may involve, but not limited to:

e Additional design requirements

e Evaluation of alternative tenders

e Additional investigations during the Defects and Liability Period
e Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis.
The level of expertise necessary for any such additional work shall be concomitant with the
issues to be addressed. The category of personnel necessary to undertake the work shall
be approved by the Employer. Any additional identified service shall be fully scheduled and
submitted to the Employer for approval prior to the commencement thereof.

Set off
The Employer reserves the right to set off against any amount payable to the Service

Provider, any sum which is owing by the Service Provider to the Employer in respect of this
or any other project.

Page 110 of 151



c2.2

c2.21

C221.1

C2.21.2

Cc2.3

Activity Schedule
Activities

The services as defined in the C3 Scope of Services are required. The activity schedule
below lists Scope of Professional Services Team and further defined in C3 Scope of
Services, as well as additional services as defined in C3 Scope of Services, of this
document.

The services are to be provided in stages and the proportioning of the fee for normal
services over the various stages. The tenderer must make provision for all activities
necessary for the execution of the service as set out in C3 Scope of Services.

Activity Schedule Payment Arrangements

Over the project life cycle, the Professional Services Fees which are to be paid upon the
completion of the respective services and acceptance of the deliverables thereof by The
Mvula Trust are to be proportioned according to the following percentages outlined in the
table below. (Fees claimable exclude contingencies and stage 5 to be pro-rated based on
construction progress)

Stage Stage of Professional Services Rendered Responsibility Percentage of
of PSP per total multi-
stages disciplinary
Professional Fees
Payable
1 Feasibility report (Condition Assessment Reports) PSP 0%
2 Site development plans (SDP’s), tender prototype design and

tender prototype BOQ. Approved SDPs, Design reports,
standard prototype drawings and Tender BOQ to be produced
as deliverable. PSP 0%

Already done by others cost to be recovered through the
provisions under recoverable costs.

3 Detailed design, Bills of Quantities, full construction drawings.

1. Site specific detailed design construction drawings e.g
external works and any design work as required on site.
Design report and construction drawings to be produced as PSP 5%
deliverable

2. Bills of quantities already done by others. cost to be
recovered through the provisions under recoverable costs.

4 Tender documentation, Tender process, evaluation and
recommendations for award of construction contracts. TMT & PSP 5%
Checking and Balancing of Bill of Quantities

5 Compilation of contract documentation etc, Approval of OHS

0,
files etc, Site Handover PSP 5%
Contract Administration and monitoring, OHS compliance
monitoring, Construction of services up to Practical
Completion & Work Completion psp 45%
Neims update on EFMS once PC has been taken
6 Final Completion PSP 10%
7 Hand-over, As-built drawings/Asset data and Neims pSp 20%
Assessments, Final Accounts and Close-out
TOTAL 100%
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 1

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 1

Estimated Construction Value R42 500 000,00 (Excl VAT)

o Combined Fee %

No. Description —A1+A2+A3+A4+AE Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R L % [ S
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

B Recoverable Expenses (Typing and Printing) (_@ R 20 000.00 per school 6 R 120 000.00

x No, of schools in the cluster (No of schools = 6)

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 6 R 1 800 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 6)
D 6 R 480 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)

C2.1 Pricing Instructions
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Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 2

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 2

Estimated Construction Value R34 000 000.00 (Excl VAT)

o Combined Fee %

No. Description —AL+A2+A3+A4+AS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R s % [ S
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

Recoverable Expenses (Typing and Printing) @ R 20 000.00 per
B school x No, of schools in the cluster (No of schools = 5) 5 R 100 000.00

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 5 R 1 500 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 5)
D 5 R 400 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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10.

11.

12.

13.

14.

15.

16.

17.

18.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 3

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 3

Estimated Construction Value R25 500 000.00 (Excl VAT)

_ Combined Fee %

No. Description —AL+A2+A3+AAAS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A | Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R L e % [ S,
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

Recoverable Expenses (Typing and Printing) @ R 20 000.00 per
B school x No, of schools in the cluster (No of schools = 4) 4 R 80 000.00

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 4 R 1 200 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 4)
D 4 R 320 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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19.

20.

21.

22.

23.

24.

25.

26.
27.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 4

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 4

Estimated Construction Value R21,000,000.00 (Excl VAT)

_ Combined Fee %

No. Description —AL+A2+A3+AAAS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A | Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R e % [ S,
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

Recoverable Expenses (Typing and Printing) @ R 20 000.00 per
B school x No, of schools in the cluster (No of schools = 3) 3 R 60 000.00

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 3 R 900 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 3)
D 3 R240 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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28.

29.

30.

31.

32.

33.

34.

35.
36.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 5

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 5

Estimated Construction Value R33,000,000.00 (Excl VAT)

_ Combined Fee %

No. Description —AL+A2+A3+AAAS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A | Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
T e % [ S,
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

Recoverable Expenses (Typing and Printing) @ R 20 000.00 per
B school x No, of schools in the cluster (No of schools = 6) 6 R 120 000.00

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 6 R 1 800 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 6)
D 6 R 480 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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37.

38.

39.

40.

41.

42.

43.

44,

45.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 6

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 6

Estimated Construction Value R34 500 000,000.00 (Excl VAT)

_ Combined Fee %

No. Description —AL+A2+A3+AAAS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A | Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R e % [ S,
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

Recoverable Expenses (Typing and Printing) @ R 20 000.00 per
B school x No, of schools in the cluster (No of schools = 5) 5 R 100 000.00

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 5 R 1 500 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 5)
D 5 R 400 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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46.

47.

48.

49.

50.

51.

52.

53.
54.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 7

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 7

Estimated Construction Value R25,000,000.00 (Excl VAT)

_ Combined Fee %

No. Description —AL+A2+A3+AAAS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A | Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R e % [ S,
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

Recoverable Expenses (Typing and Printing) @ R 20 000.00 per
B school x No, of schools in the cluster (No of schools = 4) 4 R 80 000.00

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 4 R 1 200 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 4)
D 4 R 320 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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55.

56.

57.

58.

59.

60.

61.

62.
63.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 8

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 8

Estimated Construction Value R20,500,000.00 (Excl VAT)

_ Combined Fee %

No. Description —AL+A2+A3+AAAS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A | Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R e % [ S,
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

Recoverable Expenses (Typing and Printing) @ R 20 000.00 per
B school x No, of schools in the cluster (No of schools = 3) 3 R 60 000.00

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 3 R 900 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 3)
D 3 R 240 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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64.

65.

66.

67.

68.

69.

70.

71.

72.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 9

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate

for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 9

Estimated Construction Value R28,500,000.00 (Excl VAT)

o Combined Fee %

No. Description —AL+A2+A3+A4+AS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R s % [ S
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

Recoverable Expenses (Typing and Printing) @ R 20 000.00 per
B school x No, of schools in the cluster (No of schools = 5) 5 R 100 000.00

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 5 R 1 500 000.00

3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per

school x No. of schools in the cluster

(No of schools = 5)
D 5 R 400 000.00

Handling fee not claimable deemed to be part of Quantity Surveying

fees and payment will be claimed directly through the Quantity

Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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73.

74.

75.

76.

77.

78.

79.

80.
81.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 10

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate
for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between
12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 10

Estimated Construction Value R33,500,000.00 (Excl VAT)

Combined Fee %

No. Description Amount (R) (Excl. Vat)

=A1+A2+A3+A4+A5
Professional Services (Fees % x Estimated Construction Value)
A Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk
assessment purposes)
Discipline
Role of Consultant specific
fee %
R L e % [ S
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses
B Recoverable Expenses (Typing and Printing) @ R 20 000.00 per 5 R 100 000.00

school x No, of schools in the cluster (No of schools = 5)

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 5 R 1 500 000.00
3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per
school x No. of schools in the cluster

(No of schools = 5)

D 5 R 400 000.00
Handling fee not claimable deemed to be part of Quantity Surveying
fees and payment will be claimed directly through the Quantity
Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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82.

83.

84.

85.

86.

87.

88.

89.
90.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 11

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate
for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between
12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 11

Estimated Construction Value R31,500,000.00 (Excl VAT)

Combined Fee %

No. Description Amount (R) (Excl. Vat)

=A1+A2+A3+A4+A5
Professional Services (Fees % x Estimated Construction Value)
A Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk
assessment purposes)
Discipline
Role of Consultant specific
fee %
R L e % [ S
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses
B Recoverable Expenses (Typing and Printing) @ R 20 000.00 per 5 R 100 000.00

school x No, of schools in the cluster (No of schools = 5)

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 5 R 1 500 000.00
3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per
school x No. of schools in the cluster

(No of schools = 5)

D 5 R 400 000.00
Handling fee not claimable deemed to be part of Quantity Surveying
fees and payment will be claimed directly through the Quantity
Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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91.

92.

93.

94.

95.

96.

97.

98.
99.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

The payment of the fees shall be apportioned according to percentages shown on the table under
C2.3 applicable to each stage.

In terms of time spent on travelling, as well as any other travel related expenses (such as travelling
costs) these will be remunerated under disbursements with proof of expenses to be submitted to
the employer. The first hour and 100km of travelling will not be claimable. The travelling will be
calculated from the base town of the project. The consultant is expected to submit his work plan
arrangement and travelling plan to various sites per cluster for contract administration and

monitoring.

The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

TMT will reimburse the Service Provider for expenses and disbursements incurred subject to the
submission of satisfactory proof that such expenses and disbursements have been incurred and
subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

TMT will not pay for subsistence allowance.

The following Specialist Services and other Recoverable Costs per a school must be allowed for

within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 12

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.

It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate
for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between
12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 12

Estimated Construction Value R36,500,000.00 (Excl VAT)

Combined Fee %

No. Description Amount (R) (Excl. Vat)

=A1+A2+A3+A4+A5
Professional Services (Fees % x Estimated Construction Value)
A Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk
assessment purposes)
Discipline
Role of Consultant specific
fee %
R L e % [ S
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses
B Recoverable Expenses (Typing and Printing) @ R 20 000.00 per 5 R 100 000.00

school x No, of schools in the cluster (No of schools = 5)

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 5 R 1 500 000.00
3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per
school x No. of schools in the cluster

(No of schools = 5)

D 5 R 400 000.00
Handling fee not claimable deemed to be part of Quantity Surveying
fees and payment will be claimed directly through the Quantity
Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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NOTE:
100. Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

101. While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

102. The payment of the fees shall be apportioned according to percentages shown on the table

under C2.3 applicable to each stage.

103. In terms of time spent on travelling, as well as any other travel related expenses (such as
travelling costs) these will be remunerated under disbursements with proof of expenses to be
submitted to the employer. The first hour and 100km of travelling will not be claimable. The
travelling will be calculated from the base town of the project. The consultant is expected to submit
his work plan arrangement and travelling plan to various sites per cluster for contract

administration and monitoring.

104. The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

105. It is expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

106. TMT will reimburse the Service Provider for expenses and disbursements incurred subject to
the submission of satisfactory proof that such expenses and disbursements have been incurred
and subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

107. TMT will not pay for subsistence allowance.

108. The following Specialist Services and other Recoverable Costs per a school must be allowed

for within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C2.3.1 Activity Schedule for Value Based Fees — Cluster 13

Tenderers are to tender a single consortium percentage fee, the amount tendered herein will form basis of the contract.
It is expected that the consultant will take reasonable care in his pricing and would provide an as accurately as possible estimate
for his price that will be used for management of his appointment. The estimated project cycle duration is expected to be between

12 to 24 months from Stage 3 up to Stage 7

PRICE SCHEDULE A

Offered Fees Proposal for Cluster 13

Estimated Construction Value R27,500,000.00 (Excl VAT)

Combined Fee %

No. Description —AL+A2+A3+AAAS Amount (R) (Excl. Vat)

Professional Services (Fees % x Estimated Construction Value)
A | Stage 3 to Stage 7 (PSP to indicate % for each discipline for risk

assessment purposes)

Discipline
Role of Consultant specific
fee %
R e % [ S,
Al Principal Consultant
A2 Principal Agent and QS and Project Administrator
A3 | Project Engineer
A4 | OHS Consultants
Subtotal
Disbursements/Recoverable expenses

B Recoverable Expenses (Typing and Printing) @ R 20 000.00 per 4 R 80 000.00

school x No, of schools in the cluster (No of schools = 4)

Recoverable Travelling Disbursements @ R 300 000.00 per school to
C be claimed according to DPW rates from base town. Minimum of x 4 R 1 200 000.00
3 visit per school per month

Fees & Specialist Services (Other Recoverable expenses)

Allowance for Professional Specialists Services @ R80 000,00 per
school x No. of schools in the cluster

(No of schools = 4)

D 4 R 320 000.00
Handling fee not claimable deemed to be part of Quantity Surveying
fees and payment will be claimed directly through the Quantity
Surveying Consultant.

Subtotal

Total Offer (Excl Vat)

Vat @ 15%

TOTAL OFFER (TO BE CARRIED FORWARD TO FORM OF OFFER) (INCL. VAT)
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NOTE:
109. Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance. Failure to carry this over to the Form of Offer and Acceptance shall render the

tender non-responsive.

110. While the appointment will be based on the fees calculated against the estimated costs of
construction for each cluster, the actual remuneration will be based on the fee percentage offer
calculated against the actual cost of construction. The Employer reserves the right to reduce or
increase the scope of works according to the budget or verification of actual work on site after
assessments, or to terminate this contract, without payment of any penalty in this regard.

111. The payment of the fees shall be apportioned according to percentages shown on the table

under C2.3 applicable to each stage.

112. In terms of time spent on travelling, as well as any other travel related expenses (such as
travelling costs) these will be remunerated under disbursements with proof of expenses to be
submitted to the employer. The first hour and 100km of travelling will not be claimable. The
travelling will be calculated from the base town of the project. The consultant is expected to submit
his work plan arrangement and travelling plan to various sites per cluster for contract

administration and monitoring.

113. The team is expected to share one vehicle when travelling to sites. TMT will only pay for one

vehicle for sites visits.

114. Itis expected that the consultant will take reasonable care in his pricing and would provide as
accurately as possible an estimate for his price that will be used for management of his
appointment. The estimated project duration is expected to be between 12 months and 24

months.

115. TMT will reimburse the Service Provider for expenses and disbursements incurred subject to
the submission of satisfactory proof that such expenses and disbursements have been incurred
and subject to it being within the approved budget. All disbursements not specified in the tender
documentation must be pre-approved by the TMT.

116. TMT will not pay for subsistence allowance.

117. The following Specialist Services and other Recoverable Costs per a school must be allowed

for within the calculations of the Estimated fees calculated in the Pricing Schedule A C2.2.2.
Specialist Services
e Geotechnical Investigation - R 30 000.00 per school — Actual cost recoverable

e Other Professional Services— R 50 000.00 per school — Actual cost recoverable
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C3Scope of Work

C3.1 Construction Scope of Work

The Service Provider will be issued a cluster of school projects set out in Annexure A. The following is

an indicative detail of what the scope of work for construction may entail:

C3.1.1 Sanitation Projects

e Construction of new VIP ablution blocks in accordance with DBE norms and standards, National
Building Regulations and SANS standards and Guidelines for School Sanitation by the Water
Research Commission (WRC Report No. TT698/16 dated December 2016)

e Construction of new waterborne ablution blocks in accordance with DBE norms and standards,
National Building Regulations and SANS standards and Guidelines for School Sanitation by the
Water Research Commission (WRC Report No. TT698/16 dated December 2016)

e Demolition of Inappropriate structure

e Construction of Walkways

o Refurbishment of existing appropriate ablution blocks
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C3.2 Role of PSP

¢ Undertaking site reconnaissance and preparing
reports;

¢ Developing site specific drawings, BOQ and
designs;

¢ Managing the implementation of allocated
projects;

e Managing activities of contractors;
e Supervision and monitoring of contractors;

e Preparation of technical and financial reports;

¢ Monitoring and reporting project progress;

¢ Monitoring all quality aspects during the
construction phase;

¢ Approving and signing off specific quality control
checks;

e Issuing practical and final completion
certificates;

¢ Preparing and submitting payment certificates
for approval by the PIA,;

e Certification of work and invoices and;

¢ Monitoring and reporting on compliance with
OHS Act and other relevant legislation and
policies.

¢ Preparing Final Accounts

¢ Preparing Close out report and As Built Drawings

C3.2.1 Extent of the Scope of Service

The services to be provided by the Service Provider will be but not limited to the following services:

Definitions

“PRINCIPAL CONSULTANT” means the entity appointed by the client to manage and administer

the services of all the professional consultants

“‘PRINCIPAL AGENT” means the entity appointed by the client to manage and administer the

agreement entered into between the employer and a contractor for the execution of the project

or part thereof

C3.2.1.1 Role of Principal Agent

The scope of services in broad terms is defined as follows:

Co-ordination

« Co-ordinating of professional team

» Liaise and co-ordinate work with the Engineer, QS and OHS consultant/Agent

- Co-ordinating and arranging site meetings and inspections

+  Compiling and furnishing of monthly project reports

* Receive, review, approve and submit the invoices on behalf of other Consultants to The Mvula

Trust for processing of payment
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Contract Management and Administration
+ Administrating of and supervising the building contract in accordance with the requirements

* Receiving of instructions from The Mvula Trust’s project manager and distributing to the relevant

parties

» Issuing of written instructions to the contractor on behalf of the client to execute variations,

scope changes, design changes and additional works

« Prepare contractual documentation and establishing the construction documentation issue
process (including drawings, project specifications, quality control and testing schedule, Site
Specific OHS specification and Technical Specifications.

+ Assist with the preparation of contract documentation for signature and ensure signing of

contract documents and collection of insurances from contractors.

» Receiving, co-ordinating and monitoring of all approved contract documentation provided by the
contractor(s).

« Agreeing quality assurance procedures and monitoring implementation.

* Reviewing, approving and monitoring the preparation of the construction programme by the
contractor

» Arranging site handover to the contractor

+ Agreeing and monitoring issue and distribution of construction documentation

+ Conducting and recording regular site meetings

» Establishing procedures for monitoring scope and cost variations

* Regularly monitoring performance of the contractor against the construction programme

+ Receiving notices according to the building contract

« Co-ordinating, monitoring and issuing practical completion lists and the certificate of practical
completion.

- Facilitating and expediting receipt of occupation certificates and for which the following
deliverables are applicable:

» Certificate(s) of practical completion per school

» Co-ordinating and monitoring rectification of defects

» Managing preparation of as-built drawings and documentation.

» Issuing final completion certificates.

» other duties not listed above but which could reasonably be expected of a principal agent for

similar projects.

Page 141 of 151



Reporting
»  Prepare, submit monthly construction progress meeting to The Mvula
+ Complete and submit weekly dashboard reports per project

+ Attend weekly progress reporting (RPM’s). Note meetings will be held weekly and might be

scheduled over weekends

+ Capture and upload project data on EFMS per school reporting Tool. Key requirement for

invoicing and payment of invoices.

« Undertake Neims Assessments and upload on EFMS System

Payments
» Monitoring, reviewing, approving and issuing payment certificates

« Issuing of monthly interim payment certificates, final payment certificates for practical and final

completion
Claims

» Adjudication of and making recommendations in respect of the extension of the building contract

period and periods where penalties are applicable

* Receiving, reviewing and adjudicating any contractual claims and adjudicating entitlements

including resolving financial claims by the contractor(s)
Final Accounts
» Review final account(s) for the works on a progressive basis
»  Ensuring that all final accounts will be corrected and handed in on time
* Managing agreement of final account(s)
« Signing off final account(s) per school
« Conclude final account(s)
Close Out

+ Preparing and presenting the project close-out report and for which the following deliverables

are applicable:

— Completion certificates, Record of meetings, Final Fees, Project close-out report,
NEIMS update on EFMS etc.
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Other administrative duties

« Letter from SGB confirming SDP was presented and is accepted by the School with the

proposed demolitions.

« Service provider will also be required to complete competent person certificate as part of his

submission documents.
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C3.2.1.2 Role of Professional Quantity Surveyor

The broad terms are defined as follows:

Compile Bill of Quantities
Compile Refurbishment Bill of Quantities of existing ablution blocks
Confirm and realign scope of in liaison with TMT

Balancing of Contractor rates and Issue final Bill of Quantities for signing and acceptance by
Contractor and TMT

Prepare bi-weekly (2 IPC per month) valuations for payment certificates to be issued by the

principal agent in line with measured work on site.

Compile and submit cession documents for approval by TMT (For materials and subcontractor

work)

Liaise and co-ordinate work with the Principal Agent/Engineer and OHS consultant/Agent
Establishing procedures for monitoring scope and cost variations

Attend project initiation meetings, regular site, technical and progress meetings

Receive relevant data and cost estimates from the other consultants

Prepare detailed estimates of construction cost

Prepare schedules of predicted cash flow

Prepare pro-active estimates for proposed variations for client decision-making and prepare

Variation Orders
Assist in the resolution of contractual claims by the contractor(s) and

Prepare final account(s) for the works on a progressive basis

C3.2.1.3 Role of Professional Civil and Structural Engineer

The professional engineer is required to provide advice, design services, design review and construction

monitoring related to elements designed and detailed by others and modify where applicable.

The clerk of works/inspector of works is required to inspect the construction sites on adhoc bases for approval of

works milestones

The scope of works includes the following:

Compile Assessment report and scope verification with the Principal Agent and Architects
Sanitation Projects — site specific structural design drawings
Schedule of required surveys, tests, analyses, site and other investigations.

Schedule of consents and approvals
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« Concept, detailed design and Site Development Plan (involve Architect) for civil works

«  Preliminary design and working drawings.

» Local and other authority submission drawings and reports

» Issue construction drawings, certify and sign off the inspection, and/or completion for all
structural elements of the building including reinforced concrete work, load bearing brickwork,
brickwork and non-water-borne sanitary disposal or drainage systems.

- Ensure the works are constructed according to the drawings and specification. (Approval of the

works)

The following duties are expected from the professional civil or/ and structural engineer

» Issue construction drawings, project specifications, quality control and testing schedule and
Technical Specifications through the Principal Agent. Including reinforcing bending schedules
and detailing and specifications of structural steel sections and connections.

+ Agreeing quality assurance procedures and monitoring implementation thereof.

+ Attend regular site, technical and progress meetings.

* Review the Contractor's quality control programme and outputs of quality control plan and
advise the contractor and client on the adequacy and need for additional controls, inspections
and testing.

» Inspect the works for quality and conformity to contract documentation, as described in more
detail in 3.3.2 of ECSA Guidelines for Level 2: periodic construction monitoring.

+  Contract instructions.

« All statutory certification and certificates of compliance as required by the Local and other
Statutory Authorities

« Assist QS in Valuations for payment certificates

« Assist in the resolution of contractual claims by the contractor.

« Clarify details, discrepancies and descriptions during construction as required.

« Instruct witness and review all tests and mock ups carried out both on and off site.

» Update and issue drawings register.

» Issue construction instructions as and when required though the Principal Agent.

* Inspect the works for practical completion and defects lists.

*  Works and final completion lists

« Arrange for the delivery of all test certificates, statutory (regulatory) and other approvals, as built
drawings and operating manuals.

e As-built drawings and documentation

«  Compile construction completion report

« Assist with compilation of close-out report

+ Operations and maintenance manuals, guarantees and warranties
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C3.2.1.4 Role of Occupational Health and Safety Agent

The Occupational Health and Safety Agent must execute the duties of the client, as his appointed agent,

as contemplated in the Construction Regulations 2014 and to the Occupational Health and Safety Act.

Scope of works

Review and amend OHS Specification.

Conduct Baseline Risk Assessment.

Assess and approve the contractor(s) health and safety plan.

Manage the OHS activities on the construction site in accordance with the OHS Act.

Monitor the compilation of OHS file and verify the maintenance of same by contractor(s).
Attend the site handover meeting.

Attend regular site progress meetings.

Conduct monthly compliance audits and submit reports to Principal Agent.

Monthly monitor the implementation of the OHS plan(s) in accordance with the TMT OHS
specification and recommend stop orders where necessary.

Prepare monthly audit compliance report and brief the project management team and
contractor(s) following monthly site audits.

Facilitation and approval of consolidated close out file and compile an accompanying

consolidated close out report.

Deliverables

Attend site handover meeting
Attendance of monthly progress meetings
Conduct one compliance audit per month and submission of reports

Compile an accompanying consolidated close out report.

OHS specification and baseline risk assessment.
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C3.3 Additional Project Information

C3.3.1 Location of the Project

The projects are located in Eastern Cape, ALFRED NZO, AMATHOLE, BUFFALO CITY,
CHRIS HANI & O.R TAMBO DISTRICTS. Tenderers are to note that the schools are located in

rural areas and access might be difficult.

C3.3.2 Information available from Employer
e DBE Norms and Standards

C3.3.3 Other Contracts on Site
None that TMT is aware of.

C3.3.4 Reporting Requirements and Approval Procedure
Reporting to the TMT and in accordance with the National Education Information Management
System (NEIMS), the Education Facilities Management System (EFMS) and Expanded Public
Works Programme (EPWP).

C3.3.5 Co-operation with other services providers
It will be required of the Service Provider to co-operate with the ECDOE- PSU and/or other
service providers employed by TMT.

C3.3.6 Other key role players
Department of Public Works, Eastern Cape Department of Education and DBE-PSU will play a
key role as the client representatives of the project and must be involved at critical stages of the
project and will provide an inspectorate team to ensure the work is done according to the

drawings and works specifications. It is required that the professional team co-operate with the

departmental officials
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C34

C34.1

C3.4.2

C3.4.3

C3.4.4

Brief
Target dates and times

The Service Provider will be expected throughout to give preference to the execution of the work

involved in this commission.

The work of all Service Providers will be co-ordinated by the principal agent. All work is to be
performed by the persons listed as Key Persons and persons under their supervision and further
be executed as described in the Programme according to clause 3.15 of the Contract Data

(and/or PEP according to the same clause, if applicable).

During the construction phase of the Project it will be expected of the principal agent to obtain
a construction programme from the main contractor to continuously monitor his progress against
that programme for compliance and to take whichever steps have been described in the relevant
manual and the Working Guideline for Project Managers. This should be done in collaboration
with the rest of the professional team, should the progress not be according to the said

programme.
Reporting requirements

Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit

a monthly report indicating progress of the Services.
Local content

It is the policy of the Employer to give preference to materials and equipment of South African
manufacture. The Service Provider is to ensure that, wherever feasible, designs are based on
locally manufactured equipment and materials which can meet requirements at competitive

prices.
Design innovation

Given the need for energy efficiency and environmental sustainability in the built environment,
each member of the professional team, is required, wherever possible and applicable, to
demonstrate design innovation in all aspects of the Service towards “green” design solutions.
Aspects to be considered and incorporated in all new building and/or maintenance designs are,
inter alia but not limited to,

(a) Sustainable development e.g. in building form, material choice, construction detailing and

methods, recycling ability;
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C3.45 Access to land/buildings/sites

Access to the land/buildings/sites shall be negotiated in consultation with The Mvula Trust
project manager.

C3.4.6 Software application for programming

The Service Provider must avail himself of software to be used in the Project documentation
for compatibility with other Service Providers as well as the Employer. Specific requirements
for compatibility are specified in the relevant manuals.

C3.4.7 Condition to accept unregistered persons with suitable built environment

qualifications on secondment

It is an expressed term of the contract that the Service Provider, after award of tender,
accept unregistered, suitably qualified (built environment) persons in his office for the
purpose of exposing the latter to the full extent of professional work, or as may be required
according to specific circumstances, in order to gain experience which can be presented to
the relevant Council for consideration towards professional registration. The secondment
of such unregistered persons will be negotiated with the Service Provider in terms of
numbers, periods of training and extent of professional work opportunity to be afforded. The
conditions of secondment will be the subject of a separate Memorandum of Understanding
with the Service Provider which will serve as an annexure hereto. Any secondment
arrangements will cease upon the professional registration of the seconded person or as
agreed on and so included in the aforesaid Memorandum of Understanding. The
responsibility for salaries of seconded persons will remain with the Employer, but
responsibility for operational expenses, necessary for the execution of the work, will rest
with the Service Provider, all of which will be dealt with in the Memorandum of
Understanding.

C3.4.8 Other administrative duties

Service provider team members will also be required to complete competent person
certificate as part of his submission documents and acknowledging they take full

responsibility for their design work and approval of all the works on site.
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C4 Site Information - List of Schools per Cluster in Eastern Cape
Province.
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NO | EMISNo |PROJECT NAME PSP Cluster | Cluster Estimate | > T°‘:’|:i;:e':"f:2'r:g wilbe | ucaTION DISTRICT |Local Municipality GISLat  |GISLong
1 | 200500393 LALENIJPS Wbizana 30,7443027 | 29,6012974
2 200500940 NONTLANGA JUNIOR SECONDARY SCHOOL Mbizana 29.88755600 |-31.13025800
3 200500446 LUDEKE JUNIOR SECONDARY SCHOOL 1 R42 500 000,00 KOKSTAD/MTHATHA Alfred Nzo East Mb!zana -30,8253841 | 29,7185726
4 | 200500713 MINDELAJSS Wbizana 308511791 | 29,9059734
5 | 200501036 QADU SECONDARY SCHOOL Wbizana 31,0135193 | 298107548
6 | 200501317 | ZANOKHANYO JUNIOR PRIMARY SCHOOL Wbizzna 308868141 | 29,7028732
7 200300495 NOXHAKAZA JUNIOR SECONDARY SCHOOL Mnquma -32,1879807 | 28,1144257
8 200300623 UPPER DADAMBA JUNIOR SECONDARY Mbhashe -32,2366982 | 28,3367214
9 200300149 ISOLOMZI SENIOR SECONDARY SCHOOL 2 R34 000 000,00 EAST LONDON/MTHATHA AMATHOLE EAST Mnguma -32,5971146 | 28,4225845
10 200300305 MBASA JUNIOR SECONDARY SCHOO Mnguma -32,2153664 | 27,7981434
11 | 200300788 EZINGCUKA SS Mnquma
12 | 200600995 NOBUZWE SPS EAST Cofimvaba -31.90224600| 27.59888500
3 R2550000000 |LONDON/MTHATHA/QUEENST|  Chris Hani East
13 | 200600405 LUZUKO JSS o Cala 31.70599667) 27 47263667
14 | 200600452 BATHANDWA NDONDO 555 Cala 31.5337290027.64036500
15 | 200400159 EMIZANOYETHU SSS Necobo 31.8314250028.22004100
16 200300014 DAZA JSS EAST Ngamak -32.06076167| -32.0603
17 200601102 KANYISA PS 4 R21000000,00 |LONDON/MTHATHA/QUEENST Chris Hani East Cofimvaba -32.06481000( -32.06489
18 | 200401160 ZADUNGENIPJS OWN Engeobo 3156128200 27.89338300
19 | 2004009582 NJONGOZABANTU SSS Amahlath 32,7337830027.36064900
20 | 200200311 NTABENKONYANA SSS Amahiath 32.69859167)27.15876500
21 200200222 GUBEVU PRIMARY SCHOOL 5 R33 00000000 EAST LONDON Amathole West Amahlathi -32,7299614 | 27,4281464
2 200200738 SABANE PRIMARY SCHOOL Nkonkobe -32,9256172 | 27,1205578
23 200200303 KANANA SENIOR SECONDARY SCHOOL Peddie -33.16041 26.91832
200200715 QHAYIYA SECONDARY SCHOOL Peddie -33.14106 | 26.861311

34 | 200600942 ZAVASPS Senqu -30.596300 | 27.107050
35 | 200500229 | FAIRVIEW JUNIOR SECONDARYSCHOOL 8 R20 500 000,00 QUEENSTOWN Joe Goabi Elundini -30.55800800/28.49405600
36 | 200400799 | NKUNYANA JUNIOR SECONDARY SCHOOL Maclear -30.8703 | 28.54152500
37 | 200600718 Rosemead PS Middleburg -31.4909383325.12691500
38 | 200600898 VUSELELA SSS Queenstown -32.06579300|26.77913300
39 | 200600226 GREYSPAN PRIMARY SCHOOL 9 R28 500 000,00 QUEENSTOWN Chris Hani West Lady Frere -31.66269333|27.37260167
40 | 200600673 PHUMLANI SSS Lady Frere -31.6118470026.92459100
41 | 200600738 SIBONILE SSS Hewu -32.29114400|26.76639100
42 | 200500366 KOVOTI JSS Lusikisiki -31.19107 | 29.59573
43 | 200500540 MAKOSONKE SPS Flagstaff -31.10949 | 29.52709
44 | 200401251 MAFINI JSS 10 R33 500 000,00 MTHATHA OR Tambo Coastal Libode -32.322529 | 29.42136
45 | 200400800 NKUNZIMBINI JSS Nggeleni -31.77244 29.0316
46 | 200400977 SANDI SSS Nggeleni -31.7614230029.21446400
47 | 200400018 BANTWANA JSS Mganduli -31.786460 | 28.740900
43 | 200500363 KOLISAVILLE JSS Mhlontlo -31.028960 | 29.038140
49 | 200400498 MAQANYENI SPS 11 R31 500 000,00 MTHATHA OR Tambo Inland Mganduli -31.9658934 | 28.9331987
50 | 200400015 BAMBILANGA SSS Mthatha -31.7899135 | 28.4359187
51 | 200400847 NQWILISO SSS Mhlontlo -31.248440 | 29.061040
52 | 200500062 BUFFALO NEK HIGH SCHOOLE Mzimvumbu -30.8264440028.85789100
53 | 200501157 | ST GEORGES SENIOR SECONDARY SCHOOLE Mzimvumbu -30.9015890029.00192100
54 | 200500876 TYELIMHLOPHE AGRIC HIGH SCHOOLR 12 R36500000,00 | MTHATHA/QUEENSTOWN Alfred Nzo West Mzimvubu -30,786 28.9327
55 | 200500930 | NOMKOLOKOTO JUNIOR SECONDARY SCHOOLE Mzimvubu -30,636966 |29.11187100
56 | 200500524 MAHAMANE JUNIOR SECONDARY SCHOOLE Mzimvubu -30.97538667 | 28.97946000
57 | 200501338 ZWELAKHE SENIOR SECONDARY SCHOOL®! Ntabankulu -30,8494568 | 29,1154575
58 | 200501159 | ST MARGARET SENIOR SECONDARY SCHOOLE 3 R27 50000000 MTHATHA/QUEENSTOWN Alfred Nzo West Mat " | -30.26128300|28.73610100
59 | 200500766 MPUMALANGA JUNIOR PRIMARY SCHOOLR! Matatiele -30.42820000| 28.75260000
60 | 200501415 PHUNGULELWENI PRIMARY SCHOOLE Ntabankulu -30.93865667 | 29.20021667
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