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NOTICE TO TENDERERS NO: 1 19 December 2025 

 

 

TENDER 69Q/2025/26: DESIGN – BUILD OF MECHANICAL AND ELECTRICAL WORKS FOR STEENBRAS 

PUMPED STORAGE MAIN PLANT REFURBISHMENT 

 

 

CLOSING DATE OF TENDER: 26 February 2026 

BOX NUMBER: 194 

 

 

Dear Sir/Madam  

 

Your attention is specifically drawn to the following amendments which are to be made to the Tender 

Document for the above tender, in terms of tender clause C3.2 of the Standard Conditions of Tender 

and you will be deemed to have made allowance necessary to provide for these amendments in your 

Tender offer. 

 

Tenderers should take note of the following: 

 

ADDENDUM NO 1 TO TENDER DOCUMENTS 

 
ATD1-1  TENDER DATA 

 
ATD1-1.1 General Tender Information, Page i 

 

   
ATD1-1.2 T1.1 Tender Notice and Invitation to Tender 

 
ATD1-1.3 T1.2 Tender Data 
  C.2 Tenderer’s obligations 

C.2.13  Submitting a tender offer (p.13) 

 

ATD1-1.3.1      Delete the following clause: 

 

    “(j) A electronic version 3D model will be issued with the tender documents in .exe 

electronic file format for further details of the Steenbras pumped storage plant.”  

 
ATD1-2  CONTRACT DATA 

 
ATD1-2.1 Appendix to Tender 
  Sub-Clause 13.5(b) 

 

ATD1-2.1.1      Delete the following clause: 

 

    “The percentage adjustment will be based on the sliding scale in accordance with Sub-

Clause 1.1.4.14.”  
 
ATD1-2.2 C3.1 Description of Works  



 

  C3.1.9 Transport of Goods 
 

ATD1-2.2.1 Add the following clauses: 

 

    “3.1.9.10 Where removal of existing equipment is not explicitly stated in the Scope of 

Works, the removal of unused and decommissioned equipment to the Employer’s stores 

in Ndabeni, Cape Town, shall be deemed to be included in the scope.” 

 

    “3.1.9.11 Due to the high point loading of heavy equipment (including rotor assembly 

and stator assembly), it will not be allowed to place more than one unit’s equipment in 

each erection bay / loading bay at any one time; and equipment must be spread out 

through the floor area, with heavy equipment placed in the centre.  Tenderers are 

advised to plan removal and delivery with sufficient trips to not have more equipment 

on the floor at any time. During the detail design and planning, the Contractor’s 

structural engineer will be required to do a risk assessment and floor weight assessment 

(based on as-built concrete and rebar drawings, and other tests/measurements on site 

if required), which should be used as the basis for the Contractors erection strategy. A 

method statement will be required by the Contractor, with supporting evidence by the 

Contractor’s structural engineer to confirm weight capacity of the two loading bays. “ 

 
 
ATD1-2.3 C3.2 Engineering 
  C3.2.5 Drawings 

 

ATD1-2.3.1      Delete the following clause: 

 

    “A 3D model will be issued with the tender documents in .exe electronic file format for 

further details of the Steenbras pumped storage plant. 

 

 

ATD1-3  ACTIVITY SCHEDULE 
 
ATD1-3.1 C2.2 Activity Schedule   
 
ATD1-3.1.1 Summary Schedule: Add the following table below the Summary Schedule row 32:   

 
*Currencies of payment in terms of Sub-
Clause 14.15     

ITEM 
NO 

CURRENCY NAME CURRENCY UNIT 

% 
PAYABLE 

IN 
CURRENC

Y 
RATE OF 

EXCHANGE 

33 
Local Currency     (name): South 
African Rand R 

__________ 
% 1.000 

34 
Foreign Currency 1 (name): 
________________________ ______________ 

__________ 
% _______________ 

35 
Foreign Currency 2 (name): 
________________________ ______________ 

__________ 
% _______________ 

36 
Foreign Currency 3 (name): 
________________________ ______________ 

__________ 
% _______________ 

 
See Appendix C for updated electronic version. 

 
ATD1-3.1.2 Schedule 3, Item 3.53: Replace description with: 
 

“Set of new excitation transformers, per Unit, delivered DDPT to site” 
 
See Appendix C for updated electronic version. 

 
ATD1-3.1.3 Schedule 4M4, Item 4m4.3: Delete unit ‘Sum’ and replace unit with: 

 
“m” 
 



 

See Appendix C for updated electronic version. 
 

 
ATD1-4  DETAIL SPECIFICATIONS   
 
ATD1-4.1 Volume 1: 3.4.2 Detail Specification    
 

ATD1-4.1.1 19.3.2 Scope of Works for the Contractor:   
  

    Delete the following clause: 

 

    “(b) (i) Complete new replacement type tested 3.3 kV Switchboard including protection 

and control schemes,” 

 

    and replace with: 

 

    “(b) (i) Complete new replacement type tested air insulated 3.3 kV Switchboard 

including protection and control schemes,” 

 
ATD1-4.1.2 19.4.3 Design Requirements:   
  

    Add the following clauses: 

 

    “(b) New tiers for the five air circuit breakers will be designed in accordance with 

SANS/IEC 61439 and SANS/IEC TR 61641.” 

 

    “(c) The Contractor shall conduct an arc flash hazard study according to SANS 984 to 

advise the relevant labelling, access limitations and protective clothing required by 

operators.  Where IED’s are already in the scope for the 380V Common Services panel, 

these can be utilised to achieve arc flash protection, else additional relays and sensors 

should be included in the panel modification cost.” 
 
ATD1-4.1.3 19.4.8 Testing and Commissioning 

19.4.8.1 380V Switchgear:   
  

    Add the following clauses: 

 

    “(c) A certificate of compliance will be required for the scope of work concluded on the 

panel, in accordance with SANS 10142-1.” 
 
ATD1-4.1.4 19.5.3 Design Requirements:   

  

    Add the following clauses: 

 

    “(b) If a new MUCB panel is offered, it shall be in accordance with SANS/IEC 61439.” 
 

ATD1-4.1.5 19.5.8 Testing and Commissioning 
  

    Add the following clauses: 

 

    “(e) A certificate of compliance will be required for the scope of work concluded on the 

panel, in accordance with SANS 10142-1.” 

 
ATD1-4.1.6 6 Cooling Water System 

6.2 Scope of Works for the Contractor 
6.2.2 Design Requirements 
6.2.2.2 Electrical 

  

    Delete the following clause: 

 

    “(d) New forced ventilation system into MCC room to limit moisture build-up in the 

MCC room.” 

 



 

    and replace with: 

 

    “(d) New ventilation system for the Cooling Water MCC shall be provided either by 

extending the cooling water basement extraction fan system to the MCC room, or by 

including a MCC panel air conditioning unit, to limit moisture build-up in the MCC.” 
 
 
ATD1-4.1.7 6 Cooling Water System 

6.2 Scope of Works for the Contractor 
6.2.5 Electrical Motor Control Centre 

  

    Delete the following clause: 

 

    “(vii) The existing ducts supplying forced ventilation by means of ducts to the adjacent 

room, shall be extended to the MCC room to ensure fresh, dust free air is supplied to the 

MCC room. Ducts shall be galvanized steel.” 

 

    and replace with: 

 

    “(vii) The existing forced ventilation system extracting air by means of ducts to the 

surface level, shall be extended to the MCC room to ensure air flow in the MCC room 

(ducts shall be galvanized steel), or panel mounted air conditioning units shall be 

installed in the MCC.” 
 

 
ATD1-4.1.8 12 Main Inlet Valve 

12.2 Scope of Works for the Contractor 
  

    Delete the following clause: 

 

    “(c) The Contractor shall make provision for conducting the refurbishment of each MIV 

at the Steenbras Power Station on the power station floor.” 

 

    and replace with: 

 

    “(c) The Contractor shall make provision for conducting the refurbishment of each MIV 

at the Steenbras Power Station on the power station floor or off site in a safe mechanical 

workshop.” 
 
ATD1-4.1.9 1 Scope of Works 
  

    Add the following clause: 

 

    “Where removal of existing equipment is not explicitly stated in the Scope of Works, the 

removal of unused and decommissioned equipment to the Employer’s stores in Ndabeni, 

Cape Town, shall be deemed to be included in the scope.” 
 

 
ATD1-5  ADDITIONAL TENDER DRAWINGS   
 
ATD1-5.1 Volume 2: Book of Drawings  
 

ATD1-5.1.1 Add the following as-build drawings for the laydown and erection bay floors: 
 
 839-CT0495-Pumped Storage Steenbras – Ground Floor layout Sheet 1 – bottom reinforcement 
 839-CT0496-Pumped Storage Steenbras – Ground Floor layout Sheet 1 – top reinforcement 

 839-CT0497-Pumped Storage Steenbras – Ground Floor layout Sheet 2 – bottom reinforcement 
 839-CT0498-Pumped Storage Steenbras – Ground Floor layout Sheet 2 – top reinforcement 

 
See Appendix D.  

 

 
ATD1-6  SITE INFORMATION 



 

 
ATD1-6.1 C4 Site Information 

 

ATD1-6.1.1      Delete the following clause: 

 

    “Refer to the 3D model issued with the tender documents in .exe electronic file format 

for further details of the Steenbras pumped storage plant.”  

 

 

Tenderers are to return a signed copy of this notice with the submission of their Tender. Failure to return 

a signed copy of the Notice may result in the Tender being declared non-responsive.  

 

Tender replacement pages incorporating the amendments listed above will be submitted at a later 

date. Replacement pages to be included in the tender submission. 

 

Yours faithfully, 

 

………………………………………………………………………………. 

For: 

 

Director: Supply Chain Management 

 

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 1 – 69Q/2025/26 

 

Signature .................................................................................... Date ......................................... 

 

Legal and full name of tendering entity:  

……………………………………………............................................................................................



 

   

 

Enclosures :  

 

 
1) Appendix A: Clarification Meeting 1 Minutes (including Attendance Register and slides shared) 
2) Appendix B: Clarification Meeting 2 Minutes (including Attendance Register and slides shared) 
3) Appendix C: Additional As-build Drawings 
4) Appendix D: Electronic Version of updated Activity Schedules  
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