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T1.1: TENDER NOTICE AND INVITATION TO TENDER

A. TENDER INVITATION:

The Department of Transport of the Province of Eastern Cape hereby invites tenders from experienced Civil
Engineering contractors with a CIDB Contractor grading designation of 4 CE or higher for appointment to a
PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY WORKS ON ROADS
IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD OF 36 MONTHS, on an
ad hoc basis (as and when required).

The quantum of work on ancillary activities has not been quantified and will be determined once the
appointments have been made and project specific Work Packages / Work Assignments identified.

The Framework Agreement is envisaged for Works on In-House Construction projects that are executed in
the Eastern Cape Province.

Tender documents will be available as of 12h00 on Friday, 22"¢ May 2026. Documents must be downloaded
on www.ectransport.gov.za or www.etenderportal.gov.za.

In order to be considered for appointment to the panel in terms of this Tender, the tenderer must be able to
demonstrate the completion of at least (2) similar project(s) to a minimum value of R 2.5 million each in the
past ten (10) years within the SADC (South African Development Community) region. Refer to T1.2:
TENDER DATA of the document for the tender specific definition of a similar project(s).

In order to be considered for appointment to the panel in terms of this Tender, the tenderer must have
in its employment or intend to employ, for the duration of the Contract the following key personnel who
comply with the minimum requirements as referred to in T1.2: TENDER DATA of this Document:

e A suitably qualified and experienced Construction Manager who will be the single point
accountable and responsible person for the full time management of the construction works on
site, who:

o Has a National Diploma (N/S) in Civil Engineering and has a minimum of five (5) years’
experience in roads construction project(s).

e A suitably qualified full time Construction Health and Safety Officer with a minimum
experience of three (3) years in roads construction to manage the contractor’s health and
safety obligations on road projects and who:

o is registered with SACPCMP as a Professional Construction Health and Safety Agent
(Pr CHSA) or Professional Construction Health and Safety Manager (Pr CHSM) or
Professional Construction Health and Safety Officer (Pr CHSO).

The completed bid documents must be submitted on eTender Publication Portal (E-Submission) not later
than 11H00 on 19 June 2026.
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Click on the link to see how you submit your bid proposal on eSubmission — press Ctrl + the link to see the
video https.//youtu.be/B7pNseNJYHM

It is the responsibility of the bidder/s to ensure that bid documents/ proposals are submitted on or before
closing time. Any technical queries with regard to eSubmission must be directed to National Treasury @
etenders@treasury.gov.za / +27(0)12 406 9222 / 012 406-9229 / 012 312-5000

The Department reserves the right not to award any bidder in the Panel more than one Project / Works
Package in a District in the Eastern Cape province.

B. BID EVALUATION

This bid fill be evaluated in two (2) phases as follows:

Phase One: Compliance responsiveness to the bid rules and conditions
Phase Two: Eligibility Criteria (F2.1), failure to meet Eligibility Criteria will render the tender non-

responsive.
C. PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:
Maximum points on Price - 80 points
Specific Goals - 20 points
Maximum points - 100 points

The points for Specific Goals will be distributed as per the table below.

PREFERENTIAL SPECIFIC GOALS POINTS TABLE

Number of points allocated

(80/20 system) (To be Number of points claimed
completed by the organ of (80/20 system)

state)

Historically Disadvantaged Individuals

The specific goals
allocated points in
terms of this tender

Black ownership 08
Women ownership 05
Youth Ownership 02
Locality (Eastern 05
Cape Province)

O Historically Disadvantaged Individual (HDI): Black Ownership

Means a South African Citizen: who, due to the apartheid policy that had been in place, had no franchise in
national elections.
Central Supplier Database (CSD) report will be used to calculate % ownership.

Proof of the location of will be taken as the Preferred Address indicated on the Tenderers CSD Report and is
to be indicated in Form C in the Returnable Schedules. Preferred address on CSD will be used for
Locality points. In case of Joint Venture, Locality Points will be divided or split among Joint Venture
partners according to preferred offices on CSD.

It is the onus of the bidder to provide proof of ownership equity status.

D. BID SPECIFICATIONS, CONDITIONS AND RULES

The minimum specifications, Eligibility and other bid conditions and rules are detailed in the bid document.

Note: Tender Validity Period is 90 days.
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E. TENDER SUBMISSIONS:

The completed Volume 3 of the tender document as well as any supporting documentation clearly marked
“TENDER NO: SCMU10-26/27-0003: APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF ANCILLIARY WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE
CONSTRUCTION TEAMS FOR A PERIOD OF 36 MONTHS must be submitted on E-Tender Publication
Portal (E-Submission) not later than 11H00 on 19 June 2026.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

SCM RELATED ENQUIRIES - Email is the preferred first contact option.

Ms. T. Mafani — Cell No.: 072 690 1534 — Email.: thandi.mafani@ectransport.gov.za

TECHNICAL ENQURIES - Email is the preferred first contact option.

Mr. P. Ngqola — Cell No, 066 381 7987 — Email.: phakamisa.nggola@ectransport.gov.za

NOTE: All materially relevant telephonic discussions will be followed up by an Email to all tenderers

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:

Call: 0800 701 701
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PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT
TENDER NO.
SCMU10-26/27-0003

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD

OF 36 MONTHS

T1.2: TENDER DATA

The tender conditions are the Standard Conditions of Tender as contained in Annexure F of the CIDB
Standard for Uniformity in Construction Procurement as per CIDB Board Notice No. 136 of 2015 published
in Government Gazette No. 38960 of 10 July 2015 and as amended from time to time. (See

www.cidb.org.za)

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “F” in the above-mentioned
Standard Conditions of Tender.

No | Clause

Wording

F.1.1

The Employer is the Department of Transport, Province of the Eastern Cape

2 F.1.2

The tender documents issued by the Employer comprise:
THE TENDER
PART T1: TENDERING PROCEDURES
T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data
PART T2: RETURNABLE DOCUMENTS
T2.1: List of Returnable Documents
T2.2: Returnable Schedules
THE CONTRACT
PART C1: AGREEMENTS AND CONTRACT DATA
C1.1: Form of Offer and Acceptance
C1.2: Contract Data
C1.3: Deed of Guarantee (pro forma)
PART C2: PRICING DATA
C2.1: Pricing Instructions
C2.2: Bill of Quantities
PART C3: SCOPE OF WORKS
C3.1: Description of the Works
C3.2: Engineering
C3.3: Procurement
C3.4: Construction
C3.5: Management
PART C4: SITE INFORMATION
C4: Site Information
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The Employer’s agent is Mr Mvuyisi Goxa
Name: Department of Transport
Address: In-House Construction
32 Cowan Close
Stellenbosch Park, Schornville
Qonce
Tel: 064 880 1945

4 | F1.51

The employer may accept or reject any variation, deviation, tender offer, or alternative
tender offer, and may cancel the tender process and reject all tender offers at any time
before the formation of an Agreement. The employer shall not accept or incur any liability to
a tenderer for such cancellation and rejection but will give written reasons for such action
upon written request to do so.

The Employer further reserves the right not to award Contracts to any Contractor based on
a risk assessment of the current workload or past performance of that Contractor.

5 | F.21

Eligibility:

The following tenderers who are registered with the CIDB in grading designation Grade 4

CE and higher are eligible to submit tenders:

1) contractors who have a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tender for a
class of construction work, or

2) Joint ventures are eligible to submit tenders provided that:

a) every member of the joint venture is registered with the CIDB and in CE class of
work.

b) the combined contractor grading designation calculated in accordance with the
Construction Industry Development Board Regulations is equal to or higher than a
contractor grading designation Grade 4 CE

¢) a signed Joint Venture Agreement must be attached with the tender.

Note: For Joint Ventures, the office address in the Joint Venture Agreement shall be used
for Locality Points.

Company Experience in Roads Contract Management:

Tenderer must have completed at least two (2) similar projects to the value of at least R 2.5
million each and higher in the last 10 years.

A similar project shall be the Ancillary Road Works as defined in Chapter 11 of Standard
Specifications for Road and Bridge Works for South African Road Authorities, Draft
Standard (DS) — October 2020, activities such as stormwater drainage structures, gabions,
stone pitching, guardrails, fencing, side drains etc.), which may be a project where any of
the activities was constructed or a combination of them within a project, and if it is one of
the major or key activities in a project, the Completion Certificate or attachment thereto,
must clearly stipulate the value of such activities within the project.

Such a project(s) shall be located within the SADC (South African Development
Community) region.

A completed returnable Schedule D: SIMILAR PROJECT(S) COMPLETED BY THE
TENDERER to be provided. To demonstrate completion of a similar project(s) as defined in
this clause, submit for each project listed a completed returnable Schedule D (A):
SIMILAR PROJECT COMPLETED VERIFICATION FORM (respondent’s stamp is critical).

Furthermore, submit for each project listed a COMPLETION CERTIFICATE.
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Details of bridge projects & supporting information must be entered in Form D of the
Returnable Schedules. Copies of Completion Certificates, appointment letters and
reference letter from the client must be attached, in order to qualify for this tender.

Failure to comply with the requirements or to complete Form D (A) will render the tender

non-responsive.
Key Personnel:

In order to be considered for a Contract in terms of this Tender, the tenderer must have in
its employment or intend to employ, for the duration of the contract the following key
personnel who comply with the following minimum requirements:

1. A suitably qualified and experienced Construction Manager (GCC 2015 term for
Site Agent) who will be the single point accountable and responsible person for the
full-time management of the construction works on site, who:

i) Has a minimum National Diploma qualification in Civil Engineering (N/S stream),
obtained from a University of TVET college.
AND

ii) has a minimum of five (5) years’ experience in roads construction environment, CV
will be used to verify experience.

2. A suitably qualified and experienced full time Construction Health and Safety
Officer(s) to manage the Contractor’s health and safety obligations on site who:

i) is registered and has a valid registration certificate with SACPCMP as a
Professional Construction Health and Safety Agent (Pr CHSA) or
Professional Construction Health and Safety Manager (Pr CHSM) or
Professional Construction Health and Safety Officer (Pr CHSO);

AND

ii) has a minimum of three (3) years’ experience as a Construction Health and

Safety Officer on road projects

A completed returnable Schedule H: TENDERER’S KEY PERSONNEL to be provided.
Attach to each schedule proof of indicated professional registration with the specified
professional body.

Where the key personnel are no longer available to undertake the necessary work after the
Award of the Tender, the then Contractor shall within a period of fourteen (14) working days
replace the key personnel listed in returnable Schedules E with personnel with equivalent
competencies, subject to approval by the Employer. Such approval shall not be
unreasonably withheld if compliant in terms of the requirements of this clause.

Failure to comply with the requirements of this clause and applicable returnable schedule
will render the tender non-responsive.

6 |F27 Clarification meeting:
There will be No clarification meeting.
F.2.12 No alternative offers will be considered
8 F.2.13.1 Tenderers may only offer to provide services or supplies identified in the Agreement data to

complete the Whole Works.

Tenderers are required to submit only Volume 3 of the Tender Documents which must
include the Returnable Documents. Only original documents must be hand delivered to the
tender box.
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9 F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original.
Tenderers shall not take this Tender Document apart. Additional documentation shall be
submitted in a separate, properly bound document.

10 | F.2.13.5 The Employer’s address for delivery of tender offers and identification details is as per the
Notice and Invitation to Tender T1.1.

11 | F.2.13/ A two-envelope procedure will not be followed.

F.3.5

12 | F.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender
T1.1.

13 | F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted

14 | F.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

15 | F.2.19 Access shall be provided for the following inspections, tests, and analysis: Borrow pit testing
and any verification of geotechnical data.

16 | F 3.4.1 The location for opening of the tender offers, immediately after the closing time thereof shall

F.3.4.2 be as per Notice and Invitation to Tender T1.1

18 | F.3.9.1 Add a new bullet: “In the event of there being any rate or rates which are declared to be an
unacceptable commercial risk by the Employer, the Tenderer will be requested —

(a) to justify any specific rate or rates, i.e., to give a financial breakdown of how
such rate or rates were obtained,

(b) and subsequently to consider amending and adjusting such rate or rates
while retaining the Tender Total derived under sub-clause F.3.9.2 (c)
unchanged and fixed. It must be understood that in the event of the tenderer
refusing to adjust any rate or rates to the satisfaction of the Employer, such
refusal may prejudice acceptance of his Tender.”

19 | F.3.11 The procedure for the evaluation of responsive tenders is Method 2.

Maximum number of tender evaluation points
Price Component 80
Preferential Component (Specific Goals) 20
Total evaluation points 100
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Calculation of Points for Price (Ps)
The points scored for Price will be calculated using the following formula:

PSZSO(I—Pt_Pmmj Pt—Pmln]

Pmin Pmin

Where Ps = points scored for price by tender under consideration
Pnmin = price of lowest acceptable tender
P: = price of tender under consideration

or|Ps = 90(1 —

Fractions will be rounded off to two places after the decimal comma.

Preferential Component (Max =20 points) Nep

Specific Goals
80/20 (MAX = 20 points)
90/10 (MAX = 10 points)

Tenders will be evaluated in terms of that specified in the Conditions of Tender as well as the
Employer’s latest Supply Chain Management Policy.

The following preference point systems are applicable to all bids:

. the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
o the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable: or

e  The 80/20 preference point system will be applicable to this bid.

PREFERENTIAL PR REMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:

Maximum points on price - 80 points
Maximum points for specific goals - 20 points
Maximum points - 100 points

The points for specific goals will be distributed as per the table below.

PREFERENTIAL SPECIFIC GOALS POINTS TABLE

The specific goals Number of points allocated (80/20 Number of boints claimed

allocated points in system) (To be completed by the (80/20 s stepm)

terms of this tender organ of state) y

Historically Disadvantaged Individuals

Black ownership 08 % ownership as per CIPC / CSD

Women ownership 05 % ownership as per CIPC / CSD

Youth ownership 02 % ownership as per CIPC/ CSD

Locality (EC Province) 05 Preferred address on CSD
Calculation of Total Points scored Total Score = Ps + Nep

Tenders will be awarded on a Rates Only basis. A basket of quantities has been predetermined and
assigned to the items in the Bill of Quantities to determine an individual tender sum for evaluation
purposes. Once the evaluation is complete and the preferred bidders have been identified, the award
will be for rates only. The tender sum calculated from the basket of quantities will be used for
evaluation purposes only. The awarded rates will be the rates at which the work will be carried out at
the duration of the appointment subject to a negotiation, if necessary, as well as Contract price
adjustment as per the Contract Data.

NB: The Preferential Points and Specific Goals will not be applicable, as this is a Framework
Contract.
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20

21

F.3.13.1

F4

Tender offers will only be acceptable if:

a) Tenderers must be registered on the Central Supplier Database (CSD) at National
Treasury prior to submitting a tender, otherwise the tender will be rejected
(National Treasury SCM Instruction #4A of 2016/2017: Central Supplier
Database), and the tenderer's Tax status must be compliant.

“Bidders must note that in addition to being tax complaint at the time of award of the
contract, which will be verified with SARS or the CSD, it is incumbent upon the successful
bidder/s to ensure that they are at all times tax compliant over the entire duration of the
contract. Failure to ensure tax compliance may prevent the Department/Public Entity from
issuing orders when goods/services are required. In such instances, the Department/Public
Entity reserves the right to procure outside of the contract. Furthermore, if the
Department/Public Entity is prevented from obtaining the relevant goods/services on the
contract, such constitutes a breach of contract and will be dealt with accordingly, including
the recovery of damages/adverse costs where applicable”.

b) the tenderer must be registered with the Construction Industry Development Board
(CIDB) in an appropriate 4 CE contractor grading designation or higher (All parties
to submit this information in the case of a Joint Venture).

c) the tenderer or any of its directors is not listed in the Register of Tender Defaulters or
the List of Restricted Suppliers managed by the National Treasury
(www.treasury.gov.za) in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the public

sector.

d) the tenderer has not abused the Employer’s Supply Chain Management System.

e) the tenderer has not failed to perform on any previous Contract with the Employer.

f) the tenderer has completed and signed Form B (Certificate of Authority for Signatory)
if applicable.

g) the Form of Offer is duly completed and signed (Note: Any correction must be
signed by the authorised signatory).

h) the tenderer has completed and signed the Compulsory Enterprise

Questionnaire (Form T2.2R) (for each of the participating firms in the case of a
joint venture).
completed and signed all SBD Forms (SBD1; SBD4; SBD6.1; SBD7.2)
all relevant certified information is submitted with the Tender.
all other Tender Conditions are complied with.
The tenderers comply with Eligibility criteria as per F2.1 in the Tender Data, failure to
meet the Eligibility Criteria will render the bid non-responsive.
Note: Requirements applicable at time of being considered for award of specific Works
assignments:
m) The Framework contractor will be required to submit a valid Letter of Good Standing
from the Compensation Commissioner or FEMA within 21 days of receipt of
Letter of Award of any ad hoc Work assignments.

- X — —-
~ . ~ ~—

ADDITIONAL TENDER / FRAMEWORK CONDITIONS

i) The project specific Request for Quotes (RFQ) shall be prepared and sent to the
tenderers that will be appointed in this panel when the need arise in any of the projects.
ii)The RFQ’s will provide an accurate Scope of Works with real quantities which will allow
for more accurate pricing.

iii) Contractors that have been successfully appointed to this Panel will only be evaluated on
Price and Specific goals, and be allocated a Work Package.

iv) Appointment to the Panel of Contactors under this Tender does not guarantee that all
Contractors in the Panel shall be awarded Work Packages, as they must still participate in a
competitive process of bidding through Request for Quotes (RFQs) that will be prepared
and evaluated by the Client, where a highest scoring bidder in terms of PPPFA shall be

awarded.
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Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-26/27-0003

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD
OF 36 MONTHS

THE TENDER
PART 2 (OF 2): RETURNABLE DOCUMENTS

T21 List of Returnable Documents

T2.2 Returnable Documents

Note to Tenderer:

The information contained on these forms, plus the supporting information, will be used in
the first stages of the evaluation of the Tenders.

/
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Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

T2.1 List of Returnable Documents

1. Forms to be completed

FORM | DESCRIPTION
SBD 1 INVITATION TO BID

A. CERTIFICATE OF AUTHORITY FOR SIGNATORY

B INDICATION OF PROJECTS TO BE TENDERING ON & PROOF OF LOCALITY OF
OFFICE

D. SCHEDULE OF SIMILAR WORK CARRIED OUT BY THE TENDERER IN THE PAST 10
YEARS

D(A) SIMILAR PROJECT COMPLETED VERIFICATION FORM (one verification form required

for each listed project)

SCHEDULE OF CONSTRUCTION PLANT

NOTICES TO TENDERERS

JOINT VENTURE DISCLOSURE FORM

CONTRACTOR’S KEY PERSONNEL AND DETAILED CV’S

BANKING AND AUDITOR DETAILS

DECLARATION — FULFILLMENT OF THE CONSTRUCTION REGULATIONS, 2014

PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY DEVELOPMENT
BOARD

L CENTRAL SUPPLIER DATABASE CONFIRMATION (CSD)
T2.2R COMPULSORY ENTERPRISE QUESTIONNAIRE

SBD 4 BIDDER'’S DISCLOSURE

SBD 5 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAM

SBD 6.1 | PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

SBD 7.2 | CONTRACT FORM — RENDERING OF SERVICES

Xl~|—|z|eo|m|m

THESE FORMS MusT BE coMPLETED UsING BLACK INK

Where the space provided in the bound document is insufficient, separate schedules may be drawn
up in accordance with the given formats. These schedules shall then be bound together with a
suitable contents page and submitted with the tender documents. All such schedules must be
signed, and clearly marked as appendices to these relevant forms.

2. Other documents that will be incorporated into the Contract.

e C1.1 Offer and Acceptance
e (C1.2 Contract Data
e (C2.2 Pricing Schedule

/
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T2.2 RETURNABLE DOCUMENTS

/
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Province of the Eastern Cape

Department of Transport

Directorate: Transport Infrastructure — In-House
Roads Construction Unit

Appointment of a Panel of Service Providers for the
Construction of Ancilliary Works on Roads
Implemented through In-House Construction Teams
for a Period of 36 Months

SCMU10-25/26-0003

SBD 1:

INVITATION TO BID

PART A

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EASTERN CAPE DEPARTMENT OF TRANSPORT

BID NUMBER:

SCMU10-26/27-0003 | CLOSING DATE:

| 19 JUNE 2026

| CLOSING TIME: | 11:00 AM

DESCRIPTION

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY WORKS
ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD OF 36 MONTHS

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON | Ms. Thandi Mafani CONTACT PERSON Mr. Phakamisa Ngqola
TELEPHONE

NUMBER 072 690 1534 TELEPHONE NUMBER 066 381 7987
FACSIMILE NUMBER | N/A FACSIMILE NUMBER N/A

E-MAIL ADDRESS

Thandi.Mafani@ectransport.gov.za

E-MAIL ADDRESS

phakamisa.ngqola@ectransport.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE
NUMBER CODE NUMBER
CELLPHONE
NUMBER
FACSIMILE
NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA
ARE YOU THE ARE YOU A
ACCREDITED FOREIGN BASED
REPRESENTATIVE SUPPLIER FOR [IYes [INo
IN SOUTH AFRICA [IYes [ INo THE GOODS
FOR THE GOODS ISERVICES [IF YES, ANSWER THE QUESTIONNAIRE
ISERVICES [IF YES ENCLOSE PROOF] OFFERED? BELOW]
OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

[] YES [INO
[] YES [INO
] YES [INO
] YES [INO
(] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

/
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Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.

1.3.

1.4.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR

CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED
IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
25

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.

SIGNATURE OF THE BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g., company resolution)

DATE:

/
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A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm his/her authority thereto by attaching a duly signed and dated
copy on the company letterhead of the relevant resolution of the board of directors to this form.

Failure to submit a duly signed resolution will render the tender non-responsive.

Note: This Form is not applicable if the Signatory to this tender is a Director, a Member, a Sole
Proprietor or a Partner.

An example is given below:
“By resolution of the board of directors passed at a meeting held on .............ccccccviiiiiiiec e,
ME/MS e , whose signature appears below, has been duly authorised.

to sign all documents in connection with TENDER NO SCMU10-26/27-0003 and any Contract that
may arise therefrom on behalf of

(Name of Tenderer in block capitals)

SIGNED ON BEHALF OF THE COMPANY & ...ttt ettt e e e e e

IN HISTHER C AP A C T Y A ..ottt e e et s e s e e s e e s e e e e e e e e e n e eaees

DA T . e e

SIGNATURE OF SIGNAT O RY . e e

WITNESSES: L e

/
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

B: INDICATION OF PROOF OF OFFICE IN THE EASTERN CAPE

The Tenderer must attach proof of head office or satellite office/depot in the Eastern Cape / Outside
Eastern Cape. NB: CSD will be used as confirmation — Preferred address on CSD shall be used to
confirm the Locality.

Office in the Eastern Cape or

Contract Description Tendering for: Qutside the Eastern Cape Proof of Office
APPOINTMENT OF A Eastern Cape []
PANEL OF SERVICE ENE Outside Eastern Cape L] ENE

PROVIDERS FOR THE

CONSTRUCTION OF

ANCILLIARY WORKS ON

ROADS IMPLEMENTED

THROUGH IN HOUSE

CONSTRUCTION TEAMS

FOR A PERIOD OF 36

MONTHS

Proof of Address will be taken as the “Preferred Address” as indicated on the Tenderers CSD Report for Locality.

SIGNED ON BEHALF OF THE TENDERER: ..ottt e e e e et et e e enenees

/
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Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
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SCMU10-25/26-0003

D: SCHEDULE OF CONSTRUCTION WORK (ANCILLIARY) CARRIED OUT BY
THE TENDERER IN THE PAST 10 YEARS

The tenderer must insert in the spaces provided below a complete list of the latest completed roads
maintenance/ roads construction contracts successfully completed by the company in the past 10
years. The bidder must attach Completion Certificates in the case of completed contracts, or a copy of
the Letter of Award as well as a signed Recommendation Letter from the Client on the Clients letter
head for those projects currently being executed. This information shall be deemed to be material to
the adjudication of the Contract. A copy of the Completion Certificate for each completed project must
be attached, or a copy of Letter of Award and a reference letter from the Client for those projects
currently being executed, otherwise the bid shall be deemed non-responsive.

YEAR
COMPLETED

VALUE OF WORK
(Incl VAT)

NATURE OF WORK

PROJECT NAME

EMPLOYER
(NAME & TEL NO)

NB: Attach Form D(A) or Completion Certificates.
SIGNED ON BEHALF OF THE TENDERER: ... oot e eas

/
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

FORM D (A): SIMILAR PROJECTS COMPLETED VERIFICATION FORM (One verification
form required for each project)

SIMILAR PROJECTS COMPLETED VERIFICATION FORM (QUESTIONNAIRE)

FOR TENDER NO. SCMU10-26/27-0003

SUPPLY, DELIVERY AND IMPLEMENTATION OF ROAD MARKING SERVICES AND ERECTION OF
PERMANENT ROAD SIGNAGE ON PROJECTS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION
TEAMS FOR A PERIOD OF THIRTY-SIX (36) MONTHS

NAME OF TENDERER: ... . it e e e e e e e e e e e e e e eaee s

VERIFICATION OF TENDERER'’S INDICATED SIMILAR PROJECT BY CONSULTING ENGINEER
OR EMPLOYER

PAGE 1 OF 2
(Note: Verification by Consulting Engineer or Employer in terms of the contract for the indicated similar
project)

CONTRACT NUMBER: ...ttt e e e e e e e e e e e e e e e e s e e e e e e e e e e e annnees

CONTRACT NAME: . e e e e e e e e e e e e e e e e e e e e e e sn e e e e e sann e e e e e annneeas

EMPLOYER PO PO PP P TP PP PPPPPPPP

CON T R A C T O R & i e e e e e e e e e e e e e e e e e ar e e e e e sn e e e e e sn e e e e e e ann e e e e e annneean

CONSULTING ENGINEER: ... .o ittt e e e e e e e e e e e e e e

VALUE OF WORKS AT COMPLETION (INCL. VAT): R .o

MONTH/YEAR COMPLETED: .....ooiiiiiiiiiitii ittt e e e e e aeeas

In terms of this Tender a similar project is defined as:

The Ancillary Road Works completed in the past seven (10) years to the value of at least R 2.5 million,
located within the SADC (South African Development Community) region, which included as a minimum
the following:

o At least two (2) project(s) should demonstrate the Completed Ancillary Works activities.

1. Was a certificate of completion, in terms of the condition of contract, issued to the
contractor?

| YES | NO ‘(TICKAPPLICABLEBOX)

If NO, please state reasons:

CONTINUE TO NEXT PAGE
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VERIFICATION OF TENDERER'’S INDICATED SIMILAR PROJECT BY CONSULTING ENGINEER

OR EMPLOYER
PAGE 1 OF 2
2. Was the project located within the SADC (South African Development Community)
region?
| YES | NO [7ick APPLICABLE BOX)
3. Was the value of each of the Works, completed by the Tenderer (then Contractor) more or
equal (2) to R 2.5 million (incl. VAT)
| YES | NO }TICK APPLICABLE BOX)
If NO, please write value below
R
4., Did the project include the following works and was the Tenderer (then Contractor)

involved with said works?

41 Reinforced concrete works

[ YEs | NO |7ickAPPLICABLE BOX) | Involved | YES | NO |
4.2 Targeted subcontractor management / development

| YEs | No |7ickappLicABLE BOX) | Involved | YES [ NO |

Details of respondent:

Verification information supplied by:

(State NAME & SUIMAIME) & ......ceuiiiiii e et e e e e e

(B L=TS] o] o= i{e] a Ko ] ol o o] 1=T ot A PPN

Company_ PR

SIgNatUre: . e Date: ..o

Company Stamp:
Contact Details: pany p

(Please return both pages to Tenderer for submission with his Tender)

/
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E: SCHEDULE OF CONSTRUCTION PLANT

The tenderer is required to state below “own” construction plant which will be available for Work
Assignments in terms of these Frameworks.

DESCRIPTION, SIZE, CAPACITY DESCRIPTION/SIZE/CAPACITY | YEAR MODEL

SIGNED ON BEHALF OF THE TENDERER: ... ... e

/
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/
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(a) CONSTRUCTIONAL PLANT TO BE HIRED AS AND WHEN REQUIRED IN TERMS OF
FRAMEWORK

An original Letter of Intent is to be attached from a Plant Hire Company based in the District of
this tender. The letter is to clearly indicate that the Plant intended for the contract will be

available for the full duration of the project. The letter is to be unqualified and signed by a
Commissioner of Oaths.

DESCRIPTION, SIZE, CAPACITY DESCRIPTION/SIZE/CAPACITY | YEAR MODEL

SIGNED ON BEHALF OF THE TENDERER:

/
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F: NOTICES TO TENDERERS

In submitting my/our tender, the tender rates and tender sum given in my/our tender has taken into
account the following Notice(s) to Tenderers.
Signed copies of all Notices to Tenderers are to be attached to this page.

Please note that any Notices will be uploaded on the same platforms as where the tender document
was downloaded from. It is the onus of the Tenderer to ensure that he has checked for any notices
prior to submitting his tender document.

NOTICE NO. SUBJECT MATTER OF NOTICE

SIGNED ON BEHALF OF THE TENDERER: ..ottt e e e e e e et et e e e enenees

/
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G: JOINT VENTURE DISCLOSURE FORM

Tenderers submitting tenders as a joint venture are to attach a signed copy of the Joint Venture
Agreement or, if a Joint Venture Agreement has not yet been formalized, then the Tenderer is to
attach a Letter of Intent of a Joint Venture Agreement, signed by all parties involved in the Joint
Venture Agreement. Should the Joint Venture wish to claim B-BBEE points, then a consolidated B-
BBEE Scorecard for the Joint Venture partnership must be attached to completed Form SBD 6.1.

The Signatory on behalf of the Joint Venture must be disclosed in Form B: Certificate of Authority
for Signatory as well as in the Joint Venture Agreement.

SIGNED ON BEHALF OF THE TENDE RE R: e e e e e e

/
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H: CONTRACTOR'’S KEY PERSONNEL & DETAILED CV’S

The Tenderer must state below the key management staff who are permanently employed by the
Tenderer or who are contractually committed to the tenderer for this contract and who are intended for
use on this appointment. Relevant detailed CV’s including certificates for qualifications as well as
indicating previous experience must be attached. Note the Eligibility requirements in Clause F.3.8.1.

ROADS RELATED EXPERIENCE (YRS)
POSITION NAME & QUALIFICATIONS

Construction Manager

No. of years worked on

Registration No. with ;
POSITION NAME roads construction
SACPCMP as CHSO | maintenance contracts.

Safety Officer 1 — Pr. CHSO
or Pr CHSA or Pr CHSM

minimum 3 years’ experience
in roads construction
/maintenance

Should the Tenderer wish to be awarded more than one Framework Appointment, separate Site Agents and
OHS Offices are required for each appointment.

SIGNED ON BEHALF OF THE TENDERER:

/
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I: BANKING AND AUDITOR DETAILS

The Tenderer shall provide details of his banker and auditing accountant.

Bank Details - Bank Name: oo

AAArE S S, .

CONtACt PerSON: oo
Tl N O

FaX NO. .

Auditor Details - [T 0 0 TN =1 1= TP

AAArES S,

Tl N O

FaX NO. T

SIGNED ON BEHALF OF THE TENDERER: ............ ..

/
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J: DECLARATION - FULFILMENT OF THE CONSTRUCTION REGULATIONS - 2014

In terms of regulation 5(1) of the Construction Regulations, 2014 (hereinafter referred to as the
Regulations), promulgated on 7 February 2014 in terms of Section 43 of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform
construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary
competencies and resources to carry out the work safely and has allowed adequately in his/her tender
for the due fulfillment of all the applicable requirements of the Act and the Regulations.

Definition of a Competent Person:

“Competent person” means any person having the knowledge, training, experience and qualifications
specific to the work or task being performed: Provided that where appropriate qualifications and
training are registered in terms of the provisions of the South African Qualifications Authority Act, 1995
(Act No. 58 of 1995), these qualifications and training shall be deemed to be the required qualifications
and training.

Tenderers shall answer the questions below:

1 | confirm that | am fully conversant with the Regulations and that my company has (or will
acquire/procure) the necessary competencies and resources to timeously, safely and
successfully comply with all of the requirements of the Regulations. (Tick)

YES
Signature @.........coooiien Name @ . NO
2 Indicate which approach shall be employed to achieve compliance with the Regulations  (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) — specify:

3 Provide details of proposed key persons, competent in terms of the Regulations, who will form
part of the Contract team as specified in the Regulations (CVs to be attached):
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4 Provide details of proposed training (if any) that will be undergone:

5 List potential key risks identified and measures for addressing risks:

See the Preliminary Hazard Identification and Risk Assessment contained in the attached Health
and Safety Specifications.

Note: The successful tenderer must submit a project specific Occupational Health and
Safety Plan approved by the Client within 14 days of being allocated the works
assignment /Work Package.

6 | have fully included in my tender rates and prices (in the appropriate payment items provided in
the Bill of Quantities) for all resources, actions, training and any other costs required for the due
fulfillment of the Regulations for the duration of the construction and defects repair period.

(Tick)

YES

NO

SIGNATURE OF PERSON AUTHORISED TO SIGN THIS TENDER:

Signature: ... Name: ...

IDNO.: o

/
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K: PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY
DEVELOPMENT BOARD (CIDB)

Tenderers must attach to this page, a recent printout of proof from the CIDB website verifying their
valid CIDB registration.

In the case of Joint Ventures, proof must be provided for each partner and the calculated equivalent
CIDB grade indicated below for 4 CE class of works.

SIGNED ON BEHALF OF THE TENDERER:

/
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L: CENTRAL SUPPLIER DATABASE (CSD)

Tenderers must attach to this page, proof of registration with the Central Supplier Database of
National Treasury. (In the case of Joint Ventures, proof must be attached for each partner).

The Tenderer must be registered on the Central Supplier Database at National Treasury prior to
submitting a tender otherwise the tender will be rejected (National Treasury SCM Instruction No.4A of
2016/2017 — Central Supplier Database)

I, the undersigned, confirm the following details of the firm/company’s registration on the National
Treasury Central Supplier Database:

SUPPIEr NaMIE. o e

SUPPIEIS GO NO.. oo e e e e

SIGNED ON BEHALF OF THE TENDERE R: e e e e e

/
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FORM T2.2R: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section1: Nameofenterprise: .......... ... it iiiiieeirm cannnnn

Section 2: VAT registration number,ifany:............. .. ... i i

Section 3: CIDB registration number,ifany: . ............... ... .. i i

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMbeEr . . . ... ...

Close corporation number

Tax reference number

Section 6: Record of service with the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within
the last 12 months in the service of any of the following:

1 a member of any municipal council [1 an employee of any provincial department,
(1 a member of any provincial legislature national or provincial public entity or
0 a member of the National Assembly or the constitutional institution within the meaning of
National Council of Province the Public Finance Management Act, 1999 (Act
1 a member of the board of directors of any 1 of 1999)
municipal entity [1 a member of an accounting authority of any
1 an official of any municipality or municipal national  or provincial public entity
entity [1 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, | Name of institution, public office, Status of service
director, manager, principal | board or organ of state and position (Tick appropriate column)
shareholder or stakeholder held Within last 12
Current
months

*Insert separate page if necessary

/
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municipal entity

Section 7: Record of spouses, children and parents in the service of the state
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months been in the service of any of the following:

01 a member of any municipal council [0 an employee of any provincial department,

[l a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning of

0 a member of the National Assembly the Public Finance Management Act, 1999 (Act
or the National Council of Province 1 of 1999)

[1  a member of the board of directors [ a member of an accounting authority of any
of any municipal entity national  or provincial public entity

1 an official of any municipality or [ an employee of Parliament or a provincial

legislature

Name of spouse, child or | Name of institution, public office, Status of service

parent board or organ of state and position (Tick appropriate
held column)
current | Within
last 12
months

*Insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
/ our tax matters are in order.

i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest.

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name Position
Enterprise
name

* The schedule should be used where tenders are subject to the Local Government: Municipal Finance
Management Act.

/
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FORM T2.2R: COMPULSORY ENTERPRISE QUESTIONNAIRE
(for Joint Venture partner if applicable)

Section 1: Name of enterprise: ......... ... ... .. . it

Section 2: VAT registration number, ifany:............. ... ... i,

Section 3: CIDB registration number,ifany: ................... ... . . i,

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration nUMber . . .. ... .
Close corporation nuUMber . . . . ... . e

Tax reference NUMDbDET . . . . . ..

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within
the last 12 months in the service of any of the following:

1 a member of any municipal council [0 an employee of any provincial department,
1 a member of any provincial legislature national or provincial public entity or
0 a member of the National Assembly or the constitutional institution within the meaning of
National Council of Province the Public Finance Management Act, 1999 (Act
1 a member of the board of directors of any 1 of 1999)
municipal entity [0 a member of an accounting authority of any
1 an official of any municipality or municipal national  or provincial public entity
entity [1 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, Status of service
partner, director, manager, | board or organ of state and position (Tick appropriate
principal shareholder or | held column)
stakeholder Within last
Current
12 months

*Insert separate page if necessary
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municipal entity

Section 7: Record of spouses, children and parents in the service of the state
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months been in the service of any of the following:

01 a member of any municipal council [0 an employee of any provincial department,

[l a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning of

0 a member of the National Assembly the Public Finance Management Act, 1999 (Act
or the National Council of Province 1 of 1999)

[1  a member of the board of directors [ a member of an accounting authority of any
of any municipal entity national  or provincial public entity

1 an official of any municipality or [ an employee of Parliament or a provincial

legislature

Name of spouse, child or | Name of institution, public office, Status of service

parent board or organ of state and position (Tick appropriate
held column)
current | Within
last 12
months

*Insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
/ our tax matters are in order.

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest.

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name Position
Enterprise
name

* The schedule should be used where tenders are subject to the Local Government: Municipal Finance
Management Act
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SBD 4: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid.
In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1

211

2.2

2.2.1

23

2.3.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest' in the enterprise, employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any person who
is employed by the procuring institution? YES/NO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having
the deciding vote or power to influence or to direct the course and decisions of the enterprise.

/
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3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

3.7

I, the undersigned, (NAME)........ccouiiiiii i e in
submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

| have read, and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect.

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium? will not be construed as
collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices,
including methods, factors or formulas used to calculate prices, market allocation, the
intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid
invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON ENHANCING
COMPLIANCE, TRANSPARENCY AND ACCOUNTABILITY IN SUPPLY CHAIN
MANAGEMENT SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts,
skill and knowledge in an activity for the execution of a contract.

/
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SBD4:

DECLARATION OF EMPLOYEES OF THE STATE OR OTHER STATE INSTITUTIONS

1. In terms of section 30 of the Public Service Act;

No employee shall perform or engage himself or herself to perform remunerative work outside
his or her employment in the relevant department, except with the written permission of the

executive authority of th
2,

e department.

Are any of the shareholders/ directors of your company employed by the State?

Yes/No

3. “State” means —

(a) Any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);

(b) Any municipalit
(c) Any provincial |

y or municipal entity;
egislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

(f) Any Parastatal (A company or agency owned or controlled wholly or partly by the

government).

4. Should you indicate “yes” above, please provide the following details:

No

NAME & SURNAME OF
DIRECTOR

WHERE EMPLOYED

STATE INSTITUTIONID NUMBER

EMPLOYEE/ PERSAL
NUMBER

Q|| WIN| -~

5. Please note: The “state” is clearly defined in paragraph 3 above. In the event that
“no” is selected and subsequently any false declaration are detected, the non-
disclosure of such “state employment” will be deemed as “fraud”. Therefore the state
may reject the Quotation and in addition may proceed with further action should this
declaration prove to be false.

6. DECLARATION

I, (NAME &SURNAME). ...,

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 4 ABOVE IS CORRECT.

Position

Name of Bidder

/
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SBD §

This document must be signed and submitted together with your bid

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

INTRODUCTION

The National Industnal Participation (NIP) Programme, which is applicable to all government
procurement contracts that have an imported content, became effective on the 1 September
1996. The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1937. In
terms of the Cabinet decision, all state and parastatal purchases [ lease contracts (for goods,
works and services) entered info after this date, are subject to the NIP requirements. NIP is
obligatory and therefore must be complied with. The Industnal Participation Secretanat (IPS) of
the Department of Trade and Industry (DTI) is charged with the responsibility of administering
the programme.

1 PILLARS OF THE PROGRAMME

1.1 The NIP obligation is benchmarked on the imported content of the contract. Any
contract having an imported content equal to or exceeding US$ 10 million or other
currency equivalent to US$ 10 million will have a NIP obligation. This threshold of
US$ 10 million can be reached as follows:

(a) Any single contract with imported content exceeding US510 million.
or
(b) Multiple contracts for the same goods, works or services each with imported
content exceeding US$3 million awarded fo one seller over a 2 year period
which in total exceeds US510 million.

or
(c) A contract with a renewable option clause, where should the option be
exercised the total value of the imported content will exceed USH10 million.
or
(d) Multiple suppliers of the same goods, works or services under the same

contract, where the value of the imported content of each allocation is equal to
or exceeds US$ 3 million worth of goods, works or services to the same
government insfitution, which in total over a two (2) year period exceeds
USS510 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (3)to 1.1(c)
above will amount to 30 % of the imported content whilst suppliers in respect of
paragraph 1.1 (d) shall incur 30% of the total NIP obligation on a pro-rata basis.

1.3 Tosatisfy the NIP obligafion, the DTl would negotiate and conclude agreements such as
investments, joint ventures, sub-contracting, licensee production, export promotion,
sourcing arangements and research and development (R&D) with partners or suppliers.

/
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14 A pericd of seven years has been identified as the time frame within which to
discharge the obligation.

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

2.1 In order to ensure effective implementation of the programme, successful
bidders (contractors) are required to, immediately after the award of a contract
that is in excess of R10 million {ten million Rands), submit details of such a
conftract to the DTI for reporting purposes.

22 The purpose for reporting details of contracts in excess of the amount of R10
million {ten million Rands) is to cater for multiple contracts for the same goods,
works or services, renewable contracts and multiple suppliers for the same
goods, works or services under the same contract as provided for in paragraphs
1.1.(b) to 1.1. (d) above.

3 BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF
BIDDERS AND SUCCESSFUL BIDDERS (CONTRACTORS)

31 Bidders are required to sign and submit this Standard Bidding Document (SB0D 5)
together with the bid on the closing date and time.

3.2 In order to accommodate multiple contracts for the same goods, works or
services; renewable contracts and multiple suppliers for the same goods, works
or services under the same contract as indicated in sub-paragraphs 1.1 (b) to 1.1
(d) above and to enable the DT in determining the NIP obligation, successful
bidders (contractors) are required, immediately after being officially notified about
any successful bid with a value in excess of R10 million (ten million Rands), to
contact and fumish the DTI with the following information:

Bid / contract number.

Description of the goods, works or services.

Date on which the contract was accepted.

Name, address and contact details of the govemment institution.
Walue of the contract.

Imported content of the contract, if possible.

3.3 The information required in paragraph 3.2 above must be sent to the Department
of Trade and Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr
Elias Malapane within five (5) working days after award of the contract. Mr
Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394
2401 or e-mail at Elias@thedti.gov.za for further details about the programme.

4 PROCESS TO SATISFY THE NIP OBLIGATION

4.1 Once the successful bidder (contractor) has made contact with and fumished the
DTI with the information required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;
b. the contractor and the DTI will sign the NIP obligation agreement;

/
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C. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by
the DTI;

e. upon approval of the business concept by the DTI, the confractor will submit
detailed business plans outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the
DTL

42 The NIP obligation agreement is between the DT and the successful bidder (contractor)
and, therefore, does not involve the purchasing institution.

Bid number ... Closingdate:.............coooiiiiii.

Name of bidder.

Postal 0SS e

JEATIAT
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1.2

1.3

14

1.5

1.6

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

To be completed by the organ of state
(Delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 80/20 preference point
system.

b) The 80/20 preference point system will be applicable in this tender. The lowest /
highest acceptable tender will be used to determine the accurate system once tenders
are received.

Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
Price; and
Specific Goals.
To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

/
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2, DEFINITIONS

(a) “tender” means
a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any
other method envisaged in legislation.

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts.

(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined
by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS
A maximum of 80 points is allocated for price on the following basis:

80/20
Pt—Pmin::
Ps=80(1-"Tm0)
Pmin:

Where?
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 points is allocated for price on the following basis:

80/20
Pt—P %
Ps =801+ ")
Pmax:.:
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmax Price of highest acceptable tender

/
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4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1
below as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an
organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender
will be used to determine the applicable preference point system: or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to determine
the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

PREFERENTIAL SPECIFIC GOALS POINTS TABLE

The specific goals Number of points allocated (80/20 . .
allocated points in system) (To be completed by the (b:;%r/;gesr c;ft::‘n)nts HRITIEE
terms of this tender organ of state) y

Historically Disadvantaged Individuals

Black ownership 08 % ownership as per CIPC / CSD
Women ownership 05 % ownership as per CIPC/CSD
Youth Ownership 02 % ownership as per CIPC/ CSD
Locality (Eastern Cape) 05 Preferred address on CSD

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ..o
4.4, Company registration NUMDET: ... ...
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

N O B

/
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Construction of Ancilliary Works on Roads
Implemented through In-House Construction Teams
for a Period of 36 Months

SCMU10-25/26-0003

4.6.

U
U

Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

The information furnished is true and correct.

The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct.

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to
any other remedy it may have —

disqualify the person from the tendering process.

recover costs, losses or damages it has incurred or suffered as a result

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(a)
(b)
of that person’s conduct.
(c)
cancellation.
(d)
(e)

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:

ADDRESS:

/
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Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
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SCMU10-25/26-0003

SBD 7.2
CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND
THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE
SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED
CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

I hereby undertake to render services described in the attached bidding documents to (name of the institution)
........................................... in accordance with the requirements and task directives / proposals
specifications stipulated in Bid Number SCMU10-26/27-0003 at the price/s quoted. My offer/s remain binding
upon me and open for acceptance by the Purchaser during the validity period indicated and calculated from the
closing date of the bid.

The following documents shall be deemed to form and be read and construed as part of this agreement:

(1) Bidding documents, viz
- Invitation to bid.
- Proof of tax compliance status.
- Pricing schedule(s).
- Filled in task directive/proposal.
- Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations.
- Bidder’s Disclosure form.
- Special Conditions of Contract.
(i1) General Conditions of Contract; and
(iii) Other (specify)

I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s)
quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my
obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own
risk.

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfillment of this contract.

I declare that I have no participation in any collusive practices with any bidder or any other person regarding
this or any other bid.

I confirm that I am duly authorised to sign this contract.

NAME (PRINT) e

WITNESSES
CAPACITY e,

PN
SIGNATURE

N
NAME OF FIRM s

DATE: ..o
DATE
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Province of the Eastern Cape

Department of Transport

Directorate: Transport Infrastructure — In-House
Roads Construction Unit

Appointment of a Panel of Service Providers for the
Construction of Ancilliary Works on Roads
Implemented through In-House Construction Teams
for a Period of 36 Months
SCMU10-25/26-0003

CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. I MY CAPACIEY @S, ..t eintentteetetent et et et et et et et et e te e et e eeeeneeneeaanens
accept your bid under reference number SCMU10-26/27-0003 dated...................ceeneen. for the rendering of
services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the

contract, within 30 (thirty) days after receipt of an invoice.

DESCRIPTION OF
SERVICE

PRICE (ALL
APPLICABLE
TAXES
INCLUDED)

TOTAL
PREFERENCE
POINTS
CLAIMED

COMPLETION
DATE

POINTS
CLAIMED FOR
EACH SPECIFIC
GOAL

APPOINTMENT OF A PANEL OF
SERVICE PROVIDERS FOR THE
CONSTRUCTION OF
ANCILLIARY WORKS ON ROADS
IMPLEMENTED THROUGH IN
HOUSE CONSTRUCTION TEAMS
FOR A PERIOD OF 36 MONTHS

4. I confirm that I am duly authorised to sign this contract.

SIGNED AT ..o

NAME (PRINT)

SIGNATURE

OFFICIAL STAMP

WITNESSES

/
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-26/27-0003

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD
OF 36 MONTHS

CONTRACT
PART 1 (OF 4): AGREEMENTS AND CONTRACT DATA

C1.1 Form of Offer and Acceptance
C1.2 Contract Data

C1.3 Form of Security (Pro forma)

!
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-26/27-0003

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD
OF 36 MONTHS
C1.1: FORM OF OFFER AND ACCEPTANCE

1. OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter a contract for the
procurement of:

SCMU10-26/27-0003

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data
and addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the
tender conditions.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data
without any guarantee of a quantum of work which will only be invited through Work assignments on ad
hoc basis (as and when required).

The offered total of the prices inclusive of Value-Added Tax is

NOT APPILIGCAR

............................................................................... Rand (in words); R........cccccceiicrrreerrscnenne... (in figures)

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance (for comparative purposes only and not award value) and returning one copy of this Form of
Offer and Acceptance document including the Schedule of Deviations (if any) to the Tenderer before the end
of the period of validity stated in the tender data or other period as agreed, whereupon the Tenderer
becomes the party named as the contractor in terms of the Conditions of Contract identified in the Contract
Data. The award amount will be based on the individual works assignment / work packages values.

OFFER SIGNATURE BLOCK

SIGNAUME(S) oo et a e
NAME(S) e e e e
17T oY= Lo 1 7/ SRR

LT g TSI =1 T (=Y = PSSR
(Name and address of organization)

!
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AS WITNESSES
Witness 1

Signature Date

Name
Witness 2

Signature s Date

Name

!
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

2. ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the employer identified below accepts the
Tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due for
respective ad hoc work assignments /work packages in accordance with the conditions of contract identified
in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the employer and
the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the Contract are contained in:

Part C1: Agreements and Contract Data (which includes this Form of Offer and Acceptance)
Part C2: Pricing data

Part C3: Scope of Work

Part C4: Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above as well as the Appendices.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance agreement. No amendments to or deviations from
said documents are valid unless contained in this schedule.

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the
schedule of Deviations (if any), contact the employer’s agent (whose details are given in the contract data) to
arrange the delivery of any bonds, guarantees, proof insurance and any other documentation to be provided
in terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed copy of this Form of Offer and Acceptance including the Schedule of Deviations
(if any). Unless the tenderer (now contractor), within five (5) working days of the date of such receipt, notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

!
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

ACCEPTANCE SIGNATURE BLOCK

SCMU10-26/27-0003: APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF ANCILLIARY WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE
CONSTRUCTION TEAMS FOR A PERIOD OF 36 MONTHS

SIGNAtUrE(S) e e
NAME(S) e e

CapaCItyY e e —————————————

for the Employer: Department of Transport
Province of the Eastern Cape
Private Bag X0023,
BHISHO, 5605

Name of Withess .o

Signature
Of WItNESS e Date .o,

!
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

SCHEDULE OF DEVIATIONS

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD
OF 36 MONTHS

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing
date is limited to those permitted in terms of the tender conditions.

2. Any other matter arising from the process of Offer and Acceptance either as a confirmation,
clarification or change to the tender documents, and which it is agreed by the parties becomes an
obligation of the contract, shall also be recorded here.

3. Any change or addition to the tender documents arising from the above agreements and recorded
here, shall also be incorporated into the final draft of the contract.

A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the process of
offer and acceptance, the outcome of such agreement shall be recorded here.

1. ST o)=Y o PR
D= = PO PP O PP PP OPPPPOP
2 YU o] [=To: RSSO UPRRRRPP
DIBLAIIS ...ttt b e e h et eh bt e e e e et e e e et e e b et e e e e e s
3. RS T0 o] = (PR
DIBLAIIS ...ttt e et h oo h et e e e e et e e e e e e et e e aa e e s
4. RS T0 o] = (PR
(D= = [ OO P PP PP PPPPP R PPTPPPI
5. ST o)=Y o SRR
(D= = [ TSP PO PPPP P RPPTPPPR

By the duly authorized representatives signing this Agreement with schedule of deviations (if any), the
employer and the tenderer agree to and accept the foregoing schedule of deviations as the only deviations
from and amendments to the documents listed in the tender data and addenda thereto as listed in the tender
schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the
tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

!
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport

Construction of Ancilliary Works on Roads

Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams

Roads Construction Unit

for a Period of 36 Months
SCMU10-25/26-0003

PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT

TENDER NO. SCMU10-26/27-0003

C1.2: CONTRACT DATA (PART 1)

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD
OF 36 MONTHS

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (Third Edition 2015) [hereinafter referred to as
GCC2015], published by the South African Institution of Civil Engineering (SAICE) are applicable to this contract.

CONTRACT SPECIFIC DATA

The following contract specific data, amendments, additions, or omissions are applicable to this Contract.

No. Clause | Description
1 11111 | The Contract Sum will be determined for each Works Assignment and will not be as per the
Form of Offer.
1 1.1.1.13 | The Defects Liability Period is 6 months measured from the date of the Certificate of
Completion for each works assignment.
2 1.1.1.14 | The total Framework contract duration is for 3 years, with the time for completing each Works
assignment to be determined individually on an ad-hoc basis. The maximum value of Work
Assignments which can be awarded to any one contractor in terms of this agreement shall not
exceed the maximum amount allowed based on the Contractor’s CIDB Grading inclusive
of VAT.
3 1.1.115 | The Employer is THE DEPARTMENT OF TRANSPORT, EASTERN CAPE
4 1.1.1.16 | The Employer’'s Agent is the relevant District Roads Engineer, or a partner/director/member of
any firm appointed during the duration of the Framework Agreement to act on behalf of the
Department, duly authorised to this position in writing.
1.1.1.26 | The Pricing Strategy is a Re-measurement Contract
1.1.1.35 | Add the following Clause 1.1.1.35
“Value of Works” means the value of Works certified by the Employers Agent as having been
satisfactorily executed and shall include the value of the work done, the value of the materials
and/or goods and Contract Price Adjustments.
8 1212 The Employer’s address for receipt of communications and notices at Tender Stage is:
Facsimile: N/A
E-mail: mvuyisi.goxa@ectransport.gov.za
Address (Physical): Mr M. Goxa
Department of Transport
Pick and Pay Building
Bhisho
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Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport

Construction of Ancilliary Works on Roads

Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams

Roads Construction Unit

for a Period of 36 Months
SCMU10-25/26-0003

9 1.21.2 The Employer’s address for receipt of communications and notices at Construction Stage is:
Name: Mr M. Goxa
Telephone: 064 880 1945 Facsimile:
E-mail: mvuyisi.goxa@ectransport.gov.za
Address (Postal) Address (Physical)
Department of Transport Department of Transport
Province of the Eastern Cape Old Pick n Pay Building,
Private Bag 99009, Bisho
East London
5200
Or any or a partner/director/member of any firm appointed during the duration of the
Framework Agreement to act on behalf of the Department, duly authorised to this position in
writing.
10 1.3.6 | Add the following as 1.3.6
“The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement of
any copyright or any other intellectual property right in connection with the Works outlined in
this Contract.”
" 1.3.7 | Add the following as 1.3.7
“All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Framework Contract or after termination thereof without the prior written consent of the
Employer.”
12 24.1 Add the following:
“In the event of any ambiguity, conflict, or discrepancy between the various contract
documents, lists and schedules, the order of precedence (from highest to lowest) shall be as
follows:
1. Form of Offer and Acceptance and Schedule of Deviations
2. Contract Data
3. General Conditions of Contract (GCC 2015)
4. Project Specifications
5. Working Drawings
6. Standard Specifications of Roads and Bridgeworks (1998)
7. Departmental guidelines and manuals/prescripts
8. Schedule of Quantities
13 3.23 The Employers Agent shall obtain specific approval from the Employer before executing any of
his functions or duties according to the following Clauses of the General Condition of Contract:
¢ Nominating the Employers Agent’'s Representative in terms of Clause 3.2.1
e The issuing of instructions for dealing with fossils and the like in terms of Clause 4.7
o Authorising the Contractor to repair and make good, excepted risks in terms of Clause
7.5.5
e The issuing of variation orders in terms of Clause 6.3.2
e The Suspension of the Works in terms of clause 5.11.2
e The issuing of an instruction to accelerate progress in terms of Clause 5.12.4
e The approval of any extension of time for completion in terms of Clause 5.12.1
e The reduction of a penalty for delay in terms of Clause 5.13.2
e The issuing of penalties in terms of Clause 5.13
e The determination of additional or reduced costs arising from changes in legislation in

!
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Province of the Eastern Cape
Department of Transport

Appointment of a Panel of Service Providers for the
Construction of Ancilliary Works on Roads

Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams

Roads Construction Unit

for a Period of 36 Months
SCMU10-25/26-0003

terms of Clause 6.8.4
The giving of a ruling on a Contractor’s claim in terms of Clause 10.1.5
The agreeing of the adjustment of the sums for general items in terms of Clause 6.11

14

3.24

Delete the last sentence of the Clause

15

3.3.6

Add the following:
“The time limit for referring the matter to the Employers Agent by the Contractor shall be
twenty-one (21) days after the decision in question was given by the Employers Agent’s
Representative”.

16

43.1.2

Add the following new sub-clause

“The Employer and the Contractor hereby agree, in terms of the provisions of section 37 (2) of
the Occupational Health & Safety Act, 1993 (Act 85 of 1993, hereinafter referred to as ‘the
Act’), that the following arrangements and procedures shall apply between them to ensure
compliance by the Contractor with the provisions of the Act, namely:

(@)

(b)
(c)

(d)

(e)

The Contractor undertakes that the appropriate officials and employees of the
Contractor will fully acquaint themselves with all relevant provisions of the Act and the
Regulations promulgated in terms of the Act;

The Contractor undertakes that all relevant duties, obligations and prohibitions imposed
in terms of the Act and regulations will be fully complied with;

The Contractor hereby accepts sole liability for such due compliance with the relevant
duties, obligations and prohibitions imposed by the Act and Regulations, and expressly
absolves the Employer from itself being obliged to comply with any of the aforesaid
duties, obligations, and prohibitions; with the exception of such duties, obligations and
prohibitions expressly assigned to the Employer in terms of the Act and its associated
Regulations.

The Contractor agrees that any duly authorised official of the Employer shall be entitled
(although not obliged) to take such steps as may be necessary to ensure that the
Contractor has complied with his undertakings as set out more fully in paragraphs (a)
and (b) above, which steps may include, but will not be limited to, the right to inspect
any appropriate site or premises occupied by the Contractor, or to inspect any
appropriate records or Safety Plans held by the Contractor;

The Contractor shall be obliged to report forthwith to the Employer any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the
Act and regulations, pursuant to work performed in terms of this Contract, and shall, on
written demand, provide full details in writing of such investigation, complaint or criminal
charge.

The Contractor shall furthermore, in compliance with the Constructional Regulations of
2014 to the Act :

(i) Acquaint himself with the requirements of the Employer's Health and Safety

Specification as laid down in regulation 4(1)(a) of the Construction Regulation of
2014, and prepare a suitably and sufficiently documented Health and Safety Plan as
contemplated in regulation 5(1) of the Construction Regulation of 2014 for approval
by the Employer or his assigned agent. The Contractor’s Health and Safety Plan and
risk assessment shall be submitted to the employer for approval within 14 days from
the date of signing the Form of Acceptance and shall be implemented and
maintained from the Commencement of the Works.

(i) The Employer, or his assigned agent, reserves the right to conduct periodic audits,

as contemplated in the Construction Regulations 2014, to monitor that the Contractor
is compliant in respect of his obligations. Failure by the Contractor to comply with
requirements of these Regulations shall entitle the Employer’'s Agent, at the request
of the Employer or his Agent, to suspend all or any part of the Works, with no
recourse whatsoever by the Contractor for any damages incurred as a result of such
suspension, such time as the Employer or his Agents are satisfied that the issues in
which the Contractor has been in default have been rectified.”

17

433

Add the following new sub-clause:

!
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“4.3.3 The Contractor shall assume responsibility for compliance with the Environmental
Management Programme (EMPR) in respect of the sites and shall ensure that the
sites are rehabilitated before the conclusion of the Works assignment.”

18

492

Add the following as 4.9.2

“In order to preclude seizure by the owner of any constructional plant being held by the
Contractor on a hire or hire-purchase agreement for the purposes of the Contract, the
Employer shall be entitled to pay any such owner the amount of any outstanding instalment or
other sum owing under any hire or hire-purchase agreement and in the event of his doing so,
any amount thus paid by him shall be a debt payable to the Employer by the Contractor and
may be deducted by the Employer from any moneys owing or that may become owing to the
Contractor in terms of the Contract, or be recovered at law from the Contractor by the
Employer.”

19

493

Add the following as 4.9.3

“When entering into any subcontract for the execution of any part of the works, the Contractor
shall incorporate in such subcontract, by reference or otherwise, the provisions of Clauses
4.9.1 and 4.9.2 in respect of constructional plant brought to the site by the subcontract.”

20

5.3.1

Works assignments will be allocated to the Contractor as and when required. The duration of
each assignment will be formulated prior to award of each assignment.

The Department will first allocate works to the first preferred service provider (the service
provider that scores the highest points in the tender evaluation).

The documentation required before commencement with Works Assignment are:

An approved, Works Assignment specific Health and Safety Plan (Refer Clause 4.3)
Works Assignment Construction programme (Refer Clause 5.6)
Security/Performance Guarantee for the Works Assignment (Refer Clause 6.2)
Insurances (Refer Clause 8.6) for the Works Assignment

Signed agreement in terms of Section 37.2 of the OHS Act, 1993

Proof of registration on the Central Suppliers Database with “Tax Compliant” status
A valid Letter of Good Standing from the Compensation Commissioner or FEMA

21

5.3.2

The time to submit the documentation required before commencement with Works Assignment
is within 14 days of being Awarded a Works Assignment

22

5.8.1

The special non-working days are statutory public holidays, Saturdays, Sundays and the
year-end break, as determined by SAFCEC. These days will be included for time
calculations. Due to the contract being a maintenance contract, the contractor shall provide a
full service during all special non-working days.

23

5.8.2

Add the following to Clause 5.8.2:

“The cost of supervision by the Employers Agent or his representatives outside of normal
(Monday to Friday) working hours as defined in Government Gazette 42391 of 12 April 2019
shall be to the Contractor’s account.”

24

5.11.1

In the third line, after the word “progress”, insert “or alter the order”.

25

5.12.1

Delete the contents of the Clause and replace with the following:

“There will be no extension of time unless agreed to by all parties in writing.”

26

5.12.2.2

Add to Clause 5.12.2.2:

“The time period specified as the time for completion includes allowances for those days on
which it is expected that work, on the critical path items of the works, would be prevented due
to weather conditions such as wind, rain falling or the subsequent waterlogged condition.
Based on average weather conditions of wind, rain and sunshine the allowances are:

e 2 working days per month for the months of May to October

!
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e 3 working days per month for the months of November to April
It should be noted that due to the Contract being a fixed term contract, there will be no
extension of time awarded. The recording of abnormal climate conditions is for record
purposes only.”
27 513 Add the following new sub-clauses:
“5.13.3 The provisions of sub-clause 5.13.1 shall also apply to completion of a specified stage
of work as described in the Tender Forms, the Agreement, and the Contract Scope of
Works. Where a penalty is enforced by the Employer for late completion of any stage
of work, the penalty shall not be refundable even if subsequent stages of completion
are achieved on schedule.
If late completion of more than one stage occurs, the total penalty per day shall not
exceed the penalty for late completion of the contract as defined in the Tender Forms,
the Agreement or the Contract Scope of Works.
5.13.4 All penalties for which the Contractor becomes liable in terms of Sub-clauses 5.13.1 to
5.13.4 shall be deducted on a monthly basis from the Payment Certificates and will be
accumulative. The Employer may, without prejudice to any other method of recovery,
deduct the amounts of all such penalties from any monies in his possession that are or
may become due to the Contractor.
5.13.5 The imposition of any penalties in terms of Sub-clauses 5.13.1 to 5.13.4 shall not limit
the Employer’s Agent nor Employer’s right to act in terms of Sub-clause 9.2.
5.13.6 The Contractor should notice that the following fines apply for non-conformance with
the Project Specifications:
e As per Clause C3.3.2.2 for Establishment and Late Completion
e As per Clause B1502 (j) for Accommodation of Traffic.
e As per Clause B13011 for Occupational Health and Safety nonconformities.
e As per Clause B12016 for Environmental nonconformities
e As per clause C3.3.2.3 for utilization of ME’s
e As per clause C3.3.2.4 for utilization of Local Labour
28 5.14.5.5 | Delete Clause 5.14.5.5 and replace with:
“Insurance of the works shall continue until the certificate of completion for the Works
assignment under consideration is completed.”
29 5.16.3 | The Latent Defects Liability Period is 10 years measured from the date of the Certificate of
Completion.
30 6.21 | Delete Clause 6.2.1 and replace with:
“A Performance Guarantee is required prior to commencement of any Works ONLY for
assignments exceeding R 10m awarded from this Framework Appointment, unless specifically
requested by the Employer.”
31 6.3.1 In the fifth line, after the word “shall”, insert “with the approval of the Employer”.
32 6.3.4 | Add the following new sub-clause 6.3.4:
“The quantities indicated in the Schedule of Quantities are fictitious and only included to obtain
a competitive price. The actual scope of works and quantities will be determined on an “ad-
hoc” basis for each works assignment. No claims regarding the deviations of quantities
indicated in the Schedule of Quantities will be entertained.”
33 6.5.1.2.3 | The percentage allowances to cover all overhead charges are limited to a maximum of 20% of
each works assignment (excluding VAT).
34 6.6.1.2 | After all references to the word “sums”, insert “excluding VAT”
35 6.8.1 Add the following:
“The tender rates and prices shall also be exclusive of Value Added Tax (VAT). Provision is
made for the addition of VAT in the summary of the Bill of Quantities.
In the event that rates are required for items not included in the Schedule of Quantities, rates
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may be requested from the Contractor and approved if they are in line with “market related

prices”.

Materials contained in the payment items included in the Schedule of Quantities, labelled with

the prefix “ECB” must be procured within the boundaries of the Eastern Cape”

36 6.8.2 The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Schedule with the following values:

The value of “x” is 0.10.

The values of the coefficients are:

a= [0.40] (labour)

b= [0.25] (contractor’s equipment)

c= [0.15] (material)

d= [0.2] (fuel)

The base month and year are the month prior to the month in which tenders close.

37 6.10.1.5 | The percentage advance on materials not yet built into the Permanent Works is 80%

38 6.10.1.9 | Add the following new clause:

“The Contractor is required to submit completed, accurate and signed monthly Expanded

Public Works Programme (EPWP) reports, attached to this tender document as Appendix C,

together with all monthly payment certificates. Payment to the Contractor will not be processed

until the EPWP reporting for a specific month is provided.

39 6.10.2 | Add the following:

“Payment for materials on site will only be considered for those materials which are physically

on site. Any statement in which a claim for materials off site is included, shall have attached a

declaration that the materials listed in the statement are owned by the Contractor,

accompanied by proof of ownership. The ownership of materials shall be transferred to the

Employer in accordance with the relevant pro-forma”

40 6.10.3 | The percentage retention on the amounts due to the Contractor is 10% to the maximum of 5%
of the Contract Price (excluding VAT) per works assignment and 50% is to be released at the
completion which will be deemed to be the end of the 36-month framework period and the
further 50% at the end of the six-month defects liability period.

41 6.11.1.3 | Delete the words “15 percent and replace with “30 percent”.

Note “Contract Sum” pertains to the Works Assignment awarded and is not based on the

fictitious quantities contained in this original Framework tender for ad hoc maintenance.

42 7.2.1 | Add the following at the end of the paragraph:

“subject to approval of the Employers Agent”.

43 7.8.2.2 | In subsubclause7.8.2.2 add the following:

", subject to such work being done on a written instruction by the Employer’s Agent."

44 8.2.2.3 | Add the following to the end of Clause 8.2.2.3
“risk arising from political riot and malicious damage, unless these risks are insurable with The
South African Special Risk Insurance Association at the time of tendering, and it is stipulated in
the Contract that the Contractor is to effect insurance against these risks”.

45 8.3 Add the following :

“COVID19 is not considered an Excepted risk and allowances must be made by the Contractor

in his Tender.”

45 8.6 Delete Clause 8.6 and replace it with:

(1)  Without limiting his obligations in terms of the Contract, the Contractor shall before
commencement of the Works assignment effect and maintain the following insurances
covering the respective interests of the Contractor and the Employer:

(a) Insurance of the Works and of all movables on the Site intended for incorporation in
the Works against damage or physical loss from whatsoever cause arising (other than
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()

@)

(4)

(®)
(6)

(7)

(b)
(c)

causes set out in Clause 8.3.1)

(iy for the period for which the Contractor is responsible for the Works in terms of
Clause 8.2, and

(i) for a sum insured which shall, unless otherwise specified in the Contract, be the
aggregate of
(aa) the Value of the works set out,
(bb) a sum to cover the value (specified at the time of delivery to the Contractor) of

(cc) a sum to cover professional fees, not included in the Contract Price, payable
in respect of the repair or reinstatement of damage to the Works or said
movables.

A Coupon Policy for Special Risks Insurance issued by the South African Special
Risks Insurance Association is required.

Public Liability insurance from the Commencement Date for the Works assignment to
the date of the Certificate of Completion (applicable to a specific awarded Works
assignment) or the end of the Defects Liability Period (if any) for a minimum limit of
indemnity of R 2 000 000, with no limitation on the number of accidents in any one
year, covering the Employer and the Contractor against their respective liability for the
death of or injury to any person or loss of or damage to any property (other than
property while it is insured in terms of paragraph (a)) arising out of or in the course of
the performance of the Contract:
Provided that

(i) the insurance shall not be required to cover any liability arising out of any of the
matters referred to in the provisos of Clause 8.3.1 (Excepted Risks), and

(ii) the insurance shall include a cross-liability clause such that the insurance shall
apply to the Contractor and to the Employer as separate insured parties.

Save as otherwise provided in the Contract, nothing herein contained shall oblige the
Contractor to effect any insurance which is not generally obtainable from a registered
insurer in the Republic of South Africa.

The insurances referred to in Sub-Clause (1) shall be effected with an insurance
company registered in the Republic of South Africa and the terms thereof shall be
subject to approval by the Employer, which approval shall not be unreasonably withheld.

The Contractor shall produce to the Employer the policies by which the insurances are
affected and proof of the due payment of all premiums thereunder and of the continuity
of the policies for the required period within 14 days of receipt of the Letter of
Acceptance for a specific Works assignment.

The Contractor and the Employer shall comply with the terms and conditions of the
insurance policies.

If the Contractor shall fail to effect and keep in force any of the insurances referred to in
Sub-Clause (1), the Employer may effect and keep in force such insurance and pay
such premium or premiums as may be necessary for the purpose and the Contractor
shall refund the amounts of such premiums to the Employer.

The Contractor shall provide proof that he has paid all contributions required in terms of
the Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993, and that
he has complied with the provisions of the Occupational Health and Safety Act, No. 85
of 1993.

46 9.2

9.2

DELETE AND REPLACE WITH:
“9.2 Termination by Employer:

9.2.1 If:
.1.1 Application is made for the sequestration of the Contractor’'s estate, or if the

Contractor publishes a notice of surrender of his estate, or presents a petition for
the acceptance of the surrender of his estate as insolvent, or (being a company or
close corporation) goes into liquidation, whether provisionally or finally (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction), or is
placed under business rescue (whether by resolution or court order);
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9.2.1.2 The Contractor makes a compromise with his creditors, or assigns in favour of his

creditors, or agrees to carry out the Contract under the supervision of a committee
representing his creditors, or if the Contractor assigns the Contract without having
first obtained the Employer’s written consent, or if execution is levied on his goods,
then the Employer may (with specific reference to this Clause) terminate the
Contract.”

9.2.2 If:
9.2.2.1 After giving effect to Clause 3.2.2, the Employer’'s Agent certifies, in writing, to the

Employer and to the Contractor, with specific reference to this Clause, that the
Contractor;

9.2.2.2 Has abandoned the Contract; or
9.2.2.3 Has failed, in terms of Clause 5.3.2, to submit documentation in time, or to submit

acceptable documentation; or

9.2.2.4 Has failed to commence the Works in terms of Clause 5.3 hereof, or has

suspended the progress of the Works (other than in terms of Clause 5.11.1) for
fourteen (14) consecutive days after receiving from the Employer's Agent written
notice to proceed; or

9.2.2.5 Has failed to proceed with the Works in accordance with the approved programme,

or in the absence of an approved programme, in the Employer’s agent’s opinion; or

9.2.2.6 Has failed to remove Plant or materials from Site, or to demolish and redo work,

within fourteen (14) days after receiving from the Employer’'s Agent written notice
that the said Plant, materials, or work have been condemned and rejected by the
Employer’s Agent in terms of these conditions; or

9.2.2.7 Is not carrying out the Works in accordance with the Contract, or is neglecting to

carry out his obligations under the Contract; or

9.2.2.8 Anyone, on his behalf has paid, offered, or offer as payment, to any person in the

employ of the Employer or to the Employer’s Agent, or any person in the employ of
the Employer’s Agent, a gratuity or reward or commission; or

9.2.2.9 Has furnished inaccurate information in the returnable documents completed at

tender stage and forming part of the Contract;

then the Employer may, after giving fourteen (14) days written notice to the Contractor,
(with specific reference to this Clause) to remedy the default, terminate the Contract.”

9.2.3 When the Contract is terminated, the Employer may order the Contractor to vacate the

Site and hand it over to the Employer. The Employer may then enter the Site and the
Works and expel the Contractor therefrom without thereby affecting the rights and powers
conferred on the Employer or the Employer’s Agent by the Contract. The Employer may
complete the Works himself, or may employ another contractor to complete the Works,
and the Employer, or such other contractor, may use for such completion as much of the
Construction Equipment, Temporary Works and materials brought onto the Site by the
Contractor as the Employer may think proper. If, Clause 9.2.1.1 is not applicable, the
Employer may at any time sell any of the said Construction Equipment, Temporary Works
and unused materials and apply the proceeds of sale towards payment of any sums that
may be due or become due to the Employer by the Contractor under the Contract. In
such circumstances, the Contractor shall forthwith vacate the Site and shall not be
entitled to remain on the Site based on a right of retention until amounts due to him have
been paid and neither will the Contractor be entitled to any further payments in terms of
this Contract.

9.2.4 Should the amounts the Employer must pay to complete the Works exceed the sum that

would have been payable to the Contractor on due completion by him, the Contractor
shall, upon demand, pay to the Employer the difference. This sum shall legally be
deemed a debt due by the Contractor to the Employer and shall be recoverable
accordingly;

provided that, should the Contractor on demand not pay the amount of such excess to the
Employer, such sum may be determined and deducted by the Employer from any sum due to
or that may become due to the Contractor under this or any previous or subsequent contract
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between the Contractor and the Employer.

9.2.4 If the provisions of Clause 9.2.11 apply, any notice or order referred to in this Clause
shall be delivered to the trustee or liquidator or business rescue practitioner, and the rights and
obligations vested in, or binding on the Contractor, shall vest in or be binding on the estate
under sequestration, liquidation, or business rescue.”

47

9.2.1.3.6

Add the following at the end of the paragraph:

On completion of each works assignment, the Contractor will be evaluated by a panel
consisting of the Director, Project Manager and Head of Supply Chain in the specific District.
Should the work not have been conducted to a satisfactory standard (within time, budget and
to the required specifications) the Department shall have the right to decide not to award any
further Work assignments to the said contractor and remove said contractor from this
Framework Appointment.

48

10.5.2

Disputes shall be referred to ad hoc Adjudication.

!
The Contract — Part 1 — Agreements & Contract Data Page C1.15




Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport

Construction of Ancilliary Works on Roads

Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams

Roads Construction Unit

for a Period of 36 Months
SCMU10-25/26-0003

PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-26/27-0003

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD

OF 36 MONTHS

C1.2: CONTRACT DATA (PART 2)

PART 2: DATA PROVIDED BY THE CONTRACTOR

No. Clause

Description

1 1.1.1.9

B I T O o1 (= To (o] T
[The Legal name of the Contractor].

2 1.2.1.2

The Contractor’'s address for receipt of communications and notices is :
Telephone: ..., Facsimile: ..o,
E-mail:

Address (Postal): .......cccccoeviiereenne Address (Physical):

3 6.2.1

The security to be provided by the Contractor shall be:

Type of Security

Performance Guarantee of 5% of the Contract Sum for Works assignments
awarded from this Framework Agreement and which exceeds R 10 million, which
shall be released once the works package is complete.

4 6.5.1.2.3

The percentage allowance to cover all overhead charges for each works assignment is
20%

5 6.8.3

The variation in cost of special materials is (if applicable)

Type of special material Unit Rate

Not Applicable

!
The Contract — Part 1 — Agreements & Contract Data Page C1.16




Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
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APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD
OF 36 MONTHS

C1.3: PERFORMANCE GUARANTEE (PRO FORMA)

GUARANTOR DETAILS AND DEFINITIONS

B C IO =T o] (o] a1 1= PR RSP URRPPPRRT
L )Y [oz= L I= o [0 | (=TT OO OO
B =000 1[0} V=T 4 == T U
B OTo 01 (=13 (o] il 09T T= o PP PRPP PRI
"EMPIOYEIS AGENT" MEANS: ..coiiiiiiii ettt e e e b e e e e bt e e e e e aabe e e e e e e e e nbe e e e e nree s
"WVOTKS" MBANS: .ttt e e ettt e e e st e e e s e s e et e e e bt e e et e s s et e et e e e annr e e e e n e s

ST SR 11T PO S PP RR PP

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

"Contract Sum" means: The accepted amount for Works assignment inclusive of tax of

AMOUNT TN WOTAS: .o ieee ittt ettt et e oot o e oottt e e e e e e e e e ae et ettt et e e e e e e s o e aan £ e e s b e e be e et e e eeeeaeeanrnnneee
"Guaranteed Sum" means: The maximum aggregate amount of R............coo
AIMOUNT TN WOTAS: ...ttt ettt e e ettt e e e e st e et e e s b et e e s s be e e ettt e s asnn st e e s nnneee s

"Expiry Date" means: The date of issue by the Employers Agent of the Certificate of Completion of the
Works.

CONTRACT DETAILS Employers Agent issues: Interim Payment Certificates, Final Payment Certificate and
the Certificate Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2 The Guarantor's period of liability shall be from and including the date of issue of this Performance
Guarantee and up to the date of issue by the Employers Agent of the Certificate of Completion of
the Works. The Employers Agent and/or the Employer shall advise the Guarantor in writing of the
date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship;

3.2 Its obligation under this Performance Guarantee is restricted to the payment of money.

3 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to
pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:
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4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Employers Agent in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first
written demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 4.
4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to

the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written
demand from the Employer to the Guarantor at the Guarantor's physical address calling up this
Performance Guarantee. such demand stating that:
5.1the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is calle
5.2a provisional or final sequestration or liquidation court order has been granted against the Contractor and that
5.3the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/fine
It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.
9 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue
of the Final Payment Certificate submit an expense account to the Guarantor showing how all
monies received in terms of this Performance Guarantee have been expended and shall refund to
the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this
Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

0N O

10 Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

1 Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

12 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner

which the Employer may deem fit and the Guarantor shall not have the right to claim his release
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the

Guarantor.

13 The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

14 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2,

where after no claims will be considered by the Guarantor, The original of this Guarantee shall be
returned to the Guarantor after it has expired.

15 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.
16 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby

consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the
Magistrate's Court.

Signed at .....ooooiiiiiii Date...cco i

Guarantor’s signatory (1) ......cccceeeeeeiiiiiieieeee e CapaCity...ccoeeeeeeeiiieeee e
Guarantor’s signatory (2) ......cccceeeeeiiiiiieiieeee e CapaCity....cceeeeeeeiiiiee e
Withess signatory (1) ..oooooeoiiiiee e, Witness signatory (2)..........oooooieeeneeenn.
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C21 Pricing Instructions

C2.2 Bill of Quantities
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PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT

TENDER NO.
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APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD
OF 36 MONTHS

C2.1: PRICING INSTRUCTIONS

c2.1.1 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them.

Unit: The unit of measurement for each item of work as defined in the Standard
Specifications or the Project Specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of work for which the Tenderer tenders to do the work.

Amount: The product of the quantity and the rate tender for an item.

Lump Sum: An amount tender for an item, the extent of which is described in the Bill of

Quantities, the Specifications or elsewhere, but of which the quantity of work is
not measured in units.

Cc21.2 This Bill of Quantities forms part of the contract documents and must be read in conjunction with
all the other documents comprising the contract documents.

C2.1.3 The quantities set out in the Bill of Quantities are only for the purpose of reducing tenders to
a comparable basis for evaluation. The quantities of work finally accepted and certified for
payment, and not the quantities given in the Bill of Quantities, will be used to determine
payments to the Contractor. Each works assignment will be quantified and compiled on an
“ad-hoc” basis, and works will be set out accordingly.

The validity of the contract shall in no way be affected by differences between the
quantities in the Bill of Quantities and the quantities finally certified for payment. Work is
valued at the rates or lump sums tender, subject only to the provisions of subclause 1209 (a) of
the Standard Specifications.

C214 Rates and lump sums shall include full compensation for overheads, profits, incidentals, all taxes
(other than VAT), etc. and for the completed items of work as specified, all in accordance with
sub-clause 1209 (b) of the Standard Specifications. Full compensation for completing and
maintaining, during the defects liability period, all the work shown on the drawings and specified
in the Standard Specifications and Project Specifications and for all the risks, obligations and
responsibilities specified in the General Conditions of Contract, Special Conditions of Contract,
Standard Specifications and Project Specifications shall be considered as provided for
collectively in the items of payment given in the Bill of Quantities, except in so far as the
quantities given in the Bill of Quantities are only intended to reduce the tenders to a
comparative basis for evaluation purposes.

C21.5 Materials contained in the payment items included in the Schedule of Quantities, labelled with
the prefix “ECB” (East Cape Buy) must be procured within the boundaries of the Eastern Cape.
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C2.1.6

C21.7

C2.1.8

C2.1.9

C2.1.10

C21.11

C2.1.12

C2.1.13

The Tenderer shall fill in a rate or a lump sum for each item where provision is made for it even
where no quantities are given. Items against which no rate or lump sum has been entered in the
tender will not be paid for when the work is executed, as payment for such work will be regarded
as being covered by other rates or lump sums in the Bill of Quantities.

The Tenderer shall fill in a rate against all items where the words “rate only” appear in the
amount column. Although no work is foreseen under such item and no quantities are
consequently given in the quantity column, the tender rate shall apply should work under this
item actually become required. Tenderers should note the provisions of paragraph 14 of this
preamble.

If the Tenderer should group a number of items together and tender one lump sum for each
group of items, this single tender lump sum shall apply to that group of items and not to each
individual item, or should he indicate that full compensation for any item has been included in
the rate for another item, the rate for the item included in another item shall be deemed to be nil.

The tender lump sums and rates shall be valid irrespective of any change in the
quantities during the execution of the contract. (Refer to Contract Data clause 6.11.1.3 on
page C1.13).

The works executed are measured for payment in accordance with the methods described in the
contract documents under the various payment items, notwithstanding any custom to the
contrary. Attention is directed to the provisions of Clause 1220 of the Standard Specifications
regarding the measurements of quantities for payment. Except where specified otherwise than in
Clause 1220, the nett measurement or mass of the finished work in place shall be taken for
payment, and any volume or mass of work in excess of that prescribed, shall be excluded.

The amount of work or the quantities of material stated in the Bill of Quantities shall not be
considered as restricting or extending the amount of work to be done or quantity of material
to be supplied by the Contractor.

The statement of quantities of material or the amount of work in the Bill of Quantities shall not be
regarded as authorisation for the Contractor to order material or to execute work. The
Contractor shall obtain the Engineer’s detailed instructions indicating applicable payment item(s)
for all work before ordering any materials or executing work or making arrangements in this
regard.

The short descriptions of the payment items in the Bill of Quantities are only given to identify the
items and to provide specific details. Reference shall, inter alia, be made to the drawings,
COLTO Standard Specifications for Road and Bridge Works for State Road Authorities, Project
Specifications, General Conditions of Contract and Special Conditions of Contract for more
detailed information regarding the extent of work entailed under each item.

The provisions of Clause 6.6 of the General Conditions of Contract shall apply to provisional
sums and prime cost sums.

Subject to the conditions stated in paragraph C2.1.13 below, the rates and lump sums filled in by
the Tenderer in the Bill of Quantities shall be final and binding with regard to submitting the
tender and may not be adjusted should there be any mistakes in the extensions thereof and in
the total sums appearing in the tender. Adjustment of the rates to minimise commercial risk will
take place prior to the signing of the contract. In their own interest Tenderers must make doubly
sure of the correctness of their tender rates, the extensions and the Tender Sum.

Arithmetical errors of responsive tenders will be corrected as per CIDB Practice Note #2
(February 2008).

A tender may be rejected if the unit rates or lump sums for some of the items in the Bill of
Quantities are, in the opinion of the Employer, unreasonable or out of proportion, and if the
Tenderer fails, within a period of seven (7) days of having been notified in writing by the

The Contract — Part 2 — Pricing Data Page C2.3



Province of the Eastern Cape Appointment of a Panel of Service Providers for the

Department of Transport Construction of Ancilliary Works on Roads
Directorate: Transport Infrastructure — In-House Implemented through In-House Construction Teams
Roads Construction Unit for a Period of 36 Months

SCMU10-25/26-0003

C2.1.14

C2.1.15

C2.1.16

C2.1.17

Employer or the Employer’s Agent to adjust the unit rates or lump sums for such items, to make
such adjustments.

The units of measurement indicated in the Bill of Quantities are metric units

The following abbreviations are used in the Bill of Quantities:

mm = millimetre

m = metre

km = kilometre

km-pass = kilometre-pass

m? = square metre
m2-pass = square metre pass
ha = hectare

m? = cubic metre

m3-km = cubic metre kilometre
I = litre

ki = kilolitre

kg = kilogram

t = ton (1000 kg)

No = number

MN = Mega Newton
MN-m = Mega Newton-metre
% = percent

KW = kilowatt

KN = kilonewton

PC sum = prime cost sum
Prov sum = provisional sum

All rates and sums of money quoted in the Bill of Quantities shall be in Rands and whole cents.
Fractions of a cent shall be discarded.

The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities.
Iltem numbers prefixed by the letter B refer to payment items described under Part B of the
Project Specifications, those with C to payment items described under Part C, and so on for
further parts of the project specifications.

The extent of the works contained in the Bill of Quantities is only included to obtain
responsive and competitive tenders for evaluation purposes. The works will be set out on
an “ad-hoc” basis per works assignment. The quantity of works allocated may not necessarily be
equal to the value of works contained in the schedule of quantities in this Framework document.
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-26/27-0003

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD
OF 36 MONTHS

C2.2: BILL OF QUANTITIES

Please Note: The current active projects for In-House Construction unit are:

DR08131 TSILITWA (Qumbu)

DR08313 Canzibe Hospital Road (Nggeleni)
DR08041 Cofimvaba

Coffee Bay to Zithulele
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF ANCILLIARY
WORKS ON ROADS IMPLEMENTED THROUGH IN HOUSE CONSTRUCTION TEAMS FOR A PERIOD OF
36 MONTHS

C3.1: DESCRIPTION OF THE WORKS

C3.1.1 EMPLOYER’S OBJECTIVES

The Employer’s objective is to appoint a panel of contractors execute Ancillary Road Works on
roads that are implemented through In House Construction teams within the Eastern Cape
Province for a maximum period of three years and with an option to increase it by an
additional year if the work is not completed while the Works Package has been awarded.
The roads are being constructed by the Department of Transport’s In-House Construction
Team. To accelerate the delivery of the project, the Contractors shall be responsible for
assisting the In-House Construction Unit (IHCU) in carrying out Ancillary Works, which should
also assist to develop small and emerging Contractors.

For any work to be done on this contract, the Employer will issue quotations/BOQ to all
successful bidders appointed in the Panel / Framework and only one will be awarded based on
price and HDI points.

The IHCU shall issue the successful contractor with written Work Orders for all services and
goods required before any delivery or rendering of any service. The contactor may, from time to
time, also be required to cover costs related to labour, accommodation, repair of the
department’s plant and equipment as well as any other cost associated with the project. Where
an order has been issued for the specific delivery of materials, plant, equipment and or services,
these shall be delivered on site and at a location indicated by the employer or his agent within
the agreed timeframe. It is also the intention of this contract for the contractor to carry out
physical work (i.e., ancillary works, surfacing, layer-works, major & minor works, etc.) and/or
manager SMMES related to the project. However, should this be necessary, a works order will
be issued for the specific work to be carried out. Any works order issued will, among other
things, outline the scope of work to be carried out as well as the duration. The rates tendered by
the contractor shall be used to compensate the contractor for any physical work carried out.

Over the three-year contract period, the Employer does not guarantee the number of work
orders that will be issued nor the minimum total amount of work orders. This contract shall be
for services to be rendered as and when required. Except where a specific order has been
issued for physical work to be carried out on site and for the duration of that work order, no
P&Gs shall be charged separately on a monthly basis and no staff will be required from the
contractor to be stationed on site.

Where the contractor is issued with a specific work order to carry out any physical work, the
contractor will be required to deliver the infrastructure using labour-intensive construction
methods and using local SMME contractors wherever practical.

Requirements are introduced that certain construction activities must be carried out by hand in
terms of the Expanded Public Works Programme (EPWP) and by SMME sub-contractors where
practical.
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Labour-Intensive Construction

The aim is to provide temporary employment opportunities for the communities in close
proximity of the road by introducing labour-intensive construction methods on those items of the
work that are suitable to be executed in this manner.

The description of the project contained in the Scope of Work is merely an outline of the
Contract Works and shall not limit the work to be carried out by the Contractor under this
Contract. Details of some of the major items are given in this section and approximately
detailed quantities for each type of work to be carried out in accordance with the Contract
Documents are included in the Bill of Quantities.

It is a condition of this contract that the employer reserves the right to limit the expenditure on
the works due to possible budget constraints. Should the tender sum exceed the budgeted
amount, the scope of the works may be reduced at any time, before or during the contract
period, to ensure that the final contract amount does not exceed the budgeted amount.

Should these conditions be applied, such adjustments or limitations shall be deemed to be a
variation of the form or quantity of the works or any part thereof in terms of clause 6.3 of the
General Conditions of Contract. The validity of the tender, the individual rates or sums tendered
shall not be influenced by any such adjustments or limitations and no claim will be considered
on the basis of such adjustments or limitations in terms of clause 6.11 of the General Conditions
of Contract.

The following sets out the proposed procedure that is to be followed when a Works assignment
is required:

Works Assignment

Once contractors are awarded into the Framework, work assignments will be issued in
packages. The maximum value of Work Assignments which can be awarded to any one
contractor in terms of this agreement shall not exceed the maximum amount allowed per annum
based on the Contractors CIDB Grading inclusive of VAT. Requests for quotations detailing
scope of works will be issued to ALL contractors appointed in a Panel.

The RFQ’s will provide an accurate scope of works with real quantities which will allow for more
accurate pricing. Contractors may price lower than the originally tendered Framework rates but
may not offer rates higher than those originally offered in this Framework Agreement. Work
packages will be issued to the highest point scoring service provider. Additionally, whilst all
service providers will be required to quote for every works package within the project, works
packages will be awarded to the highest point scorer and on a rotation basis, meaning that
works packages will be awarded to the highest point scorer who has not yet been awarded a
works package in that round of rotation. Contract price Adjustment will be applicable to payment
certificates (6.8.2)

Each specific works assignment shall be limited to a maximum duration of 36 months. On
completion of the works assignment, the Contractor's Performance will be evaluated by the
DMT consisting of the Director — IHC unit, Project Managers and Head of Supply Chain in IHC
unit. Should the work have not been conducted to a satisfactory standard (within time, budget
and to the required specifications) the Department shall have the right to decide not to award
any further works assignments to the said contractor and remove said contractor from this
Framework Appointment.

Works

The Works will be undertaken in accordance with the relevant standard and project
specifications, or as instructed by the Employers Agent. The Contractor is to commence work
within 14 days of being instructed by the Director (In House Construction) or District Roads
Engineer or such a time as agreed to in writing.
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C3.1.2

C3.1.3

C3.1.31

C3.1.3.2

C3.1.33

C3.1.34

C3.1.3.5

C3.1.3.6

C3.1.4

Should the Contractor not perform within the specified response and completion times or not
conduct the said works with “due diligence”, penalties will be applied as set out in Section
C3.3.2 and the Department shall have the right to decide not to award any further works
assignments to the said contractor.

OVERVIEW OF THE WORKS (SCOPE)

The upgrading of gravel road to surfacing activities will ensure that provincial gravel and
surfaced roads, as well as road reserves are constructed to a level of serviceability as set out in
the document.

The Framework contract will be valid for 36 months and the Works will consist of upgrade for
gravel to surfaced standards and maintenance of the existing Provincial Road Network within
the respective municipal area.

Any Works assignment issued prior to the expiry of the 36-month Framework contract
will be enforceable until the completion of that Works assignment, even if such
completion date is after the expiry of the 36 month Framework contract.

EXTENT OF THE WORKS

The Ancillary road works to be performed as part of this Contract mainly consists of the
activities listed below to be carried out on that are being executed in by our In House Teams in
all the Districts of the Eastern Cape Province. Additional works to minor roads will only be
carried out upon specific request from the Client. This list is not necessarily complete, nor will it
limit the extent of work to be carried out under this Contract.

GENERAL

= Establishment of camps on site
= Accommodation of traffic
= Dayworks

PITCHING, STONEWORK, CAST IN SITU CONCRETE PROTECTION AGAINST EROSION
= Stone pitching
= Concrete lined drains

NON-STRUCTURAL GABIONS
FENCING
LAND SCAPING AND PLANTING OF PLANTS

FINISHING THE ROAD RESERVE AND TREATING OLD ROADS

LOCATION OF THE WORKS

The site comprises of all the provincial roads within the Eastern Cape Province that are
implemented by the In House Construction unit, and the projects that are being implemented
are:

Canzibe Hospital road (Ngqgeleni)
Tsilitwa Paving (Qumbu)

Coffee Bay to Zithulele
Cofimvaba to Askeaton
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C3.1.5

C3.1.51

C3.1.5.2

C3.1.53

The term “Site” as defined in the General Conditions of Contract 2015, will comprise the full
road reserve width as identified by the District Roads Engineer. The “Site” will also include land
not provided by the Employer where equipment and/or materials for use in the permanent
works of the contract can be stored and/or stockpiled with the provision that the land selected
for this purpose be approved by the Employers Agent. The Contractor must make his own
arrangements for the use of such land and must obtain written approval from the owner(s)
concerned.

Should it be deemed necessary by the Department, works may be allocated in other Local
Municipal Areas or Districts as the one in which this appointment is let.

TEMPORARY WORKS

SPECIAL WATER HAZARDS CONTROL

It should be noted that certain areas of the Works are fairly low lying and due to blocked and
inadequate stormwater control structures, these areas are prone to flooding and ponding during
and subsequent to rainy periods.

Therefore, roadworks and trenching / open excavations may also be delayed due to ponding of
water and the Contractor will have to allow for various methods of removing ponding
stormwater and other de-watering methods to enable a minimum of delay to occur.

OTHER SERVICES (TELKOM, ELECTRICITY, ETC)

Iltems have been allowed in the Bill of Quantities for dealing with and protecting existing
services where they are known.

The Contractor will, however, ensure that prior to construction all the necessary Record
Drawings and Way-leaves for all services have been obtained and verified on site by the
relevant Service Providers in his presence. The Contractor must request in writing the relevant
Official to indicate the said services at least 48 hours prior to commencement of work, after
which the responsibility rests with the Service Department if the services are not indicated to
the Contractor as requested.

The Contractor shall take whatever extra precautions are required to protect all existing
services from damage during the period of the Contract. Any damage to existing services
indicated by the relevant service providers or other damage as a result thereof, shall be for the
Contractor’s account.

SURVEY BEACONS AND BENCHMARKS

The Contractor shall be responsible for the preservation of all land survey, erf or other pegs,
benchmarks and beacons. If damage or disturbance of any such pegs or beacons is caused by
the operations of the Contractor or his subcontractors the pegs are to be replaced by a
Registered Land Surveyor at the cost of the Contractor. Benchmarks will be replaced by the
Employers Agent at the Contractor’s expense.

Information regarding the position of all such pegs will be made available to the Contractor by
the Employers Agent on request.

The Contractor is to ensure that no spoil is placed over an erf peg or benchmarks and that
these are adequately protected for the full duration of the Contract.

Where disturbances of boundary pegs are unavoidable due to excavation or other operations
adjacent to the pegs, the Contractor shall advise the Employers Agent or his Representative
immediately, and agreement is to be reached that the disturbance of the peg is unavoidable
and a strict record of such disturbed pegs is to be kept. Such pegs are to be replaced by a
Registered Land Surveyor as described above and the Contractor is to submit proof of the cost
of replacement of pegs. The Contractor will be reimbursed on a basis pro-rata to the total cost
of peg replacement determined on completion of the Works.
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C3.1.54

C3.1.5.5

TIDYING UP OF THE WORKS

The Contractor shall take note that progressive and systematic finishing and tidying will form an
essential part of this contract. On no account shall spoil, rubble, materials, equipment or
unfinished operations be allowed to accumulate in such a manner as to unnecessarily be a
hindrance to or impede the activities of other contractors or service providers or public. In the
event of this occurring, the Employer shall have the right to withhold payment for as long as
may be necessary in respect of the relevant works in the area(s) concerned. In this regard, the
Contractor’s attention is drawn to NEMWA.

Upon completion of the Works or any portion thereof, the ground, fences, gates and any
structures that have been interfered with are to be carefully restored to their original condition
and all rubbish, tools, tackle, plant and material must be removed so as to leave the Site in a
clean and orderly condition. No additional payment shall be made for work set out above.

EMPLOYMENT OF LOCAL LABOUR

The Contractor shall be required to create job opportunities for the duration of each Works
assignment for local municipal unskilled and semi-skilled people.

The employment of the above local labour can be included in the local labour which will be
employed by the Micro Enterprises.

A “local labourer” is defined as a person who resides in the Local Municipal Area in which the
project is based.
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