



# LIMPOPO

PROVINCIAL GOVERNMENT  
REPUBLIC OF SOUTH AFRICA

---

DEPARTMENT OF  
**HEALTH**

## NOTICE TO ALL BIDDERS

### **EXTENSION OF CLOSING DATE FOR VARIOUS BID IN THE LIMPOPO DEPARTMENT OF HEALTH AS PER ATTACHED LIST**

---

The above matter refers:

1. Prospective bidders are hereby notified that the Department has extended the closing dates for various bids as per list below:

Enquiries may be directed to the below officials:

<b><u>Contact details:</u></b>
Bidding process Ms. Simango T.O (015) 293 6352 / (071) 861 9937  Ms. Motene N.M (015) 293 6350 / (063) 692 9368

THE LIMPOPO DEPARTMENT OF HEALTH HAS EXTENDED THE CLOSING DATE FOR ADVERTISED BIDS AS PER TABLE BELOW:

FOL	BID NO.	BID DESCRIPTION	INITIAL CLOSING DATE	NEW CLOSING DATE
1.	HEDP025/21/22	Accreditation of service providers for NHI Health Professional Contracting: Maternal Health and Mental Health	18/07/22	26/08/22
2.	HEDP 008/21/22	Supply, delivery, installation, commissioning, maintenance, service and repairs of Magnetic Resonance Imaging in the Limpopo Department of Health	22/07/22	29/08/22
3.	HEDP 040/21/22	Supply, delivery, installation, commissioning, maintenance, service and repairs of Gamma camera in the Limpopo Department of Health	22/07/22	29/08/22
4.	HEDP 031/21/22	Provision of pharmaceutical warehouse solution (warehouse, warehouse management system, acquisition, storage and distribution of medicine and surgical sundries) in Polokwane for the Limpopo department of health for a period of sixty (60) months	29/07/22	21/09/22
5.	HEDP017/21/22	Linen; Patient Clothing, Protective, clothing for general and healthcare workers	05/08/22	19/09/22
6.	HEDP001/21/22	Supply and delivery of general office furniture	12/08/22	13/09/22

7.	HEDP 041/21/22-	Collection, removal, transportation, storage, treatment and disposal of health care risk waste (HCRW) for various institutions of the Limpopo department of health and technical vocational education and training colleges	12/08/22	31/08/22
8.	HEDP003/22/23	Supply, delivery, installation, commissioning and maintenance of stationary fluoroscopy screening machine	15/08/22	02/09/22
9.	HEDP006/22/23	Establishment, operation and maintenance of donor human breast milk bank	19/08/22	05/09/22
10.	HEDP008/22/23	Supply, delivery, installation and Maintenance of a Pet-CT Scanner and related imaging equipment, building alteration on the tertiary platform	22/08/22	02/09/22



MR. KHOSA MS  
CHIEF DIRECTOR: SUPPLY CHAIN MANAGEMENT

13/07/2022

.....  
DATE