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To whom it may concern Date 07 August 2026
Enquiries Tshane Lekgoati
E-mail address lekgoat@ntcsa.co.za
Dear Sir/Madam
Enquiry Number E3244NTCSAMWP
Description / Project Title ACACIA SUBSTATION 33kV CABLE SYSTEM
Tender Questions Closing Date Ten (10) working days before the deadline for tender submission.
Item | Questions Answers Clarity
Published
Dates
1. | would like to get clarification on the briefing meeting attendance. Do tenderers attend Tenderers are required to attend 23/07/2026
briefing on Microsoft teams or the meeting will be held in person on site and not online? compulsory site clarification meeting on
Please clear the confusion. 29 July 2026 at Acacia Substation
just off Montague Road / Edgemead
Drive in Edgemead, Cape Town.
The compulsory Site Clarification
Meeting will be held in person on
site.
2. The HV Cable required for this project shall it have Eskom cable marking, or is it not a The cable shall have Eskom’s marking | 05 August
requirement? in accordance with 240-56030625 2026
(Attached).
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Will the scope of the Removal of existing cable sealing-end structures by civil contractor
and six new cable sealing-end structures be complete by the time of mobilisation to site?

We are not removing the existing cable
sealing end structures as those belong
to the customer (Transnet). We will
remove the Isolator structures and
foundations in front of the existing
(Transnet Cable Sealing Ends) to cast
new foundations and Cable Sealing
End structures for this cable to be
installed. The new Cable Sealing End
foundations and structures will be ready
when the contractor come to site to
install the cable.

It must be noted as discussed in the
Site Clarification Meeting, that currently
we can take out both bays and install
the cables at the same time, but there
is a risk that Transnet may ask for load
(not currently supplied form these bays
to them), which will then cause for us to
perform the work one bay at a time.
The work therefore is outage
dependant and we did indicate that the
tenderers must make provision for 4 x
site returns. Th contractor will have to
give us a program for the works, for us
to influence and ensure that the work
align with the outages.

05 August
2026
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Tenderers must not forget that there
are two sets of Cable Sealing Ends for
each of the two Transformer Bays.

The outdoor terminations to be supplied for the above tender is specialised and not locally | Kindly note point number 3 of the 07 August
manufactured. These terminations will therefore need to be imported from an international | technical evaluation criteria (Table1 of | 2026
OEM. The lead time of these outdoor terminations is therefore typically 25 — 28 weeks (6 — | Appendix C in 240-185000385Rev 2:
7 months) by sea freight. Airfreight will only reduce this by 3 — 4 weeks. According to the Qualified Type Test report for supplied
information in the NEC the project starting date is 2 November 2026 and the completion 44KV cable and terminations, tested as
date for the whole of the works is 26 February 2027. This period equates to only 4 months | a system. This requires that the cable
and therefore is not realistic considering the lead time of the terminations being 6 — 7 that will be installed should have been
months. In addition, Eskom state that it requires Factory Acceptance Tests (FATSs) to be type tested with the terminations that
completed by 18 December 2026 which will be international and Eskom requires delivery will be installed. Currently there are two
to site of all outdoor terminations by 15 January 2027. These dates are therefore not local cable manufacturers that can
practical to meet. Can Eskom please confirm if the contract will be awarded well before the | manufacture 44 kV cable systems.
starting date to enable tenderers to order the terminations in advance to meet both the Kindly find out from the local
FAT dates and the completion date? Alternatively, can Eskom confirm if both the FAT date | manufacturers as to which OEM
and completion date is flexible for tenderers to put their best dates for these activities (FAT | (accessories) they have type tested
date and completion date)? their cables with. This is to ensure that
you procure the correct termination as
per the type test report. And remember
to ask for a copy of the type test report
from the Cable OEM.
From the NEC: Section 3.1.7 (Tender
Requirements) and Section 3.1.16.3 /
3.1.16.5 (Constraints on How the
Contractor Provides the Works):
We are flexible dependant on the
below:
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e Tender Requirements &
Evaluation Preference:
Tenderers must provide explicit
confirmation of availability and
lead times for all 44 kV cables
and outdoor terminations,
backed by manufacturer
documentation. The Employer
(NTCSA) explicitly notes that
preference during tender
evaluation may be given to
tenderers who demonstrate
shorter lead times and
immediate/proof of stock
availability.

e Mandatory Schedule
Submissions: Tenderers are
required to submit a preliminary
project plan (schedule) with their
tender showing the timing,
sequence, and key milestones
required to achieve the
Completion Date. The schedule
is scored under Level 2
Technical Evaluation Criteria.

Considering that an activity schedule has been provided by Eskom and not a detailed BOQ | Tender closing date has been extended | 07 August
as well as the comprehensive technical submission required by Eskom, We request an to close on 11 September 2026 at 2026
extension of time of the closing date from 21 August 2026 at 10h00 to 11 September 2026 | 10:00 SAST
at 10h00. Can Eskom please confirm that such an extension will be granted?
Addendum no 01 attached.
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