INVITATION TO QUOTE

RFQ NUMBER:

EKZNW25.02.2024

DESCRIPTION OF
GOODS/SERVICE/WORK
REQUIRED:

APPOINTMENT OF A THATCHING SPECIALIST COMPANY FOR
MPILA CAMP EZEMVELO KZN WILDLIFE.

REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading
of
2 GB or higher.

COMPULSORY BRIEFING SESSION
DATE & ADDRESS:

Date: 28 February 2024
Time: 14:00am

Venue: Ezemvelo KZN Wildlife,
Hilltop Camp,

CLOSING DATE AND TIME:

Date: 12 March 2024
Time: 16:00

BID VALIDITY PERIOD:

90 calendar days (commencing from the Closing Date)

QUOTATION DOCUMENT MUST BE
SUBMITTED BY E-MAIL TO:

procurement@kznwildlife.com

FOR ATTENTION:

Mr Sbonelo Ngubelanga

NAME OF BIDDER:

QUOTE PRICE

BIDDERS SIGNATURE:
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SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE
COMPLETION OF BIDDING FORMS

PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS OF THE PUBLIC FINANCE
MANAGEMENT ACT, 1999, EZEMVELO KZN WILDLIFE SUPPLY CHAIN MANAGEMENT POLICY AND ALL OTHER
PRESCRIPTS THAT REGULATE PUBLIC PROCUREMENT IN THE REPUBLIC OF SOUTH AFRICA.

1.

Unless inconsistent with or expressly indicated otherwise by the context, the singular shall include the
plural and visa versa and with words importing the masculine gender shall include the feminine and the
neuter.

Under no circumstances whatsoever may the quotation forms be retyped or redrafted.

The bidder is advised to check the number of pages and to satisfy himself that none are missing or
duplicated.

Bids submitted must be accurately completed. Bidders must ensure that all questions are answered. If
guestioned are “not applicable”, bidders must ensure that “N/A” is indicated in the relevant space. It is
not permissible to leave blank spaces or unanswered questions. Bidders will only be considered if the
guotation document is accurately completed and accompanied by all relevant certificates and other
necessary applicable information. Failure to comply with the same will invalidate your quote.

Any alteration made by the bidder must be initialed.

Bidder must initial each and every page of the quotation document.

For compulsory briefing sessions - Bidders must ensure that during a briefing session, the attendance
register is signed. Failure to sign the attendance will result in the bid being disqualified.

“Proof of B-BBEE status level of contributor” means-

(a)the B-BBEE status level certificate issued by an authorized body or person;

(b) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or

(c) any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act;
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REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the National Treasury Instruction Note, all suppliers of goods and services to the
State are required to register on the Central Suppliers Database.

2. Prospective suppliers should self-register on the CSD website www.csd.gov.za

3. If a business is registered on the Database and it is found subsequently that false or incorrect
information has been supplied, then the Ezemvelo KZN Wildlife may, without prejudice to any other
legal rights or remedies it may have;

3.1 cancel a bid or a contract awarded to such supplier, and the supplier would become liable for any
damages if a less favorable bid is accepted or less favorable arrangements are made.

4.  The same principles as set out in paragraph 3 above are applicable should the supplier fail to
request updating of its information on the Central Suppliers Database, relating to changed
particulars or circumstances.

5. IF THE SUPPLIER IS NOT REGISTERED AT THE CLOSING TIME OF BID, THE SUPPLIER WILL
BE DISQUALIFIED AT THE BID EVALUATION PROCESS.

THIS IS TO CERTIFY THAT I (name of bidder/authorized representative)

REPRESENTS (state name of bidder)
ceeeeenenan..CSD Registration

NUMDBET ...

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER DATABASE WITH RESPECT TO THE
BIDDER'S DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS
CORRECT AND UP TO DATE AS ON THE DATE OF SUBMITTING THIS BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR

DISQUALIFICATION OF THIS BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE CANCELLATION
OF THE CONTRACT THAT MAY BE AWARDED ON THE BASIS OF THIS BID.
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PART A

INVITATION TO BID

SBD 1

YOU ARE HEREBY INVITED TO QUOTE FOR REQUIREMENTS OF THE EZEMVELO KZN WILDLIFE

RFQNUMBER: | EKZNW?25.02.2024 ‘ CLOSING DATE: ‘ 12 March 2024 CLOSING TIME: 16:00
APPOINTMENT OF A THATCHING SPECIALIST COMPANY FOR MPILA CAMP EZEMVELO KZN
DESCRIPTION | WILDLIFE.

BID RESPONSE DOCUMENTS MUST BE DEPOSITED TO THE FOLLOWING ADDRESS:

QUOTATION DOCUMENT MUST BE SUBMITTED BY E-MAIL TO: procurement@kznwildlife.com

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON | Mr Sbonelo Ngubelanga CONTACT PERSON Ms. Bongiwe Mazibuko
TELEPHONE 033 845 1912

NUMBER 033 845 1187 TELEPHONE NUMBER

FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS

ngubelasb@kznwildlife.com

E-MAIL ADDRESS

mazibukb@kznwildlife.com

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER

CODE

NUMBER

CELLPHONE
NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX COMPLIANCE
SYSTEM PIN:

CENTRAL
SUPPLIER
DATABASE
No:

OR

MAAA

B-BBEE STATUS
LEVEL
VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX]

[]Yes [JNo

B-BBEE STATUS LEVEL
SWORN AFFIDAVIT

[TICK APPLICABLE BOX]

[]Yes [ ]No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
ISERVICES /WORKS
OFFERED?

[IYes [INo
[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES /WORKS
OFFERED?

[ IYes

[IF YES, ANSWER THE
QUESTIONNAIRE BELOW ]

[ INo

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER.3 BELOW.

[ ] YES [INO
(] YES LINO
(] YES LINO
] YES INO
(] YES [INO
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PART B A

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?).

2,

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24
25

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICH THISBID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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SBD 4 s::

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles
of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South
Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration
in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that
person will automatically be disqualified from the bid process.

2. Bidder’s declaration
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interestl in the enterprise, employed by the state? YES/NO

2.1.1. If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2. Do you, or any person connected with the bidder, have a relationship with any person who is employed by
the procuring institution? YES/NO

2.2.1. If so, furnish particulars:

2.3. Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest in the enterprise have any interest in any other related enterprise whether or not they
are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAmME)........cciiiiiiitit i e in submitting the
accompanying bid, do hereby make the following statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;
3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in

1 the power, by one person or a group of persons holding the majority of the equity of
an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
Page 6 of 56



every respect; &=

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, — ===
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium?2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices,
market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to
any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder with any
official of the procuring institution in relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not
involved in the drafting of the specifications or terms of reference for this bid.

3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89
of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may
be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF
PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bid der

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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SBD6.1 7

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form
for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included);
and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 80/20 preference point system.

b) 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will
be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(a) Price; and

(b)  Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20

Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points
for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not
claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS
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(@)

(b)
(c)
(d)

(€)

3.
3.1

“tender” means a written offer in the form determined by an organ of state in response to
an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

4.

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-""20 ) or Ps=90(1- 2200
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmax Pt—P max
Ps =801+ ") or Ps =901+ 0% )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS
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4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 7.
preference points must be awarded for specific goals stated in the tender. For the purposes S
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in
the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

80/20 preference point system is applicable, corresponding points must also be indicated as such.
Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of points Number of points claimed
allocated (80/20 system)
The specific goals allocated T e el EEG [ e
points in terms of this tender (80/20 system) ( tendperer) /

(To be completed by the
organ of state)

51% Black owned enterprise 8

51% owned by Black people 4
who are women

51% owned by Black people 4
who are youth

Geographical Location 4

Zululand or Umkhanyakude
or King Cetshwayo District

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ...
4.4, Company registration NUMDEr: ... ...
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
O One-person business/sole propriety
0 Close corporation
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4.6.

O O oodo™

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may

have —

(@)
(b)

(€)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e

DATE:
ADDRESS:
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AUTHORITY TO SIGN A BID &
The bidder must indicate the enterprise status by signing the appropriate box hereunder. i

0 (m (1 (V) V) (Vi)
CLOSE COMPANIES | SOLE PARTNERSHI | CO- JOINT VENTURE /
CORPORATION PROPRIETOR P OPERATIVE | CONSORTIUM
Incorporated
Unincorporated

I/We, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close Corporation/ Partners
(Partnership)/ Company (Representative) or Lead Partner (Joint Venture / Consortium), in the enterprise trading as:
hereby authoriSE MITIMISIMS ......cciii it e e e e e e e e e e e e s st e e e e e e e s snnnnraeeeaeeeean

aCting IN the CAPACILY OF ..oiiii i e e s e r e e e e s e st e e e e e e e sananraneeeeeaean

(VLT T LT T [ =Y U=

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the enterprise.

NAME ADDRESS SIGNATURE DATE

(if the space provided is not enough please list all the director in the resolution letter)

Note:

The following document must be attached to this form according to the status of the enterprise, in the form of a resolution
authorising the signatory to sign all documents in connection with this bid and any contract resulting therefrom on behalf
of the enterprise, and such resolution shall include a specimen signature of the signatory.

Co-operative: Resolution letter from the directors

Close Corporation: Resolution letter from the directors

Company: Resolution letter from the director/s

Sole Proprietor: Resolution letter from the director

Partnership: Resolution letter from the director

Joint Venture / Consortium: Resolution/agreement passed/reached’ signed by the authorised representatives of the
enterprises

Note: Director/s may appoint themselves if they will be the one signing all documents in connection with this
bid and any contract resulting therefrom on behalf of the enterprise.

Failure to complete, sign and date this form or failure to provide the certificate(s) in the form of a resolution as
described above shall result in the tender being considered non-responsive and rejected.
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SPECIAL CONDITIONS OF CONTRACT &

INTRODUCTION
This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential
Procurement Regulations, 2022; the General Conditions of Contract (GCC) and the following applicable other

Special Conditions of Contract.

VALIDITY PERIOD

The offers must remain valid for a period of 90 calendar days from the closing date of the submission of bids.

NATIONAL TREASURY CENTRAL SUPPLIER DATABASE

Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender, shall
submit a copy of their application of registration, with their tender submission. Tenders received from such
tenderers who have not submitted proof of their registration within 21 days after the closing date for tender

submissions, will not be considered.

TAX MATTERS

It is a condition of this bid that the tax matters of a successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Services (SARS) to meet the bidder’s obligation.

The Tax Compliance status requirements are also applicable to foreign bidders/individual who wish to submit
bids.

Bidder must be registered on the Central Supplier Database (CSD) and provide its CSD number.

When a Consortium, Joint Venture, Sub-contractors is involved, each party must be registered on the CSD and
their tax compliance status will be verified through the Central Supplier Database.

The bid will be awarded to the bidder who is tax compliant.

DECLARATION OF INTEREST (SBD 4)

A bidder or his/her authorized representative is required to declare if the bidder or any of its directors / trustees /
shareholders / members / partners or any person having a controlling interest has any interest(s) in any other
related enterprise whether or not they are bidding for this contract. The Bidder’s Disclosure (SBD 4) must be
completed fully and if disclosure is found not to be true and complete in every respect the bidder will be

disqualified.

SPECIFIC GOALS FOR THE TENDER AND POINTS CLAIM (SBD 6.1)

The tenderer must indicate how they claim points for specific goals and substantiate by submitting proof/
documentation stated in the conditions of this tender. Failure on the part of a tenderer to submit proof or
documentation required in terms of this tender for specific goals will be interpreted to mean that preference
points are not being claimed. The failure by the tenderer to indicate the points claimed will also result in points

not being allocated.
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7.

EVALUATION CRITERIA

The evaluation process will be conducted in phase as follows:

PHASE 1

PHASE 2

PHASE 3

Mandatory requirement and

Completeness Screening

Mandatory requirements

Price and Preference Points

System

Compliance and completeness
of proposal per the set of bid
conditions.

Bidders are to provide the
required documents as per all
mandatory requirements
stipulated in this document

The bid will be evaluated in
terms of Preferential

Procurement Regulations, 2022.

7.1. Phase 1: Compliance and completeness screening

The bidder must be fully registered on the National Treasury Central Supplier Database (CSD) at

the closing time of the bid.

Bid documents must be properly received on the bid closing date and time specified on the

invitation.

Bidder must ensure compliance with their tax obligations. No tender may be awarded to any

tenderer whose tax matters have not been declared by the SARS to be in order.

In bids where consortia / joint ventures / sub-contractors are involved; each party must submit a

separate TCS.

The bid document must be fully completed, dated, signed and initial every page of the bid.

The bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited

from doing business with the public sector.

The bidder or any of its directors/shareholders are not restricted from doing business with

government in terms of SCM Practice Note 05 of 2006.

The bidder has made the necessary disclosures on SBD4.
7.2. Phase 2: Mandatory reguirements

Bidders are to provide the required documents as per all mandatory requirements stipulated in this document.

NOTE: It is MANDATORY for the Bidder to submit relevant documentation in respect of the below and failure to
do so
will result in the bid being considered as incomplete and THUS NOT BE CONSIDERED.

Bidders are to provide full and accurate answers to all mandatory questions posed in this document and are

required to

explicitly state "Comply" or "Do not comply" (with a O or an X) regarding compliance with the requirements.

WITH “X” UNDER APPROPRAITE COLUMN TO INDICATE COMPLIANCE WITH
MANDOTORY REQUIREMENTS AND SUBMIT RELEVENT PROOF THEREOF

No.

Requirements

Comply

Non-Comply

1.

Relevant Experience

years.

minimum of

1.Signed

3 projects of similar nature (thatching) with a
value of above R100 000 within the last past 5

Evidence of similar work submit with at least
three (3) thatching projects must be supported by:
letters of appointments or purchase order.

2.Completion Certificates for the same letter of
appointment of Purchase Order submitted
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7.3. Phase 3: Preference Point System

The applicable preference point system for this tender is the 80/20 preference point system.

Points shall be awarded for price is (80) and (20) for specific goals.
The specific goals for the tender and points claimed are indicated per the table below:

Specific Goals for Ezemvelo KZN Wildlife

51% Black owned 51% Women owned 51% owned by Black Bidder Geographic

enterprise enterprise youth location

Points claimed must be substantiated by the following valid documents:

v" Proof of B-BBEE status level of contributor.

v"In the case of B-BBEE cetrtificates, the bidder must also submit the full verification report which

shows the percentage of Black women and Black Youth ownership.

v Confirmation of bidder location in the form of a utility bill or letter from the ward Councillor.

CHECKLIST: COMPILATION OF BID DOCUMENT

No. Description

Yes

No

Did you take note of the closing date, time and how to submit your bid?

Did you sign the SBD 1 form?

Did you take note of the Tax Compliance Status requirement?

E B A

Is the SBD 4 (Bidders Disclosure) true and complete in every respect?

5. With regards to SBD 4; Have the companies that appear under each

Director/Shareholder/Member been declared on paragraph 2.3?

6. Is the SBD 6.1-form completed, signed and has documentary proof of points

claimed provided?

7. Has the Price page (SBD 3) been verified to be accurate?
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C1.1 CONTRACT DATA
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CONTRACT DATA: JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition
6.2 of May 2018)

The Conditions of Contract are clauses 1 to 30 of the JBCC Series 2000
Principal Building Agreement (Edition 6.2 of May 2018) prepared by the
Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained through most
regional offices of the Association of South African Quantity Surveyors,
Master Builders Association, South African Association of Consulting
Engineers, South African Institute of Architects, Association of Construction
Project Managers, Building Industries Federation South Africa, South
African Property Owners Association or Specialist Engineering Contractors
Committee.

A PROJECT INFORMATION

A 1.0 Works [1.1]

) APPOINTMENT OF A THATCHING SPECIALIST COMPANY FOR MPILA CAMP EZEMVELO KZN
Project name WILDLIFE

Reference number BID NUMBER: EKZNW25.02.2024

Works description THATCHING OF MPILA OF EZEMVELO KZN WILDLIFE

A 20 Site[L.1]

Erf / stand number N/A
Township / Suburb A
Site address N/A

Enterprises located in the following districts and local municipalities: Zululand ,uMkhanyakude or King
Local authority Cetshwayo District

A 3.0 Employer [1.1]

Name Ezemvelo KZN Wildlife
Country South Africa
Employer’s representative: )
Name Mr. Fisokuhle Bhengu
E-mail bhenguf@kznwildlife.com Telephone number +27(0) 33 845 1916
Mobile number N/A
225 Old Howick Road, Pietermaritzburg,
Postal address
Postal code 3201
225 Old Howick Road, Pietermaritzburg,
Physical address
Postal code 3201
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A 50 Agent1;6.2]

Name

Legal entity of above

Discipline

Ezemvelo KZN Wildlife
Ezemvelo KZN Wildlife

Project Manager

Contact person

Practice number Telephone number
Contact
person
Country South Africa E-mail
225 Old Howick Road, Howick,
Postal address - -
Pietermaritzburg Postal code
225 Old Howick Road, Howick,
Physical address - -
Pietermaritzburg Postal code

B CONTRACT INFORMATION

Bongiwe Mazibuko
+27(0) 33 845 1912

N/A
mazibukb@kznwildlife.com

3201

3201

B 1.0 Definitions [1.1]
Bills of quantities: System/Method Standard System of Measuring Building
of measurement Work (sixth edition as amended)
B 2.0 Law, regulations and notices [2.0]
Law applicable to the works, state The law applicable to this agreement shall be that
country [2.1] of the: Republic of South Africa
B 3.0 Offer and acceptance [3.0]
Currency applicable to this agreement [3.2] South African Rands (R)
B 4.0 Documents [5.0]

The original signed agreement is to be held by the principal agent [5.2], if
not, indicate by whom

Number of copies of construction information issued to the contractor at no
cost [5.6]

JBCC Engineering General Conditions are to be included in the contract
documents:

Documents comprising the agreement

The JBCC® Principal Building Agreement, Edition 6.2 May 2018

The JBCC® Principal Building Agreement - Contract Data , Edition 6.2 May
2018

The JBCC® General Preliminaries for use with the JBCC® Principal Building
Agreement, Edition 6.2 May 2018

Employer

Three (3) copies of the
construction documents will be
supplied to the contractor free
of charge

NO

Page numbers

1to 30

1to 14

1to 19

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime

Page 18 of 56



Contract drawings — description Number Revision Date

N/A

B 5.0 Employer’s agents [6.0]

Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [6.2]

Project manager

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3]

- NONE

B 6.0 Insurances [10.0]

Insurances by Contractor

Yes/no? YES
Contract works insurance[10.1.1; 10.2]: Contract works insurance to be effected by the contractor
To the minimum value of the contract sum plus 10%
With a deductible not exceeding 5% of each and every claim

Supplementary insurance [10.1.2; 10.2] Supplementary insurance is required: Yes

To the minimum value of the contract sum plus 10 %
Public liability insurance [10.1.3; 10.2] Public liability insurance to be effected by the contractor

X For the sum of R 10 million

With a deductible not exceeding 5% of each and every

claim
Removal of lateral support insurance [10.1.4; 10.2] N/A
Other insurances [10.1.5] N/A
Yes/no? If yes, description 1
Yes/no? If yes, description 2
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B 7.0 Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2] Yes/no? YES

Staff members and tourists visiting the game/nature reserves will be active around
If yes, description the site during the construction work hours.
Restriction of working hours [12.1.2] Yes/no? Yes

Working hours will be restricted to the times that the game/nature reserves is
operating.
If yes, description
No work is permitted on Saturdays and Sundays and
all official Public Works.

The contractor will not be allowed to be on site overnight and will need to travel
into the game/nature reserve every day. The contractor needs to ensure that he
exits the Game Reserve by closing time.

Natural features and known services to be preserved by the contractor [12.1.3] | Yes/no? YES

Refer to Environmental Management Plan
If yes, description

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes/no? YES
The Contractor will be restricted to areas of work only.

If yes, description The Contractor will be required to provide hoarding to enclose his work area.

Supply of free issue [12.1.10] Yes/no? NO

If yes, description
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B 8.0 Nominated subcontractors [14.0]

Yes/no? NO If yes, description of specialization N

Specialisation 1 N/A

B 9.0 Selected subcontractors [15.0]

Yes/no? NO If yes, description of specialisation

Specialisation 1 N/A

B 10.0 Direct contractors [16.0]

Yes/no? NO If yes, description of extent of work

Extent of work [12.1.11] N/A

B 10.0 Description of sections [20.1] — Not Applicable

Section 1
Section 2
Section 3
Section 4
Section 5
Section 6

Section Remainder of the works
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B 11.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty

[24.0]

Practical
completion for
the works as a
whole

Intended date of Period for inspection by
possession of the site

[12.1.5]

the principal agent
[19.3]

Date
working days

To be Advised on Award | 7 Days

The date for practical
completion shall be the
period as indicated
below from the date of
possession of the site
by the contractor
[12.2.7; 24.1]

Period in months

To be Determined per
site

Penalty for late
completion
[24.1]

Penalty amount per

calendar day (excl. tax)

R 1 000.00
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Period for the commencement of the works after the contractor takes possession of the site: Ten
(10) working days.

For the works as a whole:

The date for practical completion shall be determined from the commencement date and the penalty
per calendar day shall be R 1 000.00 excluding VAT.

Defects liability period [21.0]:

Extended defects liability period: Refer B17.0 [21.13] Yes/no? YES

13.1 All engineering work (12 months)
If yes, description of 13.2
applicable elements 13.3

13.4

13.5

13.6

B 12.0 Payment [25.0]

Date of month for issue of regular payment
certificates [25.2]

Contract price adjustment / Cost fluctuations VES
[25.3.4; 26.9.5]

By the 20t of every month

If yes, method to calculate Haylett Formulae

B 13.0 Dispute resolution [30.0]

Dispute resolution of any dispute shall be conducted in the following chronologically order with litigation being last resort:

G WN -

Negotiation
Mediation
Adjudication
Arbitration
litigation

B 14.0 JBCC® General Preliminaries - selections

The quantities in provisional bills of quantities are an
Provisional bills of quantities [P2.2] indication of the works to be executed and are
subject to re-measurement

Availability of construction information [P2.3]
Where the construction information for the works is

incomplete and will only be completed during the
construction period the contractor and project
manager shall work together to identify the
requirements for the provision of construction
information. The contractor and project manager
shall agree the dates that are reasonable by when
the contractor is to be provided with each
outstanding item of the construction information in
terms of the programme.

Previous work - dimensional accuracy - details of

previous contract(s) [P3.1] N/A

Previous work - defects - details of previous N/A

contract(s) [P3.2]

Inspection of adjoining properties - details [P3.3] N/A
N/A

Handover of site in stages - specific requirements

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime

Page 23 of 56



[P4.1]

Enclosure of the works - specific requirements [P4.2]

Geotechnical and other investigations - specific
requirements [P4.3]

Existing premises occupied - details [P4.5]

Services - known - specific requirements [P4.6]

By contractor

Water
[P8.1]
By employer
By employer — metered
By contractor
Electricity By employer
[P8.2] allase

By employer — metered

Ablution and welfare By contractor
facilities [P8.3]

By employer

The contractor shall erect, maintain and remove at
completion hoardings with gantries, fans, safety
screens, elements thereof, all for the enclosure of the
works from the public and others. The contractor
needs to ensure that his enclosure is adequate as
the site is within a game/nature reserve.

N/A

YES

N/A

Yes

No
No
Yes
No
No
Yes

No

Water for construction purposes must
be obtained from alternative water
source/s (i.e. any supply other than
water that is produced and distributed
by a regulated water service authority
from a licensed water treatment works
for human consumption) - e.g. dams,
rivers, boreholes, springs, rainwater
harvesting, recycled sewage water, etc.
The alternative water resource shall
shall not be of an inferior quality
standard than that required for
construction purposes. The Contractor
shall provide relevant certificates from
an approved authority demonstrating
the suitability of the water for
construction purposes at his own
expense, prior to usage for the works.
Should this not be done, any
consequential instructions to rectify or
in any way occasioned as a result of
the usage of non-approved water, shall
be solely for the contractors account.

Ablution facilities shall be provided by
the contractor as stated in the schedule
and shall be provided for the use of all
persons on the site. The contractor
shall maintain such facilities in a
thoroughly clean and tidy condition and
make good damage thereto at his own
expense.
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Communication facilities - specific requirements
[P8.4] The contractor shall provide communication facilities

as required for his staff as well as for the agents of
the employer when on site and shall be liable for all
costs related thereto.

Protection of the works - specific requirements The contractor shall erect, maintain, and remove at

[P11.1] completion hoardings with gantries, fans, safety
screens, elements thereof, all for the protection of the
work, the public and others. Adequate protection of
the works must be ensured by the contractor as the
site is within a game/nature reserve.

Protection / isolation of existing works and works The contractor shall provide all reasonable temporary

occupied in sections - specific requirements [P11.2] measures to protect/isolate the existing and/or
sections of the occupied works and remove such
measures on practical completion.

Disturbance - specific requirements [P11.5]
The contractor shall execute the works with a
minimum of disturbance to adjoining premises, any
parts of the works already handed over and the
occupants of those premises and/or parts

Environmental disturbance - specific requirements

[P11.6] The contractor shall execute the works without any
unreasonable adverse effect on the environment and
ensure works are completed as per the requirements
of environmental management plan.

®
B 15.0 Changes made to JBCC documentation

Reference may be made to other documents forming part of this
agreement DEFINITIONS AND INTERPRETATION

Clause 1.1 Definition of “Commencement Date” is added:

“COMMENCEMENT DATE” means the date that the agreement, made in terms of the Form of Offer
and Acceptance, comes into effect

Clause 1.1 Definition of “Guarantee for Construction ” is amended by replacing it with the following:

“GUARANTEE FOR CONSTRUCTION” means a guarantee at call obtained by the contractor from
an institution approved by the employer in terms of the employer’s construction guarantee form as
approved by the employer.

Clause 1.1 Definition of “Construction Period” is amended by replacing it with the following:

“CONSTRUCTION PERIOD” means the period commencing on the commencement date
and ending on the date of practical completion

Clause 1.1 Definition of “Corrupt Practice” is added:

“CORRUPT PRACTICE” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution.

Clause 1.1 Definition of “Fraudulent Practice” is added:

‘FRAUDULENT PRACTICE” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after the tender submission) designed to establish tender prices
at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open
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competition

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:
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“INTEREST” means the interest rates applicable on this contract, whether specifically indicated in the
relevant clauses or not, will be the rate as determined by the Minister of Finance, from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999)

Clause 1.1 Definition of “Principal Agent” is amended by replacing it with the following:

“‘PRINCIPAL AGENT” means the person or entity appointed by the employer and named in the
schedule as such. In the event of a principal agent not being appointed, then all the duties and
obligations of a principal agent as detailed in the agreement shall be fulfilled by a representative of
the employer as named in the schedule

Clause 1.1 Definition of “Security” is amended by replacing it with the following:

“SECURITY” means the form of security provided by the employer or contractor, as stated in
the schedule, from which the contractor or employer may recover expense or loss

Clause 1 is amended by the addition of the following:

Clause 1.2.6 If any provision of this agreement, which is not material to its efficacy as a whole, is
rendered void, illegal or unenforceable in any respect under the law; the validity, legality and
enforceability of the remaining provisions shall not in any way be affected or impaired thereby and the
parties shall endeavour in good faith to agree an alternative provision to the void, illegal or
unenforceable provision.

Clause 1.2.7 No waiver or relaxation of any of the provisions or terms of this agreement (or any
agreement or other document issued or executed pursuant to in terms of this agreement) shall
operate as an estoppels against a party in respect of any of its rights in terms if this agreement

No failure by a party to enforce any provision of this agreement shall constitute a waiver of such
provisions or affect in any way such party’s right to require the performance of such provision at any
time in the future, nor shall a waiver of a subsequent breach nullify the effectiveness of the
provision itself.

Clause 1.2.8 If the contractor constitutes a joint venture, consortium or other unincorporated grouping
of two or more persons:-

Clause 1.2.8.1 these persons are deemed to be to be jointly and severally liable to the employer for
the performance of this agreement

Clause 1.2.8.2 these persons shall notify the employer of their leader who has authority to bind the
contractor and each of these persons: and

Clause 1.2.8.3 the contractor shall not alter its composition or legal status without the prior
written consent of the employer

Clause 1.2.9 The contract documents shall be taken to be mutually explanatory of one another
but in the event of ambiguity, discrepancy, divergence or inconsistency in or between them, the
JBCC Principal Building Agreement as the special conditions shall prevail over all other contract
documents.

LAW, REGULATIONS AND NOTICES

Clause 2.0
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Note: A separate clause has been included in Section C: Specific Preliminaries of the bills of quantities for the
contractor to have the opportunity to price for all the requirements of the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification and baseline risk assesment.

Clause 2.4.2 is amended by replacing it with the following

No clause

Clause 2.0 is amended by the addition of the following:-

Clause 2.5 The contractor shall take all reasonable precautions to maintain the health and safety of
persons in and about the execution of the works. Without limitation the contractor hereby:

Clause 2.5.1 accepts that the employer will appoint him as the Principal Contractor (as defined and
provided for under the Construction Regulations 2014 (as amended) and promulgated under the
Occupational Health and Safety Act 85 of 1993 (as amended) for the site

Clause 2.5.2 acknowledges and confirms that the contract sum includes a sufficient amount for
proper compliance with the employer’s health and safety specification, the construction regulations,
all applicable health and safety laws and regulations and the health and safety rules, guidelines and
procedures provided for in this agreement and generally for the proper maintenance of health and
safety in and about the execution of the works including all materials, labour, training, equipment and
all other requirements necessary to ensure proper and complete health and safety implementation
and management on site in accordance with applicable legislation; and

Clause 2.5.3 undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health and safety laws and regulations and rules and

guidelines and procedures otherwise provided for under the agreement and shall ensure that all
sub-contractors, employees and others under the contractor’s direction and control, likewise
observe and comply with the foregoing.

Clause 2.6 The employer reserves the right to pay direct (i.e) not through the contractor for all or
any permanent connections to local or other authority services, for which provisional amounts have
been included within the contract documents. In the event of the employer paying direct for these
charges, the contractor will not be entitled to a ten per cent (10%) mark-up in terms of clause 32.4.
All such provisional amounts included in the contract sum will, as a result, be omitted

OFFER AND ACCEPTANCE

Clause 3.0

Clause 3.2 is amended by replacing it with the following

Clause 3.2 The currency applicable to this agreement is South African Rands.

CESSION AND ASSIGNMENT

Clause 4.0

DOCUMENTS
Clause 5.0

Clause 5.0 is amended by the addition of the following:
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Clause 5.7 The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the employer, principal
agent and agents shall have access at all times

EMPLOYER’S AGENTS

Clause 6.0

Clause 6.1. is amended to include clauses 26.8, 26.12 and 26.13 in terms of which the employer has
retained its authority and has not given a mandate to the Principal Agent and in terms of which the
employer shall sign all documents.

DESIGN RESPONSIBILITY

Clause 7.0 : DESIGN RESPONSIBILITY

Clause 7.1 is amended by the addition of the following:

Notwithstanding the provisions of clause 7.2, where the contractor undertakes the design responsibility of
any aspect of the works, he shall indemnify and hold free the employer and his agents from responsibility
for any claim or proceeding whatsoever due to any fault including fault in the design detailing and
calculations. In respect of the design responsibility undertaken by any nominated or selected sub-
contractor, such sub-contractor shall similarly, indemnify and hold free the employer, his agents and the
contractor from responsibility for any claim or proceeding whatsoever due to any fault including fault in the
design, detailing and calculations except where such sub-contractor is from the mandatory partner in
which case the liability shall vest in the contractor.

Clause 7.0 is amended by the addition of the following:-

Clause 7.4 Without limiting or derogating from the employers rights under sub-clause 7.2,
the contractor shall;

Clause 7.4.1 ensure that every n/s or selected sub-contractor, simultaneously with the signing of
the relevant n/s agreement, signs (in terms of a written signing authority acceptable to the principal
agent) and delivers to the employer a design, materials and workmanship warranty and undertaking
(design warranty) in favour of the employer.

Clause 7.4.2 provide the employer evidence of suitable and sufficient professional indemnity
insurance for all sub-contractors whose subcontract involves design work other than for temporary
works.

Clause 7.5 pending delivery of the design warranty and the required evidence of the professional
indemnity insurance contractor shall, notwithstanding anything to the contrary in the agreement
and without limiting or derogating from the employer’s rights under sub-clause 7.2, be responsible
for issues that may arise, and pertaining to the relevant sub-contract works.

INSURANCE AND SECURITIES

WORKS RISK

Clause 8.0
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Clause 8.5.1 is amended to read as follows:

The use or occupation, after practical completion, of any part of the works by the employer,
the employer's servants or agents; and those for whose acts or omissions they are responsible.

INDEMNITIES
Clause 9.0

INSURANCES

Clause 10.0 is amended by the addition of the following:-

10.11.1 Damage to the Works

(a) Without in any way limiting the contractor’s obligations in terms of the contract, the contractor
shall bear the full risk of damage to and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds harmless the employer against any such
damage. The contractor shall take such precautions and security measures and other steps for the
protection and security of the works as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the works and materials paid for
by the employer that is the result of the excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if requested to
do so, reinstate any damage or destroyed portions of the works and the costs of such reinstatement
shall be measured and valued in terms of 32.0 hereof

10.12 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss,
claim or proceeding whether arising in common law or by statute, consequent upon personal injuries
to or the death of any person whomsoever arising out of or in the course of or caused by the
execution of the works unless due to any act or negligence of any person for whose actions the
employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable or immovable or personal
property or property contiguous to the site, whether belonging to or under the control of the employer
or any other body or person, arising out of or in the course of or by reason of the execution of the
works unless due to any act or negligence of any person for whose actions the employer is

legally liable

(c) The contractor shall, upon receiving a contract instruction from the principal agent, cause the
same to be made good in a perfect and workmanlike manner at his own cost and in default thereof
the employer shall be entitled to cause it to be made good and to recover the cost thereof from the
contractor or to deduct the same from amounts due to the contractor

(d) The contractor shall be responsible for the protection and safety of such portions of the premises
placed under his control by the employer for the purpose of executing the works until the issue of the certificate of
practical completion
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(e) Where the execution of the works involves the risk of removal of or interference with support to
adjoining properties including land or structures or any structures to be altered or added to, the
contractor shall obtain adequate insurance and will remain adequately insured or insured to the
specific limit stated in the contract against the death of or injury to persons or damage to such
property consequent on such removal or interference with the support until such portion of the
works has been completed

(f) The contractor shall at all times proceed immediately at his own cost to remove or dispose of
any debris and to rebuild, restore, replace and/or repair such property and to execute the works

10.13 High risk insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following will apply:

10.13.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the certificate
of practical completion bear the full risk of and hereby indemnifies and holds harmless the
employer against any damage to and/or destruction of the works consequent upon a catastrophic
ground movement as mentioned above. The contractor shall take such precautions and security
measures and other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately

to remove and/or dispose of any debris arising from damage to or destruction of the works and

to rebuild, restore, replace and/or repair the works, at the contractor’s own costs

10.13.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time during the period of the contract whether
arising in common law or by statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of, or caused by a catastrophic ground movement as
mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable or immovable or
personal property or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.13.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s obligations in
terms of the contract, the contractor shall, within twenty-one (21) calendar days of the
commencement date but before commencement of the works, submit to the employer proof of
such insurance policy, if requested to do so

10.13.4 The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as set out
in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the contractor or by
deducting the same from any amounts still due under this contract or under any other contract
presently or hereafter existing between the employer and the contractor and for this purpose all
these contracts shall be considered one indivisible whole

SECURITY
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Clause 11.0 is amended by deleting clauses 11.1 - 11.8 and replacing them with the following:

11.1.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per cent
(10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

11.1.1.2 Within twenty-one (21) calendar days of the date of practical completion of the works the
employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract
value (excluding VAT), and refund the balance to the contractor

11.1.1.3 Within twenty-one (21) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract
value (excluding VAT) and refund the balance to the contractor

11.1.1.4 On the date of payment of the amount in the final payment certificate, the employer
shall refund the remainder of the cash deposit to the contractor

11.1.1.5 The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer complies with the provisions of 27.3.1 in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or portions
thereof to the contractor

11.1.1.6 The parties expressly agree that neither the employer nor the contractor shall be entitled
to cede the rights to the deposit to any third party

11.1.1.7 Where security as a variable construction guarantee of ten percent (10%) of the contract
sum (excluding VAT) has been selected:

11.1.1.7.a The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within twenty-one
(21) calendar days from commencement date

11.1.1.7.b The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender

11.1.1.7.c The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

11.1.1.7.d Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the fixed or variable construction guarantee

11.1.1.8 Where security as a fixed construction guarantee of five per cent (5%) of the contract
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

11.1.1.8.a The contractor shall furnish a fixed construction guarantee to the employer equal in value to
five per cent (5%) of the contract sum (excluding VAT)

11.1.1.8.b The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of the last certificate of practical completion

11.1.1.8.c The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring

11.1.1.9 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms of
this agreement

Clause 11.11 In the event that the value of the works (excluding adjustments in terms of the contract

price adjustment provisions) increases during the course of the contract by an amount of ten per cent

(10%) or more of the contract sum, then upon written request from the principal agent, the contractor
shall, within ten (10) working days of such request arrange to have the construction guarantee guaranteed sum
increased accordingly. The approved cost of increasing the construction guarantee shall be added to the contract
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sum. If the contractor is so required to increase the guaranteed sum, no further amounts shall be certified or paid to
the contractor until the guarantee has been increased.

Should the contractor be a joint venture, then each entity shall be jointly and severably liable to the
employer for all obligations and liabilities in terms of this agreement The amount so claimed against
and paid under the construction guarantee shall be reimbursed to the contractor if and when the
construction guarantee is reinstated, extended or substituted in compliance with the above (as the
case may be) and the principal agent shall forthwith issue a payment certificate certifying the
amount so due to the contractor.

EXECUTION

OBLIGATION OF THE PARTIES

Clause 12.0

Clause 12.1.5 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 12.2.22

Clause 12.2.3 is deleted in its entirety and replaced with the following clause:

The security selected in terms of 11.0, as amended

Clause 12.2 is amended by the addition of the following clause:

12.2.22 An acceptable health and safety plan, required in terms of the Occupational Health and Safety
Act, 1993 (Act 85 of 1993), within thirty (30) calendar days of commencement date

Clause 12.0 is amended by the addition of the following:

12.4 Programme

12.4.1 This programme shall include 1% working days per working month for inclement weather
which shall include but not be limited to, wind and rain delays. Such provisions shall be monitored by
the contractor and agreed with the principal agent as and when such inclement weather takes
place and shall be recorded in the programme based on actual stoppages when incurred

12.4.2 Notwithstanding the fact that the programme has been prepared in conjunction with the
principal agent, the contractor shall be responsible at all times for maintaining the accuracy, validity
and reasonableness of the programme, and the implementation thereof.

12.4.3 The programme shall be compiled based on the critical path method of programming and

the critical activities are to be clearly highlighted. It shall be compiled in such a way that logic is not
constrained by resource limitations unless specifically agreed otherwise by the principal agent.
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shall, within ten (10) working days of such request arrange to have the construction guarantee
guaranteed sum increased accordingly. The approved cost of increasing the construction guarantee
shall be added to the contract sum. If the contractor is so required to increase the guaranteed sum, no
further amounts shall be certified or paid to the contractor until the guarantee has been increased.

Should the contractor be a joint venture, then each entity shall be jointly and severably liable to the
employer for all obligations and liabilities in terms of this agreement The amount so claimed against
and paid under the construction guarantee shall be reimbursed to the contractor if and when the
construction guarantee is reinstated, extended or substituted in compliance with the above (as the
case may be) and the principal agent shall forthwith issue a payment certificate certifying the
amount so due to the contractor.

EXECUTION

OBLIGATION OF THE PARTIES

Clause 12.0

Clause 12.1.5 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 12.2.22

Clause 12.2.3 is deleted in its entirety and replaced with the following clause:

The security selected in terms of 11.0, as amended

Clause 12.2 is amended by the addition of the following clause:

12.2.22 An acceptable health and safety plan, required in terms of the Occupational Health and Safety
Act, 1993 (Act 85 of 1993), within thirty (30) calendar days of commencement date

Clause 12.0 is amended by the addition of the following:

12.4 Programme

12.4.1 This programme shall include 1% working days per working month for inclement weather
which shall include but not be limited to, wind and rain delays. Such provisions shall be monitored by
the contractor and agreed with the principal agent as and when such inclement weather takes
place and shall be recorded in the programme based on actual stoppages when incurred

12.4.2 Notwithstanding the fact that the programme has been prepared in conjunction with the
principal agent, the contractor shall be responsible at all times for maintaining the accuracy, validity
and reasonableness of the programme, and the implementation thereof.

12.4.3 The programme shall be compiled based on the critical path method of programming and

the critical activities are to be clearly highlighted. It shall be compiled in such a way that logic is not
constrained by resource limitations unless specifically agreed otherwise by the principal agent.
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The programme will be processed on the principal agent's system and the contractor shall provide
all the co-operation necessary to achieve this.

12.4.4 Documentation will not be available in complete detail at the commencement stage. However
the contractor, in conjunction with the principal agent, shall plan the works on provisional
information, to an agreed level of detail relating to the level of detailed information available and
with sufficient scope to include future detail without disrupting the basic logic as initially agreed.

For programming purposes, it shall be assumed that the quantities contained in the bills of quantities
are provisional and thus shall be utilized as a guide only for the drawing up of the programme.

Where assumptions are made in regard to programming aspects, such assumptions shall be
agreed by the contractor and the principal agent, and suitably recorded in the programme.

12.4.5 Should circumstances change to the extent where the contractor is of the opinion that
changes to the programme are required, then the contractor shall submit a written request to the
principal agent for such changes, clearly identifying the reasons for requiring such change. The
contractor and principal agent shall thereafter agree such changes, if any, and any costs
related thereto as per the principles espoused in 15.5.1 above.

Should the principal agent be of the opinion that the programme requires revisions, and
notwithstanding the fact that a request for such revision has not been received from the contractor,
the principal agent shall be entitled to instruct the contractor to revise the programme accordingly,
unless the contractor can submit reasonable justification for not doing so.

Any acceleration and/or special measures sanctioned by the principal agent together with
associated effects shall be incorporated in a revision to the programme.

12.4.6 The contractor and the principal agent shall, at regular intervals not exceeding 14 (fourteen)
calendar days, agree the state of progress of the works relative to the latest agreed revision of the
programme. Such agreement shall include the recording of actual commencement and completion
dates for each activity and shall constitute the official record of the progress at such point in time.

12.4.7 In addition to and based on the programme systems and format dictated above, the
contractor shall devise detailed working programmes. These shall be drawn on a regular basis
(at least monthly), to the satisfaction of the principal agent.

Such working programmes shall at all times relate to the constraints of the current programme.

12.4.8 Contract instructions shall be issued in accordance with clause 17, as amended.

SETTING OUT OF THE WORKS

The following sub-clauses are hereby added to this clause:-

13.3 The contractor shall provide general attendance and all reasonable assistance to the employer's
appointed land surveyor, or any other land surveyor who may be appointed by the employer.

13.4 The contractor shall perform tolerance control checks regularly throughout the construction
period and report on these at regular intervals to the principal agent in a format approved by the
principal agent. Should the contractor fail to comply with this requirement to the satisfaction of
the principal agent, progressively as the structure is constructed, the employer shall be entitled to
commission a registered land surveyor to do so on the contractor's behalf and at the contractor's
expense

NOMINATED SUBCONTRACTORS
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Clause 14.0

Clause 14.1.5 is amended by replacing it with the following:

No clause

Note: See item B9.1 and B9.2 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums. Notwithstanding anything to the
contrary contained in the agreement, the contractor shall be aware that profit and attendance shall
only be certified once in respect of each provisional sum.

SELECTED SUBCONTRACTORS

Clause 15.0

The contractor cannot exclude the sub-contract tendered works from his responsibility, after the
selected sub-contractor has been accepted, subject to the tendered conditions being met.

Clause 15.1.5 is deleted and replaced by the following :-

Advance payment on selected sub-contracts, will not be effected.

Clause 15.0 is amended by the addition of the following:

Clause 15.9 The contractor will provide specific provisions regarding the use of all plant, equipment
and services allowed for the various sub-contractors, to ensure comprehensive pricing by such
sub-contractors. The relevant amendments to the sub-contract tender documents are to be clearly
identified by the contractor and included in the sub-contract tender documentation and
agreements to be signed with each of the sub-contractor and as such, the contractor shall be fully
responsible for the management and cost of such sub-contracts.

EMPLOYER’S DIRECT CONTRACTORS

Clause 16.0

CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1 is amended by the addition of the following:

Clause 17.1.21 Changes to the sequence and timing of the works.

Clause 17.1.22 Acceleration (irrespective of whether or not the principal agent rules that the
contractor is entitled to a revision of the date for practical completion, but provided that a contract
instruction to accelerate may not, unless at a time when it would not be reasonable for an
experienced contractor to achieve the required acceleration given the available remaining period).

COMPLETION
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INTERIM COMPLETION

Clause 18.0

PRACTICAL COMPLETION

Clause 19.1 shall be amended by the addition of the following clause:

19.1.3 In order to achieve practical completion of the works and without derogating from the
generality of the term practical completion, the contractor shall, as a minimum comply with the
following basic criteria. These criteria should not be regarded as comprehensive but as an
expansion of the term practical completion.

19.1.3.1 In regard to the completion date applicable to the works, the following shall apply:

(i) Access to all Areas

At the date of practical completion all areas, external access areas and the like must be fully
complete with unobstructed access in every respect. This includes the roadways from perimeter of
site to the basement, driveway access through basements and including the following:

a) All emergency fire, traffic and signage.

b) Road markings.

¢) Permanent lighting and power to all roadways, basement driveways, guardhouses and
driveway gates.

d) All fire escape routes and staircases complete and free of any obstructions.

ii) External Facades

At the date of practical completion, the external facade including balconies must be fully complete
in every respect including the following:

a) All facade surfaces must be painted, polished or cleaned where required and must be free of any
builder's debris, marks or scratches
b) Fully operational and commissioned permanent power and lighting

c) All doors and gates complete with all ironmongery and lock sets with keys for handover

d) Screed and tiling to falls tested and corrected as necessary prior to hand over

e) Roofs completed and waterproofed.

f) All finishes to be de-snagged and complete to ensure that scaffolding is removed from sidewalks
i) Security

a) All areas to be handed over must be secure, doors fitted and lockable, windows glazed and all
security and access control systems to be operative. All shop fronts and windows must be lockable
with ironmongery fitted and keys marked and tagged for handover. After practical completion no

person shall be allowed to access the facilities without prior consent by the occupants or
management.
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iv) Electrical

a) Electrical installation is to be completed and fully commissioned - permanent power and
lighting inclusive of all telephone and data installations.

v) Plumbing installation

a) Plumbing installation it to be complete, commissioned / permanent water supply and drainage
tested. Pipe work to be pressured tested.

vi) External sewer, drainage and storm water connection

a) All sewer, drainage and storm-water systems must have been completed and inspected and signed
off.

vii) Floors, ceilings, kitchen cabinets, appliances, Cupboards, joinery, shop fitting, shower and general
finishes

a) Completed and finished in accordance with Architect's layouts, interiors specifications and
schedules. All appliances and equipment to be installed, connected, commissioned and
tested. viii) General

a) All certificates required to obtain an Occupancy Certificate from the Municipality
Building Inspectorate in accordance with the National Building Regulations to be provided.
b) Approved building plans from the Municipality to be provided.

ix) Structural/Civil Works

Clause 19 is amended by the addition of the following:

19.8 Without derogating from the generality of the requirements of practical completion the
following specific requirements shall apply:-

19.8.1 All items on the practical completion list must be completed and attended to in their entirety.

19.8.2 All defects noted on the quality control sheets issued by the principal agent during
the currency of the contract are to have been completed and attended to in their entirety.

19.8.3 The following certificates of compliance shall be required (excluding others that may be
required by the local/national authority) from the contractor to achieve practical completion:

a) A certificate from the contractor that all aspects of the construction regulations of 2014 have been
complied with.
b) A certificate from the contractor that the National Building Regulations have been complied with.

c¢) IOPSA (Institute of Plumbing South Africa) Certificate/s of compliance with respect to plumbing
and drainage.
d) Electrical certificates of compliance.

e) Lightning protection certificates of compliance

f) Certificate/s of compliance and fire certificate/s from the contractor and fire chief respectively.
g) Certificate/s of compliance in respect of termite proofing

h) Waterproofing guarantee/s

i) Certificate/s of compliance with respect to all glazing.

j) Soil poisoning certificate/s

k) Soil compaction certificate/s
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I) TR1 and TR2 certificates in respect of timber roof construction

m) Certificate/s of compliance in respect to galvanising of structural steelwork
n) Glazing certificate/s

Note: The above list is not exhaustive and the contractor will be required to provide all further
certificates/guarantees as requested by the principal agent

19.8.4 A complete set of maintenance and operating manuals together with all workmanship and
material warranties and guarantees are to be compiled and issued to the principal agent prior to
achievement of practical completion.

19.8.5 All relevant test results i.e. concrete test cube, compaction, density etc. are to be produced
in hard copy, in a file, clearly referenced with a covering summary sheet.These results to be from
an independent geotechnical testing laboratory and not from the concrete suppliers batching plant

19.8.6 Complete Method Statements and motivations for any works that the Contractor proposes
conducting that do not directly and completely align with the requirements as set out in the
Contract documentation.

19.8.7 A quality control file for all civil and structural engineering works done by the Contractors
QC/QA team and signed off by the Engineer at each stage during the project should include :
» Pre and post concrete and reinforcing inspections

» Pressure testing pipe results signed off by a registered plumber and
* Inspection sheets of Engineers
* All tests, namely, Mod, CBR, Indicator, DCP and Density tests

COMPLETION IN SECTIONS - NA

Clause 20.0

DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

Clause 21.0

Clause 21.0 is amended by the addition of the following:

Clause 21.13 The contractor shall attend to defects during the defects liability period on a
progressive basis, to the satisfaction of the principal agent, and will not be permitted to wait until the
end of the defects liability period or until the amount of defects accumulates in order to attend to a
comprehensive list of defects.

LATENT DEFECTS LIABILITY PERIOD

Clause 22.0

Clause 22.0 is amended by the addition of the following:

22.4 The contractor shall make good all defects that appear up to the date of final completion and
shall make good all latent defects that become patent and are notified to the contractor prior to the
expiry of the latent defects liability period.

Clause 22.5 Any water leakage into the building, either in the roof, external wall or other element of
building susceptible to water leakage shall unless proved to be a design defect, damaged caused by
the employer or employer's end user , damage arising from theft of vandalism or inadequate
maintenance not in accordance with the submitted and accepted guidelines, be deemed a latent
defect.
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REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 23.0

Clause 23.1.1 is amended by the addition of the following:

Clause 23.0 is amended by the addition of the following:-

Clause 23.9 No revision to the date for practical completion shall be considered unless the
contractor demonstrates, to the reasonable satisfaction of the principal agent and on the basis of
the current programme or other programme acceptable to the principal agent for this purpose, that
the delay is on the critical path to practical completion of the works.

Clause 23.10 The removal and replacement of materials and/or workmanship that do not conform
to specification or drawings shall not constitute grounds for a revision of the date for practical
completion nor for any adjustment of the contract value.

Clause 23.11 If the contractor is instructed to accelerate, the contractor shall promptly take
necessary steps to ensure that the works are completed timeously, including the provision by him of
additional resources, plant, manpower, etc. and the working overtime or additional overtime beyond
that contemplated at the time of tender (at all times adhering to the regulations and requirements of
all authorities) and by all other adequate and proper means and methods. The contractor shall prove
that such steps are being taken if called upon to do so.

Clause 23.0 is amended by the addition of the following:-

Clause 23.9 No revision to the date for practical completion shall be considered unless the
contractor demonstrates, to the reasonable satisfaction of the principal agent and on the basis of
the current programme or other programme acceptable to the principal agent for this purpose, that
the delay is on the critical path to practical completion of the works.

Clause 23.10 The removal and replacement of materials and/or workmanship that do not conform to
specification or drawings shall not constitute grounds for a revision of the date for practical
completion nor for any adjustment of the contract value.

Clause 23.11 If the contractor is instructed to accelerate, the contractor shall promptly take
necessary steps to ensure that the works are completed timeously, including the provision by him of
additional resources, plant, manpower, etc. and the working overtime or additional overtime beyond
that contemplated at the time of tender (at all times adhering to the regulations and requirements of
all authorities) and by all other adequate and proper means and methods. The contractor shall prove
that such steps are being taken if called upon to do so.

Clause 23.12 Notwithstanding anything to the contrary the contractor shall not be entitled to a
revision of the date for practical completion for delays arising from municipal, Eskom or other
interruption in energy supply to the site.

PENALTY FOR LATE AND NON-COMPLETION

Clause 24.0

PAYMENT

Clause 25.0

Clause 25.3.3 is amended by replacing "11.1.2;11.4.1" with "11.0 as amended"

Clause 25.5 replaced with the following:-
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“Where stored off the site, covered by an advance payment guarantee issued by a registered bank
approved by the principal agent and submitted with the contractor's progress claim. Failure to
include the advance payment guarantee with the contractor's progress claim will result in the value of
the materials and goods being omitted from the amount certified for payment.

ADJUSTMENT TO THE CONTRACT VALUE AND FINAL ACCOUNT

Clause 26.0
Clause 26.6 is amended by the addition of the following at the end of the sentence:-

26.6 - The contractor shall within forty (40) working days of the delay ceasing, submit details of the
expense and loss to the principal agent failing which the contractor shall forfeit such claim.

Clause 26.0 is amended by the addition of the following:-

Clause 26.14 Where prices are submitted by the contractor or n/s subcontractor during the progress of
the works in respect of contract instructions or in regard to a claim under the terms of the agreement
or in respect to provisional sums or budgetary allowances and notwithstanding the fact that such prices
may be used in an interim payment certificate, there shall be no presumption of acceptance. Should the
principal agent wish to accept any such prices prior to the issue of the final payment certificate, such
acceptance shall be in writing.

Clause 26.15 The contractor shall not receive any mark-up for overheads and profit on any omission of tenant
installation work or tenant installation work by direct contractors and others, except where pricing is allowed
for in the Bills of Quantities. Claims for loss of profit shall not be entertained.

RECOVERY OF EXPENSE AND LOSS

Clause 27.0
Clause 27.0 is amended by deleting clauses 27.3 - 27.4 and replacing them with the following:

27.3.1 Where the employer decides to recover an amount due in terms of 27.3 from a payment reduction
applied in terms of 11.1.1.5, the employer shall notify the contractor and the principal agent thereof.
Should such amount not be paid to the employer within seven (7) calender days of the date of receipt of
such a notice by the contractor, the employer may recover such an amount from the security.

27.3.2 Where the employer decides to recover an amount due in terms in terms of 27.3 from a
construction guarantee or advance payment guarantee held as security, the employer shall issue a
written demand to the contractor in terms of such guarantees.

27.4 Where a provisional sequestration or provisional liquidation order has been granted or where an
order has been granted which commences sequestration, liquidation, bankruptcy, receivership, winding-
up or any similar effect against the contractor or this agreement is cancelled in terms of 29.0, the
employer may issue a demand to the guarantor in terms of the construction guarantee or advance
payment guarantee held as security.

SUSPENSION AND TERMINATION

SUSPENSION BY THE CONTRACTOR

Clause 28.0

TERMINATION

Clause 29.0

Clause 29.1 is amended by the addition of the following clauses:

29.1.4 refuses or neglects to comply strictly with any of the conditions of contract
29.1.5 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in force
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within the Republic of South Africa

29.1.6 in the judgement of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract

Clause 29.3 is amended by adding :

“The employer (through instruction to the principal agent) may furthermore terminate this
agreement by giving written notice of termination where:-

(i) the contractor becomes bankrupt or insolvent (commercially or otherwise),

(ii) an application is made, or a resolution is adopted, for the winding-up of the contractor (whether
provisional or final)

(i) business rescue proceedings have commenced in respect of the contractor in accordance with
the Companies Act, 71 of 2008 (as amended) ("the Companies Act"), or

(iv) the contractor proposes or effects an offer of compromise with the contractor's creditors in
accordance with section 155 of the Companies Act or begins negotiations or takes any other step with a
view to generally deferring, re-scheduling or otherwise re-adjusting all or a material part of the
contractor's indebtedness or proposes or makes a general scheme, arrangement or composition with or
for the benefit of the contractor's creditors or a moratorium is proposed or agreed in respect of or
affecting all or a material part of the contractor’s indebtedness.

Note: In the case of a Joint Venture or Consortium, the employer shall have the right to proceed with
cancellation in terms of Clause 36 (as amended) where a minimum of one (1) party to the Joint Venture
or Consortium is in default.

Clause 29.0 is amended by the addition of the following clause:

29.29 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction,
discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not
be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the
grounds of any other right whatsoever

Clause 29.25.4 is amended by replacing "sixty (60)" with "one hundred and twenty (120)"
Clause 29.0 is amended by the addition of the following sub-clauses:

Clause 29.30 “Where the employer does not receive the requisite local authority approvals (to the
employer's satisfaction) for the construction of the permanent works at the site".

29.31 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction,
discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not
be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the
grounds of any other right whatsoever

29.32 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction,
discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not
be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the
grounds of any other right whatsoever

DISPUTE RESOLUTION

DISPUTE RESOLUTION

Clause 30.0
lause 30.3 - Replace "ten (10)" with "fifteen (15)"
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C TENDER CLOSING

Tender Closing Date

TBA [ Time | 11:00

Tender Submission
Address

Ezemvelo KZN Wildlife Head Office, Queen Elizabeth Park, No.1 Peter

Brown Drive, Montrose, Pietermaritzburg, 3202

D TENDERER’'S SELECTIONS

D 1.0 Securities [11.0]

Guarantee for construction: Select Option A or B D

Option A Guarantee for construction (variable) by contractor [11.1.1]
Option B Guarantee for construction (fixed) by contractor [11.1.2]
Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance Not applicable
payment [11.2.2; 11.3] PP

D 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s
annual holiday period
Year 2 contractor’s
annual holiday period
Year 3 contractor’s
annual holiday period

start date 15/12/2024 end date 15/01/2025
start date 15/12/2025 end date 15/01/2026
start date 15/12/2026 end date 15/01/2027
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D 3.0

D4.0

Payment of preliminaries [25.0]

Contractor’s selection

Select Option AorB [ |

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the works
executed in the same ratio as the amount of the preliminaries to the contract sum, which

Option A

contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial
establishment charge,

Option B a time-related charge and a final dis-establishment charge. Payment of the time-related
charge shall be assessed by the principal agent and adjusted from time to time as may
be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations

Adjustment of preliminaries [26.9.4]

Contractor’s selection

Select Option A or B I:l

Where the contractor does not select an option, Option A shall apply
Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related
amounts

Option A as defined for adjustment method Option A below, within fifteen (15) working days of
the date of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
Option B _ _ _ _ .
P supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme
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Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
valuehave on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of

preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works

The preliminaries shall be adjusted in accordance with the allocation of preliminaries

amounts provided by the contractor, apportioned to sections where completion in sections
is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the
amount of preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days
extension to the date of practical completion to which the contractor is entitled with
an adjustment of the contract value [23.2; 23.3] as compared to the number of
calendar days in the initial construction period [26.9.4]

The adjustment of preliminaries shall be based on the number of calendar days
extension to the date of practical completion to which the contractor is entitled with an
adjustment of the contract value [23.2; 23.3] as compared to the number of calendar
days in the initial

Option B construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed

breakdown of the preliminaries for the period of construction during which the delay
occurred

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply
Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C1.2 FORM OF GUARANTEE
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FIXED CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A
CONTRACT IN TERMS OF JBCC 2000 (6.2 EDITION MAY 2018)

1. With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa in its EZEMVELO KZN
WILDLIFE (hereinafter referred to as the “employer”), Contract/Tender No: TBA , for the New 2 x 6 Bed Staff

Accommodation units at Mpila Camp Imfolozi Game Reserve (hereinafter referred to as the “contract”) in the

amount of R , (
), (hereinafter referred to as the contract sum),
I/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the “guarantor”)

advise that the guarantor holds at the employer’s disposal the sum of R ,

() being 5% of the contract sum (excluding VAT), for the due fulfillment of the contract.

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the
enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be
conversant, and undertake to pay the employer the amount guaranteed, on receipt of a written demand from
the employer to do so, stating that the employer has a right of recovery against the contractor in terms of
27.0 of the contract.

3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage prior to

the expiry of this guarantee.

4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the

guarantor showing how this amount has been expended and refund any balance due to the guarantor.

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which
the employer deems fit and the guarantor shall not have the right to claim his release on account of any
conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any compromise,
extension of the construction period, indulgence, release or variation of the contractor’s obligation shall not

affect the validity of this guarantee.
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6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the

guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms
of clause 4 above, or

(b) shall lapse on the date of the last certificate of practical completion.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF
20

AS WITNESS

1.

2.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked Annexure A)
DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the
guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:
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VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A
CONTRACT IN TERMS OF JBCC 2000 (6.2 EDITION MAY 2016)

1. With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa, in its EZEMVELO KZN
WILDLIFE, (hereinafter referred to as the “employer”), Contract/Tender No: TBA), for (hereinafter referred to as
the “contract” in

the amount of R  (

) (hereinafter referred as the contract sum),
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I/ We, &=

in my/our capacity as and hereby

representing (hereinafter referred to as the
“‘guarantor”)

advise that the guarantor holds at the employer’s disposal the sum of R,
() being 10% of the contract sum (excluding VAT), for the due fulfilment of the contract.

2.1/ We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the date of
payment of the amount in the last final payment certificate, the guarantor will be liable in terms of this
guarantee to the maximum amount of 10% of the contract sum (excluding VAT);

(b) The guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined at
the date of the last certificate of practical completion, subject to such amount not exceeding 10% of the
contract sum (excluding VAT).

(c) The guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined at the
date of the last certificate of final completion, subject to such amount not exceeding 10 % of the contract
sum (excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The practical completion certificate and the final completion certificate referred to in this
guarantee shall mean the certificates issued in terms of the contract.

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the
enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be
conversant, and undertake to pay the employer the amount guaranteed on receipt of a written demand from

the employer to do so, stating that the employer has a right of recovery against the contractor in terms
of 27.0 of the contract.

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage prior to

the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition

that upon the issue of the last final payment certificate, the employer shall account to the guarantor showing

how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which
the employer deems fit and the guarantor shall not have the right to claim his release on account of any
conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any compromise,
extension of the construction period, indulgence, release or variation of the contractor’s obligation shall not

affect the validity of this guarantee.
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7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the

amount guaranteed with the employer, whereupon the guarantor’s liability ceases.
8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms
of clause 5 above, or

(b) shall lapse in accordance with clause 2(d) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than

the payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF
20__

AS WITNESS

1.

2,

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked Annexure A)
DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as
the guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This guarantee must be returned to:
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PART C2: PRICING DATA
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C2.1 PRICING INSTRUCTIONS
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PRICING INSTRUCTIONS - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

BID NUMBER: EKZNW 10/2023/24

APPOINTMENT OF A THATCHING SPECIALIST COMPANY FOR HILLTOP CAMP AT EZEMVELO KZN
WILDLIFE

1. GENERAL

(@) Bidders are to study the Bills of Quantities, general and project-specific
specifications, drawings, and all other information issued with this Bid
Document to acquaint themselves fully with the scope of works required, as
well as the timelines and project limitations that will need to be included in
their planning of and therefore pricing of the works.

(b) Further to the above, Bidders are urged to visit the site to determine site-specific
limitations, requirements etc. that will affect the works and that may or may not be
explicitly stated within this Bid Document. All site conditions, except those
that are latent will be deemed to have been taken cognisance of in the
pricing data.

2. PRICING INSTRUCTIONS AND NOTES

(a) BILLS OF QUANTITIES

The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Specifications, Drawings and all other relevant documentation.

(b) VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional
sums, etc. in the bills of quantities must however be net (exclusive of VAT) with VAT
calculated and added to the total value thereof in the Final Summary.
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(c)FIXED PRICE CONTRACT

Tenderers are to take note that contract price adjustments are not applicable to this
contract. Tenderers should therefore make provision in the contract sum, schedule
of rates, etc., for possible price increases during the contract period, as no claims in
this regard shall be entertained.

(d) WORKING AT HEIGHTS - SCAFFOLDING

Bidders are to note that the work to be undertaken will require all necessary
scaffolding, due to the heights of the structures to be constructed/altered. Bidders
are to therefore price accordingly as rates will be deemed to include for same and
no further claims in regard to all necessary scaffolding in the completion of the
scope of works will be entertained.

(e) VIEW SITE

Before submitting his Bid the contractor shall visit the site and satisfy himself as to
the nature and extent of the work to be done and the value of the materials
contained in the buildings or portions of the buildings to be demolished and/or
altered. No claim for any variations of the contract sum in respect of the nature and
extent of the work or of inferior or damaged materials will be entertained.

(f) SPECIFICATIONS

Bidders are referred to the Standard Preambles, SP1-SP74, the Supplementary
Preambles SUP1-SUPS5), all Architectural and Engineering specifications, the
geotechnical report, OHS and HIV specifications, the drawings, the site information
and scope of works documents, and to all general and project-specific specifications
as referenced in the complete Bid Documents. Bidders are thus urged to study
these documents as rates will be deemed to be inclusive of all requirements as
included in same. Further, should any discrepancy be noted between these Bills of
Quantities and the Specifications, the Specifications shall take precedence.
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Further to the above, Bidders are to note that the latest edition of SANS 10400,
current at

the time of the tender will form part of the specifications to this contract and as
such, pricing shall be deemed to include for complete conformance in all respects
to the requirements of SANS 10400.

(g) SUPPLEMENTARY PREAMBLES

The notes and instructions above are not exhaustive, and the attention of the
Bidder is drawn in particular to the supplementary preambles at the beginning of
each trade in the Bills of Quantities for further information, restrictions,
requirements, etc.

(h) PROVISIONAL SUMS

Where the work required in respect of provisional sums can be based on rates
included in the Bills of Quantities, these rates will be used and no profit and
attendance will be allowed on same.
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