
KUSILE POWER STATION

UNIT 4 - DUST HANDLING PLANT & SILO

ESKOM ROTEK INDUSTRIES SOC LIMITED

Silo Lift; Design, Supply, Transport to Site, Installation, Commisiioning, Testing and Hand Over of the Passenger and Goods Lift to Kusile Power Station Silo Complex

Item Description Unit Quantity Rate Amount (R)

1 Works  - Silo 6 Lift

Design, Supply, Installation,, Commissoning, Testing and Hand 

Over  of the Passenger and Goods Lift as per "Scope of Work" 
Sum                              1,00 

2 P&G Costs

Site Establishment EA                              1,00 

Site De-establishment EA                              1,00 

Equipments (Tools of the Trade) EA                              1,00 

Consumables EA                              1,00 

Induction/Medical EA                            16,00 

Safety File EA                              1,00 

Data Books (Soft+Hard Copy) EA                              3,00 

3 Time Related  Cost 

System/Design  Engineer - Mechancial Month                              1,00 

System/Design  Engineer - Electical, Control and Instruments Month                              1,00 

Project Planner Month                              1,00 

Site Supervisor Month                              4,00 

Quality Officer Month                              4,00 

SHE Officer Month                              4,00 

Installation Technician x 2 Month                              8,00 

Accomodation Month                              4,00 

Transport Month                              4,00 

Office, Change house, Store and Communication Month                              4,00 

Site (PPE) Month                              4,00 
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