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BELA-BELA LOCAL MUNICIPALITY 
 
 

 
 

 
 
 

 

 

 

 

BID DOCUMENT 

 

BID NO: 9/3/1/424 

 

 CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 

PHASE 1  

 

CLOSING DATE: 10 APRIL 2026 

CLOSING TIME: 12:00PM 

 

A BID FOR CATEGORY 7CE or HIGHER CIDB REGISTERED CONTRACTORS 

 

TECHNICAL ENQUIRIES BIDDING RELATED ENQUIRIES 

Manager: Project Management Unit 
Ms. P.M Tshokweni 
BELA-BELA LOCAL MUNICIPALITY 
58 Chris Hani Drive  
BELA-BELA 
0480 
 
Tel: (014) 736 8000 
Fax: (014) 736 3288 
E-mail: TshokweniP@belabela.gov.za   

Manager: Supply Chain Management 
Ms. K.J Makgobela 
BELA-BELA LOCAL MUNICIPALITY 
58 Chris Hani Drive  
BELA-BELA 
0480 
 
Tel: (014) 736 8201 
Fax: (014) 736 3288 
E-mail: MakgobelaKJ@belabela.gov.za 
 

NAME OF BIDDER (BIDDING ENTITY) :  

TEL NUMBER :  

FAX NUMBER :  

 
    THE OFFERED TOTAL OF THE PRICES, INCLUDING VALUE ADDED TAX, IS: 

 
 

     R………………..……………………….........................................................…………. (In figures) 
 
 

mailto:TshokweniP@belabela.gov.za
mailto:MakgobelaKJ@belabela.gov.za
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LIST OF PROJECT DOCUMENTS 

 

The following documents are relevant to this Bid and Bidders are advised to obtain their own copies 

thereof: 

 

1) “General Conditions of Contract for Construction Works, Third Edition 2015 (GCC 2015) issued 

by the South African Institution of Civil Engineering (Short title “General Conditions of Contract 

2015”). 

2) “Standardized Specifications for Civil Engineering Construction” SANS 1200 

3) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 

Construction Regulation 20142014 (Government Gazette No 37305 of 07 February 2014, 

Notice No 10113, Vol 584). 

4) In addition, Bidders are advised, in their own interest, to obtain their own copies of the following 

acts, regulations and standards referred to in this document as they are essential for the Bidder 

to get acquainted with the basics of construction management, the implementation of 

preferential construction procurement policies and participation of targeted enterprise and 

labour. 

a) The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

in terms of the CIDB Act 38/2000, Government Gazette No 42622 of 8 August 2019 

b) SANS 1921:2004 Construction and Management  

Part 1: General Engineering and Construction Works. 

Part 2: Accommodation of Traffic on Public Roads occupied by the Contractor. 

Part 5:  Earthworks Activities which are to be performed by hand. 

c) Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and its 

Regulations as published in the Government Gazette No. 47452 of 04 November 2022 

 

The Project Document, containing the Bid Notice, Conditions of Tender, Bid Data, Returnable 

Schedules, General and Particular Conditions of Contract, Project Specifications, Pricing Schedule, 

Form of Offer and Site Information, is issued by the Employer.  The Employer’s Form of Acceptance 

and any correspondence from the selected Bidder, Performance Security and all Addenda issued 

during the period of bid will also form part of this document once a successful bidder has been 

appointed. 

 

1) and 2) are available from the following organisations (as applicable): 

• CESA, PO Box 68482, Bryanston, 2021. Tel: (011) 463 2022 Fax: (011) 463 7383, 

 E-mail: general@cesa.co.za  

• SAICE, Private Bag X200, Halfway House, 1685. Tel: 011 805 5947/8,  

 E-mail: civilinfo@saice.org.za  

• SAFCEC 

• South African Bureau of Standards 

 
  

mailto:general@cesa.co.za
mailto:civilinfo@saice.org.za
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

SUMMARY FOR BID OPENING PURPOSES 
 
 
NAME OF BIDDING ENTITY: ................... ……………………………………………………….  
  
 

PHYSICAL STREET ADDRESS: POSTAL ADDRESS: 

 
 

 

 
 

 

 
 

 

 
 

 

                                   
TELEPHONE NUMBER ......................................................................................................   

 

FAX NUMBER  :  ......................................................................................................  

 

E-MAIL ADDRESS :  ......................................................................................................   

 

CONTRACT PRICE : R ...................................................................................................  

(Amount brought forward from the Form of Offer and Acceptance) * 

 

Signed by authorised representative of the Bidding Entity:  .................................................   

 

DATE: ………………………………………………… 

• Should any discrepancy occur between this figure and that stated in the Form of 
Offer and Acceptance, the latter shall take precedence and apply. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

VERY IMPORTANT NOTICE ON DISQUALIFICATION 

A Bid not complying with the peremptory requirements stated hereunder will be regarded as being a 

not “Acceptable Bid” and as such will be rejected. 

“Acceptable Bid” means any bid which, in all respects, complies with the conditions of the Bid and 

specifications as set out in the bid document, including conditions as specified in the Preferential 

Procurement Policy Framework Act No. 5 of 2000, Preferential Procurement Regulations as 

published in the Government Gazette No. 47452 of 04 November 2022 and related legislations: 

1. Attend the compulsory briefing session as scheduled and advertised. Bidders who do not attend 

the compulsory briefing session will not be evaluated on compliance and functionality. 

2. Submit bid in the correct bid box. 

3. Submit bid before closing date and time. 

4. Fill in all the required information in all Forms/ Returnable Schedules (See the “Returnable 

Document Checklist” section of this document) 

5. All bids must be submitted on the official forms provided by the municipality not to be re-typed 

or electronically filled. 

6. Complete and sign all Forms/Schedules in ink. Do not use pencils or correction fluid to make 

corrections. 

7. Make corrections, if necessary, only by placing a line across the words/numbers to be corrected 

and initial next to the amended text. Do not scratch out, write over rates, paint over rates or use 

correction fluid. 

8. Do not remove pages from the bid document. 

9. Ensure that witnesses sign where required. 

10. Price the Bill of Quantities in full as required and not only provide lump sums. 

11. Complete the Authority for Signatory form included in the tender document and attach a certified 

copy or original of the members/ director’s resolution/ power of attorney. In the case of the Joint 

venture, such documents must be attached for all parties. 

12. Only the person authorised to do so may sign the bid offer. 

13. Attach to the bid document a copy of a signed Joint Venture agreement (if applicable), with 

contents as guided in the Construction Industry Development Board (CIDB) Best Practice 

Guideline #D2, Joint Venture Arrangements. 

14.  Submit written proof of registration with the CIDB, in an appropriate Contractor grading 

designation of 7CE or Higher (category), as required in the bid documentation.  In the case of 

a joint venture bidders must submit a consolidated CIDB grading. 

15. Submit Company registration documents. In the case of the Joint venture, such documents must 

be attached for all parties. 

16. Submit Certified Copies of Identity Documents for the Director(s) of the Company. In the case 

of the Joint venture, such documents must be attached for all parties. 
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17. Submit proof of the Tax Compliance Status (verification Pin) issued by the South African 

Revenue Services (SARS) or Proof that necessary arrangements have been made to meet 

outstanding tax obligations. In the case of the Joint venture, such documents must be attached 

for all parties. 

18. The Form of offer (Part C1.1) must be completed and signed by the authorised signatory. 

19. Submit a copy of a valid letter of good standing for Workmen’s compensation with the 

Department of Labour in terms of Compensation for Occupational Injuries and Diseases 

Amendment Act, No.61 of 1997 (as amended). In the case of the Joint venture, such documents 

must be attached for all parties. 

20. Submit copies of municipal rates and taxes Accounts of both the company and director(s) not 

older than three (3) months and not in arrears of more than 90 days from the date of tender 

closure. 

 

A lease agreement may be submitted where applicable but must also be accompanied by a 

Municipal Rates and Taxes Account of the leased property where the Lessee is responsible for 

such an account. If the Lessee is not responsible for the Municipal Rates and Taxes account, 

then a statement of account must be submitted as evidence that the Lessee has met their 

obligations. 

 

If Municipal Rates & Taxes Account submitted is not in the name of the Company and/or any 

of the Directors, a written affidavit stating how the Account relates to the said Company and/or 

Director must be submitted. Furthermore, if the bidder is operating where municipal rates are 

not applicable, a copy of proof of residence from the traditional authority must be submitted 

(not older than (3) months before the closing date). In the case of the Joint venture, such 

documents must be attached for all parties. 

21. Submit proof of registration with the Central Data Base (CSD) of the National Treasury. In the 

case of the Joint venture, such documents must be attached for all parties. 

22. Attach Audited Annual Financial Statement (AFS) of the company if the bidder is required by 

law to prepare the Annual Financial Statement (AFS) for the past three (3) financial years or 

since establishment if established during the past three (3) financial years). In the case of the 

Joint venture, such documents must be attached for all parties. 

23. The bidder attempts to influence or has in fact influenced the evaluation of the bid and/or the 

awarding of the contract. 

24. The bidder during the last 5 years has failed to perform satisfactorily on a previous contract with 

the municipality, municipal entity or any other organ of state after written notice was given to 

that bidder that performance was unsatisfactory. 
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25. The bidder or any of his directors is listed on the Register of Bid Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 

business with the public sector.  

26. The bidder has abused the Bela-Bela LM’s Supply Chain Management System. 

27. The bidder and any of its directors are in arrears for more than ninety (90) days for any municipal 

rates and taxes owed to the Bela-Bela LM or any other Municipality. 

28. Irrespective of the procurement process followed, no award may be given to a person- 

a) who is in the service of the state, or 

b) if that person is not a natural person, of which any director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 

c) who is an advisor or consultant contracted with the municipality in respect of contract that 

would cause a conflict of interest. 

29. The bidder may only submit a bid on the original documentation provided by the Bela-Bela LM 

or downloaded from the e-tender portal. 

30. The Bidder cannot submit more than one bid for the same project. 

 

PLEASE NOTE: 
 
1. Section 217 of the constitution of the Republic of South Africa requires an organ of state 

to contract for goods and services in accordance with a system which is fair, equitable, 

transparent, competitive and cost effective.  

 

2. The lowest bid / proposal will not necessarily be accepted, and the Municipality reserves 

the right to accept where applicable a part or portion of any bid or where possible accepts 

bids or proposals from multiple bidders.  

 
3. Municipal Supply Chain Management policy and Preferential Procurement Policy 

Framework Act No 5 of 2000 and its regulations will be applied. 

 
4. In this document and other documents referred to but not attached, the following words 

are synonymous with each other: 

a) Client, Employer, Bela-Bela Local Municipality  
b) Bidder, Contractor, Service Provider 
c) Bid and Tender and Variations Thereof 
d) Joint Venture / Consortium 

  

APPROVED BY: 

 

Mr T.G RAMAGAGA  

Municipal Manager 

Bela-Bela Local Municipality 
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RETURNABLE DOCUMENT CHECKLIST 

Bidders to complete this checklist to ensure that all information in the Bid Document is completed, 

included and read by the Bidder. 

DESCRIPTION OUTCOME IF NOT COMPLIED 

WITH 

COMPLETED/ 

INCLUDED/ 

READ 

All pages requiring signatures signed by the 

Bidder (Authorized Person) 

 

Non-responsive, bid eliminated  

Correct bid offer amount on BOQ carried 

forward to Bid Summary and the Form of offer  

 

Non-responsive, bid eliminated  

Part 2: Data provided by the Contractor 

completed (Section C1.2 Contract Data) 

 

Non-responsive, bid eliminated  

RETURNABLE SCHEDULES (T2.1) 

 

Record of Addenda to Bid Document – Form A 

 

Non-responsive, bid eliminated  

Schedule of Amendments, Qualifications and 

Alterations – Form B 

 

Non-responsive, bid eliminated  

Certificate of Authority for Signatory – Form C 

 

Non-responsive, bid eliminated  

Compulsory Declaration – Form D 

 

Non-responsive, bid eliminated  

Declaration of Good Standing Regarding Tax 

(MBD 2) – Form E 

 

Non-responsive, bid eliminated  

Declaration of Interest (MBD 4) – Form F 

 

Non-responsive, bid eliminated  

Municipal Declaration and returnable 

documents (MBD 5.1) – Form G 

 

Non-responsive, bid eliminated 

 

 

 

 

Audited Annual Financial Statements for the 

past three (3) years (MBD 5.2) – Form H 

 

Non-responsive, bid eliminated  

Municipal Utility account (MBD 5.3) – Form I  

 

Non-responsive, bid eliminated   

Preference Points Claim Form in terms of the 

Preferential Procurement Regulations 2022 

(MBD 6.1) – Form J 

 

Non-responsive, bid eliminated   
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DESCRIPTION OUTCOME IF NOT COMPLIED 

WITH 

COMPLETED/ 

INCLUDED/ 

READ 

Declaration of Bidder’s Past Supply Chain 

Management Practices (MBD 8) – Form K 

 

Non-responsive, bid eliminated  

Certificate of Independent Bid Determination 

(MBD 9) – Form L 

 

Non-responsive, bid eliminated  

Financial References – Form M 

 

 

Non-responsive, bid eliminated  

Information or bank history not 

available, possible risk 

 

 

Valid Letter of good standing for the 

Workmen’s compensation with the 

Department of Labour – Form N 

 

Non-responsive, bid eliminated  

Proposed key Personnel – Form O Non-responsive, bid eliminated  

No designated personnel, 

possible risk on experience to 

carry out the works.  

 

 

Schedule of Works Previously Executed – 

Form P 

 

Non-responsive, bid eliminated  

Regarded as Bidder with no 

experience 

 

Schedule of Present Commitments – Form Q 

 

Non-responsive, bid eliminated   

Schedule of Plant and Equipment – Form R 

 

Non-responsive, bid eliminated  

Regarded as Bidder with limited 

resources to carry out the works. 

 

 

Functionality Criteria and Points claimed by 

Bidder – Form S 

 

Non-responsive, bid eliminated  

Regarded as Bidder with limited 

resources and less experience 

to carry out the works. 

 

 

Schedule of Labour Content – Form T 

 

Non-responsive, bid eliminated  
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REASON FOR NON-COMPLIANCE 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

CONTACT DETAILS 

Office Phone No. _________________________________ 

Office Fax No. _________________________________ 

Cell Phone No. _________________________________ 

  

SIGNED ON BEHALF OF BIDDER DATE 

 
  

CONTRACT DATA (SECTION C1.1 AND C1.2) 

 

Form of offer not signed  Non-responsive, bid eliminated  

 

Contract Data (Part 2: Data provided by the 

Contractor) 

 

Non-responsive, bid eliminated  

 

PRICING DATA (SECTONS C2.1 – C2.3) 

Schedule of Quantities (All items in black ink)  

 

Refer to pricing Instructions  

Calculation of Bid Sum  Refer to pricing Instructions 

 

 
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BELA-BELA LOCAL MUNICIPALITY 

 
 

 
 
 
 
 
 
 
 

 

BID NO: 9/3/1/424 
 

CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 
PHASE 1 

 
 

PORTION 1: THE TENDER 
 

 
 
 
 

PART T1 TENDERING PROCEDURES 

 T1.1 Tender notice and invitation to tender 

 T1.2 Tender Data 

 

PART T2 RETURNABLE DOCUMENTS 

T2.1     List of returnable documents 

T2.2 Returnable documents 
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BELA-BELA LOCAL MUNICIPALITY 

 
 

 
 
 
 
 
 
 
 

 
 

BID NO: 9/3/1/424 
 

CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 
PHASE 1 

 
 

 

PART T1: TENDERING PROCEDURES 
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Bela-Bela Local Municipality 

58 Chris Hani Drive, Bela-Bela 

Private Bag X1609, Bela-Bela, 0480 

 

                                     

T1.1 TENDER NOTICE AND INVITATION TO BID 

 
Suitably qualified Service Providers are hereby invited to submit bids for the following: 

TENDER 

NUMBER 

DESCRIPTION EVALUATION 

CRITERIA 

PRICE PER 

DOCUMENT 

(Non-

Refundable) 

CIDB 

GRADING 

COMPULSORY 

BRIEFING 

SESSION 

CONTACT PERSON  CLOSING 

DATE AND 

TIME 

9/3/1/424 CONSTRUCTION OF 

ROAD PAVING AND 

STORMWATER IN 

RAPOTOKWANE – 

PHASE 1  

80/20 

• Price 

• Specific 

Goals  

R 1 500.00 

or 

downloadabl

e from e-

tender portal 

7CE or 

Higher 

Date: 06 March 

2026 

Time: 10h00am 

Venue: Entrance of 

the Municipal 

Office, 59 Chris 

Hani Drive, Bela-

Bela.  

Ms. P. Tshokweni 

Tel: 014 736 8000 

e-mail: Tshokwenip@belabela.gov.za 

and 

Mrs F Dhliwayo 

Tel No: 010 442 6759 

e-mail: 

faithd@batatiseconsulting.com  

10 April 2026 

at 12:00pm 

Documents are available from:  
Records Offices  
1st floor Room F58 
59 Chris Hani Drive  
Bela-Bela, 0480 

All Applications must be submitted at: 
Bela-Bela Local Municipality 
In the Tender Box placed at the Records Office Room F58 
Chris Hani Drive 
Bela-Bela, 0480 

All Supply Chain Management (SCM) queries must be directed to: 

Ms. K.J Makgobela 

Tel: (014) 736 8082 

e-mail : MakgobelaKJ@belabela.gov.za      

 

 

mailto:Tshokwenip@belabela.gov.za
mailto:faithd@batatiseconsulting.com
mailto:MakgobelaKJ@belabela.gov.za
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Minimum Requirements: 

1. A copy of a Company Registration Certificate reflecting names and identity numbers of active shareholding must be attached (except for Sole Traders 

and Partnerships). In the case of the Joint venture, such documents must be attached for all parties. 

2. Director’s information and certified copies of Identity documents not older than 6 months. In the case of the Joint venture, such documents must be 

attached for all parties. 

3. CSD report of the National Treasury. In case of Joint Venture, a Consolidated Central Supplier Database Registration (CSD) is required. 

4. Valid SARS Tax Clearance Verification Code/Pin on SARS letterhead. In the case of the Joint venture, such documents must be attached for all 

parties. 

5. Attach a certified copy or original members/directors’ resolution in company’s letter head. In the case of the Joint venture, such documents must be 

attached for all parties. 

6. Copies of municipal rates and taxes accounts of both company and director(s) not older than 3 months and not in arrears for more than 90 days from 

the date of tender closure. A lease agreement may be submitted where applicable but must be accompanied by the municipal rates and taxes account 

of the leased property where the lessee is responsible for such account. If the lessee is not responsible for the municipal rates and taxes account, 

then a statement of account from the lessor must be submitted as evidence that the lessee has met their obligations. If municipal rates and taxes 

submitted is not in the name of the company and/or any of the directors, a written affidavit stating how the account relates to the said company and/or 

its directors must be submitted. Furthermore, if the bidder is operating where municipal rates are not applicable, a copy of proof of residence from the 

traditional authority must be submitted (not older than (3) months before the closing date). In the case of the Joint venture, such documents must be 

attached for all parties. 

7. Attach a copy of a signed Joint Venture agreement (if applicable). 

8. Attach Audited Annual Financial Statement (AFS) of the company if the bidder is required by law to prepare the Annual Financial Statement (AFS) for 

the past three (3) financial years or since establishment if establish during the past three (3) financial years. In the case of the Joint venture, such 

documents must be attached for all parties.  

9. Submit a copy of a valid letter of good standing for Workmen’s compensation with the Department of Labour in terms of Compensation for 

Occupational Injuries and Diseases Amendment Act, No.61 of 1997 (as amended). In the case of the Joint venture, such documents must be attached 

for all parties. 

10. MBD forms (to be completed and signed on the tender document) 
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11. Form of offer and acceptance (to be completed and signed on the tender document) 

12. Bids received will be evaluated in terms of the 80/20 preferential point system as prescribed in the amended Preferential Procurement Policy 

Framework Act (No 5 of 2000). 

13. Failure to comply with the above-mentioned conditions may invalidate your Bid. 
 

Please Note: 

 

1. Section 217 of the constitution of the Republic of South Africa requires an organ of state to contract for goods and services in accordance with a system 

which is fair, equitable, transparent, competitive, and cost effective. 

2. No application(s) will be accepted from a person in the service of the state.  

3. No telegraphic, telefax and late applications will be accepted.  

4. The lowest bid / proposal will not necessarily be accepted, and the Municipality reserves the right to accept where applicable a part or portion of any 

bid or where possible accepts bids or proposals from multiple bidders. 

5. The Municipal Supply Chain Management Policy and Preferential Procurement Policy Framework Act No 5 of 2000 and its regulations will be applied.  

 

_________________________ 

Mr. TG RAMAGAGA  

MUNICIPAL MANAGER                Notice Number: 48/26 

Category of 

persons 

100% Youth owned = 5 points, greater than 51% Youth owned =3 points, greater than 0% and less than 51% Youth in shareholding = 1 point, 0% 

of Youth in owned = 0 point 

Maximum of 5 points 

Gender 100% Women owned = 5 points,  greater than 51% Women owned = 3 points, ,  greater than 0% and less than 51 % Women owned = 1 point, 

0% of Women in owned = 0 point 

Maximum points of 5 points 

Race 100% Black owned = 5 points,  greater than 51% black owned = 3 points, ,  greater than 0% and less 51 % black owned = 1 point, 0% of black in 

owned = 0 point 

Maximum points of 5 points 

Disability 100% people with disability owned = 5 points,  greater than 51% people with disability owned = 3 points,,  greater than 0% and less than 51% 

people with disability owned = 1 point, 0% of disability in owned = 0 point 

Maximum points of 5 points 
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MBD 1 

 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE BELA-BELA LOCAL MUNICIPALITY 

BID NUMBER: 9/3/1/424 CLOSING DATE: 10 April 2026 CLOSING TIME: 12:00PM 

DESCRIPTION CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 

1 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO CONCLUDE A WRITTEN CONTRACT WITH THE 

CLIENT. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS): 

Bela-Bela Municipal Offices: 59 Chris Hani Drive,  

                   Bela-Bela 

                   0480 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will 

not be accepted for consideration. 

 

The bid box is generally open from 7:30 – 15:00pm, Monday - Fridays a week.     

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

   

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

ARE YOU A 

FOREIGN BASED 

SUPPLIER FOR THE 

GOODS /SERVICES 

OFFERED? 

Yes No 

 

[IF YES, ANSWER 

PART B:3] 

TOTAL NUMBER OF ITEMS 

OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………………… DATE  

CAPACITY UNDER WHICH 

THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: 

TECHNICAL INFORMATION MAY BE 

DIRECTED TO: 

DEPARTMENT Supply Chain Management Project Management Unit 

CONTACT PERSON Ms. K.J Makgobela Ms. P.M Tshokweni 

TELEPHONE NUMBER (014) 736 8201 (014) 736 8000 

FACSIMILE NUMBER (014) 736 3288 N/A 

E-MAIL ADDRESS MakgobelaKJ@belabela.gov.za  TshokweniP@belabela.gov.za  

  

mailto:MakgobelaKJ@belabela.gov.za
mailto:TshokweniP@belabela.gov.za
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

   

 

TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 

WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) 

OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND 

THE PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF 

CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 

(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE 

AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 

MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER 

WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART 3.  

2.5 BIDDERS MUST ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH 

PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                

  YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                              

  YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  

  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   

  YES   NO 

http://www.sars.gov.za/
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

   

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                             

  YES   NO  

 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER 

FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE 

SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

 

SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

 

DATE:        …………………………………………... 
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T1.2 TENDER DATA 

 
The Conditions of Tender applicable to this contract are the Standard Conditions of Tender as 
contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement (8 August 
2019) as published in Government Gazette No. 42622, Board Notice 423 of 2019. 
 
The Standard Conditions of Tender make several references to the Tender/ Bid Data for details that 
apply specifically to this Bid.  The Tender Data shall have preference in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. 
 
Each item of Bid Data given below is cross-referenced to the relevant clause in the Standard 
Conditions of Tender to which it mainly applies. 
 

CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

1.1 Actions The Employer is: 

Bela-Bela Local Municipality 

Private Bag x 1609 

Bela-Bela 

0480 

 

The term “bid” in the context of this standard is synonymous with the term “tender”. 

 

1.1.1 Actions The Employer and each Bidder submitting a tender offer shall comply with these 

conditions of tender. In their dealings with each other, they shall discharge their duties 

and obligations as set out in Clauses 2 and 3, timeously and with integrity, and behave 

equitably, honestly and transparently, comply with all legal obligations and not engage 

in anticompetitive practices. 

 

1.2 Bid 

Document 

The Bid Document issued by the Employer comprises of one (01) volume.   

 

The volume consists of the following: 

THE TENDER 

Part T1: Tendering Procedures  

T1.1   Tender Notice and invitation to bid  

T1.2   Tender Data 

Part T2: Returnable Documents  

T2.1   List of Returnable documents 

T2.2   Returnable schedules forms 

C1.1 Form of Offer and Acceptance (Yellow) 

C1.2    Contract Data (White) 

C2.2    Bill of Quantities (Yellow) 

 

THE CONTRACT 

Part C1:  Agreements and Contract Data  

C1.1 Form of Offer and Acceptance (Yellow) 

C1.2    Contract Data (White) 

C1.3    Performance Guarantee (White) 

Part C2:  Pricing Data  

C2.1 Pricing Instructions (Yellow) 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

C2.2    Bill of Quantities (Yellow) 

Part C3:  Scope of Work  

C3    Scope of Work  

Part C4: Site Information, specifications, and special conditions 

C4.1   Site Information 

C4.2       Specification 

C4.3       Special Conditions 

1.3.2 Interpretation The Standard Conditions of Tender, the Bid Data, List of Returnable Documents and 

Returnable Schedules which are required for the bid evaluation purposes, shall also 

form part of the Contract arising from the invitation to Tender. 

 

1.3.4 Add the 

following new 

clause 1.3.4 

on 

Interpretation

. 

The Bid Documents have been drafted in English. The Contract arising from the 

invitation of tender shall be interpreted and constructed in English. 

 

1.4 Communicati

on and 

Employer’s 

Agent 

Communication and Employer’s Agent (also known as the Engineer): 

 

BATATISE CONSULTING ENGINEERS (PTY) LTD 

Stoney Ridge Office Park  

Cnr Witkoppen and Waterford Place  

Kleve Hill Park, Paulshof  

Sandton  

2151 

 

Tel No: (+27) (10) 442 6759 

Contact person: Mrs F Dhliwayo 

e-mail: faithd@batatiseconsulting.com   

Each communication between the employer and a bidder shall be to or from the 

employer's agent only, and in a form that can be read, copied and recorded, and in the 

language stated in the tender data. The employer shall not take any responsibility for 

non-receipt of communications from or by a bidder. The name and contact details of 

the employer's agent are stated in the tender data. 

 

The language for communications is English 

 

1.5.1 Cancellation 

and Re-

invitation of 

Tenders 

The employer may, prior to the award of the tender, cancel a tender if: 

(a) due to changed circumstances, there is no longer a need for the services, works or 

goods requested; or  

(b) funds are no longer available to cover the total envisaged expenditure; or (c) no 

acceptable tenders are received. 

(d) there is material irregularity in the tender process 

 

1.5.4 Add the 

following new 

clause 1.5.4 

on 

Cancellation. 

The employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time 

before the formation of a contract. The employer shall not accept or incur any liability 

to a Bidder for such cancellation and rejection but shall give written reasons for such 

action upon written request to do so. 

mailto:faithd@batatiseconsulting.com


  Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

 21 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

   

CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

  

1.6.1 Procurement 

procedures: 

General 

Unless otherwise stated in the tender data, a contract shall, subject to 3.13, be 

concluded with the Bidder who, in terms of 3.11, is the highest ranked or the Bidder 

scoring the highest number of tender evaluation points, as relevant, based on the 

tender submissions that are received at the closing time for tenders. 

 

1.6.2 Procurement 

procedures: 

Competitive 

Negotiation 

Procedure 

Replace the contents of the clause with the following: 

 

The Municipal Manager may negotiate the final terms of a contract with an identified 

Bidder through a competitive bidding process as a preferred Bidder provided that such 

negotiation; 

a) Does not allow any preferred Bidder a second or unfair opportunity, 

b) It is not to the detriment of any other Bidder, and 

c) Does not lead to a higher price than the bid as submitted. 

 

Minutes of such negotiation will be kept for record purposes. 

 

2.1 Tenderer’s 

obligations: 

Eligibility 

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data 

and the tenderer, or any of his principals, is not under any restriction to do business 

with employer.  

 

Only those Bidders who satisfy the following criteria are eligible to submit bids: 

• Only Bidders who employ staff which satisfy EPWP requirements are eligible 

to submit bids.  The Bidder must have a staff member who has completed the 

NQF level 5-unit standards "Manage Labour Intensive Construction" 

 

• Only those Bidders who are registered with the National Treasury Central 

Service Provider Data Base (CSD), and 

 

• Only those Bidders who are registered with the CIDB, in a Contractor Grading 

equal to 7CE or HIGHER than a Contractor Grading designation determined 

in accordance with the sum offered, or a value determined in accordance with 

Regulation 25 (1B) or 25 (7A) of the Construction Industry Development 

Regulations, for a 7CE or HIGHER Class of construction work, are eligible to 

submit Bids. 

 

Joint Ventures are eligible to submit bids provided that: 

• Every member of a Joint Venture is registered with the CIDB within 10 days 

from the closing date of Bids; 

• The lead partner has a Contractor Grading Designation in the 7CE or HIGHER 

class of construction work; and, 

• The combined Contractor Grading Designation calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than 

a contractor designation determined in accordance with the sum offered for a 

7CE or HIGHER class of construction work, is eligible to submit Bids. 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

2.2.1 Tenderer’s 

obligations: 

Cost of 

tendering 

Accept that, unless otherwise stated in the tender data, the employer will not 

compensate the tenderer for any costs incurred in the preparation and submission of a 

tender offer, including the costs of any testing necessary to demonstrate that aspects 

of the offer comply with requirements. 

 

2.2.3 Add the 

following to 

the clause 

2.2.3 of the 

Tenderer’s 

obligations: 

Cost of 

tendering 

 

A non-refundable Bid deposit of R1 500.00 payable in cash or by bank guaranteed 

cheque made out in favour of the Bela-Bela Local Municipality, is required on collection 

of the Bid documents.  

 

Accept that the Employer will not compensate the Bidder for any costs incurred in 

attending interviews in the office of the employer or the Employer’s agent (if required). 

 

2.3 Check 

documents 

Check the tender documents on receipt for completeness and notify the employer of 

any discrepancy or omission. 

 

2.4 Confidentialit

y and 

copyright of 

documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a 

tender offer in response to the invitation. 

 

2.5 Reference 

Documents 

The document “General Conditions of Contract for Construction Works, Third 

Edition 2015 (GCC 2015)” of the South African Institute of Civil Engineers. 

 

Bidders, Contractors and Sub-Contractors shall obtain their own copies of this 

document for Bidding purposes and for use for the duration of the Contract from: 

 

The Secretary 
South African Institution of Civil Engineering  
Private Bag X200 
Halfway House 
1685  
 
or  
 
SAICE House 
Block 19  
Thornhill Office Park 
Becker Street 
Midrand 
Tel. 011 805 5947  
 

and shall bear all expenses in this regard. 

 

2.6 Acknowledge 

addenda 

Acknowledge receipt of addenda to the tender documents, which the Employer may 

issue, and if necessary, apply for an extension to the closing time stated in the tender 

data, in order to take the addenda into account. 

 

2.7 Site Visit and 

Clarification 

Meeting 

A compulsory site visit and clarification meeting will be held as follows: 

 

Location: Entrance of the municipal offices, 59 Chris Hani Drive, Bela-Bela 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

Date: 10 April 2026 

Starting time: 10h00am 

 

Bidders must sign the attendance list in the name of the bidding entity. 

 

Addenda will be issued to and Bids will be received only from those Bidding entities 

appearing on the attendance list of the compulsory briefing session.  

 

2.8 Seeking 

Clarification 

Replace the contents of the clause with the following: 

 

Request clarification of the Bid Documents, if necessary, by notifying the Employer’s 

Official or the Employer’s Agent indicated in the Bid Notice and Invitation to Bid (Section 

T1.1) in writing at least five (5) working days before the closing time stated in clause 

2.15. 

 

2.11 Alterations to 

Document 

Do not make any alterations or additions to the tender documents, except to comply 

with instructions issued by the Employer or to correct errors made by the Bidder. To 

correct errors made, draw a line through the incorrect entry and write the alteration 

above in black ink and write the initials of the authorised signatories next to the 

alteration. 

 

Do not make erasures using masking fluid. 

 

2.12.1 Alternative 

Bid Offers 

 

No alternative offers will be accepted 

 

2.13 Submitting of 

Bid Offer 

Add the following to the clause: 

 

No claim will be entertained for faults in the Offer Price resulting from any 

discrepancies, omissions or indistinct figures. 

 

2.13.1  Each Bidder is required to return the complete set of documents as listed in the Tender 

Data with all the required information supplied and completed in all respects. 

 

2.13.3  Parts of each Bid Offer communicated on paper shall be submitted as an original plus 

zero copies. 

 

2.13.4  Add the following to the clause: 

 

“Only authorised signatories may sign the original and all copies of the Bid Offer where 

required in terms of 2.13.3. 

 

In the case of a ONE-PERSON CONCERN submitting a Bid, this shall be clearly stated. 

 

In case of a COMPANY submitting a Bid, include a copy of a resolution by its board of 

directors authorising a director or other official of the company to sign the documents 

on behalf of the company.  
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

In the case of a CLOSED CORPORATION submitting a Bid, include a copy of a 

resolution by its members authorising a member or other official of the corporation to 

sign the documents on each member’s behalf. 

 

In the case of a PARTNERSHIP submitting a Bid, all the partners shall sign the 

documents, unless one partner or a group of partners has been authorised to sign on 

behalf of each partner, in which case proof of such authorisation shall be included in 

the Bid. 

 

In the case of a JOINT VENTURE submitting a Bid, include a resolution of each 

company of the Joint Venture together with a resolution by its members authorising a 

member of the Joint Venture to sign the documents on behalf of the Joint Venture.” 

 

Accept that failure to submit proof of authorisation to sign the Bid shall result in a Bid 

offer being regarded as non-responsive. 

 

2.13.5 Delivery of 

Bid 

Replace the contents of the clause with the following: 

 

The Employer's address for delivery of tender offers and identification details to be 

shown on each tender offer package are: 

 

Location of tender box: Records Office F58 

Physical address: Bela-Bela Local Municipality, 59 Chris Hani Drive, Bela-Bela, 0480 

Postal address: Private Bag X1609, Bela-Bela, 0480 

Identification details: “CONSTRUCTION OF ROAD PAVING AND STORMWATER 

IN RAPOTOKWANE – PHASE 1)” 

 

2.13.6 Two-

envelope 

procedure 

 

A two-envelope procedure will not be followed. 

2.13.9  Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Bids will not be 

accepted. 

 

Accept that a tender submitted to the Employer cannot be withdrawn or substituted. 

No substitute tenders will be considered. 

 

All tenders received by the Bela-Bela Local Municipality will remain in the 

Municipality’s possession until after the stipulated closing date and time. 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

2.14 Information 

and Data to 

be completed 

in all 

respects 

Add the following to the clause:  

 

“Accept that the Employer shall in the evaluation of Bid Offers take due account of the 

Bidder’s past performance in the execution of similar engineering works of comparable 

magnitude, and the degree to which he possesses the necessary technical, financial 

and other resources to enable him to complete the Works successfully within the 

contract period.  Satisfy the Employer and the Engineer as to his ability to perform and 

complete the Works timeously, safely and with satisfactory quality, and furnish details 

in section T2.2 of contracts of a similar nature and magnitude which they have 

successfully executed in the past.” 

 

Accept that the Employer is restricted in accordance with clause 4(4) of the 

Construction Regulations 2003, to only appoint a Contractor whom he is satisfied has 

the necessary competencies and resources to carry out the work safely.  Accept that 

submitting inferior and inadequate information relating to Health & Safety (as required 

in clause 2.23) shall be regarded as justifiable and compelling reasons not to award a 

Contract to a Bidder.” 

 

2.15.1 Closing time The closing time and location for the submission of Bid Offers are: 
 

Closing date: 10 April 2026 

Closing Time: 12h00pm 

Location:  

In the Tender Box placed at the Records office Room F58 

59 Chris Hani Drive 

Bela-Bela 

 0480 

2.16.1 Tender offer 

validity 

 

The bid offer validity period is 90 days. 

 

Add the following to the clause: 

 

If the Bid validity expires on a Saturday, Sunday or public holiday, the Bid shall remain 

valid and open for acceptance until the closure of business on the following working 

day. 

 

2.17 Clarification 

of Bid offer 

after 

Submission 

Replace the contents of the clause with the following clause: 

 

“Provide clarification of a Bid offer in response to a request to do so from the Employer 

during the evaluation of Bid offers.  This may include providing a breakdown of rates 

or prices and correction of arithmetical errors resulting from the product of the unit rate 

and the quantity by the adjustment of certain line-item totals.  No change in the unit 

rate or prices or substance of the Bid Offer is sought, offered, or permitted.  The total 

of the prices shall be adjusted to reflect the arithmetically correct summation of 

corrected line-item totals and shall be binding upon the Bidder. Therefore, no change 

in the competitive position of tenderers or substance of the tender offer is sought, 

offered or permitted” 

 

2.18 Provide other 

material 

The Bidder shall, when requested by the Employer to do so, submit the names of all 

Management and Supervisory staff that will be employed to supervise the labour-
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

intensive portion of the works together with satisfactory evidence that such staff 

members satisfy the eligibility requirements. 

2.19 Inspections, 

tests, and 

analysis 

 

The Bidder must provide access during working hours to his premises for inspections 

on request. 

2.22 Return of Bid 

Documents 

Where a Bidder who received a Bid, Document does not submit a Bid, the Bid 

Documents issued to him must be returned to the Employer within 14 days after the 

closing date for submission of Bids. 

 

2.23 Certificates The following certificates / information/ documents must be provided with the Bid Offer 

(any Bid not complying with the below stipulations, listed a. to n. will be regarded as 

non-responsive and will therefore not be considered for further evaluation): 

a. A copy of a Company Registration Certificate reflecting names and identity 

numbers of active shareholding must be attached (except for Sole Traders and 

Partnerships). In the case of the Joint venture, such documents must be 

attached for all parties. 

b. Director’s information and certified copies of Identity documents not older than 

6 months. In the case of the Joint venture, such documents must be attached 

for all parties. 

c. CSD report of the National Treasury. In case of Joint Venture, a Consolidated 

Central Supplier Database Registration (CSD) is required. 

d. Valid SARS Tax Clearance Verification Code/Pin on SARS letterhead. In the 

case of the Joint venture, such documents must be attached for all parties. 

e. Attach a certified copy or original members/directors’ resolution in company’s 

letter head. In the case of the Joint venture, such documents must be attached 

for all parties. 

f. Copies of municipal rates and taxes accounts of both company and director(s) 

not older than 3 months and not in arrears for more than 90 days from the date 

of tender closure. A lease agreement may be submitted where applicable but 

must be accompanied by the municipal rates and taxes account of the leased 

property where the lessee is responsible for such account. If the lessee is not 

responsible for the municipal rates and taxes account, then a statement of 

account from the lessor must be submitted as evidence that the lessee has 

met their obligations. If municipal rates and taxes submitted is not in the name 

of the company and/or any of the directors, a written affidavit stating how the 

account relates to the said company and/or its directors must be submitted. 

Furthermore, if the bidder is operating where municipal rates are not 

applicable, a copy of proof of residence from the traditional authority must be 

submitted (not older than (3) months before the closing date). In the case of 

the Joint venture, such documents must be attached for all parties. 

g. Attach a copy of a signed Joint Venture agreement (if applicable). 

h. Attach Audited Annual Financial Statement (AFS) of the company if the bidder 

is required by law to prepare the Annual Financial Statement (AFS) for past 

three (3) financial years or since establishment if establish during the past three 

(3) financial years, In the case of the Joint venture, such documents must be 

attached for all parties.  

i. Certificate of Contractor Registration with CIDB Grading of 7CE or HIGHER 

issued by the Construction Industry Development Board. Certificates of 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

Registration in respect of each partner, where a bidder satisfied the CIDB 

Contractor grading designation requirements through the formation of a joint 

venture. 

j. Submit a copy of a valid letter of good standing for Workmen’s compensation 
with the Department of Labour in terms of Compensation for Occupational 
Injuries and Diseases Amendment Act, No.61 of 1997 (as amended). In the 
case of the Joint venture, such documents must be attached for all parties. 

k. Copy of certified Identity Documents  

l. Copy of Deed of Trust (if a trust is involved) 

m. Proof of Bank Account 

 

Note: Failure to provide these documents will result in the tender not being evaluated 

further in terms of Method 2 (Functionality, Price and Specific goals) 

 

2.24 

(Add the 

following 

new  

Clause) 

Canvassing 

and obtaining 

of additional 

information 

by Bidder’s 

Accept that no Bidder shall make any attempt either directly or indirectly to canvass 

any of the Employers officials or the Employer’s agent in respect of his Bid, after the 

opening of the Bids but prior to the Employer arriving at a decision thereon. 

 

No Bidder shall make any attempt to obtain particulars of any relevant information, 

other than that disclosed at the opening of Bids.” 

 

2.25 

(Add the 

following 

new  

Clause) 

Awards to 

close family 

members of 

persons in 

the service of 

the state 

Accept that the notes to the Employer’s annual financial statements must disclose 

particulars of any award of more than R2 000.00 to a person who is a spouse, child or 

parent of a person in the service of the state (defined in clause 2.25), or has been in 

the service of the state in the previous twelve months, including – 

 

a) the name of that person. 

b) the capacity in which that person is in the service of the state; and 

c) the amount of the award.  

 

In order to give effect to the above, the questionnaire for the declaration of interests in 

the bid of persons in service of state must be completed. 

 

2.26  

(Add the 

following 

new  

Clause) 

 

Tax 

compliance 

pin 

Submission of a Tax Compliance Verification Pin on a SARS letterhead is compulsory.” 

 

“Bidders should note, that in accordance with legislation, no contract may be awarded 

to a / a person / entity who has failed to submit a Tax Compliance Verification Pin on a 

SARS letterhead from the South African revenue Service (SARS) 

 

2.27 

(Add the 

following 

new  

Clause) 

 

Tender 

Disputes 

Disputes on the tendering procedure will be settled by means of mutual consultation, 

mediation (with or without legal representation), or when unsuccessful in procedures 

as per the applicable laws in the Court of Law of the Republic of South Africa. 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

2.28  

(Add the 

following 

new  

Clause) 

Eligibility Only those tenderers who can demonstrate that they will have in their employ, 

management and supervisory staff satisfying the requirements of the scope of work for 

labour-intensive competencies for supervisory and management staff during the 

validity of the contract are eligible to submit tenders.  

 

Tender Qualification: Labour Intensive Contracts 

To qualify for award of the Contract, tenderers shall meet the following minimum 

qualifying criteria: 

a)  Having participated in and graduated with fully satisfactory results from the relevant 

national qualification framework training organized under EPWP (or other similar 

project) and applying trained supervisory staff on a full-time basis for the execution 

of the works. LIC NQF Level 5. 

b) Proposals for timely acquisition (own, lease, hire, etc.) of the essential minimum 

equipment. 

c) The contractor will carry out the works using labour based work methods as 

described in Section 3 of the Scope of Work. 

 

The tenderer must submit to the Employer, names of all management and supervisory 

staff that will be employed to supervise the labour-intensive portion of the works 

together with satisfactory evidence that such staff members satisfy the eligibility 

requirement. The contractor shall ensure that the minimum supervisor to worker ratio 

of 1:10 for effective supervision of Labour-intensive works for all LI activities 

2.29 

(Add the 

following 

new 

Clause) 

Schedule of 

Labour 

Content 

The minimum Labour Content for this Project shall be 11% calculated as the amount 

spend on labour wage divided by the total value of the project. The minimum job 

creation targets on the project shall be: 

 

Description Total Women Youth Disabled 

Work 

Opportunities  

36 21 19 1 

Person Days  7920 4620 4180 220 

Training Days TBC TBC TBC TBC 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

2.30 

(Add the 

following 

new 

Clause) 

Additional 

Conditions of 

Bid 

The additional Conditions of Bid are: 

 

1. Bela-Bela Local Municipality may also request the Bidder to provide written 

evidence that his financial, labour and resources are adequate for carrying out 

project. 

 

2. The Bela-Bela Local Municipality reserves the right to appoint a firm of chartered 

accountants and auditors and / or execute any other financial investigations on the 

financial resources of any Bidder.  The Bidder shall provide all reasonable 

assistance in such investigations. 

 

3. The Bela-Bela Local Municipality reserves the right to appoint a different Service 

Provider for each project.  The Bidder shall be required to complete the Form of 

Offer and the Bill of Quantities for each project. 

 

4. The bid document shall be submitted and shall not be taken apart. 

 

5. List of Returnable Documents (PART T2) must be completed in full. A bidder’s 

company profile will not be used by the Bela-Bela Local Municipality to complete 

PART T2 on behalf of the Bidder. 

 

PLEASE NOTE:  If PART T2 is not completed in full by the Bidder, this offer will be 

rejected. 

 

3.1 Respond to 

clarification 

Replace the contents of the clause with the following: 

 

Respond to a request for clarification received via email as per the details on the 

invitation to bid, up to three (3) working before closing of the bid. 

 

3.4 Opening of 

Bid 

submissions 

 

Bids will be opened immediately after the closing time for bid. 

 

3.5 Two-

envelope 

system 

 

The two-envelope system shall not apply. 

3.8.1 Test for 

responsivene

ss 

Determine, after opening and before detailed evaluation, whether each tender offer 

properly received:  

a) complies with the requirements of these Conditions of Tender,  

b) has been properly and fully completed and signed, and  

c) is responsive to the other requirements of the tender documents.  
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3.8.2 Responsive 

Tender 

A responsive tender is one that conforms to all the terms, conditions, and specifications 

of the tender documents without material deviation or qualification. A material deviation 

or qualification is one which, in the Employer's opinion, would:  

a)  detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work,  

b) significantly change the Employer's or the tenderer's risks and responsibilities under 

the contract, or  

c)   affect the competitive position of other tenderers presenting responsive tenders, if 

it were to be rectified.  

  

Reject a non-responsive tender offer and not allow it to be subsequently made 

responsive by correction or withdrawal of the non-conforming deviation or reservation. 

  

3.9 Arithmetical 

Errors 

Check the highest ranked tender or tenderer with the highest number of tender 

evaluation points after the evaluation of tender offers in accordance with 3.11 for:   

a) the gross misplacement of the decimal point in any unit rate;   

b) omissions made in completing the pricing schedule or bills of quantities; or  c) 

arithmetic errors in: 

 i) line-item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or  

ii) the summation of the prices.  

  

The Employer must correct the arithmetical errors in the following manner:   

a) Where there is a discrepancy between the amounts in words and amounts in figures, 

the amount in words shall govern.  

b) If bills of quantities or pricing schedules apply and there is an error in the line-item 

total resulting from the product of the unit rate and the quantity, the line-item total 

shall govern, and the rate shall be corrected.  Where there is an obviously gross 

misplacement of the decimal point in the unit rate, the line-item total as quoted shall 

govern, and the unit rate shall be corrected.  

c) Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of 

the prices shall govern, and the tenderer will be asked to revise selected item prices 

(and their rates if bills of quantities apply) to achieve the tendered total of the prices.  

 

Consider the rejection of a tender offer if the tenderer does not correct or accept the 

correction of the arithmetical error in the manner described above. 

 

3.11 Evaluation of 

Bids 

The procedure for the evaluation of responsive Bids is Method 2 (Functionality, Price 

and Specific goals). 

 

 

3.11.1 General Evaluation of Bid Offers 

 

Scoring Functionality  

 

Functionality of responsive bids submitted will be evaluated according to the 

predetermined criteria described below, considering, among other factors, the quality, 

reliability and the technical capacity and ability of a Bidder. 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

 

A Bid will not be evaluated further if it fails to meet the minimum threshold of total 70 

points out of maximum 100 points for functionality as prescribed in the following 

tables: 

 

CATEGORY FUNCTIONAL CRITERIA 
POINTS 

ALLOCATION 

(i)  Experience of the bidder 50 

(ii)  
Key personnel qualifications and 

experience 
40 

(iii)  List of Plant 10 

TOTAL 100 

 

(i) EXPERIENCE OF THE BIDDER (50 POINTS) 

 

The Bidder must submit proof of successfully completed similar projects, i.e. 

construction works. (Copies of Appointment Letters and Completion Certificates 

must be attached). 

 

TARGETED GOALS 
POINTS 

ALLOCATION 

Bidder has submitted no information or inadequate information to 

determine scoring levels 
0 

Bidder has successfully completed at least 1 similar project with a 

project value of R20 000 000.00 or more 
20 

Bidder has successfully completed at least 2 similar projects with 

a project value of R20 000 000.00 or more 
35 

Bidder has successfully completed at least 3 similar projects with 

a project value of R20 000 000.00 or more 
50 

 

(ii) KEY PERSONNEL QUALIFICATIONS AND EXPERIENCE (40 POINTS) 

 

The Bidder must submit the Proposed Team Structure, identifying Site Agent, Site 

Foreman and Safety Officer as key personnel. (Copies of CVs and Certified Copies 

of Qualifications Certificates must be attached).  

 

KEY-

PERSONNEL 
TARGETED GOALS 

POINTS 

ALLOCATION 

TOTAL 

POINTS 

 

Site Agent 

 

No information or inadequate 

information submitted to determine 

scoring level 

0 0 

Site Agent with NQF Level 6 

qualification 
5 

15 NQF Level 5 certificate in “Manage 

Labour Intensive Construction” or 

similar 

5 



  Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

 32 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

   

CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

Site Agent with 1 – 3 years of 

relevant construction experience 
5 

Site Agent with NQF Level 6 

qualification 
5 

20 

NQF Level 5 certificate in “Manage 

Labour Intensive Construction” or 

similar 

5 

Site Agent with more than 3 years of 

relevant construction experience 
10 

Site Foreman 

 

No information or inadequate 

information submitted to determine 

scoring level 

0 0 

Site Foreman with NQF Level 4 

qualification 
2 

5 

NQF Level 4 certificate in “Apply 

Labour Intensive Construction” or 

similar 

1 

Site Foreman with 1 – 3 years of 

relevant construction experience 
2 

Site Foreman with NQF Level 4 

qualification 
2 

10 

NQF Level 4 certificate in “Apply 

Labour Intensive Construction” or 

similar 

1 

Site Foreman with more than 3 years 

of relevant construction experience 
7 

KEY-

PERSONNEL 
TARGETED GOALS 

POINTS 

ALLOCATION 

TOTAL 

POINTS 

Safety officer 

 

No information or inadequate 

information submitted to determine 

scoring level 

0  

Safety officer with NQF Level 6 

qualification in Health and Safety 
2 

5 
Safety officer with 1 – 3 years of 

relevant construction experience 
3 

Safety officer with NQF Level 6 

qualification in Health and Safety 
2 

10 
Safety officer with more than 3 years 

of relevant construction experience 
8 
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(iii) LIST OF PLANT (10) 

 

Bidders are expected to have the following minimum plant:  

Excavator, Grader, TLB, Tipper Truck and Bakkie (Registration documents of plant 

owned or letter of intent to rent the relevant plant with registration documents 

must be attached)  

 

TARGETED GOALS 
POINTS 

ALLOCATIONS 

No relevant documents attached 0 

Excavator  2 

Grader 2 

TLB 2 

2x Tipper Trucks 2 

2x Bakkie 2 

 

All responsive bids that qualify by meeting the minimum thresholds for functionality will 

then be evaluated on price and specific goals in accordance with the Preferential 

Procurement Regulations 2022 (Government Gazette No. 47452 dated 04 November 

2022). The points scored for functionality are not carried over or considered in the 

calculation of the Financial and Preference evaluation. 

 

For bids with a Rand Value equal to or below R50 million (80/20) 

(1) The following formula will be used to calculate the points out of 80 for price in 

respect of an invitation with a Rand value equal to or below R50 million, inclusive 

of all applicable taxes. 

 

The financial offer will be scored using the following formula:  

Ps = 80 (1 - Pt – Pmin) 

                        Pmin 

Where- 

Ps      = Points scored for price of tender under consideration. 

Pt       = Price of tender under consideration; and 

Pmin = Price of lowest acceptable tender. 

 

(2) Subject to sub-regulation (4) below, points for specific goals must be awarded to a 

Bidder in accordance with the table below 
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SPECIFIC GOALS 

CATEGORIES 

NUMBER OF POINTS  

20 POINTS BREAKDOWN 

1. Category of persons 100% Youth owned = 5 points, 

Greater than or equal to 51% Youth owned = 3 

points,  

Greater than 0% and less than 51% Youth in 

shareholding = 1 point  

0% of Youth in owned = 0 point  

Maximum of 5 points 

2. Gender 100% Women owned = 5 points,  

Greater than or equal to 51% Women owned = 3 

points,  

Greater than 0% and less than 51% Women in 

shareholding 

= 1 point  

0% of Women in owned = 0 point  

Maximum of 5 points 

3. Race 100% Black owned = 5 points,  

Greater than or equal to 51% Black owned = 3 

points, 

Greater than 0% and less than 51% Black in 

shareholding 

= 1 point  

0% of Black in owned = 0 point 

Maximum of 5 points 

4. Disability 100% people with Disability owned = 5 points,  

Greater than or equal to 51% people with Disability 

owned = 3 points, 

Greater than 0% and less than 51% Disability in 

shareholding 1 point 

0% of Disability in owned = 0 point 

Maximum of 5 points 

 

(3) A maximum of 20 points may be awarded to a tenderer for the specific goal 

specified for the tender. 

 

(4) The points scored for the specific goal must be added to the points scored for price 

and the total must be rounded off to the nearest two decimal places. 

 

(5) Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer 

scoring the highest points. 

 

3.13.1 Acceptance 

of Bid Offer 

A Bid Offer will only be accepted on condition that such acceptance is not prohibited in 

terms of clause 44 of the Municipal Supply Chain Management Regulations published 

in terms of the Municipal Finance Management Act, 2003. 

3.17 Copies of 

Contract 

The successful Bidder shall receive ONE (01) copy of the signed Contract. 
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BELA-BELA LOCAL MUNICIPALITY 
 
 

 
 
 
 
 
 
 
 

 

 

BID NO: 9/3/1/424 
 

CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 
PHASE 1 

 
 

 

PART T2: RETURNABLE DOCUMENTS 
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T2.1   List of returnable documents 

(i) Documentation to demonstrate eligibility to have tenders evaluated 

(ii) A copy of a Company Registration Certificate reflecting names and identity numbers of 

active shareholding must be attached (except for Sole Traders and Partnerships). In the 

case of the Joint venture, such documents must be attached for all parties. 

(iii) Director’s information and certified copies of Identity Documents not older than 6 months. 

In the case of the Joint venture, such documents must be attached for all parties. 

(iv) CSD report of the National Treasury. In case of Joint Venture, a Consolidated Central 

Supplier Database Registration (CSD) is required. 

(v) Valid SARS Tax Clearance Verification Code/Pin on SARS letterhead. In the case of the 

Joint venture, such documents must be attached for all parties. 

(vi) Attach a certified copy or original members/directors resolution in company’s letter head. In 

the case of the Joint venture, such documents must be attached for all parties. 

(vii) Submit copies of municipal rates and taxes Accounts of both the company and director(s) 

not older than three (3) months and not in arrears of more than 90 days from the date of 

tender closure. 

 

A lease agreement may be submitted where applicable but must also be accompanied by 

a Municipal Rates and Taxes Account of the leased property where the Lessee is 

responsible for such an account. If the Lessee is not responsible for the Municipal Rates 

and Taxes account, then a statement of account must be submitted as evidence that the 

Lessee has met their obligations. 

 

If Municipal Rates & Taxes Account submitted is not in the name of the Company and/or 

any of the Directors, a written affidavit stating how the Account relates to the said 

Company and/or Director must be submitted. Furthermore, if the bidder is operating 

where municipal rates are not applicable, a copy of proof of residence from the traditional 

authority must be submitted (not older than (3) months before the closing date). In the 

case of the Joint venture, such documents must be attached for all parties. Attach a copy 

of a signed Joint Venture agreement (if applicable). 

(viii) Attach Audited Annual Financial Statement (AFS) of the company if the bidder is required 

by law to prepare the Annual Financial Statement (AFS) for the past three (3) financial 

years or since establishment if establish during the past three (3) financial years, In the 

case of the Joint venture, such documents must be attached for all parties.  
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1. Returnable Schedules required for tender evaluation purposes  
 
 The Bidder must complete the following returnable schedules as relevant: 

 
2. Other documents required for tender evaluation purposes 

(ix) Submit a copy of a valid letter of good standing for Workmen’s compensation with the 

Department of Labour in terms of Compensation for Occupational Injuries and Diseases 

Amendment Act, No.61 of 1997 (as amended). In the case of the Joint venture, such 

documents must be attached for all parties. 

(x) MBD forms (to be completed and signed on the tender document) 

(xi) Form of offer and acceptance (to be completed and signed on the tender document) 

(xii) Proof of Registration with CIDB – Grade 7CE or HIGHER. In case of a joint venture, a 

calculated combined CIDB grading must be attached. 

 

Note: Failure to provide these documents will result in the tender not being evaluated as per 

Method 2 (Functionality, Price and Specific goals) 

Form A RECORD OF ADDENDA TO TENDER DOCUMENTS 

Form B PROPOSED AMENDMENTS AND QUALIFICATIONS 

Form C AUTHORITY OF SIGNATORY 

Form D COMPULSORY DECLARATION 

Form E DECLARATION OF GOOD STANDING REGARDING TAX (MBD 2) 

Form F DECLARATION OF INTEREST (MBD 4) 

Form G MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS (MBD 5.1) 

Form H ANNUAL FINANCIAL STATEMENTS DECLARATION (MBD 5.2) 

Form I MUNICIPALITY UTILITY ACCOUNT (MBD 5.3) 

Form J PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 (MBD 6.1) 

Form K DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES (MBD 8) 

Form L CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9) 

Form M FINANCIAL REFERENCES /BIDDER’S CREDIT RATING AND BANK DETAILS 

Form N VALID LETTER OF GOOD STANDING WITH THE WORKMEN’S 

COMPENSATION WITH THE DEPARTMENT OF LABOUR  

Form O PROPOSED KEY PERSONNEL 

Form P SCHEDULE OF PREVIOUS EXPERIENCE 

Form Q SCHEDULE OF SIMILAR CURRENT PROJECTS 

Form R SCHEDULE OF INFRASTRUCTURE AND RESOURCES / PLANT AND 

EQUIPMENT 

Form S FUNCTIONALITY CRITERIA AND POINTS CLAIMED BY BIDDER 
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PLEASE NOTE: 

 

• The Bidder is required to complete each schedule and form listed above to the best of his 

ability, as the evaluation of Bids and eventual Contract will be based on the information 

provided by the Bidder.  

 

• Failure of a Bidder to complete and sign the schedules and forms to the satisfaction of the 

Employer will inevitably prejudice the Bid and may lead to rejection on the basis that the Bid is 

non-responsive. 

 

• Bidders shall note that their signatures appended to each returnable form represents a 

declaration that they vouch for the accuracy and correctness of the information provided, 

including the information provided by candidates proposed for the specified key positions. 

 

• Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 

provided in the returnable documents is accepted in good faith and as justification for entering 

into a contract with a bidder. If subsequently any information is found to be incorrect such 

discovery shall be taken as wilful misrepresentation by that bidder to induce the contract. In 

such event the Employer has the discretionary right to terminate the contract. 

  

Form T SCHEDULE OF LABOUR CONTENT 
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T2.2 RETURNABLE DOCUMENTS 
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FORM A: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been considered in this tender offer: 

Item no. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Bidder  
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FORM B: PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Bidder should record any deviations or qualifications he may wish to make to the tender documents in this Returnable 
Schedule. Alternatively, a Bidder may state such deviations and qualifications in a covering letter to his tender and 
reference such letter in this schedule. 

 

The Bidder’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the Employer’s handling of material deviations 
and qualifications. 
 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

Signed  Date  

Name  Position  

Bidder  
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FORM C: AUTHORITY OF SIGNATORY 

 
Details of person responsible for tender process: 

Name:  

Contact number:  

Office address:  

 
Signatories for close corporations and companies shall confirm their authority by completing this 

form and submitting a duly signed and dated original or certified copy on the Company 

Letterhead of the relevant resolution of their members or their board of directors, as the case may 

be. 

 

COMPANIES AND CLOSE CORPORATIONS: 

 

"By resolution of the board of directors passed on (date) ................. ………………………… 

 

Mr/ Ms  ................................................................................................................................. 

 

has been duly authorized to sign all documents in connection with the Bid Number  

 

………...………………………………………………… and any Contract which may arise there from on  

 

behalf of ………………………………………………………………………………………………  

 (COMPANY NAME IN BLOCK CAPITALS) 

 

 

SIGNED ON BEHALF OF THE COMPANY  ........................................................................  

 

IN HIS CAPACITY AS    ........................................................................  

 

DATE   ........................................................................ 

   

FULL NAMES OF SIGNATORY  ........................................................................  

 

AS WITNESSES: 1. …………………………………… 

 

 2. …………………………………… 
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JOINT VENTURES: 

 

Certificate of Authority for Joint Ventures 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms 

………………………………….., authorised signatory of the company ……………………………., 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer an any 

contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY  
  

SIGNATURE ON BEHALF OF BIDDER:  

 

…………………………………. 

 

Name: …………………………. 

 

Designation: ………………….. 

 

 

 

 

  

SIGNATURE ON BEHALF OF BIDDER:  

 

…………………………………. 

 

Name: …………………………. 

 

Designation: ………………….. 

 

 

 

 

  

SIGNATURE ON BEHALF OF BIDDER:  

 

…………………………………. 

 

Name: …………………………. 

 

Designation: ………………….. 

 

 

 

 

  

SIGNATURE ON BEHALF OF BIDDER:  

 

…………………………………. 

 

Name: …………………………. 

 

Designation: ………………….. 
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FORM D: COMPULSORY DECLARATION 

 

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each partner 
must be completed and submitted. 

Section 1: Enterprise Details 
 

Name of enterprise:   
 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  
 

Postal address  
 

 

Section 2:    Particulars of companies and close corporations  
 

Company / Close Corporation registration number  
 

Section 3:    SARS Information  
 

Tax reference number  

VAT registration number:  State Not Registered if not registered for VAT 

 

Section 4:    CIDB registration number   
 

CIDB Registration number (if applicable)  

  

Section 5:  National Treasury Central Supplier Database 

 

Supplier number  
 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of 
the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 
1984, (Act No. 69 of 1984). 

 

Full name of principal Identity number Personal tax reference number 

   

   

   

   

Attach separate page if necessary 
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Section 7:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12 months 
in the service of any of the following:  

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

   an employee of any department, national or provincial 
public entity or constitutional institution within the 
meaning of the Public Finance Management Act of 1999 
(Act No. 1 of 1999) 

   a member of an accounting authority of any national     or 
provincial public entity 

    an employee of Parliament or a provincial legislature 

 

If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public office, board or 

organ of state and position held 

Status of service 

(tick appropriate column) 

Current Within last 12 

months 

    

    

    

    

*insert separate page if necessary 

Section 8:   Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic partner in 
a civil union, or child, parent, brother, sister, whether such a relationship results from birth, marriage or adoption 
 

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has been within the last 12 months been in the service of any of the following: 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal entity 

   an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

   a member of an accounting authority of any national     
or provincial public entity 

    an employee of Parliament or a provincial legislature 

 

Name of family member Name of institution, public office, board or 

organ of state and position held 

Status of service 

(tick appropriate column) 

Current Within 

last 12 

months 

    

    

    

    

*insert separate page if necessary 
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Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the past 5 

years for reasons other than the Employer no longer requiring such works or the Employer failing to make payment in 

terms of the contract.  

  Yes                No (Tick appropriate box) 

If yes, provide particulars (interest separate page if necessary) 

Section 10: Declaration 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms that 

the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an attachment 

hereto, are to the best of my belief both true and correct, and:  

i)   neither the name of the tendering entity or any of its principals appears on: 

     a)  the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 (Act No. 12 of 2004) 

     b)   National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii)  neither the tendering entity of any of its principals has within the last five years been convicted of fraud or corruption 

by a court of law (including a court outside of the Republic of South Africa). 

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative work 

outside such employment (attach permission to this declaration)  

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, agreement, 

or arrangement with any competing or potential tendering entity regarding prices, geographical areas in which goods 

and services will be rendered, approaches to determining prices or pricing parameters, intentions to submit a tender 

or not, the content of the submission (specification, timing, conditions of contract etc)  or intention to not win a 

tender; 

vi)  has no other relationship with any of the Bidders or those responsible for compiling the scope of work that could 

cause or be interpreted as a conflict of interest. 

vii) neither the Bidder or any of its principals owes municipal rates and taxes or municipal service charges to any 

municipality or a municipal entity and are not in arrears for more than 3 months. 

viii) SARS may, on an on-going basis during the term of the contract, disclose the Bidder’s tax compliance status to the 

Employer and when called upon to do so, obtain the written consent of any Sub-Contractors who are subcontracted 

to execute a portion of the contract that is entered into in excess of the threshold prescribed by the National 

Treasury, for SARS to do likewise. 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  

 
NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and requires that Bidders avoid 
conflicts of interest, only submit a tender offer if the Bidder or any of his principals is not under any restriction to do business with Employer (4.1.1) and submit 
only one tender either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to disqualify any 
Bidder who engages in fraudulent and corrupt practice. Clause 3.1 also requires Bidders to comply with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the establishment of departments) from 
performing or engaging remunerative work outside his or her employment in the relevant department, except with the written permission of the executive 
authority of the department. When in operation,  Section 8(2) of the Public Administration Management Act, 2014, will prohibit an employee of the public 
administration (i.e. organs of state and all national departments, national government components listed in Part A of Schedule 3 to the Public Service Act, 
provincial departments including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of the 
Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service Act) or persons contracted to executive 
authorities in accordance with the provisions of section 12A of the Public Service Act of 1994 or persons performing similar functions in organs of state from 
conducting business with the State or to be a director of a public or private company conducting business with the State. The offence for doing so is a fine or 
imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which may result in the termination of employment by the Employer. 
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FORM E: DECLARATION OF GOOD STANDING REGARDING TAX (MBD 2) 

 

 
 

ATTACH THE VALID SARS TAX COMPLIANCE STATUS (VERIFICATION PIN) 
 

 
 
The South Africa Revenue Services (SARS) Tax Compliance Status (Verification Pin or Declaration 

by The South Africa Revenue Services (SARS) confirming that tax matters of the Tendering 

company/ association or Joint Venture parties are in order must be submitted together with the Bid. 

Failure to submit the documents will result in the invalidation of the Bid. 
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FORM F:   DECLARATION OF INTEREST (MBD 4) 

 

DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state¹. 

 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in service of the state, it is required that the bidder or 

their authorised representative declare their position in relation to the evaluating/adjudicating 

authority.  

 

3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

3.1 Full Name of bidder or his or her representative:………………………………………….. 

 

3.2 Identity Number: ………………………………………………………………………………….  

 

3.3 Position occupied in the Company (director, trustee, hareholder²):……………………….. 

 

3.4 Company Registration Number: ……………………………………………………………….  

 

3.5 Tax Reference Number:…………………………………………………………………………  

 

3.6 VAT Registration Number:   ……………………………………………………………………  

 

3.7 The names of all directors / trustees / shareholders members, their individual identity  

      Numbers and state employee numbers must be indicated in paragraph 4 below. 

 

3.8 Are you presently in the service of the state? YES / NO 

 

3.8.1 If yes, furnish particulars.….………………………………………………………………….. 

 

………………………………………………………………………………………………………….. 

 

¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 
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(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

 

² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business 

and exercises control over the company. 

 

3.9 Have you been in the service of the state for the past twelve months? ………YES / NO 

 

3.9.1 If yes, furnish particulars 

 

.………………………...……………………………………..………………………………………….. 

 

……………………………………………………………………………………………. …………….. 

 

3.10  Do you have any relationship (family, friend, other) with persons in the service of the state 

and who may be involved with the evaluation and or adjudication of this 

bid?…………………………………………………………………………………YES / NO 

 

3.10.1 If yes, furnish particulars. 

 

……………………………………………………………………………………………………………. 

 

……………………………………………………………………………………………………………. 

 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and 

any persons in the service of the state who may be involved with the evaluation and or 

adjudication of this bid?................................................................................YES / NO 

 

2.11.1 If yes, furnish particulars 

 

……………………………………………………………………………………………………………. 

 

……………………………………………………………………………………………………………. 

 

3.12 Are any of the company’s directors, trustees, managers, Principal shareholders or 

stakeholders in service of the state?............................................................YES / NO 
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3.12.1 If yes, furnish particulars. 

 
……………………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………………. 
 

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle 

shareholders or stakeholders in service of the state?....................................YES / NO 

 

3.13.1 If yes, furnish particulars. 

 
……………………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………………. 
 
3.14 Do you or any of the directors, trustees, managers, 

principle shareholders, or stakeholders of this company 

have any interest in any other related companies or  

business whether or not they are bidding for this contract…………………………..YES / NO 

 

3.14.1 If yes, furnish particulars: 

 
……………………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………………. 

 

3. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee Number 

   

 

 

 

  

 

 

  

 

 

 

  …………………………………..…………………………………….. 

 SIGNATURE ON BEHALF OF BIDDER  
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FORM G: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS (MBD 5.1) 

 

The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a)       consultancy services are required; and 

b)       goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million including VAT. 

 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in respect of 
each partner. 

Section 1: Enterprise Details 

Name of enterprise:   
 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  
 

Postal address  
 

  

Section 2: Declaration for consultancy services: 

The enterprise has been awarded the following consultancy services by an organ of state during the last five years. 

Name of organ of state Estimated 
number of 
contracts 

Nature of service, e.g., 
quantity surveying  

Service similar to 
required service 
(yes / no) ? 

    

    

    

    

    

    

Attach separate page as necessary 
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Section 3 Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 
including VAT 

I / we certify that  

1) annual financial statements: 

 

(tick one of the boxes): 

□   the enterprise is not required by law to prepare annual financial statements for auditing  

□   the enterprise is required by law to have audited annual financial statements and attached the audited financial 

statements for the past three financial years, or since the establishment as the enterprise was established 

within the past three years 

2)          the enterprise and its directors have / have no undisputed commitments for municipal services towards a municipality 

or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all municipal accounts 

are paid up to date); 

3)        source of goods and / or services: 

           (tick one of the boxes and insert percentages if applicable): 

       □     goods and / or services are sourced only from within the Republic of South Africa  

       □                  % of the total cost of goods and / or services will be sourced from outside the Republic of South Africa 

and the percentage of payment from the municipality or municipal entity which is expected to be transferred 

out of the Republic is           .  % 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the last five 
years and attached particulars of any material non-compliance or dispute concerning the execution of such contracts: 

Name of organ of state Estimated 
number of 
contracts 

Nature of contracts  

   

   

   

Attach separate page as necessary   
 

Dispute will be settled by means of mutual consultation, mediation (with or without legal representation) or, when 
unsuccessful in a South African court of law. 

I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that the 
contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the best of my 
belief both true and correct 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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FORM H: ANNUAL FINANCIAL STATEMENTS DECLARATION (MBD 5.2) 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the respondent, confirms that: 

1)     The enterprise’s financial year end is . . . . . . . . . . . . . . .  

2)     The enterprise’s financial statements have been prepared in accordance with the provisions of the Companies 
Act of 2008 or the Close Corporation Act of 1984, as applicable 

3) The enterprise has compiled its financial accounts [tick one box]: 

       internally                                                                        independently 

4)  The following statement applies to the enterprise [tick one box and provide relevant information] 

                    enterprise has had its financial statements audited;  

                       name of auditor . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                    enterprise is required by law to have an independent review of its financial statements  

                       name of independent reviewer . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                  enterprise has not had its financial statements audited and is not required by law to have an independent 
review or audit of such statements  

                 

5) The attached income statement and balance sheet is a true extract from the financial statements complying with 
applicable legislation for the preceding three (3) financial years within 12 months of the financial year end. 

[Attach the income statement and the balance sheet contained in the financial statement] 

 

6)  The annual turnover for the last financial year is R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ……………..  

 

7)  The total assets as at the end of the last financial year is R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

 

8)  The total liabilities as at the end of the financial year is R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …….. 

 

9) The Public Interest (PI) Score of the enterprise is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
I hereby declare that the contents of this Declaration are within my personal knowledge and save where stated otherwise 
are to the best of my belief both true and correct. 
 
 

 
 

  

Signed   Date  

Name   Position  

Bidder  
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FORM I: MUNICIPAL UTILITY ACCOUNT (MBD 5.3) 
 

 
DECLARATION BY THE BIDDER 
 
 
I the undersigned _______________________________________________________, has been 
duly  
 
 
authorized to sign all documents with the Tender for Contract Number _______________on behalf of  
 
 
_________________________________________________ hereby make a declaration as follows: 
        (referred to herein as “the Bidder”) 
 
 
1. I declare that the bidder and any of its director(s) / member(s) does not owe the municipality, or 

any other municipality and/or municipal entity any amount which is in arrears in respect of any 
municipal rates and taxes or municipal service charges. 
 
 

2. I understand and accept that in the event that this declaration is proved to be false, the bid shall 

be rejected forthwith. All other rights of the municipality (including but not limited to the right to 

claim damages where applicable) shall remain reserved in full. 

  

SIGNED ON BEHALF OF THE COMPANY  

 

 

  

IN HIS CAPACITY AS 

 

  

DATE 

 

  

FULL NAMES OF SIGNATORY 

 

 
  

UTILITYACCOUNT NUMBER  NAME OF MUNICIPALITY  NAME OF OWNER  
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ATTACH COPY OR ORIGINAL UTILITY ACCOUNT 
(NOT OLDER THAN THREE MONTHS FROM DATE OF TENDER CLOSURE) 

 

 

 

Important: Note the following   
 

• List Account(s) registered in the name(s) of the Director(s) and the Company the declaration 

form attached hereto. 

• Attach municipal Utility account(s) of the respective Director(s) not older than three (3) 

months from date of closure of the bid,  

• Attach Municipal Utility account of Company registered office (if applicable) and in case of 

leased premises, attach lease agreement and the utility account of leased premises or 

statement of account for the lessee. 

• In case of joint ventures – utility account(s) of each of the various directors must be attached 

to the bid document. 

• If Municipal Rates & Taxes Account is not in the name of the Company and/or any of the 

Directors, a written affidavit stating how the Account relates to the said Company and/or 

Director must be submitted.  

• If the bidder is operating where municipal rates are not applicable, a copy of proof of 

residence from the traditional authority must be submitted (not older than (3) months before 

the closing date). 
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FORM J: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 (MBD 6.1) 

 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a 

claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 

AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

 

1.2 To be completed by the organ of state 

The applicable preference point system for this tender is the 80/20 preference point system. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 

specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 

by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or 

any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

 
(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the organ 

of state and a third party that produces revenue for the organ of state, and includes, but is not 

limited to, leasing and disposal of assets and concession contracts, excluding direct sales and 

disposal of assets through public auctions; and  

 
(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

  80/20 or 90/10  

 

 𝑷𝒔 = 𝟖𝟎 (𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 
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3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  

 

              80/20                or             90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

 Where; 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 

points must be awarded for specific goals stated in the tender. For the purposes of this tender the 

tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 

proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 

is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 

tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 

preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 

points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

 

 
The specific goals allocated points in terms of this 
tender 

Number of points Number of points claimed.  
 

 
Means of 
Verification 

allocated (80/20 system) 

(80/20 system) 
(To be completed 

by the tenderer) 

(To be completed by the 
organ of state) 

 

 
100% Youth owned = 5 points, 

 
5 points 

  
 

 
Copy of 
Central 

Suppliers 
Database 

report 

Greater than or equal to 51% Youth owned 
= 3 points, 

3 points 
 

Greater than 0% and less than 51% Youth in shareholding 
= 1 point 

1 point 
 

0% of Youth in owned = 0 point 0 point 
 

Maximum of 5 points  

100% Women owned = 5 points, 5 points 
  

 

 
Copy of Central 

Suppliers Database 
report 

Greater than or equal to 51% Women owned = 3 points, 
3 points  

Greater than 0% and less than 51% Women in shareholding 
= 1 point 

1 point 
 

0% of Women in owned = 0 point 0 point 
 

Maximum of 5 points  

100% Black owned = 5 points, 5 points 
  

 

 
Copy of Central 

Suppliers Database 
report 

Greater than or equal to 51% black owned 
= 3 points, 3 points 

 

Greater than 0% and less than 51% Black in shareholding = 1 
point 

1 point 
 

0% of Black in owned = 0 point 0 point 
 

Maximum of 5 points  

100% people with disability owned = 5 points, 5 points 
  

 

 
Certified copy 

of Doctor’s 
Certificate with 

medical 
practice 
number 

Greater than or equal to 51% people with disability owned 
= 3 points, 3 points 

 

Greater than 0% and less than 51% Disability in shareholding 
1 point 1 point 

 

0% of Disability in owned = 0 point 
0 point 

 

Maximum of 5 points  

 

Suppliers are required to submit the documents listed in means of verification as per above table for points 

allocation during preference point system evaluation. 
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DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 

the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 

have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule has 

been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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Signed   Date  

Name   Position  

Bidder  
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FORM K:   DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES (MBD 8) 

 
1. This Municipal Bidding Document must form part of all bids invited.   
 
2. It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to 
combat the abuse of the supply chain management system.  

 
3. The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4. In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited 
from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed 
in writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram partem rule 
was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including 
a court of law outside the Republic of South Africa) for fraud or corruption 
during the past five years? 
 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3.1 If so, furnish particulars: 
 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes 
or municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years on 
account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 

 
 
CERTIFICATION 
 
I, THE UNDERSIGNED  

(FULL NAME) ……………………….…………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE 
AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 
 ………………………………………...    

  SIGNATURE ON BEHALF OF BIDDER   
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FORM L: CERTIFICATE OF INDEPENDENT BID DETERMINATION (MDB 9) 
 

 
This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

1. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any 

grounds. 

2. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 

must enable the accounting officer, among others, to: 

 
a. Take all reasonable steps to prevent such abuse. 

 
b. Reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
c. Cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

3. This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

4. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and / 

or services for purchasers who wish to acquire goods and / or services through a bidding 

process.  Bid rigging is, therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________that: 

(Name of Bidder) 

1. I have read, and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose SIGNATURE ON BEHALF OF BIDDER appears on the accompanying 

bid has been authorized by the bidder to determine the terms of, and to sign, the bid, on 

behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder  

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
 
 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
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(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 

applicable legislation. 

 

   ………………………………………...    ………………………….. 
   Signature     Date 

 

 
 

   ……………………………………….   ………………………….. 
   Position    Name of Bidder 
 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 
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FORM M: FINANCIAL REFERENCES/ BIDDER’S CREDIT RATING AND BANK DETAILS 

 

DETAILS OF BIDDERS BANKING INFORMATION 

Notes to bidder: 

1. The bidder shall attach a letter from the bank confirming the bank account and details which is 

not older than three months. The bidder’s banking details as they appear below shall be 

completed. 

2. In the event that the bidder is a joint venture enterprise, details of all the members of the joint 

venture shall be similarly provided and attached to this form. 

 

BANK NAME:  

ACCOUNT NAME: (e.g. ABC Electrical 

Construction cc) 

 

ACCOUNT TYPE: (e.g. Savings, 

Cheque etc) 

 

ACCOUNT NO:  

ADDRESS OF BANK: 

 

 

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in 
existence: 

 
(Tick which is appropriate) 

 
 
 

 

0-6 months  

7-12 months  

13-24 months  

More than 24 months  

 

 

 

SIGNATURE ON BEHALF OF BIDDER: …….. ………………………………………………... 
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FORM N: LETTER OF GOOD STANDING FOR THE WORKMEN’S COMPENSATION WITH 

THE DEPARTMENT OF LABOUR  

 

 
 

Attach a Copy of a valid letter of Good Standing for the Workmen’s Compensation with the 
Department of Labour in terms of Compensation for Occupational Injuries and Diseases 
Amendment Act, No.61 of 1997 (as amended) 
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FORM O: PROPOSED KEY PERSONNEL 
 

 
The Bidder shall list below the key personnel whom he proposes to employ on the project should his 
Bid be accepted. 
 
The experience of the Project Site Agent, Site Foreman and Safety Officer will be evaluated in relation to 

the scope of work from three different points of view: 

1) General experience and qualifications in relation to the works 

2) Adequacy for the Project 

3) Knowledge of issues pertinent to the works. 

The experience of the Tenderer in similar projects or similar areas and conditions in relation to the required 

service as described in the scope of work will be evaluated.  

 

A CV of the key person should be attached to this schedule.  

The CV should include the following: 

1 Personal details 

2 Qualifications (degrees, diplomas, grades of membership of professional societies and 

 professional registrations) (Attach certified copies of each) 

3 Name of current Employer and position in enterprise 

4 Overview of work experience (year, organization and position) 

5 Outline of recent experience that has a bearing on the scope of work 

 

The scoring of the experience of the Project Site Agent, Site Foreman and Safety Officer will be in 

accordance to 3.11.1 (ii) of the Tender Data. 

Name  Qualification Designation Project type Value of 
Works 

Year 
Completed 

 
 

     

 
 

     

 
 

     

 
 

     

(Attach CV’s and certified copies of qualifications and certified copies of qualifications and 
other certificates) 
 
 

  

SIGNED ON BEHALF OF BIDDER DATE: 

  

POSITION 
NAME OF BIDDER 
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FORM P: SCHEDULE OF SIMILAR PREVIOUS EXPERIENCE 

 
The following is a statement of major works successfully executed by myself / ourselves in recent years. 

Failure to detail the required information shall signify that the Bid is submitted by an inexperienced Bidder. 

 

Employer Engineer / Consultant Firm Nature of Works / Description of Works 

Value of 

Construction 

Works 

Duration and 

Completion Date 

 

Firm : 
 
Contact Name : 
 
Telephone no : 
 

   

 

Firm : 
 
Contact Name : 
 
Telephone no : 
 

   

 

Firm : 
 
Contact Name : 
 
Telephone no : 
 

   

 

Firm : 
 
Contact Name : 
 
Telephone no : 
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NOTE: 

TARGETED GOALS 
POINTS 
ALLOCATION 

Bidder has submitted no information or inadequate information to determine scoring 
levels 

0 

Bidder has successfully completed at least 1 similar project with a project value of 
R20 000 000.00 or more 

20 

Bidder has successfully completed at least 2 similar projects with a project value of 
R20 000 000.00 or more 

35 

Bidder has successfully completed at least 3 similar projects with a project value of 
R20 000 000.00 or more 

50 

 

 

 

 

  

SIGNED ON BEHALF OF BIDDER DATE: 

 

  

POSITION NAME OF BIDDER 
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FORM Q: SCHEDULE OF SIMILAR CURRENT PROJECTS 

 
Provide the following information on current projects 

 

This information is material to the award of the Contract. 

 

Employer 
Engineer / Consultant 

Firm 

Nature of Works / 

Description of Works 

Value of Construction 

Works 

Duration and 

Completion Date 

 

Firm: 
 
Contact Name: 
 
Telephone no: 
 

   

 

Firm: 
 
Contact Name: 
 
Telephone no: 
 

   

 

 

 

 

Firm: 
 
Contact Name: 
 
Telephone no: 
 

   

 

 

 

 

 

 

 

  

SIGNED ON BEHALF OF BIDDER DATE: 
 

  

POSITION NAME OF BIDDER 



Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

 PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

70 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

FORM R: SCHEDULE OF INFRASTRUCTURE AND RESOURCES 
 

Provide information on the following: 

Infrastructure and resources available for this project:    
 

1. Major Plant and Equipment available for this Contract: 

Quantity Size, Description, Capacity, etc. 

  

  

  

  

  

  

  

  

  

 

2. Major Plant and Equipment that will be hired or acquired for this contract if my / our Bid is 
accepted: 

Quantity Size, Description, Capacity, etc. 
How Acquired 

Hire / Buy Source 
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3. Vehicles 

 
Provide information on vehicles that you have available for this project. 
 

Description:  
 

Number 
of units 
 

Registration 
Number 

 
 

 
 

 

   

   

   

 
 

 
 

 

 
NOTE: 

TARGETED GOALS 
POINTS 

ALLOCATIONS 

No relevant documents attached 0 

Excavator  2 

Grader 2 

TLB 2 

2x Tipper Trucks 2 

2x Bakkie 2 

 
 

• Proof must be provided that equipment is owned by the company. 

• Proof must be provided (if available) from supplier if the bidder intends to hire and does not have 

his own plant. 

 
4. Size of enterprise and current workload 

 
What was your turnover in the previous financial year? -------------------------------------------------------- 
 
What is the estimated turnover for your current financial year? ---------------------------------------------- 

 

  

SIGNED ON BEHALF OF BIDDER DATE: 

  

POSITION NAME OF BIDDER 
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FORM S: FUNCTIONALITY CRITERIA AND POINTS CLAIMED BY BIDDER 

 

A Bid will not be evaluated further of it fails to meet the minimum threshold of total 70 points out of 

maximum 100 points for functionality as prescribed in the following tables: 

 

Category Functional Criteria 
Points 

Allocation 

Points Claimed 

by Bidder 

1 Experience of the bidder 50  

2 Key personnel qualifications and experience 40  

3 List of Plant 10  

TOTAL 100  

 

CATERGORY 1:  Experience of the Bidder 

TARGETED GOALS 

Contractor has successfully completed similar and 

comparative projects 

BID 

GOAL 

MINIMUM 

POINTS 

POINTS 

CLAIMED BY 

BIDDER 

Bidder has submitted no information or inadequate 
information to determine scoring levels 

0 

20 

 

Bidder has successfully completed at least 1 similar 
project with a project value of R20 000 000.00 or more 

20  

Bidder has successfully completed at least 2 similar 
projects with a project value of R20 000 000.00 or more 

35  

Bidder has successfully completed at least 3 similar 
projects with a project value of R20 000 000.00 or more 

50  

 

The Bidder must submit proof o successfully completed similar and comparative projects, 

i.e. construction works (Copies of Appointment Letters and Completion Certificates must be 

attached). 
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CATERGORY 2:  Key personnel qualifications and experience 

The Bidder must submit Proposed Team Structure, identifying Site Agent, Site Foreman and Safety 

Officer as key personnel (Copies of CV’s, certified copy of Identity document and certified copies of 

certificates must be attached). 

 

KEY-

PERSONNEL 
TARGETED GOALS 

POINTS 

ALLOCATION 

TOTAL 

POINTS 

POINTS 

CLAIMED 

BY BIDDER 

 

Site Agent 

 

No information or inadequate 

information submitted to determine 

scoring level 

0 0 

 

Site Agent with NQF Level 6 

qualification 
5 

15 

 

NQF Level 5 certificate in “Manage 

Labour Intensive Construction” or 

similar 

5 

Site Agent with 1 – 3 years of relevant 

construction experience 
5 

Site Agent with NQF Level 6 

qualification 
5 

20 

 

NQF Level 5 certificate in “Manage 

Labour Intensive Construction” or 

similar 

5 

Site Agent with more than 3 years of 

relevant construction experience 
10 

Site Foreman 

 

No information or inadequate 

information submitted to determine 

scoring level 

0 0 

 

Site Foreman with NQF Level 4 

qualification 
2 

5 

 

NQF Level 4 certificate in “Apply 

Labour Intensive Construction” or 

similar 

1 

Site Foreman with 1 – 3 years of 

relevant construction experience 
2 

Site Foreman with NQF Level 4 

qualification 
2 

10 

 

NQF Level 4 certificate in “Apply 

Labour Intensive Construction” or 

similar 

1 

Site Foreman with more than 3 years 

of relevant construction experience 
7 
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KEY-

PERSONNEL 
TARGETED GOALS 

POINTS 

ALLOCATION 

TOTAL 

POINTS 

POINTS 

CLAIMED 

BY BIDDER 

Safety officer 

 

No information or inadequate 

information submitted to determine 

scoring level 

0 0 

 

Safety officer with NQF Level 6 

qualification in Health and Safety 
2 

5 

 

Safety officer with 1 – 3 years of 

relevant construction experience 
3 

Safety officer with NQF Level 6 

qualification in Health and Safety 
2 

10 

 

Safety officer with more than 3 years 

of relevant construction experience 
8 

 

 

CATERGORY 3:  List of plant 
 

Bidders are expected to have the following minimum plant: Excavator, TLB, Tipper Truck and Bakkie 

(Registration documents of plant owned or letter of intent to rent the relevant plant with 

registration documents must be attached)  

 

TARGETED GOALS POINTS ALLOCATIONS 
POINTS CLAIMED BY 

BIDDER 

No relevant documents attached 0  

Excavator  2  

Grader 2  

TLB 2  

2x Tipper Trucks 2  

2x Bakkie 2  
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Bid Evaluation Points 

Description 
Section 
Number 

No of Points 

Maximum Claimed 

Bid Amount (VAT Inclusive) – From Pricing Data C1.1    

Price Points { 80 x (1 – Pt – PM / Pm) }  80  

Specific Goals (See Tender Data) T2.2 20  

Total Points  100  

 

 

 

 
 

 

SIGNED ON BEHALF OF BIDDER DATE : 

 

 
 

 

POSITION NAME OF BIDDER 

 

  



Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

 PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

76 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

FORM T: SCHEDULE OF LABOUR CONTENT 

 

 
The tenderer must complete a standard table reflecting the labour force anticipated to be employed on this 

contract, including labour employed by sub-contractors. The Specified target value is 5% 

 

Type of Labour  Man-Days  Minimum Wage Rate per 

unit 

Total Wage Cost (Excl 

VAT) 

Permanent Staff    

Temporary Staff    

SMME/HDEs Labour    

  Total  

  Percentage  

Notes to Tenderer: 

(1) Labour is defined as hourly paid personnel  

(2) The penalty for non-compliance during the contract or fraudulent disclosure is discussed in the contract 

data.  

 

 

 
 

 

SIGNED ON BEHALF OF BIDDER DATE : 

 

 
 

 

POSITION NAME OF BIDDER 
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BELA-BELA LOCAL MUNICIPALITY 
 

 
 
 
 
 
 
 
 
 
 
 

BID NO: 9/3/1/424 
 

CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 
PHASE 1 

 
 

 

PART 2: THE CONTRACT 
 

 
 
 

Part C1:  Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data   

C1.3 Form of Guarantee 

C1.4 OHS 

 

Part C2:  Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bills of quantities 

 

Part C3:  Scope of Work 

C3 Scope of Work 

 

Part C4:  Site Information 

C4 Site Information 
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BELA-BELA LOCAL MUNICIPALITY 
 

 
 
 
 
 
 
 

 
 

BID NO: 9/3/1/424 
 

CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 
PHASE 1 

 
 

C1    AGREEMENTS AND CONTRACT DATA 
 

 
 
 
C1.1  Form of Offer and Acceptance 

 
C1.2 Contract Data 
 
C1.3 Form of Guarantee 
 
C1.4 OHS 
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C1.1 FORM OF OFFER AND ACCEPTANCE 

 

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

PROJECT NO: 9/3/1/424 

PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN 

RAPOTOKWANE – PHASE 1 

 

The Bidder, identified in the Offer signature block below, has examined the documents listed in the 

Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer 

has accepted the Conditions of Tender. 

 
By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the Conditions of 
Contract identified in the Contract Data.       
 
THE OFFERED TOTAL OF THE PRICES, INCLUSIVE OF VALUE ADDED TAX IS 
 
………………………………………………………………………………………………………………….. 
 
……………………………………………. Rand (in words); R ………………………………. (in figures). 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Bidder before the end of the period 
of validity stated in the Tender Data, whereupon the Bidder becomes the party named as the 
Contractor in the Conditions of Contract identified in the Contract Data.  
 

Signature(s) __________________________  ___________________________ 

 

Name(s)  __________________________  __________________________ 

 

Capacity __________________________  __________________________   

 

For the Bidder ___________________________________________________________ 

     (Name and address of organisation) 
 

Name & Signature of Witness  

 

____________________________  ___________________________ 

Name      Date 
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ACCEPTANCE 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Bidder’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the 
Bidder’s Offer shall form an agreement between the Employer and the Bidder upon the terms and 
conditions contained in this Agreement and in the Contract that is the subject of this Agreement. 
 

The terms of the contract are contained in: 
 Part 1 Agreements and Contract Data (which includes this Agreement) 
 Part 2 Pricing Data 
 Part 3 Scope of Work 
 Part 4 Site information 
   
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 
to 4 above. 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by 
the Bidder and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representative(s) of both parties.  
 

The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data 
at or just after the date this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Bidder receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Bidder (now Contractor) within five days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, 
this Agreement shall constitute a binding contract between the parties. 
 

Signature(s) __________________________  ___________________________ 

 

Name(s)  __________________________  __________________________ 

 

Capacity __________________________  __________________________   

 

For the Employer ___________________________________________________________ 

     (Name and address of organisation) 

 

Name & Signature of Witness  

 

____________________________  ___________________________ 
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SCHEDULE OF DEVIATIONS 

 

Notes: 

 

1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions of 

Tender. 

 

2. A Bidder’s covering letter shall not be included in the final contract document. Should 

any matter in such letter, which constitutes a deviation as aforesaid become the 

subject of agreements reached during the process of Offer and Acceptance, the 

outcome of such agreement shall be recorded here. 

 

3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed 

by the Parties becomes an obligation of the contract, shall also be recorded here. 

 

4. Any change or addition to the tender documents arising from the above agreements 

and recorded here, shall also be incorporated into the final draft of the Contract. 

 

1 Subject ______________________________________________________________ 

 

Details   ______________________________________________________________ 

 

2 Subject _______________________________________________________________ 

 

Details   _______________________________________________________________ 

 

3 Subject ________________________________________________________________ 

 

Details   ________________________________________________________________ 

 

4 Subject ________________________________________________________________ 

 

Details   ________________________________________________________________ 

 

5 Subject ________________________________________________________________ 
 

Details   ________________________________________________________________ 
  



Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

 PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

82 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or change to the terms of the Offer agreed by 
the Bidder and the Employer during this process of Offer and Acceptance. It is expressly agreed that 
no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
 
Signature(s) __________________________  ___________________________ 
 
Name(s)  __________________________  __________________________ 
 
Capacity __________________________  __________________________   
 
For the Bidder ___________________________________________________________ 
     (Name and address of organisation) 
 
 
Name & Signature of Witness 
  
 
____________________________  ___________________________ 
       Name      Date 
 
 
FOR THE EMPLOYER 
 
Signature(s) __________________________  ___________________________ 
 
Name(s)  __________________________  __________________________ 
 
Capacity __________________________  __________________________   
 
For the Employer ___________________________________________________________ 
     (Name and address of organisation) 
 
Name & Signature of Witness
  
 
____________________________  ___________________________ 

       Name      Date 
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C1.2    CONTRACT DATA 

 

CONDITIONS OF CONTRACT 

 

The Conditions of Contract are the General Conditions of Contract for Construction Works Third 

Edition (2015), published by the South African Institute of Civil Engineers, is applicable to this 

contract and is obtainable from www.saice.org.za . 

 

Copies of these Conditions of Contract may also be obtained from the South African Institute of Civil 

Engineers. SAICE House, Block 19, Thornhill Office Park, 94 Bekker Road, Vorna Valley, Midrand, 

1686. Tel: (011) 805 5947/ 48/ 53. 

 

CONTRACT SPECIFIC DATA 

The following contract specific data are applicable to this contract: 

 

Part 1:  Data Provided by the Employer 

 

Compulsory Data: 

 

Clause Description 

1.1.1.5 Clause 1.1.1.5 of the GCC is replaced by the following:  The “Commencement date” 

shall be the date the site is handed over to the Contractor. 
 

1.1.1.13 The Defects Liability Period is Twelve (12) months from the date of issuing a 

completion certificate. 
 

1.1.1.14 The time for achieving Practical Completion is Eleven (11) months. 

1.1.1.15 The Employer is the Bela-Bela Local Municipality. 

1.1.1.16 The Engineer is Batatise Consulting Engineers (Pty) Ltd 

1.1.1.26 Pricing Strategy is Re-measurable Contract. 

1.2.1.2 The Employer’s address for receipt of communication is: 
 

Physical Address Postal Address 

59 Chris Hani Drive                             Private Bag x 1609 

Bela-Bela Bela-Bela 

0480 0480 
 

Tel no: 014 736 8000 

Fax no: N/A 

e-mail:  TshokweniP@belabela.gov.za   

 

 
 
 
 

http://www.saice.org.za/
mailto:TshokweniP@belabela.gov.za
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Clause Description 

 
 

The engineer’s address is: 
 

Physical Address & Postal Address   

Batatise Consulting Engineers (Pty) Ltd 

Stoney Ridge Office Park  

Cnr Witkoppen and Waterford Place 

Kleve Hill Park, Paulshof  

Sandton  

2151 

 

Tel No: (+27) (10) 442 6759 

Contact person: Mrs F Dhliwayo 

e-mail: faithd@batatiseconsulting.com  

1.3.3 The language of the Contract and for written communications is English 

3.2.3 The Engineer shall obtain specific approval from the Employer before executing any of 

his functions or duties according to the following Clauses of the General Condition of 

Contract: 
 

1. New Clause 3.2.3.1 “For expenditure on the Contract to exceed the Contract 

Price”; 

2. Existing Clauses: 

3.2.1 - Nomination of person as Engineer's Representative. 

5.6 - Approval of the programme 

5.7.2 - Work at night as well as by day 

5.8 - Non-working times 

5.12 - Granting of extension of time excluding Clause 5.12.2.2 

  (Abnormal climatic conditions) 

5.13 - Reduction of penalty for delay. 

5.14.2 - The issue of a Certificate of Practical Completion. 

5.14.4 - The issue of a Certificate of Completion. 

5.16.1 - The issue of a Final Approval Certificate. 

6.3 - Variations in respect of Variations which are not small 

  (R 20 000) 

6.6 - Instruction to expend on Provisional and Prime Cost Sums 

6.11 - Adjustment of General Items & Approval of Claims 

8.2.2.2 - Order to repair and make good damage arising from any 

  "excepted" risk. 
 

3.2.4 Occupational Health, Safety & Wellness Sub Directorate – Public Health and the duly 

appointed H&S Officials has been appointed as Client Agents on this contract, in terms 

of Clause 4(5) of the Construction Regulations, 2003 as promulgated in terms of 

Section 43 of the Occupational Health and Safety Act, 1993.  The Principal Contractor 

shall perform a preliminary assessment of the project generated H&S plan and submit 

such to Occupational Health, Safety & Wellness Sub Directorate – Public Health for 

legal compliance reassessment & verification / approval prior to any works 

commencing. The duly appointed H&S Officials will be responsible for further 

monitoring and the auditing of the approved H&S plan for legal compliance. 

mailto:faithd@batatiseconsulting.com
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Clause Description 

 

4.3.1 Add the following to the clause: 
 

“For conventional construction works the Basic Conditions of Employment Act of 1997 

(Act No 75 of 1997) shall apply and the minimum employment conditions which will 

apply shall be guided by the latest Sectorial Determination: Civil & mechanical 

Engineering Sector published from time to time. 
 

 

Compliance with the National Environmental Management Act (NEMA), Act 107 of 

1998. 
 

Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) as per Government 

Notice R63 of 25 January 2002, shall apply to works described in the Scope of Work 

as being labour intensive and which are undertaken by unskilled or semi-skilled 

workers.” 
 

“The Contractor shall comply with the Occupational Health and Safety Specification 

prepared by the Employer in terms of the Construction Regulations, 2003 promulgated 

in terms of Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993). 
 

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor 

shall before commencement of the Works or any part thereof, be in the possession of 

an approved Health and Safety Plan.” 
 

4.5 Add the following new sub-clauses: 
 

4.5.5 On the request of the Contractor, the Employer may, at his sole discretion, 

provide a support service to the Contractor in the giving of notices and in 

obtaining requisite consents, permissions and permits. 

4.5.6 On the request of the Contractor and certified by the Engineer as payable by 

the Contractor, the Employer may, in his sole discretion, advance funds to the 

Contractor in the form of a cheque in favour of the relevant institution or body, 

to facilitate the Contractor in complying with the provisions of this Clause. 

 The Contractor shall provide proof to the Engineer of all payments effected by 

him. 
 

 The Employer will deduct the sums advanced by the Employer and adjusted in 

accordance with the Contract Price Adjustment Formula or other rise-and-fall 

provision applicable to the Contract, from future payment certificates of the 

Contractor, if such sums are payable by the Contractor in the ordinary course 

of his business. 
 

 The Employer will not advance funds in respect of cyclic sums payable by the 

Contractor in the ordinary course of his business. 
 

4.11.3 Add the following to Clause 4.11: 
 

Notwithstanding the wording of this Clause, on request of the Contractor the Employer 

may at his sole discretion, provide trade-skills training to the Contractor’s employees 
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Clause Description 

to improve their competency and efficiency commensurate with the requirements of the 

Works. 
 

5.3.1 The Contractor is required, within 14 days before Commencement Date, to submit 

the documents listed below to the Engineer for his approval.  
 

Proof of Joint Venture Bank Account and registration with the South African 

Revenue Services (SARS) 

Where applicable, the Joint Venture entity (Contractor) shall deliver proof of a joint 

venture bank account and registration with SARS for VAT and other applicable Taxes. 

 

Health and Safety Plan 

The Contractor shall deliver his health and safety plan, in terms of Clause 5(1) of the 

Construction Regulations (07 February 2014). 
 

Initial Programme 

The Contractor shall deliver his Initial Programme of work in terms of Clause 5.6 
 

Security 

Submit a guarantee of an Insurance Company or Bank to be jointly and severally bound 

with the Contractor for an amount equal to 10% of the Contract Price. The wording of 

the Guarantee shall be identical to the pro forma provided in this Bid Document or 

Surety of 10% of the value of the works from the first payment certificate upon 

application and approval. 

 

Insurance 

Submit copies of receipts of registration, or payment for the premiums for the following 

insurances, as required by the new Clause 8.6 in this Contact Data. 
 

(a) Proof of registration with the Department of Labour as an Employer, in terms of 

the Compensation for Occupational Injuries and Diseases Act 1993, as amended 

(b) Insurance on an all risks basis for construction plant, equipment and other things 

(except those intended to incorporation into the works) brought onto the site to 

the full value of such construction plant, equipment and other things. 

(c) Where the Contract involves manufacturing and/or fabrication of the works or 

part thereof at premises other than the site, the Contractor shall satisfy the 

Employer that all materials and equipment for incorporation in the works are 

adequately insured during manufacture and/or fabrication.  In the event of the 

Employer having an insurable interest in such works during manufacture or 

fabrication, then such interest shall be noted by endorsement to the Contractor’s 

Policies of Insurance. 

(d) Imported equipment or component parts or materials to be supplied in terms of 

this Contract which require any process of assembly or finishing in South Africa 

prior to delivery to the site are to be insured by the Contractor up to the 

commencement of transit to site of the assembled or finished equipment, 

component parts or materials, unless special arrangements are made with the 

Employer. 
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Clause Description 

These insurances shall be maintained in force for the duration of the Contract, including 

any Defects Liability Period and in respect of Sub-Contractors, the Contractor shall be 

deemed to have complied with the provisions of the requirements relating to insurance 

by ensuring that the Sub-Contractors have affected such insurance. 
 

5.8.1 The special non-working days are all Gazetted Public Holidays falling outside the 
year-end break, and the year-end break commencing on 15 December 2026 and 
ends on 11 January 2027. 
 

5.12.2.2 Add the following to sub-clause 5.12.2.2: 
 

“Normal rainfall” is not regarded as “abnormal climatic conditions” which entitles the 

Contractor to extension of time. Allowance for normal rainfall shall be deemed to have 

been made in his offered rates, prices and programme. Extension of time for abnormal 

rainfall will be handled according to the formula below: 
 

V = (Nw - Nn) + (Rw – Rn) / X 
 

Where: 

V = Extension of time in calendar days in respect of the calendar month 

  under consideration. 
 

Nw = Actual number of days during the calendar month on which a 

  rainfall of Y mm or more has been recorded. 
 

Nn = Average number of days, as derived from existing rainfall 

  records, on which a rainfall of Y mm or more has been recorded for the  

  calendar month. 
 

Rw = Actual rainfall in mm recorded for the calendar month under 

  consideration. 
 

Rn = Average rainfall in mm for the calendar month as derived from existing  

  rainfall records. 
 

The factor (Nw - Nn) shall be considered to represent a fair allowance for variations 

from the average number of days during which rainfall exceeds Y mm. The factor  

(Rw - Rn) / X shall be considered to represent a fair allowance for variations from the 

average in the number of days during which the rainfall did not exceed Y mm, but wet 

conditions prevented or disrupted work. 
 

For the purposes of the Contract Nn, Rn, X and Y shall have those values assigned to 

them in the Appendix and/or the Specifications. 

 

The total extension of time shall be the algebraic sum of all monthly totals for the period 

under consideration, but if the total be negative the time for completion shall not be 

reduced. Extension of time for part of a month shall be calculated using pro rata values 

of Nn and Rn. 
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Clause Description 

This formula does not take account of flood damage which could cause further or 

concurrent delays and will be treated separately as far as extension of time is 

concerned". 

 

The values of X, Y, Nn and Rn to be used in above-mentioned formula are as follows: 
 

 X = 10 mm & Y = 4 mm 
 

Source of Information:  Weather Bureau, Department of Environment Affairs 
 

RAINFALL STATION:  BELA-BELA 
 

• Add the following to sub-clause 5.12.2.4: 

“Any disruption of labour on a regional or national level due to political unrest, 

organized mass action or related incidents which is considered to be beyond the 

Contractor’s Control. Any strike within the confines of the Contractor’s company, which 

may affect this project, will be deemed to be within the Contractor’s control”. 
 

5.13.1 The Penalty for delay to achieve completion by the due completion date is 0,025% of 

the contract price per calendar day 
 

5.16.3 The latent defect liability period is 60 months. 

6.3 All variations shall be in writing, confirmed by the Contractor and finally approved by 

the Employer. The Contractor shall not perform any variation work until written approval 

is issued from the Employer. 

6.8.2 No price adjustments  

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The limit of retention money is 10% on interim payment certificates up to a maximum 

of 10% of the contract sum. 
 

8.6.1.1.2 The value of plant and materials supplied by the Employer to be included in the 

insurance sum is Nil. 
 

8.6.1.3 The limit of indemnity for liability insurance is R20 000 000.00 and must be submitted 

prior to commencement of works 
 

8.6.5 The insurance shall be undertaken with an insurance company registered in South 

Africa. 

10.5.1 Disputes are to be referred to mediation. 

10.7.1 Disputes are to be referred for final settlement to arbitration. 
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Additional Data: 

 

Clause Description 

1.1.1.2 “Definitions” 

Add the following new sub-clause 1.1.1.2: 
 

“For this Contract “Schedule of Quantities” will have the same meaning as “Bill of 

Quantities” and will form part of the Pricing Data as defined in the General Conditions 

of Contract.” 
 

1.1.1.35 “Definitions” 

Add the following new sub-clause 1.1.1.35: 
 

“Drawings” means all drawings, calculations and technical information forming part of 

the Contract Documents and any modifications thereof or additions thereto from time 

to time approved in writing by the Engineer or delivered to the Contractor by the 

Engineer. 
 

1.2.1 “Interpretations” 

Add the following new sub-clauses: 
 

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it being 

during office hours or otherwise. 

1.2.1.4 Posted to the Contractor’s address and delivered by the postal authorities. 

1.2.1.5 Delivered by a courier service and signed for by the recipient or his 

representative.” 
 

1.3.7 “General Provisions” 

Add the following new sub-clause 1.3.7: 
 

The copyright in all documents, drawing and records (prepared by the Engineer) 

related in any manner to the Works shall vest in the Employer or the Engineer or both 

(according to the details of the Contract that has been entered into by the Engineer 

and the Employer for the Works), and the Contractor shall not furnish any information 

in connection with the Works to any person or organization without the prior approval 

of the Employer to this effect. 
 

4.1.2 “Extent of obligations and liability”  

Add the following to the clauses: 
 

The Contractor shall provide the following to the Engineer for retention by the Employer 

or his assignee in respect of all works designed by the Contractor: 
 

4.1.2.1 A Certificate of Stability of the Works signed by a registered Professional 

Engineer confirming that all such works have been designed in accordance 

with the appropriate codes of practice. 

4.1.2.2 Proof of registration and of adequate and current professional indemnity 

insurance cover held by the designer(s). 

4.1.2.3 Design calculations should the Engineer request a copy thereof. 

4.1.2.4 Engineering drawings and workshop details (both signed by the relevant 

professional engineer), in order to allow the Engineer to compare the design 
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Clause Description 

with the specified requirements and to record any comments he may have 

with respect thereto. 

4.1.2.5 “As-Built” drawings in PDF or DWG electronic format after completion of the 

Works. 
 

The Contractor shall be responsible for the design of the Temporary Works. 
 

4.5 “Notices and fees” 

Clause 4.5.4:  Contractor to be compensated 
 

The fees, taxes, levies and other charges to be paid by the Contractor in terms of sub-

clause 4.5 will not be refunded by the Employer.  The cost thereof shall be deemed to 

be included in the prices offered for relevant items in the Bill of Quantities. 
 

5.12.2.4 “Extension of time for Practical Completion” 

Add the following new sub-clause 5.12.2.4: 
 

Any disruption of labour on a regional or national level due to political unrest, organized 

mass action or related incidents which is considered to be beyond the Contractor’s 

Control. Any strike within the confines of the Contractor’s company, which may affect 

this project, will be deemed to be within the Contractor’s control. 
 

5.12.3 “Extension of tie for Practical Completion” 

Add the following additional sub-clause: 
 

Any additional statutory holidays proclaimed after the closing date of Bids over and 

above the statutory holidays which existed at the time of Bidding. 
 

In the case of an additional public holiday declared by the State President, a claim for 

the cost of temporary or hourly-paid workers who would have been actively engaged 

in the construction work had the day not been declared a public holiday, will be 

considered by the Employer. Except for proven extra cost, claims for standing time of 

plant and equipment will not be considered as the cost thereof is deemed to be included 

in the Contractor’s provisional and general items. 
 

6.10.4 “Delivery, dissatisfaction with and payment of payment certificate” 

Add the following additional sub-clause: 

Notwithstanding the above, the Engineer shall be empowered to withhold the delivery 

of the payment certificate until the Contractor has complied with his obligations to report 

in terms of Clause 4.10.2 and as described in the Scope of Work.” 
 

9.2.1.3 “Termination by Employer” 

Add the following new sub-clauses: 
 

9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the 

procurement process or the execution of the contract. 

9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act 

during the procurement process or in the execution of the contract that 

benefitted the Contractor.” 
 

10.1.1.1 “Contractor’s claims” 
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Clause Description 

Add the following new sub-clause: 

 

10.1.1.1.5 Discussions of claims during site meetings and minutes of such 

discussions shall not be regarded as a claim or notice by the Contractor of 

his intention to make a claim unless it is supported by a written submission 

in terms of Clause 10.1.1.1. 
 

 

Part 2:  Data Provided by the Contractor 

 

Clause Description 

1.1.1.9 The name of the Contractor is: 
 

………………………………………………………………………………………………...... 
 

1.2.1.2 The Contractor’s address for receipt of communication is: 
 

Physical Address: Postal Address: 
 

………………………………… …………………………………. 
 

………………………………… …………………………………. 
 

………………………………... …………………………………. 
 

Tel no: ………………………………………. 
 

Fax no: ………………………………………. 
 

e-mail:  ………………………………………. 
 

1.1.1.14 The time for achieving Practical Completion as set out in the Scope of Works are 

……………………. Weeks 

 

6.2.1 

 

The security provided by the company should be one of the following: 
 

Type of Security 

Contractor’s choice 

indicate 

“YES” or “NO” 

Cash deposit of 10% of the Contract Sum plus Retention of 10% of 

the value of the Works 

 

Performance guarantee of 10% of the Contract Sum plus Retention 

of 10% of the value of the Works 

 

Deduction of 10% of the contract price from the Contractor’s first 

payment certificate plus Retention of 10% of the value of the works 

 

 

Note:  Value Added Tax is included in the Contract Sum for calculating the 

percentages. 
 

mailto:betty.tlhabani@matjhabeng.co.za
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6.5.1.2.3 The percentage allowance to cover overhead charges on day work is 

………………………………. %. 
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WHEREAS   ................................................................................................................... 

    

   at ............................................................................................................... 

     (Hereinafter referred to as "the Employer")  

 

entered into, on the ........... Day of ............................20…, at …………………………………….   

 

a Contract with  ................................................................................................................... 

    

   at .................................................................................................………... 

     (Hereinafter called "The Contractor")  

 

for the construction of ................................................................................................................... 

 

..................................................................................................................................……………… 

 

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 

security by way of suretyship for the due and faithful fulfilment of such Contract by the Contractor. 

 

AND WHEREAS ..........................................................................................................…………… 

Has/have at the request of the Contractor, agreed to give such security. 

 

NOW THEREFORE WE, ................................................................................................…………. 

do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors 

to the Employer under renunciation of the benefits of division and exclusion for the due and faithful 

performance by the Contractor of all the terms and conditions of the said Contract, subject to the 

following conditions. 

 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to 

act in any manner authorised and/or contemplated by the terms of the said contract, and/or 

to agree to any modifications, variations, alterations, directions or extensions of the Due 

Completion Date of the Works under the said Contract, and that its rights under this 

guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of 

any steps which the Employer may take under such Contract, or of any modification, 

variation, alterations of the Due Completion Date which the Employer may make, give, 

concede or agree to under the said Contract. 

 

2. The Employer shall be entitled, without reference to us, to release any securities held by it, 

and to give time to or compound or make any other arrangement with the Contractor. 

 

3. This guarantee shall remain in full force and effect until the issue of the Certificate of 

Completion in terms of the Contract, unless we are advised in writing by the Employer before 

the issue of the said Certificate of his intention to institute claims, and the particulars thereof, 

in which event this guarantee shall remain in full force and effect until all such claims have 

been paid or liquidated. 

 

4. Our total liability hereunder shall not exceed the sum of (R………………………….). 

C1.3    FORM OF GUARANTEE 
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5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at  

 

 ...............................................................................................................…………………… 

 

IN WITNESS WHEREOF this guarantee has been executed by us at ...................................... on 

 

this................ day of ........................ 20....... 

 

 
 

As witnesses: 

 

 

1........................................ Signature...................................................... 

 

2........................................ Duly authorised to 

sign on behalf of .................................... 

 

Address .................................... 

 

 .................................... 

 

 .................................... 
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THIS AGREEMENT made at   ____________________________________________________ 
 
on this the _________________ day of ________________________________ in the year 

______________ between THE BELA-BELA LOCAL MUNICIPALITY (hereinafter called "the 

Employer") of the one part, herein represented by         

 
in his capacity as ______________________________________________________________and  
 

(herein after called "the Mandatory") of the other part, herein represented by   
 

 
in his capacity as _________________________________________________________________ 
 
WHEREAS the Employer is desirous that certain works be constructed, viz,  
 
BID NO: 9/3/1/424 
 
THE CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 
1 
  
and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such 
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to 

this Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a 

written notice from the Employer or Engineer requiring him to commence the execution of the 
Works, to either.  

 
 (a) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the General 

Conditions of Contract (hereinafter referred to as "the GCC"),  
 
 (b) the date of termination of the Contract in terms of Clauses 9.1of the GCC. 
 
3 The Mandatory declares himself to be conversant with the following: 
 
 (a) All the requirements, regulations and standards of the Occupational Health and Safety Act 

(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and 
with special reference to the following Sections of The Act: 

 
  (i) Section 8 : General duties of Employers to their employees. 

 

C1.4    AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY 

ACT, 1993 (ACT NO 85 OF 1993) 
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  (ii) Section 9 : General duties of Employers and self-employed persons to 
persons other than employees. 

  (iii) Section 37 : Acts or omissions by employees or mandatories, and 
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 

 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all 

his Sub-Contractors. 
 
4 In addition to the requirements of Clause 8 of the GCC and all relevant requirements of the 

above-mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this 
Contract and to operate and utilise all machinery, plant and equipment in accordance with the 
Act. 

 
5 The Mandatory is responsible for the compliance with the Act by all his Sub-Contractors, whether 

or not selected and/or approved by the Employer. 
 
6      The Mandatory warrants that all his and his Sub-Contractors' workmen are covered in terms 

of the Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall 

remain in force whilst any such workmen are present on site.  A valid letter of good standing 

from the Compensation Commissioner to this effect must be produced to the Employer upon 

signature of the agreement. 

 

7 The Mandatory undertakes to ensure that he and/or Sub-Contractors and/or their respective 

Employers will at all times comply with the following conditions: 

 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the 

Occupational Health and Safety Act.  The Mandatory shall not delegate any duty in terms 

of Section 16.2 of this Act without the prior written approval of the Employer.  If the 

Mandatory obtains such approval and delegates any duty in terms of section 16.2 a copy 

of such written delegation shall immediately be forwarded to the Employer. 

 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by 

the Mandatory to the Department of Labour as well as to the Employer.  The Employer 

will further be provided with copies of all written documentation relating to any incident. 

 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in 

terms of section 32 of the Occupational Health and Safety Act into any incident involving 

the Mandatory and/or his employees and/or his Sub-Contractors. 

 
In witness thereof, the parties hereto have set their signatures hereon in the presence of the 
subscribing witnesses: 
 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER:     
 
WITNESS  1 ......................………………………. NAME  1 ...................................…………. 

             (IN CAPITALS) 
 
SIGNED FOR AND ON BEHALF OF THE MANDATORY:  

 
WITNESS  1 ....................……………………. NAME  1 ..................................………….
             (IN CAPITALS)   
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BELA-BELA LOCAL MUNICIPALITY 

 
 

 
 
 
 
 
 
 
 

 

 
 

BID NO: 9/3/1/424 
 

CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 
PHASE 1 

 
 

 

C2  PRICING DATA 

 
C2.1     Pricing Instructions 

 
C2.2 Bill of Quantities 
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BELA-BELA LOCAL MUNICIPALITY 

 
 

 
 
 
 
 
 
 
 

 

 
 

BID NO: 9/3/1/424 
 

CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 
PHASE 1 

 
 
 

C2.1  PRICING INSTRUCTIONS 
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C2.1  PRICING INSTRUCTIONS 

 

1. The General Conditions of Contract, the Contract Data and the Drawings shall be read in 
conjunction with the Bill of Quantities. 

2.      a. The Schedule comprises items covering the Contractor's profit and costs of general 
liabilities and of the construction of temporary and permanent Works. 

 b. Although the Bidder is at liberty to insert a rate of his own choosing for each item in the 
Schedule, his attention is drawn to the fact that the Contractor has the right, under various 
circumstances, to payment for additional works carried out and that the Engineer is obliged 
to base his assessment of the payment to be paid for such additional work on the rates 
inserted in the Schedule by the Contractor. 

 c. Clause 8 of each Standardized Specification and the measurement and payment clause 
of each Particular Specification, read together with the relevant clause of the Project 
Specification, set out what ancillary or associated activities are included in the rate for the 
operations specified. 

3. Unless otherwise stated, items are measured net in accordance with the Drawings, and no 
allowance has been made for waste. 

4. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive 
prices to the Employer for the work described under the several items.  The prices and rates 
shall be exclusive of Value Added Tax.  Such prices shall cover all costs and expenses that 
may be required in and for the construction of the work described, and shall cover the cost of 
all general risks, liabilities, and obligations set forth or implied in the documents on which the 
tender is based. 

5. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities. 

6. In the event of the Bidder failing to price any item it will be held that the Bidder has made 
adequate allowance under other items for all labour, material and costs required for the 
execution, not only of the quantum of work covered by the unpriced item but also for any 
increase in the said quantum which may have to be undertaken during the course of the 
Contract. 

7. The quantities set out in the schedule of quantities are only approximate quantities.  The 
quantities of work finally accepted and certified for payment, and not the quantities given in the 
schedule of quantities, will be used to determine payments to the Contractor. 

 
8. An amount or rate shall be entered against each item in the Bill of Quantities, whether or not 

quantities are stated.  An item against which no amount or rate is entered will be considered 
to be covered by the other amounts or rates in the Bill. 

 
9. The Bidder shall also fill in a rate against the items where the words "rate only" appear in the 

amount column. Although no work is foreseen under these items and no quantities are 
consequently given in the quantity column, the bided rates shall apply should work under these 
items actually be required. 

 
10. Should the Bidder group a number of items together and bid one sum for such group of items, 

the single bided sum shall apply to that group of items and not to each individual item, or should 
he indicate against any item that full compensation for such item has been included in another 
item, the rate for the item included in another item shall be deemed to be nil. 

 
11.   The bidder’s rates, prices and sums shall, subject only to the provisions of the Conditions of 

Contract, remain valid irrespective of any change in the quantities during the execution of the 
Contract. 
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12. The quantities of work as measured and accepted and certified for payment in accordance with 
the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used 
to determine payments to the Contractor.  The validity of the Contract shall in no way be 
affected by differences between the quantities in the Bill of Quantities and the quantities 
certified for payment. 

 
13. Ordering of materials are not to be based on the Bill of Quantities, but only on information 

issued for construction purposes. 
 

14. Those parts of the works to be constructed using labour-intensive methods are marked in the 
bill of quantities with the letters LI either in a separate column or as a prefix or suffix against 
every item so designated. The works, or parts of the works so designated are to be constructed 
using labour-intensive methods only. The use of plant to provide such works, other than plant 
specifically provided for in the scope of work, is a deviation from the contract. The items marked 
with the letters LI are not necessarily an exhaustive list of all the activities which must be done 
by hand and this clause does not over-ride any of the requirements in the generic labour-
intensive specification in the Scope of Works. 

 
15. Where minimum labour intensity is specified in the design, the Bidder is expected to use their 

initiative to identify additional activities that can be done labour-intensively in order to comply 
with the set minimum labour intensity targets. 

 
16. Payment for items which are designated to be constructed labour-intensively (either in this 

schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done 
labour-intensively will not be condoned and any works so constructed will not be certified for 
payment. Any non-payment for such works shall not relieve the Contractor in any way from his 
obligations either in contract or in delict 

 
17. The Contractor's payment invoices shall be accompanied by labour information for the 

corresponding period in a format specified by the employer. If the contractor chooses to delay 
submitting payment invoices, labour returns shall still be submitted as per frequency and 
timeframes stipulated by the Employer. The contractor's invoices shall not be paid until all 
pending labour information has been submitted. The client may institute a penalty relating to 
outstanding labour information.  

 
The following information shall be maintained on site and submitted in electronic/hard copy 
formats:  

• Certified ID copies of all locally employed labour  

• Signed Contracts between the employer and the EPWP Participants 

• Attendance Registers for the EPWP Participants  

• Proof of Payment of EPWP Employees 

• Monthly Reporting Template as per EPWP requirements 
 
14. For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 
 
 Unit  : The unit of measurement for each item of work as defined in the 

Standardized, Project or Particular Specifications 
 
 Quantity : The number of units of work for each item 
 
 Rate  : The payment per unit of work at which the Bidder bids to do the work 
 
 Amount : The quantity of an item multiplied by the bided rate of the (same) item 
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 Sum  : An amount bided for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work 
is not measured in units 

 
15. The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 
 

 mm  = millimetre 
 m  = metre  
 km  = kilometre  
 km-pass = kilometre-pass 
 m²  = square metre  
 m²-pass = square metre-pass 
 ha  = hectare 
 m³  = cubic metre 
 m³-km = cubic metre-kilometre 
 kW  = kilowatt 
 kN  = kilonewton 
 kg   = kilogram 
 t  = ton (1 000 kg) 
 %  = per cent 
 MN  = meganewton 
 MN-m = meganewton-metre 
 PC Sum = Prime Cost Sum 
 Prov Sum = Provisional Sum 
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BELA-BELA LOCAL MUNICIPALITY 

 
 

 
 
 
 
 
 
 
 

 

 
 

BID NO: 9/3/1/424 
 

CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 
PHASE 1 

 
 

 

 

 
 

 

          C2.2     BILL OF QUANTITIES 
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Contract No. 9/3/1/340         
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 

     

       SECTION 1200  

Number Item Description Unit Quantity  Rate   Amount R  

            

1200.00 GENERAL REQUIREMENTS AND PROVISIONS         

            

B12.01 PROVISION OF STRUCTURED TRAINING         
            

  CETA accredited training (As specified in the standard         

  specifications)         

           

  (a) Generic skills Prov.sum  1 R60 000.00 R60 000.00 

            

B12.02 Excavation for existing services         

            

  
(a) Excavating soft material situated within the following depth ranges 
below the surface level:         

            

  (i) 0m up to 2m m3 100   R 

            

  
(b) Extra over subitem 12.02(a) for excavation in hard material, 
irrespective of depth m3 50   R 

            

B12.03 Relocation and/or protection of existing services:         

            

  (a) By the contractor Prov.sum 1 R50 000.00 R50 000.00 

            

  (b) By the service provider Prov.sum 1 R200 000.00 R200 000.00 

            

  (c) Handling cost in respect of B13.05 (b) % 250 000   R 

            

B12.04 Services for Community Liaison         

            

  (a) Remuneration for community liaison officer  Prov.sum 1 R66 000.00 R66 000.00 

            

  (b) Remuneration of PSC members Prov.sum 1 R50 000.00 R50 000.00 

            

  (c) Handling cost and profit in respect of sub-items B13.03(a) and (b) % 116 000   R 

              

B12.07 Compensation to house and land owners         

            

  

(a) Allow a Prime Cost Sum as compensation to owner/authority for 
royalties for land used for gravel borrowpits and relocated home 
owners PC Sum 1 R100 000.00 R100 000.00 

            

  (b) Handling costs and profit in respect of subitem B31.04(a) above  % 100 000   R 

              

B12.09 Supply, transport to site and erect contract signboards         

  a) As shown on the drawings No. 2   R 

            

B12.09 Monthly Site Meetings No. 11   R 

            

TOTAL CARRIED FORWARD TO SUMMARY       R 
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Contract No. 9/3/1/340 
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 
   

 SECTION 1300 

Number Item Description Unit Quantity  Rate   Amount R  

            

1300 
CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS         

            

13.01 Contractor's general obligations         

            

  (a) Fixed obligations L/sum 1   R 

  (b) Value-related obligations L/sum 1   R 

  (c) Time-related obligations Month 11   R 

            

  
The Contractor's General obligations: Items (a) to (c ) as a 
percentage of Tender Sum  as stated below: %       

            

  

NOTE: The combined total tendered for subitems (a), (b) and (c ) 
should not exceed 15% of the Tender Sum (Excl. CPA, 
contigencies and VAT)         

            

B13.02 The Contractor's general obligations: Items (a) to c)         

            

  (d) Health and Safety Obligations Monthly 11   R 

            

  (e ) Environmental Management Obligations  Monthly 11   R 

            

  (f) Contractor's full time Health and Safety Officer Monthly 11   R 

            

  (g) Contractor's Environmental Control Officer Monthly 11   R 

            

  (h) Provision of security services Monthly 11   R 

            

            

            

TOTAL CARRIED FORWARD TO SUMMARY R 
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Contract No. 9/3/1/340         

Construction of Road Paving and Stormwater in Rapotokwane – Phase 1  
   

Section 1400 

Number Item Description Unit Quantity Rate Amount R 

            

1400 HOUSING, OFFICES AND LABORATORY FOR THE 
ENGINEER'S SITE PERSONNEL         

            

14,01 Office and laboratory accommodation         

            

  (a) Offices (interior floor space only) m² 40.00    R                                 

            

  (e) Ablution units (flushable toilets, waterborne) m² 10.00    R                                 

            

14,02 Office and laboratory furniture         

            

  (a) Chairs No 2.00    R                                 

            

  (d) Desks, complete with drawers and locks No 2.00    R                                 

            

  (e) Drawing tables No 1.00    R                                 

            

  (f) Conference tables No 1.00    R                                 

            

14,03 Office and laboratory fittings Installations and equipment         

            

  (a) Items measured by number         

            

  (i) 220/250 volt power points No 3.00    R                                 

            

  (ii) 400/231 volt 3-phase power points No 3.00    R                                 

            

  (iii) Double 80 watt fluorescent light fittings complete with ballast and 
tubes No 2.00    R                                 

            

  (iv) Double 55 watt fluorescent light fittings complete with ballast 
and tubes No 2.00    R                                 

            

  (v) Single incandescent light fittings complete with 100 watt globes 
No 2.00    R                                 

            

  (vi) Hand wash basins complete with taps and drains No 2.00    R                                 

            

  (x) Fire extinguishers, 9,0 kg,all purpose dry powder type, complete,  
mounted on wall with brackets No 2.00    R                                 

            

  (xi) Air conditioning units with 2,2 kW minimum capacity, mounted 
and with own power connection No 1.00    R                                 

            

  (xiv) General-purpose steel cupboards with shelves No 1.00    R                                 

            

  (xv) Steel filing cabinets with drawers No 1.00    R                                 

            

  (xvi) Bookcases No 1.00    R                                 

            

       

BALANCE CARRIED FORWARD   
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Contract No. 9/3/1/340 
 Construction of Road Paving and Stormwater in Rapotokwane – Phase 1  

SECTION 1400 

BALANCE BROUGHT FORWARD  

       

            

  (b) Prime-cost items and items paid for in a lump sum:         

            

  (i) Provision of telephone service, including the cost of calls in 
connection with contract administration and telephone rental  PC sum 1.00 24 000.00  R 24 000.00  

  (ii) Handling costs and profit in respect of subsubitem 14.03(b)(1) 
above 

% 24 000.00    R                                 

            

  (c) Items measured by area         

            

14,04 Car ports         

  (a) Car ports, as specified, at offices and laboratory buildings No 2.00    R                                

            

14,08 Services         

            

  (a) Services at office and laboratories         

            

  (1) Fixed costs L/sum 1.00    R                                 

            

  (2) Running costs month 11.00    R                                 

            

14,10 Provision of photostat facilities  month 11.00    R                                 

           

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY        R                 
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SECTION 1500 

Number Item Description Unit Quantity Rate Amount R 

            

1500 ACCOMODATION OF TRAFFIC         

          
  

15.01 Accommodating traffic and maintaining temporary 
deviations km 5.00    R                               

           

15.02 Earthworks for temporary deviations         

            

  (a) Shaping of temporary deviations km 5.00    R                            

            

  (b) Cut and borrow to fill m³  500.0    R                            

            

15.03 Temporary traffic-control facilities:         

            

  (a) Flagmen man-day 1 584.0    R                            

            

  (b) Portable STOP and GO-RY signs No  4.0    R                            

            

  (c) Temporary traffic-control signals as specified or as 
shown on the drawings 

No 
 2.0    R                            

            

  (e) Road signs, R- and TR-series, (size indicated) No  6.0    R                            

            

  (f) Road signs, TW-series, (size indicated) No  6.0    R                            

            

  (g) Road signs, STW-, DTG-, TGS- AND TG-series 
(excluding delineators and barricades) 

m² 
 6.0    R                            

            

  (h) Delineators (DTG50J) (size indicated):         

            

  (1) Single No  40.0    R                            

            

  (j) Traffic cones (size indicated) No  20.0    R                            

            

15.05 Gravelling and repair of temporary deviations and 
existing gravel shoulders used as temporary 
deviations: 

        

            

  (a) Temporary deviations m³  500.0    R                            

            

15.06 Watering of temporary deviations kℓ  913.5    R                            

            

15.07 Blading by road grader of:         

            

  (a) Temporary deviations 
km-pass  120.0    R                               

           

  (b) Existing roads used as temporary deviations km-pass  120.0    R                            

15.08 Repairs, alterations and/or additions to existing roads 
used as temporary deviations Prov sum  1.0 50 000.00  R 50 000.00  

 TOTAL CARRIED FORWARD TO SUMMARY        R                            
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Construction of Road Paving and Stormwater in Rapotokwane – Phase 1   
  

  
Section 1700 

Number LIC Item Description Unit Quantity Rate Amount R 

    

              

1700   CLEARING AND GRUBBING         

              

17.01   Clearing and grubbing 
ha 1.00    R                             

              

17.02 LI Removal and grubbing of large trees and 
tree stumps: 

        

              

    (a) Girth exceeding 1m up to and including 2m No 5.00    R                             

              

    (b) Girth exceeding 2m up to and including 3m No 2.00    R                             

              

17.03   Re-clearing of surfaces (on the written 
instructions of the Engineer only) ha 1.00    R                             

              

17.04 LI Clearing and grubbing at inlets and outlets of 
hydraulic structures m² 90.00    R                             

              

17.05 LI Cleaning out of hydraulic structures         

              

  LI (a) Pipes with an internal diameter up to and 
including 750 mm m³ 22.00    R                            

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

 TOTAL CARRIED FORWARD TO SUMMARY R                             
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Contract No. 9/3/1/424 
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 

SECTION 1800 

Number Item Description Unit Quantity Rate Amount R 

            

1800 DAYWORKS         

            

B18.01 Personnel         

            

  (a) Unskilled labour hr  40.0    R                               

            

  (b) Semi-skilled labour hr  10.0    R                             

            

  (c) Skilled labour hr  10.0    R                             

            

  (d) Ganger hr  10.0    R                             

            

  (e) Flagmen hr  10.0    R                                

            

B18.02 Equipment        

            

  (a) Bulldozer with rippers (minimum 125kW) hr  6.0    R                             

            

  (b) Front end loader (minimum 60kW) hr  6.0    R                             

            

  (c) Tractor loader backhoe 4 x 4 (50kW) hr  6.0    R                             

            

  (d) Track excavator (125kW) hr  6.0    R                             

            

  (e) Smooth drum roller (12 ton) hr  8.0    R                             

            

  (f) Water bowser (10 000 litre) hr  6.0    R                             

            

  (g) Tip truck 6 m³ capacity hr  6.0    R                             

            

  (h) Tip truck 10 m³ capacity hr  6.0    R                             

            

  (j) Water pump (75mm diameter with 50m hose) hr  60.0    R                             

            

B18,03 Materials  Prov. 
Sum 

 1.0 43 600  R      43 600,00 

            

  Contractor's handling cost %  0.0    R                             

            

B18,04 Transport         

            

  (a) LDV (1 tonne) km 2 300.0    R                             

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY        R                                
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Contract No: 9/3/1/424 
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 
  

Section 2100 

Number Item Description Unit Quantity Rate Amount R 

            

2100 DRAINS         

            

2102 OPEN DRAINS         

            

21.01 Excavation for open drains         

            

  (a) Excavating soft material situated within the 
following depth ranges below the surface level:         

            
  (i) 0 m up to 1,5 m m³ 636.90    R                                 
            

  (ii) Exceeding 1,5 m and up to 3,0 m m³ 63.69    R                                 

            

  (b) Extra over subitem 21.01(a) for excavation in hard 
material irrespective of depth m³ 35.03    R                                 

            

21.02 Clearing and shaping existing open drains m³ 100.00    R                                 

            

21.03 Excavation for subsoil drainage systems:         

            

  (i) 0m up to 1,5m m³ 1050.00    R                               

            

21.05 Banks and dykes 
m³ 766.50    R                                 

            
B21.06 Natural permeable material in subsoil drainage 

systems (Gravel)         

            
  (a) Gravel obtained from approved sources on the site 

(3mm uniformly graded gravel) 
m³ 1049.99    R                              

            

21.09 Polyethylene sheeting,0.15mm thick, or similar 
approved material, for lining subsoil drainage systems 

m2 21.00    R                              

            

21.12 Concrete outlet structures, manhole boxes, junction 
boxes and cleaning eyes  for subsoil drainage 
systems: 

        

            
  (a) Outlet structures  No 4.00    R                              

            
21.14 Repairing or replacing existing drainage systems Prov sum 1.00 50 000.00  R 50 000.00  

            
21.15 Overhaul for material hauled in excess of 1,0 km free-

haul (normal overhaul) m³-km 735.62    R                              

            
21.18 Excavation for the clearing of existing drainage 

system: 
        

            

  (a) Inlet and outlet structures m³ 15.00    R                               

            

  (b) Culverts barrels m³ 5.00    R                                 

            
  (c) Concrete side drains m³ 25.00    R                                

 TOTAL CARRIED FORWARD TO SUMMARY        R                              
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Construction of Road Paving and Stormwater in Rapotokwane - Phase 1   
SECTION 2200 

Number Item Description Unit Quantity Rate  Amount R  

            

2200 PREFABRICATED CULVERTS         

            
22.01 Excavation   

 

    

            

  (a) Excavating soft material situated within the 
following depth ranges below the surface level:         

            
  (1) 0 m up to 1.5 m m³ 367                         -    

            

  (2) Exceeding 1,5 m and up to 3,0 m m³ 1                         -    

            

  (3) Exceeding 3,0 m and up to 4,5 m m³ 1                         -    

            

  (b) Extra over subitem 22.01(a) for excavation in hard 
material, irrespective of depth 

m³ 18                         -    

            

22.02 Backfilling:         

  
(a) Using the excavated material m³ 369     

            

  
(b) Using imported selected material m³ 185                         -    

            

22.03 Concrete pipe culverts:         

            

  (4) 600mm dia 100D. Spigot and Socket m  270.60                         -    

            

22.07 Cast in situ concrete and formwork         

            

  (c) In inlet and outlet structures, skewed ends, 
catchpits, manholes, thrust and anchor blocks, 
excluding formwork but including class U2 surface 
finish 

    

    

            

  (1) Class 30/19 m³ 14                         -    

            

  (d) Formwork of concrete under subitem 22,07 (c) 
above 

m2 100 
                        -    

            

22.18 Brickwork         

  
 

        
  (b) 230 mm thick m² 198                         -    

            

  ( c) 345mm thick m² 10                         -    

            

 TOTAL CARRIED FORWARD TO SUMMARY                              -    
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 Construction of Road Paving and Stormwater in Rapotokwane - Phase 1 

 SECTION 2300  

Number Item Description Unit Quantity Rate  Amount R  

            

2300 

CONCRETE KERBING, CONCRETE 
CHANNELLING, CHUTES AND DOWNPIPES, 
AND CONCRETE LININGS FOR OPEN 
DRAINS 

        

            

23,01 Concrete kerbing:         

            

  (a) Precast kerbing to SABS 927 Figure 8c m 3500.00    R                                          

            

  (b)Precast kerbing to SABS 927 Figure 10 Edge 
Beam 

m 3300.00    R                                            

            

23.07 Trimming of excavations for concrete-lined open 
drains: 

        

            

  (a) In soft material m² 2178.88    R                                            

            

  (b) In hard material m² 217.89    R                                          

            

23.08 Concrete lining for open drains:         

            

  (a) Cast in situ concrete lining ( 20/19 Mpa ) m³ 301.89    R                                            

            

  (b) Class U2 surface finish to cast in situ 
concrete  

m² 2178.88    R                                            

            

23.09 Formwork to cast in situ concrete for open drains 
(class F2 surface finish): 

        

            

  (a) To sides with formwork on internal face only m² 627.00    R                                            

            

  (c) To ends of slabs m² 171.60    R                                         

            

23.10 Sealed joints in concrete linings of open drains  m 858.00    R                                            

            

23.12 Steel reinforcement:         

            
  (c) Welded steel fabric (REF395)  kg 8606.58    R                                         

            

23.13 Polyethylene sheeting (0,15mm thick) for 
concrete-lined open drains 

m² 2178.88    R                                            

           

TOTAL CARRIED FORWARD TO SUMMARY       R 
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 SECTION 3100  

Number Item Description Unit Quantity Rate  Amount R  

        

3100 BORROW MATERIALS           

            

31.01 Excess overburden         

            

B31.01 (a) From identified borrow pit m³ 5000.00    R                              

            

B31.03 Reinstatement of borrow pit 
Prov. Sum 1.00 50 000.00   R 50 000.00  

            

B31.03 Testing of borrow pit 
Prov. Sum 1.00 50 000.00   R 50 000.00  

            

            

    
        

            

            

            

            

            

            

            

            

            

            

            

            

            

            

TOTAL CARRIED FORWARD TO SUMMARY        R  
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Contract No. 9/3/1/424 
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 

SECTION 3300 

Number Item Description Unit Quantity Rate Amount R 

            

3300 MASS EARTHWORKS         

            

33.01 Cut and borrow to fill, including free-haul up 
to 0.5km         

            

  (a) Gravel material in compacted layer thickness 
of 200 mm and less:         

            

  (ii)Compacted to 93% Modified AASHTO 
Density. 

m³ 6699.00    R                                  

            

33.03 Extra over item 33.01 for excavating and 
breaking down material in:         

            

  (a) Intermediate excavation m³ 669.90    R                                  

            

  (b) Hard excavation m³ 669.90    R                                  

            

33.04 Cut to spoil, including free-haul up to 0,5 km. 
Material obtained from:   

  
    

            

  (a) Soft excavation m³ 8525.00    R                                  

            

  (b) Intermediate excavation m³ 42.90    R                                  

            

  (c) Hard excavation m³ 5.72    R                                  

            

33.07 Removal of unsuitable material (including 
free-haul of 0.5 km):         

            

  (a) In layer thicknesses of 200mm and less:         

            

  (i) Stable material m³ 100.00    R                                  

            

  (ii) Unstable material m³ 100.00    R                                  

            

33.10 Roadbed preparation and compaction of 
materials 

        

            

  a) Compaction to 93% of modified AASHTO 
density 

m³ 4248.75    R                                   

            

33.11 Three-roller-passes compaction:         

            

  (a) Vibratory roller m² 28325.00    R                                  

            

33.12 In situ treatment of roadbed:         

            

  (a) In situ treatment by ripping m³ 424.88    R                                  

 BALANCE CARRIED FORWARD         R                                     
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SECTION 3300 

Number Item Description Unit Quantity Rate  Amount R  

BALANCE BROUGHT FORWARD         R                                     

            

33.18 Extra over items 33.11 and 33.12 for 
preparing and/or treating the roadbed and 
compacting material in restricted areas: 

        

            

  (a) Item 33.10 for roadbed preparation and the 
compaction of material m³ 100.00    R                                   

            

  (b) Item 33.11 for three roller passes compaction m³ 2000.00    R                                   

            

  (c) Item 33.12 for in situ treatment of roadbed m³ 100.00    R                                     

            

33/16,01 Overhaul on material hauled in excess of a free-
haul distanceof 0,5km, for haul up to or through 
1,0km (restricted overhaul) 

m³ 30448.00    R                                     

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY        R                                    
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Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 

SECTION 3400 

Number Item Description Unit Quantity Rate Amount R 

            

            

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL         

            

34.01 Pavement layers constructed from gravel 
taken from cut or borrow, including free-haul 
up to 1,0km 

        

            

  (c) Gravel subbase (unstabilised gravel) 
compacted to: 

        

            

  (ii) 97% of modified AASHTO density (150mm 
G5 Subbase material): street 1,2 and 4 
(commercially sourced material including all 
hauls). 

m³ 2653    R                            

            

  (d) Gravel subbase (chemically stabilized) 
compacted to: 

        

  
 

        

  (i) 95% of modified AASHTO density (150mm 
C4 Subbase material): street 3 and 5 m³ 2213    R                            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY        R                          
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Contract No. 9/3/1/424  
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 
  

SECTION 3500 

Number Item Description Unit Quantity Rate Amount R 

            

3500 STABILIZATION         

            

35.01 Chemical stabilization (150mm layer) extra 
over unstabilized compacted layers (C4 
subbase ) 

        

            

  (a) Base layer:         

            

  (i) 150mm thickness m³ 2 213.0    R                              

            

35.02 Chemical stabilizing agent:         

            

  (a) Ordinary portland cement t  153.4    R                               

            

35.04 Provision and application of water for curing kl 140    R                               

            

35.08 Extra over item 35.01 for chemical stabilization 
in restricted areas: 

        

            

  (b) In situ mixing  m³  221.3    R                               

            

35.13 Extra over items 35.01 for trial sections m³  300.0    R                                

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY        R                              
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 SECTION 4100  

Number Item Description Unit Quantity Rate Amount 

           

            

4100 PRIME COAT        

          

41.01 Prime coat        

          

  (c) MC-30 cut-back bitumen l 4360    R                            

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

 TOTAL CARRIED FORWARD TO SUMMARY    R                            
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 SECTION 4500  

Number  Item Description  Unit  Quantity  Rate  Amount  

 

4500 DOUBLE SEALS         

          

45.01 Double seals using:        

          

  

(a) 19,0mm and 9,5mm aggregate (Grade 1 
aggregate - Bitumen pen grade 80/100 on both 
application) m2 5 995    R                             

          

45.02 Bituminous binder variations:        

          

  
(b) B8 road grade bitumen or 80/100 Penetration 
grade bitumen l 100    R                            

          

45.03 Aggregate variations        

          

  (a) 19,0mm aggregate m3 100    R                            

          

  ( c) 9,5mm aggregate m3 100    R                            

          

45.04 Application of fogspray consisting of:        

          

  (a) 60% spray grade emulsion  l 3 597    R                            

          

          

          

          

TOTAL CARRIED FORWARD TO SUMMARY   R                            
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Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 

SECTION 5100 

Number Item Description Unit Quantity Rate Amount R 

            

5100 PITCHING, STONEWORK AND 
PROTECTION AGAINST EROSION         

            

51.01 Stone pitching:         

            

  (b) Grouted stone pitching m²  100.0    R 

            

51.05 Concrete edge beams         

            

  (a) Class 20/19 m³  10.0   R 

            

            

            

            

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY       R  
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 SECTION 5400  

Number Item Description Unit Quantity  Rate   Amount R  

            

5400 GUARDRAILS 
        

            

54.01 Guardrails on timber posts         

            

  (a) Galvanized m  300.0    R                     -    

            

54.03 Extra over items 54.01 for horizontally curved 
guardrails factory bent to a radius of less than 
45m 

m  10.0    R                     -    

            

54.04 End treatments         

            

  d) End treatments in accordance with the 
drawings where 

No. 4    R                     -    

  single guardrail sections are used         

            

54.05 Additional guardrail posts         

            

  a) Timber No. 6    R                     -    

            

54.06 Reflective plates No 60    R                     -     
          

54.12 Extra over items 54,01 and 54,02 for drilling 
and blasting holes for guardrail posts No 50    R                     -    

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY        R                     -    
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Contract No. 9/3/1/424  
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 

 SECTION 5600 

Number Item Description Unit Quantity Rate Amount R 

            

5600 ROAD SIGNS         

            

56.01 Road sign boards with painted or coloured 
semi-matt background. Symbols, lettering 
and borders in semi-matt black or in Class 
1 retro-reflective material, where the sign 
board is constructed from: 

        

            

  (a) Aluminium sheet (2,0 mm thick)         

            

  (ii) Area exceeding 2m² but not 10m² m²  160.0    R                            

            

  (iii) Area exceeding 10 m² m²  10.0    R                            

            

56.02 Extra over item 56.01 for using:         

            

  (a) Background of retro-reflective material:         

            

  (ii) Class II m²  10.0    R                             

            

  (b) Lettering, symbol, numbers, arrows, 
emblems and boarders of retro-reflective 
material: 

        

            

  (ii) Class II m²  10.0    R                             

            

56.03 Road sign supports  (overhead road sign 
structures excluded):         

            

  (a) Steel tubing poles shall be D shaped 76mm 
OD x 2mm wall thickness galvanised treated 
poles, capped with 12mm hole drilled 300mm 
from bottom for a safety pin (300mm long). 

        

  (i) 76mm dia. ton  1.0    R                             

  (b) Timber 75mm round poles m  1.0    R                             

56.05 Excavation and backfilling for road sign 
supports (not applicable to kilometre posts) m³  20.00    R                             

            

56.06 Extra over item 56.05 for cement-treated soil 
backfill 

m³  20.0    R                             

            

56.07 Extra over item 56.05 for rock excavation m³  10.0    R                             

           

 TOTAL CARRIED FORWARD TO SUMMARY        R                             
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Contract No. 9/3/1/424         

Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 
  

  

  
    

SECTION 5700 

Number Item Description Unit Quantity Rate Amount R 

            

5700 ROAD MARKINGS         

            

57.01 Road marking paint:         

            

  (a) White lines (broken or unbroken)         

            

  (i) 100 mm wide km 2.90    R                                  

            

  (ii) 150 mm wide km 0.10    R                                 

            

  (iii) 300mm wide km 0.20    R                                 

            

  (b) Yellow lines (broken or uinbroken)         

            

  (i) 150mm wide km 1.00    R                                 

            

  (iii) 200mm wide km 0.10    R                                 

            

  (d) White lettering and symbols m² 220.00    R                                 

    
        

  (e) Yellow lettering and symbols 

m² 20.00    R                                 

            

  (f) Transverse lines, painted island and 
arrestor bed markings (any colour) m² 100.00    R                                 

            

57,06 Setting out and pre-marking the lines 
(Excluding traffic-island markings, lettering and 
symbols) 

km 2.90    R                                 

            

57.07 Re-establishing the painting unit at the end 
of the maintenance period L/Sum 1.00    R                                 

            

            

            

            

            

            

            

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY        R                                  
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Contract No. 9/3/1/424  
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 

 SECTION 5900 

Number Item Description Unit Quantity Rate Amount R 

            

5900 FINISHING THE ROAD AND ROAD 
RESERVE AND TREATING OLD ROADS         

            

59.01 Finishing the road and road reserve:         

            

  (b) Single carriageway road km 2.90    R                                    

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY        R                                  
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Contract No. 9/3/1/424  
Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 

SECTION 7300 

Number Item Description Unit Quantity  Rate  Amount R 

            

7300 CONCRETE BLOCK PAVING FOR ROADS         

            

73.01 (a)Concrete block paving (221 x 110 x 60mm 
thick "Infraset Crazy E G Block" or similar 
approved) 

m² 17 589.0   R 

            

73.03 Provision of approved herbicide and ant 
poison: 

        

            

  (a) Provision of materials  PC Sum 1   50 000.00  R 

            

  (b) Contractor's charges and profit added to 
the prime cost sum % 50 000.00   R 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY       R 
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Contract No. 9/3/1/424         

Construction of Road Paving and Stormwater in Rapotokwane – Phase 1 
 SECTION 8100 

Number Item Description Unit Quantity Rate Amount R 

            

            

8100 TESTING MATERIALS AND 
WORKMANSHIP 

        

            

B81.02 (a) Other special tests requested by the 
engineer Prov sum  1.0 100 000.00  R 100 000.00  

           

  (b) Handling costs and profit in respect of 
subitem 

% 100 000.00    R                          

   B81.02(a)         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 TOTAL CARRIED FORWARD TO SUMMARY       R  
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Section Item Description     Tendered Amount R 

          

1200 GENERAL REQUIREMENTS AND PROVISIONS  R                                                 

1300 
CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 
 R                                                 

1400 
HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER'S SITE 

PERSONNEL 
 R                                                 

1500 ACCOMODATION OF TRAFFIC  R                                                 

1700 CLEARING AND GRUBBING  R                                                 

1800 DAYWORKS  R                                                 

2100 DRAINS  R                                                 

2200 PREFABRICATED CULVERTS  R                                                 

2300 
CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS 
 R                                                 

3100 BORROW MATERIALS    R                                                 

3300 MASS EARTHWORKS  R                                                  

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL  R                                                

3500 STABILIZATION  R                                                 

4100 PRIME COAT    R                                                 

4500 DOUBLE SEALS    R                                                 

5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION  R                                                 

5400 GUARDRAILS    R                                                 

5600 ROAD SIGNS  R                                                 

5700 ROAD MARKINGS  R                                                    

5900 
FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD    
ROADS 

 R                                                 

7300 CONCRETE BLOCK PAVING FOR ROADS  R                                                  

8100 TESTING MATERIALS AND WORKMANSHIP  R                                                

  TOTAL SCHEDULED ITEMS      R                                                 

  

CONTINGENCY (5%)    R                                                 

SUBTOTAL      R                                                 

CPA (2.5%)      R                                                 

SUBTOTAL    R                                                 

15% VAT 
    

 R                                                 

TOTAL      R                                                 
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SIGNATURE OF TENDERER:     

    

    

NAME IN BLOCKLETTERS:      

    

    

DATE:       
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BELA-BELA LOCAL MUNICIPALITY 
 
 

 
 
 
 
 
 
 
 

 
 

 
BID NO: 9/3/1/424 

 
CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – 

PHASE 1 
 
 

C3  SCOPE OF WORK 

 
C3.1     Description of the Works 

C3.2 Engineering 

C3.3 Procurement 

C3.4 Construction 

C3.5 Management 
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C3.1 DESCRIPTION OF WORKS 

 

C3.1.1 General Description of the project. 

  

 The project entails upgrading a total of about 2.9 km of internal streets from gravel to 

paved roads. Including, but not limited to: 

 

3.1.1.1 Road Construction 

• Construction of road layer works subbase and roadbed, 

• Installation of interlocking brick paving, 

• installation of edge restraints to interlocking paving. 

• Installation of road signs and markings 

 

3.1.1.2 Stormwater Drainage 

• Construction of concrete lined open road-side channels, 

• Construction of stone-pitched trapezoidal drains, 

• Construction of grass-lined open drains, 

• Construction of pipe culverts, 

• Construction of brick headwalls and wingwall, 

• Construction of concrete energy dissipators. 

 

 This description of the Works is not necessarily complete and shall not limit the work to be 

carried out by the Contractor under this Contract. 

 
Approximate quantities of each type of work are given in the Schedule of Quantities. 

 

3.1.1.3 Employer’s Objectives 

 
The Employer’s objective is: 
 

• To increase the level of service being offered by the current local streets in 

Rapotokwane; 

• To increase safety features to road users; 

• To manage stormwater flooding in Rapotokwane, 

• To improve quality of life;  

• To create entrepreneurial opportunities during the construction phase of the 

project; and 

• To create short-term employment opportunities through the use of Labour-

Intensive construction methodologies. 

       

      It is a specific goal of this project that the labour component be maximised where it is       

      economically feasible, and that the use of this labour goes hand in hand with on the job 

      training of the labour force. The project is thus process and product orientated, and it is 

      expected that the Contractor will pursue these goals in the execution of the project.  

 



Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

 PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

131 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

      Labour-intensive works comprise the activities described in the labour-intensive      

      specification. Such works shall be constructed using local workers who are temporarily 

      employed in terms of this Specification Data.  

 

Labour-intensive works. 

 

 Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks 

activities which are to be performed by hand, and its associated specification data. Such 

works shall be constructed using local labour to be temporarily employed in terms of this 

Scope of Work. 

 

C3.1.2 Overview of the works. 

                 

 The project entails upgrading internal streets from gravel to paved roads. The existing 

roads are offering a low level of service and no stormwater flood management, upgrading 

of the roads will ensure that these objectives are met. 

 

C3.1.3 Extent of Works. 
  

The total length of streets to be upgraded is about 2.9 km. The streets have been named 

Street 1, Street 2, Street 3, Street 4, and Street 5 and there is a 500m long stormwater 

grass lined trapezoidal drain to be constructed to carry water from the end of street 5b to 

the stream. The length of each street is as outlined below: 

 

Street Name Length of Road 

1 789m 

2 722m 

3 95m 

4 124m 

5 1130m 

Total Length 2860m 

 

DESCRIPTION OF WORKS 

 
C3.1.1 General Description of the project. 

  

 The project entails upgrading a total of about 2.9 km of internal streets from gravel to 

paved roads. Including, but not limited to: 

 

3.1.1.1 Road Construction 

• Construction of road layer works subbase and roadbed, 

• Installation of interlocking brick paving, 

• installation of edge restraints to interlocking paving. 

• Installation of road signs and markings 

3.1.1.2 Stormwater Drainage 

• Construction of concrete lined open road-side channels, 

• Construction of stone-pitched trapezoidal drains, 
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• Construction of grass-lined open drains, 

• Construction of pipe culverts, 

• Construction of brick headwalls and wingwall, 

• Construction of concrete energy dissipators. 

 

 This description of the Works is not necessarily complete and shall not limit the work to be 

carried out by the Contractor under this Contract. 

 
Approximate quantities of each type of work are given in the Schedule of Quantities. 

 

3.1.1.3 Employer’s Objectives 

 
The Employer’s objective is: 
 

• To increase the level of service being offered by the current local streets in 

Rapotokwane; 

• To increase safety features to road users; 

• To manage stormwater flooding in Rapotokwane, 

• To improve quality of life;  

• To create entrepreneurial opportunities during the construction phase of the 

project; and 

• To create short-term employment opportunities through the use of Labour-

Intensive construction methodologies. 

       

      It is a specific goal of this project that the labour component be maximised where it is       

      economically feasible, and that the use of this labour goes hand in hand with on the job 

      training of the labour force. The project is thus process and product orientated, and it is 

      expected that the Contractor will pursue these goals in the execution of the project.  

 

      Labour-intensive works comprise the activities described in the labour-intensive      

      specification. Such works shall be constructed using local workers who are temporarily 

      employed in terms of this Specification Data.  

 

Labour-intensive works. 

 

 Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks 

activities which are to be performed by hand, and its associated specification data. Such 

works shall be constructed using local labour to be temporarily employed in terms of this 

Scope of Work. 

 

C3.1.2 Overview of the works. 

                 

 The project entails upgrading internal streets from gravel to paved roads. The existing 

roads are offering a low level of service and no stormwater flood management, upgrading 

of the roads will ensure that these objectives are met. 

 

C3.1.3 Extent of Works. 
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The total length of streets to be upgraded is about 2.9 km. The streets have been named 

Street 1, Street 2, Street 3, Street 4, and Street 5 and there is a 500m long stormwater 

grass lined trapezoidal drain to be constructed to carry water from the end of street 5b to 

the stream. The length of each street is as outlined below: 

 

Street Name Length of Road 

1 789m 

2 722m 

3 95m 

4 124m 

5 1130m 

Total Length 2860m 

 

C3.1.4 Location of the Works. 

      

 The project is in located in Rapotokwane which falls under Bela-Bela local municipality in 

the Limpopo Province. The Google Earth coordinates of the start and end positions of 

each street are as shown in the Table below. 

 

Street Name Start Coordinate End Coordinate 

1 -25.142680°S, 28.643622°E -25.142693°S, 28.651695°E 

2 -25.142922°S, 28.649409°E -25.142088°S, 28.644599°E 

3 -25.141865°S, 28.648437°E -25.142357°S, 28.648231°E 

4 -25.141962°S, 28.647633°E -25.140669°S, 28.647436°E 

5 -25.128478°S, 28.644917°E -25.134356°S, 28.643389°E 

Trapezoidal Drain -25.134356°S, 28.643389°E -25.137778°S, 28.645893°E 

 

C3.1.5 Access to the Site 
 
 Without limiting any of the Contractor’s obligations or responsibilities under this contract, 

the Contractor will be deemed to have obtained all the necessary information pertaining 

to and have complied with all the regulations and procedures governing the use of 

international, national, regional and local facilities such as site access, transport, handling 

and storage facilities including public and private roads, railways, airports, airways, border 

crossing and the like for the fulfilment of the contract. 

  

C3.1.6 Supplying of Materials 
 
 The Contractor shall secure and supply all material required for the contract. The 

Contractor shall also ensure that no delay is caused due to a shortage of material at any 

stage and shall secure and order the required materials well in advance. 

 

 The Contractor shall further check the quality and quantity of that required material before 

ordering. No claims for payment in excess incorrect material ordered due to this shall be 

considered. 
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C3.1.7 Access and Accommodation of traffic to site 
 
 The Contractor shall be responsible for and obligated under this contract to grant 

reasonable access to the residents during construction. 

 Temporary deviations will be made along the portions of the road where the works will be 

implemented. The deviations will accommodate the traffic off the working areas by way of 

detours in order to provide access especially to the local destination points. All deviation 

and detours will be clearly indicated and controlled by way of temporary road signage as 

well as flagmen however access must be given to the residents. 

 Where temporary deviations are not possible, access will be provided to local residents 

during box cutting stage. 

 
C3.1.8 Temporary Works. 
 
 The temporary works will be identified during construction. 
 
C3.1.9 General Information. 
 
C3.1.9.1 Drawings. 
 
 The reduced drawings contained in Annexure C5.2 that form part of the tender document 

shall be used for tender purposes only. Further drawings are to be provided on an on-

going basis by the Engineer during construction. 

 

 Any information in the possession of the Contractor, which the resident engineer requires 

to complete the as-built drawings, shall be supplied to the resident Engineer before a 

certificate of completion will be issued. 

 

 Only figured dimensions shall be used and drawings shall not be scaled unless so 

instructed by the Engineer.  The Engineer will supply all figured dimensions omitted from 

the drawings. 

 
C3.1.9.2 Power, Water Supply and Other Services. 

 

 The Contractor shall make his own arrangements concerning the supply of electrical 

power and all other services. No direct payment will be made for the provision of electrical 

and other services. The cost of providing these services will be deemed to be included in 

the rates and amounts tendered for the various items of work for which these services are 

required. 

 

C3.1.9.3 Contractor’s Camp Site and Security. 

 

 The Contractor shall make his own arrangements regarding the establishment of a camp 

site and housing for his construction personnel and all regulations stipulated by the local 

authority shall be adhered to. 

 It is anticipated that the Contractor’s choice of a camp site will be influenced by the 

availability of telephone and electrical connections as well as the supply of potable water. 
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 Provision is made in these specifications for the erection of a security fence around the 

site offices. The Contractor shall be responsible for the security of his personnel and 

constructional plant on and around the site of the works and for the security of his camp, 

and the Employer will consider no claims in this regard. 

 

C3.1.9.4 Additional Requirements for Construction Activities: 
 

C3.1.9.4.1 The Contractor may not commence constructional activities before adequate 

provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs 

Manual. 

C3.1.9.4.2 The Contractor shall submit proposals in connection with directional signs to 

the Engineer for approval. 

 

C3.1.9.5 Programme Requirements for Construction Activities 

 

 The Contractor shall programme his activities to be suitable in terms of his resources to 

complete the contract inside the stipulated time period. 

 

C3.1.9.6 Construction in Confined Areas 

 

 It may be necessary for the Contractor to work in confined areas. In certain areas the width 

of the fill material and pavement layers may reduce to zero and the working space may 

be confined. The method of construction in these confined areas depends on the 

Contractor’s construction plant. However, the Contractor must note that measurement and 

payment will be in accordance with the specified cross-sections and dimensions, 

irrespective of the method used to achieve these cross-sections and dimensions, and that 

the rates and amounts tendered will be deemed to include full compensation for any 

special equipment or construction methods or for any difficulty encountered in working in 

confined areas and narrow widths, and at or around obstructions, and that no extra 

payment will be made nor will any claim for payment be considered on account of these 

difficulties. 

 

C3.1.10 Labour Regulations 

 

 

A27  Payment for the labour-intensive component of the works. 

 

 Payment for works identified in clause 3.1.3 “the Extent of the Project” in the Project 

Specifications as being labour-intensive shall only be made in accordance with the 

provisions of the Contract if the works are constructed strictly in accordance with the 

provisions of the scope of work. Any non-payment for such works shall not relieve the 

Contractor in any way from his obligations either in contract or in delict. 
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A28  Applicable labour laws. 

 

 The Ministerial Determination for Special Public Works Programmes, issued in terms of 

the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government 

Notice N° R63 of 25 January 2002, as reproduced below, shall apply to works described 

in the scope of work as being labour intensive and which are undertaken by unskilled or 

semi-skilled workers. 

 

A29   Introduction. 

 

 This document contains the standard terms and conditions for workers employed in 

elementary occupations on an Expanded Public Works Programme (EPWP).  These terms 

and conditions do NOT apply to persons employed in the supervision and management 

of an EPWP. 

A29.2  In this document – 

(a) “department” means any department of the State, implementing agent or Contractor. 

(b) “Employer” means any department, implementing agency or Contractor that hires 

workers to work in elementary occupations on a EPWP; 

(c) “worker” means any person working in an elementary occupation on a EPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled 

work; 

(e) “management” means any person employed by a department or implementing agency 

to administer or execute an EPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a 

task; 

 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks 

completed. 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

A30  Terms of Work. 

 

A30.1  Workers on an EPWP are employed on a temporary basis. 

 

A30.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on an 

EPWP. 

 

A30.2  Employment on a EPWP does not qualify as employment as a contributor for the purposes 

of the Unemployment Insurance Act 30 of 1966. 

 

A31  Normal Hours of Work. 

 

A31.1  An Employer may not set tasks or hours of work that require a worker to work– 

(a) more than forty hours in any week 

(b) on more than five days in any week; and 

(c) for more than eight hours on any day. 
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A31.2  An Employer and worker may agree that a worker will work four days per week.  The 

worker may then work up to ten hours per day. 

 

A31.3  A task-rated worker may not work more than a total of 55 hours in any week to complete 

the tasks allocated (based on a 40-hour week) to that worker. 

 

A32  Meal Breaks. 

 

A32.1  A worker may not work for more than five hours without taking a meal break of at least 

thirty minutes duration. 

A32.2  An Employer and worker may agree on longer meal breaks.   

 

A32.3  A worker may not work during a meal break.  However, an Employer may require a worker 

to perform duties during a meal break if those duties cannot be left unattended and cannot 

be performed by another worker.  An Employer must take reasonable steps to ensure that 

a worker is relieved of his or her duties during the meal break. 

 

A32.4  A worker is not entitled to payment for the period of a meal break.  However, a worker who 

is paid on the basis of time worked must be paid if the worker is required to work or to be 

available for work during the meal break. 

 

A33  Special Conditions for Security Guards. 

 

A33.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 

 

A33.2  A security guard who works more than ten hours per day must have a meal break of at 

least one hour or two breaks of at least 30 minutes each. 

 

A34  Daily Rest Period. 

 

 Every worker is entitled to a daily rest period of at least eight consecutive hours.  The daily 

rest period is measured from the time the worker ends work on one day until the time the 

worker starts work on the next day. 

 

A35  Weekly Rest Period. 

 

 Every worker must have two days off every week. A worker may only work on their day off 

to perform work which must be done without delay and cannot be performed by workers 

during their ordinary hours of work (“emergency work”). 

 

A36  Work on Sundays and Public Holidays 

 

A36.1  A worker may only work on a Sunday or public holiday to perform emergency or security 

work. 

 

A36.2  Work on Sundays is paid at the ordinary rate of pay. 
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A36.3  A task-rated worker who works on a public holiday must be paid – 

 (a) the worker’s daily task rate, if the worker works for less than four hours; 

 (b) double the worker’s daily task rate, if the worker works for more than four hours. 

 

A36.4  A time-rated worker who works on a public holiday must be paid – 

 (a) the worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday; 

 (b) double the worker’s daily rate of pay, if the worker works for more than four hours on 

the public holiday. 

 

A37  Sick Leave. 

 

A37.1  Only workers who work four or more days per week have the right to claim sick-pay in 

terms of this clause. 

 

A37.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 

 

A37.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 

 

A37.4  Accumulated sick-leave may not be transferred from one contract to another contract. 

 

A37.5  An Employer must pay a task-rated worker the worker’s daily task rate for a day’s sick 

leave. 

 

A37.6  An Employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick 

leave. 

 

A37.7  An Employer must pay a worker sick pay on the worker’s usual payday. 

 

A37.8  Before paying sick-pay, an Employer may require a worker to produce a certificate stating 

that the worker was unable to work on account of sickness or injury if the worker is – 

 

 (a) absent from work for more than two consecutive days; or 

 (b) absent from work on more than two occasions in any eight-week period. 

 

A37.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse 

or a clinic staff member authorised to issue medical certificates indicating the duration and 

reason for incapacity. 

 

A37.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease 

for which the worker can claim compensation under the Compensation for Occupational 

Injuries and Diseases Act. 

 

A38  Maternity Leave. 
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A38.1  A worker may take up to four consecutive months’ unpaid maternity leave.   

 

A38.2  A worker is not entitled to any payment or employment-related benefits during maternity 

leave. 

A38.3  A worker must give her Employer reasonable notice of when she will start maternity leave 

and when she will return to work. 

 

A38.4  A worker is not required to take the full period of maternity leave.  However, a worker may 

not work for four weeks before the expected date of birth of her child or for six weeks after 

the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that 

she is fit to do so. 

 

A38.5  A worker may begin maternity leave – 

 (a) four weeks before the expected date of birth; or 

 (b) on an earlier date – 

 (i)  if a medical practitioner, midwife or certified nurse certifies that it is necessary for 

the health of the worker or that of her unborn child; or  

  (ii) if agreed to between Employer and worker; or 

 (c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 

 

A38.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

 

A38.7  A worker who returns to work after maternity leave, has the right to start a new cycle of 

twenty-four months employment, unless the EPWP on which she was employed has 

ended. 

 

A39 Family responsibility leave. 

 

A39.1 Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances - 

 (a) when the employee’s child is born; 

 (b) when the employee’s child is sick; 

 (c)   in the event of a death of – 

  (i)  the employee’s spouse or life partner; 

 (ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild or sibling.  

 

A40  Statement of Conditions. 

 

A40.1  An Employer must give a worker a statement containing the following details at the start 

of employment – 

 (a) the Employer’s name and address and the name of the EPWP; 

 (b) the tasks or job that the worker is to perform; and 

 (c) the period for which the worker is hired or, if this is not certain, the expected duration 

of the contract; 



Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

 PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

140 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

 (d) the worker’s rate of pay and how this is to be calculated; 

 (e) the training that the worker will receive during the EPWP. 

 

A40.2  An Employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 

 

A40.3  An Employer must supply each worker with a copy of these conditions of employment. 

A 41  Keeping Records. 

 

A41.1  Every Employer must keep a written record of at least the following – 

 (a) the worker’s name and position; 

 (b)in the case of a task-rated worker, the number of tasks completed by the worker; 

 (c) in the case of a time-rated worker, the time worked by the worker; 

 (d) payments made to each worker. 

 

A41.2  The Employer must keep this record for a period of at least three years after the completion 

of the EPWP. 

 

A42  Payment. 

 

A42.1  An Employer must pay all wages at least monthly in cash or by cheque or into a bank 

account. 

 

A42.2  A task-rated worker will only be paid for tasks that have been completed. 

 

A42.3  An Employer must pay a task-rated worker within five weeks of the work being completed 

and the work having been approved by the manager or the Contractor having submitted 

an invoice to the Employer. 

 

A42.4  A time-rated worker will be paid at the end of each month. 

 

A42.5  Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 

 

A42.6  Payment in cash or by cheque must take place – 

(a) at the workplace or at a place agreed to by the worker; 

(b)  

 (b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

 (c)  in a sealed envelope which becomes the property of the worker. 

 

A42.7 An Employer must give a worker the following information in writing – 

 (a)  the period for which payment is made; 

 (b)  the numbers of tasks completed, or hours worked; 

 (c)  the worker’s earnings; 

 (d)  any money deducted from the payment; 

 (e)  the actual amount paid to the worker. 
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A42.8  If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it. 

A42.9  If a worker’s employment is terminated, the Employer must pay all monies owing to that 

worker within one month of the termination of employment. 

A43  Deductions. 

 

A43.1  An Employer may not deduct money from a worker’s payment unless the deduction is 

required in terms of a law. 

 

A43.2  An Employer must deduct and pay to the SA Revenue Services any income tax that the 

worker is required to pay. 

 

A43.3 An Employer will be responsible for payment or contribution of UIF for all workers 

employed under the project. Proof of payment of UIF shall be available upon request. 

 

A43.4  An Employer who deducts money from a worker’s pay for payment to another person must 

pay the money to that person within the time period and other requirements specified in 

the agreement law, court order or arbitration award concerned. 

 

A43.5  An Employer may not require or allow a worker to – 

 (a) repay any payment except an overpayment previously made by the Employer by 

mistake; 

 (b) state that the worker received a greater amount of money than the Employer actually 

paid to the worker; or 

 (c) pay the Employer or any other person for having been employed. 

 

A44  Health and Safety. 

 

A44.1  Employers must take all reasonable steps to ensure that the working environment is 

healthy and safe. 

 

A44.2  A worker must– 

 (a) work in a way that does not endanger his/her health and safety or that of any other 

person; 

 (b) obey any health and safety instruction; 

 (c) obey all health and safety rules of the EPWP; 

 (d) use any personal protective equipment or clothing issued by the Employer; 

 (e) report any accident, near-miss incident or dangerous behaviour by another person to 

their Employer or manager. 

 

A45  Compensation for Injuries and Diseases 

  

A45.1  It is the responsibility of the Employers (other than a Contractor) to arrange for all persons 

employed on a EPWP to be covered in terms of the Compensation for Occupational 

Injuries and Diseases Act, 130 of 1993. 
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A45.2  A worker must report any work-related injury or occupational disease to their Employer or 

manager.  

 

A45.3  The Employer must report the accident or disease to the Compensation Commissioner. 

 

A45.4  An Employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months.  The Employer will be 

refunded this amount by the Compensation Commissioner.  This does NOT apply to 

injuries caused by accidents outside the workplace such as road accidents or accidents 

at home. 

 

A46  Termination. 

 

A46.1  The Employer may terminate the employment of a worker for good cause after following 

a fair procedure. 

 

A46.2  A worker will not receive severance pay on termination. 

 

A46.3  A worker is not required to give notice to terminate employment.  However, a worker who 

wishes to resign should advise the Employer in advance to allow the Employer to find a 

replacement. 

 

A46.4 A worker who is absent for more than three consecutive days without informing the 

Employer of an intention to return to work will have terminated the contract.  However, the 

worker may be re-engaged if a position becomes available for the balance of the 24-month 

period. 

 

A46.5  A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 0630797957  

 

A47  Certificate of Service. 

 

A47.1  On termination of employment, a worker is entitled to a certificate stating – 

 (a)   the worker’s full name; 

 (b)   the name and address of the Employer; 

 (c)   the EPWP on which the worker worked; 

 (d)   the work performed by the worker; 

 (e)  any training received by the worker as part of the EPWP; 

 (f)    the period for which the worker worked on the EPWP; 

 (g)  any other information agreed on by the Employer and worker. 

 

A48  Contractor’s default in payment to Labourers and Employees. 

 

 Any dispute between the Contractor and labourers, regarding delayed payment or default 

in payment of fair wages, if not resolved immediately may compel the Employer to 

intervene. 
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 The Employer may, upon the Contractor defaulting payment, pay the moneys due to the 

workers not honoured in time, out of any moneys due or which may become due to the 

Contractor under the Contract. 
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A49  Provision of Hand tools. 

 

 The Contractor shall provide his labour force with hand tools of adequate quality, sufficient 

in numbers and make the necessary provisions to maintain the tools in good and safe 

working conditions. 

 

A50  Personal & Other Protective Equipment (Sections 8/15/23 or the OHS Act) 

 

 The Contractor is required to identify the hazards in the workplace and deal with them. He 

must either remove them or, where impracticable take steps to protect workers and make 

it possible for them to work safely and without risk to health under the hazardous 

conditions.  

 

 Personal Protective equipment (PPE) should, however, be the last resort and there should 

always first be an attempt to apply engineering and other solutions to mitigating hazardous 

situations before the issuing of PPE is considered.  

 

 Where it is not possible to create an absolutely safe and healthy workplace the Contractor 

is required to inform employees regarding this and issue, free of charge, suitable 

equipment to protect them from any hazards being present and that allows them to work 

safely and without risk to health in the hazardous environment.  

 

 It is a further requirement that the said equipment be maintained by the Contractor, that 

he instructs and trains the employees in the use of the equipment and ensures that the 

prescribed equipment is used by the employee/s.  

 

 Employees do not have the right to refuse to use/wear the equipment prescribed by the 

employer and, if it is impossible for an employee to use or wear prescribed protective 

equipment through health or any other reason, the employee cannot be allowed to 

continue working under the hazardous condition/s for which the equipment was prescribed 

but an alternative solution has to be found that may include relocating or discharging the 

employee.  

 

 The Contractor may not charge any fee for protective equipment prescribed by him/her 

but may charge for equipment under the following conditions:  

• Where the employee requests additional issue in excess of what is prescribed  

• Where the employee has patently abused or neglected the equipment leading to 

early failure  

• Where the employee has lost the equipment  

 

 All employees shall, as a minimum, be required to wear the following PPE on any 

Municipal projects:  

• Protective overalls  

• Protective footwear  

• Protective headwear  

• Eye/face protection  

 



Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

 PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

145 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

 All PPE provided to local labour working on the Expanded Public Works Programme shall 

be branded in accordance with the EPWP CI Manual. Typical elements which shall be 

branded include:  

• Protective overalls  

• Reflective vests  

• Protective headwear 

 

 The rate for local labour shall include for the supply of EPWP branded PPE in accordance 

with the Provincial EPWP specifications. The rate shall include the additional cost of the 

specified colours for the PPE and branding in accordance with CI manual.  

 

A51 Community participation  

 

A51.1 Purpose 

   

 In order to give effect to the need for participation and transparency in the process of 

appointing labour, the community should participate in the decision-making process 

throughout the life of a project. This shall be achieved through structured engagement 

between those responsible for the delivery of the project and the community. 

  

A51.2 Structure and Composition 

   

 A Project Steering Committee (PSC) may be formed from representatives of the Employer, 

the Engineer, the Contractor and the Community if the project is such that a specific 

community can be identified. 

  

A51.3 Procedures  

  

 The PSC deals with labour and SMME involvement on the project and shall meet at least 

once every month until such time as it is of the opinion that it could fulfil its tasks by meeting 

less frequently. 

  

 The PSC shall make recommendations by consensus. If consensus cannot be reached, 

the decision of the Employer will be final in cases that have no financial implications for 

the Contractor or where payment is to be made from PC items. Where the financial 

responsibility for the successful completion of the works rests with the Contractor, the 

Contractor’s decision shall be final. In fulfilling its tasks, the PSC shall be guided by the 

relevant sections of this specification and the supplementary documents. 

  

A51.4 Tasks of the PSC 

 

(a) To assist with community liaison and resolution of disputes. 

(b) To devise fair and transparent procedures that will assist the Contractor in the 

engagement of labour and the award of sub-contracts to SMME’s. 

(c) To advise on and monitor labour issues. 

(d) To assist in resolving labour disputes. 
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Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

 PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

147 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

A51.5 Assistance to the PSC 

  

 The Employer may appoint a competent local person as a Community Liaison Officer to 

assist the Engineer and the Contractor in the day-to-day liaison with the communities 

directly affected by the project. 

 

A52 Community liaison officer (CLO) 

 

 The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after 

consultation with the local communities, the engineer and the employer. The contractor 

shall direct all his liaison efforts with the local communities through the appointed officer.   

The contractor shall, however, accept the appointed as part of his management personnel. 

 

A52.1 Duties of the Community Liaison Officer 

  

 The Community Liaison Officer’s duties will be: 

(a) To be available on site daily between the hours of 07h00 and 17h00 and at other time 

as the need arises. His normal working day will extend from 07h00 morning until 17h00 

in the afternoon. 

(b) To determine, in consultation with the contractor, the needs of the temporary labour 

for relevant skills training.  He will be responsible for the identification of suitable 

trainees and will attend one of each of the training sessions. 

(c) To communicate daily with the contractor and the engineer to determine the labour 

requirements with regard to numbers and skill, to facilitate in labour disputes and to 

assist in their resolution. 

(d) To assist in and facilitate in the recruitment of suitable temporary labour and the 

establishment of a “labour desk”. 

(e) To attend all meetings in which the community and/or labour are present or are 

required to be represented. 

(f) To assist in the identification, and screening of labourers from the community in 

accordance with the contractor’s requirements. 

(g) To inform temporary labour of their conditions of temporary employment and to inform 

temporary labourers as early as possible when their period of employment will be 

terminated. 

(h) To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

(i) To keep a daily written record of his interviews and community liaison. 

(j) To attend monthly site meetings to report on labour and RDP matters. 

(k) All such other duties as agreed upon between all parties concerned. 

(l) To submit monthly returns regarding community liaison. 

  

A52.2 Payment for the Community Liaison Officer 

   

 A special pay item is incorporated in section 1200 of the bill of quantities relating to 

payment of the liaison officer on a prime cost sum basis.  This payment shall only be made 

for the full duration of the contract.  The remuneration of the CLO shall be determined 

jointly by the contractor, engineer and employer.  
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 A52.3 Period of employment of the Community Liaison Officer 

 The period of employment of the community liaison officer shall be as decided upon jointly 

by the contractor, engineer and employer. 

 

A53  Reporting. 

 

 The Contractor shall submit monthly returns/reports as specified below: 

• Signed Muster rolls/pay sheets of temporary workers and permanent staff 

detailing the number, category, gender, rate of pay and daily attendance.  

• Certified ID copies of all locally employed labour.  

• Signed Contracts between the employer and the EPWP Participants 

• Attendance Registers for the EPWP Participants  

• Monthly Reporting Template as per EPWP requirements 

• Plant utilization returns. 

• Progress report detailing production output compared to the programme of 

works. 

 

C3.2 ENGINEERING 

 

C3.2.1 Design services and activity matrix 

 

 Description Responsibility 

Design of Works Engineer 

Concept, feasibility and overall process Client 

Basic Engineering and detail layouts to tender stage Engineer 

Final Design of Works Engineer 

Final Design approved for construction stage Client 

Preparation of tender documentation & adverts Engineer 

Appointment of soil test / topographical surveyors/ etc Engineer/ Client 

Risk assessment, quality assurance, Project Health 

and safety specifications and compliance.  

Engineer 

Construction and appointment of sub-Contractors Contractor 

Supervision Engineer 

Preparation of as-built drawings Contractor / Engineer 

Completion certificate Engineer / Client / Contractor 

 

C3.2.2 Drawings. 

 

The Engineer will provide the Contractor with three full sets of drawings, which will be used 

exclusively for the recording of as built information by the Contractor. 

 

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will 

be required to be entered on these drawings.  These drawings, fully marked up, will be 

handed to the Engineer at the issue of the Certificate of completion, which will not be issued 
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until the as-built information has been received. The following drawings are applicable to this 

contract: 

CIVIL ENGINEERING: 

BCE-RD-LP-001 LOCALITY PLAN SHEET 1 OF 1 

BCE-RD-KP-001 KEY PLAN SHEET 1 OF 2 

BCE-RD-KP-002 KEY PLAN SHEET 2 OF 2 

BCE-RD-LY-001 LAYOUT PLAN SHEET 1 OF 7 

BCE-RD-LY-002 LAYOUT PLAN SHEET 2 OF 7 

BCE-RD-LY-003 LAYOUT PLAN SHEET 3 OF 7 

BCE-RD-LY-004 LAYOUT PLAN SHEET 4 OF 7 

BCE-RD-LY-005 LAYOUT PLAN SHEET 5 OF 7 

BCE-RD-LY-006 LAYOUT PLAN SHEET 6 OF 7 

BCE-RD-LY-007 LAYOUT PLAN SHEET 7 OF 7 

BCE-RD-INT-LY-001 INTERSECTION LAYOUT SHEET 1 OF 2 

BCE-RD-INT-LY-002 INTERSECTION LAYOUT SHEET 2 OF 2 

BCE-RD-LS-001 LONG SECTIONS SHEET 1 OF 2 

BCE-RD-LS-002 LONG SECTIONS SHEET 2 OF 2 

BCE-RD-XS-001 DETAILED CROSS SECTIONS SHEET 1 OF 12 

BCE-RD-XS-002 DETAILED CROSS SECTIONS SHEET 2 OF 12 

BCE-RD-XS-003 DETAILED CROSS SECTIONS SHEET 3 OF 12 

BCE-RD-XS-004 DETAILED CROSS SECTIONS SHEET 4 OF 12 

BCE-RD-XS-005 DETAILED CROSS SECTIONS SHEET 5 OF 12 

BCE-RD-XS-006 DETAILED CROSS SECTIONS SHEET 6 OF 12 

BCE-RD-XS-007 DETAILED CROSS SECTIONS SHEET 7 OF 12 

BCE-RD-XS-008 DETAILED CROSS SECTIONS SHEET 8 OF 12 

BCE-RD-XS-009 DETAILED CROSS SECTIONS SHEET 9 OF 12 

BCE-RD-XS-010 DETAILED CROSS SECTIONS SHEET 10 OF 12 

BCE-RD-XS-011 DETAILED CROSS SECTIONS SHEET 11 OF 12 

BCE-RD-XS-012 DETAILED CROSS SECTIONS SHEET 12 OF 12 

BCE-RD-SM-001 ROAD SIGNS AND MARKINGS SHEET 1 OF 7 

BCE-RD-SM-002 ROAD SIGNS AND MARKINGS SHEET 2 OF 7 

BCE-RD-SM-003 ROAD SIGNS AND MARKINGS SHEET 3 OF 7 

BCE-RD-SM-004 ROAD SIGNS AND MARKINGS SHEET 4 OF 7 

BCE-RD-SM-005 ROAD SIGNS AND MARKINGS SHEET 5 OF 7 

BCE-RD-SM-006 ROAD SIGNS AND MARKINGS SHEET 6 OF 7 

BCE-RD-SM-007 ROAD SIGNS AND MARKINGS SHEET 7 OF 7 

BCE-SW-C-KP-001 CATCHMENT KEY PLAN SHEET 1 OF 1 

BCE-SW-KP-001 STORMWATER KEY PLAN SHEET 1 OF 2 

BCE-SW-KP-002 STORMWATER KEY PLAN SHEET 2 OF 2 

BCE-SW-LY-001 SW LAYOUT PLAN SHEET 1 OF 7 

BCE-SW-LY-002 SW LAYOUT PLAN SHEET 2 OF 7 

BCE-SW-LY-003 SW LAYOUT PLAN SHEET 3 OF 7 

BCE-SW-LY-004 SW LAYOUT PLAN SHEET 4 OF 7 
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The applicable drawings mentioned above are attached at the end of this section.   

(C4 – Site Information). 

 

C3.3 PROCUREMENT 

 

C3.3.1 Procurement principles 

 

The Tenderers notice is drawn to the fact that the awarding of this tender will be in terms of 

the Supply Chain Management Policy of the Bela-Bela Local Municipality. 

 

The standard uniformity of construction in construction published by the Construction Industry 

Development Board (CIDB) as well as the National Treasury Standard for Infrastructure 

Procurement and Delivery Management (SIPDM) is adopted for the procurement of this 

contract, in order to establish the minimum requirements that: 

• Promote cost efficiencies through the adoption of a uniform structure for procurement 

documents, standard component documents and generic solicitation procedures; 

• Provide transparent, fair and equitable procurement methods and procedures in 

critical areas in the solicitation process; 

• Ensure that the forms of contract that are used are fair and equitable for all parties to 

a contract; and 

• Enable risk, responsibilities and obligations to be clearly identified. 

 

C3.3.2 Contractor’s personnel  

 

The Contractor shall limit the utilization of his permanently employed personnel to the key 

personnel only on the Works, as defined below, and shall execute and complete the Works 

utilizing a temporary workforce employed directly by the Contractor and/or by his sub-

Contractors, using the assistance of the Ward Councillor and his/her Project Steering 

Committee (PSC) from the various communities that are established within the same ward 

where the works will be executed. 

 

Without derogating from the Contractor’s obligations to complete the Works within the 

specific time for completion in terms of the General Conditions, the numbers in each category 

of the Contractor’s key personnel, as stated by the Contractor in the Returnable Schedules, 

will be strictly controlled during the contract and any increase in numbers will be subjected to 

the prior approval of the Employer. 

 

Key personnel means all contracts managers, site agents, site clerks, materials and survey 

technicians, quantity surveyors, trainers, supervisors, foremen, skilled plant operators, brick 

layers, welders, shutter hands and the like, and all other personnel in the permanent employ 

BCE-SW-LY-005 SW LAYOUT PLAN SHEET 5 OF 7 

BCE-SW-LY-006 SW LAYOUT PLAN SHEET 6 OF 7 

BCE-SW-LY-007 SW LAYOUT PLAN SHEET 7 OF 7 

BCE-SW-DET-001 STORMWATER DETAILS SHEET 1 OF 1 

BCE-SW-DET-002 STORMWATER DETAILS SHEET 1 OF 1 
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of the Contractor or his sub-Contractors who possess special skills, and or/ who play key 

roles within the Contractor’s or his Sub-Contractor’s operations. 

 

The Engineer may at his discretion, upon receipt of a written and fully motivated application 

from the Contractor, and where he deems the circumstances so warrant, authorize in writing 

that the Contractor may utilize in the execution of the Works, workers not being his key 

personnel but who are in permanent employ. Without limiting the generality to warrant of this 

sub-clause, circumstances which may be considered by the Engineer to warrant 

authorization of the use of the Contractor’s permanent employees other than key personnel 

include: 

 

a) The unavailability from local sources of sufficient numbers of temporary workers 

and/or sub-Contractors to execute the Works, provided always that the Contractor 

has satisfied the Engineer that has exercised his best endeavours and taken all 

reasonable actions to recruit sufficient temporary workers and sub-Contractors from 

local sources. 

 

b) The unavailability within the temporary worker pool and/or from Sub-Contractor 

sources available to the Contractor in terms of the Control, of sufficient skills 

necessary to execute the Works or specific portions thereof, in situations where the 

completion period allowed in the Contract is insufficient to facilitate the creation of the 

necessary a warrant provision of suitable training as contemplated in the Contract; 

 

c) Any other circumstances which the Engineer may deem as constitution a warrant. 

 

 

C3.3.3 Temporary Workforce/ Employment of Local Labour 

 

The Contractor shall employ labour from the local communities that are within the same ward 

where the works will be executed, through the assistance of the Ward Councillor and his/her 

Project Steering Committee (PSC) from the various communities that are established within 

the same ward where the works will be executed. 

 

Accordingly, the workforce that is employed on Site shall consist of local residents, except 

for approved key staff in the permanent employ of the Contractor, to maximum extent that is 

compatible with the requirements of Clause C.3.32. 

 

It is a specific criterion of this project that should as far as possibly adhere to EPWP principles, 

and to meet these principles the following procedures will be followed: 

 

a) All labour is to be sourced from the local communities that are within the same ward 

where the works will be executed, and the Contractor may only bring key personnel 

from outside this area.  

b) The fixed rate for the appointment of local labour will be as per the Department of 

Labour Ministerial determination applicable in that project duration. This will be 

payable by the Contractor on monthly basis. 
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c) A Monthly labour report on all local labour i.e. payments and labour days should be 

submitted to the Engineer at the end of each month in order for the Engineer to submit 

a report to the Employer. 

 

The Ward Councillor and his/her Project Steering Committee (PSC) shall assist in identifying 

available local labour and, where available semi-skilled labour as well as local Sub-

Contractors. The Employer shall assist and advice regarding conditions of employment, 

minimum wages, disputes and disciplinary procedures. The function of the Ward Councillor, 

PSC and Employer shall however in no way diminish the responsibilities of the Contractor in 

terms of the Conditions of Contract. 

 

C3.3.3.1 Requirements of Expanded Public Works Programme 

    

• EPWP Project Specification 

 

As much as is economically feasible, all work shall be implemented by employing 

Labour Intensive Construction methods. Over and above the normal Building and 

Allied works to be implemented by employing skilled and unskilled labour the works 

specified in the “Guidelines for the Implementation of Labour-Intensive Infrastructure 

Projects under  the  Expanded Public Works Programme (EPWP)” shall be 

undertaken using Labour Intensive Construction methods. 

 

• Labour-intensive construction methods 

 

Labour-intensive construction shall mean the economically efficient employment of 

as great a portion of labour as is technically feasible to produce a standard of 

construction as demanded by the specifications with completion by the Due 

Completion Date, thus bringing about the effective substitution of labour for plant and 

equipment. 

 

Appropriate portions of the Works included in the Contract shall be executed using 

labour-intensive construction methods. 

 

Except where the use of plant is essential in order, in the opinion of the Engineer, to 

meet the specified requirements by the Due Completion Date, or where the use of 

plant is essential as a result of occupational health and safety considerations, the 

Contractor shall use only hand tools and equipment in the construction of those 

portions of the Works that are required in terms of these Project Specifications to be 

constructed using labour-intensive construction methods. 

 

These portions of the Works shall be constructed utilizing only locally employed 

labour and/or the labour of local subcontractors, supplemented by the Contractor’s 

key personnel to the extent necessary and unavoidable, unless otherwise instructed 

by the Engineer and in accordance with the further provisions of the relevant sections 

of Portion B of the Project Specifications. 
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Subject to considerations of occupational health and safety, the portions of the Works to 

be executed using labour-intensive construction methods are: 

 

▪ Clearing and grubbing of the Site; 

▪ Excavation for structures up to 1,5 m deep; 

▪ Bedding, selected fill, backfilling and compaction of all pipe trenches irrespective 

of depth, but assisted by mechanical compaction equipment in order to achieve 

the specified densities; 

▪ Transportation and spoiling of all trench materials, where the disposal site is 

located within 20 metres of the source; 

▪ Dismantling and re-erection of fences; 

▪ Mixing and placing of concrete; 

▪ Construction of all brickwork required for structures; and 

▪ Cleaning and tidying up of the site. 

▪ Any other manual work as assigned.  

 

C3.3.3.2 Employment of unskilled and semi-skilled workers in labour-intensive works 

 

• Requirements for the sourcing and engagement of labour 

 

Unskilled and semi-skilled labour required for the execution of all labour-intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 

1914-5, Participation of Targeted Labour. 

 

The rate of pay set for the EPWP is R225.00 per task or per day. 

 

Tasks established by the Contractor must be such that: 

a) the average worker completes 5 tasks per week in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

 

The Contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the 

requirements above. 

 

The Contractor shall, through all available community structures, inform the local 

community of the labour-intensive works and the employment opportunities 

presented thereby. Preference must be given to people with previous practical 

experience in construction and / or who come from households: 

a) where the head of the household has less than a primary school education; 

b) that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income. 

d) those who are not in receipt of any social security pension income  

 

The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 

a) 60 % women; 

b) 55% youth who are between the ages of 18 and 25; and 
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c) 2% on persons with disabilities. 

 

• Specific provisions pertaining to SANS 1914-5 

 

Targeted labour: Unemployed persons who are employed as local labour on the 

project. 

 

There is no specified contract participation goal for the contract. The contract 

participation goal shall be measured in the performance of the contract to enable the 

employment provided to targeted labour to be quantified. 

 

The wages and allowances used to calculate the contract participation goal shall, with 

respect to both time-rated and task rated workers, comprise all wages paid, and any 

training allowance paid in respect of agreed training programmes. 

 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be 

entered into with targeted labour. 

 

The Contractor shall provide all the necessary on-the-job training to targeted labour 

to enable such labour to master the basic work techniques required to undertake the 

work in accordance with the requirements of the contract in a manner that does not 

compromise worker health and safety. 

 

The cost of the formal training of targeted labour, will be funded by the Municipality 

where applicable.  

 

The Contractor shall be responsible for scheduling the training of workers and shall 

take all reasonable steps to ensure that each beneficiary is provided with a minimum 

of six (6) days of formal training if he/she is employed for 3 months or less and a 

minimum of ten (10) days if he she is employed for 4 months or more. 

 

The Contractors shall do nothing to dissuade targeted labour from participating in the 

above-mentioned training programmes. 

 

An allowance equal to 100% of the task rate or daily rate shall be paid by the 

Contractor to workers who attend formal training, in terms of the information above. 

 

Proof of compliance with the requirements of training must be provided by the 

Contractor to the Employer prior to submission of the final payment certificate. 

 

C3.3.4 Sub-Contracting 

 

Notwithstanding the requirement to sub-contract some of the works to local sub-Contractors; 

works may not be sub-contracted to another party unless approval is given by the Engineer 

in writing. The Contractor must advertise the sub-contracting packages in local public areas 

within the Municipal area and submit to the Engineer in writing a request for appointment of 
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a particular sub-Contractor subsequent the evaluation of the submitted bids. Accompanying 

this request is to be the full detail of the sub-Contractor, including: 

 

▪ Previous experience 

▪ Work which will be sub-contracted to him/her 

▪ Approximate value of the work to be sub-contracted. 

 

Before the Engineer issues any certificate that includes any payment in respect of work done 

or goods supplied by any sub-Contractor appointed in accordance with the provisions of 

Clause 4.4 of the General Conditions of Contract Third Edition (2015), he shall be entitled to 

call upon the Contractor to furnish reasonable proof that all payments (less retention moneys) 

included in previous certificates in respect of the work or goods of such sub-Contractors have 

been made or discharged by the Contractor, in default of which, unless the Contractor: 

 

▪ Informs the Engineer in writing that he has reasonable cause for withholding or 

refusing such payment; and 

▪ Submits to the Engineer reasonable proof that he has so informed such sub-

Contractor in writing. 

 

F4. JOB CREATION REPORTING FOR EPWP 

 

In order to assist the Employer in complying with the goals of creating EPWP job 

opportunities, the Contractor must provide the following information for reporting purposes: 

 

 

F4.1 Type of project data required per project 

 

Every EPWP project shall collect and keep specific project data for the purpose of EPWP 

progress reporting. The data that is required to be kept and maintained for each project 

includes: 

 

F4.1.1 Beneficiary data 

 

A beneficiary list must be maintained for every project.  The data required in this beneficiary 

list is indicated below.  This data shall be recorded, checked and signed off by the Contractor 

on a weekly basis, and shall be submitted to the Employer at each monthly site meeting.  The 

beneficiary list shall contain the following data and shall be kept and maintained on site for 

audit purposes: 

 

(a) Beneficiary identity – name, surname, initials, date of birth and identity number 

(or other unique identifier) plus certified copy of ID book (or another unique 

identifier). 

(b) Beneficiary profiles – nationality, gender, age, education level and disability 

status. 

(c) Monthly work data for beneficiaries – daily wage to be received, number of 

calendar days training attended, and number of calendar days worked. 
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F4.1.2 Project work data 

 

This generally seeks to confirm the number of people at work daily on the project.  The 

following data must be recorded and maintained on site by the Contractor, in order that it can 

be provided by the Employer to the National Department of Public Works upon request when 

the latter is undertaking sample auditing.  The documentation that should be kept includes: 

 

(a) Daily attendance register – register for each day showing all the workers that 

were registered as being at work on that day.  Attendance registers shall be 

completed on site on a daily basis and signed off by the Contractor on a 

weekly basis. 

(b) Summary of monthly attendance. 

 

F4.1.3 Project payment data 

 

This generally seeks to confirm what was paid, for how much work and to whom.  It is required 

that the Contractor adopt one of the following methods as standard procedure for recording 

and maintaining this information: 

 

(a) Payment register – this is a list of the workers showing the wages paid to each 

worker and signed off by each worker as proof of receipt and acceptance of 

payment.  Information on this register must include the name of the worker, 

either an identity number or other unique identifier, the number of calendar 

days that the pay period covers, the wage rate and the total wages paid. 

 

Alternatively, 

 

(b) Bank records showing the transfers to each worker account, signed off by the 

Contractor as proof of payment – these bank records must specifically show 

the name of the worker, either an identity number or other unique identifier, 

the period which the pay covers and the total wages paid. 

 

The project payment data, as recorded and maintained by the Contractor in terms of either 

(a) or (b) above, must be available and applicable for the entire period for which the Employer 

claims an incentive reward for person-days of work created in terms of the project. 

 

F4.1.4 Employment output data 

 

The Contractor shall submit to the Employer at each monthly site meeting the data necessary 

to enable the Employer to calculate the following employment output data: 

 

(a) Number of work opportunities created (where one work opportunity = paid 

work created for one individual on an EPWP project, for any period of time). 

(b) Number of person-days of work created (where one person-day = one day of 

work carried out by one individual).  The total number of person-days of work 

created on a particular EPWP project shall be obtained by summing the total 
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number of person-days worked by each individual employed during the course 

of that EPWP project. 

(c) Number of Full Time Equivalents (FTEs) created (= total number of person-

days of work created on the EPWP project divided by 230 working days).  In 

terms of EPWP policy, one year of work created for one individual is assumed 

to comprise a total of 230 days of paid work carried out by that individual. 

(d) Average duration of work opportunities created (= total number of person-days 

of work created on the EPWP project divided by the number of work 

opportunities created on that EPWP project). 

(e) Average daily wage rates paid (= accumulated total of the wages paid to all 

individuals employed on an EPWP project divided by the total number of 

person-days of work created on that EPWP project). 
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C3.4 CONSTRUCTION 

 

Contents: 

• C3.4.1 Standard Specifications 

• C3.4.2 General Project Specifications 
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C3.4 CONSTRUCTION 

 

C3.4.1 Standard Specifications 

 

The Standard specifications on which this contract is based on the COLTO: Standard 

Specifications for Road and Bridge Works for State Road Authorities: Committee of Land 

Transport Officials 

 

Other Standard Specifications: 

 
The following SANS 1200 Specifications shall form part of this contract and are available at 

the expense of the Contractor from the SA Bureau of Standards, Private Bag X191 

Pretoria, 0001: 

 

SANS 1200 A 1986 Section A: General 

SANS 1200 AB 1986 Section AB: Engineer's office 

SANS 1200 C 1980 Section C: Site clearance 

SANS 1200 D 1988 Section D: Earthworks 

SANS 1200 DB 1989 Section DB: Earthworks (pipe trenches) 

SANS 1200 DM 1981 Section DM: Earthworks (roads, subgrade) 

SANS 1200 G 1982 Section G: Concrete (structural) 

SANS 1200 GE 1984 Section GE: Precast concrete (structural) 

SANS 1200 H 1990 Section H: Structural steelwork 

SANS 1200 L 1983 Section L: Medium-pressure pipe lines 

SANS 1200 LB 1983 Section LB: Bedding (pipes) 

SANS 1200 LC 1981 Section LC : Cable ducts 

SANS 1200 LD 1982 Section LD: Sewers 

SANS 1200 LE 1982 Section LE: Stormwater drainage 

SANS 1200 LF 1983 Section LF: Erf connections (water) 

SANS 1200 M 1996 Section M: Roads (general) 

SANS 1200 ME 1981 Section ME: Subbase 

SANS 1200 MF 1981 Section MF: Base 

SANS 1200 MFL 1996 Section MFL: Base (light pavement structures) 

SANS 1200 MH 1996 Section MH: Asphalt base and surfacing 

SANS 1200 MJ 1984 Section MJ: Segmented paving 

SANS 1200 MK 1983 Section MK: Kerbing and channelling 

SANS 1200 MM 1984 Section MM: Ancillary roadworks 
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C3.4.2 General Project Specifications 

 

In the event of any discrepancy between the Project Specifications and SANS 1200 Standardized 

Specifications, the Schedule of Quantities or the Drawings, the Project Specifications shall take 

precedence.  Where discrepancies arise with regard to the units of the payment items only, the units 

stated in the Schedule of Quantities shall prevail. 

 

PS 1 CONSTRUCTION PROGRAMME 

PS 2  SITE FACILITIES AVAILABLE 

PS 3  SITE FACILITIES REQUIRED 

PS 4  FEATURES REQUIRING SPECIAL ATTENTION 

PS 5  INFORMATION SUPPLIED BY EMPLOYER 

PS 6  EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL 

PS 7  CERTIFICATES OF PAYMENT 

PS 8  CONSTRUCTION IN LIMITED AREAS 

PS 9  NON-WORKING DAYS 

PS 10  SPOIL MATERIAL 

PS 11 DRAWINGS 

PS 12  LENGTH OF TRENCHES 

PS 13  SAMPLES 

PS 14  MANUFACTURER'S INSTRUCTIONS 

PS 15  MATERIALS AND PLANT 

PS 16  NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

PS 17  SETTING OUT OF WORK 

PS 18  WORKMANSHIP AND QUALITY CONTROL 

PS 19  TRANSPORT OF MATERIAL 

PS 20  LIAISON WITH LOCAL AUTHORITIES 

PS 21 LOCAL LABOUR AND LOCAL SUB-CONTRACTORS 

PS 22 TRAINING SCHEMES 

PS 23 PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES 
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PS 1: CONSTRUCTION PROGRAMME 

 

It is a prerequisite of this contract that minimal disruption of the public is ensured during construction. 

 

Construction methods must be of such a nature that no property or life is endangered.  The 

Municipality accepts no responsibility for any work done outside the site boundaries without the 

Engineer's approval.  The Contractor himself is responsible for liaison and arrangements with the 

Engineer in connection with the finalization and approval of the construction programme. 

 

The Contractor is responsible for liaison with residents and house owners via the Project Steering 

Committee in respect of the programming of construction through private erven and the crossing of 

driveways to erven.  No additional payment will be made in this regard, and it shall be deemed to be 

covered by the relevant items. 

 

Sufficient digital photographs of all existing structures and obstructions in the pipeline routes must 

be taken by the Contractor, compiled electronically, indexed and handed over to the Engineer before 

construction commences.   

 

The Contractor shall submit a programme of work to the Engineer/Municipality not later than 14 

(fourteen) days after the Contractor has been notified of the acceptance of his tender.  This 

programme must take into account and allow for phased completion of the work.  The Engineer may 

instruct the Contractor to stop construction work at any stage and time, as may be dictated by 

financial constraints highlighted by the Clients Cost Control Programme.  

 

If necessary, the Engineer may instruct the Contractor to adjust his programme to suit other activities. 

 

The programme shall not be in the form of a bar chart only, but shall clearly show the anticipated 

quantities, the production rates and value of work to be performed each month. 

 

A network-based programme according to the precedence method shall also be provided showing 

the various activities and critical path in such detail as may be required by the Engineer. The 

programme shall be updated monthly in accordance with the progress made by the Contractor. 

 

Failure to comply with these requirements will entitle the Engineer to use a programme based on his 

own assumptions for the purpose of evaluating claims for extension of time or additional payments. 

 

If the programme submitted by the Contractor in terms of Clause 15 of the General Conditions 

of Contract, has to be revised because the Contractor is falling behind in his programme, he shall 

submit a revised programme of how he intends to regain lost time to ensure completion of the Works 

within the period defined in Clause 45 of the General Conditions of Contract or within a granted 

extension of time.  A proposal to increase the tempo of work must incorporate positive steps to 

increase production either by more labour and plant on the site, or by using the available labour and 

plant in a more efficient manner. 

 

Failure on the part of the Contractor to submit or to work according to the programme or revised 

programmes shall be sufficient reason for the Engineer to take steps as set out in Clause 58 of the 

General Conditions of Contract. 
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The approval by the Engineer of a programme shall have no contractual significance other than the 

Engineer will be satisfied if the work is carried out according to the programme.  The said approval 

shall not limit the right of the Engineer to instruct the Contractor to vary the programme if necessary.  

The Contractor shall allow for the effect of normal rainfall and special non-working days in his 

programme. 

 

(CRITICAL PATH MUST BE INDICATED ON PROGRAMME) 

 

PS 2 : SITE FACILITIES AVAILABLE 

 

PS 2.1 : Water, electricity and sewage 

 

The Contractor shall make his own arrangements concerning the supply of electrical power, water, 

telephone and all other services, both for use at the site establishment area as well as for the use in 

the construction of the Works.  No direct payment shall be made for the provision of any service, and 

the cost thereof shall be deemed to be included in the rates tendered for the various items of work 

for which these services are required. 

 

PS 2.3 : Rain gauge  

 

The Contractor must set up his own rainfall gauge. This item is included in the Schedule of Quantities 

under other fixed-charge obligations. 

 

PS 3 : SITE FACILITIES REQUIRED 

 

PS 3.1 : Water, electricity and sewage 

 

The Contractor shall, at his own expense, be responsible for obtaining and distributing the water and 

electricity required for construction and domestic use.  The distribution of water and electricity shall 

be carried out in accordance with the applicable laws and regulations. 

 

No separate payment will be made for obtaining and distributing water and electricity, the cost of 

which will be deemed to be included in the tendered rates. 

 

PS 3.2 : Site instruction book 

 

A triplicate book shall be provided by the Engineer to be used for site instructions. It shall at all times 

be kept on the site. 

 

PS 4 : FEATURES REQUIRING SPECIAL  ATTENTION 

 

PS 4.1 : Access to properties 

 

The Contractor shall organize the work in such a manner as to cause the least possible 

inconvenience to the employees working around the site as this is a public institution.  

 

 

PS 4.2 : Contractor's vehicles 
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All equipment and vehicles used by the Contractor shall be roadworthy at all times and all drivers 

and operators shall be in possession of valid drivers' licences.   

 

PS 4.3 : Site maintenance 

 

During the progress of the work and upon its completion, the site of the works shall be kept and left 

in a clean and orderly condition.  The Contractor shall at all times store materials and equipment for 

which he is responsible in an orderly manner and shall keep the site free from debris and obstruction.  

Workers shall lunch or have tea breaks only in a designated area with approved refuse and toilet 

facilities.  

 

No open fires shall be permitted on the site. 

 

Vehicles and workers must adhere to property demarcated access routes and not take or make short 

cuts.   

 

PS 4.4 : Sub-Contractors 

 

The Contractor is responsible for work carried out on his behalf by Sub-Contractors.  The Engineer 

will not liaise directly with such Sub-Contractors, and all problems relating to payments, 

programming, workmanship, etc, shall be the concern of the Contractor and the Sub-Contractor, and 

the Engineer will not be involved. 

 

PS 4.5 : Existing Services 

 

Before the Contractor commences operations, he must discuss with and have the approval of the 

Employer, authority or owner concerned regarding the method he proposes to use for relocating or 

safe guarding any services and existing works he may encounter during construction. 

 

The Contractor shall be responsible for any damage to such existing services and works in the 

execution of this contract and shall reimburse the Employer, authority or the owner concerned for 

any repairs required and for damages. 

 

The Contractor shall be responsible for immediately notifying the Engineer and the authorities 

concerned regarding any damage caused to public services and existing works. 

 

Any alteration to public services shall be carried out by the Authority concerned unless the 

Contractor is instructed otherwise. 

 

The Contractor shall provide the necessary assistance during any operations necessary in 

connection with the removal, alteration or safeguarding of any public service. 
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PS 4.6 Safety 

 

The Contractor shall apply suitable proven methods for construction so that his activities will not 

constitute a hazard to the public or any adjacent property.  All excavations shall be suitably 

safeguarded and barricaded especially during night time, weekends or holidays and any other day 

of inactivity by the Contractor. 

 

PS 5 : INFORMATION SUPPLIED BY EMPLOYER 

 

Certain information contained in these contract documents, or provided separately, is being offered 

in good faith.  However, in the circumstances pertaining to the type of information supplied, no 

guarantee can be given that all the information is necessarily correct or representative.  More 

specifically this applies to all material surveys and reports and similar information, the accuracy of 

which is necessarily subject to the limitation of testing, sampling, the natural variation of material or 

formations being investigated and the measure of confidence with which conclusions can be drawn 

from any investigations carried out.  It also applies to the positions of existing services as indicated 

on the drawings. 

 

The Employer accepts no liability for the correctness or otherwise of the information supplied or for 

any resulting damages, whether direct or consequential, should it prove during the course of the 

contract that the information supplied is either incorrect or not representative.  Any reliance placed 

by the Bidder on this information shall be at his own risk. 

 

PS 7 : CERTIFICATES OF PAYMENT 

 

It was agreed that the master copy of the payment certificates would be drawn up and processed 

by the Contractor.  All costs to this effect, as well as reproduction costs shall be to the account of the 

Contractor.  It was agreed that the first month’s certificate will be evaluated and if in order, the same 

format will be used throughout the contract. 

 

PS 8 : CONSTRUCTION IN LIMITED AREAS 

 

In certain cases, working space may be limited. The method of construction in these restricted areas 

will depend largely on the Contractor's plant.  However, the Contractor must note that measurement 

and payment will be according to the specified cross-sections and dimensions irrespective of the 

method used to achieve these cross-sections and dimensions, and that the rates and prices tendered 

shall be deemed to include full compensation for any difficulty encountered while working in limited 

areas and narrow widths, and that no extra payment will be made, nor will any claim for payment 

due to these difficulties be considered. 

 

PS 9 : NON-WORKING DAYS 

 

The Contractor shall not work on Sundays or on the following statutory Public Holidays:  New Year’s 

Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers Day, Youth Day, National 

Women's Day, Heritage Day, Day of Reconciliation, Christmas Day and Day of Goodwill.  Whenever  

any of the above statutory Public Holidays fall on a Sunday, the following Monday shall be a Public 

Holiday. 
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PS 10 : SPOIL MATERIAL 

 

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall be 

spoiled in designated areas as directed by the Engineer. Spoiling shall comply with the applicable 

statutory and municipal regulations. 

 

PS 11 : DRAWINGS 

 

All "as built" information, as listed below, must be submitted to the Engineer’s Representative before 

a certificate of completion will be issued. No separate payment will be made for the "as built" 

drawings. 

 

PS 13 : SAMPLES 

 

The Contractor shall at his own cost, supply all samples that may be required.  Material or work not 

conforming to the approved samples shall be rejected.  The Engineer reserves to himself the right 

to submit samples to any tests to ensure that the material represented by the sample conforms to 

the requirements of the specifications.  The cost of all tests failed shall be for the Contractor’s 

account. 

 

PS 14 : MANUFACTURER'S INSTRUCTIONS 

 

The recommendations of the manufacturers of patented materials must be strictly adhered to 

regarding the use, mixing, application, fastening, etc. thereof except when otherwise instructed in 

writing by the Engineer. 

 

PS 15 : MATERIALS AND PLANT 

 

The Contractor, when using materials that are required to comply with any standard specification, 

shall, if so ordered, furnish the engineer with certificates of compliance. 

 

Where so specified, materials shall bear the official mark of the appropriate authority.  Samples 

ordered or specified shall be delivered to the engineer's office on the site free of charge. 

 

Where proprietary products have been specified, similar products may be used subject to the prior 

written approval of the engineer. 

 

Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance 

with the relevant manufacturer's current published instructions. 

 

Unless anything to the contrary is specified, all manufactured articles or materials supplied by the 

Contractor for the permanent works shall be unused. 

 

Existing structures on the site shall remain the property of the Employer and except as and to the 

extent required elsewhere in the contract, shall not be interfered with by the Contractor in any way. 
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Materials to be included in the works shall not be damaged in any way and, should they be damaged 

on delivery or by the Contractor during handling, transportation, storage, installation or testing they 

shall be replaced by the Contractor at his own expense. 

 

All places where materials are being manufactured or obtained for use in the works, and all the 

processes in their entirety connected therewith shall be open to inspection by the engineer (or other 

persons authorised by the engineer) at all reasonable times, and the engineer shall be at liberty to 

suspend any portion of work which is not being executed in conformity with these specifications. 

 

The Contractor shall satisfy himself that any quarry selected for use provides the necessary mined 

material in accordance with the specification. 

 

PS 16: NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

 

The Contractor shall erect the necessary signs, notices and barricades for the duration of the 

contract in order to safeguard both the works and the public. 

 

Notices, signs and barricades as well as advertisements may be used only upon approval by the 

Engineer, and the Contractor shall be responsible for their supply, erection, maintenance and 

ultimate removal and shall make provision for this in his tendered rates. 

 

The Engineer shall have the right to have any sign, notice or advertisement moved to another 

position or to have it removed from the site of the works, should it in any way prove to be 

unsatisfactory, inconvenient or dangerous to the general public. 

 

Such notices, signs and barricades shall be provided and erected at the Contractor's own expense. 

 

The standard name board of the South African Association of Consulting Engineers is specified. The 

Contractor will be required to erect a signboard displaying the EPWP logo, indicating that this project 

is part of the EPWP.  All costs related to the provision, erection and subsequent removal of the 

signboard shall be refunded to the Contractor through the provisional sum included in the Schedule 

of Quantities for this purpose. 

 

PS 17: SETTING OUT OF WORK 

 

Reference and level beacons will be shown to the Contractor by the Engineer at the commencement 

of the Contract and the Contractor will be responsible for transferring the data to the Site of Works. 

 

The Contractor shall check the condition and accuracy of all reference and level beacons and satisfy 

himself that they have not been disturbed and are true with regard to position and level.  A beacon 

that has been disturbed shall not be used until its true position and level have been re-established 

and the new values have been certified by the Engineer.  The Contractor shall thereafter be held 

entirely responsible for the protection of all reference and level beacons. 

 

The Contractor shall submit the method of setting out he proposes to employ to the Engineer.  

Accurate control of line and level shall be provided by the Contractor at all stages of construction. 
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Work set out by the Contractor may be checked by the Engineer and any errors found shall be 

rectified by the Contractor at his own expense.  The Contractor shall supply any instrument, 

equipment, material and labour required by the Engineer for this survey work.  Any assistance, 

including checking given to the Contractor by the Engineer or any setting out done by the Engineer 

for Contractor shall not be held as relieving the Contractor of his responsibility for the accurate 

construction of the Works. 

 

PS 18 : WORKMANSHIP AND QUALITY CONTROL 

 

The onus to produce work which conforms in quality and accuracy of detail to the requirements of 

the Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own 

expense, institute a quality-control system and provide experienced foremen, materials technicians, 

other technicians and technical staff, together with all transport, instruments and equipment, to 

ensure adequate supervision and positive control of the works at all times. 

 

The costs of all supervision and process control, including testing thus carried out by the Contractor 

shall be deemed to be included in the rates tendered for the related items of work.  

 

The Contractor's attention is drawn to the provisions of the various standardized specifications 

regarding the minimum frequency of testing that will be required for process control.  The Contractor 

shall, at his own discretion, increase this frequency where necessary to ensure adequate control. 

 

On completion of every part of the work and submission thereof to the Engineer for examination, the 

Contractor shall furnish the Engineer with the results of all relevant tests, measurements and levels 

to indicate compliance with the specifications. 

 

PS 19: TRANSPORT OF MATERIAL 

 

All costs of transporting material shall be included in the applicable tendered rates.  All references 

in the specifications to transport, overhaul and haul distances shall be deleted irrespective of whether 

or not the deletion is included in these project specifications. 

 

PS 20: LIAISON WITH LOCAL AUTHORITIES 

 

The Contractor will have to liaise with local authorities regarding the following matters: 

 

 (a) Protection of existing services during construction.  

 

All the relevant authorities were notified of above operations.  It is then the Contractor's onus to 

immediately contact all these authorities and to accommodate their involvement in his programme 

of work.  The Contractor should also warn the authorities at least 48 hours before the actual work 

commences.  Compensation for delays, losses or accidents will not be considered should the 

Contractor at any time have failed to keep the local authorities informed. 

 

The Engineer or Employer must immediately be notified, should the Contractor experience any 

problem regarding work which involve a local authority. 
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C3.5 MANAGEMENT 

 

C3.5.1 Management of the works 

 

C3.5.1.1 Applicable Specifications 

The Standard for Civil Engineering Construction SANS 1200 published the South 

African Bureau of Standards and referred to as the “Standard Specifications” shall 

be applicable to this project. 

 

C3.5.1.2 Concurrent construction contracts 

The Contractor’s attention is drawn to the fact that there might be other contiguous 

works will be executed concurrently by independent Contractor’s under separate 

contracts in the vicinity of the Site. 

 

The other Works which will be in progress or will come into operation on or adjacent 

to the Site of the Works during the progress or tenancy of this contract are likely to 

include, but are not limited to the following: 

 

a) (Other Project Description if applicable) ……… 

b) (Other Project Description if applicable) ……… 

 

The Contractor shall ensure that neither his operations nor those of his sub-

Contractors nor the activities of his employees shall interfere with or of the Employer 

or of other Contractors and he shall indemnify the Employer against all claims arising 

through default of this requirement.  

 

The Contractor shall hand over portions of the Site of the Works (whether completed 

or not), or completed portion of the Works, to these Contractors when required by the 

Employer or detailed elsewhere in this document. The Contractor shall cause no 

interference with or delays in the execution of these contiguous contracts. 

 

No discounts or commission for the Contractor is allowed on these contracts, and it 

will be assumed that he has fully allowed in the Contract Price for the presence of 

these Contractors on Site. Any service rendered or assistance given by the Contractor 

to these Contractors, save as are provided for in the Project Specifications, shall be 

for their accounts only since the Employer shall in no will be responsible to the 

Contractor for any payments in this respect. 

 

The Contractor shall protect all known existing services as well as all work being 

carried out and structures being erected on the Site by other Contractor. Any damage 

caused to their services or structures, or any obstructions or hindrance caused to 

other Contractors by the Contractor, and all claims arising there from, will be sole 

responsibility of the Contractor. 

 

All repair work shall be carried out at the Contractor’s expense to the entire 

satisfaction of the Engineer. 
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The same obligations shall be imposed on the Employer and on other Contracts in 

respect of the Works being executed under this Contract. 

 

C3.5.1.3 Contractor’s Project Management Plan 

   

The Contractor is required to prepare and submit a project management plan for the 

Construction. The particular Contents that should be included in the Contractor’s 

Project Management Plan are listed below: 

 

• Project structure and agreements 

 

The Contractor shall indicate how responsibility for the various work packages 

will be divided between joint ventures partners (where applicable) and sub-

Contractors. 

 

A contract organogram shall be provided showing work appointment and project 

management responsibilities. The particular division of work shall match the 

establishment capabilities and capacities of each particular partners of Sub-

Contractor. 

 

• Plant, materials and equipment 

 

The Contractor shall prepare s Plant and Materials procurement plan, indicating 

the source of key Plant and Materials designated for inclusion in the Works, and 

demonstration that such Plant and Materials have proven track record of 

successful maintenance support in South Africa. 

 

The Contractor shall also prepare a plan of Contractor’s Equipment, indicating the 

sources and details of construction equipment planned for use on the Contract 

and based on the Contractor’s particular approach. 

 

• Staffing plan 

 

The Contractor shall prepare a detailed staffing plan showing in an organogram 

all key members of the Contractor’s Personnel, proving a detailed CV for each 

such key position. The Contractor shall also show numbers and source of all non-

key staff and indicating the particular approach. 

 

• Method statement 

 

The Contractor shall clearly describe the overall methodology proposed for 

construction of the Works and include particular method statement for each work 

discipline include in the Works. 

 

C3.5.1.4 Construction Programme 

 

The Contractor shall submit together with his tender, a proposed construction 

programme and schedule, which shall be updated and finalized within the period 
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stated in the Contract Data a suitable and realistic construction programme for the 

consideration of the Engineer. 

 

The programme shall be in the form of a Gantt chart and shall include the following 

details: 

 

• A work breakdown structure (WBS), identifying the major activities and group of 

activities.  

• For each activity and/or group of activities, further details shall be provided with 

regard to the scheduled and end dates of individual activities. 

• The (F/S; S/S; F/F and association lead and lag) linkages between activities shall 

be clearly indicated and the logical network upon which the programme is based 

shall be separately submitted to the engineer if requested. Any constraints shall 

be classified as being time-related or resource-related. 

• The critical path(s) shall be clearly indicated and floats on non-critical activities 

shall be shown. 

• The Contractor shall indicate the working hours per day, night, week and month 

allowed for in the programme. 

• Where relevant the Contractor shall state the production rates for key activities, 

e.g. earthworks, etc. 

• The Contractor shall submit together with his tender, a detailed method statement 

of how he plans to execute the works, taking into account the inter-relationship of 

the various supply and drainage areas per water network and sewer branch 

pipeline layouts. 

 

Together with the programme as detailed above the Contractor shall submit to the 

engineer as cash flow projection, indicating projected monthly invoice amounts. The 

cash flow projection shall be updated at monthly intervals to reflect actual payments 

to date and anticipated further payments. 

 

The programme will be reviewed at the monthly site meetings at which the Contractor 

shall provide sufficient detail that will allow the comparison of completed work per 

activity that has fallen behind. The updated programme shall be submitted to the 

Engineer at least two days prior to the monthly meetings. 

 

If the programme has to be revised by reason of the Contractor falling behind his 

programme, he shall produce a revised programme showing how he intends to regain 

lost tine in order to ensure completion of the Works within the time for completion or 

any granted extension of time. Ant proposal to increase the tempo of work must be 

accompanied by positive steps to increase production by providing more labour and 

plant on site, or by using the available labour and plant in a more efficient manner. 

 

Failure on the part of the Contractor to submit the programme or to work according to 

the programme or revised programme shall be sufficient reason for the Engineer to 

take steps as provided in the General Conditions of Contract.  
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The approval by the Engineer of any programme shall have no contractual 

significance other than the Engineer will be satisfied that the work is carried out 

according to such programme and that the Contractor undertakes to carry out the  

 

 

work in accordance with the programme. It shall not limit the right of the Engineer to 

instruct the Contractor to vary the programme if required by circumstances. 

 

C3.5.1.5 Quality Assurance 

 

The Contractor shall institute the quality management plan (QMP), as well as institute 

a quality management assurance system (QMAS) and provide experienced 

personnel as well as all the necessary transport, instruments and equipment, to 

ensure adequate supervision, positive control and testing of the world at all times in 

order to comply with the minimum standard specifications and requirements. The 

Contractor shall deliver to the Engineer, for his consideration, all the required QMP 

and QMAS quality assurance programme prior to the Contractor’s appointment of any 

suppliers or commencement of the Works. Failure to comply with these requirements 

shall be just cause for the Engineer to order supervision of the Works without 

additional remuneration or for him to recommend termination to the Employer in terms 

of the Conditions of the Contract. 

 

The Contractor shall do at least the quality control test at the frequencies specified in 

SANS for the required Scope of Work. If the scale of the works, construction method 

or any other circumstances dictates, the Contractor shall do more tests when required 

for quality assurance purposes. 

 

The Contractor shall keep systematic records of the test results, and all worksheets 

related thereto. All test results obtained by the Contractor in the course of his process 

requesting inspection of the relevant portions of the Works. Any request for inspection 

shall be submitted on the prescribed forms. 

 

The Employer is at liberty to carry out such tests as he deems necessary to determine 

compliance with the contract requirements and will make available the results of all 

tests to the Contractor. 

 

Acceptance control, record keeping, and payments certificates shall be done in 

accordance with the Engineer’s standards system except if the Engineer approves 

that the Contractor’s QMP and standard QMAS system may be used.  

 

C3.5.1.6 Site administration 

 

• Daily Site Diary  

 

The daily site diary shall be kept to date by the Contractor’s Site Agent and will be 

signed on a daily basis by the Engineer’s Representative. 
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• Information in Respect of Plant 

 

Information relating to plant on Site shall be recorded in the daily site diary. In 

addition, the Contractor shall deliver to the Engineer, on a monthly basis, a detailed 

summary of construction plant kept on the Site, full particulars given each day of 

the month. Distinction shall be made between plant in working orders and plant out  

of order. Such inventory shall be submitted by the first day of the month following 

the month to be reported. 

 

• Information in Respect of Employees 

 

Information relating to labour and management on Site shall be recorded in the 

daily site dairy. In addition, the Contractor shall deliver to the Engineer, on a 

monthly basis, a detailed summary of Supervisory staff, labour employed (own and 

local labour) by category, and sub-Contractors (both local and imported) for each 

day of the month. Such return shall be submitted by the first day of the month 

following the month to be reported. 

 

• Rainfall Records 

 

Rainfall records for the period of construction shall be taken on Site and record in 

the daily site diary. The Contractor shall provide and install all the necessary 

equipment for accurately measuring the rainfall. The Contractor shall also provide, 

erect and maintain a security fences plus gate, padlock and keys at each 

measuring station, all at his own costs. The Engineer or his Representative shall 

take and record the daily rainfall readings. The Contractor shall be permitted to 

attend these readings, in the company of the Engineer’s Representative. Access 

to the measuring gauge(s) shall at all times be under the Engineer’s control.  

 

C3.5.1.7 Site instructions 

 

Site instructions by the Engineer, addressed to the Contractor at his office on the Site 

will be numbered consecutively and will be deemed to have been received by the 

notice of the Engineer in writing immediately. 

 

 

C3.5.1.8 Site Meetings 

 

The Contractor and his authorized representative shall attend all meetings held on 

the Site with Employer and the professional team at dates and time to be determined 

by the Engineer. Such meeting will be held to evaluate the progress of the Contract, 

and to discuss matters pertaining to the Contract which any of the parties represented 

may wish to rise. It is not the intentions to discuss day-to-day technical matters at 

such meetings. 

 

C3.5.1.9 Payment Certificates 

 



Bela-Bela Local Municipality 

  BID NO: 9/3/1/424 

 PROJECT DESCRIPTION: CONSTRUCTION OF ROAD PAVING AND STORMWATER IN RAPOTOKWANE – PHASE 1 

173 
           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

Monthly Progress Payment Certificates shall be submitted to the Engineer’s 

Representative on Site not later than the 15th of each month (or on the last working 

day prior to this date) in order to allow for checking each and reconciliation of all 

quantities, rates, extension and additions in the certificate. Each progress payment 

certificate shall include work executed or reasonable expected to be executed up to 

30th day of the specific month. The Engineer’s Representative shall have a period of 

five (5) calendar days to view the draft certificate in collaboration with the Contractor. 

All quantity calculations and certificates submitted by the Contractor for checking shall 

be in accordance with the Engineer’s standards site administration forms and formats. 

 

Upon agreement by the Engineer’s Representative by not later than the 20th of each 

month, the certificate shall be submitted by the Contractor in a typed form in 

accordance with the prescribed format, and with the correct spelling, to the Engineer 

by no later than the 20th of each month (or on the first working day thereafter), together 

with four additional copies, for certificates. 

 

Where days’ work has been instructed by the Engineer, the Contractor shall submit 

the return to the Engineer for signature and approval within twenty-four (24) hours of 

the end of the working day on which the work was executed. Day work returns shall 

be submitted on forms according to the Engineer’s standard format. Failure to comply 

with terms of this clause will result in non-payment for such day works. 

 

C3.5.1.10 Drawings, Operations and maintenance Manuals 

 

All the information in possession of the Contractor that is required by the Engineer’s 

Representative in order to complete the As-built drawings and to prepare a close-out 

report for the Employer must be submitted before a certificate of completion is issued 

for the works. Similarly, the Contractor will be required to submit full details of all 

materials/ fittings/ equipment in a maintenance procedure (where applicable) related 

thereto, for incorporation in the overall operation and maintenance manual for the 

completed works prior to issuing of the certificate of completion of the Works. 

 

Only figured dimensions, levels and co-ordinates on the Drawings may be used in the 

interpretation thereof, and the Drawings shall not be scaled unless the Contractor is 

specifically instructed by the Engineer in writing. The Contractor shall notify the 

Engineer in writing of any lack of information or conflict in the information on the 

Drawings. The Engineer will upon written request provide any dimensions, levels and 

co-ordinates that may have been omitted from the Drawings. 
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C3.5.2 Management of the Environment  

 

C3.5.2.1 The Environmental Management Plan (EMP) 

 

The Contractor shall comply with the conditions of the Record of Decision and 

the Environmental Management Plan for the project. 

 

An Environmental Management Programme (EMP), in the context of the 

regulations, is a tool that takes a project from a high-level consideration of 

issues down to detailed workable mitigation measures that can be 

implemented in a cohesive and controlled manner.  

 

The objectives of an EMP are to minimize disturbance to the environment, 

present mitigation measures for identified impacts, maximise potential 

environmental benefits, assign responsibility for actions to ensure that the pre-

determined aims are met. 

 

C3.5.2.2 Environmental Authorization 

 

The Contractor shall comply with the conditions of the Environmental 

Authorization - Record of Decision for the project. 

 

C3.5.3 Management of Health and Safety on site 

 

The Contractor shall comply with the Occupational Health and Safety (OHS) Agreement 

included in Section C1.2 – Contract Data 

 

C3.5.3.1 Health and Safety Specifications 

 

The Contractor shall comply with the requirements of the Occupational Health 

and Safety Specifications of the Municipality. 

 

C3.5.3.2 Health and Safety Plan 

 

The Contractor shall use the Occupational Health and Safety Specifications 

of the Municipality to develop and OHS Plan for the approval of the Employer/ 

Employer’s Safety Agent. Once the OHS Plan is approved, it shall be included 

in OHS File on site for regular monitoring. 

 

C3.5.3.3 Covid-19 OHS Specifications 

 

The Department of Employment and Labour has appealed to employers to 

use the prescript ions of the Occupational Health and Safety (OHS) Act of 

1993 in governing workplaces in relation to COVID–19. 

 

The Contractor shall comply with the requirements of the specification. 

 

C3.5.3.4 Covid-19 Risk Assessment 
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The purpose of this Risk Assessment is to: 

a) Identify the health hazards that employees may be exposed to while 

performing their work, 

b) Evaluate the initial risk, control measures currently used and the residual 

risk, 

c) Recommend control measures where applicable and 

d) Compile a Risk Assessment to manage COVID-19 in the workplace and 

on site, 

e) Produce a Risk Assessment in accordance with the requirements of the 

Disaster Management Act, 2002. Regulations issued in terms of Section 

27(2) of the Disaster Management Act, 2002 (As amended on the 15th of 

March 2020), 

f) Ensure the Safety of all personnel involved with the activity, 

g) Put in place a way of communication to all personnel involved with the 

activity 

 

C3.5.3.5 Covid-19 OHS Checklists 

 

This checklist will assist the contractor to implement health and hygiene 

measures at a workplace and do a review of your facilities concerning Covid-

19. 

 

C3.6 ANNEXURES 

 

  The following specialised studies and licences are available on request: 

a) Geotechnical Report 

b) Drainage Report 
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C4 SITE INFORMATION 
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C4.1 Site Inspection 
 

The Bidder shall familiarize him/herself on the nature of the site and inspect the site if necessary. 

 

C4.2 Site Location 

 

The GPS Co-ordinates for the project are as follows:  

 

Street Name Start Coordinate End Coordinate 

1 -25.142680°S, 28.643622°E -25.142693°S, 28.651695°E 

2 -25.142922°S, 28.649409°E -25.142088°S, 28.644599°E 

3 -25.141865°S, 28.648437°E -25.142357°S, 28.648231°E 

4 -25.141962°S, 28.647633°E -25.140669°S, 28.647436°E 

5 -25.128478°S, 28.644917°E -25.134356°S, 28.643389°E 

Trapezoidal Drain -25.134356°S, 28.643389°E -25.137778°S, 28.645893°E 

 

 
The site Locality Map is as shown below. 
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C5.1 Contract Drawings 
 

CIVIL ENGINEERING: 

BCE-RD-LP-001 LOCALITY PLAN SHEET 1 OF 1 

BCE-RD-KP-001 KEY PLAN SHEET 1 OF 2 

BCE-RD-KP-002 KEY PLAN SHEET 2 OF 2 

BCE-RD-LY-001 LAYOUT PLAN SHEET 1 OF 7 

BCE-RD-LY-002 LAYOUT PLAN SHEET 2 OF 7 

BCE-RD-LY-003 LAYOUT PLAN SHEET 3 OF 7 

BCE-RD-LY-004 LAYOUT PLAN SHEET 4 OF 7 

BCE-RD-LY-005 LAYOUT PLAN SHEET 5 OF 7 

BCE-RD-LY-006 LAYOUT PLAN SHEET 6 OF 7 

BCE-RD-LY-007 LAYOUT PLAN SHEET 7 OF 7 

BCE-RD-INT-LY-001 INTERSECTION LAYOUT SHEET 1 OF 2 

BCE-RD-INT-LY-002 INTERSECTION LAYOUT SHEET 2 OF 2 

BCE-RD-LS-001 LONG SECTIONS SHEET 1 OF 2 

BCE-RD-LS-002 LONG SECTIONS SHEET 2 OF 2 

BCE-RD-XS-001 DETAILED CROSS SECTIONS SHEET 1 OF 12 

BCE-RD-XS-002 DETAILED CROSS SECTIONS SHEET 2 OF 12 

BCE-RD-XS-003 DETAILED CROSS SECTIONS SHEET 3 OF 12 

BCE-RD-XS-004 DETAILED CROSS SECTIONS SHEET 4 OF 12 

BCE-RD-XS-005 DETAILED CROSS SECTIONS SHEET 5 OF 12 

BCE-RD-XS-006 DETAILED CROSS SECTIONS SHEET 6 OF 12 

BCE-RD-XS-007 DETAILED CROSS SECTIONS SHEET 7 OF 12 

BCE-RD-XS-008 DETAILED CROSS SECTIONS SHEET 8 OF 12 

BCE-RD-XS-009 DETAILED CROSS SECTIONS SHEET 9 OF 12 

BCE-RD-XS-010 DETAILED CROSS SECTIONS SHEET 10 OF 12 

BCE-RD-XS-011 DETAILED CROSS SECTIONS SHEET 11 OF 12 

BCE-RD-XS-012 DETAILED CROSS SECTIONS SHEET 12 OF 12 

BCE-RD-SM-001 ROAD SIGNS AND MARKINGS SHEET 1 OF 7 

BCE-RD-SM-002 ROAD SIGNS AND MARKINGS SHEET 2 OF 7 

BCE-RD-SM-003 ROAD SIGNS AND MARKINGS SHEET 3 OF 7 

BCE-RD-SM-004 ROAD SIGNS AND MARKINGS SHEET 4 OF 7 

BCE-RD-SM-005 ROAD SIGNS AND MARKINGS SHEET 5 OF 7 

BCE-RD-SM-006 ROAD SIGNS AND MARKINGS SHEET 6 OF 7 

BCE-RD-SM-007 ROAD SIGNS AND MARKINGS SHEET 7 OF 7 

BCE-SW-C-KP-001 CATCHMENT KEY PLAN SHEET 1 OF 1 

BCE-SW-KP-001 STORMWATER KEY PLAN SHEET 1 OF 2 

BCE-SW-KP-002 STORMWATER KEY PLAN SHEET 2 OF 2 

BCE-SW-LY-001 SW LAYOUT PLAN SHEET 1 OF 7 

BCE-SW-LY-002 SW LAYOUT PLAN SHEET 2 OF 7 

BCE-SW-LY-003 SW LAYOUT PLAN SHEET 3 OF 7 

BCE-SW-LY-004 SW LAYOUT PLAN SHEET 4 OF 7 
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BCE-SW-LY-005 SW LAYOUT PLAN SHEET 5 OF 7 

BCE-SW-LY-006 SW LAYOUT PLAN SHEET 6 OF 7 

BCE-SW-LY-007 SW LAYOUT PLAN SHEET 7 OF 7 

BCE-SW-DET-001 STORMWATER DETAILS SHEET 1 OF 1 

BCE-SW-DET-002 STORMWATER DETAILS SHEET 1 OF 1 


