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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
COMPRESSOR REPLACEMENT PROJECT

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

Compressor Replacement Project

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R[e]
Value Added Tax @ 15% is R[e]
The offered total of the Prices inclusive of VAT is R[e]

(in words) [e]

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 2 C1.1 ECSC3 FORM OF OFFER AND ACCEPTANCE



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
COMPRESSOR REPLACEMENT PROJECT

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data
Part 3 Scope of Work: Works Information
Part 4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the (Insert name and address of organisation)

Employer

Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly
endorsed, ‘Alternative Tender No.
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Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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C1.2 Contract Data
Data provided by the Employer

CONTRACT NUMBER

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
10.1 & The Employer’s representative to whom

14.4 the Employer in terms of clause 14.4
delegates his actions? is (Name):

Address
Tel No.
Fax No.

E-mail address

Camden Power Station, Nucam 2355

086 665 9241

11.2(11) The works are Compressor Replacement Project

11.2(13)  The Works Information is in the document called ‘Works Information’ in
Part 3 of this contract.

11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4
of this contract.

11.2(12) The siteis Camden Power Station

30.1 The starting date is.

11.2(2) The completion date is.

13.2 The period for reply is 1 week

40 The defects date is 52 weeks after Completion

41.3 The defect correction period is 1 week

50.1 The assessment day is the 25" of each month.

50.5 The delay damages are R5000.00 per day

50.6 The retention is 10%

51.2 The interest rate on late payment is N/A

80.1 The Contractor is not liable to the

Employer for loss of or damage to the
Employer’s property in excess of

the amount of the deductibles relevant to the
event

1 Except those actions which can only be done by the Employer as a Party to the contract.
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CONTRACT NUMBER

Does the United Kingdom Housing Grants,
Construction and Regeneration Act (1996)

apply?

No

93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).
Address To be appointed when required
Tel No.
Fax No.
e-mail
93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body
934 The tribunal is: arbitration.
The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be held is South Africa
The person or organisation who will
choose an arbitrator
- ifthe Parties cannot agree a choice or the Chairman for the time being or his nominee
- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.
The conditions of contract are the NEC3 Engineering and Construction Short Contract
(April 2013)?% and the following additional conditions Z1 to Z11 which always apply:
Z1 Cession delegation and assignment
Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.
Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and

delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

2 If June 2005 Edition applies, delete April 2013 and insert June 2005
3 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z2.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Works.

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the works.

Z3 Confidentiality

Z3.1 The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

Z3.3 Inthe event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer. All rights in and to all such images vests exclusively in the
Employer.

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Z4 Waiver and estoppel: Add to clause 12.2:

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.
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Z5

Z6

z7

Z8

Z9

Z10

Z5.1

Z5.2

Z6.1

Z6.2

Z6.3

Z7.1

Z8.1

Z9.1

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Works Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer’'s VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.1

The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":

or had a business rescue order granted against it.

Addition to Clause 50.5
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Z10.1

Z11

If the amount due for the Contractor’s payment of delay damages reaches the limits stated in
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide
the Works.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party = means, as the context requires, any party, irrespective of whether it is the Contractor or

a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the

property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal purpose,
Action including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of a
Party joint venture, or its employees, agents, or Subcontractors or the Subcontractor’'s

employees,

Corrupt Action  means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service

to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts to

Action

mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

Obstructive means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action

concealing information or making false statements to materially impede an investigation
into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in court
or in any other similar process, of such Prohibited Action before the Employer can terminate the
Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the
amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.

Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.
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CONTRACT NUMBER

Z12 Insurance

Z 12.1 Replace core clause 82 with the following:

Insurance cover 82

82.1 When requested by a Party, the other Party provides certificates from his insurer or

broker stating that the insurances required by this contract are in force.
82.2  The Contractor provides the insurances stated in the Insurance Table A, from the
starting date until the earlier of Completion and the date of the termination
certificate.

INSURANCE TABLE A

Insurance against

Minimum amount of
cover or minimum
limit of indemnity

Cover provided until

Loss of or damage to the
works

The replacement
cost where not
covered by the
Employer's
insurance

The Employer’s
policy deductible as
at contract date,
where covered by
the Employer's
insurance

The Employer’s
certificate of
Completion has
been issued

Loss of or damage to
Equipment, Plant and
Materials

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer’s

insurance
The Contractor’s liability for Loss of or damage
loss of or damage to to property

property (except the works,
Plant and Materials and
Equipment) and for bodily
injury to or death of a person
(not an employee of the
Contractor) arising from or in
connection with the
Contractor’s Providing the
Works

Employer's property

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date
where covered by

The Defects
Certificate has been
issued
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CONTRACT NUMBER

the Employer's
insurance

Other property

The replacement
cost

Bodily injury to or
death of a person
The amount
required by the
applicable law

Liability for death of or bodily
injury to employees of the
Contractor arising out of and
in the course of their
employment in connection
with this contract

The amount
required by the
applicable law

82.3  The Employer provides the insurances as stated in the Insurance
Table B
INSURANCE TABLE B
Insurance against or name | Minimum amount of cover or minir
of policy of indemnity
Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and | Per the insurance policy document
Business Interruption
Nuclear Material Damage Per the insurance policy document
Terrorism
Z13 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa,
and is the holder of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person
against any and all liabilities which the Contractor or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the
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Z13.3

Z13.4

Z13.5

214

presence of the Contractor or that person or any property of the Contractor or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer or of a person acting on behalf of the
Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos
fibres per ml of air measured over a 4 hour period. The value at which proactive
actions is required in order to control asbestos exposure to prevent exceeding the
OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure

Monitoring of workers to regulated asbestos fibres is in compliance with the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing

Measurements measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to
short term exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the

Services conforms to the acceptable prescribed South African standard for asbestos, as per
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the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
with HSG248 and monitored according to HSG173 and OESSM.

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail.
All measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements
and related control measures at the Contractor’s expense. For the purposes of compliance
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements
stipulated in the AAIA-approved asbestos work plan.

Z214.3 The Employer manages asbestos and ACM according to the Standard.

Z14.4 Inthe event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration
of above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

Z14.6 The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)* in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed Data is
provided on page 31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name): [e]
Address [e]
Tel No. [e]
Fax No. [e]
E-mail address [e]
63.2 The percentage for overheads and profit
added to the Defined Cost for people is [*]1%
63.2 The percentage for overheads and profit
added to other Defined Cost is [*]1%
11.2(9) The Price Listis in the document called ‘Price List’ in Part 2 of this
contract.
11.2(10)  The offered total of the Prices is R[e]
[Enter the total of the Prices from the Price excluding VAT
List]: [in words]

[e]
excluding VAT

4 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 14 C1.2B ECSC3 CONTRACT DATA PART 2



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
COMPRESSOR REPLACEMENT PROJECT

C2 Pricing Data

C2.1 Pricing assumptions

Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns
being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in
an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is
contained.
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C2.2 Price List

Item no. Description Unit Quantity | Rate Price

The total of the Prices (excluding VAT):

Note:
o Supplier/Service Provider to include in their pricing all activities associated with providing this service.

e Please do not change or alter the above price list, but rather add attachments should you want to
show your breakdown and/or additional information.

o Suppliers/Service Providers who change/alter the above price list will be disqualified.
e Please note that Point 10 above for Pre-coating will only be required if the bag replacements will be
conducted off-load and the client will advise accordingly.
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C3: Scope of Work

C3.1 Works Information
Please see attached Appendix A - SOW

1. Description of the works

The compressed air plant at Camden Power Station is essential for delivering control air and service air
across the Power Station. The plant infrastructure comprises two compressor houses: the East Compressor
House and the West Compressor House.
Control air components are installed in both houses. The East Compressor House currently accommodates
three electrical oil-flooded screw compressors and one diesel-driven oil-flooded screw compressor, while the
West Compressor House houses accommodate two electrical oil-flooded screw compressors, and one
electrical oil-flooded screw compressors dedicated for service air.
The existing electrical oil-flooded screw compressors are obsolete and require to be upgraded.
This project scope includes the design, procurement, installation, and commissioning of a fully upgraded and
functional system consisting of:

o Five (5) new electrical oil-flooded screw compressors dedicated to control air supply, and

¢ One (1) new electrical oil-flooded screw compressor dedicated to service air supply.

These engineering works, hereafter referred to as “the Works,” will ensure the reliable and efficient delivery
of compressed air to meet operational requirements.

2. Drawings

Drawing number Revision Title
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3. Specifications

CONTRACT NUMBER

Title Date or Tick if publicly
revision available
General Specifications:
Health and Safety requirements
Environmental requirements
Site regulations and access control
Technical specifications:
4. Constraints on how the Contractor Provides the Works
4.1 Meetings
Title and Purpose Interval Location Attendees
Progress and As and when Site Camden Employer, Contractor,
Feedback required Power Station Supervisor, others as

required

Risk Reduction

As and when
required

Site Camden
Power Station

Employer, Contractor,
Supervisor, others as
required

Safety

As and when
required

Site Camden
Power Station

Employer, Contractor,
Supervisor, Safety
representatives of
Employer and Contractor.

Early Warning
Meeting

As and when
required

Project Managers
Office/ Microsoft
Teams

Contractor, Supervisor, and
Project Manager

Risk Register and
Compensation Events

As and when
required

Project Managers

Contractor, Supervisor, and
Project Manager

4.2 Use of standard forms

NEC3 Engineering & Construction Short Contract (ECSC3) standard templates shall be used at all times in

the administration of the contract, for example early warnings and compensation events notifications

4.3 Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for

payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:
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The Contractor includes the following information on each tax invoice:

Name and address of the Contractor

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

The total Price for Work Done to Date which the Contractor has completed;

Other amounts to be paid to the Contractor;

Less amounts to be paid by or retained from the Contractor;

The change in the amount due since the previous payment being the invoiced amount - excluding VAT,
the VAT and including VAT,;

e (add other as required)

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for
Work Done to Date for each item in the Price List for work which he has completed.

4.4 Records of Defined Cost

In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work
subcontracted by the Contractor and Equipment. [See clause 11.2(5) and 63.2]. State in what form these
records are to be kept and how accessed by the Employer.

4.5 BBBEE and preferencing scheme

i Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
: Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

4.6 Facilities to be provided by the Contractor

The Contractor will make provision for all temporary accesses and utilities required to ensure completion of
the Works. This will include but is not limited to:

= Temporary access roads (if required)

=  Provision for temporary site offices

= Provision for temporary supply of potable water and electricity (lighting). On-site water and electricity
connection points will be provided

=  Storage and/or stockpiling of construction material (if required)

= Shall make his own allowance for adequate ventilation of the work

= Telecommunication — the Contractor is responsible for all his telecommunication connections, rental,
and any monthly phone bills

= Security — if the Contractor deems this necessary (the Employer is not held liable/responsible for any
loss/damage of equipment or material)

4.9 Design by the Contractor
All the required designs (if applicable), manufacturing and installation works shall be in accordance with the
Technical Specifications. Data pack including as build drawings for the project shall be submitted to the

Project Manager at the end of the project.

Unique Identifier: 240-154065172
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5. Requirements for the programme

The Contractor is to compile and submit a high-level detailed programme for the Employer’s acceptance as
per the contract requirements (two weeks before the starting date of the works). The detailed programme
should be on MS Projects, this programme should show the starting dates, access dates, key dates, planned
completion dates of activities and important milestones. To note would be the two units bag change that
needs to be conducted off-load.

The programme needs to be updated weekly and sent to the Employer.

6. Services and other things provided by the Employer

The employer shall provide power, water, waste disposal aress, lighting and ablution. Any additional
lighting requirements around the work area shall be provided by the Contractor. The Contractor shall
provide everything else necessary for providing the Works.

The Employer will ensure access to the site for personnel qualifying as per the Employers requirements
for access control,

The Employer will do the induction training for the Contractor.
Contractor has submitted the valid Cerbficate of Compliance.

The Contracior adheres to the site services requirements and procedure

Potahkle Water Supply

s The Employer supplies, free of charge, reasonable quantities of potable water required for the
purpeses of this contract from the existing points. The Coniractor provides, at his own cost, all
conrection fithngs, pipe work, temporary piumbing, and pumps necessary to lead the water from the
Emplover's paints of supply to the various paints where 1t is required.

Electrical Power Supply
» Power is available at the existing peints.

= The Contractor provides his own porfable 380V elactrical distribution boards, and supply cables to and
from the boards, for all his power supply requremenis fo exacute the works.

s Contractors Elecirical Distributon Beards complies with OHSA as referred to n the Electrical

Installation Regulations and the Electrical Machinery Regulations. Each board brought ento site has a
Certificate of Complranes issued by an accradited person.

» The Contractor's electrical distribution boards are installed af the works on a time negotiated with the
Supervisor, prier to the possession date.

= The Employer connscts distribution boards to a 380V three-phase AC power supply, only after the
Contractor has submitted the valid Certificate of Compliance. All Contractors' Electrical Distribution
Boards are earthed to the steel structure of the plant.

Toilet Facilities

« The Employer provides the Contractor acoess to identified existing todet facilites.

Medical Facilities

s The Confractor provides a First Aid service to hig employees and sub-Contractors. In the case where

these prove to be inadequate, like in the event of a serious injury, the Employer's Medical Centre and
facilities wili be avallable,
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C4: Site Information

C4.1: Information about the site at time of tender which may affect the work in
this contract

1. Access limitations

The Contractor makes his own assassment of, and allows in his rates for those access problems that may be
encountered No extra payment or clamm of any kind is allowed on account of difficulties of 2ccess to the
works, or for the requiremant of working adjacent to or in the sams area as others

Access to site shall be in line with the Camden Power Station’s access procedure. The Contracfer shali be
required to make an application to enter site for the duration of the contract, inciuding the wamanty and

defect period, A permit shall only he issued once the Confracior has attended the safety mduction and has
undergone medical chacks.

All the assets must be declared and registered with security upon entering site. This includes portable assets
such as a laptop. The record must be kept on the OV18 form No asset shall be removed from site if the
OV18 form is not attached.

The Condracior shali hava no claim aganst the Employer in respect of delay at the sesurity main gate.
All Contractors' permits must be returned to Protective Services on completion of the works

Equipment

Any eguipment, or apphiances, used by the Confractor conforms to the applicable OHS Act safety standards
and is maintained in a safe and proper working condition. The Profect Manager has the nght to stop the

Confracior's uss of any equipment which, in the opinion of Project Manager, does not conform to the
foregoing.

Offloading and material handing equipment 1s not avadable on slte and if raguired, is to be provided by the
Confractor,

Site Regulations

Note that the speed himit on the site is 40 Kin/h. The vehlcle permit of any persons contravening any traffic
act on site 1s cancelled.

The Contractor complies with the Camden Site Regulations, a copy of which 15 available for penisal at the
FProfect Manager's offices.

Any subject within the authority of the Project Manager may be addressed by a Site Regulation.
Before work starts on site, an inaugural meeting 1s held with the Contfractor and the Project Manager to
explain all requirements of the Slte Regulations.

The Contractor allocates staff to be trained and authorised as Responsible Persons according to Employer’s
Plant Safety Reguiations andfor High Voltage Regulations, These Responsible Persons are available on site
as and when required to take out parmits to work,

Parmits

Datly meatings shall be hetd and chaired by the production department o discuss the next days permit
requirements All permit requests are required by 15.00 on the day prior to the permit being raquired, A 'no
waork' periad between 06,00 and 07:00 15 enforced during which the requestad changes to the permit take
place
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No work commences without the acceptanca of the permit to work by the Confracfor's responsibie person
and all workers sign the workman's register, The Contractor arranges for three people to be appointed as
responsible persons for permit requirements The plant safety regulations course can be done at any Eskom
power station but the practical course is Camden specific.

Accommaciation and Transporiation

The Contractor provides his own accommodation and transport for all his employees engaged in the
execution of the works  This ingludes the needs of hus subcontraciors, The cost for accommodation, as well

as for transportation to and from site Is mciuded In the Prices. No accommodation is available at Camden
Power Station,

Security

The Gontractor provides security necessary far the protection of the works at afl times until the completion of
the whole of the works.

The Confractor is infarmed of the access procedures through Site Regulations and note that such
procedures may change depending on the prevalling security sifuation

All persans entering the Camden site pass through the control points at the main access gate and are
required to have temporary parmits that are issusd to Coniractar's staff on request. All persons submit 1D
documents with tha application for temporary permits. [f it is necessary to bring equipment onto site & bstis
submitted which s venfied by sscunty staff priot to equipmeant entering the security area

If any Coniractor's staff are transferred from Camden or leave site, the person's permit 1s handed over to the
Supervisar The Contractor ansures that personnel leaving site are transporied out of the securily area and
that the permit is returned.

No firearms, weaapons, alcohol, lllegal substances and cameras {inciuding cell phones with cameras) are
parmitied on site Any person suspected of being under the influence of aloohol Is tested and If proved
posifive, is refused entry to the security area

No *private work" is carried oul for or an behalf of any Eskom employee

The generator area and the other units are barricaded and ouf of bounds and only authorised persons are
permitted Areas ouiside the site are out of bounds o the Contracfor's staff.

Under no circumstances shall the Contractar recruit outsids Camden Power Siation’s secunty gate. An
applicable locai office for recruitment shall be used.

Safety

The Confractor implemenis a safety plan and maintains the safety system until the completion of the whole
of the works The plan, will as a minimum, contain PPE information, written safe work procedures, job
specific risk assessments, safety meetings, etc. The plan will be to the Emplover's satisfaction and will be
accepied prior to the commencemant of any work

The Contractor will be subject to periodic autits by the Employer in order o ensure compllance with the plan
Any deviations will be corrected to the Employar's satisfaction

The employer has the right to stop the Confractor’s work activibes which, in the apiron of employer, is un-
safe The Contractor may only continue with work activitiss when all safety deficlencies have been corrected

to the Project Manager's satisfacton The Confractor shall have no claim against the Employer in respect of
delay due to the above

ENVIRONMENT

The Contractor shall comply with Camden Power Statior’s shvironmental management system. This
includes the identification, collection, storage, transportation and disposal of waste, Hazardous waste shall
be disposed off in ing with the applicable environmental legisiation. It is important to note that all spillages
must be cleaned immediately and reported to the employer as soon as possible. It is the responslbility of the
polluter to clean all spillages and for the rehabilitation of the poliuted land.

PART C4: SITE INFORMATION PAGE 22 C4.1 SITE INFORMATION



