

Category	Criteria	Weighting	Scoring Methodology Based on Weights	Evidence
1.	Previous Experience in supplying, installation, testing, and commissioning of Crane pendant.	20	To have successfully completed 3+ projects of a similar nature in Disassembling, Transporting, Assembling, installation testing, and commissioning of overhead cranes– 20 Points.	Signed reference letters on company client letterhead stipulating project description, and period of the project. The reference letters must contain valid contact details (telephone numbers and email) and must be signed by the authorised representative of the client.
			To have successfully completed 2 projects of a similar nature in Disassembling, Transporting, Assembling, installation testing, and commissioning of overhead cranes – 10 Points.	Signed reference letters on company client letterhead stipulating project description and period of the project. The reference letters must contain valid contact details (telephone numbers and email) and must be signed by the authorised representative of the client.
			Non-Compliant = 0	No documents submitted and/ or documents submitted are not valid (Not signed by authorised representative, letter not on company letterhead)
2.	Proposed project plan.	20	Submission of a project plan containing all six minimum activities (as stated under the evidence column) and time frame = 20	Project plan with timelines to execute the following activities within the stipulated time frames. The project plan must contain the minimum of the following activities. 2.1. Disassembling of 3 overhead cranes.

				<p>2.2. Transportation of 3 overhead cranes from De Aar to Bloemfontein plant.</p> <p>2.3. Assembling and installing of overhead cranes in Bloemfontein plant.</p> <p>2.4. Erecting 5 Ton overhead structure at wheel park.</p> <p>2.5. Load/performance test for the cranes to conform to relevant SANS standards.</p> <p>2.6. Test and Commissioning of all the cranes</p>
			No project plan submitted and/ or project plan submitted does not contain all six minimum activities stipulated under the evidence column =0	No project plan submitted and/ or project plan submitted does not contain all six minimum activities stipulated under the evidence column.
3.	Lead Time	20	<p>How long will it take the supplier to Disassembling, Transporting, Assembling, installation testing, and commissioning of overhead cranes after receiving the official Purchased Order.</p> <ul style="list-style-type: none"> • 6 weeks = 20 • 8 weeks = 10 • 10 weeks = 5 • More than 10 weeks = 0 	The lead time must be stipulated on the project plan.

4.	Industry specific Certificates	40	1. LME and LMI certificates submitted. =40 2. No submission of the above =0	Entity to submit certificate registered under the department of Labour, and technicians are to submit valid ECSA certificate.
Total		100		
Minimum threshold		80		

Compiled By: Rosy Chakane	Recommended By: Kholisile Rabela	Approved By: William Ramahlaha
Date: 26/01/2026	Date: 27/01/2026	Date: 27.01.2026
Signature: 	Signature: 	Signature: 