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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 
The refurbishment, Repair, Inspection and Maintenance of Dust Handling Plant (DHP) equipment at 
Lethabo Power Station during planned outage opportunities for the period of Five( 5) years. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A The offered total of the Prices exclusive of VAT is  R  

 Value Added Tax @ 15% is R   

 The offered total of the amount due inclusive of VAT is1 R  

  
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  
 

  X1:  Price adjustment for inflation 

  X2:  Changes in the law 
 
X13:    Performance Bond 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract (June 
2005)2 

 

10.1 The Employer is (name): Eskom Holdings SOC Limited (Reg No: 
2002/015527/06), a juristic person incorporated 
in terms of the company laws of the Republic of 
South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. (011) 800-8111 

10.1 The Service Manager is (name):   

 Address Lethabo Power Station 
Private Bag X 415 
Vereeniging 
1930 

 Tel  

 Fax  

 e-mail  

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 
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11.2(2) The Affected Property is Lethabo Power Station 
 

11.2(13) The service is  The refurbishment, Repair, Inspection 
and Maintenance of Dust Handling Plant 
(DHP) equipment at Lethabo Power 
Station during planned outage 
opportunities for the period of Five( 5) 
years. 

11.2(14) The following matters will be included in 
the Risk Register 

 
Unavailability of spares 
Unavailability of PTW or RP 
Working in dusty environment 
Unavailability of lifting equipment due to outage 
on other units 
Lack of access to working area or plant 
 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 days 

2 The Contractor’s main 
responsibilities 

To deliver the work as per works information as 
associated documentation provided by the 
Employer 

21.1 The Contractor submits a first plan for 
acceptance within 

 
2 weeks of Contract Date 

3 Time  

30.1 The starting date is. TBC 

30.1 The completion date is 5 years from Contract Date 

4 Testing and defects Testing and defect on suppliers’ site before 
delivered to Lethabo Power Station. Final quality 
inspection will be done at main stores at Lethabo 
Power Station for acceptance of goods and 
services. If a test or inspection shows that any work 
has a defect, the supplier corrects the defect, and 
the test or inspection is repeated 

42.1 Notifying and correction of defects The Contractor corrects a Defect whether or not 
the Service Manager notifies him of it. 

42.2 Defects correction period is Defect Correction Period is 52 weeks after the 
respective Task Order Completion Date 

42.3 Access to site to correct defects The Service Manager arranges for the Employer to 
allow the Contractor access if it is needed for 
correcting a Defect 

5 Payment  

50.1 The assessment interval is  between the 20th and 25 day of each successive 
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month for Maintenance. 10 days after 
completion of each Task Order for outages 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

Thirty (30) Calendar days after the signed 
assessment by both Parties and a valid Tax 
Invoice. 
 
ATTENTION: Eskom’s standard policy on payment 
term for all contracts valued above R50 000 0000 
(Fifty Million Rand), including VAT, is 60 days. 
Bidders are requested to bear this payment term in 
mind when submitting bids and concluding 
contracts. 

51.4 The interest rate is  
 

zero percent above the publicly quoted prime 
rate of interest (calculated on a 365 day year) 
charged by from time to time by the Standard 
Bank of South Africa (as certified, in the event 
of any dispute, by any manager of such bank, 
whose appointment it shall not be necessary to 
prove) for amounts due in Rands. 
 

6 Compensation events (All Compensation Events are to be managed as 
per core clause 6 of the NEC3 TSC 

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's risks   Natural disaster 
Industrial action 
Community unrest 

9 Termination To be managed as per core clause 9 of the NEC3 
TSC  

10 Data for main Option clause  

A Priced contract with activity schedule  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

Monthly (30 days) or as stated on the Task Order. 

11 Data for Option W1  

W1.1 The Adjudicator is (Name) the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the ICE-SA 
Division. 

W1.2(3) The Adjudicator nominating body is:  the ICE-SA a joint Division of the South African 

http://www.ice-sa.org.za/
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Institution of Civil Engineering and the 
Institution of Civil Engineers (London) (see 
www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Johannesburg, South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option  
clauses 

 
 

X1 Price adjustment for inflation CPA shall be applied 16 months after base date 

X1.1 The base date for indices is  One month prior to tender closing date 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proportion linked to 
index for 

Index prepared by 

     

     

     

     

  15%  Fixed / non-
adjustable 

 

     

  100% 
 

  

X2 Changes in the law Becomes a Compensation Event only if the 
changes in the Law of the Republic of South Africa 
took place after the Contract Date. 

X13 Performance bond  

X13.1 The amount of the performance bond is      10% percent of the contract value 

X17 Delay damages 2% of the task order value per day up to the 
maximum 15% of the total task order value 

X17.1 The service level table is in Annexure B 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the 

http://www.ice-sa.org.za/
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liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  
the amounts excluded and unrecoverable from 
the Employer’s insurance (other than the 
resulting physical damage to the Employer’s 
property which is not excluded) plus the  
applicable deductibles 
 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 
infringement of an intellectual property right 
 

X18.5 The end of liability date is 3 years after the end of the service period. 

X19 Task Order  

X19.3 Delay Damages are Two percent (2%) of the Task Order Value per day 
from the day of delayed completion until the actual 
completion of the services, to be capped at the 
maximum of Ten percent (10%) of the Total Task 
Order Values 

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
7 days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z16 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry..  
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Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not substantially alter the composition of the joint venture, consortium or 
other unincorporated grouping of two or more persons without the consent of the Employer 
having been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 
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Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 The Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing.. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2003 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z78.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 
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Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract 

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a judicial management order granted against it. 
 

Z11 Ethics 
 
For the purposes of this Z-clause, the following definitions apply: 

Affected 
Party 

means, as the context requires, any party, irrespective of whether it is the Contractor or a third 
party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any 
one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an 
Affected Party, or to otherwise influence or attempt to influence an Affected Party to act 
unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committi
ng Party 

means, as the context requires, the Contractor, or any member thereof in the case of a joint 
venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees, 

Corrupt 
Action 

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to 
unlawfully or illegally influence the actions of an Affected Party, 

Fraudule
nt Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructi
ve Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing 
information or making false statements to materially impede an investigation into allegations of 
Prohibited Action, and 

Prohibite
d Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent 
Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 
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Z12  Insurance 

 
 
 

Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

 Z 12.2  Replace core clause 86 with the following 
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Insurance by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 
 

Z13 Nuclear Liability – NOT APPLICABLE in this contract 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 
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Z14 Asbestos 
 
For the purposes of this Z-clause, the following definitions apply: 

  

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 
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Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

  

Z15  Security Clearance/ Criminal Checks 

These clauses are not only, but are especially, applicable for accessing critical infrastructure in 
terms of the Critical Infrastructure Protection Act, 2019 (previously referred to as National Key 
Points), but may include other sites, and/or where persons are rendering a service or have given 
notice of intention to render a service to an organ of state, which service may (1) give him or her 
access to classified information and intelligence in the possession of the organ of state; or (2) 
give him or her access to or information concerning areas designated as critical infrastructure. 

Z15.1 The Contractor and its subcontractors implement risk and security management processes and 
measures to mitigate any threats against any premises, installations or sites, systems, or 
information of the Employer with only persons with criminal verification record security clearance 
certificates being given access after verification of these and identifying documents by the 
Employer’s security system. 

Z15.2 The Contractor provides, at the Contractor’s cost, to the Employer, criminal verification record 
security clearance certificates for each person the Contractor or its subcontractors requires to 
access any premises, installations or sites, systems, or information of the Employer, with copies 
of their identifying documents, such as passports, before allowed such access by the Employer. 
The Employer’s refusal to allow access to premises, installations or site/s, systems or 
information is at the Employer’s sole discretion and is not a compensation event. 

Z15.3  The criminal verification record security clearance certificates provided are to have been issued 
by a service provider which is to be a reputable screening company accredited by the South 
African Police Services, are to be no older than four weeks since issue and valid for as long as 
each person is required to access premises, installations or sites, systems or information. The 
Employer may require updated certificates and identifying documents every 26 to 52 weeks, 
subject to safety and security concerns and the risk rating of the works or services undertaken 
and/or premises, installations or sites, systems or information. 

Z15.4  If any such criminal verification record security clearance certificates is cancelled, withdrawn, 
invalidated, amended, or expires, or a criminal conviction is noted against any person requiring 
access, even if an appeal against the criminal conviction has been noted, the Service Manager 
may instruct the Contractor to ensure that such person leaves the premises, installations or 
site/s and is blocked from systems and information and the giving of this instruction is not a 
compensation event. 
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Z16 Protection of Personal Information Act Compliance 

Z16.1 For the purposes of this clause, the terms “Data Subject”, “Personal Information”, 
“Processing” and “Regulator” and “Responsible Party” have the meanings given to them in 
the Protection of Personal Information Act, 2013 (“POPIA”). 

Z16.2 Each Party acknowledges that it is an independent Responsible Party in relation to the 
Personal Information processed in terms of this contract (“Shared Personal Information”) 
and that it determines the purposes for which and the manner in which the Shared Personal 
Information is, or is to be, processed. 

Z16.3 Each Party shall always comply with POPIA when performing its obligations under this 
contract and shall not perform any of their respective obligations under this contract in such 
a way as to cause the other Party to breach any of that other Party's obligations under 
POPIA. 

Z16.4 Each Party shall ensure that, in respect of all Shared Personal Information provided to the 
other Party and in respect of the use of that Shared Personal Information under this 
contract:- 

Z16.4.1 all necessary fair Processing notices have been provided to and consents obtained from 
Data Subjects by that Party, where required, in terms of POPIA, including to specify that the 
other Party is also a Responsible Party in respect of the Data Subject’s Personal Information 
and to provide a link (for example, https://www.eskom.co.za/about-eskom/website-terms-
and-conditions/ ) to the other Party’s Privacy Statement or to include a statement that the 
other Party’s Privacy Statement can be found on the other Party’s corporate website; and 

Z16.4.2 all necessary steps have been taken to ensure that Shared Personal Information has been collected 
and processed in accordance with the principles set out in POPIA, including in particular those 
relating to: 

• lawful, fair and transparent Processing;  

• specified, legitimate and explicit purposes of Processing; and  

adequate, relevant and not excessive Processing. 

Z16.5 If either Party receives any complaint, notice or communication from the Regulator which relates 
directly to: 

Z16.5.1 the other Party’s Processing of the Shared Personal Data; or 

Z16.5.2 a potential failure by the other Party to comply with POPIA in respect of the activities of the Parties 
under or in connection with this contract, 

 it shall, to the extent permitted by law, promptly notify the other Party and provide such information 
as it shall reasonably request in that regard. 

Z16.6 If a Data Subject makes a written request to either Party to exercise any of their rights under POPIA, 
the receiving Party shall respond to that request in accordance with POPIA.  To the extent the 
request concerns Processing of Shared Personal Information undertaken by the other Party, the 
receiving Party shall: 

Z16.6.1 promptly and without undue delay forward the request to the other Party; and 

Z16.6.2 cooperate and provide reasonable assistance in relation to that request to enable the other Party to 
respond in accordance with POPIA. 

Z16.7 Each Party acknowledges that the other Party may disclose Shared Personal Information to any 
Regulator or law enforcement authority with jurisdiction to request access to the Shared Personal 
Information. 

Z16.8 Neither Party discloses or otherwise makes available the Personal Information to any third party 

https://www.eskom.co.za/about-eskom/website-terms-and-conditions/
https://www.eskom.co.za/about-eskom/website-terms-and-conditions/
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(including sub-contractors, but excluding its authorised employees who require access to such 
Personal Information strictly in order for the Parties to carry out their obligations pursuant to this 
contract), unless a Party has provided, to a requesting Party, its prior written consent to do so, and 
the requesting Party has submitted to the other Party (consenting Party), to its satisfaction,  a copy 
of a written contract  or undertaking that the requesting Party has entered into with a third party for 
the protection of Personal Information of the Data Subjects or unless there is an applicable 
exemption in terms of the law to process or further process the personal information. 

Z16.9 The requesting Party indemnifies and holds harmless the consenting Party and its staff, successors, 
cessionaries, delegates, and assigns, from any and all losses, costs, expenses and damage, as well 
as penalties and fines arising from the requesting Party’s non-compliance with the provision of any 
relevant legislation applicable to Personal Information or data protection, as well as damage to the 
consenting Party’s reputation and costs of compliance as directed by the Regulator, including but 
not limited to publication of the data breach. 

Z8.10 No Party may transfer Personal Information about a data subject to a third party who is in a foreign 
country unless they have obtained the relevant written consent of the other Party and there is full 
compliance with section 72 of POPIA and any foreign applicable legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract (June 2005) and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key persons are:  

 1  Name:       

 Job:       

 Responsibilities:       

 Qualifications:       

 Experience:       

 2  Name:       

 Job       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 
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 Responsibilities:       

 Qualifications:       

 Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in  

11.2(19) The tendered total of the Prices is R  
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Part 2: Pricing Data 

 
TSC3 Option A 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A  

C2.2 The price list   
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C2.1 Pricing assumptions: Option A 
 
 

1 How work is priced and assessed for payment 

 
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the 
Contractor has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
 

2 Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.    
 

3 Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  
 

4 Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
 



ESKOM HOLDINGS SOC LIMITED  CONTRACT NUMBER  

 
  

24 

It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the time 
of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

4.1  Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 The price list 
 
 

Item Description Unit Rate 

1 Conveyor   

1.1  Refurbishment of Front Transfer Conveyor (double) Each   

1.2  Refurbishment of Front Transfer Conveyor (single) Each   

1.3  Refurbishment of Front Collecting Conveyor Each   

1.4  Refurbishment of Rear Collecting Conveyor Each   

1.5  Refurbishment of Overbunker Conveyor Each   

1.6  Refurbishment of Overbunker Conveyor Each   

 2  Slide Gate   

2.1  Refurbishment of Hopper Converyor Silde Gates 300mm Each   

2.2  Refurbishment of Hopper Converyor Silde Gates 400mm Each   

2.3  Refurbishment of Hopper Converyor Silde Gates 1000mm Each   

2.4  Refurbishment of Double Flap Valves Each   

3 Dust Handling Plant (DHP) repairs per Outage   

11  Health and Safety Cost Per Outage  

12  Forklift Per Outage  

13  Site De/Establishment Per Outage  
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PART 3: SCOPE OF WORK 
 

Document 
reference 

Title No of 
pages 

 This cover page  

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages 17 
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C3.1: EMPLOYER’S SERVICE INFORMATION 

Description of the service 

The scope of work is the refurbishment, Repair, Inspection and Maintenance of Dust 
Handling Plant (DHP) equipment at Lethabo Power Station during planned outage 
opportunities for the period of Five( 5) years. 
 
There will be an outage scope of work that will be handed over prior to outage which will 
determine the exact work to be completed per outage, this is based on inspection 
 
The scope of work comprises of the following: 
 

1. TRANSFER CONVEYORS  
 
Inspect both transfer streams for ash leaks and overhaul front and rear conveyors on A 
and B Stream. 

 
• Replace casings with Buhler type casings (Only for old type casing)  

• Replace wear rails.  

• Replace flight/chain.  

• Replace tension units.  

• Top up gearbox oil.  

• Inspect/Replace fluid drive coupling.  

• Replace high speed coupling bushes.  

• Repack drive shaft and return idler shaft glands with suitable gland packing.  

• Replace damaged expansion joints.  

• Tension chain.  

• Repack all easy opening door seals with felt material making sure that a dust tight 
seal is achieved.  

• Replace under tension detection arm and bearings.  

• Tighten all the hold-down bolts  
 

2. HOPPER CONVEYORS 

 
• Inspect all casings for leaks and repair/replace casings, wear rails, bottom plates, 

sprockets, and tension units if necessary.  

• Inspect and refurbish all bottom plates if required.  

• Replace flight/chain.  

• Replace casings with Buhler type casings (Only for old type casing)  

• Repack the drive shaft and return idler shaft glands with suitable gland packing.  

• Refurbish/Replace all defective slide gates on the DHP together with its ancillary 
equipment (lubricator bottles, pipework, solenoids, etc).  

• Make sure that the slide gate-plate is moving freely and is sealing.  

• Replace all defective expansion joints.  

• Inspect and replace drive and end stations if necessary.  

• Repair all casing supports / structures  

• Repair all casings where necessary (Patchwork where the structure is 
corroding).  

• Repack all easy-opening door seals with felt material.  

• Open, clean, and replace bearings (Tail and drive).  
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• Replace all defective flap valves.  

• Replace under tension detection arm and bearings.  

• Ensure hoppers are blocked off during and after casing washing/repairs to prevent 
foreign materials from entering the casings  
 

 
3. OVERBUNKER CONVEYOR 

 
• Replace/overhaul over bunker conveyor completely.  

• Open top inspection cover plates and doors.  

• Repair all leaks, replace chains, wear rails, bottom plates & expansion joints.  

• Top up gearbox oil.  

• Refurbish/Replace all defective slide gates.  

• Replace all defective expansion joints.  

• Clean and inspect the slide gate lubricator and all air pipework and refill the 
lubricator with suitable oil if required.  

• Make sure that the slide gate-plate is moving freely and is sealing.  

• Open, clean, and replace all bearings (Tail and drive)  

• Inspect and replace sprockets if worn beyond 2.5mm.  

• Replace under tension detection arm and bearings.  

• Repack all easy-opening door seals with felt material  
 

4. BUCKET ELEVATORS (A&B STREAM) 

 

• Thoroughly inspect the condition of the belt on both streams  
• Open inspection covers. Remove all old buckets from the belt. Remove the 

bottom/tension pulley. Remove old belt by utilizing ten-ton winch. Replace dove 
tails and traction pads on top / drive pulley.  

• Refurbish the bottom pulley.  

• Replace top slats.  

• Repair leaks on both the ash conveying side and on the vacuum plant.  

• Inspect clean and replace if needed bucket inlet and outlet grizzlies. Repair any 
damage to outlet chute. Replace belt. Splice bucket belt by making use of supplied 
mechanical splice plate. The contractor only to assist Eskom personnel with this 
activity.  

• Reassemble bottom pulley bearings (repack with high temperature grease) and 
make sure that air and grease pipes are attached to the bearing assembly  

• Both bucket elevators will be serviced; belts will be replaced based on condition 
and running time.  

 
5. FLAP VALVES REFURBISHMENT 

 
• Inspect, clean and refurbish the mechanical flap valve body, flap/clapper plate, 

seat/sealing surfaces, shaft, hinges, bushes/bearings, counterweight/spring return 
arrangement, access covers, gaskets and mounting hardware.  

• Remove ash build-up, foreign material and hardened deposits from the valve body, 
flap seating area and discharge path.  

• Inspect flap plates and sealing faces for wear, cracking, corrosion, distortion, 
erosion and loss of sealing contact; repair or replace defective components where 
required.  

• Inspect and refurbish hinge pins, shafts, bushes/bearings and support brackets to 
ensure free flap movement without binding, excessive play or misalignment.  
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• Inspect, adjust and restore counterweights, spring-return mechanisms and closing 
arrangements to achieve positive flap return and sealing.  

• Inspect and restore shaft sealing, gland/packing/labyrinth sealing arrangements 
and flange joints to prevent ash/dust leakage and loss of airlock or vacuum.  

• Replace defective fasteners, guards, access covers, gaskets, seals and worn 
internal components as required.  

• Function test each refurbished mechanical flap valve to confirm free movement, 
correct closing action, effective sealing and absence of abnormal rubbing, jamming 
or visible leakage  

 
6.  MOTORIZED FLAP VALVES REFURBISHMENT 

 

 
• Inspect, clean and refurbish the complete motorized double flap valve assembly, 

including upper and lower flap assemblies, valve body, seats, shafts, bearings, 
linkages, cam mechanism, gearbox, motor, guards, access panels, seals and 
mounting hardware.  

• Inspect the gearbox, cam, bearings and drive mechanism for wear, oil leaks, 
seizure, mechanical jamming, misalignment and loss of ash flow control; repair or 
replace defective items where required.  

• Inspect flap plates, seats and sealing faces for wear, erosion, cracking, deformation 
and poor sealing; refurbish or replace defective components to restore effective 
airlock and dust-tight operation.  

• Inspect and refurbish operating linkages, rod ends, couplings, drive arms, return 
mechanisms and fasteners to ensure correct movement, alignment and sequencing 
of the upper and lower flap assemblies.  

• Inspect the electric motor, gearbox mounting, drive guards and associated 
mechanical supports for looseness, corrosion, damage and abnormal vibration or 
noise.  

• Verify correct operating sequence of the double flap valve, including full open/close 
travel of each flap, correct timing/synchronisation and prevention of simultaneous 
loss of sealing.  

• Restore all sealing arrangements, access cover gaskets, flange joints and shaft 
seals to prevent ash leakage, air ingress and vacuum loss.  

• Function test each motorized double flap valve after refurbishment and record the 
as-found/as-left condition, replaced parts and test results  

 
7. SLIDE GATE REFURBISHMENT 

 
• Inspect, clean and refurbish all pneumatic slide gate assemblies, including the gate 

plate/slide blade, frame, guides, retainers, rollers/slides, gland boxes, seals, 
gaskets, flanges, pneumatic cylinder, clevises, solenoid valves, air pipework/tubing, 
lubricators, regulators, limit switches and position indication devices.  

• Remove ash build-up, hardened deposits and foreign material from the gate body, 
guides, sealing surfaces and slide path.  

• Inspect the gate plate for wear, scoring, corrosion, distortion, cracking and edge 
damage; repair or replace where required.  

• Inspect and refurbish guides, rollers, retainers, sliding surfaces and gland boxes to 
ensure correct alignment, free travel and effective sealing.  

• Inspect and replace defective seals, gaskets, gland packing and sealing strips to 
prevent ash leakage, air ingress and vacuum loss.  

• Inspect the pneumatic cylinder, piston rod, clevis, mounting brackets and stroke 
arrangement for wear, leaks, misalignment, damage and correct travel.  
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• Inspect, clean and test solenoid valves, air lines, fittings, lubricator bottles, 
regulators and associated pneumatic components; replace defective items and refill 
lubricators with suitable oil where required.  

• Verify that the slide gate plate moves freely from fully closed to fully open and seals 
effectively in the closed position.  

• Test local/remote open-close operation, limit switch/proximity switch feedback and 
open/closed position indication.  

• Confirm that all refurbished slide gates are correctly installed, securely fastened 
and left in the required operational position for return-to-service.  

 
As-and-when-required refurbishment: The Employer may instruct the Contractor to 
remove, inspect, refurbish, test, reinstall or return slide gates, mechanical flap valves and 
motorized double flap valves as individual components outside planned outage work. Such 
work shall be scheduled with Maintenance through an approved work instruction and shall 
comply with the same technical, quality, safety, reporting and acceptance requirements 
defined in this Scope of Work 

 

 

Rear Hopper 
 Please Note:  

• The contractor must supply its own Forklift/Telescopic Loader for the duration of 
the contract because some activities will require a Forklift/Telescopic Loader.  

• To provide the minimum of three Authorised Supervisors (AS) Responsible 
Person(RP) during outages assessed by Eskom Lethabo Power Station in terms of 
Plant Safety Regulation. 

• The supplier to cover/close DHP inspection holes during Precips washing to 
prevent water from entering the DHP conveyors. 

• Contractor to collect spares from Lethabo Main stores to site and vice-versa  

• Bucket elevator bottom pulley’s to be assembled by the contractor and Eskom RP 
to oversee the work/activity.  

• Contractor to submit programme using Primavera software.  

• Contractor need to be fully involved during hot and cold commissioning. 

• Refurbishment must return with a 52 weeks defect free period  
 

  
Working hours and days during outages: 
 
Note: Working hours will be assessed and work as per Eskom representatives / Project 
Manager Request (Either night shift is required or not). 

  
✓ During IN - 24 hours for 7 days consecutive    
✓ During IR - 24 hours for 14 days consecutive   - No night shift = 28 days 
✓ During MGO -  24 hours for 22 days consecutive  - No night shift = 44 days 
✓ During GO -  24 hours for 22 days consecutive  - No night shift = 44 days 

 
The plan for each outage is as follows but this depends on inspection it can be less 
or more: 
 
During GO Overhaul: Overbunker, A&B Transfers, A&B bucket Elevator, 16 Collecting 
Conveyors.    
During MGO Overhaul: Overbunker, A&B Transfers, A&B bucket Elevator, 12 Collecting 
Conveyors.    
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During IR Overhaul: Overbunker, Either A or B Transfer, Either A&B bucket Elevator, 12 
Collecting Conveyors.    
During IN Overhaul: Either Overbunker or one Transfer, Either A or B bucket Elevator, 04 
Collecting Conveyors.  
 
 
APPENDIX 1A (Hydraulic Tension units) 

 
SCOPE OF WORK / WORKS INFORMATION KNOWLEDGE 

 
Collect, overhaul & deliver hopper conveyor tension unit as follows: 
 

✓ Cleaning and structural integrity tests to be done on all components. 
✓ Pressure control box: New seals and gauges 
✓ Distributer: New seals 
✓ Cylinder: New pressure seals and neck seals 
✓ Control valve: New seals 
✓ Tank: New seals 
✓ Accumulator Model no.: HC 2-0-1-1-172: New seals and diaphram, charge with 

Nitrogen to a working pressure of 2500psi 
✓ Pressure test to be conducted and test certificates to be submitted to Eskom 

APPENDIX 1B (Motorized double flap valves refurbishment) 
 

SCOPE OF WORK / WORKS INFORMATION KNOWLEDGE 
 
Collect, refurbish and deliver double flap valves as per the following scope of work: 
 

✓ Replace shaft bearings. 
✓ Replace flap disc and the seat. 
✓ Replace the cam mechanism including rollers replacement. 
✓ Replace / repair faulty motors/geared units. 
✓  

 NB: Motors must be of the exact as same specifications as the ones being replaced 
/ repaired. 

✓ Replace leaking seals (between motor and gearbox). 
✓ Sandblast and paint. 
✓ Check frame for deformation & repair if needed. 
✓ Replace gate plates. 
✓ Check operation. 

✓ Refurbished flaps must return with a 52 weeks defect free period. 
 
APPENDIX 2 (Slide gates refurbishment) 

 
SCOPE OF WORK / WORKS INFORMATION KNOWLEDGE 

 
The scope of work is to refurbish slide gates during various outages:  
There will be an outage scope of work that will be handed over prior to outage which will 
determine the exact work to be completed per outage 
 
The scope of work comprises of the following: 

✓ 40 x 300mm – Hopper Conveyor Slide gates 
✓ 16 x 400mm – Hopper Conveyor Slide gates 
✓ 12 x 1000mm – Transfer Conveyor Slide gates 
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Mechanical unit: 

• Check frame for deformation & repair if needed. 

• Replace gate plate. 

• Replace support pins. 

• Replace seal strips. 

• Replace gland packing in stuffing box. 

• Replace striker arm. 

• Assemble. 

• Sandblast and paint mild steel units. 

• Indicate the direction of the slide gates orientation with an arrow (to ensure they are 
not installed upside down). 

        
Pneumatic Cylinders: 

• Check operation. 

• Replace piston seals. 

• Hone/Replace cylinder if needed. 

• Replace cylinder front seal. 

• Replace/install solenoid valve base plate with solenoid manifold on to cylinder. 

• Pipe the solenoid manifolds to cylinder. 

• Use Eskom specified tubing and fittings. 
 
Note:  
The contractor must prove the functioning of the slide gates. Contractor to install striker 
arm, limit switches brackets and solenoid valve base plates. 
Also, the only drawings that we have are assembly drawings; we cannot supply the chosen 
contractor with detailed drawings, a bill of materials and/or tolerances. 
The current brands of slide gates that we have on site are: 
• RULA 
• BSM 
• STEINMULLER 
 

During Commissioning of the plant and Slide gates 

• Minimum of two Qualified Artisans / Semi skilled and assistant (Fitters) and One 

Authorised Supervisor (AS) to be on site to assist with any defects. 

QUALITY CONTROL AND INSPECTION 
 

All Dust Handling Plant works shall be subject to quality control and inspection to ensure 
compliance with this Scope of Work, approved method statements, approved QCP/ITP 
requirements and applicable Eskom standards. The Contractor shall implement an 
approved Quality Control Plan detailing the inspection activities, hold points, witness points 
and acceptance criteria applicable to the work. No work shall proceed beyond an identified 
hold point without the required inspection and approval.  
 
The Contractor shall: 
 

• Ensure all work is executed in accordance with approved procedures and 
specifications  

• Provide competent personnel to carry out inspections  

• Maintain proper records of all inspections and tests  
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Contractor’s management, supervision and key people 

 

The Contractor shall have the following key people on site at all times during outages: 

• Competent SHE officer. 

• Competent Project Manager 

• Competent Authorise Supervisor to accept permit to work as per Eskom Plant 

Safety Regulations 

• Competent Artisans   

Contract change management  

• In an event of compensation event, the Contractor shall completed event register 

and submitted it to the Employer.  

• The Contractor shall request this form from the Employer. 

Constraints  

• The scope of work is uncertain since the extent and type of some damages cannot be 

defined before the cleaning taking place.  

• The Contractor shall adherence to the clearly defined project milestones and project 

management principles to avoid delays.  

• Building rubble must be taken to the building rubble site and not anywhere else. 

• An estimated volume of building rubble must be submitted to the Employer’s 

Representative,   prior to dumping on the building rubble site. This shall be verified 

by the Employer’s Environmental Section, before and after dumping on the 

building rubble site. 

• Work must be done according to the drawings provided (as designed for). 

The Contractor is not allowed to do anything other than what has been stipulated in 

the contract and drawings, unless instructed to do so by the Employer’s 

representative in writing. 

 

Management meetings 
 

Regular meetings of a general nature may be convened and chaired by the Project 
Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Progress meeting Daily Outage 
Management 
Section 
Boardroom 

Site Manager, Employer’s 
Representative, Safety 
Officer, QC officer and 
Planners 

Tool box sessions Every day before 
commence of work 

Site All the Contractor’s 
employees. 

Compensation events As and when required To be confirmed Employer’s and Contractor’s 
Representatives 

Outage close-out 
meeting 

After the unit has 
synchronised 

Outage 
Management 
Section 

Employer’s and Contractor 
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Boardroom 

 
 

Requirements for the program 
 

• The Contractor shall submit a program, compiled in Microsoft Project or similar 

program, which will provide details of the list of activities and the duration of each 

activity.  

•   A list of activities and duration of each shall be made available after an instruction 

to commence work is supplied to the Contractor by the Employer’s Representative.   

•  All activities and requirements for interfaces between the Contractor and Employer 

shall be listed in the program.   

• The program shall be updated weekly and will be used to manage all installation 

activities. 

• The Contractor submits a bar chart program one week after award of the 

contract showing the following: 

o The early start and early completion date of each activity. 

o The late start and late completion of each activity. 

o Planned completion. 

o The order and planning of operations which the Contractor plans to do 

in order to provide the works. 

o The Contractor prepares and submits an update, seven days after the 

start date, showing actual progress and the effect upon the remainder of 

the activities to be completed. 

Invoicing and payment 

 

Within one week of receiving a payment certificate from the Project Manager in terms of 

core clause 51.1, the Contractor provides the Employer with a tax invoice showing the 

amount due for payment equal to that stated in the Project Manager payment certificate.   

 

The Contractor shall address the tax invoice to:  

Private Bag X415 

 Vereeniging 

1930 

 

And include on each invoice the following information: 
 
Name and address of the Contractor  
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The contract number and title; 

Contractor’s VAT registration number; 

 

The Employer’s VAT registration number 4740101508; 

Description of service provided for each item invoiced based on the Price List; 

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
Standards and Procedure 
 
 
 
Additional specification 

   Applicable 

Document No. Rev. Title Yes/No 

PS053 1 Intellectual Property N 

LBA 00030 2 Safety with which contractors are to conform at Lethabo 
Power Station Y 

LBA 00040 0 Lethabo Environmental Procedure Y 

LBA 00049 0 Procedure for Commissioning of New/Modified Plant Y 

LBA 00054 1 Hazardous waste storage and removal procedure Y 

LBA00060  Change Management Procedure Y 

LBA 00067 0 Health, Safety and Environmental Specification for 
Contractors Y 

LBA 00085 1 Master Permit to Work for declared major outages N 

LBA 00108 0 Contractor’s site administration Y 

LBA00121  OHS Act Auth & Appointments Y 

LBA00135 0 Control & Prevention of asbestos exposure at Lethabo N 

LBA00155  SHEQ Risk Assessments Y 

LBA00172  The use and control of solvents and degreasers N 

LBA00180  Lethabo Hot Work Permit N 

LBQ24003  Purchasing-Procurement Y 

LBQ25006  Managing Contract Quality N 

LBQ35005  Compiling & Implementing Quality Control Plans Y 

LBT 00015 0 New or Modifications to Electrical Plant Requirements N 

LBT 00017 0 Limited Access Register Procedure Y 

GGR0992  Plant Safety Regulations for Lethabo Power Station Y 

36 – 698  Quality Requirements For Engineering And Construction 
Works In Gx Y 

39-29  Framework for developing SHE spec's for construction 
that is specific Y 

ESKASAAU7 0 Quality Requirements for the Procurement of Assets, 
Goods and Services Y 
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Title Tick if publicly 
available 

1. Compliance with Basic Conditions of Employment Act (Act 75 of 1997) x 

2. Compliance with Labour Relations Act (LRA) x 

3. Comply with all  Eskom Cardinal Rules x 
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C4 Site Information 
 

C4.1: Information about the site at time of tender which may affect the 
work in this contract: 
 

Site Procedures and Regulations 
 

Health and Safety Requirements 
 

The Contractor and his sub-Contractors ensure at all times compliance with safety regulations 
imposed by any Act of Parliament, ordinance or any regulation or by-law of any local or 
statutory authority. 
 

• The Contractor acts in accordance with the health and safety requirements stated in the 
Works Information.  

 

• In carrying out its obligations to the Employer in terms of this contract; in providing the 
Works; in using Plant, Materials and Equipment; and while at the Site for any reason, the 
Contractor complies and procures and ensures the compliance by its employees, agents, 
Sub-Contractors and mandataries with: 
 

• the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all 
regulations in force from time to time in terms of that Act (“the OHSA”); and the Eskom 
“Health, Safety and Environmental specifications for Contractors” document attached to the 
Works Information (as amended from time to time) and such other Eskom Safety 
Regulations as are applicable to the Works and are provided in writing to the Contractor 
(collectively “the Eskom Regulations”). The Eskom Regulations may be amended from time 
to time by the Employer and all amendments will be provided in writing to the Contractor. 
The Contractor complies with the provisions of the latest written version of the Eskom 
Regulations with which it has been provided; and the health and safety plan prepared by the 
Contractor in accordance with the SHEQ Requirements 

 
(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ 
Requirements”.) 

 

• The Contractor, at all times, considers itself to be the “Employer” for the purposes of the 
OHSA and shall not consider itself under the supervision or management of the 
Employer with regard to compliance with the SHEQ Requirements, the Contractor shall 
furthermore not consider itself to be a subordinate or under the supervision of the 
Employer in respect of these matters. The Contractor is at all times responsible for the 
supervision of its employees, agents, Sub-Contractors and mandataries and takes full 
responsibility and accountability for ensuring they are competent, aware of the SHEQ 
Requirements and execute the Works in accordance with the SHEQ Requirements. 
 

• The Contractor acknowledges that it is fully aware of the requirements of all the above 
and undertakes to employ only people who have been duly authorized in terms thereof 
and who have received sufficient training to ensure that they can comply therewith. 
 

• The Contractor ensures that all statutory appointments and appointments required by 
any Eskom Regulations are made and that all appointees fully understand their 
responsibilities and are trained and competent to execute their duties. The Contractor 
supervises the execution of their duties by all such appointees. 
 

• The Contractor shall appoint a person who will liaise with the Eskom Safety Officer 
responsible for the premises relevant to this contract. The person so appointed shall, on 
request: supply the Eskom Safety Officer with copies of minutes of all Health And 
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Safety Committee meetings, whenever he is required to do so; supply the Eskom 
Safety Officer with copies of all appointments in respect of employees employed on this 
contract, in terms of the Act and Regulations and shall advise the Eskom Safety Officer 
of any changes thereto. 
 

The Employer, or any person appointed by the Employer, may, at any stage during the 
duration of this contract: 
 

• conduct health and safety audits regarding all aspects of compliance with the 
SHEQ Requirements, at any off-site place of work, or the site establishment of 
the Contractor; 

• refuse any employee, SubContractor or agent of the Contractor access to the 
premises if such person has been found to commit an unsafe act or any unsafe 
working practice or is found not to be qualified or authorised in terms of the 
SHEQ Requirements; 

• issue the Contractor with a stop order should the Employer become aware of 
any unsafe working procedure or condition or any non-compliance with any 
provision of the SHEQ Requirements. 
 

• The Contractor immediately reports any disabling injury as well as any threat to 
health or safety of which it becomes aware at the Works or on the Site to the 
Employer’s Representative. 
 

• The Contractor undertakes not to do, or not to allow anything to be done which will contravene 
any of the provisions of the Act, Regulations or Safety and Operating Procedures. 
 

• The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the 
liaison with the Eskom Safety Officer for all matters related to health and safety, this person 
shall be reachable 24 hours a day. 
 

• The Contractor confirms that it has been provided with sufficient written information regarding 
the health and safety arrangements and procedures applicable to the Works to ensure 
compliance by it and all employees, agents, Sub-Contractors or mandataries with the SHEQ 
Requirements while providing the Works in terms of this contract. As such, the Contractor 
confirms that this contract and the relevant Eskom Regulations referred to in this contract 
constitute written arrangements and procedures between the Contractor and the Employer 
regarding health and safety for the purposes of section 37(2) of the OHSA. 
 

• The Contractor agrees that the Employer is relieved of any and all of its responsibilities and 
liabilities in terms of Section 37(1) of OHSA in respect of any acts or omissions of the 
Contractor, and the Contractor’s employees, agents or Sub-Contractors, to the extent permitted 
by the OHSA. 
 

• The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of 
any and all loss, costs, claims, demands, liabilities, damage, penalties or expense that may be 
made against the Employer and/or suffered or incurred by the Employer (as the case may be) 
as a result of, any failure of the Contractor, its employees, agents, Sub-Contractors and/or 
mandataries to comply with their obligations in terms of clause 16, and/or the failure of the 
Employer to procure the compliance by the Contractor , its employees, agents, SubContractors 
and/or mandataries with their responsibilities and/or obligations in terms of or arising from the 
OHSA. 
 

 

• In carrying out his obligation as the mandatory to the Employer for this contract in terms of 
the National Environmental Management Act No.107 of 1998, the Contractor ensures that 
he complies with the Act when Providing the Services or using plant, materials or 
equipment.  

 
Permit to Work System 
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• NO work shall be carried out without a "PERMIT TO WORK" 
 

• The Contractor’s Authorised/Responsible Person must satisfy himself that all sources of 
possible danger are isolated. Details of the Permit to Work system can be found in the Plant 
Safety Regulations for Lethabo Power Station, Eskom OPR 3305. 

 

• A Master Permit to Work is used on declared major outages, details can be found in local 
procedure LBA 00085. Permit changes are made during the dead time, if it is required by 
the Contractor that a certain supply be made available or plant tested than this can be 
applied for at the Outage Management Meeting at least 1 day in advance.  

 

• Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. 
Any Contractor employee found tampering with such plant will be permanently removed 
from Site. 

 
Safety Induction Course 
 

• All the employees of the Contractor must attend a safety induction course before they will 
be allowed to work on the Site. It is the responsibility of the Contractor to ensure that all 
employees have attended the safety induction.  

 

• A list of employees requiring safety induction must be submitted at least 2 days in advance 
of arrival on site with the date and time of arrival so that the safety induction can be 
arranged.  

 

IBI Awareness Techniques 
 
• “To prevent incidents and ensure continuous improvement of Lethabo Power Stations 

business performance in all areas affecting safety, reliability and production, it is expected 
of all CONTRACTORS service personnel, to attend a three(3) hour training session on 
Integrated Business Improvement  Awareness, which has to be done as soon as work has 
commenced; This is to ensure familiarisation and use of error-prevention tools/techniques 
inclusive of, Pre and Post-job briefs, Risk Assessments, Self checks(STAR principle), Job 
observations, Effective communications e.g.3- way, Questioning attitude, Procedural 
adherence, Hand overs and other related topics.  

 

• A monthly IBI scorecard to be completed indicating the use of error prevention tools/ 
techniques; 
The assigned employee fulfilling the role of IBI representative has to attend the IBI 
representative's forum fortnightly, on Tuesdays, duration one hour. 

 

• An IBI representative appointed by the Contractor/Supplier/Consultant to attend the IBI 
Representative Forum One (1) hour every Tuesday (forth nightly). 

 

• IBI Awareness training will be provided by Lethabo Power Station personnel, free of charge, 
course bookings can be arranged by contacting Rabie Heymans on extension 5094".   

 
Transportation of passengers: open LDV’s: 

 
No Eskom employee or Contractor would be allowed to transport passengers on the back of 
open light delivery vehicles (LDV’s). 
It is a legal requirement to provide safe transportation of Eskom and Contractor employees – 
therefore the following will be enforced: 
 

• All passengers must be transported in a closed vehicle with proper and adequate  
seating, fitted with safety belt for the number of passengers to be transported.  NO 
passengers may be transported on the back of a light delivery vehicle (LDV) whether 
open or closed. 

• Tools and equipment must be properly secured. 
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• Only authorised drivers may transport passengers. 

• Proof must be submitted on request in terms of valid roadworthiness of the  
 vehicle/s. 

• The above must apply to on site and off site transportation of passengers. 
 
 

Eskom Life Saving Rules Rules: 
 
 Five Life Saving Rules have been developed that will apply to all Eskom employees, 

agents, consultants and Contractors. 
 

• Rule 1: Open, Isolate, Test, Earth, Bond, and/or Insulate before touch - that is any 
plant operating above 1 000 V. 

 

• Rule 2: Hook up at heights - no person may work at height where there is a risk of 
falling. 

 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on 
Eskom premises: unless the driver and all passengers are wearing seat belts. 

 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs and 
alcohol. 

 

• Rule 5: Use a permit to work – where an authorization limitation exists, no person 
shall work without the required permit to work. 

 
 

Local Safety Procedures 
 

• The Contractor adheres to all local procedures. A list of local procedures are available on 
request from the Employer. 

 
Incidents / Accidents 

 
• Incidents and accidents must be reported and investigated as detailed in LBA 00030. All 

incidents must also be reported to the Employer within 24 hours.  
 

• First aid must be made available either by the Contractor or use can be made of the 
Lethabo medical centre at a fee. The availability of the Contractor’s own first aid does not 
relieve the Contractor of his obligation to report and investigate the incident in accordance 
with Lethabo Procedure. 

 
Fire Prevention 

 
• Fire prevention and protection requirements to which Contractors must comply are detailed 

in LBA 00030. 

 
Protective Equipment and Clothing 

 
• The Contractor supplies his own personal protective equipment necessary to carry out the 

works and the Contractor shall ensure that all overalls for his staff have clearly identifying 
company LOGO's 

 

• The Contractor is also responsible to inspect and maintain such equipment as required in 
terms of the OHS Act and local procedures. 
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Inspection of Equipment 
 

• The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at 
the site.  

 

• The following documentation is required to accompany the equipment where applicable: 
copies of all test certificates and maintenance records.  

 

• Lifting equipment and electrical equipment must be marked with a unique number, code or 
colour code for identification. If the equipment is found to be in an unsatisfactory condition 
or if insufficient maintenance has been carried out on the equipment then it will not be 
approved for use on Site. A list of all lifting equipment and electrical equipment must be 
submitted to the Employer at least 4 days prior to the occupation date. This list must 
indicate the unique number and description of the equipment. 

 

• Training of operators must comply with the Works Information and statutory requirements. 
 

Documentation 
 

The Contractor is responsible to have the following documentation available on site in 
accordance with LBA 00030: 

 

• A copy of the OHS Act. 

• Copies of all site accident report forms as required by the OHS Act. 

• Copies of minutes of health and safety meetings held on site. 

• Copies of inspection reports produced by the accident prevention officer. 

 
 

Environmental Policy and Waste Handling 
 

Lethabo Environmental Policy LBPS010 must be adhered to. 

 
Disposal of Waste 

 
Waste shall be removed promptly to the designated disposal area. No stockpiling will be 
permitted.  

 

• Domestic waste to the white waste bins 

• Production waste in the marked bins i.e. coal and ash only 

• Paper and cans to their respective recycling bins 

• Contact Civil Engineering for the disposal of building rubble 

• Scrap metal, Wood & Rubber, Redundant Valves, Pipes, Equipment etc. to be 
placed in the marked bins in the new Salvage Yard. Solvents and cloths used to the 
Cleaning Bay. 
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10.0 Hazardous Waste Disposal and Handling 
 

• Hazardous / toxic waste includes all waste which contains elements or compounds 
listed as hazardous substances in terms of the Hazardous Substances Act No. 15 of 
1973. 

 

• Any Contractor who produces hazardous waste on site will be responsible for the safe 
removal of such waste to a registered Class I site by a waste removal and disposal 
body. 

 

• The Contractor is required to produce a certificate of safe disposal in accordance with 
LBA 00054.  

 

• The Contractor must ensure that persons handling hazardous waste have undergone 
suitable training and are acquainted with cleaning methods in case of a spillage.  

 

• The Contractor is also responsible for the safe removal of their hazardous waste to 
Lethabo’s Hazardous Waste Store. Other requirements for hazardous waste are 
detailed in LBA 00030. 

 

• In order to ensure effective hazardous waste management, a copy of the Contractors’ 
hazardous waste inventory must be supplied to the Employer at least 2 days prior to the 
occupation date. 

 

Abbreviated list of Hazardous Materials 

 

HIGH  VOLTAGE  YARD 

  STORES & WORKSHOPS 

CT 4 

CT 5 

CT 6 

CT 1 

CT 2 

CT 3 Plan of Lethabo Power 
Station 

Hazardous Waste 
Transfer Storage Site 

Solvent Cleaning 
Bay 

STATION : UNITS  1 - 6 

Salvage Yard 

Contractors Yard 

 Stacks 

 Admin 1  Admin 2 

EMS – Fluorescent 

Tube Crushing Area 

 Paper Recycling Skip  Oil Recycling Depot 
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Acids and alkalis  Hydrocarbons Pesticides & insecticides 

Antimony and its compounds Inorganic cyanides Pharmaceuticals 

Arsenic compounds Inorganic compounds 
containing halogens 

Phosphorus and its 
compounds 

Asbestos Inorganic compounds 
containing sulphur 

Selenium and its compounds 

Barium compounds Laboratory chemicals Silver compounds 

Beryllium compounds Lead compounds Tarry & petroleum products 

Biocides & 
phytopharmaceutics 

Medical wastes Tellurium and its compounds 

Boron compounds Mercury compounds Thallium and its compounds 

Cadmium and its compounds Nickel and its compounds Vanadium compounds 

Chromium compounds Organic halogen 
compounds 

Zinc compounds 

Copper compounds 
 

Paints and paint sludges Waste with flash point < 60°C 

Heterocyclic organic 
compounds 

Peroxides, chlorates  

 
Plant & Materials 
 

• The Employer may at his own discretion, supply any Plant and Materials as may be 
required by the Contractor to Provide the Works. 

 

• The Contractor is to notify the Employer in writing, 48 hrs in advance, of such Plant and 
Materials required. 

 
Access to and Departure from the Site 

 
• The Site is at Lethabo Power Station situated ± 18 km South of Vereeniging on the 

Viljoensdrift - Deneysville Road, Free State. Access to the site will be via the main security 
gate only. The Employer informs the Contractor of the access procedures, and it should be 
expected that such procedures may change depending on the prevailing security situation.  

 

• The Contractor allows in his price and program for delays at the security gate. 
 

• The Employer reserves the right for its Security personnel to search persons or vehicles 
entering or leaving the premises. This includes, but is not limited to briefcases and 
toolboxes. 

 
Temporary Gate Permits 

 
• The Contractor provides the Employer with the personal details of their staff at least a 

week prior to the occupation date. All names and details to be submitted to the 
Employer who arranges for all gate permits.  

 
Equipment or Material Access and Removal 
 

Access 
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• The Contractor ensures that all equipment and materials brought through the security 
gate is signed in at the main security gate on an OV18 form.  
 

Removal 
 
• The Contractor is not allowed to remove any equipment or materials from site without 

producing the relevant OV18 forms or the equipment lists. 
 

o If the equipment or material is to be removed the same day, on which they 
were brought on to site, then the OV18 form will need to be produced at the 
gate when leaving the site.  

 
o If the equipment or material is removed after this time then a Non Returnable 

Gate Release will be provided by the Employer’s Representative, on receipt of 
the original OV18, with which the Contractor brought the equipment on site. 

 
Site or Area Establishment and Evacuation 

 
Application for Site Establishment: 

 
• The Contractor is entitled to apply for a site on the relevant form as detailed in LBA 

00030. This application must be submitted with the tender documents.  
 

• Sites are allocated according to availability, the period for which the Contractor is going 
to be on site, or if special circumstances warrant the allocation of a site. Documentation 
to support this application can be submitted 

 

• The location of the site or area is indicated during the site or area take-over inspection. 

 
Site Establishment: 

 
• The Contractor does not occupy any site or area other than that allocated to him.  

 

• The Contractor does not occupy the site or area prior to the take-over inspection.  
 

• The Contractor maintains the site or area provided to him to the satisfaction of the 
Employer.  

 

• The Employer subjects the Contractor’s site or area to periodic inspection. 

 
Site Evacuation: 

 
• The Contractor advises the Employer in writing, five (5) days in advance of evacuation 

in accordance with LBA 00030. Immediately prior to evacuation the necessary take-
over inspection must take place. 

 

 
 
 
 
 
 
 
 
 
 
 
 


