

**REPLACEMENT OF DIESEL GENERATORS AT DUVHA POWER STATION
E1397GXMPDUVR**

No.	Document	Section	Page	Requirement	Clarification Questions	Client Response
1.	Invitation to Tender (ITT) (Diesel Generator) 20260520 (1)		1 of 74	Request Extension of closing date and time	<p>The Tenderer would like to request an extension of the tender closing date, from the 22nd of June 2026 to the 20th of July 2026 at 10h00AM to enable the submission of a fully compliant, high-quality bid aligned with Eskom's requirements.</p> <p>The request is motivated by the following:</p> <ul style="list-style-type: none"> • The tenderer must follow internal processes before submission (board approval, etc.) and requests additional time to enable this to take place as this process takes quite long to complete. • Additional time is required to conclude due diligence and commercial/contractual discussions with potential partners, specialists, consultants, suppliers and subcontractors. • Given the multi-faceted nature of the panel, further time is required to fully understand the scope and the optimal allocation of responsibilities between the parties involved to ensure a robust and executable solution. <p>This extension is critical to ensure that the submission is complete, compliant, and commercially and technically sound, and ultimately in Eskom's best interest.</p> <p>We would appreciate Eskom's response at your earliest convenience so that our bid preparation programme can be aligned accordingly.</p>	<p>This project is one of the critical projects required by the station. It is meant to address some of the station's critical risk and since it is a re-issue, the project needs to be expedited. The required extension for a period of 1 month is not granted, a maximum extension of 3 weeks will be granted. The service provide must expedite their own internal process to submit the tender on the new revised time frames. This does not support the business objective and manage the current risk on site.</p>

END