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C1.1 Form of Offer and Acceptance  
 
Offer 

The employer, identified in the acceptance signature block, wishes to enter into a contract for the 
 

MAINTENANCE OF POWER RETICULATION MAINTENANCE AT BRAM FISCHER 
INTERNATIONAL AIRPORT FOR A PERIOD OF 5 YEARS 

 
The contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the contractor, deemed to be duly authorised, signing this part of this form of offer 
and acceptance, the contractor offers to perform all the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R  

The total offered amount due inclusive of VAT is R  

 
 
(in words) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . .  . .      

 
(Name and         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of            
organisation)      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                             
                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
                               
 
Name and            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the tender data, whereupon the Tenderer becomes the party named as the contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
contractor’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the contractor’s 
offer shall form an agreement between the employer and the contractor upon the terms and conditions 
contained in this agreement and in the contract, that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the schedule of deviations 
(if any).  Unless the Tenderer (now contractor) within five working days of the date of such receipt notifies 
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .             Capacity     . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 
(Name and        Airports Company South Africa   
address of            
organisation):   Airports Company South Africa SOC Limited, 
O R Tambo International Airport, Aviation Park. 
1 Jones Road, Kempton Park, 1632 
 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    Signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 Contract Data  

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, 
Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as 
follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail; 

Secondly the Contract Data (C1.2) and Conditions of Contract; 

Thirdly the General Conditions of Contract; 

Fourthly the Pricing data; 

Lastly any schedules, drawings and other documents included with this agreement. 
 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published 
by the NEC, and the following “Particular Conditions”, which include amendments and additions to such 
General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in 
that document that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of 
contract remain unaltered as per NEC3 Term Service Contract, April 2013. 

  



 

Contract Data  C1.2a page 2 

Confidential 

Confidential 

C1.2a - Data provided by the Employer 

Clause Statement Data 

1 
General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

 and secondary Options:  X1:      Price Adjustment for inflation 

  X18:  Limitation of Liability (as amended in 
Option Z) 

  Z: Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

10.1 The Employer is: Airports Company South Africa SOC Limited 
Reg. No 1993/004149/30 VAT no 4930138393 

Address Bram Fischer International Airport 

Administration Office 

N8 Thaba Nchu Road 

Bloemfontein 

9300 

 Tel No. +27 51 407 2200 

 
10.1 

 
The Service Manager is: 

 
Maintenance Manager 
 

11.2(1) The Accepted Plan is Section C3 of this document, including Annexes 
thereto as submitted by the Contractor and 
accepted by the Service Manager 

11.2(2) The Affected Property is  Bram Fischer International Airport 

11.2(13) The service is the maintenance of MV/LV Switchgear and 
Transformers as set out in Part C3 Service 
Information. 

11.2(14) The following matters will be included in 
the Risk Register 

 Electrocution from inadequate isolation of 

transformers and switchgear 

Dual feed and ring feed supply 

Transformer Oil Spillage 

Working on main incomer breakers and 

disrupting the airport supply  
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11.2(15) The Service Information is in  the section titled Service Information included as 
section C3 of this document. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 working days 

21.1 The period within which the Contractor 
provides the Contractor’s Plan 

5 calendar days from Contract Date 

2 The Contractor's main responsibilities detailed in Part C3 (Service Information) 

3 Time  

30.1 The starting date is  Upon signing by ACSA  

30.2 The Service Period is Five (5) years from the starting date 

4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the  on the 15th day of each successive month 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

30 days 

51.4 The interest rate is The prime lending rate of the Nedbank Bank, as 
determined from time to time. 
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6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Title No data is required for this section of the 
conditions of contract. 

8 Risks and insurance Refer to part C1.4 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

(i) Insurance against loss of or damage to the 
services, Plant and Materials comprising 
Contract Works Insurance, SASRIA Special 
Risks Insurance and Marine & Air Cargo 
insurance; and 

(ii) Insurance (Public Liability Insurance) 
against liability for loss or damage to 
property (except the services, Plant and 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not an 
employee of the Contractor) caused by 
activity in connection with the contract; 

 
Note: The terms and other matters applicable to 
these insurances provided by the Employer (and 
to insurances generally) are detailed in the 
insurance schedule attached as section C1.4 to 
the contract (“the Insurance Schedule”). 

83.1   
 

The Contractor provides these additional 
insurances 

Professional Indemnity Insurance  
 
Note: The terms and other matters applicable to 
this insurance provided by the Employer are 
likewise detailed in section C1.4 to the contract. 

83.2 
 

The minimum amounts of cover or 
minimum limits of indemnity required for 
the insurance table 

Refer to section C1.4. 
 

9 Termination There is no Contract Data required for this 
section of the conditions of contract. 

10 Data for main Option clause  

A  Priced contract with price list refer to section C2.1 and C2.2.. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person appointed jointly by the parties from 
the list of adjudicators contained below 

 Name Location Contact details  
(phone & e mail) 

 Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

 Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

 Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
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 Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

 Mr.  Sam Amod  Gauteng  sam@samamod.com 

  Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

 Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

W1.2(3) The Adjudicator nominating body is:  The current Chairman of Johannesburg 
Advocate’s Bar Council 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The arbitration procedure is set out in The Rules 
for the Conduct of Arbitrations 2013 Edition, 7th 
Edition, published by The Association of 
Arbitrators, (Southern Africa) 

 The place where arbitration is to be held is Johannesburg, South Africa. 

 The person or organization who will 
choose an arbitrator 

The Arbitrator nominating body is the Chairman 
of the Johannesburg Advocates Bar Council. 

Option A The Contractor prepares forecasts of the final total of the Prices for the whole of the Services at 
intervals no longer than 4 weeks.  

12 Data for secondary Option   

X1 Price Adjustment for inflation The index referred to in this clause shall be 
deemed to refer to the CPI index on the starting 
date.  Price adjustment for inflation shall only 
take place on contract anniversary 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to 
the Employer’s property is limited to: 

Total of the losses incurred and/or repairs to the 
damages caused  

X18.3 The Contractor’s total liability to the 
Employer for defects due to his design 
which are not listed on the Defects 
Certificate is limited to: 

Total of the losses incurred and/or repairs to the 
damages caused  

mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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X18.4 The Contractor’s total liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
excluded matters, is limited to: 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to the total of the 
losses incurred and/or repairs to the damages 
caused and applies in contract, tort or delict and 
otherwise to the extent allowed under the law of 
the contract. 
The excluded matters are amounts payable by 
the Contractor as stated in this contract for: 
- Loss of or damage to the Employer’s 

property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 

infringement of an intellectual property right 

 
Z(A): The Additional conditions of contract are: Z1-Z19 
 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

 

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Service Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 

in writing. 

Z2 Providing the Service:  

Z2.1 Delete core clause 20.1 and replace with the following: 
 
The Contractor provides the Service in accordance with the Service Information and warrants that 
the results of the Service, when complete, shall be fit for their intended purpose. 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z7 Limitation of liability:  

 
Z7.1 

Insert the following new clause as Option X18.6: 
 
The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 
to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 

any proceeds which would have been received from any insurances but for the conduct of the 

Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 
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 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld. This 
clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 
or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person 
or entity 

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the 
Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 
for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to 
the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 
obligation to Provide the Works or taking any other action as appropriate against the Contractor 
(including civil or criminal action). However, lawful inducements and rewards shall not constitute 
grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly 
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 
due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to 
any person not being a party to this contract, without the prior written consent of the Service 
Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 
this agreement. The Contractor undertakes to procure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of this 
clause; 
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Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 
protect such information. The Contractor may disclose such information only to the extent required 
by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 
afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
thereof, in the course of Providing the Works and after Completion, requires the prior written consent 
of the Service Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 
within 2 weeks of the notification of the default by the Service Manager, the Employer, without 
prejudice to his other rights, powers and remedies under the contract, may remedy the default either 
himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so 
on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other 
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 
materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 
information (electronic or otherwise) which have been or are at any time prepared by or on behalf 
of the Contractor under the contract or otherwise for and/or in connection with the works) and 
generally does all things required by the Service Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 
he may from time to time have, or become entitled to over such Equipment and any part thereof 
and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have 
or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 
to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 
operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 
to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 
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Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation 
or arbitration which may arise from it. 

Z15 Dispute resolution:  

Z15.1 Appointment of the 
Adjudicator 

 

 An Adjudicator is appointed 
when a dispute arises, from the 
Panel of Adjudicators below. 
The referring party nominates 
an Adjudicator, which 
nomination is either accepted 
or rejected by the other party. In 
the instance of a rejection of the 
nominated Adjudicator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Adjudicator listed in the Panel 
of Adjudicators below 
 
The Parties appoint the 
Adjudicator under the NEC3 
Adjudicator’s Contract, April 
2013   
 

Panel of Adjudicators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z15.2 Appointment of the 
Arbitrator 

 

 An Arbitrator is appointed when 
a dispute arises from the Panel 
of Arbitrators below. The 
referring    party nominates an 
Arbitrator, which nomination is 
either accepted or rejected by 
the other party. In the instance 
of a rejection of the nominated 
Arbitrator, the referring Party 
refers the appointment 
deadlock to the Chairman of 
the Johannesburg Bar Council, 
who appoints an Arbitrator 
listed in the Panel of Arbitrators 
below 

Panel of Arbitrators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z16 Notification of a compensation event 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z16.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 
event arises from the Service Manager or the Supervisor giving an instruction, issuing a certificate, 
changing an earlier decision or correcting an assumption. 

Z17 BBBEE and Tax Clearance 
Certificates 

 

Z17.1 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax 
Clearance Certificate. Failure to do adhere to these requirements shall be considered a material 
breach of the conditions of this Contract, the sanction for which may be a cancellation of this 
Contract.  

Z18 Communication   

Z18.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  
The Service Manager requires the written consent of the Employer if an action will result in a change 
to the design, scope, and Service information that is 5% or more  

Z18.2 The Service Manager requires the written consent of the Employer if an action will result in the 
Completion Date being extended by more than 30 days. 

Z19 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 
amended the Contractor agrees to the following: 

Z19.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 
right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended 
and agree to ensure that all work being performed, or Equipment, Plant and Materials being used, 
are in accordance with the provisions of the said Act, and in particular with regard to the Construction 
Regulations. 
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR 
 

Clause Statement Data 

10.1 The Contractor is (Name):  
 

 Address:  
 
 
 
 

 Telephone No  

 Email Address: 
 

 

 Represented by:  

 Title:  

 Address:  
 

 Telephone:  

 Email Address: 
 

 

 The direct fee percentage is: ………% 

 The subcontracted fee percentage 
is: 

………% 

11.2 The working areas are refer to C3 ‘Service Information’ 

24.1 The Contractor’s key persons are:  CV’s to be appended to resource proposal 

1. Name:  

 Responsibility:  

 Qualifications:  

 Experience:  

2. Name:  

 Responsibility:  

 Qualifications:  

 Experience:  

3 Name:  

 Responsibility:  

 Qualifications:  

 Experience:  
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4 Name:  

 Responsibility:  

 Qualifications:  

 Experience:  

11.2 The following matters will be 
included in the Risk Register 

 

 The plan identified in the Contract 
Data is 

In Section C3, the Service Information 

Option 
A 

The price list is In Section C2.2 of the Pricing Data of this contract 

 
Option 
A 

 
The tendered total of the Prices is  

 
R ……………………………………………….. (excluding VAT) 

 (in words) ……………………………………………………………………… 
 
………………………………………………….. (excluding VAT) 
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 C1.4 Insurance Schedule  
 
Summary of Terms and other Matters Applicable to Employer Provided Insurance  
 
Part 1:  
 
Notes to Schedule:  
 

• The provision of insurance by the Employer does not limit the obligations, liabilities or 
responsibilities of the Contractor under this contract in any way whatsoever (including but not 
limited to any requirement for the provision by the Contractor of any other insurances).  
• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the 
relevant policy of insurance.  
• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s 
projects. In the circumstances:  
o  If this Insurance Schedule reflects the amount of any cover provided by the Employer to 

be higher than the amount required in the Contract Data, the Employer’s obligation under 
this Contract is limited to the lower amount; and  

o If this Insurance Schedule provides for any cover which is not stated to be provided by the 
Employer in the Contract Data, the Employer’s obligation under this Contract is limited to 
the cover stated in the Contract Data.  

 
• [The terms governing the Employer provided policies of insurance are the terms detailed in 
the policies themselves. This schedule is merely a summary of the key terms. It is the 
responsibility of the tenderer to obtain copies of the policies and satisfy itself of the actual terms 
as required by the tenderer.]  

 
Part 2:  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
Notwithstanding anything elsewhere contained in the Contract and without limiting the 

obligations liabilities or responsibilities of the Contractor in any way whatsoever 
(including but not limited to any requirement for the provision by the Contractor 
of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants 
and Sub-Consultants the following insurances which are subject to the terms, 
limits, exceptions and conditions of the Policy:  

(a) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured 
parties legal liability in the event of accidental death of or injury to third party 
persons and/or accidental loss of or damage to third party property arising directly 
from the execution of the contract with a limit of indemnity of R 100 million in 
respect of all claims arising from any one occurrence or series of occurrences 
consequent on or attributable to one source or original cause. The policy will be 
subject to a Deductible of R25 000 for Property Damage claims only but R250 
000 where Loss or Damage involves Aircraft.  

 (i) The Employer shall pay any premium due in connection with the insurance 
affected by the Employer.  

 



 

Insurance Schedule  C1.3 page 2 

Confidential 

Confidential 

(ii) The Contractor shall not include any premium charges for this insurance except to 
the extent that he may deem necessary in his own  

interests to effect supplementary insurance to the insurance effected by the Employer. 
The Employer reserves the right to call for full information regarding insurance 
costs included by the Contractor.  

(iii) Any further clarification of the scope of cover provided by the Policies arranged by 
the Employer should be obtained from the Employer ..  

(iv) In the event of any occurrence which is likely to or could give rise to a claim under 
the insurances arranged by the Employer the Contractor shall :  

(A) in addition to any statutory requirement or other requirements contained in the 
Contract immediately notify the Employer’s Insurance Broker or the Insurers by 
telephone or telefax giving the circumstances nature and an estimate of the loss 
or damage or liability  

(B) complete a Claims Advice Form available from the Insurance Brokers to whom the 
form must be returned without delay.  

(C) negotiate the settlement of claims with the Insurers through the Employer’s 
Insurance Brokers and shall when required to do so obtain the Employer’s 
approval of such settlement.  

The Employer and Insurers shall have the right to make all and any enquiries to the site 
of the Works or elsewhere as to the cause and results of any such occurrence 
and the Contractor shall co-operate in the carrying out of such enquiries.  

(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable 
in respect of any claim made by or against the Contractor or Sub-Contractors 
under the insurances effected by the Employer.  

Where more than one Contractor is involved in the same claim the Deductible will be 
borne in pro-rata amounts by each Contractor in proportion to the extent of each 
Contractor’s admitted claim.  

(vi) Any amount which becomes payable to the Contractor or any of his Sub-
Contractors as a result of a claim under the Contact Works Insurance shall if 
required by the Employer be paid net of the Deductible to the Employer who shall 
pay the Contractor from the proceeds of such payment upon rectification repair 
or reinstatement of the loss or damage but this provision shall not in any way 
affect the Contractor’s obligations liabilities or responsibilities in terms of the 
Contract.  

In respect of any amount which becomes payable as a result of a claim under any 
Public Liability Insurance the Contractor or his Sub-Contractors shall be required 
to pay the amount of the Deductible to the Insurer to facilitate settlement of such 
claim.  

Insurance Affected by the Contractor.  
Without in any way detracting from any requirements contained elsewhere in this 

contract the Contractor and Sub-Contractors shall where applicable, provide as 
a minimum the following:  

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other 
temporary structures and contents) and other things (except those  

intended for incorporation into the Works) brought onto the Site for a sum sufficient to 
provide for their replacement.  

(b) Insurance in terms of the provisions of the Compensation for Occupational Injuries 
and Diseases Act No. 130 of 1993 as may be amended or in terms of any similar 
Workers Compensation and Unemployment Insurance enactment’s in the 
Suppliers’ or Sub Supplier’s operational, manufacturing or assembly locations.  
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(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third 
Party” Risks including Passenger Liability indemnity.  

           (d) Public Liability Insurance for an amount sufficient to cover the Contractors  
obligations in terms of the Deductible of R25 000 or R250 000 as stated above.  

 
(i) The insurances to be provided by the Contractor and his Sub-Contractors shall:  
(A) be affected with Insurers and on terms approved by the Employer.  
(B) be maintained in force for whatever period the perils to be insured by the Contractor 

are at risk (including any defects liability period during which the Contractor is 
responsible for the care of the Works)  

(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence 
acceptable to the Employer that such insurances have been affected.  

(ii) In the event that the Contractor or his Sub-Contractor receives any notice of 
cancellation or restrictive modification to the insurance provided to them they 
shall immediately notify the Employer in writing of such cancellation or restriction 
and shall advise what action the Contractor or his Sub-Contractor will take to 
remedy such action.  

If the Contractor fails to effect and keep in force the insurances referred to then the 
Employer may effect and keep in force any such insurances and pay such 
premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount paid by the Employer from any monies due or which may 
become due to the Contractor or recover same as a debt from the Contractor.  

 
Sub-Contractors  
The Contractor shall:  
(a) ensure that all potential and appointed Sub-Contractors are aware of the whole 

contents of this clause, and  
           (b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
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Annex B 
 

INCIDENT ADVICE FORM 

  

NOTE: PLEASE SEND A COPY HEREOF TO ACSA HEAD OFFICE  

 

Send to: ........………………................... *From: ........………………........................... 

Aon South Africa (Pty) Ltd - Construction & Engineering 
Attention: Priscilla Hart 
1 Sandton Drive 
Sandhurst, Sandton 
2196 
Tel No:  +27 (11) 944 7974 
E- mail: priscilla.hart@aon.co.za 
 

 

*Please provide name of contracting company, site address, telephone, fax numbers and e-mail. 

 

DATE OF LOSS: 

 

REPORTED TO SITE AGENT BY: DATE 

 

REPORTED TO AON SOUTH AFRICA BY: DATE 

 

Locality of Incident: 

 

How did the loss /damage/injury/death occur (cause)? 

 

 

_________________________________________________________________________________
_________________________________________________________________________________
____ 

mailto:priscilla.hart@aon.co.za
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Details and nature of loss /damage/injury/death: 

 

 

 

 

 

 

 

 

 

Names and address of witnesses: 

 

 

 

 

 

 

 

 

 

Estimated cost of repairs, if applicable (Separate records of all costs must be kept): 

 

 

 

 

 

 

 

 

 

Who or what appears to be responsible for the loss /damage/injury/death: 
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Person whom assessor should contact: 

 

 

Telephone, fax number and e-mail: 

 

 

 

 

SIGNED BY: ..........................................................  SIGNATURE:
 ...............................................................................  

 

 

 

COMPANY: ...........................................................  DATE:
 ...............................................................................  
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C2.1 Pricing Instructions 

The intended pricing strategy to be followed in this tender is according to the Price List (including the 
activity schedule). 
 

1. The Contract Data, Service information, drawings and any other documents relevant to this tender 
must be read in conjunction with the Activity Schedule.  

2. The contractor must plan the work in this contract as a set of activities.  These should be the same 
activities as he shows on his programme.  

3. This schedule covers the items that will be measurable.  A lump sum price for each activity shall be 
entered and no other items will be measured. Costs not covered by the items may be included in the 
most appropriate items listed.  The Contractor has the liberty to insert items, quantities and rates of 
his own choosing in the said schedule as a separate line item.   

4. The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover, 
“inter alia” all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances 
such as shift and standby allowances, sick-leave, other leave, brackets, fixings, incidentals, 
consumables etc. that will be required to successfully complete this contract as set forth or as implied 
in the documents on which this Contract is based.   

5. The contractor is to take note that payment is made for each activity only when it is complete. 
“Complete” as it is used in this schedule means the complete system or unit as specified in the 
particular document.  

6. Unless a separate rate for the supply and for the installation of any item is specifically called for, the 
supply and installation costs of any item shall be fully included in the price. 

7. The description of each item shall, unless otherwise stated herein, be held to include making, 
conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, 
cutting and waste, patterns, models and templates, plant, temporary works, return of packaging, 
establishment charges, profit and all other obligations arising out of the contractual conditions. 

8. The quantities and rates included for day work shall form part of the tender price, but Contractors shall 
note that this item must be regarded as provisional and will only be payable to the Contractor if and 
when a written order to this effect has been issued. 

9. “Foreign” shall mean the CIF (Cost, Insurance and Freight) value. 

10. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored and 
the original wording will apply. 

11. Variations in the scope and extent of the work shall be allowed to meet the Engineer’s requirements 
and shall be measured and priced at the rates entered in the Activity Schedule, where appropriate, 
and shall form an addition to or deduction from the total of the Accepted Contract Amount.  Any items 
or variations for which rates have not been included in the Activity Schedule shall be agreed and 
priced as non-scheduled items. 

12. All provisional sums and contingency amounts shall be expended as directed by the Engineer and 
any balance remaining shall be deducted from the contract sum. 

13. All items described as “provisional” shall be measured as executed and paid for according to prices 
in the Activity Schedule and any amounts not spent shall be deducted from the contract price. No work 
for which “provisional” items are provided shall, be commenced without written instructions from the 
Engineer. 

14. No commitment to expending any portion of the contingency amounts and/or provisional sums are 
made or implied by the Employer. 

15. The Contractor shall not be entitled to any claim in instances where provisional sums are partially or 
in total removed from the contract. 

16. The main cost drivers for this contract is the required labour for planned maintenance. Spares 
parts required for the maintenance service will be presented under provisional sums.  
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C2.2 Price List 
 
The following Activity Schedule is provided “as-is” for the benefit of the Tenderer.  ACSA cannot 
guarantee that it is complete in all respects.  The Tenderer is responsible for providing an Activity 
Schedule which is accurate, complete and in accordance with their proposal.  Also, refer to C3 (Service 
information) for activities that need to be priced.  Only items listed in this Activity Schedule may be billed 
to the Employer. 
 
Part 1 - Activity Schedule 

Item 
no. 

Activity Description Frequency Quantity 
(per year) 

Amount (per 
single item) 

Total (per year) 

1 Contract Management and 
administration (including required 
reporting such as monthly reports, 
spares inventory management 
reports, office overheads, parking, 
etc.). 

Quarterly 4 R  R 

2 Insurance (All ACSA required 
insurance) 

Annually 1 R  R  

3 Permits, Induction, Medicals Once-off 8 R R  

4 Transformer Service Kit  Annually 5 R  R 

5 Transformer Oil Sampling and 
Analysis 

Annually 9 R R 

6 Preventative Maintenance – All 

Transformer Units  
Annually 1 R  R  

7 Preventative Maintenance – All 

Switchgear Units 
Annually 1 R R 

8 Infrared Scanning – All Transformers, 

Switchgear, and Busbars 
Annually 1 R R 

 
Preventative Maintenance Sub-Total A (per year) R  

• By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, electronic 

devices, etc. that are required to do any corrective or preventive maintenance, and measurements (multi-meters, etc.). 

• Travelling time charges or allowances will not be paid separately and where applicable must be included in the rates above. 

• A Parking access card will be applied for and issued in order to facilitate access through the entrance and exit booms. This 

card is payable in cash at the start of each calendar month – at the Parking Office. This card shall only be utilised for the 

purpose of performing duties under this SLA. Any abuse of the use of this card for personal use shall be penalised at R500.00 

per occurrence. 

• It is important to note that not all amounts above are payable in any one month. Since this is an activity schedule only the 

activities performed and completed shall be claimed for at invoice date and paid for accordingly. 
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Labour Rates and Mark-up 
 
Any work not included under part 1 shall be deemed additional work or non-scheduled items and will be 
charged at the following rates: 
 
Labour (day/night rate) 

Item Description 
Weekdays 
(R/hour) 

Saturdays 
(R/hour) 

Sundays 
(R/hour) 

1 Site Supervisor/Manager  R  R  R   

2 Electrician R R R 

3 Assistant / Labourer R  R  R  

aAll rates to exclude vat.  Subject to agreement between ACSA and the Contractor, the number of staff allocated to the contract 

may be increased/decreased to cater for special needs that may arise from time to time. 
Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses.  
No labour shall be charged for travel or travelling. Labour time shall be calculated for the time spent on site.  
 

Part 2 – After-hours call-outs – non-scheduled (provisional) 

Description Qty Call out fee Total / year 

Cable fault location 6 R  R  

Cable fault repair and pressure test 6 R  R  

Site Supervisor/Manager 4 R  R  

Electrician 24 R R 

Assistant / Labourer 18 R R 

Labour Sub-Total B (per year) R  

Callout rate must include all required travelling and the first hour on site. This table should be 
calculated using Saturday rates 
 
Part 3 – Switchgear and Transformer Provisional Sums 
 
Quantity refers to the minimum required components of each type.  

Number Description Quantity 

1 Annual Transformer Service Kit  2 

2 Insulating oil 3000 L 

3 Transformer oil regeneration 3 

 Spares   

4 Trip Coils, Contactors, Auxiliary 
switches, Set of relays,  

set 

5 CT’s, VT’s, Control Fuses, 
Insulators, Batteries, Door Fans, 
Door Filters 

set 

6 Door interlock mechanisms 1 

7 Panel Switches, Push buttons, Limit 
switches, Indicating Lamps 

Set 

8 Bolts, lugs, nuts, gaskets, sealing 
strips, terminal blocks, sockets,  
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Sub-Total C (per year) R 150 000 

The spare list has to be prepared on the basis of tenderers best current spares prices (excl. VAT). The 

actual costs of spares will be reimbursed on submission of invoices and suppliers supporting documents. 

All verified invoices will be paid including the agreed mark-up percentages. 

 
 
Mark-up (third party procured items/services) 

Costb Mark-up 

R 0.00 – R 10,999.99  % 

R 10,000.00 – R 50,999.99  % 

R 60,000.00 or more 
 % 

bCost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. 
 

Contract value 
 
Below is the guide that must be used in estimating the contract value.  This amount must be reported 
as the Contract Value in the corresponding schedules.  Tenderers are reminded that this amount is for 
illustrative purposes only and that ACSA will not be under any obligation to expend the full or any portion 
of this amount.  Contract expenditure will be strictly calculated according to the Activity Schedule as 
provided above.  
 
SWITCHGEAR & MV/LV SWITCHGEAR ANNUAL MAINTENANCE COSTS 

Description Total (excluding VAT) 

Preventative Maintenance - Sub-Total A R  

Call Outs - Sub-Total B         R  

Spares - Sub-Total C R 

1 Year estimated contract value  R  
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SWITCHGEAR & MV/LV SWITCHGEAR 5 YEARS MAINTENANCE COSTS 

Description Total (excluding VAT) 

Escalation Rate ______% 

Year 1 Contract Amount R  

Year 2 Contract Amount R  

Year 3 Contract Amount R 

Year 4 Contract Amount R 

Year 5 Contract Amount R 

5 Year Estimated Contract Value  R  

*this amount to be carried over to Form of Offer and Acceptance 
 
 
 
 

Detailed requirements regarding staff 
The Contractor shall continuously ensure that all staff is suitable and competent for the duties required 
of them. The Contractor shall continuously ensure that all staff is knowledgeable on the class of MV/LV 
Switchgear and Transformers they are contracting for wit the airport.   
 
For all staff and senior personnel dedicated to this contract, the following must be submitted in 
detail: 
❑ Full Names 
❑ Proof of qualifications and work experience on maintaining similar equipment system. 

 
Minimum qualifications of staff 
 
SUPERVISOR 

• Supervise the safe execution of the maintenance activities 

• Diploma, or N6 in electrical engineering 

• With more than 3 years’ supervisory experience  

• Must have solid knowledge of supervisor responsibilities under the OHS act and 
applicable laws 

 
ELECTRICIANS 

• Trade tested Electricians, with traceable qualifications.  

• Three (3) or more years’ post qualification experience relevant to the maintenance of 
switchgear and transformers 

• Proof of medium voltage or ORHVS training 

• The ability to sign-off on all maintenance records and verify that the system is safe and fit 
for use  

• Must have troubleshooting skills on switchgear and transformers 

• Must be permanently employed by the bidding company 
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• Must reside in a location where they are able to respond within the SLA times 
 
ASSISTANT’S 

• Must be in permanent employ of the company 

• Properly trained in category of work that they are required to perform 

• Properly trained and familiar with the dangers of working with electricity and moving 
machinery.  
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PART C3: EMPLOYER’S SERVICE INFORMATION 
 
 

1. DESCRIPTION OF THE SERVICE  
 

The objective is to maintain the serviceability of switchgear and transformer at Bram Fischer 
International Airport in a sustainable manner, following OEM and industry best practice intervals, at the 
lowest operating and maintenance costs while ensuring compliance to general safety and aviation 
related legislation such as OHSACT, ORHVS, SANS, ICAO, and IEC. 

This scope entails the maintenance and repair of electrical switchgear and transformers at Bram Fischer 
International Airport. In brief, maintenance involves servicing, repairs, and testing of electrical 
switchgear and transformers.  
 
Servicing - performing routine preventive maintenance as prescribed by the original equipment 
manufacturer (OEM) specification, ACSA’s planned maintenance routines, and applicable legal and 
design standards.  
 
Repairs – responding to breakdowns, call-outs and restoring the equipment to safe working conditions 
in a timely manner. 
 
System Performance Test – Testing equipment performance against the original equipment 
manufacturers and statutory requirements for compliance and return to service purposes. Testing is to 
include such tests as insulation, injection, partial discharge, infrared, mechanical, HV, ultrasound, 
dielectric, function, phase sequence, polarity, temperature rise, or whichever test is applicable and 
required to the class of equipment under consideration. 
 
Switchboards 
The contractor will be responsible for plant and emergency repairs, periodical servicing and testing of 
11kV and 400V switchboards.  
 
Circuit Breakers  
The contractor will be responsible for servicing, repairing and testing of 400V, 11kV circuit breakers. 
This will include periodic testing of the insulating oil, operating mechanism, trip units, oil leakages, 
functionality, etc.  
 
Diesel Generator Switchgear 
The contractor will be responsible for servicing, repairing and testing of 400V diesel generator 
switchgear. 
 
Transformers 
The contractor will be responsible for servicing and testing of all site transformers up to 11kV/400V, 
1000 kVA. The contractor will further be required to perform annual oil sampling, analysis and oil 
changes as and when required.  
 
Extent of the works 
The Contractor will be fully responsible for meeting all requirements in this document regarding the 
Works 
 
For each piece of equipment, all work will be carried out to standards as required by the Original 
Equipment Manufacturer (OEM) as well as any applicable governing law and/or regulations.  Where 
OEM standards differ from those required by this document the more stringent requirement shall apply.  
The Contractor will be fully responsible for obtaining (and keeping up to date with) said requirements. 
 
The proposed minimum scheduled maintenance activities can be found in annex H.  
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Location of the works 
The Works are located at various locations at Bram Fischer International Airport’s designated 
substations – including those on the airside.    
 

 
 

2. MANAGEMENT STRATEGY  
 

Contractor’s plan for the service 
 
Prior to the activation of this contract, the contractor must submit his plan for the intended services for 
approval by the employer. The plan must indicate the timing of the services/planned maintenance 
together with the timing (date and time) and the anticipated duration.  
 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation 
that might be relevant to this Contract and the execution thereof. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will 
always comply with OEM requirements. 

 

Planning and programming 
All maintenance work shall be scheduled and a roster presented to the Service Manager at the end of 
the preceding service. Work shall be scheduled in a manner as not to interfere with any normal airport 
operations.  The objective is to ensure that maintenance of the infrastructure is carried out without 
placing the operation of the airport at risk of standing without essential MV/LV Switchgear and 
Transformers. Preferably all maintenance must be performed during night hours. 

• The airport’s operational hours are detailed as follows: 
o Monday to Thursday 05H00 to 20H00 
o Friday   05H00 to 20H00 
o Saturday  08H00 to 16H00 
o Sunday   08H00 to 20H00 

 
The airport’s operational hours are published in the AIP for FABL and can change based 
on operational requirements from time to time.  

 
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities. 
Together with this roster, the Contractor shall provide a Schedule of equipment and tool, which will be 
used on this contract. The list will form part of the tender return schedules. The equipment will be judged 
in conjunction with the Contractor’s Plan for the service to understand whether or not the bidder has 
fully understood his obligations and whether he is able to do the work. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The 
Contractor must ensure that sufficient allowances for all these items are made with his/her pricing in the 
Activity Schedule.). The Contractor must ensure that no scheduled maintenance work is carried over to 
the following week. 

 

Management meetings 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract 
management and other issues that may arise from time to time.  As far as is practicable, the Contractor 
will make all required persons available for these meetings. The Contractor shall not submit claims for 
payment for staff attending any of these meetings. 
 

All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions 
or instructions under the contract as these shall be done separately by the person identified in the 
conditions of contract to carry out such actions or instructions.   
 
Regular meetings of a general nature may be convened and chaired by the Service Manager as follows: 
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Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Weekly on ________ at 
___ 

  

Overall contract 
progress and feedback 

Monthly on _____ at ___  Employer, Contractor 
and ___ 

    

    

 
Meetings of a specialist nature may be convened any persons who is part of this agreement at times to 
suit both Parties, to discuss the nature and the progress of the service.  Records of these meetings shall 
be submitted to the Service Manager by the person convening the meeting within five days of the 
meeting.   
Key personnel 
 
The Contractor shall submit an organogram (as part of the Returnable Schedules) showing his key 
personnel, their roles/responsibilities, and their line of authority. This is specifically essential if the 
contractor is a Joint Venture. The submitted Contractor’s Organogram Should be attached as Annex E 
of C4 (Site Information). 
 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service 
Manager at commencement of this Contract.  This will, as a minimum, include all persons from 
technician level to management level.  For the full duration of this Contract, none of these persons will 
be replaced by a person of lesser ability or qualification. All on-site staff leaves shall be reported and 
agreed with the Service Manager. 

 

The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for 
successful execution of the works.  The Contractor shall comply with the Minimum Staffing Schedule – 
as stipulated in the Annexes.  This may be amended by mutual arrangement between ACSA and the 
Contractor from time to time. 
 
The Contractor shall always remain responsible to ensure that the compliment and maintenance regime 
is sufficient to maintain the service levels and system performance indicators as stipulated in the 
Annexes.  Should the Contractor not be able to maintain adequate system performance indicators due 
to constraints caused by the Employer, it shall be timeously reported, in writing, to the Contract Manager.  
Refer to the Annex C for the required system performance indicators. 
 
The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for 
uninterrupted supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for 
all staff related eventualities. 
 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties 
required of them.  The Contractor shall continuously ensure that all staff is knowledgeable and 
trustworthy to perform maintenance activities/procedures for the Works.  The Contractor shall further 
ensure that any staff member reasonably suspected of partaking in criminal activities is immediately 
removed from site and his permit returned to and/or cancelled at the ACSA Permit Office. 
 
All work shall be performed within the required Response Times – as stipulated in the Annexes.  Any 
breakdown impacting on operations shall be attended-to until restored to good reliable condition.  No 
breakdown may be left unattended or incomplete for the next day or shift.  All repair work shall carry a 
defect free guaranteed for a period of 3 months after completion of work. 
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All work shall be charged according to the Activity Schedule.  However, no labour shall be charged for 
any non-scheduled work, repair work or other work when carried out by a scheduled maintenance shift. 
 
All spares will be charged according to the Activity Schedule.  The Contractor shall ensure that 
replacement parts are effectively managed and disposed-off in a safe manner. 
 
The Contractor will be responsible for holding all tools and/or special equipment that might be required 
for the execution of the works, either on site or on their premises in order to comply with the Response 
Time requirements of this contract.  Any exclusion to the above should be clearly communicated in the 
returnable schedules when submitting the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all 
senior staff members and maintenance support staff is always immediately reachable via cell phone. 
 
 
Methods and Procedures 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in ACSA’s business.  Therefore, within 
reason and with prior arrangement with the Contractor, ACSA might require the following from time to 
time: 

• Assisting with emergency repairs   

• Assisting with airport operations. Re-scheduling of work to accommodate other contractors 

• Allowing access and aiding OEM suppliers to correct defects on equipment and/or systems 

• Pointing out services to consultants or other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site relating to this contract 

• Training of ACSA operators and/or technicians 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 

• Co-operating with ACSA Security relating to security issues 
 
The ACSA Service Manager may instruct operational and works procedures to the Contractor as 
might be required from time to time.  The Contractor will instruct his/her staff accordingly and 
implement measures to ensure that these procedures are strictly adhered to. 
 
Format of communications 
Work instructions, check sheets, monthly/quarterly maintenance reports, breakdown reports, exception 
reports, etc. will all be in a format as agreed with the Service Manager. 
 

 
MAINTENANCE DOCUMENT CONTROL  
 
When maintenance is performed, record sheets must be completed and signed off by both the 
Technician/Electrician and an ACSA representative. Monthly progress reports should be submitted 
timeously by no later than the 3rd day of the following month. Reference must be made of all completed 
PM's and WO's. 

 
These record sheets must be stored for the duration of the contract and should be available for 
inspection at any time. The lack of complete history files will result in immediate cancellation of 
the contract. 

 
All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available 
on request. At the end of the contract period a complete set of documentation must be handed over to 
ACSA. 
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The contractor shall further provide copies of these record sheets to the ACSA contract manager by the 
fifth day of every month. No money will be paid out if record sheets are not handed in. 
 
Quarterly reports 
When invoicing, the Contractor shall ensure that all required reports for the corresponding service or 
repair are attached to their invoices.  This will include information on: 

1. system availability (averaged per week) 

2. maintenance work (including % of scheduled maintenance work completed) 

3. maintenance plan for the next quarter 

4. Asset register up to date including equipment data 

5. Outstanding maintenance issues 

6. findings from the previous service 

7. Recommended improvement opportunities 

 

The contractor shall keep copies of all reports and records for at least five (5) years.  All reports shall be 
in a format as agreed with the Service Manager from time to time. 

Failure Reports 
After every incidence or failure which warrants a call out, the contractor shall provide the Employer with 
a comprehensive equipment failure report. The report should at a minimum describe the incidence, the 
root cause resulting with the failure, the intervention undertaken to return the MV/LV Switchgear and 
Transformers to service, and all future actions that need to be undertaken to return the unit to a healthy 
state/condition.  

Invoicing and Payment 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 
equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to Finance Department and include on each invoice the 
following information: 
 
Name and address of the Contractor and the Service Manager;  
The contract number, Blanket Purchase Order Number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4930138393; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required) 

Equipment 

The Contractor shall hand-over any equipment and tools which was procured during the service period 
and claimed for to be paid by the Employer. 
 

Information and Other Things 

During the duration of the contract, the Contractor will acquire extensive intellectual property about the 
associated assets, equipment and procedures. This information cannot be used for any other reason 
except for fulfilment of this agreement. Any such intellectual property must be handed over to ACSA at 
the end of the Service period. These will include, but is not limited to, the following: 

1. Reports 
2. Memorandums 
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3. Drawings 
4. Operating manuals 
5. Service history books 
6. Pictures 
7. Movie Clips 
8. Audio Clips 
9. Spread sheets / Databases 
10. Meeting minutes 
11. Communiqués  
12. Files 
13. Warranties 

 

3. HEALTH & SAFETY  
 
The Contractor shall comply with the health and safety requirements contained in section C1.3 above 
under PART C1: AGREEMENT AND CONTRACT DATA. Detailed records (attendance register) of all 
people (including subcontractors) working on the affected property must be kept.  
 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the Contractor an amount of R2000.00 for each non-
conformance to Health and Safety matters.  This shall not transfer any of the Contractor’s responsibilities 
in this regard to the Employer by any means. 

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for 
all persons, equipment and installations relating to this Contract.  The Contractor is expected to sign the 
undertaking in this regard as attached in the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures and practices.  NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall 
always be obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety 
Department. 

 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and 
any amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of 
persons performing certain tasks, proof of such certification shall be provided to the Service Manager. 

The contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

• All airside areas 

• All basement areas 

• All areas accessible to the public 

• All enclosed areas 

• The terminal building 

Any process in the above mentioned areas involving open flames, sparks, or heat shall be authorised 
by the issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under 
the protection of a permit to work shall be in strict compliance with every prescription regarding the 
permit. 
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Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The 
Contractor, at his/her own expense shall provide such equipment, for his/her employees.  The 
Contractor shall apply the necessary discipline and control to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures 
and must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and 
extinguishers shall not be obstructed at any time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The 
Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, 
without any penalty to the Company and without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, 
equipment or goods on its premises and will not be liable for any costs or loss evoked by the action.  
This includes the right to search all vehicles and persons entering, leaving or on the premises and to 
inspect any parcel, package, handbag and pockets.  Persons who are not willing to permit such searches 
may not bring any such items or vehicles onto the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the 
duration of the contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire 
prevention system.  Care must also be taken to prevent fire hazards. 
 
Personal Protective Equipment  
The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a 
minimum requirement as agreed with the Service Manager from time to time.  Current airport 
requirements are: safety shoes, work suit and a uniquely numbered reflective jacket (for easy 
identification via CCTV). 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include: 
safety shoes, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets 
(as per Airport requirements).  All costs relating to uniforms shall be for the Contractor’s account. 
 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport 
permit for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the 
type, model and frequency range as approved by the ACSA IT department. 
 

Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work 
shall be sufficiently hoarded and guarded to safeguard children and the general public from injury 
relating to machinery, work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall 
provide same at his/her own expense.  Hoarding, barricades and lighting shall comply with industry 
accepted norms and standards and may not be used for purposes of advertising or any other purpose 
than safeguarding the Works. 
 
Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in 
nuisance, interference or danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 



 

Site Information  C4 page 8 

Confidential 

Confidential 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 
 
Quality Plans and Control 
All work must be executed in accordance with prevailing industry norms and standards relating to quality.  
In this regard, the Contractor will be expected to draft quality plans for the Service Manager from time 
to time.  Emphasis must be on improving system reliability and on ensuring that rostered maintenance 
work is indeed performed as and when required. 

 
A quality control plan should be developed for both the quarterly and the annual service requirements. 
The respective Service Manager should indicate his/her required intervention points on this plan: be it 
a hold, witness, or visual inspection point.  
 
 

4. PROCUREMENT 
 
Preferential Procurement Procedures 
 
The Contractor will respect OEM warrantees to ACSA when procuring spare parts, products or 3rd party 
services.  It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are 
always adhered to. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or 
parts not recommended by the OEM, this shall be clearly indicated to the Service Manager on the 
quotation. This also implies that the Contractor must build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring 
replacement parts. 
 
No undefined (Price List) expenditure will be allowed to claim for by the Contractor. Where the need 
arises for such items - it must be clearly motivated for and approved by the Service Manager. 

 
The Contractor is obliged to deliver or provide all necessary material and equipment to execute the 
works (e.g. measuring instruments and tools) and small items (e.g. lubricants and cleaning agents).  

 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged 
with ACSA. Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA 
regarding sourcing and screening of such individuals. 

 
Subcontracting 
No part of this Contract may be subcontracted unless with written approval from ACSA.  ACSA shall be 
under no obligation to grant such approval. Should any part of this Contract be subcontracted, the 
Contractor will be responsible for all Works (or failure to affect the Works) as if it was done so by the 
Contractor. 
 
Specialist services that may be required for this contract should be indicated and priced for as part of 
the quarter or annual services. This should be indicated as part of the service kit in Annex B.   

BBBEE and Preferential Scheme 

In order to qualify for B-BBEE recognition, ACSA will only accept B-BBEE certificates from SANAS 
accredited verification agencies and IRBA approved auditors as proof of B-BBEE status. 
 

Specifications 
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The Contractor shall use only tools and test equipment relevant to the operation, repair and maintenance 
of the MV/LV Switchgear and Transformers infrastructure. All test equipment used shall be calibrated 
as per regulation to ensure accurate measurement results are obtained at all times. Proof of calibration 
certificates needs to be issued on request by the Service Manager. All tools used shall be safe and in 
good working conditions. All electrical tools shall be properly insulated to alleviate electrocution risk. All 
tools used needs to be inspected and recorded in the tool inspection sheet. The Service Manager 
reserves the right to have access to the maintenance records of the Contractor’s plant and equipment, 
when requested. 
 
Only materials with acceptable quality must be used as part of the services. Where an industry norm 
certification (SABS, expiry date, etc.) cannot be determined, then the Service Manager must be afforded 
the opportunity to inspect and authorize the items prior to it being delivered onto ACSA premises. 
 

Correction of defects 

The Contractor shall immediately report any equipment defects found whilst performing the services. All 
defects and non-conformances must be corrected immediately with agreement of the service manager. 
Constraints that can prevent this must be communicated to the Service Manager (or his delegated 
person) is listed below: 

1. Airport operations that will be interrupted with a direct effect of revenue income. Hence the work 
must be scheduled for after operational hours. 

2. Lack of spares or expertise. Hence the work will be scheduled to be completed after the 
procurement of the required spares or specialist services. 

 
Should the identified defect have a negative influence on the safety of persons or critical equipment - 
then the Contractor must inform the Service Manager (or his delegated person) to activate ACSA's 
relevant internal emergency procedures in an effort to mitigate the risk as fast as practicably possible.   
 
Any breakdown impacting on operations shall be attended-to until restored to good reliable condition.  
This implies that no breakdown may be left unattended or incomplete for the next day or shift. 
The Employer will hold the Contractor liable for any costs incurred by any party as a result of negligence 
or unreasonable poor performance by the Contractor including excessive time taken to effect repairs. 
 
 

5. WORKING ON AFFECTED PROPERTY 
 
Without prejudice, the Contractor shall at all times adhere to the Airport site entry requirements. 
 
Permits 
The Contractor shall not be compensated for costs relating to ACSA required permits, or for labour/time 
spent in obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with ACSA’s safety and security 
requirements relating to permits for no work to be delayed as a result thereof.  This will include the 
permit application process. 
 
Note that (within reason) the Contractor will have no claim against ACSA if a permit request is refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 
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Basement Parking permit All vehicles allowed to enter the 
delivery basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to 
airside 

ACSA Security 

Lap top permit All persons taking lap top computers 
to airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit 
applications.  Persons applying for an AVOP must provide proof of having attended an AVOP course.  
Fees are levied for these courses.  Fees are further levied for all permit renewals and refresher courses 
- where applicable. 

 

Proof of compliance with the law 
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor 
is in compliance with a law or regulation. 
 

Provided by the Contractor 

The contractor will provide necessary tools, equipment, Protective Clothing and all consumables 
required to conduct the service. 
 

Records of Contractor’s Equipment 

The contractor is to keep record of equipment used on site. The record sheet should contain all the 
equipment relevant information I.e. The record will be checked by Aviation Security during both entry 
and exit to the Airside. 
 
At the start of the contract, the contractor must submit a detailed list (make, model, serial number etc.) 
of equipment and tools that will be taken and used on ACSA premises - for approval by the Service 
Manager. This list must be approved regularly as and when tools and equipment are added or removed 
from it. 
 
As part of the monthly report the contractor need to indicate in writing when extraordinary equipment 
(outside of the original equipment list referred to above) will / have been brought onto (or removed from) 
ACSA premises. If need be a special permission slip for this must be formulated to be signed by the 
Service Manager for this purpose. 
 
The various approved lists must be at all times made available to the AVSEC department (including 
their contracted service provider) on request. 
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ANNEXES to C3 (Service information) 

 

 

Title Annex number 

Schedule of Equipment Annex A 

Service Kits & Insulation Oil Analysis Annex B 

Service Level Agreement Annex C 

OHS Act Appointment by Contractor Annex D 

Environmental Terms and Conditions Annex E 

Schedule of Tools and Special Equipment Annex F 

Resource proposal Annex G 

Suggested Maintenance Programme Annex H 

  

 
 



 

Site Information  C4 page 12 

Confidential 

Confidential 

ANNEX A 
SCHEDULE OF EQUIPMENT – MV/LV SWITCHGEAR & TRANSFORMERS 

 
 

MV TRANSFORMERS 
 

Description Quantity OEM 
(Manufacturer) 

Rating Medium 
(Oil/Dry) 

Location 

Transformer 
Transformer 
Transformer 
 
Transformer 
Transformer 
 
Transformer 
Transformer 
 
Transformer 
 
Transformer 
 
Transformer 
Transformer 
Transformer 
Transformer 
Transformer 
Transformer 

1 
1 
1 
 
1 
1 
 
1 
1 
 
1 
 
1 
 
1 
1 
1 
1 
1 
1 

 

ACTOM 
ACTOM 

Transformator 
 

GEC  
GEC  

 
GEC 
GEC  

 
GEC 

 
Chemrotech Power 

 
Free State Tx 
Free State Tx 
Free State Tx 

DIMAKO 
Transformator 

TECO 
 

1000 kVA 
1000 kVA 
25 kVA 

 
100 kVA 
100 kVA 

 
100 kVA 
100 kVA 

 
250 kVA 

 
150 kVA 

 
50 kVA 
50 kVA 
50 kVA 
5.5 kVA 
5 KVA 
12 kVA 

 

ONAN 
ONAN 
ONAN 

 
ONAN 
ONAN 

 
ONAN 
ONAN 

 
ONAN 

 
ONAN 

 
ONAN 
ONAN 
ONAN 
ONAN 
ONAN 
ONAN 

Sub-A Tx Room  
Sub-A Tx Room  
Sub-A Tx Room 

 
Sub-A Tx Room  
Sub-A Tx Room  

 
Substation B Substation 

B 
 

 Substation C  
 

Tx-B, GA Area 
 

VOR next to TWY Alpha  
Sub-A Tx Room  

MET RADAR Station 
Sub-A Tx Room  

Main Windsock Supply 
Sub-A Tx Room  

 

 
Power Factor Correction 
 

Description Quantity OEM 
(Manufacturer) 

Rating Location 

Power Factor No.1 
Power Factor No.2 

1 
1 

ST50100 
ST50100 

400V 
400V 

Substation A 
Substation A 

 
CIRCUIT BREAKERS AND SWITCHBOARDS 
 

Description Medium OEM & Model Quantity Location 

     

Circuit Breaker Oil ABB 4 Main-substation 

Circuit Breaker Oil 
 

ABB SACE E1 2 Diesel Generator 
Control Panel 

Circuit Breaker Oil 
 

ABB SACE E1 2 Diesel Generator 
Control Panel 

Circuit Breaker Vacuum SIEMENS MARGOTT 8BF00R 8 Substation A 

Ring Main Unit SF6 CE2 200A 1 Boulevard 

RMU SF6 CE2 200A 1 Boulevard 

RMU SF6 CE2 200A 1 Boulevard 
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MINI SUBSTATIONS 
 

Description 
(Make) 

OEM & Model Transformer Size Location 

Mini Substation ABB FBX-C 500 kVA Boulevard 

Mini Substation ABB FBX-C 500 kVA Boulevard 

Mini Substation ABB FBX-C 500 kVA Boulevard 

Mini Substation GEC T3-OF 350 kVA Behind Car Rental 
Depots 

Mini Substation Alstom K3 AF 315 kVA Road Lodge Hotel 

 
 
CABLING  
 

Description Cable size Type 

3 cores 95mm2 XLPE 

3 cores 70 mm2 XLPE 

3 cores 35 mm2 Paper  

4 cores 240mm  PVC armoured cable 

4 cores 185 PVC armoured cable 

4 cores 120 PVC armoured cable 

4 cores 95 PVC armoured cable 

4 cores 70 PVC armoured cable 

4 cores 50 PVC armoured cable 

4 cores 35 PVC armoured cable 

4 cores 25 PVC armoured cable 

4 cores 16 PVC armoured cable 

4 cores 10 PVC armoured cable 
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    ANNUAL TRANSFORMER OIL ANALYSIS  
 

Description Test 

 
 
 
 

Oil Analysis 

Di-Electric Strength 

Moisture Content 

Furanics 

PCB Analysis 

Total Acid Number (TAN) 

Dissolved Gas Analysis 

Corrosive Sulphur 
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ANNEX B 
 
SERVICE KITS ITEMS 
 
The Contractor shall provide all spares necessary for the execution of the works as per OEM 
requirements. Table indicates minimum recommended items. Contractor should complete the list as 
deemed appropriate to meet the OEM requirements 

 

Number Transformer Service Kit Switchgear Service Kit 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   
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ANNEX C 
SERVICE LEVEL AGREEMENT 

 
Operational hours 
Normal airport operational hours shall be from 05:00 to 20:00 for every day of the year, but will be 
confirmed/amended by the Service Manager from time to time.  The Contractor must allow for sufficient 
after-hours work for scheduled work not to interfere with airport operations. 
 
Minimum Staffing Schedule 
The Contractor must maintain the following minimum staff available when required and should price for 
them accordingly: 
 

Skill Quantity Frequency 

Supervisor 1 When required 

Electrician 1 When required 

Assistant  1 When required 

 
The Contractor must have additional resources available to attend to lengthy breakdowns or 
breakdowns of a specialised nature. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in rostering staff. 
 
The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly.  
The Tenderer must ensure that sufficient allowance for all these items is made for in his/her pricing in 
the Activity Schedule. 
 
Response Times 

Description Benchmark  

Availability 

Notwithstanding the closure time required for breakdowns requiring 
spare part(s) or a second level of response; 
➢ Switchgear and transformers availability shall be maintained at or 

above 99.5% overall per month. 

Response time 

All breakdowns shall be responded to within: 
➢ 60 minutes from the time the breakdown is logged with the 

Infrastructure Management and Control Centre (Help desk) during 
normal working hours  

➢ 1.5 hours from the time the breakdown is logged with the 
Infrastructure Management and Control Centre (Help desk) after-
hours 

Closure Duration 
All breakdowns shall be resolved within: 
➢ 3 hours from the time the breakdown is logged with the 

Infrastructure Management and Control Centre (Help desk) 

% of planned maintenance 
completed per month 

100% of all planned maintenance shall be completed per quarter 

 
 
 
 
 
 
 
Human resources 
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The following minimum standards shall apply to resourcing: 
1. For all call-outs:  Considering current airport access control infrastructure and security 

arrangements and considering the physical layout of the apron, the Contractor shall ensure a 
sufficient quantity and effective positioning of staff to meet or exceed the Service Level 
Agreement. 

2. The rostered maintenance staff compliment shall be sufficient to perform all required 
preventative maintenance for each month. 

3. During operational hours, the Contractor shall respond in accordance to the S.L.A to 
successfully attend to breakdowns. 

4. During operational hours, the Contractor shall have at least one senior person who will respond 
to the call outs who: 

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages. 
b) Is suitably qualified and experienced to work on MV/LV Switchgear and Transformers. 
c) Is able to successfully interact with OEM personnel. 
d) Is of a level of seniority to successfully direct and manage Contractor staff and possible 

sub-contractors during system breakdowns and can successfully interact with airport 
operational staff and airport management. 

 
Staff qualifications 
 

It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and 
experienced for the duties expected of them.  Further all applicable legislative requirements must be 
adhered to in rostering staff. 
 
ACSA reserves the right to verify all personnel employed under this contract.  Furthermore, ACSA 
reserves the right to order that personnel that are not adequately qualified or suited for this contract are 
removed from the site. 
 
The Contractor must comply and respond to the following: 
 
*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be 
calculated on a monthly average.  The total operational hours for the respective week/month shall be 
used as a guide.  The only exceptions will be stoppages due to mains electricity supply failures and/or 
where ACSA has refused system repairs and/or adequate access to the site. 
 
All the responses to the above stoppages shall be dispatched from the ACSA Infrastructure Monitoring 
Centre (IMC). 
Once the Contractor has arrived on site he/she must notify the IMC of the problem found and the 
expected resolution time of the problem. 
Finally, once the problem has been resolved the contractor will advise the IMC of the resolution. 
*Availability will be calculated on a monthly average.  This will include all stoppages, even if such stoppages are not under the Contractor’s control.  
The only exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused system repairs and/or adequate 
access to the site.  The total operational hours for the respective week/month shall be used as a measure for calculating availability.  All other 
benchmarks above will be calculated on a weekly average. Reports will be provided by the ACSA Computerised Maintenance Management System. 

 
Defect free liability period 

Defect free liability period – corrective or 
breakdown maintenance 

The defect free period will be no less than 90 days. 

Defect free liability period – project work The defect free period will be no less than 12 
months. 

Penalty scheme 
 
Parties agree to the following penalty scheme.  The penalty scheme does not influence the calculation 
of the contract sum/value.  The amounts listed in this addendum will not be subjected to any future 
contract escalation and exclude VAT. 

This addendum may not be terminated for convenience. 
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Penalties 
ACSA must notify the contractor in writing of its intention to claim a penalty within 30 days of an event.  
Should ACSA not claim a penalty for an event it shall not be interpreted that the level of performance is 
acceptable or that ACSA shall not be entitled to claim penalties for similar future events.  Under no 
circumstances shall a penalty be regarded as the only action ACSA may take against the Contractor or 
the only amount it may claim from the Contractor. 
 
Penalties are limited to a maximum of R 8,000.00/month. 
 
Penalty breakdown 

Where a repair cannot be completed the same day 
due to the unavailability of a spare part. 

R 2 500.00 
(unless the unavailability of the spare part was 
agreed to by the Service Manager or his/her duly 
authorised representative) 

Leaving a breakdown unattended or incomplete for 
another day or shift. 

R 2 000.00 
(unless the delay in repair was agreed to by the 
Service Manager or his/her duly authorised 
representative or unless the required spares are 
not available to complete the work) 

Not maintaining the required minimum on-site staff 
requirements for planned maintenance. 

R 1 000.00/position/day 

Safety infringement (for example: leaving moving 
machinery exposed) 

R 5 000.00 per incident 

Availability not meeting requirements R 2 000.00 per month 

 
Continuous Improvement Program and the Computerized Maintenance Management System 
It is hereby required that the Contractor ensures that a continuous improvement program is in place.  
For example, the criteria below may be used but not only limited to the items mentioned below. 
 

1. An improvement in the availability of systems 
2. An improvement on the minimization of spares holding (for example by increasing Mean Time 

to Failure of components) 
3. Etc. 

 
As mentioned above this list is not comprehensive and it is only used for illustrative purposes.  Upon 
implementation of the contract the Employer and the Contractor shall agree targets for the continuous 
improvement program. 
 
It is important to note that continuous improvement will only apply to those items that meet minimum 
benchmarks.  Continuous improvement initiatives shall be reviewed every quarter or when deemed 
necessary by the Employer or the Contractor. 
 
 
Non-Conformance Report   
In the event of any irregularity concerning contractor performance the report attached in the following 
page will be completed by an ACSA representative and signed by the respective contractor’s 
representative. 
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Contractor name  

Contract/Service description  

Contract number  Reference document  

Number of non-conformances already issued against the contractor  

Location of Non-conformance  

Description of Non-conformance: 

ACSA Representative’s Department  

    

ACSA Representative Name Signature Date 
Response date 

required 

    

ACSA Representative’s Email 
Address 

Telephone Cell Facsimile 

 

CONTRACTOR’S REPRESENTATIVE: Acknowledgement of understanding of above Non-Conformance 

    

Recipient/Reps Name Signature Title Date 

    

Email address Telephone Cell Facsimile 

contractor’s Response: 

(A) Cause 

 
 
 

 
(B)  Immediate Corrective Action 
 

 
(C) Action to Prevent Recurrence 
 

(D)  Corrective Action Implementation Date: 
 

(E)  Preventing Recurrence Implementation Date: 

    

Recipient/Reps Name Signature Title Date  

ACSA Representative:   Evaluation of Proposed Corrective Action Accepted  Rejected  

Comments 
 

    

Name Signature Title Date 

CONTACTOR REPRESENTATIVE:  Corrective Action Implemented to ACSA and contract requirements 

    

Recipient/Reps Name Signature Title Date Implemented 

ACSA Representative:   Follow up and close out Accepted  Rejected  

Comments 

    

Name Signature Title Date 
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NON-CONFORMANCE REPORT (NCR) PROCESS 

1 The ACSA representative notices any irregularity concerning contractor performance, 
quality, deviation from contract, etc. and fills out this form. 

 
2 The ACSA representative completes the first part of the form and issues it directly to 

the Contractor’s representative.  
 
3 The Contractor’s representative signs acceptance and understanding of the NCR 
 
4 The ACSA representative gives a copy of this signed NCR to the Infrastructure Asset 

Management manager’s office for filing and noting.  
 
5 The Contractor’s representative informs his relevant internal management of the NCR 

and compiles a response indicating (A) Cause, (B) Corrective Action, (C) Action to 
Prevent Recurrence, (D) Corrective Action Implementation Date and (E) Action to 
Prevent Recurrence Implementation Date.  

  
6 The Contractor’s representative submits the response e-mail / fax .to the ACSA 

representative for evaluation of the Proposed Corrective Action Response by completing 
the relevant sections before carrying out the Corrective Action. 

 
7 The ACSA representative informs the Contractor’s representative of the result of the 

evaluation, by responding via e-mail / fax. 
 
8 Note: If the response is not adequate, the Contractor’s representative must re-submit 

a solution. 
 
9 Upon completion of the corrective action and verification thereof, the Contractor’s 

representative then informs the ACSA representative by responding via e-mail / fax 
that the corrective action has been carried out and is ready for inspection. 

  
10 The ACSA representative’s relevant personnel, carries out a check on the Corrective 

Action, as well as the Action to Prevent Recurrence and if found to be conforming to 
requirements, closes out the NCR.  

11 The ACSA representative returns the concluding results to the Contractor’s 
representative via e-mail / fax. 

 
12 If the original situation still exists, and the NCR cannot be closed out, the ACSA 

representative or relevant personnel raises a new NCR, and the same procedure as 
above is repeated. 

 
13 Contractors to note that inadequate response to these NCRs, repeated NCRs issues 

against the contractor (3 repetitions is unacceptable in any one contract period) or non-
acceptance of the contractor’s corrective action by ACSA may lead to cancellation of 
the contract.  

14 These NCRs may also be used as an indicator of poor performance by a contractor and 
may affect the adjudication of subsequent tenders to a contractor.  

Note: All parties shall ensure that no delays are caused in the above chain of events. 

   The shaded areas are to be completed by the Contractor’s representative 
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ANNEX D 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 

1993) & CONSTRUCTION REGULATION 5.1(k) 
 
 

OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) to comply with the requirements of: 
 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
 

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as 
the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA SOC Limited 

 

Physical Address: 

Bram Fischer International Airport 

N8 Thaba Nchu Road 

Bloemfontein 

Free State 

9300 

 
Hereinafter referred to as “Client” 
 

Name of organisation: 
 
 

Physical Address: 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
  



 

Site Information  C4 page 22 

Confidential 

Confidential 

MANDATORY’S MAIN SCOPE OF WORK 

 

To be completed by contractor  

 

 

 

 

 

 
GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 
 

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all un-repealed 
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 
Act No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated 
in terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, 
but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN 
EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 
(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 
(CONTRACTORS) save where a Written Agreement between the parties has been 
concluded containing arrangements and procedures to ensure compliance with the said Act 
BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 
Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with 
the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 
applicable Regulations. 

6. Mandatories who utilize the services of their own Mandatories (contractors) must conclude 
a similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT 
in the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation as per the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days 
before work commences. 

 
 
THE UNDERTAKING 
 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any 
are covered in terms of the COID Act, which shall remain in force whilst any such employees 
are present on the Client’s premises. A letter is required prior commencing any work on site 
confirming that the Principal contractor or contractor is in good standing with the 
Compensation Fund or Licensed Insurer. 
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2. The Mandatary warrants that they are in possession of the following insurance cover, which 

cover shall remain in force whilst they and /or their employees are present on the Client’s 
premises, or which shall remain in force for that duration of their contractual relationship 
with the Client, whichever period is the longest. 
 

• Public Liability Insurance Cover as required by the Subcontract Agreement. 
 

• Any other Insurance cover that will adequately makes provision for any possible losses 
and/or claims arising from their and /or their Subcontractors and/or their respective 
employee’s acts and/or omissions on the Client’s premises. 

 
 
COMPLIANCE WITH THE OCCUPATIONAL HEALTH &SAFETY ACT 85 OF 1993 
 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will always comply with the following conditions: 

 
1. All work performed by the Mandatary on the Client’s premises must be performed under 

the close supervision of the Mandatary’s employees who are to be trained to understand 
the hazards associated with any work that the Mandatary performs on the Client’s 
premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS 
Act 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 
written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 
the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors 
comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 
person before commencement of any work in the Client’s premises. A baseline risk 
assessment document will include identification of hazards and risk, analysis and 
evaluation of the risks and hazards identified, a documented plan and safe work procedures 
to mitigate, reduce or control the risks identified, and a monitoring and review plan of the 
risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 
Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall 
be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of 
these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 
contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors 
of any of the Client’s machinery/article/substance/plant/personal protective equipment 
without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not 
be performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol 
or any other intoxicating substance shall not be allowed on the premises.  Anyone found 
on the premises suspected to be under the influence of alcohol or any other intoxicating 
substance shall be escorted off the said premises immediately. 
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14. Full participation by the Mandatary shall be given to the employees of the Client if and when 
they inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 
eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the 
Mandatary. A copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has 
versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of 
the contract. 

 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I, ……………………………………………………. (Identity Number: …………………..), a duly 
authorised 16.2 Appointee acting for and on behalf of ……………………………………. undertake to 
ensure that the requirements and the provision of the OHS Act 85 of 1993 and its regulations are 
complied with. 
 
 
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………… 
 
 
 
 
________________________________________   _______________ 
SIGNATURE ON BEHALF OF MANDATARY   DATE 

(Warrant his authority to sign) 
 
 
 
 
_________________________________________   _______________ 
SIGNATURE ON BEHALF OF THE CLIENT   DATE 
AIRPORT COMPANY SOUTH AFRICA 
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ANNEX E 
 

ACSA SERVICE & MAINTENANCE CONTRACTORS 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc 

basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be 

borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff. 

Storm water, 

Soil and 

Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to ACSA immediately. Contractors shall 

supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 

designated service areas on ACSA property. It is the contractor’s responsibility to 

determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees 

or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant 

odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due to 

work operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe 

Disposal 
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5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

Substances 

(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous 

waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation 

regarding the transport, storage, use and disposal of hazardous substances. 

Water and 

Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall 

identify and manage those work activities that may result in water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements 

and/or legislation. The Contractor shall be advised in writing of the nature of the infringement and the 

amount of the penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent 

a recurrence of the infringement and shall advise ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the 

Council, authorities, land owners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The 

decision on how much to impose will be made by ACSA’s Airport Environmental Management 

Representative in consultation with the Airport Manager or his/her designate, and will be final. In addition 

to the penalty, the Contractor shall be required to make good any damage caused due to the infringement 

at his/her own expense. 

 

I, ……………………………………………………. of …………………………………………………… agree 
to the above conditions and acknowledge ACSA’s right to impose penalties should I or any of my 
employees or sub-contractors fail to comply with these conditions. 
 

 

Signed: ___________________________     on this date: _______________________ (dd/mm/yyyy) 

 

at: ………………………………………………...  
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ANNEX F 
 

TOOLS AND SPECIAL EQUIPMENT 
 
The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, 
either on site or readily available at his/her premises.  The principle that applies to Tools and Special 
Equipment is that downtime must be kept to an absolute minimum.  Any exclusion to the above should 
be listed with the lead-time required to deliver same to site. 

 

Number Item description Lead time 

1   

2   

3   

4   

5   

6   

7   

8   
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ANNEX G 
 

RESOURCE PROPOSAL 
 
The Contractor shall include a detailed resource proposal (including an organogram for on-site 
personnel) at the bidding stage.  This shall, as a minimum, include the quantity of staff (regarding level 
of skill and formal training of each) and how/where they will be deployed and utilised under this contract.  
This must also include a proposed shift roster and deployment schedule. 
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ANNEX H 
SUGGESTED MAINTENANCE PROGRAMME 

 
The Contractor shall include a suggested maintenance programme that must cover all requirements 
under this contract. 
 
 
All Preventive Maintenance shall be scheduled, at least, to the requirements of the following table. The 
contractor shall ensure that all maintenance is done in accordance with the OEM requirements. As a 
minimum, the Contractor must perform the following: 
 
Maintenance Schedule for MV/LV Switchgear & Transformer Sets 
 
Switchgear 

Yearly Maintenance - MV Switchgear 

Item Description 

1 

MV Board Housing Panel:  

• Check integrity of panel structure  

• Clean the casing with a vacuum cleaner and a dry cloth. 

• Check and record the phase to phase and phase to casing insulation resistance 
Cleaning products with solvents are strictly prohibited.  

2 
Cabling and Termination Accessories:  

• Visual inspection. Check for signs of burn marks 

3 

Circuit Breakers (Oil and Air)  
 

• Continuity Test  

• Contact Resistance Test  

• Circuit Breaker Speed Test  

• Functional Testing (Oil)  
 

• Inspect condition of arc chutes / extinguishers. Ensure there is no significant 
damage to the chutes. 

• Inspect the air filters on the air breaker arc chutes.  

• Vacuum clean the arc chute 
 

• Inspect contact wear levels on the main breaker 

4 

Current and Voltage Transformers:  
 

• Visual inspection  

• Check alignment  

• Check VT fuses  

• Test CT knee point voltage (if possible)  

• Test for the CT saturation curve (if necessary)  

5 
Metering Equipment:  

• Calibration and Testing  

6 

Protection Equipment: (Relays, Transducers, Communication Devices etc.)  

• Calibration and Testing (where required)  

• Ensure that the protection settings are according to design  

• Check the response time of the breaker 

7 
Indication Lighting:  

• Visual inspect  

• Test for functionality  
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8 

Battery Tripping Unit:  
 

• Clean tripping batteries and terminals  

• Top up cells with distilled water  

• Check battery charger for loose connections and tighten if required  

• Ensure TRICKLE charge operational  

• Measure and record battery voltage  

• Check Amp/Volt meters for proper operation  

9 

Operating Mechanisms 
 

• Open and close the mechanism to verify its integrity 

• Vacuum clean the compartment 

• Ensure all moving parts are adequately lubricated.  

• Check the operation and charging time of the gear motor 

• For breakers that are linked to the generator, simulate a change-over to ensure 
the breaker operates 

11 
Circuit Breakers (Air):  

• Check for alignment, re-grease moving parts 

• Check for tolerances and vibration  

12 
Perform thermographic scans on bus connections and breakers contacts. (A thorough 
risk assessment is required) 

 
 
 
Maintenance Schedule for LV Switchboards 

Yearly Inspection and Maintenance – 400V Switchboard 

Item Description 

1 

Visual Inspection:  

• Inspect panel for missing labels  

• Inspect panel meters for correct operation  

• Inspect protection relays for fault flags  

• Inspect earth wire for corrosion  

• Verify all labels for correct identification  

• Inspect panel for signs of rust or damage  

• Inspect labels for looseness  
 

2 

• Clean busbars (when safe to do so) 

• Conduct thermographic inspection of busbar  

• Test operation of protection circuits  

• Ensure that the protection circuit trip settings are correct  

• Inspect (visually) breaker frame  

• Inspect fixed contacts  

• Visually inspect arc – chutes  

• Visually inspect moving contacts  

• Inspect front cover  

• Inspect Interphase barriers  

• Visually Inspect Insulation blocks  

• Visually Inspect Escutcheon  
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Maintenance on Electrical – Power Transformers 
 

Yearly Inspection and Maintenance – Power Transformers 

Item Description 

1 

Oil Transformer – Major Maintenance: 

• Over-all visual inspection  

• Inspection for oil leaks, active silica gel colour and any flags on the protection 
devices  

• Inspection of tap changer locked (If unlocked do not move the tap changer dial 
but arrange for a shutdown and ensure the tap is in the right position and lock it)  

• Check temperature gauge and record the temperature  

  

2 

• Check oil levels according to the SANS 555  

• Functional test of protection warning and/or trip signal,  

• Inspection of high voltage cable insulation,  

• Inspection of earthing and its resistance  

• Inspection for rust, corrosion or defective coating; cleaned and painted,  

• Ensure that warning signs and safety devices are present and in correct positions  

• Scan the transformer with an infra-red tester to check for abnormal “Hot Spots” 
and repair as required. 

• Functionality test of protection warning and/or trip signal,  

• Inspection of high voltage cable insulation,  

• Inspection of earthing and its resistance  

• Inspection for rust, corrosion or defective coating; cleaned and painted,  

• Ensure that warning signs and safety devices are present and in correct positions  

3 

Oil Analysis (Annex B) 

• Transformer oil tests and analysis; (If PCB’s are present remove and replace the 
oil immediately); and the PCB contaminated oil must be safely disposed of: 
SANS 290 provides guidelines for the management of PCB in mineral insulating 
oils. 

• When determined in accordance with either IEC 61619, the PCB content of 
unused mineral insulating oils shall be undetectable – SANS 555.  

• When tested in accordance with either IEC 61619, the PCB content of reclaimed 
mineral insulating oils shall not be more than 20 mg/kg – SANS 555  

• Replace the existing insulating oil in the oil filled circuit breaker with new or 
reconditioned insulating oil (as required)  
 

4 

Dry Type Transformer: Major Maintenance Activities  

• Visual inspection of the complete installation 

• Inspection of excessive heat generation  

• Inspection of tap changer locked (If unlocked do not move the tap changer dial 
but arrange for a shutdown and ensure the tap is in the right position and lock it)  

• Check temperature gauge and record the temperature.  

5 

• Functionality test of protection warning and/or trip signal,  

• Inspection of high voltage cable insulation,  

• Inspection of earthing and its resistance  

• Inspection for rust, corrosion or defective coating; cleaned and painted,  

• Ensure that warning signs and safety devices are present and in correct positions  

• Scan the transformer with an infra-red tester to check for abnormal “Hot Spots” 
and repair as required  
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Yearly Inspection on Power Factor Correction Equipment 
 

Yearly Maintenance – Power Factor Correction 

Item Description 

1 

Visual Inspection:  

• Inspect panel for missing labels  

• Inspect panel meters for correct operation  

• Inspect protection relays for fault flags  

• Inspect earth wire for corrosion  

• Clean the dust filters and clean dust off the equipment in the unit  

• Test and compare the PFC Unit for any “drift” and calibrate as required  

• Test and compare the KVAr Output to designed specification KVAr Output  

• Check Amp / Volt meters for proper operation  

• Verify all labels for correct identification  

• Inspect panel for signs of rust or damage  

• Inspect labels for looseness  

• Clean bus bars  

• Conduct thermographic inspection of bus bar  

• Test operation of protection circuits  

• Ensure that the protection circuit trip settings are correct  

  

2 

Battery Tripping Unit (PFC Equipment):  

• Clean tripping batteries and terminals  

• Top up cells with distilled water  

• Check battery charger for loose connections and tighten if required  

• Ensure TRICKLE charge operational  

• Measure and record battery voltage  

• Check Amp/Volt meters for proper operation  

  

3 

• Clean the dust filters and clean dust off the equipment in the unit  

• Test and compare the PFC Unit for any “drift” and calibrate as required  

• Test and compare the KVar Output to designed specification KVar Output  

• Check Amp / Volt meters for proper operation  

• Verify all labels for correct identification  

• Inspect panel for signs of rust or damage  

• Inspect labels for looseness  

• Conduct thermographic inspection of main connections  

• Test operation of protection circuits  

• Ensure that the protection circuit trip settings are correct  
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Yearly Inspection on Mini-Substation  
 

Yearly Inspection on Mini-Substation  

Item Description 

1 

• Check if General Signage is still attached to LV Door  

• Check mini substation labelling, if the name stenciled on the outside of the mini sub, 
as well as the inner side of the LV door, is done according to the labelling standard  

• Check the incoming MV labelling if it is according to labelling standard  

• Check the outgoing MV labelling if it is according to labelling standard  

• Check LV cable labelling  

• Are Warning notices on MV side visible and acceptable  

• Are Warning notices on LV side visible and acceptable  

• Check that colour coding was attached to left hand side of inner cubicle in MV side  

  

2 

Labelling:  

• Check if General Signage is still attached to LV Door  

• Check mini substation labelling, if the name stencilled on the outside of the mini sub, 
as well as the inner side of the LV door, is done according to the labelling standard  

• Check the incoming MV labelling if it is according to labelling standard  

• Check the outgoing MV labelling if it is according to labelling standard  

• Check LV cable labelling  

• Are Warning notices on MV side visible and acceptable  

• Are Warning notices on LV side visible and acceptable  

• Check that colour coding was attached to left hand side of inner cubicle in MV side  

  

3 

Mechanical (Mini-sub)  

• Check the condition of MV compartment doors  

• Check the condition of LV doors  

• Check if locks are available on the MV door side  

• Check if locks are available on the LV door side  

• Are all locking devices still in good condition?  

• Are safety devices fitted to MV & LV doors?  

• Check the condition of the cooling fins  

• Check for grass and vermin proofing still in good condition  

• Check for any visible holes that can lead to unauthorised access and blanked off 
with a plain rivet or device suitable to overcome the problem.  

• Check if roof bolts are still intact and no open gaps visible.  

• Check for operating handles available on site  

  

4 

Oil/Gas (Mini-sub)  

• Check oil leaks on the MV bushings  

• Check oil leaks on the LV bushings  

• Check oil leaks on the Switchgear  

• Check oil level on the transformer  

• Check the condition of oil level on the Switchgear  

  

5 

Breakers / Fuses (Mini-Sub)  

• Check if all safety barriers are still in position and no live connections exposed.  

• Check for hot connections with infra-red scanning  

• Check (Visual Inspection) for loose connections on the LV breakers  

• Check MV safety barrier fitted  
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• Check (Visual Inspection) the neutral for any loose connections  

• Check if phase barrier boards are fitted between phase  

• Check if safety sign is installed on safety barrier  

• Check and/or Test for fuses if in good condition  

• Check overall condition of mini sub inside and outside  

• Check if tap-changer is locked  

• Check for grass and weeds on outer side of Mini-substation that needs to be 
removed.  

• Check for back-filling if it needs attention.  

• Check for interface seal if intact  

  

6 

Maintenance:  

• Check for corona discharge  

• Operation of tap changers  

• Painting of corroded Mini Substation boxes  

• Repairing of oil leaks  

• Correct operation of circuit breakers  

• Replacement of fuses where applicable  

• Repairing of corroded or broken mini substation enclosures  

• Fitting and cleaning of Perspex covers, covering live busbars  

• Check for hot connection on LV side  

• Check LV breakers if mounted properly  

• Check/test for loose connections on the LV breakers  

• Check the neutral for any loose connections  

• Check or test fuses if they are in a good condition  

• Check transformer earthing to be intact  

• Check earthing on MV cables  

• Check earthing on all LV cables  

• Check earthing on the mini substation housing to be intact  

• Check status and condition of earth fault indicator (where applicable)  

• Test the neutral for any loose connections  

• Test for Oil condition  

7 

Circuit Breakers (Minimum):  

• Test the functional performance of the oil/air/gas circuit breaker   

• Clean the switch of the oil/air/gas/vacuum circuit breaker   

• Lightly lubricate the operating mechanism of the oil/air/gas/vacuum circuit breaker   

• Test the functional performance of the oil filled circuit breaker and/or Isolator (Not 
Applicable for Sealed Type enclosures)  

• Clean the internal mechanism, contacts and the oil tank of the oil filled circuit 
breaker  

• Dress, refurbish or replace contacts of the oil filled circuit breaker as appropriate  

• Replace oil filled circuit breaker seals and gaskets  

• Adjust mechanisms of the oil filled circuit breaker  

• Test electrical protection of the oil filled circuit breaker  
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Yearly Inspection on Ring Main Units 
 

Yearly Inspection on Ring Main Unit  

Item Description 

1 

Labelling:  

• Check if general Signage is still attached  

• Check RMU labelling, if the name stenciled on the outside and inside and that it 
is done according to the correct labelling standard  

• Check the incoming MV labelling if it is according to correct labelling standard  

• Check the outgoing MV labelling if it is according to correct labelling standard  

• Check LV labelling  

• Are Warning notices on MV side visible and acceptable  

• Are Warning notices are visible and acceptable  

• Check that colour coding on the inner cubicle in MV side  

  

2 

Mechanical:  

• Check the condition of MV compartment doors  

• Check the condition of LV doors  

• Check if locks are available on the MV door side  

• Check if locks are available on the LV door side  

• Are all locking devices still in good condition?  

• Are safety devices fitted to MV & LV doors?  

• Check for grass and vermin proofing still in good condition  

• Check for any visible holes that can lead to unauthorised access and blanked off 
with a plain rivet or device suitable to overcome the problem.  

• Check if roof bolts are still in tack and no open gaps visible.  

• Check for operating handles available on site  

  

3 

Oil/Gas:  

• Check oil leaks  

• Check the oil level on the Switchgear (oil RMU)  

• Ensure RMU is sufficiently pressurised as per OEM specification (gas RMU) 

• Breakers / Fuses  

• Check if all safety barriers are still in position and no live connections exposed.  

• Check (Visual Inspection) for loose connections on the LV breakers  

• Check MV safety barrier fitted  

• Check (Visual Inspection) the neutral for any loose connections  

• Check if phase barrier boards are fitted between phase  

• Check if safety sign is installed on safety barrier  

• Check and/or test for fuses if in good condition  

• Check overall condition of mini sub inside and outside  

• Check for grass and weeds on outer side of mini sub that needs to be removed.  

• Check for back-filling if it needs attention.  

• Check for interface seal if intact.  

4 • Perform infrared scan on major electrical connections 

 
After the Annual Service, a Service Report per substation shall be submitted to the organisation   
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C4 Site Information 
 
 
ANNEXES to C4 (Service information) 
 

 

Title Annex number 

  

Contractor’s Organogram Annex I 

Planned Maintenance Schedule Annex J 
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ANNEX I 
 

Contractors Organogram 
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ANNEX J 
 

Contractor’s Maintenance Schedule 
 


