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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

The provision of suspended platform, clinker removal and rope access contract for the period of 36
months.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is

Value Added Tax @ 15% is

The offered total of the amount due inclusive of VAT is’

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature

Name

Capacity

Date

Address:

For the tenderer:

Witness

Name

Signature

Date

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature

Name

Capacity Camden Power Station Manager

Date

Address: ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 2355

For the purchaser:
Witness

Name

Signature

Date
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Schedule of Deviations to be completed by the Employer prior to contract award

No. | Subject Details

1

2

3

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Purchaser

Signature

Name

Capacity Camden Power Station Manager

Date

On behalf of: Eskom Holdings SOC LTD., Camden Power Station

Witness

Name

Signature

Date
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CONTRACT NO.

C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option wi1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2: Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

Z: Additional conditions of contract

of the NEC3 Term Service Contract April
20132 (TSC3)

10.1

The Employer is (name):

Address

Tel No.

Email

Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za

6
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CONTRACT NO.

10.1

The Service Manager is (name):

Address

Tel

Email

Camden Power Station
Nucam

Ermelo

2351

11.2(2)

The Affected Property is

Camden Power Station

11.2(13)

The service is

The provision of suspended platform, clinker
removal and rope access contract for the period
of 36 months.

11.2(14)

The following matters will be included in
the Risk Register

11.2(15)

The Service Information is in

Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is * Three (3) working days after notification
* Twenty-four (24) hours in case of
emergency.
2 The Contractor's main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
211 The Contractor submits a first plan for 1 weeks of the Contract Date
acceptance within
3 Time
30.1 The starting date is.
301 The service period is 36 Months
4 Testing and defects Refer to Clause 4 of the NEC3 TSC.
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CONTRACT NO.

5 Payment
50.1 The assessment interval is between the 25 day of each successive month.
511 The currency of this contract is the South African Rand
51.2 The period within which payments are 8 weeks.
made is ATTENTION:
Eskom’s standard payment term for all
contracts valued above R50 000 0000 (Fifty
Million Rand), including VAT, is 60 days.
Bidders are requested to bear the revised
payment term in mind when submitting bids
and concluding contracts.
514 The interest rate is the publicly quoted prime rate of interest
(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands
6 Compensation events Refer to Clause 6 of the NEC3 TSC.
7 Use of Equipment Plant and Refer to Clause 7 of the NEC3 TSC
Materials

70.1 The Contractor has the right to use At the end of the service period the contractor
equipment, Plant and Materials Returns to the employer, equipment and surplus
provided by the Employer only to Plant and Materials provided by the employer
provide the service

8 Risks and insurance Refer to Clause 8 of the NEC3 TSC.

80.1 These are additional Employer's risks 1.

2.
3.
83.1 The Employer provides these insurances  as stated for “Format TSC3” available on
from the Insurance Table http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx
(See Annexure A for basic guidance).
83.1 The Employer provides these additional as stated for “Format TSC3” available on
insurances http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx
(See Annexure A for basic guidance)
83.1 The Contractor provides these additional
insurances:
83.1 The minimum amount of cover for the amount of the deductibles relevant to the

insurance against loss and damage

event described in the “Format TSC3”
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CONTRACT NO.

caused by the Contractor to the
Employer's property is

insurance policy available on
http.//www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx

83.1

The insurance against loss of or damage
to the works, Plant and Materials is to
include cover for Plant and Materials
provided by the Employer for an amount of

83.1

The minimum amount of cover for
insurance in respect of loss of or damage
to property (except the Employer's
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor's Providing
the Service for any one event is:

whatever the Contractor deems necessary in
addition to that provided by the Employer.

83.1

The minimum limit of indemnity for
insurance in respect of death of or bodily
injury to employees of the Contractor
arising out of and in the course of their
employment in connection with this
contract for any one event is:

As prescribed by the Compensation for
Occupational Injuries and Diseases Act No. 130
of 1993 and the Contractor’s common law
liability for people falling outside the scope of
the Act with a limit of Indemnity of not less than
R500 000 (Five hundred thousand Rands)..

Termination

10

Data for main Option clause

Priced contract with price list

20.5

The Contractor prepares forecasts of the
final total of the Prices for the whole of the
service at intervals no longer than

4 weeks.
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CONTRACT NO.

11

Data for Option W1

W1.1

The Adjudicator

Address

the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.orq.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Will be provided when the disputes arises

W1.2(3)

The Adjudicator nominating body is:

the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2)

The tribunal is:

arbitration

W1.4(5)

The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will
choose an arbitrator

- ifthe Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

the latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Johannesburg South Africa
the Chairman for the time being or his nominee

of the Association of Arbitrators (Southern
Africa) or its successor body.

10
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12 Data for secondary Option clauses

X1 Price adjustment for inflation

X1.1 The base date for indices is

The proportions used to calculate the linked to

Price Adjustment Factor are: proportion index for Index prepared by

Table G-2(A) -
Construction
input price
index (CIPI):

5% material
purchases by
type of service
(Site
preparation)

Construction input
price index (CIPI)

SEIFSA C3 -
73% All hourly paid SEIFSA
employees

Table P-2
Mining and
construction

plant and Mining and
equipment construction plant
price index and equipment

(Lifting and price index

handling
equipment and
parts thereof)

7%

15% non-adjustable

100%

Note:
Prices will be fixed and firm for first 16 months and thereafter be subject to Contract Price

Adjustments (CPA).

X2 Changes in the law Refer to clause X2 of the NEC3 TSC.

NOTE: Changes shall apply only in the event of
changes occurring within the Republic of South
Africa.

X17 Low service damages

X171 The service level table is in The penalty of 10% of the task order will be
deducted should the contractor fails to action
the task as required by the employer

11
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X18 Limitation of liability
X18.1 The Contractor's liability to the Employer ~ RO0.0 (zero Rand)
for indirect or consequential loss is limited
to
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer's property is
limited to
X18.3 The Contractor's liability for Defects due to  The greater of
his design of an item of Equipment is limited
to ¢ the total of the Prices at the Contract Date
and
o the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
X18.4 The Contractor's total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
o Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
¢ loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
o death of or injury to a person and
¢ infringement of an intellectual property
right.
X18.5 The end of liability date is 2 months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order 2 days of receiving the Task Order

programme to the Service Manager within

12
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V4

The additional conditions of contract Z1 to Z11 always apply.
are

21

z2

Z3

21.2

Z21

22.2

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’'s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

13
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Z4

Z5

Z41

Z4.2

Z4.3

Z51

Z5.2

Z5.3

Z54

Z5.5

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor's obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium or
other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer or
other people or organisations and including in circumstances where the Contractor or any such
member is removed from the an approved vendor data base of the Employer as a consequence
of such practice.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with this
contract available to Others. This undertaking does not, however, apply to information which at
the time of disclosure or thereafter, without default on the part of the Contractor, enters the
public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not, or
cannot, be obtained, then the Contractor may disclose that portion of the information which it is
required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected Property
or any portion thereof, in the course of Providing the Service and after the end of the service
period, requires the prior written consent of the Service Manager. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

14
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Z6

7

Z8

Z6.1

Z7 1

Z7.2

Z81

Z8.2

Z8.3

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

o warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws and
regulations and the health and safety rules, guidelines and procedures provided for in this
contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control, likewise
observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

15
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29
Z91

Z10
Z10.1

Z10.2

Z11

2111
Z11.1.1

Z11.1.2

Z11.1.3

Notifying compensation events

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer's liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Termination: Suspension or Decreasing the Services

The employer has a right to terminate the contract without penalties by giving at least 30 days
written notice to the Contractor where the following situations prevail:

In instances where Eskom’s business strategy changes and the continuation of the contract is
no longer practicable for Eskom business.

Camden Power Station is one of the stations selected for repurposing.
-Therefore the “contract usage” might reduce during the ramping down of the units.

Usage of spares might reduce and therefore will be on an “as and when required” basis.

The employer has a right to reduce the contract base crew without penalties by giving at least
sixty (60) days written notice to the Contractor where the following situation/s prevail:

In instances where services required have reduced to accommodate Camden's operation of
fewer running units due to ramping down of units.

16
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212

2121

212.2

2123

Exit Clause. The Employer’s rights to Terminate the obligations to provide the Services
due to Power Station Shutdown in 2030.

The Employer is the operator of the Camden Power Station, a coal fired plant installation, as
designated by the National Electricity Regulator of South Africa (NERSA) and is the holder of
the electricity generation licence in respect of the Camden PS which is one of the stations
selected for repurposing. Therefore, the contract usage may from time to time reduce during the
ramping down of the units and the usage of services will be on an “as and when required”
basis.

Subject to the provisions of sub-clause Z15.1 above, the Employer may after giving the
Contractor a written notice of not less than 60 days (Sixty days) Terminate the Contractor’'s
obligations to Provide the Services if the Employer’s business cease to operate at Camden
Power Station prior to the end of the service period in this contract.

If the Contractor’s obligation to Provide the Services is terminated for this reason sated in sub-
clause Z15.1 above, this shall constitute a reason for termination by the Employer as
contemplated under NEC3, and the procedures shall be those on termination table P1 and P4
as stated in clause 92 and the amount due on termination shall be A1 and A2 and stated in
clause 93.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer's “works” type policy which may be in
place for the Employer's portion of the Affected Property concerned or against the Employer's assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

e The cover provided and the deductibles under the works policy are different to those under the
assets policy. Each policy has a range of applicable deductibles depending on the location of the
Affected Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April_ 2014 _To_31_March_2015.aspx
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C1.2 Contract Data

Part two - Data provided by the Contractor

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

10.1 The Contractor is (Name):

Address

Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14) | The following matters will be included in
the Risk Register

11.2(15) | The Service Information for the
Contractor's plan is in:

211 The plan identified in the Contract Data is
contained in:
24 1 The key people are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:
CV's (and further key person's data including
CVs) are in
A Priced contract with price list
11.2(12)  The price list is in C2.2, Page 23 of this document

11.2(19) The tendered total of the Prices is
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PART 2: PRICING DATA

TSC3 Option A
Document Title No of
reference pages

C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list

20



ESKOM HOLDINGS SOC Ltd CONTRACT NO.

THE PROVISION OF SUSPENDED PLATFORM, CLINKER REMOVAL AND ROPE ACCESS CONTRACT FOR THE
PERIOD OF 36 MONTHS.

C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the
time of tender, as well as correct any Defects not caused by an Employer’s risk;

Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
work within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Rate/Unit

Price Amount

Description UOM | QTY

Please see attached NEC3 - TSC3 (Price List) and make sure you capture your pricing there.

Please make sure that you return NEC3 - TSC3 (Price List) with your submission, cause if this
is not returned your submission with be disqualified.

Note:
e Suppliers/Service Providers to include in their pricing all activities associated with providing
this service.

« Please do not change or alter the above price list, but rather add attachments should you
want to show your breakdown.
« Suppliers/Service Providers who change/alter the above price list will be disqualified.
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PART 3: SCOPE OF WORK

Document | . No of
Title
reference pages
This cover page 1
C3.1 | Employer’s Service Information 16

C3.2 | Contractor's Service Information

Total number of pages
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2.2

2.3

EMPLOYER’S SERVICE INFORMATION

e See attached Appendix A - SOW for the service information/scope of work.

MANAGEMENT STRATEGY AND START UP

Invoicing and payment
On a monthly basis assessment to be conducted and signed off by both (The Consultant & the Employer) and
once assessment has been done payment against invoice will be made.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated
in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to
Eskom Holdings SOC

Finance Department

Camden Power Station

and include on each invoice the following information:

 Name and address of the Contractor and the Service Manager;

e The contract number and title;

e Contractor's VAT registration number;

o The Employer's VAT registration number 4740101508;

¢ Description of service provided for each item invoiced based on the Price List;

e Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
¢ (add other as required)

Records of Defined Cost to be kept by the Contractor

The contractor keeps accurate and complete books of accounts, records and other evidence relating to the
Actual Costs. These are opened to audit. All documentation is kept by Contractor for a period of three years
following completion of this contract. This information is kept up to date at all times and the Service Manager
shall have access to them at any time.

Management of work done by Task Order
SAP PMs will be used to manage work done

HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE
Health and safety risk management

The contractor will comply with the following:

e Camden Power Station Health and Safety Standards as per Camden Power Station Contractors Safety
manual. This manual will be handed over on contract award.

o Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to Section 44 of this

act

National Environmental Management Act 107 of 1998

Mine Health and Safety Act 29 of 1996 (Where applicable)

Eskom / Camden Policies and Procedures

Compensation for Occupational Injuries and Diseases Act of 1993 (COID)

All staff will undergo a one day Safety Induction training course one week before site occupation

Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance

to any of Eskom’s and/or Camden Power Station’s safety rules and regulations
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3.2

° Eskom Cardinal Rules:

Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch

Hook up at Heights
Buckle Up
Be Sober

Ensure you have a permit to work

The Contractor must appoint Safety Representatives to assist but not limited to the following:

¢ |dentify possible hazards, dangers and risks
¢ Eliminate potentially dangerous conditions and actions
e  Ensure a safe working environment

Inspect and record findings of his workplace and submit a copy on a monthly basis to The Project Manager

The Project Manager shall be entitled to request the Contractor to stop work, without penalty to the Employer,
when the Contractor’s personnel fail to conform to acceptable health & safety standards or contravene the
health and safety sections and regulations.

The Project Manager must be informed as soon as possible but not later than the end of the shift about any
injury or damage of property or any equipment by means of a flash report.

The Contractor must perform job observations on critical tasks as identified and provide proof to the project
manager.

Minimum SHE Documentation Required from the Contractor

The following minimum documents must be provided by the contractor in terms of
Health, Safety and Environmental performance contract commencement.

o Letter of good standing with COID or a registered insurance body

e An Organ gram indicating the names of all persons that will hold legal appointments on the project in
terms of the Act.

e The expected roles, responsibilities and authority of those who are proposed to receive legal
appointments as well as their proof of competency.

e  Theresume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles,
responsibilities and authority is required in terms of the scope of work.

e  Proof of environmental, health and safety awareness training (provided by a recognized training body) for
all employees required to perform work at Camden. The contractor shall be responsible to ensure that his
employees are trained before commencing work at Camden. Proof of training provided, i.e. attendance
registers and the training content, shall be submitted to the Eskom Agents and/or Environmental and
Safety Officers for approval before commencing work on-site. Failure to do so shall result in an immediate
termination of the contract.

e  The contractor's company Safety, Health and Environment policy.

e  Provide an overview of the system/program that is utilized to manage Safety, Health and Environment.
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411

PROCUREMENT
People

Minimum requirements of people employed on this site
The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work on plant. The
Service Manager shall be entitled to verify the qualifications of the key people.

Note: The Service Manager and the Contract Supervisor must verify qualifications of all people that will be
used for this contract

Change of Broad Based Black Economic Empowerment (B-BBEE) Status
Where a change in the Contractor’s legal status, ownership or any other change to his/her business

composition or business dealings results in as change to the Contractor’s B-BBEE status, the Contractor
notifies the Employer within Seven Days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his/her B-BBEE status to the Project Manager within thirty days of the
notification or as otherwise instructed by the Project Manager.

Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may
either re-negotiate or alternatively terminate the Contractor’s obligation to provide the works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for
termination. If the Employer terminates in terms of this clause, the procedure on termination will apply.
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4.1.3 Supplier Development, Localisation & Industrialisation (SDL & I)

The Contractor complies with and fulfils the Contractor’s obligations in respect of the SDL & | in accordance
with and as provided for in the Contractor's SDL & | compliance schedule stated below;

Specific Goals

A maximum of 10/20 points may be awarded to a tenderer for the specific goal specified for the
tender. The points scored for the specific goal must be added to the points scored for price and the
total must be rounded off to the nearest two decimal places. Subject to section 2(1)(f) of the
Preferential Procurement Policy Framework Act, the contract must be awarded to the tenderer
scoring the highest points.

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

2 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

NB: The following documents are required to claim preference points,

. Valid B-BBEE certificate issued by a SANAS accredited verification agency / sworn affidavit /
CIPS affidavit

. Proof of ownership / shareholding (preferably CIPC documentation) inclusive of shareholding
breakdown

o Certified ID copies of shareholder(s)

. Proof of Disability (where applicable)

. In a case of a trust, consortium or joint venture (including incorporated consortia and joint
ventures),a consolidated B-BBEE status level verification certificate.

Tenderer failing to provide documentation for the allocation of preference points will not be
disqualified, but’

o May only score point out of 90/80 for price
o Scores 0 points out of 10/20 for specific goals
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SDL&I Objectives in line with Reconstruction and Development Programme (RDP) Goals

Tenderers who complete and submit the objectives as required, but who do not meet Eskom’s

targets, will not be disqualified. SDL&I objectives do not form part of scoring but commitments will
form part of contractual obligations

3.1. Transformation — BBBEE Improvement or Retention Plan

Transformation remains an area of focus, where Eskom continuously strives to align itself with
national transformation imperatives to unlock growth, drive industrialization, create employment
and contribute to skills development. Eskom encourages its suppliers to constantly strive to
improve their B-BBEE rating. Whereas Tenderer/s will be allocated points in terms of a preference
point system based on specific goals, Eskom also requests that tenderer/s submits their B-BBEE
improvement or retention plan within 30 days of signing the contract. Tenderer/s are therefore
requested to indicate the extent to which they will maintain (only if the respondent is a Level 1) or
may improve/maintain their B-BBEE status over the contract period if their B-BBEE status is level
2 or3.

Tenderer/s with a B-BBEE status level 4 at the time of contract award, shall migrate and achieve
as a non-negotiable a milestone of B-BBEE Level 3 by the end of the first year of the contract and
thereafter improve their B-BBEE status level or migrate by one level higher. Tenderer/s with a B-
BBEE recognition status of Level 5 to Level 8 or non-compliant at the time of contract award, shall
migrate and achieve as a non-negotiable a milestone of Level 4 by the end of the first year of the
contract and thereafter improve at least one B-BBEE Level higher of each year from the second

year of the contract.

Tenderer/s are requested to submit their B-BBEE Improvement Plan as an essential document

within 30 days of signing the contract.

NB: A valid B-BBEE certificate or Sworn Affidavit is a condition for contract award, if your
company’s annual Total Revenue is R10 Million or less you qualify as an Exempted Micro
Enterprise therefore you can submit Sworn Affidavit. If your annual Total Revenue is R50 Million
or less, you qualify as Qualifying Small Enterprise and must comply with all of the elements of
QSE score card relevant to your sector unless an entity is at least 51% Black owned you are
required to obtain a Sworn affidavit. If your Annual Total Revenue is above R50m you need to
submit a Valid B-BBEE certificate
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3.2. Local Procurement Content

“Local Procurement Content” refers to value added in South Africa by South African resources.
Where a single contract involves a combination of local and imported goods and/or services, the
tender response must be separated into its components as per the Price Schedule included with
the tender documents. Local procurement content is total spending minus the imported
component.

Tenderers are required to submit their proposals in the table below.

Local Procurement Eskom target Tenderer Proposal
Content 100%

3.3. Procurement spends on entities with a minimum 51% black ownership.

The tenderer will subcontract some of the SOW to the designated suppliers i.e. EME / QSE with at
least 51% BO. The designated suppliers should not be part of their subsidiaries or having shares
in that company, preferable they should be selected from local to site and shall be as follows:

Procurement from Eskom Target Tenderer
Designated Group Proposal
Black Owned 5%

The following are tender returnable:
o Sub-contracting agreement OR Letter of intent to subcontract.
Potential scope

¢ Transportation of display screens unit to site (Lethabo Powers stations)
e PPE supply

e Medicals

e SAPS vetting
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3.4. Job Opportunities

Tenderers are required to submit proposals for the type and number of jobs that will be created

and retained in South Africa as a direct result of being awarded a contract.

Type of Jobs to be created Number of Jobs to be created

Type of Jobs to be retained Number of Jobs to be retained

SDL&I Penalty and Performance Security

Eskom will apply a penalty of 1% of the Contract Value for failure to meet SDL&I obligations.

e For the duration of the contract, Eskom will retain 1% of every invoice (excluding VAT) as
security for the fulfiiment of all SDL&I Obligations. The retained amounts shall only be

released to the Contractor upon fulfilment of all SDL&I obligations by the contractor.

Reporting and Monitoring

e The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data
Collection Template on their compliance with the SDL&I obligations described above.

o Eskom shall review the SDL&I reports submitted by the suppliers within 30 (thirty) days of
receipt of the reports and notify the suppliers in writing if their SDL&I obligations have not
been met.

o Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the
suppliers shall be required to implement corrective measures to meet those SDL&
obligations before the commencement of the following report, failing which Retention
clauses shall be invoked.

e Every contract shall be accompanied by the SDL&I Implementation Schedule, which must
be completed by the suppliers and returned to SDL&I representative for acceptance 28 days
after contract award. This will be used as a reference document for monitoring, measuring
and reporting on the supplier’s progress in delivering on their stated SDL&l commitments
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General Information on Validity of Sworn Affidavits

The following must be considered when it comes to validity of Affidavits;
Tenderers submitting B-BBEE Sworn Affidavits must ensure that the affidavits meet the
following key pointers to ensure their validity:

o Name/s of deponent as they appear in the identity document and the identity number.

o Designation of the deponent as the director, owner or member must be indicated in order
to know that person is duly authorised to depose of an affidavit. (Mark the applicable
option).

o Name of enterprise as per enterprise registration documents issued by the CIPC, where
applicable, and enterprise business address.

e Percentage of black ownership, black female ownership and designated group. In the case
of specialised enterprises as per Statement 004, the percentage of black beneficiaries
must be reflected. (No blank spaces to be left).

¢ Indicate total revenue for the year under review and whether it is based on audited
financial statements or management account. (Mark the applicable option).

¢ Financial year end as per the enterprise’s registration documents, which was used to
determine the total revenue. (Financial year end to be stipulated by day/month/year).

o B-BBEE Status level. An enterprise can only have one status level. (Tick applicable level)

o Empowering supplier status must be indicated. For QSEs, the deponent must select the
basis for the empowering supplier status.

¢ Date deponent signed and date of Commissioner of Oath must be the same. (The sworn
affidavit must be signed in the presence of the Commissioner of Oath. Furthermore,
the Commissioner must also sign and stamp)

¢ Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a
person cannot by law, commission a sworn affidavit in which they have an interest.

See attached Appendix D - SDL & | Requirements for more details.
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5.2

WORKING ON THE AFFECTED PROPERTY
Security arrangements

The Contractor applies for access permits (Contractor’s permit) at the Security gate on the start date of the
contract. The Contractor personnel shall be required to be in possession of an access permit at all times.

In order to assist Protection Services with the issuing of permits and the identification of personnel on site the
successful contractor is to supply a list of all personnel that he intends using on site, at least 72 hours prior to
entry of the Security Area.

This list must be delivered to Protection Services. The list, identified with the Contractor's name, is to contain
the following information:

Employee name

Employee ID Number

The Employer’s Safety Coordinator’s signature

Copy of the ID book of every employee of the Contractor,

Access permits must be returned to protection services when the worker/s leave the site, either after
completion of the services, or upon earlier termination of service of a worker during the contract period.

To speed up the process of gaining access to the site, the Contractor must compile detailed lists of all tools
and equipment (including serial numbers where applicable) to be taken on site before arriving at the Power
Station Security gate. An authorised copy of this list must be retained by the contractor - to be used again
when the tools and equipment are removed from site after the completion of the services.

Any additional tools or equipment brought to site, or any tools or equipment removed during the contract
period must be reported to protection services and all lists amended likewise. Gate release permits will not
issue for the removal of any tools or equipment not specified on the tool list.

The Contractor's visitors and all personnel shall conform at all times to the security arrangements in force at
the site. Application forms for visitors must be filled in by the Contractor's Site Manager and approved by the
Service Manager, one day before the visit and submitted to the Employer's Protection Services office. Visitors
will not be allowed on site if the necessary forms are not in the possession of the security staff.

The Chief of Protection Services may, with valid cause, remove any, of the Contractor's personnel from the
site, either temporarily, or permanently. He may deny access to the site to any person whom, in the opinion of
the said Chief of Protection Services, constitutes a security risk.

No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed Contract Vehicle
Permits disks will be allowed on site. Contract Vehicle Applications should be directed to the Service Manager.

No recruiting of casual labour may be done on the Employer’s premises, including the area outside the Power
Station Security Gate.

Fire Precautions

Any tampering with the Employer's fire equipment is strictly forbidden.

All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution
boards must be kept free of obstruction, and not be used for work or storage at any time. Fire-fighting
equipment must remain accessible at all times.

In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 3471.

Take the necessary action to safe guard the area to prevent injury and spreading of the fire.

33



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE PROVISION OF SUSPENDED PLATFORM, CLINKER REMOVAL AND ROPE ACCESS CONTRACT FOR THE PERIOD
OF 36 MONTHS.

5.3

5.4

5.5

5.6
5.6.1

5.7

Reporting of accidents

The Employer follows an accident prevention policy that includes the investigation of all accidents involving
personnel and property. This is done with the intention of introducing control measures to prevent a
REOCCURRENCE of the same incidents. The Contractor is expected to fully co-operate to achieve this objective.
The Service Manager must be informed immediately of any incidents and any damage to property or
equipment must be reported within 12 hours.

NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to the
Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and
Compensation for Occupational Injuries and Diseases Act.

Speed Limit

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40
kilometres per hour will be adhered to on the premises at all times.

Health and Safety Arrangements

The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior to starting
with their work. The Induction Course can, on request, be provided by the Employer and will be valid for the
duration of the services.

Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace or site
establishment to ensure that tools, machinery and equipment comply with the minimum safety requirements.

The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the Employer,
where the Contractor's personnel fail to conform to safety standards or contravene health and safety
regulations. The Service Manager is entitled to caLL the Contractor to discipline his employees and to submit
disciplinary action, and submit a report to the Service Manager. The Contractor shall implement additional
health and safety precautions where necessary.

The Contractor will provide all his personnel with the required personal protective equipment.
Risk Assessments, Pre-Job Briefs, Post — Job Briefs & Job Observations will be conducted for all jobs.
All Construction Regulation - safety requirements should also be adhered to.

e  Safety Plan
o Fall Protection Plan (repairing / replacing of conveying lines using scaffolding)
. 161 and 162 appointments

Health and safety facilities on the Affected Property
Medical Facilities

The Contractor provides a First Aid service to his employees. In the case where these prove to be
inadequate, as in the event of a serious injury, the Employer's Medical Centre and facilities will be available.

Outside the Employer's office hours, the Employer's First Aid Services will only be available for serious
injuries and life threatening situations.

The Employer shall be entitled, however, to recover the costs incurred, in the use of the above Employer's
facilities, from the Contractor.

People restrictions, hours of work, conduct and records

Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is expected to be on
site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock off time is 16:30.
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5.8 Environmental controls, fauna & flora
All work complies with relevant environmental regulations as required.
If the work includes some toxic and hazardous substances during normal and routine maintenance activities. It

this case the Contractor uses such hazardous substances in accordance with the applicable regulations and
procedures and is disposed off by the contractor in accordance with the applicable law.

5.9 Refuse Disposal

The Employer will provide and empty special colour coded bins for refuse disposal.
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins:

For the full duration of the services, the Contractor is responsible to keep the work area clean of any rubble,
and to place all refuse into the bins provided.

5.10 Records of Contractor's Equipment

Contractors must keep records of Equipment on Site including whether it is owned or hired. The records will
include calibration certificates etc.:

6 EQUIPMENT PROVIDED BY THE EMPLOYER
None

7 SITE SERVICES AND FACILITIES
Provided by the Employer

7.1 Portable Water
The contractor may utilize water points on Site.

7.2 Electrical Power
Contractor may utilise power on site.

7.3 Sanitary Facilities
Permanent facilities to serve the Power Station terrace are provided by the employer.

7.4 Waste Removal
Household waste removal to the bins, as provided on site by the employer, is the responsibility of the
Contractor.

7.5 Telecommunication
Connections are available. The contractor applies via the Project Manager for a connection. Connection fees
and calls are for the Contractor’s account.

7.6 Accommodation and catering
The Contractor will be responsibility for the provision of accommodation to his personnel — the Employer does
not provide accommodation.

The Contractor or any of his employees or subcontractors will be allowed to use the Employer’s dining
facilities.

The Contractor or any of his employees or subcontractors may also buy take away meals from the fast foods

outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall provide everything else necessary for
providing the Works.
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CONTRACT NUMBER

Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated

period of time on a Task by Task basis

Task Order No. service

| propose to instruct you to carry out the following task:

Description

Starting date
Completion Date

Delay damages per week

Please submit your price and programme proposals below.

Signed: Date

(for Employer)

Total of Prices for items of work on the Price List

(details attached) R.
Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R

The programme for the Taskis e

Signed: Date

(for Contractor)

[ref] (attached)

| accept the above price and programme and instruct you to carry out the Task

Signed: Date:

(for Employer)

CONTRACT -36 -
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