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C1.1 Form of Offer & Acceptance

1.1 Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

2 Provision of Drones and Tactical sourcing services at Medupi Power Station for a period of 5 years
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A 
	The offered total of the Prices exclusive of VAT is 
	R 

	
	Sub total
	R 

	
	Value Added Tax @ 15% is
	R 

	
	The offered total of the amount due inclusive of VAT is

	R 

	
	(in words)  



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


2.1 Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	Zweli Witbooi 
	
	

	Capacity


	Power Station General Manager 
	
	

	for the Employer


	Eskom Holdings SOC Ltd , Megawatt Park , Maxwell Drive, Sandton, Johannesburg , 2199

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

2.2 Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	2.2.1.1 For the tenderer:


	
	2.2.1.2 For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	
	

	
	
	

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	X20
:
Key performance indicators

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	[●]

	
	Fax No.
	N/A

	10.1
	The Service Manager is (name): 
	TBA 

	
	Address
	Medupi Power Station 

	
	Tel
	TBA

	
	Fax
	N/A

	
	e-mail
	TBA

	11.2(2)
	The Affected Property is
	 Medupi Power Station 

	11.2(13)
	The service is 
	Drones and Tactical Security Services 

	11.2(14)
	The following matters will be included in the Risk Register
	· Delayed response Time
· Employees not trained 

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	1 week

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data

	21.1
	The Contractor submits a first plan for acceptance within
	1 weeks of the Contract Date

	3
	Time
	

	30.1
	The starting date is.
	TBA

	30.1
	The service period is
	5 years 

	4
	Testing and defects
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	5
	Payment
	

	50.1
	The assessment interval is 
	between the 20th day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and  if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter (and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.


	7
	Use of Equipment Plant and Materials
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	1. Property damage  

	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	5 weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	Johannesburg, South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	


	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	Month prior tender close  

	
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	Labour 
	70%
	Table C3
	SEIFSA

	
	Transport 
	 10%
	Table L2
	SEIFSA

	
	Other  
	 5 %
	Table D3
	SEIFSA

	
	
	15 %
	non-adjustable
	

	
	 CPA is applicable month after the anniversary date of the contract date

Final Index: Month prior assessment date _Invoice date
	1.00


	
	

	X2
	Changes in the law
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X17
	Low service damages
	

	X17.1
	
	Action
	Penalty 

	
	
	Response Time
	2% of the total monthly PO related to the delay in response

	
	
	Trained not trained Staff 


	1% of the contract value for each training not done on time 



	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount not covered by the employer’s insurance  

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductibles

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

· Defects due to his design, plan and specification,

· Defects due to manufacture and fabrication outside the Affected Property, 

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and

· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	12 months after the end of the service period.

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	5 days of receiving the Task Order

	Z
	The additional conditions of contract are
	Z1 to Z14 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


Z12

Insurance

Z _12_.1
Replace core clause 83 with the following:
	Insurance cover
	83
	

	
	83.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.



	
	83.2
	The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate. 

INSURANCE TABLE A

Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	
	
	

	
	
	


Z __12.2
Replace core clause 86 with the following:

	Insurance by the Employer
	86
	

	
	86.1
	The Employer provides the insurances stated in the Insurance Table B

	
	
	

	
	
	INSURANCE TABLE B
Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




	Z13
	Nuclear Liability

	Z13.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z13.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.3
	Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any replacement section dealing with the same subject matter.

	Z13.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z14
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means breathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means compliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means ooccupational exposure limit.

	Parallel Measurements
	means mmeasurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalized to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z14.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z14.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z14.3
	The Employer manages asbestos and ACM according to the Standard.

	Z14.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z14.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z14.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z14.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


C1.2 Contract Data

3 Part two - Data provided by the Contractor
Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its Guidance Notes (TSC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data.

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	3.1 Clause
	3.2 Statement
	3.3 Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	     

	21.1
	The plan identified in the Contract Data is contained in:
	     

	24.1
	The key people are:
	

	
	1

Name:
	     

	
	

Job:
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	2

Name:
	     

	
	

Job
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	
	     

	
	
	CV's (and further key person's data including CVs) are in      .

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(19)
	The tendered total of the Prices is
	R     

	C
	Target contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(20)
	The tendered total of the Prices is
	R     

	E
	Cost reimbursable contract
	

	11.2(12)
	The price list is in
	     


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	2


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

the Price for each lump sum item in the Price List which the Contractor has completed and

where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively, the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list – Please price for 1 (one)
	Item nr
	Description
	Unit
	 Quantity
	Rate
	Price

	
	
	
	
	
	

	1
	Safety Equipment
	 
	 
	 
	 

	1.1
	Medicals
	per person
	1
	 
	 

	1.2
	PPE 
	Per person
	1
	 
	 

	2
	Resources
	 
	 
	 
	 

	2.1
	Manager (Grade A)
	Rate per shift/12 hrs
	1
	 
	 

	2.2
	Supervisor (Grade B)
	Rate per shift/12 hrs
	1
	 
	 

	2.3
	Guard (Grade C)
	Rate per shift/12 hrs
	1
	 
	 

	3
	Vehicles
	 
	 
	 
	 

	3.1
	Single Cab 4x4 Hi Rider Bakkie - Open back with Spotlights
	Rate per month
	1
	 
	 

	3.2
	7-seater soft carrier for transporting guards to posts
	Rate per month
	1
	 
	 

	4
	Transportation
	 
	 
	 
	 

	4.1
	1X 22-Seater bus 
	Rate per month
	1
	 
	 

	 
	 
	 
	 
	 
	 

	5
	DRONE SERVICES
	 
	 
	 
	 

	5.1
	Advanced Aerial Drone Teams (includes Pilot &sensor operator)
	Rate per month
	1
	 
	 

	5.2
	Day and Night Tactical response Team (includes 2-armed Grade C Security Officers and 4x4 response vehicle)
	Rate per month
	1
	 
	 

	5.3
	Fuel Oil Investigator
	Rate per month
	1
	 
	 

	5.4
	Mapping and Material Variance Report for Coal and Ash per month
	Rate per month
	1
	 
	 

	6
	TACTICAL RESPONSE TEAM MANPOWER
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	6.1
	Tactical Intervention Manager Grade A (rate inclusive of all riot gear)
	per day
	1
	 
	 

	6.2
	Tactical Intervention Officer: Grade B (rate inclusive of riot gear)
	per day
	1
	 
	 

	6.3
	Accommodation 
	Rate per month
	1
	
	

	6.4 
	Heavy Armoured Vehicle (incl. of driver and fuel) 
	Per day 
	1
	
	

	6.5
	Transport of Armoured vehicles to Medupi Power and back (incl. permits) 
	Rate 
	1
	
	

	6.6 
	22-Seater Vehicle 
	Per Month 
	1
	
	


	The total of the Prices
	


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	17

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	18


C3.1: Employer’s service Information
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4 Description of the service
4.1 Executive overview 

The Tactical team will be on site as and when required and notified via a task order issued by the service manager. Their primary role is to enhance the current 
security measures on site and take over their responsibility in case of emergency whereby the contract security is unable to provide the services. For this reason, the contractor should always be ready to come to site within 24hours of the task order issue.  This is for protection of Eskom personnel, contractors, the
visitors, infrastructure and equipment against unusual threat in that time. The unusual threat like, gathering
or marching on site, gathering or vandalising and marching around site and other Eskom facilities in Lephalale area, disruption of transportation transporting Eskom employees, contractors and visitors
Their secondary role is to assist with escorting employees and protecting the NKP (in case local security 
abandon their posts). 
4.2 Employer’s requirements for the service

MANDATORY COMPLIANCE

1. Company registered with PSIRA as a security service provider

2. Company's director with a minimum PSIRA Grade B qualification

3. Private Security Sector Provident Fund Letter of participation

4. Valid ROC certificate with minimum 10km BVLOS rating

COMPANY

5. Minimum of 12 months Drone security experience on an industrial site and minimum 8 months experience on a National Key Point Site/s

6. Drone Security Teams

6.1 Daytime Security Drone team. Drone team personnel shall consist of: 

· Qualified pilot with a remote pilot license

· PSIRA certified pilot with a National Key Point certification

· BVLOS rated pilot with minimum experience of 200 hours of Beyond Visual Line of Site operations (Provide a SACAA Accredited Logbook, RPL license with BVLOS endorsement)

· A VTOL aircraft with specification outlined in Annexure 1.1 

· Day security tactical team equipped with the following minimum gear:

· Body Cam

· Radio communication

· Bulletproof Vest

· Full PPE

· Operational vehicle of the drone team must be a 4x4 bakkie and shall consist of: 

· Backup battery solution

· Charging station for drone batteries and communication systems

· Multiple controller screens for operations management

6.2 Night-time Security Drone team. Drone Team personnel shall consist of: 

· Qualified pilot with a remote pilot license

· PSIRA certified pilot with a National Key Point certification

· BVLOS rated pilot with minimum experience of 200 hours of Beyond Visual Line of Site operations (Provide a SACAA Accredited Logbook, RPL license with BVLOS endorsement)

· Night security tactical team equipped with the following minimum gear:

· Body Cam

· Tactical torch

· Radio communication

· Bulletproof Vest

· Full PPE

· Night Vision capabilities 

· Security spotlights

· Operational vehicle of the drone team must be a 4x4 bakkie and shall consist of: 

· Backup battery solution

· Charging station for drone batteries and communication systems

· Multiple controller screens for operations management

7. Asset Management and Mapping Capability to track critical assets of security interest

Mapping and tracking must be done with means of Photogrammetry and colourized LiDAR point cloud. Refer to annexure 1.2 for LiDAR Specifications
· Map area/s of the assets on site monthly and provide a detailed high definition orthomosaic with a monthly variance report
· Export highly accurate colourized point clouds with analysis report of volumes of material (i.e Coal and Ash stockyards) 
· Capacity to do volumetric calculations for Ash/Coal and AWR (Ash Waste Removal Dams)

· Key maintenance highlights. Provide an annotated photograph report

· Track all assets of security interest on the site

8. Integrated Digital Management system
· The integrated digital management system must be a web-based platform with the following features: 

· Track team/s, pilots, drones, and security personnel on-site 

· Capability to stream live video of 1080p resolution from the following devices: 

· Drone video

· Body camera

· Camera traps

· Mobile devices

· Capacity to stream into a local Joint Operation Centre or remote-control room. 

· Reporting capability (Predefined for any particular asset or multiple assets and site).

· Event management and reporting.

· Ability to integrate systems and infrastructure reporting including image, events, and movements 

· Capability to integrate into existing Eskom security solution.

· Improve situational awareness, tactical response, threat mitigation with the following features:

· Grid referencing on a live map view

· Target tracking on a live map view

· Team tracking on a live map view

· Integrated communications

· Insights and trends to managing security data.

· Ability to integrate external IoT devices (LoraWan, Sigfox, etc) and peripheral infrastructure into the digital management platform

Drone Requirements (Unmanned Vehicle – UA)
1. An integrated multi-sensor and remotely piloted aircraft system (RPAS), which comprises both the advanced light-weight sensor(s) and the necessary UA platform capabilities and functionalities that will carry or operate them.

2. The system will comprise of a RTK drone) which is commercial-grade platform that is capable of simultaneously carrying, and operationally integrating, the following sensors or equipment:

a) Thermal sensor, Digital camera Sensor and LiDAR Sensor
b) Downward stabilizing gimbal for the sensor

c) 6-Directional sensing (situational awareness)

d) GNNS/ IMU (positioning) system

e) Onboard redundancy systems and SDK functionality

f) Live mission recording and sufficient in-flight storage for collected data

g) The maximum payload of the UA shall not be less than 2.7 kg.

3. The maximum flight time (with full payload and close proximity to sea level) shall be 40 minutes or more.

4. The UA shall have a direct transmission range of 15 km or more.

5. The UA shall have VTOL capabilities and at minimum an IP45 rating.

6. The service provider of the solution and its operation shall comply with the provisions of the Part 101 regulations, and in line with the Operators Certificate of the service provider.

7. The service provider shall be responsible for the approval applications with the relevant authorities for permissions to fly at National Key Points
LiDAR Mapping Specifications

1. Lidar payload must be capable of mapping Simultaneous Localization and Mapping (SLAM) based LiDAR mapping +/- 0.03% drift

2. LiDAR range should be between the ranges of 0.40 m to 100 m

3. The LiDAR payload should be accuracy within +/- 30 mm

4. Mapping accuracy must be between the range of +/- 20 mm in general environments and +/- 15 mm in typical underground and indoor environments +/- 5 mm for close range scanning

5. Angular field of view for the payload must be a 360° x 360°

6. LiDAR data acquisition speed with a Single Return Mode: up to 300,000 points/sec and the Dual Return Mode: up to 600,000 points/sec

7. The Maximum data capture traveling speed when flying a on a drone must be 5 m/s above ground, 2 m/s underground or confined spaces

8. Outputs Full resolution point cloud, decimated point cloud, trajectory file

9. Point cloud file formats .las, .laz, .ply, .dxf

10. Point cloud attributes Intensity, range, time, return number (strongest & last) and ring number

11. Processing parameters Pre-set profiles with 20+ adjustable parameters

12. USB3 High-speed data offload for transferring data.

13. Storage of 480 Gigabytes onboard the LiDAR payload which is approximately 12 hours of sensor data capturing

14. The Operating temperature of the payload must be between 0-50°C
4.3 Interpretation and terminology

4.3.1   Definitions

	Term
	Definition

	Emergency
	 An emergency is an abnormal situation that is beyond the normal control measures available and requires coordinated and combined efforts of teams of people to return to a normal situation.

	Disaster Management
	The process of planning and implementation of measures undertaken by individuals, the Medupi Project Team’s Emergency Response Team and other collaborative organisations aimed at:

1. preventing or reducing the risk of disasters;

2. mitigating the severity or consequences of disasters;

3. emergency preparedness; and

4. a rapid and effective post-disaster recovery and rehabilitation plan

	Emergency Preparedness
	The pre-planning, and actions and activities aimed at minimising the consequences of emergency situations affecting human life, assets, environment at the Medupi Power Station

	Emergency Operations Centre
	The centre or place specially equipped for the co-ordination, directing and application of effective management control during emergency operations

	National Key Point
	Any place or area which has under section 2 of (Act 102 of 1980) been declared a National Key Point

	Partner
	Any contractor, supplier or service provider rendering services to or on behalf of the Medupi Power Station. Note that where the term contractor is used it will mean the same in terms of this procedure.

	Service Manager
	Eskom Manager Security, managing this contract

	Supplier
	Security Contractor

	Primary area
	Main access control gate

	Secondary area
	Key internal site areas

	
	


4.3.2  Abbreviations 
	OB
	Occurrence Book

	NCR
	Non-Conformance Report

	PPE
	Personal Protective Equipment

	PCAR
	Preventative Correction Audit Report

	PSIRA
	Private Security Industry Regulatory Authority

	NKP
	National Key Point

	HOD
	Head of Department


5 The Contractor’s plan for the service
The Contractor’s plan must be in line with the requirements of the contract. The contractor will submit a plan 

5.1  Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	As an when required
	MS Teams/ Medupi Power Station
	Employer and Contractor

	Overall contract progress and feedback
	Monthly, date & time to be communicated per month
	MS Teams/ Medupi Power Station
	Employer and Contractor__

	SHEQ executive meeting
	Monthly, date & time to be communicated per month
	MS Teams/ Medupi Power Station
	Employer and Contractor


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature, and the progress of the Service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the Conditions of Contract to carry out such actions or instructions.  

5.2  Contractor’s management, supervision, and key people

The number of skills on this contract is as per resources stated on the price list. The Partner is expected to provide the total infrastructure to competently fulfil the requirements of this contract. This shall include adequate management and supervision at all levels. The Partner is required to submit a staff structure indicating management and supervisory levels.  Eskom's Service Manager must approve any change to such staff structure and after such approval; the Partner shall submit an updated staff structure to the Service Manager.

a) The Contractor’s shall ensure that only competent persons be allowed to work on plant. The Service Manager is entitled to verify the qualifications of the Contractor’s personnel.

b) The Contractor must be knowledgeable about the condition and scope of work contained in this contract and capable of executing the scope of work.

c) The Service Manager may, having stated reasons, instruct the Contractor to remove a key person. The Contractor then arranges that, after one day, the key person has no further connection with the work included in this contract.

d) The Contractor may not replace any of the key persons without prior written request and approval thereof from the Service Manager.
5.3  Documentation control

The Contractor implements the following procedures or paperwork over the first month of this Contract:

· Business Organisation Chart

· Safety procedures

The following policies, procedures and specifications will always be complied by

· Site Regulations – Medupi site Regulations

· BIA/RM/STD/01 – Safety, health and environmental requirements to be met by Contractors

· Hot work procedures

· Eskom Medupi Site transport requirements

· Construction Regulations

· Medupi Maintenance Quality Manual

· Occupational, health and Safety Act

· Eskom Lifesaving Rules

· BIA/QA/STD/01 – Quality requirements for engineering and construction works

· All Relevant Medupi Power Station standards, policies, and procedures

· All quality, health, environmental and safety costs are included in the contract price

5.4  Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  

Invoices can be submitted using emails to invoiceseskomlocal@eskom.co.za
· Ensure that the Eskom order number is clearly indicated on your invoice together with the line number on the order you are billing for. 

· All Electronic invoices must be sent in PDF format only. 

· Each PDF file should contain one invoice; or one debit note; or one credit note only as Eskom’s SAP system does not support more than one PDF being linked into workflow at a time. 

· Your E-mail may contain more than one PDF file (e.g. 2 invoices on 2 separate PDF files in one e-mail) 

· For Foreign invoices, suppliers will still be required to physically deliver hard copies of original documents to the respective documentation management centres even though you have e-mailed those invoices 

· A PDF file that was created directly from a system meets the definition of original document and is allowed (including saving documents from excel to PDF, word to PDF etc.)

· An Invoice that was printed and then scanned to PDF by the Vendor is not acceptable as this is not an original tax invoice by SARS definition but a copy. 

· The following wording needs to appear on the invoice: “Your invoice is encrypted in order to comply with SARS requirements that invoices, and statements sent electronically are tamperproof.” 

· If there is Cost Price Adjustment (CPA) on your invoice we recommend that you issue a separate invoice for CPA so that if there are any issues on the CPA the rest of the invoice can be paid while resolving the CPA issues. 

· You do not require a goods receipt (GR) number to submit your invoices. When the GR number is received you can then send the GR number to the FSS contact centre at FSS@eskom.co.za or 011 800 5060. 

· All queries and follow up on invoice payments should made by contacting the FSS Contact Centre:   Tel: 011 800 5060 

Payment will be made within 30 Days after receipt of an acceptable invoice at the address stated in the order and the acceptance of the goods by Eskom.   Payments are made on Friday's only. and include on each invoice the following information:

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager; 

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

5.5  Contract change management 

Refer to NEC3 TSC Core clause 6(Compensation events), in the event any change to the Contract needs to be managed.
5.6  Records of Defined Cost to be kept by the Contractor

The Contractor is required to keep record and submit proof of all the actuals, to be verified at the completion of the Payment Certificate and assessment, should the Service Manager request to do so.

5.7  Insurance provided by the Employer

Below is information with regards to the Eskom Insurance Management Services, for in case the Contractor has any inquiry: 

	Names & Surname
	Contact details
	e-mails address

	Mr Krishan Chaithoo
	+27 11 800 4455
	ChaithK@eskom.co.za


5.8 Training workshops and technology transfer

Training and transfer of skills will be provided by either the Contractor or the Employer, if required by the contract conditions. The Contractor must ensure that their employees are trained and competed on the works and machines and equipment to be used for this service.

5.9 Design and supply of Equipment

Equipment supplied must always be in safe working order, irrespective whether the equipment is supplies by the Employer or Contractor. Regular maintenance must be done on all equipment used to execute the service required.

5.10 Things provided at the end of the service period for the Employer’s use

5.10.1  Equipment

Any equipment (assets) bought during the service period will be transferred to the Employer at the end of the service period.

5.10.2  Information and other things

If the information and other things are required, it will be discussed by the two Parties, and the provision of information and other things will be mutually agreed upon.
5.11 Management of work done by Task Order

· A Task Order starting with 45* series number will be issued to the Contractor at the beginning of every month for the service for the drone services and a task order will be issued in cases where the tactical team is required on site as stated in section 1.1 of the executive overview.  
6 Health and safety, the environment and quality assurance

6.1 Health and safety risk management

6.1.1 General

· The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior to starting with their work. The Induction Course can, on request, be provided by the Employer and will be valid for the duration of one year.

· Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace or site establishment to ensure that tools, machinery and equipment comply with the minimum safety requirements.

· Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the Employer, where the Contractor's personnel fail to confirm to safety standards or contravene health and safety regulations. The Service Manager is entitled to cause the Contractor to discipline his employees and to submit disciplinary action and submit a report. The Contractor shall implement additional health and safety precautions where necessary.

· The Contractor shall provide safety file prior start of work. The safety file will be approved by Eskom safety department. The index of the Safety file can be obtained from Eskom Safety department. 

· All Construction Regulation - safety requirements should also be adhered to.

- 
Safety Plan

- 
Fall Protection Plan 

-       16.1 and 16.2 appointments
6.1.2 Fire Precautions

· Any tampering with the Employer's fire equipment is strictly forbidden.

· All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution boards must be kept free of obstruction, and not be used for work or storage at any time. Firefighting equipment must always remain accessible.

· In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 6091.

· Take the necessary action to safeguard the area to prevent injury and spreading of the fire.

6.1.3 Reporting of accidents

· The Employer follows an accident prevention policy that includes the investigation of all accidents involving personnel and property. This is done with the intention of introducing control measures to prevent a recurrence of the same incidents. 

· The Contractor is expected to fully co-operate to achieve this objective. The Service Manager must be informed immediately/before end of shift of any incidents and any damage to property. The preliminary incident report must be produced within 24 hours by the Contractor.
· NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to the Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and Compensation for Occupational Injuries and Diseases Act.

6.1.4 Barricading 

The Contractor will provide and install barricades and warning devices to ensure that equipment and persons are not exposed to danger.

6.1.5 Speed Limit

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40 kilometres per hour on the roads will always be adhered to on the premises. The speed limit on the plant is 20 kilometres per hour.

6.1.6 Safety

· The Contractor complies with the Occupational Health and Safety Act, 1993, (the Act) and all Safety procedures issued by the Employer.  The Contractor must furthermore comply with the Employer’s Safety, health and Environmental requirements for Contractors, BIA/RM/STD/ 240-73416879, which is available from the Medupi Documentation Centre.

· The Contractor will carry out work according to Procedure GGR 0992 (Plant Safety Regulations). 

· The Employer will provide the Plant Safety Regulation training to the Contractor if required.

· The Contractor provides all personal safety equipment, including safety belts and harnesses.

· The Contractor will appoint a full-time safety officer for the entire duration of the contract.

· The Contractor will not be allowed to transport any of its workers in open vehicles to and from site as prescribed in the Eskom safety policy. 

· The Contractor should provide the following documents:

· Baseline SHE risk assessment as per the scope of work

· H&S costing for the scope of work

· Proof of SHE competency

· Acknowledgement of Eskom’s rules and requirements 

· Health and Safety plan as per the scope of work 

· Valid letter of good standing

· Medical fitness certificates or medical surveillance programme

· SHE policy

· Covid 19 Policy

· Covid 19 Risk Assessment

· Covid 19 Management Plan

· Covid 19 Compliance Officer Appointment 

· Proof Of Covid 19 Screening

6.1.7  Environmental constraints and management

· The Contractor should align to Environmental Management System 14001:2015 which includes

· Aspects and Impacts register

· Signed Environmental Policy

· Method statement (related to scope of work).

· The Contractor should provide Environmental Management plan which includes:

· Handling of Hazardous Chemical Substances

· Water Management

· Environmental Training

· Environmental Incident Reporting

· The Contractor will be responsible for complying to any new environmental requirements, relevant to the Works Information, that may come into effect as part of Medupi Power Station’s EMS for the duration of this contract.

· If there is uncertainty around any environmental issues, the Environmental Department at Medupi Power Station may be contacted.

· All work complies with the relevant environmental regulations. In this case the Contractor uses such hazardous substances in accordance with the applicable regulations and procedures and is disposed of by the Contractor in accordance with the applicable law.

· Signed Environmental proforma

6.1.8  Quality assurance requirements

6.1.8.1 Quality Requirements

The Contractor shall comply with the Eskom’s QM 58 (240-105658000) Supplier Quality Management Specification

· Quality requirements include visual inspection by the Employer, who will be entitled to witness progress of work at any time. The Employer shall also have the right to stop work and re-instruct the Contractor, who will comply with the requests.

· The Employer may, by arrangement, inspect completed work. If, in opinion of the Employer, the work does not comply with the quality requirements expected from the Contractor, the Employer shall instruct the Contractor to rectify the faults. The Contractor will comply with the instructions.

6.1.8.2 QCP’s, Safe Work Procedures and Job Observations

· QCP’s with action plans, safe work procedures and job observations shall be produced at the request of the Employer. QCP’s must be signed and approved by quality controller.

6.1.8.3 Quality

· The Contractor will comply with the Employer’s Quality Requirements as specified in procedure BIA/QA/STD/01 latest revision, which is available from the Documentation Centre or the internal Medupi Web site.

· All Quality Control documentation must be submitted to the Employer’s Representative for acceptance prior to any work commencing.

7 Procurement

7.1  People

7.1.1 Minimum requirements of people employed (Refer to resources stated on the price list)

7.1.2 BBBEE and preferencing scheme

Eskom intends to do business with supplier that are B-BBEE level 1-4 compliant, therefore the SANS accredited B-BBEE certificate or affidavit from CIPC/DTI certified by commissioner of oath are returnable.

The company shall maintain or improve upon their current B-BBEE Contribution level for the duration of the contract. The supplier will be required to submit a new B-BBEE certificate within 3 months, should ownership of the company change during the life of the contract.

7.1.3 Supplier Development and Localisation (SD&L)

1. Skills Development Requirement

The SD&L Matrix is not an evaluation criterion; however, Tenderer are encouraged to make proposals before they are eligible for award in accordance with develop the skills in line with the SOW as illustrated on a below table. Skills development candidates should be from the Lephalale Municipality area.

            The supplier will be required to train number of learners per annum,

    Tenderers are required to propose against the following training initiatives:

	Skill type
	Eskom Target
	Entry Level
	Output
	Tenderer Proposal

	Drone Operator  
	2
	N3/Matric
	Cerification
	

	Security 
	5
	N3/Matric
	Certification
	


2. SDL&I Penalty

Eskom will apply a penalty of 2,5% of the Contract Value for failure to meet SD&L obligations.

For the duration of the contract, Eskom will retain 2,5% of every invoice (excluding VAT) as security for the fulfilment of all SD&L Obligations. The retained amounts shall only be released to the Contractor upon fulfilment of all SD&L obligations at the end of the contract.

3. Reporting and Monitoring

· The suppliers shall on a monthly/quarterly basis submit a report to Eskom in accordance with Data Collection Template on their compliance with the SDL&I obligations described above.

· Eskom shall review the SDL&I reports submitted by the suppliers within 60 (sixty) days of receipt of the reports and notify the suppliers in writing if their SDL&I obligations have not been met.

· Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the suppliers shall be required to implement corrective measures to meet those SDL&I obligations before the commencement of the following report, failing which Retention clauses shall be invoked.

· Every contract shall be accompanied by the SDL&I Implementation Schedule which must be completed by the suppliers and returned to SDL&I representative for acceptance 28 days after contract award. This will be used as a reference document for monitoring, measuring 
and reporting on the supplier’s progress in delivering on their stated SDL&I commitment. 
7.2 Subcontracting

7.2.1 Preferred subcontractors

The Contractor may not use a Subcontractor unless a written request is made to the Employer and approval is given.  All terms and conditions applicable to the Contractor, will also apply to the approved Subcontractors e.g. legal requirements, appointments, authorisations, safety, quality and therefore all relevant documentation must be submitted for the Employer to consider the Subcontractor for approval.

Additionally, the prices listed in the price list will remain unchanged if any Subcontractors are used.

7.2.2 Subcontract documentation, and assessment of subcontract tenders

NOTE 1: Tenders shall submit the following Mandatory Returnable for Subcontracting: 
1. Subcontracting agreement (signed by both parties) with subcontractor company registration documents (CK, CSD, B-BBEE certificate or sworn affidavit).

2. Copies of sub-contracting contracts (agreements) or copies of letters from the tenderer to the sub-contractors, stating the intent to sub-contract. Both documents should be signed by the Tenderer and the Sub-contractor(s) earmarked.

3. B-BBEE certificate from SANAS accredited rating agency or Sworn Affidavit from National Treasury / DTI certified by commissioner of oath will be used to verify supplier’s status 

7.2.3 Limitations on subcontracting

Whenever feasible and once agreed upon, the Contractor will subcontract 30% of the contract amount to designated groups. Below are subcontracting opportunities:

a) Medicals

b) Resources 

7.2.4 Attendance on subcontractors

Not applicable

8  Plant and Materials

8.1.1 Specifications

Plant and materials provided by the Contractor and the maintenance thereof will be the responsibility of the Contractor.

8.1.2 Correction of defects

This will be governed by as per core clause 4, testing and defects.

8.1.3 Contractor’s procurement of Plant and Materials

Replacement materials/components will be kept as the Employer’s Inventory/stock and issued as stock items when required. The Contractor must inform the Employer immediately of any constraints experienced during the procurement process of plant and materials whenever required to procure any materials.

8.1.4 Tests and inspections before delivery

· It is the Contractor’s responsibility to ensure the machinery and equipment intended for use on this contract are inspected, tested, and certified prior to delivery to site.

· Regular inspections can be carried out by the Employer on an as and when required basis.

· The Contractor and the Employer must maintain communication regarding the test and inspections that must be done and give feedback on the result obtained. The Contractor must inform the Employer in time for a test or inspection to be arranged and done before doing the work that will obstruct the test or inspection.

8.1.5 Plant & Materials provided “free issue” by the Employer

Both parties shall agree if there is any Plant and Material that the Contractor require to execute work. All other Plant and Materials are to be provided by the Contractor.

8.1.6 Cataloguing requirements by the Contractor

Not applicable 

9 Working on the Affected Property

9.1  Employer’s site entry and security control, permits, and site regulations

9.1.1 Site Entry

The Entry to site is only approved once the following minimum requirements are adhered to: 

1. The Contractors Safety file is to be approved by the Employer’s Safety department.

2. Site-specific induction is to be done by all personnel.

9.2  People restrictions, hours of work, conduct and records

9.2.1 Hours of work

· All work will be coordinated by the Employer. Working times can be subject to change, the Employer will inform The Contractor well in advance.

· The Contractor will align his operating shifts to that of the Employer’s shift cycle.

1. Normal working hours is:

a. Monday to Friday 
07:00 - 17:00(One hour lunch)
b. Saturday & Sunday
Overtime




2. Outage working hours is:

a. Monday to Friday 
07:00 - 17:00
b. Saturday & Sunday
Overtime
c. Nightshift for first two weeks

3. All Timesheets are to be kept for records purposes i.e. man-hours worked safely etc.

4. Other hours will be determined as per critical path activities during outages/breakdowns.

5. Overtime to be approved by the Service Manager

6. Daily time sheet must always be kept up to date of normal and overtime worked.

7. All overtime worked must comply with Eskom rest period requirements
9.3  Health and safety facilities on the Affected Property

There is a medical station on site and a fire and rescue service for assistance with serious incidents and treatment of all serious injuries during normal working hours. Emergency services are available during normal working hours by dialling this phone number 078 100 5614/ 014 762 2555 (fire and rescue) and also available after hours or else contacting the Electrical Operating Desk (EOD) at 014 762 6491   However, the Contractor is expected to handle all minor incidents in-house by providing a first aider and a first aid kit.  

The Contractor must familiarise themselves with the emergency procedure which will be provided by the Employer.
9.4  Environmental controls, fauna & flora

The Contractor shall comply with the environmental procedure and polices applicable to Medupi Power Station. The Partner and/or supplier shall prepare an environmental management plan relating to their activities that will be carried out. The environmental management plan shall be based on, amongst others, Eskom Medupi Power Station’s OEMP and any other applicable environmental legislation. The environmental management plan must include all the aspects and impacts relating to the activity and address the principle of continual improvement.

Eskom Medupi Power Station shall issue non-conformances where there are deviations from Eskom Medupi Power Station Procedures and any other environmental requirements. f)
Method statements shall be submitted for approval by the Eskom Medupi Power Station Senior Environmental Advisor, prior to commencement of and activity. Non-conformance and incident reporting and investigations shall be done by the partner, such reports must include but not limited to the following information:

· The cause of the non-conformance/incident

· The proposed actions to correct and prevent recurrence

9.5  Cooperating with and obtaining acceptance of Others

Proper co-ordination and work planning must be done when working in any area where others are performing work or activities.  Interfacing may be required with the Contractors.
9.6  Records of Contractor’s Equipment

1. The Contractor to declare all equipment and tools via a pre-set-up list at the main entrance, where removal permit will be issued by Security personnel.

2. The Contractor need to have a list of inventories of their equipment on site.  

3. Proof of site entrance needs to be provided before equipment can be removed from site.

4. The Contractor shall ensure that there is a process in place to manage his equipment and tools. The statutory inspections and testing shall be done according to the requirements of the law. 

5. The equipment shall be inspected as per the requirements by the law. The small equipment and tools that are used daily by the cleaners shall be marked with unique codes and signed in and out by the employee using them. 

9.7  Equipment provided by the Employer

Equipment provided by the Employer is to be signed out on the tools register and returned in a serviceable condition.

9.8  Site services and facilities

1.1.1 Provided by the Employer
Sanitary services, water, compressed air, and electricity shall be provided by Eskom at fixed points on the plant. There is also a tuck-shop on site, but both only operate on weekdays and are for the Contractor’s own cost.
1.1.2 Provided by the Contractor
The Contractor is to supply all the personal protective equipment, transport, accommodation, tools, equipment, and consumables to perform all the required tasks on site.
9.9  Control of noise, dust, water, and waste 

Employees to wear safety ear protection when working at the plant were the noise is more than 80 db.

9.10 Hook ups to existing works

Hooking up on heights is a non-negotiable lifesaving rule of Eskom, Medupi Power Station applies Zero Tolerance to non-compliance of the rule or any other lifesaving rule. The same disciplinary process and procedure will be followed when any of the lifesaving rules have been breached.

9.11 Tests and inspections

9.11.1  Description of tests and inspections

The test and inspection to be carried out by the Contractor, the Employer and others will be determined and communicated by the Employer when Contract commenced.

9.11.2  Materials facilities and samples for tests and inspections 

The materials facilities and samples for test and inspection to be carried out by the Contractor, the Employer and others will be determined and communicated by the Employer when the Contract commences.

� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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